



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR
June 21, 2017

JAMES H. TROGDON, III
SECRETARY

Addendum No. 2

RE: DATE AND TIME OF BID OPENING: June 27, 2017 AT 2:00 PM
CONTRACT ID: DD00223
WBS ELEMENT NO.: 80028
FEDERAL AID NO.: State Funded
COUNTY: Halifax County
TIP NO.: N/A
MILES: 0.345 MILES
ROUTE NO.: Halifax Community College Access Road (New Location)
LOCATION: From SR 1641 (Country Club Road) to College Drive
TYPE OF WORK: GRADING, DRAINAGE AND PAVING

To Whom It May Concern:


Reference is made to the above-mentioned project. The following changes/additions/deletions have been made:

1. The completion date as shown in the bid proposal under "INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES" has been revised from "September 1, 2017" to "October 20, 2017". Replace the existing Page 7 with the attached Page 7.

This sheet and attachments shall be made a part of the plans and bid documents and shall be submitted with the bid. Bids submitted without the addenda and attachments will be considered non-responsive.

If there are any questions, please contact me at (252) 640-6418.

Sincerely,

DocuSigned by:

42A94DAB185740A...

J. P. Page, PE
Division Project Development Engineer

JPP/
Attachment

Mailing Address:
NC DEPARTMENT OF TRANSPORTATION
DIVISION FOUR OFFICE
POST OFFICE BOX 3165
WILSON, NC 27895

Telephone: (252) 640-6400
Fax: (252) 234-6174
Customer Service: 1-877-368-4968

Website: www.ncdot.gov

Location:
509 WARD BOULEVARD
WILSON, NC 27895

The completion date for this intermediate contract time is October **20, 2017**.

The liquidated damages for this intermediate contract time are **One Thousand Dollars (\$ 1,000.00)** per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a final inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will assume responsibility for the maintenance of all work except *Planting, Reforestation and/or Permanent Vegetation Establishment*. The Contractor will be responsible for and shall make corrections of all damages to the completed roadway caused by his planting operations, whether occurring prior to or after placing traffic through the project.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:

(2-20-07)

108

SP1 G14 B

The Contractor shall not narrow or close a lane of traffic on **Any Roads**, detain and /or alter the traffic flow on or during holiday weekends, special events, or any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For **unexpected occurrence** that creates unusually high traffic volumes, as directed by the Engineer.
2. For **New Year's Day**, between the hours of 4:00 PM December 31st and to 6:00 AM January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 6:00 AM the following Tuesday.
3. For **Easter**, between the hours of 4:00 PM Thursday and 6:00 AM Monday.
4. For **Memorial Day**, between the hours of 4:00 PM Friday to 6:00 AM Tuesday.
5. For **Independence Day**, between the hours of 4:00 PM the day before Independence Day and 6:00 AM the day after Independence Day.

If **Independence Day** is on a Friday, Saturday, Sunday or Monday, then between the hours of 4:00 PM the Thursday before Independence Day and 6:00 AM the Tuesday after Independence Day.
6. For **Labor Day**, between the hours of 4:00 PM Friday and 6:00 AM Tuesday.
7. For **Thanksgiving Day**, between the hours of 4:00 PM Tuesday to 6:00 AM Monday.
8. For **Christmas**, between the hours of 4:00 PM the Friday before the week of Christmas Day and 6:00 AM the following Tuesday after the week of Christmas Day.