STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION FOUR

CONTRACT PROPOSAL

DATE AND TIME OF BID OPENING JULY 23, 2013 at 2:00 PM
WBS 4SP.20514.01

FED. AID NO. STATE FUNDED

COUNTY JOHNSTON

T.1.P. NO. N/A

MILES 49.4

LOCATION VARIOUS ROUTES

TYPE OF WORK ASPHALT SURFACE TREATMENT —SPLIT SEAL

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE
LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON
ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR
CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. BIDDERS
SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE
PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND
REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA. NOT WITHSTANDING THESE LIMITATIONS ON
BIDDING, THE BIDDER WHO IS AWARDED ANY PROJECT SHALL COMPLY WITH
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING
REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS OF
FUNDING SOURCES

NAME OF BIDDER

ADDRESS OF BIDDER
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PROPOSAL FOR THE CONSTRUCTION OF
PROJECT 4SP.20514.01
IN JOHNSTON COUNTY NORTH CAROLINA
JULY 23, 2013
DEPARTMENT OF TRANSPORTATION,

WILSON, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known
as project 4SP.20514.01 has carefully examined the plans and specifications, which
are acknowledged to be part of the proposal, the special provisions, the proposal, the
form of contract, and the forms of contract payment bond and contract
performance bond; and thoroughly understands the stipulations, requirements and
provisions. The undersigned Bidder agrees to bound upon his execution of the bid
and subsequent award to him by the Divison Four Engineer in accordance with this
proposal to provide the necessary contract payment bond and contract performance
bond within fourteen days after the written notice requesting these bondsisreceived
by him. The undersigned Bidder further agreesto provide all necessary machinery,
tools, labor, and other means of construction; and to do all the work and to furnish
all materials, except as otherwise noted, necessary to perform and complete the said
contract in accordance with the 2012 Standard Specifications for Roads and
Structures by the dates(s) specified in the Project Special Provisons and in
accordance with the requirements of the Engineer, and at the unit or lump sum
prices, as the case may be, for the various items given on the sheets contained
heren.

The Bidder shall provide and furnish all the materials, machinery, implements,
appliances and tools, and perform the work and required labor to construct and
complete project 4SP.20514.01 in Johnston County, for the unit or lump sum prices,
as the case may be, bid by the Bidder in his bid and according to the proposal,
plans, and specifications prepared by said Department, which proposal, plans, and
specifications show the details covering this project, and hereby become a part of
this contract.
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The published volume entitled "North Carolina Department of Transportation,
Raleigh, Standard Specifications for Roads and Structures, January 2012 with all
amendments and supplementsthereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work
included in this contract is to be done in accordance with the specifications
contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when
signed either by the Divison Engineer or such other person as may be designated by
the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Divison
Engineer.

The quantities shown for the itemized proposal for the project are considered to be
approximate only and are given as the basis for comparison of bids. The
Department of Transportation may increase or decrease the quantity of any item or
portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of any item will not be regarded as sufficient
ground for an increase or decrease in the unit prices, nor in the time allowed for the
completion of the work, except as provided for the contract.
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Project Special Provisions

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95)(Rev. 12-18-07)

The date of availability for this contract is August 11, 2013.
The completion date for this contract is October 11, 2013.

Except where otherwise provided by the contract, observation periods required by the
contract will not be a part of the work to be completed by the completion date and/or
intermediate contract times stated in the contract. The acceptable completion of the
observation periods that extend beyond the final completion date shal be a part of the
work covered by the performance and payment bonds.

The liquidated damages for this contract are Five Hundred Dollars ($500.00) per
calendar day.

RAILROAD GRADE CROSSING:

RG 10

(7-1-95) (Rev. 1-17-13) 107-9 SPLG 17R

Provide at least 2 weeks advance notice to the rallroad's loca Roadmaster or Track
Supervisor when the use of slow-moving or stopped equipment is required over at-grade
raillroad crossings.

POSTED WEIGHT LIMITS:

(7-1-95) (Rev. 8-21-12) 107 SP1 G 24R

The Contractor's attention is directed to the fact that many Primary and Secondary Roads
and bridges are posted with weight limits less than the legal limit. Do not exceed the
posted weight limits in transporting materials and/or equipment to the projects, unless
otherwise indicated below. Make a thorough examination of all projects and haul routes
and be prepared to discuss them at the Preconstruction Conference.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rev. 5-21-13) 102-15(J)

Description

The purpose of this Specia Provision is to carry out the North Carolina Department of
Trangportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.

Definitions
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that

will not be used to meet either the MBE or WBE goal. No submittal of a Letter of Intent
is required.
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Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that
is being used to meet either the MBE or WBE goal by submission of a Letter of Intent.
Or any MBE or WBE used as a replacement for a previously committed MBE or WBE
firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of
award, but not greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder
confirming the Contractor's approved, committed MBE and WBE participation along with
alisting of the committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces
on the premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be
performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-
Owned Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the
contract are bought, kept in stock, and regularly sold to the public in the usual course of
business. A regular dedler engages in, as its principal business and in its own name, the
purchase and sale or lease of the products in question. A regular dedler in such bulk items
as stedl, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and
packagers are not regarded as manufacturers or regular dealers within the meaning of this
section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federa Disadvantaged
Business Enterprise (DBE) program in accordance with 49 CFR Part 26.

United Sates Department of Transportation (USDOT) - Federa agency responsible for
issuing regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be
performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.
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Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments
made to MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us'Vendor/Payment Tracking/

DBE-1S Subcontractor Payment Information - Form for reporting the payments made to
al MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/filess DBE-1S.xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or
WBE.

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20M BE%2
OWBE%20Replacement%20Request%20Form. pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/ Subcontract%20A
pproval%20Form%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
Theform acts as a written joint check agreement among the parties providing full and
prompt disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/ Joint%20Check%
20Notification%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor,
manufacturer or regular dedler that affirms that a portion of said contract is going to be
performed by the signed MBE/WBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/L etCentral/L etter%200f%20I ntent%20t0%20Perform%2
0as%20a%20Subcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE
subcontractors on a project that will meet this MBE and WBE goals. This form is for
paper bids only.
http://connect.ncdot.gov/municipalities/ Bid%20Proposal s%20for%20L GA%20Content/0
9%20M BE-WBE%20Subcontractors%20(State).doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor
quotes in the work areas where MBEs and WBEs quoted on the project. This sheet is
submitted with good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/ DBE%20Subcontractor%20
Quote%20Comparison%20Example.xls
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MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women
Business Enterprises are established for this contract:

(A)  Minority Business Enterprises 0 %

(D) If the MBE goal is more than zero, the Contractor shall exercise al
necessary and reasonable steps to ensure that MBEs participate in at least
the percent of the contract as set forth above as the MBE goal.

2 If the MBE goal is zero, the Contractor shall make an effort to recruit and
use MBESs during the performance of the contract. Any MBE participation
obtained shall be reported to the Department.

(B)  Women Business Enterprises 0 %

(D) If the WBE goal is more than zero, the Contractor shall exercise al
necessary and reasonable steps to ensure that WBES participate in at least
the percent of the contract as set forth above as the WBE goal.

2 If the WBE goal is zero, the Contractor shall make an effort to recruit and
use WBEs during the performance of the contract. Any WBE participation
obtained shall be reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and
firms that are certified through NCUCP in the Directory of Transportation Firms. Only
firms identified inthe Directory as MBE and WBE certified shall be used to meet the
MBE and WBE goals respectively. The Directory can be found at the following link.
https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individua firm in the directory shall not be construed as an endorsement
of the firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they
anticipate to use during the life of the contract. Only those identified to meet the MBE
goal and the WBE goal will be considered committed, even though the listing shall include
both committed MBE/WBE subcontractors and additional MBE/WBE subcontractors.
Any additional MBE/WBE subcontractor participation submitted at the time of bid will be
used toward overall race-neutral goas. Only those firms with current MBE and
WBE certification at the time of bid opening will be acceptable for listing in the bidder's
submittal of MBE and WBE participation. The Contractor shal indicate the following
required information:
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Blank forms will not be deemed to represent zero participation. Bids submitted that
do not have MBE and WBE participation indicated on the appropriate form will not be
read publicly during the opening of bids. The Department will not consider these bids for
award and the proposal will be rejected.

(A) If either the MBE or WBE goal is more than zero,

(D) Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of
MBE and WBE Subcontractors contained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE participation for the
contract.

2 If bidders have no MBE or WBE participation, they shal indicate this on
the Listing of MBE and WBE Subcontractors by entering the word “None”
or the number “0.” This form shall be completed in its entirety.

(€)) The bidder shall be responsible for ensuring that the MBE/WBE is certified
at the time of bid by checking the Directory of Transportation Firms. If the
firm is not certified a the time of the bid-letting, that MBE’s or WBE's
participation will not count towards achieving the corresponding goal.

(B) If ether the MBE or WBE goal is zero, bidders, at the time the bid proposa is
submitted, shall enter the word “None’; or the number “0”; or if there is
participation, add the value on the Listing of MBE and WBE Subcontractors
contained elsewhere in the contract documents.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE
goals, the firm is responsible for meeting the goals or making good faith efforts to meet
the goadls, just like any other bidder. In most cases, a MBE or WBE bidder on a contract
will meet one of the goals by virtue of the work it performs on the contract with its own
forces. However, al the work that is performed by the MBE or WBE bidder and any
other similarly certified subcontractors will count toward the goal. The MBE or WBE
bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to
receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.
A WBE bidder puts in a bid where they will perform 40% of the contract work and have
aWBE subcontractor which will perform another 5% of the work. Together the two
WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the
contract which fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE
participation with MBE certified subcontractors or documented through a good faith
effort. It should be noted that you cannot combine the two goals to meet an overall value.
The two goals shall remain separate.
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MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — L etter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to
meet the MBE and WBE goals of the contract, indicating the bidder’s commitment to use
the MBE/WBE in the contract. This documentation shal be submitted on the
Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon
of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer
no later than 12:00 noon on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to
be used toward the MBE and WBE goals, or if the form isincomplete (i.e. both signatures
are not present), the MBE/WBE participation will not count toward meeting the
MBE/WBE goal. If the lack of this participation drops the commitment below either the
MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the goal
not met, completed in its entirety, to the Engineer no later than 12:00 noon of the eighth
calendar day following opening of bids, unless the eighth day falls on Saturday, Sunday or
an officia state holiday. In that situation, it is due in the office of the Engineer no later
than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith
efforts made to reach that specific goal(s).

One complete set and (No. of Copies) copies of this information shall be received in the
office of the Engineer no later than 12:00 noon of the sixth calendar day following
opening of bids, unless the sixth day falls on Saturday, Sunday or an officia state holiday.
In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next
official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that
were solicited. Documentation of MBE/WBE quotations shall be a part of the good faith
effort submittal. This documentation may include written subcontractor quotations,
telephone log notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals M ore Than
Zero

Adequate good faith efforts mean that the bidder took al necessary and reasonable steps
to achieve the goa which, by their scope, intensity, and appropriateness, could reasonably
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be expected to obtain sufficient MBE/WBE participation. Adequate good faith efforts
also mean that the bidder actively and aggressively sought MBE/WBE participation. Mere
pro forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of
efforts a bidder has made. Listed below are examples of the types of actions a bidder will
take in making a good faith effort to meet the goals and are not intended to be exclusive
or exhaustive, nor isit intended to be a mandatory checklist.

(A)

(B)

(©

(D)

Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising, written notices, use of verifiable electronic means through
the use of the NCDOT Directory of Transportation Firms) the interest of all
certified MBESWBEs who have the capability to perform the work of the
contract. The bidder must solicit this interest within at least 10 days prior to bid
opening to allow the MBES/WBES to respond to the solicitation. Solicitation shall
provide the opportunity to MBES/'WBEs within the Division and surrounding
Divisions where the project is located. The bidder must determine with certainty if
the MBES'WBESs are interested by taking appropriate steps to follow up initia
solicitations.

Selecting portions of the work to be performed by MBESWBES in order to
increase the likelihood that the MBE and WBE goals will be achieved.

(D) Where appropriate, break out contract work items into economically
feasible units to facilitate MBE/WBE participation, even when the prime
contractor might otherwise prefer to perform these work items with its
own forces.

2 Negotiate with subcontractors to assume part of the responsibility to meet
the contract MBE/WBE goals when the work to be sublet includes
potential for MBE/WBE participation (2™ and 3“ tier subcontractors).

Providing interested MBES/WBEs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist themin
responding to a solicitation.

D Negotiating in good faith with interested MBES/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE
subcontractors and suppliers and to select those portions of the work or
material needs consistent with the available MBE/WBE subcontractors and
suppliers, so as to facilitate MBE/WBE participation. Evidence of such
negotiation includes the names, addresses, and telephone numbers of
MBES/WBEs that were considered; adescription of the information
provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be
reached for MBES/WBESs to perform the work.
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(E)

(F)

(G)

(H)

(1

(2 A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors,
and would take a firm’s price and capabilities as well as contract goals into
consideration. However, the fact that there may be some additional costs
involved in finding and using MBES'WBES is not in itself sufficient reason
for abidder’s failure to meet the contract MBE or WBE goals, as long as
such costs are reasonable. Also, the ability or desire of a prime contractor
to perform the work of a contract with its own organization does not
relieve the bidder of the responsibility to make good faith efforts. Bidding
contractors are not, however, required to accept higher quotes from
MBES/WBEs if the price difference is excessive or unreasonable.

Not reecting MBESWBEs as being unqualified without sound reasons based on
athorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associates and political
or social affiliations (for example, union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts
to meet the project goal.

Making efforts to assist interested MBESWBES in obtaining bonding, lines of
credit, or insurance as required by the recipient or bidder.

Making efforts to assist interested MBES'WBES in obtaining necessary equipment,
supplies, materials, or related assistance or services.

Effectively using the services of avalable minority/women community
organizations;, minority/women contractors groups, Federal, State, and local
minority/women business assistance offices; and other organizations as allowed on
a case-by-case basis to provide assistance in the recruitment and placement of
MBESWBEs. Contact within 7 days from the bid opening NCDOT's Business
Development Manager in the Business Opportunity and Work Force Development
Unit to give notification of the bidder’ s inability to get MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(D) Whether the bidder’s documentation reflects a clear and realistic plan for
achieving the MBE and WBE goals.

2 The bidders' past performance in meeting the MBE and WBE goals.

(€)) The performance of other bidders in meeting the MBE and WBE goals.
For example, when the apparent successful bidder fails to meet the goals,
but others meet it, you may reasonably raise the question of whether, with
additional reasonable efforts the apparent successful bidder could have met
the goals. If the apparent successful bidder fails to meet the MBE and
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WBE goals, but meets orexceeds the average MBE and
WBE participation obtained by other bidders, the Department may view
this, inconjunction with other factors, as evidence of the apparent
successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive
bidder that can satisfy to the Department that the MBE and WBE goals can be met or that
an adequate good faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith.
A contractor may appeal a determination of non-good faith made by the Goal Compliance
Committee. If a contractor wishes to appeal the determination made by the Committee,
they shall provide written notification to the Engineer. The appeal shall be made within
2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals
(A)  Participation

The total dollar value of the participation by a committed MBE/WBE will be
counted toward the contract goal requirements. The tota dollar value of
participation by acommitted MBE/WBE will be based upon the value of work
actually performed by the MBE/WBE and the actual payments to MBE/WBE
firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check use shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint
check. Notification shall be through submission of Form JC-1 (Joint Check
Notification Form) and the use of joint checks shall be in accordance with the
Department's Joint Check Procedures.

(C)  Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to
another MBE firm may be counted toward the MBE contract goal requirement.
The same holds for work that a WBE subcontracts to another WBE firm. Work
that a MBE subcontracts to a non-MBE firm does not count toward the MBE
contract goa requirement. Again, the same holds true for the work that a WBE
subcontracts to a non-WBE firm. If a MBE or WBE contractor or subcontractor
subcontracts a significantly greater portion of the work of the contract than would
be expected on the basis of standard industry practices, it shall be presumed that
the MBE or WBE is not performing acommercially useful function. The
MBE/WBE may present evidence to rebut this presumption to the Department.
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(D)

(E)

(F)

The Department's decision on the rebuttal of this presumption may be subject to
review by the Office of Inspector General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor
may count toward its contract goa requirement a portion of the total value of
participation with the MBE or WBE in the joint venture, that portion of the total
dollar value being a distinct clearly defined portion of work that the MBE or WBE
performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its
expenditures for materials and supplies required to complete the contract and
obtained from a MBE or WBE regular dealer and 100 percent of such
expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dedlers

A contractor may count toward its MBE or WBE requirement the following
expenditures to MBE/WBE firms that are not manufacturers or regular deders:

(D) The fees or commissions charged by a MBE/WBE firm for providing a
bona fide service, such as professional, technical, consultant, or managerial
services, or for providing bonds or insurance specifically required for the
performance of
aDOT-assisted contract, provided the fees or commissions are determined
to be reasonable and not excessive as compared with fees and commissions
customarily allowed for similar services.

2 With respect to materials or supplies purchased from a MBE/WBE, which
is neither a manufacturer nor a regular deaer, count the entire amount of
fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery of
materials or supplies required on ajob site (but not the cost of the materials
and supplies themselves), provided the fees are determined to be reasonable
and not excessive as compared with fees customarily allowed for similar
Services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goa requirement only expenditures
to MBEs and WBES that perform a commercially useful function in the work of a
contract. A MBE/WBE performs a commercialy useful function when it is
responsible for execution of the work of the contract and is carrying out its
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(B)

responsibilities by actually performing, managing, and supervising the work
involved. To perform acommercially useful function, the MBE/WBE shall also be
responsible with respect to materials and supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the material and
installing (where applicable) and paying for the materia itself. To determine
whether a MBE/WBE is performing acommercialy useful function, the
Department will evaluate the amount of work subcontracted, industry practices,
whether the amount the firmis to be paid under the contract is commensurate with
the work it is actualy performing and the MBE/WBE credit claimed for its
performance of the work, and any other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firmis
performing a commercially useful function:

(D) The MBE/WBE shall be responsible for the management and supervision
of the entire trucking operation for which it is responsible on a particular
contract, and there shall not be a contrived arrangement for the purpose of
meeting the MBE or WBE goal.

2 The MBE/WBE shall itself own and operate at least one fully licensed,
insured, and operational truck used on the contract.

(€)) The MBE/WBE receives credit for the total value of the transportation
services it provides on the contract using trucks it owns, insures, and
operates using driversit employs.

4 The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a
WBE may subcontract the work to another WBE firm, including an owner-
operator who is certified as a WBE. When this occurs, the MBE or WBE
who subcontracts work receives credit for the total value of the
transportation services the subcontracted MBE or WBE provides on the
contract. It should be noted that every effort shall be made by MBE and
WBE contractors to subcontract to the same certification (i.e., MBES to
MBEs and WBEs to WBES), in order to fulfill the goal requirement. This,
however, may not always be possible due to the limitation of firms in the
area. If the MBE or WBE firm shows a good faith effort has been made to
reach out to similarly certified transportation service providers and there is
no interest or availability, and they can get assistance from other certified
providers, the Engineer will not hold the prime liable for meeting the goal.

5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the
work to a non-MBE/WBE is entitled to credit for the total value of
transportation services provided by the non-MBE/WBE subcontractor not
to exceed the value of transportation services provided by MBE/WBE-
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owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as
aresult of the subcontract arrangement. The value of services performed
under subcontract agreements between the MBE/WBE and the Contractor
will not count towards the MBE/WBE contract requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing
business open to the genera public. The lease must indicate that the
MBE/WBE has exclusive use of and control over the truck. This
requirement does not preclude the leased truck from working for others
during the term of the lease with the consent of the MBE/WBE, so long as
the lease gives the MBE/WBE absolute priority for use of the leased truck.
This type of lease may count toward the MBE/WBE's credit as long as the
driver is under the MBE/WBE's payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the
name of the MBE/WBE that they are subcontracted/leased to and their
own company name if it is not identified on the truck itself. Magnetic door
signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved
substitute MBE or WBE firm) to meet all or part of a contract goa requirement, the
contractor shall not terminate the MBE/WBE for convenience. This includes, but is not
limited to, instances in which the Contractor seeks to perform the work of the terminated
subcontractor with another MBE/WBE subcontractor, anon-MBE/WBE subcontractor,
or with the Contractor’s own forces or those of an affiliate. A MBE/WBE may only be
terminated after receiving the Engineer’s written approva based upon a finding of good
cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the
Engineer for approval on Form RF-1 (Replacement Request). If the Contractor fails to
follow this procedure, the Contractor may be disqualified from further bidding for a period
of up to 6 months.

The Contractor shall comply with the following for replacement of a committed
MBE/WBE:

(A)  Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an
additional MBE that was submitted at the time of bid may be used to fulfill the
MBE commitment. The same holds true if a committed WBE is terminated for
good cause, an additional WBE that was submitted at the time of bid may be used
to fulfill the WBE goal. A good faith effort will only be required for removing a
committed MBE/WBE if there were no additional MBESWBEs submitted at the
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(B)

time of bid to cover the same amount of work as the MBE/WBE that was
terminated.

If a replacement MBE/WBE is not found that can perform at least the same
amount of work as the terminated MBE/WBE, the Contractor shall submit a good
faith effort documenting the steps taken. Such documentation shall include, but
not be limited to, the following:

(1)

(2)

(3)
(4)

Copies of written notification to MBES/WBES that their interest is solicited
in contracting the work defaulted by the previous MBE/WBE or in
subcontracting other items of work in the contract.

Efforts to negotiate with MBES'WBESs for specific subbids including, at
aminimum:

@ The names, addresses, and telephone numbers of MBES/'WBES who
were contacted.

(b A description of the information provided to MBESWBESs
regarding the plans and specifications for portions of the work to be
performed.

A list of reasons why MBE/WBE quotes were not accepted.

Efforts made to assist the MBESWBES contacted, if needed, in obtaining
bonding or insurance required by the Contractor.

Decertification Replacement

(1)

(2)

When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department,
the Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by
the decertified firm. The participation equal to the remaining work
performed by the decertified firm will count toward the contract goal
requirement.

When a committed MBE/WBE is decertified prior to the Department
receiving the SAF (Subcontract Approval Form) for the named MBE/WBE
firm, the Contractor shall take all necessary and reasonable steps to replace
the MBE/WBE subcontractor with another similarly certified MBE/WBE
subcontractor to perform at least the same amount of work to meet the
MBE/WBE goal requirement. If a MBE/WBE firm is not found to do the
same amount of work, agood faith effort must be submitted to NCDOT
(see A herein for required documentation).
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Changesin the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek
additional participation. When the Engineer makes changes that result in additional work
to be performed by a MBE/WBE based upon the Contractor's commitment, the
MBE/WBE shall participate in additional work to the same extent as the MBE/WBE
participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a
minimal impact on the contract amount, the Contractor shall seek additional participation
by MBES/WBES unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of
construction, and a portion or al of the work had been expected to be performed by a
committed MBE/WBE, the Contractor shall seek participation by MBES/WBES unless
otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or
elimination of work that the Contractor committed to be performed by a MBE/WBE, the
Contractor shal seek additional participation by MBESWBEs equal to the reduced
MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for al work which is to be
performed by a MBE/WBE subcontractor. The Department reserves the right to require
copies of actual subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall
submit a proposed trucking plan in addition to the SAF. The plan shall be submitted prior
to beginning construction on the project. The plan shall include the names of all trucking
firms proposed for use, their certification type(s), the number of trucks owned by the firm,
aswell asthe individual truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials,
supplies or services, not otherwise documented by the SAF as specified above, the
Contractor shall furnish the Engineer a copy of the agreement. The documentation shall
aso indicate the percentage (60% or 100%) of expenditures clamed for MBE/WBE
credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all
MBE and WBE firms, including material suppliers and contractors at al levels (prime,
subcontractor, or second tier subcontractor). This accounting shall be furnished to the
Engineer for any given month by the end of the following month. Failure to submit this
information accordingly may result in the following action:
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(A)  Withholding of money due in the next partial pay estimate; or

(B) Remova of an approved contractor from the prequalified bidders list or the
removal of other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for
accurate accounting of payments to MBES/WBES, it shall be the prime contractor’s
responsibility to report all monthly and final payment information in the correct reporting
manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies
from further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time
frame specified may result in the disqualification of that contractor and any affiliate
companies from being approved for further work on future projects until the required
information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall
evaluate the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be
processed for payment until the DBE-IS is received.

Failureto Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Sandard Specifications may be cause to disqualify the Contractor.

COOPERATION BETWEEN CONTRACTORS:
(7-1-95) 105-7 SP1 G133

The Contractor's attention is directed to Article 1057 of the 2012 Sandard
Specifications.

The Contractor on this project shall cooperate with the Contractor working within or
adjacent to the limits of this project to the extent that the work can be carried out to the
best advantage of all concerned.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the
United States of America.
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Outsourcing for the purpose of this provision is defined as the practice of subcontracting
labor, work, services, staffing, or personnel to entities located outside of the United
States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision

inwriting.

GIFTSFROM VENDORSAND CONTRACTORS:
(12-15-09) 107-1 SPL G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S§ 133-32, it is unlawful
for any vendor or contractor (i.e. architect, bidder, contractor, construction manager,
design professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor),
to make gifts or to give favors to any State employee of the Governor’s Cabinet Agencies
(i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural
Resources, Environment and Natural Resources, Health and Human Services, Juvenile
Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the
Governor). This prohibition covers those vendors and contractors who:

(A)  Haveacontract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(C©)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors
and contractors are encouraged to review Executive Order 24 and N.C.G.S § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and
contractors should contact other State Agencies to determine if those agencies have
adopted Executive Order 24.

EMPLOYMENT:

(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(O), delete and replace with the following:

(O) Failureto restrict aformer Department employee as prohibited by Article 108-5.
Page 1-65, Article 108-5 Character of Workmen, M ethods, and Equipment, line 32,
delete al of line 32, the first sentence of the second paragraph and the first word of the

second sentence of the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “ State Highway Administrator” with “Chief Engineer”.
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PROJECT SPECIAL PROVISIONS

ROADWAY

CONSTRUCTION SEQUENCE:
(7-1-95) (Rev. 8-21-12) 560 SP1R34R

Pave each section of roadway begun in a continuous operation. Do not begin work on
another section of roadway unless satisfactory progress is being made toward completion
of intersections and all other required incidental work by satisfactorily furnishing
additional paving equipment and personnel, except for milling and patching operations.

ASPHALT SURFACE TREATMENT:

The asphalt surface treatment on this project shall be in accordance with Section 660 of
the Standard Specifications and the following provisions:

The asphalt surface treatment on this project shal be constructed in accordance with
Article 660-9(B)(2) entitled “ Split Seal”.

The split seal coat layers on this project shall be constructed using No. 78M aggregate,
washed screenings, and asphalt type CRS-2L.

All loose material shall be removed from the finished work by means of broom tractor no
sooner than 10 days and no longer than 20 days from the time the seal is applied. All
driveway entrances shall be cleaned of loose material back to the radius points.

The asphalt surface treatment on this project shall progress on one lane up to two miles or
an appropriate termination point as directed by the Engineer. Then the other lane isto be
surfaced and brought up to the new surface elevation.

When directed by the Engineer, excess aggregate material shall broomed from the surface
of the seal coat.

Blotting sand will he considered incidental to this work and no separate payment will
made. Any granular material may be used in lieu of blotting sand provided the material is
approved by the Engineer.

LATEX MODIFIED ASPHALT EMULSIONS (CRS-2L)

All Asphalt Materials are subject to the requirements of Section 1020 of the Standard
Specifications for Roads and Structures.

The following exceptions apply:
CRS-2L: Latex Modified Cationic Emulsions will contain a natural Latex or an

unvulcanized Styrene Butadiene Rubber (SBR) in an emulsified latex form and are tested
in accordance with Section 1020 of the Standard Specifications for Roads and Structures.
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WARRANTY OF ASPHALT SURFACE TREATMENT:
(6-18-02) (Rev 8-21-12) 660 SP6 R56R

Description

The warranty for Asphalt Surface Treatment (AST) shall consist of partial acceptance,
warranty bond, warranty performance criteria, and the rights and responsibilities of the
Department and the Contractor. The warranty period shall be for 2 years, beginning on
the Engineer’ s acceptance date.

Definitions

Extent - This distress indicator refers to the size of the problem area (extent of
occurrence). The extent of occurrence will be measured on frequency.

Lot - A 1,000-foot section of pavement or portion thereof, a lane width wide, on which
AST is constructed on a single day and a single map.

Map - A segment of roadway defined in the contract with definitive beginning and ending
points.

Severity - Thisdistress indicator describes the problem area

Warranty Bond - The bond that guarantees the AST against defects in materials and
workmanship that may develop after the Engineer’s acceptance date and during the
warranty period.

Warranty Period - The 2-year period beginning on the date of the Engineer’s acceptance
by the Department.

Warranty Work - If the thresholds are exceeded during the warranty period, corrective
action will be completed by the Contractor to bring the warranted work back into
compliance prior to the release of the warranty. All costs associated with any warranty
work shall be borne by the Contractor.

AST Acceptance and Warranty

(A)  Engineer’s Acceptance

At the completion of the AST, the Department will conduct an inspection of the
work. If appropriate, the Department may inspect a portion of the work as
necessary. |If the work is determined by the Department to have been satisfactorily
completed in accordance with the contract, the Department will issue an
Engineer’ s acceptance of all or part of the work as described above. If thework is
determined by the Department not to have been satisfactorily completed in
accordance with the contract, the Contractor shall correct at his own expense any
and al defects in materials and workmanship, after which the Engineer's
acceptance date will be established. The Engineer's acceptance dates so
established will constitute the start date for the warranty period.

26



(B)  Subsequent Inspections

The Department will inspect the work for determination of warranty compliance
within 6 months of the date of Engineer’s acceptance and just prior to the end of
the warranty period.

(C)  Situations Affecting the Warranty

During the warranty period, the Contractor will not be held responsible for
distresses that are caused by factors not related to materias and workmanship.
These include, but are not limited to, chemical and fuel spills, vehicle fires, base
fallures, and snow plows. Other factors considered to be beyond the control of the
Contractor, which may contribute to pavement distress, will be considered by the
Engineer on a case by case basis upon receipt of a written request from the
Contractor. Maintaining traffic on the pavement surface prior to the Engineer’s
acceptance will not be a condition for voiding the warranty.

(D)  Emergency Repairs

If, in the opinion of the Department, a pavement condition covered by the
warranty requires immediate attention for the safety of the traveling public, the
Contractor will be notified immediately. If the Contractor cannot be contacted or
cannot perform the required work in a timely fashion, the Department may perform
or have the work performed at the Contractor’s expense. Any emergency work
performed will not alter the requirements, responsibilities, or obligations of the
warranty.

(E) Warranty Bond
The Contractor shall furnish a warranty bond in an amount equal to 100% of the
amount bid for the AST items of work. The warranty shall be for a period of 2
years. The effective starting date of the warranty bond shall be the Engineer’s
acceptance date.

(F)  Warranty Performance Criteria

Surface Extent
Defects Severity (Per Lot)
Surface Alternate lean and heavy lines Greater than 20% of alot affected;
streaking over the entire pavement distress spotted evenly over the lot or
Patterns : L
surface. over localized areas within the lot.
Bleeding/ Distinctive appearance (with excess Greater than 20% of the wheel tracks
Flushing asphalt binder already free). within alot affected.
Large patches of cover aggregate lost =~ Greater than 20% of alot affected;
Loss of Cover .
Aggregate from the pavement surface. distress spotted evenly over the lot or

over localized areas within the lot.
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(G)

(H)

The beginning point of the first lot will be the beginning point of each day's
operation or the beginning of a map, which ever is applicable.

Rights and Responsibilities of the Department
The Department:

Will be responsible for monitoring the AST during the warranty period and will
provide the Contractor all written reports of the surface treatment’s condition
related to the warranty performance criteria.

Will be responsible for notifying the Contractor in writing of any required warranty
work.

Will review and approve the date(s) requested by the Contractor to perform
warranty work.

Will approve all materials and methods used in warranty work.
Will determine if warranty work performed by the Contractor meets the contract.

Will perform or have performed, routine maintenance during the warranty period,
which routine maintenance will not relieve the Contractor from meeting the
warranty requirements of this provision.

Will require the Contractor to make immediate emergency repairs to the AST to
prevent as unsafe road condition as determined by the Department. Should the
Contractor fail to comply with this requirement, to the Department’s satisfaction
and within the time frame required by the Department, the Department has the
right to perform, or have performed, at the Contractor's sole expense, any
emergency repairs deemed necessary by the Department. Any such emergency
repairs undertaken will not relieve the Contractor from meeting the warranty
requirements of this provision.

Will document the condition of the AST prior to emergency repairs.

Rights and Responsibilities of the Contractor

The Contractor:

Shall unconditionally warrant to the Department that the AST shall be free of
defects in materials and workmanship as defined by the warranty performance
criteria as set forth above for a period of 2 years from the Engineer’s acceptance

date of the AST. The warranty bond shall be submitted to the Department upon
the Engineer’ s acceptance.
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)

Shall be responsible for performing all warranty work, including but not limited to,
traffic control and restoring all associated pavement features at no additional cost
to the Department.

Shall be responsible for replacing all temporary repairs, resulting from the AST
being in non-compliance with the warranty performance criteria, with Department
approved materials and methods.

Shall notify the Department and shall submit a written course of action proposing
appropriate corrective measures for the needed warranty work 5 calendar days
prior to commencement of warranty work, unless the warranty work requires
immediate emergency repairs as determined by the Department.

Shall follow all maintenance of traffic requirements of the contract when any
warranty work is performed.

Shall complete all warranty work in a neat and uniform manner and shall meet the
requirements specified in the contract.

Shall supply to the Department origina documentation in accordance with the
2012 Sandard Specifications that al insurance required by the contract isin effect
during the periods that any warranty work is being performed.

Shall make repairs to the AST prior to the conclusion of the warranty period or
within such other time as agreed to by the Department and the Contractor after
receiving notification from the Department that required warranty work is
necessary, unless the Department notifies the Contractor that immediate
emergency repairs are necessary to the AST to prevent an unsafe road condition,
in which event the Contractor shall make said emergency repairs within the time
frame required by the Department.

Shall be liable during the warranty period in the same manner contractors currently
are liable for their construction related activities with the Department in
accordance with the 2012 Standard Specifications. This liability shall arise and
continue only during the period when the Contractor is performing warranty work.

Non-extension of Contract

No extension in contract time will be allowed as a result of work performed under
the provisions of this warranty.

M easurement and Payment

No separate measurement or payment will be made for any work performed under this
provision as the cost of such work will be incidental to the contract.
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WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS
TEMPORARY TRAFFIC CONTROL (TTC):

Maintain traffic in accordance with Divisons 10, 11 and 12 of the 2012 Sandard
Specifications and the following provisions:

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided
in these plans prior to beginning any other work. Use a lane closure or slow moving
operation to complete the work, as necessary, unless otherwise indicated. Refer to
Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and
1180.01 of the 2012 Roadway Standard Drawings. Use a moving operation only if the
minimum speed maintained at al times is 3 mph with no stops that narrow or close a lane
of travel. If the moving operation is progressing slower than 3 mph at any time, instal a
lane closure. Maintain the existing traffic pattern at all times, except in the immediate
work zone where lane closures are allowed as determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05,
1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and
1180.01 of the 2012 Roadway Standard Drawings when closing a lane of travel in
astationary work zone such as pavement patching resurfacing, or pavement marking
removal. Properly ballasted cones and skinny drums may be used instead of drums.
However, drums are required for the upstream taper portion of lane closures in all
applications. The stationary work zone shall be a maximum of 1 mile in length at any
given time on 2 Lane, 2 Way facilities unless otherwise approved by the Engineer. A pilot
vehicle operation may be used in conjunction with flaggers and the appropriate pilot
vehicle warning signing as directed by the Engineer. During periods of construction
inactivity, return the traffic pattern to the existing alignment and remove or cover any
work zone signs. When covering work zone signs, use an opagque material that prevents
reading of the sign at night by a driver using high beam headlights. Use material, which
does not damage the sign sheeting. Replace any obliterated markings as required by other
sections of the 2012 Standard Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to and within 5
feet of an open travel lane, close the nearest open travel lane using Standard Drawing No.
1101.02 of the 2012 Roadway Sandard Drawings. When personnel and/or equipment are
working within alane of travel of an undivided facility, close the lane according to the
traffic control plans, 2012 Roadway Standard Drawings or as directed by the Engineer.
Conduct the work so that all personnel and/or equipment remain within the closed travel
lane. Do not work smultaneoudly, on both sides of an open travel way, within the same
location, on a two-lane, two-way road. Perform work only when weather and visibility
conditions alow safe operations as directed by the Engineer.

When utilizing a low-moving operation for such items as pavement marking and marker
placement, as a minimum the slow moving operation caravan shall consist of the vehicles
and devices shown on the Moving Operation Caravan Details according to Roadway
Standard Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings.
Traffic cones may be used when necessary to provide additional protection of wet
pavement markings. Ballast al traffic cones so they will not be blown over by traffic.
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TRAFFIC OPERATIONS:
1) Drop-Off Requirements and Time Limitations:

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for
nominal lifts of 1.5 inches

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation
within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of
each work day for nominal lifts of greater than 1.5 inches of asphalt course

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent
to an open travel lane that has an edge of pavement drop-off as follows:

(A)  Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph
or greater.

(B)  Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45
mph.

For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with
suitable compacted material, as approved by the Engineer. The material, equipment and
labor associated with this operation will be at no expense to the Department. This work is
not considered part of shoulder reconstruction.

2) Project Requirements:

Failure to comply with the following requirements will result in a suspension of all other
operations:

1 Before working on ANY MAP, the Contractor shall submit a written construction
sequence for traffic control and construction lighting for ALL MAPS to the
Engineer at the first pre-construction meeting and the sequence must be approved
before closing alane of traffic. The Contractor and Engineer will coordinate with
the Traffic Management Unit at 919-773-2800 or Traffic Services for additional
traffic control guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and
resurfacing operations such that these operations are completed in the order as
agreed upon with the Engineer at the first pre-construction meeting. Refer to the
Provisions, Typicals and Details unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor should
prosecute the work in a continuous and uninterrupted manner from the time he
begins the work until completion and final acceptance unless determined otherwise

by the Engineer.

4, Obtain written approval of the Engineer before working in more than one location
or setting up additional lane closures.

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a
paving season.
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6. Contractor shall mill and pave lanes in an order such that water shal not
accumulate.

7. Traffic Control for the milling and/or paving of ramps is to be done according to
Standard Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to
be closed by the Engineer. If approved, Contractor will provide plans and devices
for the detour at no additional cost to the department.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its
approaches. Patch and make repairs to bridge surface and its approaches before
resurfacing occurs. Coordinate al operations on the bridge and its approaches with the
Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that
require patching. Patch these areas before resurfacing occurs. Allow full depth asphalt
patching to cool to the point of supporting traffic without displacement or rutting before
reopening closed lane. Coordinate the resurfacing operations of the patched areas with
the Engineer.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing
Signal Loops. Loops may need to be placed in milled surface before resurfacing occurs.
Coordinate all signal loop operations with the Engineer.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave
back by the end of each work day. For Partial or wheel track milling operation on multi-
lane facilities, the lane being milled may be left closed and paved back within 72 hours.

The following options are available during Resurfacing and milling operations on two-

way,
two-lane facilities when the entire roadway or entire lane is to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.
(B)  Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-
lane
facilities when al lanes or a single lane in one direction are to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.
(B)  Mill the entire width of pavement for all lanes to be milled in any direction daily
and pave back within 72 hours.

Slope the pavement at the beginning and ending of the daily milling operation as directed
by the Engineer. Sweep and remove all milled material from the roadway as soon as the
daily milling operation is completed. Continue milling operations until the particular
section of roadway being milled is complete. Remove any existing pavement adjacent to
the milled area that has been damaged and replace with patch material as directed by the
Engineer.

32



Operate equipment and conduct operations in the same direction as the flow of traffic.
Maintain vehicular access in accordance with Article 1101-05 of the 2012 Sandard
Specifications using suitable backfill material approved by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the 2012 Sandard
Specifications.

Review and record the existing pavement markings and markers prior to resurfacing. Use
the record of existing pavement markings and markers in accordance with the 2012
Roadway Standard Drawings to identify “no passing zones’ and to re-establish the
proposed pavement markings and markers unless otherwise directed by the Engineer.

Remove existing pavement markers in preparation for paving. Repair any pavement
damage due to existing pavement marker remova prior to the end of the work day.
Dispose of existing pavement markers as directed by the Engineer. No direct payment will
be made for thiswork, asit will be incidental to the paving operation.

3) Work Zone Signing:

Description

Install advance/general warning work zone signs according to the Detall Drawing
provided in these plans prior to beginning of work. Install and maintain signing in
accordance with the attached drawings and Divisions 11 and 12 of the 2012 Standard
Specifications.

(A) Installation

Install al Advance/General warning work zone signs before beginning work on a
particular map. If signs are installed more than seven (7) calendar days prior to the
beginning of work on a particular map, cover the signs until the work begins. Install each
work zone Advance/Genera warning sign separately and not on the same post or stand
with any other sign except where an advisory speed plate or directional arrow is used.

All stationary signing is to be installed as shown on the detail drawing unless otherwise
directed by the Engineer. Once the signs have been installed, any sign relocations
requested by the Department will be compensated in accordance with Section 104-7. Any
additional signs other than the ones shown in the drawing will be compensated in
accordance with Section 104-7.

No —Y- Line advance warning signage is required unless there’'s more than 1,000 feet of
resurfacing along the —Y - line. Whenever work proceeds through an intersection, portable
signs shall be used for traffic control. There will be no direct compensation for any
portable signing.

If there is a period of construction inactivity longer than 14 calendar days, remove or

cover advance/general warning work zone signs. Uncover advance/general warning work
zone signs no more than 7 calendar days before work resumes. All other operations may
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be suspended upon failure to comply with the above requirements. Such suspended
operations would not be resumed until the above requirements are fulfilled.

(B) Sign Removal

All stationary work zone signs shall be removed once the project is substantially complete.
The project is substantially complete when the resurfacing operations are completed and
the shoulders are brought up to the same elevation as the proposed pavement and when
pavement markings are ingtalled. The pavement marking doesn't have to be the final
marking material to be considered substantially complete. Any remaining punch list items
are to be completed with portable work zone signing. There will be no compensation for
any portable signing. Sign removal is a condition of final project acceptance.

(C) LaneClosureWork Zone Signs

Install any required lane closure signing needed during the life of the project in accordance
with the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway
Sandard Drawings. Any required portable signs for lane closures are compensated in the
contract pay item for Temporary Traffic Control.

4) M easurement and Payment:

Payment will be made for the traffic control items that have been included in the contract.
No direct payment will be made for providing other traffic control as required herein, as
the cost of same will be considered incidenta to the work being paid for under those
various traffic control items that have been included. Where the Contractor maintains
traffic as required herein but no specific pay items have been included in the contract, all
associated costs will be considered incidenta to the work being paid for under the various
itemsin the contract.

PAVEMENT MARKINGS:

Pavement markings will be installed by state forces. The Contractor will be required to
coordinate with the Department by notifying the Engineer of when a road is ready for
pavement markings. The Contractor shall install and maintain unmarked pavement signs
until the road receives pavement markings.



STANDARD SPECIAL PROVISION
AVAILABILITY OF FUNDS—-TERMINATION OF CONTRACTS

(5-20-08)

General Satute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim
in this contract as follows:

(h)  Amounts Encumbered. — Transportation project appropriations may be
encumbered in the amount of allotments made to the Department of Transportation by the
Director for the estimated payments for transportation project contract work to be
performed in the appropriation fiscal year. The allotments shall be multiyear alotments
and shall be based on estimated revenues and shall be subject to the maximum contract
authority contained in General Satute 143C-6-11(c). Payment for transportation project
work performed pursuant to contract in any fiscal year other than the current fiscal year is
subject to appropriations by the General Assembly. Transportation project contracts shall
contain a schedule of estimated completion progress, and any acceleration of this progress
shall be subject to the approval of the Department of Transportation provided funds are
available. The State reserves the right to terminate or suspend any transportation project
contract, and any transportation project contract shal be so terminated or suspended if
funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall
be given a written notice of termination at least 60 days before completion of scheduled
work for which funds are available. In the event of termination, the contractor shall be
paid for the work aready performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in

accordance with Article 108-13(E), of the North Carolina Department of Transportation
Standard Specifications for Roads and Structures, dated July 1, 2006.
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STANDARD SPECIAL PROVISION

ERRATA

(1-17-12) (Rev. 9-18-12)

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction M ethods, replace “Article 107-26" with
“Article 107-25".
Page 2-17, Article 226-3, M easurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as
follows: Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone’; Line 12, replace
“(5) Evaluation for Potential Wetlands and Endangered Species’ with “(d) Evaluation for
Potential Wetlands and Endangered Species’; and Line 33, replace “(6) Approval” with
“(4) Approva”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with
“reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target
Source of Py g7s/Ppe Ratio with “1.0”.
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)" with
“Subarticle 1012-1(E)”

Division 10
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%" for the UV Stability
(Retained Strength) of Type 5 geotextiles with “70%".

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2" with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these
tableswith “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4" with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “ Table 1205-5" with “Table 1205-7".

Divison 15
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula
with the following: W = LD+/P + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or”
and replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”.
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Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within
I nterconnect Center, delete this subarticle.
Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace
“1633.01” with “1631.01".
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03)

Within quarantined area

This project may be within a county regulated for plant and/or pests. If the project or any
part of the Contractor's operations is located within a quarantined area, thoroughly clean
al equipment prior to moving out of the quarantined area. Comply with federal/state
regulations by obtaining a certificate or limited permit for any regulated article moving
from the quarantined area.

Originating in a quarantined county

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United
States Department of Agriculture. Have the certificate or limited permit accompany the
articlewhen it arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture at
1-800-206-9333, 919-733-6932, or http://mmwv.ncagr.conVplantind/ to determine those
specific project sites located in the quarantined area or for any regulated article used on
this project originating in a quarantined county.

Regulated ArticlesInclude

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately
or with other articles. This includes movement of articles listed above that may be
associated with cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined
by an inspector to present a hazard of spreading imported fire ant, gypsy moth,
witchweed or other noxious weeds.

© 0N kWD
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(7-21-09)

FEDERAL:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall
pay to each of his employees, wages at a rate of not less than SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage pad to al intermediate labor employed on this
contract shall be SEVEN DOLLARS AND TWENTY FIVE CENTS
(%$7.25) per hour,

The minimum wage paid to al unskilled labor on this contract shal be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract
on this project is the responsibility of the Contractor.

The Contractor shall have no clam against the Department of Transportation for any
changes in the minimum wage laws, Federal or State. It is the responsbility of the
Contractor to keep fully informed of all Federa and State Laws affecting his contract.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accor dance with the following requirements. Failureto
comply with any requirement shall cause the bid to be considered irregular and shall be grounds for
rejection of the bid.

1

N

© N

10.

11.

12.

The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any
manner. The bid shall not be considered complete unless all formsincluded in this proposal are
properly completed and/or executed asinstructed. DO NOT SEPARATE THE BID SHEET
FROM THE PROPOSAL!

All entries on the bid sheet shall be written in ink.

The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various
contract items shall be written in figures.

An amount bid shall be entered on the bid sheet for every item. The amount bid for each item shall
be determined by multiplying each unit bid by the quantity for that item, and shall be written in
figuresin the "Amount Bid" column of the sheet.

Thetotal amount bid shall be written in figuresin the proper place on the bid sheet. Thetotal
amount shall be determined by adding the total cost for each item.

Changes in any entry shall be made by marking through the entry in ink and making the correct entry
adjacent thereto in ink. A representative of the Bidder shall initial the changein ink.

The bid shall be properly executed.

The bid shall not contain any unauthorized additions, deletions, or conditional bids.

The bidder shall not add any provision reserving the right to accept or reject an award, or to enter
into a contract pursuant to an award.

The Proposal with the Bid Sheet Still Attached Shall be Placed in a Sealed Envelope and Shall
Have Been Delivered to and Received in the Division Engineer’s Office Located at 509 Ward
Blvd. in Wilson by 2:00 PM on July 23, 2013

The sedled bid must display the following statement on the front of the sealed envel ope:

Quotation For 4SP.20514.01-JOHNSTON COUNTY

If delivered by mail or courier, the sealed envelope shall be placed in another sealed envel ope and the
outer envelope shall be addressed as follows:

J. P. Page, PE, NCDOT
PO Box 3165
Wilson, NC 27895

AWARD OF CONTRACT

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder. The
lowest responsible will be notified that his bid has been accepted and that he has been awarded the
contract. NCDOT reservestheright toreject all bids.
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North Carolina Dept. of Transportation Bid Form
4SP.20514.01 - Johnston County

DESCRIPTION . AMOUNT BID

ASPHALT SURFACE
1 P TREATMENT, SPLIT SEAL Sr9.62r | SY

TOTAL BID FOR PROJECT:
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Contract No. Rev. 11-1-12
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification al so includes any required statements concerning exceptions that are applicable.

N.C.G.S 8 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organi zation.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequdlified

Attest By
Secretary/Assi stant Secretary President/Vice President/Assistant Vice President
Sdlect appropriatetitle Sdect appropriatetitle
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

__ dayof 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 11-1-12
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which isin restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequaified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 11-1-12
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which isin restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Sdlect appropriatetitle

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 11-1-12

County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any colluson, or otherwise taken any action which isin restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also congtitutes the Bidder's certification of status under penalty of perjury under the laws
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any
required statements concerning exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any
employees of your organization.

SIGNATURE OF CONTRACTOR

Ingructions: 2 Joint VenturersFill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On
Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the
appropriate manner. On Line (3), print or type the name of the other joint venturer and execute bel ow in the appropriate manner. On Line (4), fill
in the name of thethird joint venturer, if applicable and execute below in the appropriate manner.

@
@

Name of Joint Venture

Name of Contractor

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name

If Corporation, affix Corporate Seal and

Name of Contractor

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name

If Corporation, affix Corporate Seal and

O]

Name of Contractor (for 3 Joint Venture only)

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name

If Corporation, affix Corporate Seal
NOTARY SEAL
Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public

of County
State of

My Commission Expires:

NOTARY SEAL
Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this
day of 20

Print or type Signer's name

NOTARY SEAL
Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
_ dayof 20

Signature of Notary Public
of County
State of

My Commission Expires.

Signature of Notary Public

of County
State of

My Commission Expires.




Contract No. Rev. 11-1-12
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESSUNDER A FIRM NAME

The person executing the bid, on behaf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which isin restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 11-1-12
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESSIN HISOWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptionsthat are applicable.

N.C.G.S 8 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

__ dayof 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 11-1-12

County

DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Municipality if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Municipality, or has become erroneous because of
changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Municipality project representative.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in Municipal contracts, unless
authorized by the Municipality.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Municipality, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Municipality may terminate any contract if
the bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



Contract No. Rev. 11-1-12
County

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within athree-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records, making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposa had one or more public
transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this certification.
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