
    
STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

 
DIVISION  FOUR  

PURCHASE ORDER 
CONTRACT PROPOSAL 

 
DATE AND TIME OF BID OPENING  AUGUST 27, 2013 at 2:00 PM 
 
WBS   VARIOUS 
 
FED. AID NO. STATE FUNDED 
 
COUNTY NASH &  WILSON 
 
LOCATION VARIOUS ROADS 
 
TYPE OF WORK GUARDRAIL AND GUIDERAIL REPAIR AND/OR  

INSTALLATION ON AN AS-NEEDED BASIS 
 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE 
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE 
LICENSED BY THE N.C. L ICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON 
ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR 
CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.  BIDDERS 
SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE 
PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND 
REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA.  NOT WITHSTANDING THESE LIMITATIONS ON 
BIDDING, THE BIDDER WHO IS AWARDED ANY PROJECT SHALL COMPLY WITH 
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING 
REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS OF 
FUNDING SOURCES 

 
 
_________________________________________________________________________________________________________   
NAME OF BIDDER      
 
 
_________________________________________________________________________________________________________ 
ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF   
 

VARIOUS PROJECTS 
 

IN NASH &  WILSON COUNTY, NORTH CAROLINA 
 

AUGUST 27, 2013 
 

DEPARTMENT OF TRANSPORTATION, 
 

WILSON, NORTH CAROLINA 
 

 
The Bidder has carefully examined the location of the proposed work to be known 
as various projects in Nash &  Wilson County; has carefully examined the plans and 
specifications, which are acknowledged to be part of the proposal, the special 
provisions, the proposal, the form of contract; and thoroughly understands the 
stipulations, requirements and provisions. I f the total bid provided by the bidder for 
the proposed work for the subject project is less than Five Hundred Thousand dollars 
($500,000.00) then a contract payment bond and contract performance bond will not 
be required.  I f the total bid provided by the bidder for the proposed work for the 
subject project is equal to or greater than Five Hundred Thousand dollars 
($500,000.00) then a contract payment bond and contract performance bond will be 
required for the total amount of the bid.  The undersigned Bidder agrees to bound 
upon his execution of the bid and subsequent award to him by the Division Four 
Engineer in accordance with this proposal to provide the necessary contract 
payment bond and contract performance bond (if required due to the total bid for the 
project) within fourteen days after the written notice requesting these bonds is 
received by him.  The undersigned Bidder further agrees to provide all necessary 
machinery, tools, labor, and other means of construction; and to do all the work and 
to furnish all materials, except as otherwise noted, necessary to perform and 
complete the said contract in accordance with the 2012 Standard Specifications for 
Roads and Structures by the dates(s) specified in the Project Special Provisions and 
in accordance with the requirements of the Engineer, and at the unit or lump sum 
prices, as the case may be, for the various items given on the sheets contained 
herein. 
 
The Bidder shall provide and furnish all the materials, machinery, implements, 
appliances and tools, and perform the work and required labor to construct and 
complete various projects  in Nash &  Wilson County, for the unit or lump sum 
prices, as the case may be, bid by the Bidder in his bid and according to the 
proposal, plans, and specifications prepared by said Department, which proposal, 
plans, and specifications show the details covering this project, and hereby become a 
part of this contract. 
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The published volume entitled " North Carolina Department of Transportation, 
Raleigh, Standard Specifications for Roads and Structures, January 2012 with all 
amendments and supplements thereto, is by reference incorporated into and made a 
part of this contract; that, except as herein modified, all the construction and work 
included in this contract is to be done in accordance with the specifications 
contained in said volume, and amendments and supplements thereto, under the 
direction of the Engineer. 
 
 
 
I f the proposal is accepted and the award is made, the contract is valid only when 
signed either by the Division Engineer or such other person as may be designated by 
the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Division 
Engineer.   
 
 
 
The quantities shown in the itemized proposal for the project are considered to be 
approximate only and are given as the basis for comparison of bids.  The 
Department of Transportation may increase or decrease the quantity of any item or 
portion of the work as may be deemed necessary or expedient.   
 
 
An increase or decrease in the quantity of any item will not be regarded as sufficient 
ground for an increase or decrease in the unit prices, nor in the time allowed for the 
completion of the work, except as provided for the contract.   
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Project Special Provisions 
 

PRECONSTRUCTION CONFERENCE: 
 
The Contractor shall contact Mr. W. T. Bass IV at (252) 459-2128 to arrange a 
Preconstruction conference.  The project superintendent is required to attend the 
Preconstruction conference. 
 
NON—EXCLUSIVE CONTRACT: 

 
The Department may, as it deems to be in the best interest of the State and the 
Department of Transportation, execute more than one contract based on this proposal.  
The Contractor(s) understands and agrees, by signature on the Purchase Order Contract 
Bid Form, that this agreement does not constitute an exclusive contract.  If awarded, the 
contracts will be executed with the lowest responsible bidders.  The Department of 
Transportation reserves the right to make multiple awards for the services provided by this 
contract.  Furthermore, The Department reserves the right to reject all bids received. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95)(Rev. 12-18-07) RG 10 
 

The date of availability for this contract is September 1, 2013. 
 
The completion date for this contract is June 30, 2014. 
 
No extensions will be authorized except as authorized by Article 108-10 of the Standard 
Specifications 
 
Liquidated damages for this contract are Fifty Dollars ($50.00) per calendar day. 
 
In the event that the Contractor fails to respond within thirty (30) calendar days from 
the date of notification that routine repairs are needed, liquidated damages as stated above 
will be charged against the Contractor for each calendar day beyond the allotted time as 
stated above for which he fails to respond to the call for routine maintenance and repair 
work. 
 
In the event that the Contractor fails to respond within seven (7) calendar days from the 
date of notification that emergency repairs are needed, liquidated damages as stated above 
will be charged against the Contractor for each calendar day beyond the allotted time as 
stated above for which he fails to respond to the call for emergency maintenance and 
repair work. 
 
TERMS OF THE CONTRACT: 
 
The Contractor shall submit his bid for the original contract time period.  At the option of 
the Department, this contract may be extended for two (2) additional periods of one (1) 
year each.  The unit bid prices will be increased by three (3) percent for each one-year 
extension.  No changes in the terms, conditions, etc. of this contract will be made when an 
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extension to the contract is implemented.  The Engineer will notify the Contractor in 
writing by May 1 if the contract may be extended.  The Contractor must notify the 
Engineer in writing by May 15 of his acceptance or rejection of this offer.  Failure on the 
part of the Contractor to reply will be considered a rejection of contract extension. 
 
NOTIFICATION OF WORK: 
 
The Engineer will notify the Contractor when routine maintenance and repair of guardrail 
is required. When notified that routine maintenance and repair is needed, the Contractor 
shall respond and begin repairs on the designated section(s) within thirty (30) calendar 
days after notification. Routine maintenance will be requested only when the minimum 
amount of work required is at least 50 linear feet of guardrail or an equivalent amount of 
guardrail and/or other guardrail components. The Contractor is reminded that guardrail 
maintenance is a district wide operation and that the minimum amount stated above refers 
to the total work required district wide and not necessarily at one location. 
 
When notified by the Engineer that emergency repairs are required, the Contractor shall 
respond and begin repairs on the designated section(s) within seven (7) calendar days after 
notification. Compensation for responding to emergency call back will be made at the 
contract bid price for “Emergency Call Back Mobilization” . Where emergency repairs are 
being performed, the amount of work accomplished shall not be subject to the minimum 
call back amounts stated elsewhere in this proposal. 
 
NOTIFICATION OF OPERATIONS: 
 
The Contractor(s) shall notify the Engineer a minimum of 24 hours prior to beginning 
work on any of the various projects in this contract.  The Contractor shall give the 
Engineer sufficient notice of all operations for any sampling, inspection or acceptance 
testing required. 
   
DRIVEWAYS AND PRIVATE PROPERTY: 
 
The Contractor(s) shall maintain access to driveways for all residents and property owners 
throughout the life of these projects. 
 
The Contractor shall not perform work for private citizens or agencies in conjunction with 
these projects or within the project limits of these contracts. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(DIVISIONS): 
(10-16-07)(Rev. 5-21-13) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
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Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that 
will not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent 
is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that 
is being used to meet either the MBE or WBE goal by submission of a Letter of Intent.  
Or any MBE or WBE used as a replacement for a previously committed MBE or WBE 
firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of 
award, but not greater than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder 
confirming the Contractor's approved, committed MBE and WBE participation along with 
a listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces 
on the premises, the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be 
performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-
Owned Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the 
contract are bought, kept in stock, and regularly sold to the public in the usual course of 
business.  A regular dealer engages in, as its principal business and in its own name, the 
purchase and sale or lease of the products in question.  A regular dealer in such bulk items 
as steel, cement, gravel, stone, and petroleum products need not keep such products in 
stock, if it owns and operates distribution equipment for the products.  Brokers and 
packagers are not regarded as manufacturers or regular dealers within the meaning of this 
section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged 
Business Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for 
issuing regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be 
performed by committed WBE subcontractor(s). 
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Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments 
made to MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to 
all MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or 
WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%2
0WBE%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20A
pproval%20Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and 
prompt disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%
20Notification%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, 
manufacturer or regular dealer that affirms that a portion of said contract is going to be 
performed by the signed MBE/WBE for the amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%2
0as%20a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE 
subcontractors on a project that will meet this MBE and WBE goals.  This form is for 
paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/0
9%20MBE-WBE%20Subcontractors%20(State).doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor 
quotes in the work areas where MBEs and WBEs quoted on the project.  This sheet is 
submitted with good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20
Quote%20Comparison%20Example.xls 
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MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women 
Business Enterprises are established for this contract: 
 
(A) Minority Business Enterprises 0.0 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that MBEs participate in at least 
the percent of the contract as set forth above as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and 

use MBEs during the performance of the contract.  Any MBE participation 
obtained shall be reported to the Department. 

 
(B) Women Business Enterprise 0.0 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that WBEs participate in at least 
the percent of the contract as set forth above as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and 

use WBEs during the performance of the contract.  Any WBE participation 
obtained shall be reported to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and 
firms that are certified through NCUCP in the Directory of Transportation Firms.  Only 
firms identified in the Directory as MBE and WBE certified shall be used to meet the 
MBE and WBE goals respectively.  The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement 
of the firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they 
anticipate to use during the life of the contract.  Only those identified to meet the MBE 
goal and the WBE goal will be considered committed, even though the listing shall include 
both committed MBE/WBE subcontractors and additional MBE/WBE subcontractors.  
Any additional MBE/WBE subcontractor participation submitted at the time of bid will be 
used toward overall race-neutral goals.  Only those firms with current MBE and 
WBE certification at the time of bid opening will be acceptable for listing in the bidder's 
submittal of MBE and WBE participation.  The Contractor shall indicate the following 
required information: 
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Blank forms will not be deemed to represent zero participation.  Bids submitted that 
do not have MBE and WBE participation indicated on the appropriate form will not be 
read publicly during the opening of bids.  The Department will not consider these bids for 
award and the proposal will be rejected. 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”   This form shall be completed in its entirety. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified 

at the time of bid by checking the Directory of Transportation Firms.  If the 
firm is not certified at the time of the bid-letting, that MBE’s or WBE’s 
participation will not count towards achieving the corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is 

submitted, shall enter the word “None”; or the number “0” ; or if there is 
participation, add the value on the Listing of MBE and WBE Subcontractors 
contained elsewhere in the contract documents. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE 
goals, the firm is responsible for meeting the goals or making good faith efforts to meet 
the goals, just like any other bidder.  In most cases, a MBE or WBE bidder on a contract 
will meet one of the goals by virtue of the work it performs on the contract with its own 
forces.  However, all the work that is performed by the MBE or WBE bidder and any 
other similarly certified subcontractors will count toward the goal.  The MBE or WBE 
bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to 
receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  
A WBE bidder puts in a bid where they will perform 40% of the contract work and have 
a WBE subcontractor which will perform another 5% of the work.  Together the two 
WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the 
contract which fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE 
participation with MBE certified subcontractors or documented through a good faith 
effort.  It should be noted that you cannot combine the two goals to meet an overall value.  
The two goals shall remain separate. 
 



 15

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to 
meet the MBE and WBE goals of the contract, indicating the bidder’s commitment to use 
the MBE/WBE in the contract.  This documentation shall be submitted on the 
Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon 
of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer 
no later than 12:00 noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to 
be used toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures 
are not present), the MBE/WBE participation will not count toward meeting the 
MBE/WBE goal.  If the lack of this participation drops the commitment below either the 
MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the goal 
not met, completed in its entirety, to the Engineer  no later than 12:00 noon of the eighth 
calendar day following opening of bids, unless the eighth day falls on Saturday, Sunday or 
an official state holiday.  In that situation, it is due in the office of the Engineer no later 
than 12:00 noon on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith 
efforts made to reach that specific goal(s). 
 
One complete set and (1) copy of this information shall be received in the office of the 
Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, 
unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, 
it is due in the office of the Engineer no later than 12:00 noon on the next official state 
business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that 
were solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith 
effort submittal.  This documentation may include written subcontractor quotations, 
telephone log notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than 
Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps 
to achieve the goal which, by their scope, intensity, and appropriateness, could reasonably 
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be expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts 
also mean that the bidder actively and aggressively sought MBE/WBE participation.  Mere 
pro forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of 
efforts a bidder has made.  Listed below are examples of the types of actions a bidder will 
take in making a good faith effort to meet the goals and are not intended to be exclusive 
or exhaustive, nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through 
the use of the NCDOT Directory of Transportation Firms) the interest of all 
certified MBEs/WBEs who have the capability to perform the work of the 
contract.  The bidder must solicit this interest within at least 10 days prior to bid 
opening to allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall 
provide the opportunity to MBEs/WBEs within the Division and surrounding 
Divisions where the project is located.  The bidder must determine with certainty if 
the MBEs/WBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to 

increase the likelihood that the MBE and WBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically 
feasible units to facilitate MBE/WBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its 
own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet 

the contract MBE/WBE goals when the work to be sublet includes 
potential for MBE/WBE participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or 
material needs consistent with the available MBE/WBE subcontractors and 
suppliers, so as to facilitate MBE/WBE participation.  Evidence of such 
negotiation includes the names, addresses, and telephone numbers of 
MBEs/WBEs that were considered; a description of the information 
provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be 
reached for MBEs/WBEs to perform the work. 
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(2) A bidder using good business judgment would consider a number of factors 
in negotiating with subcontractors, including MBE/WBE subcontractors, 
and would take a firm’s price and capabilities as well as contract goals into 
consideration.  However, the fact that there may be some additional costs 
involved in finding and using MBEs/WBEs is not in itself sufficient reason 
for a bidder’s failure to meet the contract MBE or WBE goals, as long as 
such costs are reasonable.  Also, the ability or desire of a prime contractor 
to perform the work of a contract with its own organization does not 
relieve the bidder of the responsibility to make good faith efforts.  Bidding 
contractors are not, however, required to accept higher quotes from 
MBEs/WBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associates and political 
or social affiliations (for example, union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts 
to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of 

credit, or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community 

organizations; minority/women contractors’  groups; Federal, State, and local 
minority/women business assistance offices; and other organizations as allowed on 
a case-by-case basis to provide assistance in the recruitment and placement of 
MBEs/WBEs.  Contact within 7 days from the bid opening NCDOT’s Business 
Development Manager in the Business Opportunity and Work Force Development 
Unit to give notification of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the MBE and WBE goals. 

 
(2) The bidders’  past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  

For example, when the apparent successful bidder fails to meet the goals, 
but others meet it, you may reasonably raise the question of whether, with 
additional reasonable efforts the apparent successful bidder could have met 
the goals.  If the apparent successful bidder fails to meet the MBE and 
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WBE goals, but meets or exceeds the average MBE and 
WBE participation obtained by other bidders, the Department may view 
this, in conjunction with other factors, as evidence of the apparent 
successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive 
bidder that can satisfy to the Department that the MBE and WBE goals can be met or that 
an adequate good faith effort has been made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  
A contractor may appeal a determination of non-good faith made by the Goal Compliance 
Committee.  If a contractor wishes to appeal the determination made by the Committee, 
they shall provide written notification to the Engineer.  The appeal shall be made within 
2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be 
counted toward the contract goal requirements.  The total dollar value of 
participation by a committed MBE/WBE will be based upon the value of work 
actually performed by the MBE/WBE and the actual payments to MBE/WBE 
firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint 
check.  Notification shall be through submission of Form JC-1 (Joint Check 
Notification Form) and the use of joint checks shall be in accordance with the 
Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to 
another MBE firm may be counted toward the MBE contract goal requirement.  
The same holds for work that a WBE subcontracts to another WBE firm.  Work 
that a MBE subcontracts to a non-MBE firm does not count toward the MBE 
contract goal requirement.  Again, the same holds true for the work that a WBE 
subcontracts to a non-WBE firm.  If a MBE or WBE contractor or subcontractor 
subcontracts a significantly greater portion of the work of the contract than would 
be expected on the basis of standard industry practices, it shall be presumed that 
the MBE or WBE is not performing a commercially useful function.  The 
MBE/WBE may present evidence to rebut this presumption to the Department.  
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The Department's decision on the rebuttal of this presumption may be subject to 
review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor 
may count toward its contract goal requirement a portion of the total value of 
participation with the MBE or WBE in the joint venture, that portion of the total 
dollar value being a distinct clearly defined portion of work that the MBE or WBE 
performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its 
expenditures for materials and supplies required to complete the contract and 
obtained from a MBE or WBE regular dealer and 100 percent of such 
expenditures from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following 
expenditures to MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a 

bona fide service, such as professional, technical, consultant, or managerial 
services, or for providing bonds or insurance specifically required for the 
performance of  
a DOT-assisted contract, provided the fees or commissions are determined 
to be reasonable and not excessive as compared with fees and commissions 
customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which 

is neither a manufacturer nor a regular dealer, count the entire amount of 
fees or commissions charged for assistance in the procurement of the 
materials and supplies, or fees or transportation charges for the delivery of 
materials or supplies required on a job site (but not the cost of the materials 
and supplies themselves), provided the fees are determined to be reasonable 
and not excessive as compared with fees customarily allowed for similar 
services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures 
to MBEs and WBEs that perform a commercially useful function in the work of a 
contract.  A MBE/WBE performs a commercially useful function when it is 
responsible for execution of the work of the contract and is carrying out its 
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responsibilities by actually performing, managing, and supervising the work 
involved.  To perform a commercially useful function, the MBE/WBE shall also be 
responsible with respect to materials and supplies used on the contract, for 
negotiating price, determining quality and quantity, ordering the material and 
installing (where applicable) and paying for the material itself.  To determine 
whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with 
the work it is actually performing and the MBE/WBE credit claimed for its 
performance of the work, and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision 

of the entire trucking operation for which it is responsible on a particular 
contract, and there shall not be a contrived arrangement for the purpose of 
meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, 

insured, and operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation 
services it provides on the contract using trucks it owns, insures, and 
operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a 
WBE may subcontract the work to another WBE firm, including an owner-
operator who is certified as a WBE.  When this occurs, the MBE or WBE 
who subcontracts work receives credit for the total value of the 
transportation services the subcontracted MBE or WBE provides on the 
contract.  It should be noted that every effort shall be made by MBE and 
WBE contractors to subcontract to the same certification (i.e., MBEs to 
MBEs and WBEs to WBEs), in order to fulfill the goal requirement.  This, 
however, may not always be possible due to the limitation of firms in the 
area.  If the MBE or WBE firm shows a good faith effort has been made to 
reach out to similarly certified transportation service providers and there is 
no interest or availability, and they can get assistance from other certified 
providers, the Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the 
work to a non-MBE/WBE is entitled to credit for the total value of 
transportation services provided by the non-MBE/WBE subcontractor not 
to exceed the value of transportation services provided by MBE/WBE-
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owned trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as 
a result of the subcontract arrangement.  The value of services performed 
under subcontract agreements between the MBE/WBE and the Contractor 
will not count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing 

business open to the general public.  The lease must indicate that the 
MBE/WBE has exclusive use of and control over the truck.  This 
requirement does not preclude the leased truck from working for others 
during the term of the lease with the consent of the MBE/WBE, so long as 
the lease gives the MBE/WBE absolute priority for use of the leased truck.  
This type of lease may count toward the MBE/WBE’s credit as long as the 
driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the 

name of the MBE/WBE that they are subcontracted/leased to and their 
own company name if it is not identified on the truck itself.  Magnetic door 
signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE for convenience.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform the work of the terminated 
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, 
or with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be 
terminated after receiving the Engineer’s written approval based upon a finding of good 
cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the 
Engineer for approval on Form RF-1 (Replacement Request).  If the Contractor fails to 
follow this procedure, the Contractor may be disqualified from further bidding for a period 
of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed 
MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an 
additional MBE that was submitted at the time of bid may be used to fulfill the 
MBE commitment.  The same holds true if a committed WBE is terminated for 
good cause, an additional WBE that was submitted at the time of bid may be used 
to fulfill the WBE goal.  A good faith effort will only be required for removing a 
committed MBE/WBE if there were no additional MBEs/WBEs submitted at the 
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time of bid to cover the same amount of work as the MBE/WBE that was 
terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same 
amount of work as the terminated MBE/WBE, the Contractor shall submit a good 
faith effort documenting the steps taken.  Such documentation shall include, but 
not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited 

in contracting the work defaulted by the previous MBE/WBE or in 
subcontracting other items of work in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 
 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who 
were contacted. 

(b) A description of the information provided to MBEs/WBEs 
regarding the plans and specifications for portions of the work to be 
performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 

 
(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining 

bonding or insurance required by the Contractor. 
 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, 
the Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by 
the decertified firm.  The participation equal to the remaining work 
performed by the decertified firm will count toward the contract goal 
requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department 

receiving the SAF (Subcontract Approval Form) for the named MBE/WBE 
firm, the Contractor shall take all necessary and reasonable steps to replace 
the MBE/WBE subcontractor with another similarly certified MBE/WBE 
subcontractor to perform at least the same amount of work to meet the 
MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the 
same amount of work, a good faith effort must be submitted to NCDOT 
(see A herein for required documentation). 
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Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek 
additional participation.  When the Engineer makes changes that result in additional work 
to be performed by a MBE/WBE based upon the Contractor’s commitment, the 
MBE/WBE shall participate in additional work to the same extent as the MBE/WBE 
participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a 
minimal impact on the contract amount, the Contractor shall seek additional participation 
by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of 
construction, and a portion or all of the work had been expected to be performed by a 
committed MBE/WBE, the Contractor shall seek participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or 
elimination of work that the Contractor committed to be performed by a MBE/WBE, the 
Contractor shall seek additional participation by MBEs/WBEs equal to the reduced 
MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be 
performed by a MBE/WBE subcontractor.  The Department reserves the right to require 
copies of actual subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall 
submit a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior 
to beginning construction on the project.  The plan shall include the names of all trucking 
firms proposed for use, their certification type(s), the number of trucks owned by the firm, 
as well as the individual truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, 
supplies or services, not otherwise documented by the SAF as specified above, the 
Contractor shall furnish the Engineer a copy of the agreement.  The documentation shall 
also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE 
credit. 
 
Reporting M inority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all 
MBE and WBE firms, including material suppliers and contractors at all levels (prime, 
subcontractor, or second tier subcontractor).  This accounting shall be furnished to the 
Engineer for any given month by the end of the following month.  Failure to submit this 
information accordingly may result in the following action: 
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(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’  list or the 

removal of other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for 
accurate accounting of payments to MBEs/WBEs, it shall be the prime contractor’s 
responsibility to report all monthly and final payment information in the correct reporting 
manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies 
from further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time 
frame specified may result in the disqualification of that contractor and any affiliate 
companies from being approved for further work on future projects until the required 
information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall 
evaluate the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be 
processed for payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
 
LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 
Identify excavation locations by means of pre-marking with white paint, flags, or stakes or 
provide a specific written description of the location in the locate request. 
 
UTILITY CONFLICTS: 
 
It shall be the responsibility of the Contractor to contact all affected utility owners and 
determine the precise locations of all utilities prior to beginning construction.  Utility 
owners shall be contacted a minimum of 48 hours prior to the commencement of 
operations.  Special care shall be used in working around or near existing utilities, 
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protecting them when necessary to provide uninterrupted service.  In the event that any 
utility service is interrupted, the Contractor shall notify the utility owner immediately and 
shall cooperate with the owner, or his representative, in the restoration of service in the 
shortest time possible.  Existing fire hydrants shall be kept accessible to fire departments at 
all times. 
 
The Contractor shall adhere to all applicable regulations and follow accepted safety 
procedures when working in the vicinity of utilities in order to insure the safety of 
construction personnel and the public. 
 
STORAGE OF MATERIALS 
 
The Contractor shall provide a location for storage of materials.  No materials will be  
stockpiled at NCDOT facilities. 
 
DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph 
with the following: 
 
All steel and iron products that are permanently incorporated into this project shall be 
produced in the United States except minimal amounts of foreign steel and iron products 
may be used provided the combined material cost of the items involved does not exceed 
0.1% of the total amount bid for the entire project or $2,500, whichever is greater.  If 
invoices showing the cost of the material are not provided, the amount of the bid item 
involving the foreign material will be used for calculations.  This minimal amount of 
foreign produced steel and iron products permitted for use is not applicable to high 
strength fasteners.  Domestically produced high strength fasteners are required. 
 
COOPERATION BETWEEN CONTRACTORS: 
(7-1-95) 105-7 SP1 G133 
 

The Contractor's attention is directed to Article 105-7 of the 2012 Standard 
Specifications. 
 
The Contractor on this project shall cooperate with the Contractor working within or 
adjacent to the limits of this project to the extent that the work can be carried out to the 
best advantage of all concerned. 
 
OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 

All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the 
United States of America. 
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Outsourcing for the purpose of this provision is defined as the practice of subcontracting 
labor, work, services, staffing, or personnel to entities located outside of the United 
States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision 
in writing. 
 
GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 
 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful 
for any vendor or contractor (i.e. architect, bidder, contractor, construction manager, 
design professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), 
to make gifts or to give favors to any State employee of the Governor’s Cabinet Agencies 
(i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural 
Resources, Environment and Natural Resources, Health and Human Services, Juvenile 
Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the 
Governor).  This prohibition covers those vendors and contractors who: 
 
(A) Have a contract with a governmental agency; or  
(B) Have performed under such a contract within the past year; or  
(C) Anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors 
and contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the 
requirements and prohibitions of the Executive Order to their agencies.  Vendors and 
contractors should contact other State Agencies to determine if those agencies have 
adopted Executive Order 24. 
 
SUPERVISION BY CONTRACTOR: 
 
At all times during the life of this contract the Contractor(s) shall provide one permanent 
employee who shall have the authority and capability for overall responsibility of the 
project(s) and who shall be personally available at the work site within 24 hours notice.  
Such employee shall be fully authorized to conduct all business with the subcontractors, to 
negotiate and execute all supplemental agreements, and to execute the orders or directions 
of the Engineer. 
 
At all times that work is actually being performed, the Contractor(s) shall have present on 
the project(s) one competent individual who is authorized to act in a supervisory capacity 
over all work on the project(s), including work subcontracted.  The individual(s) who has  
been so authorized shall be experienced in the type of work being performed and shall be 
fully capable of managing, directing, and coordinating the work; of reading and thoroughly 
understanding the contracts; and receiving and carrying out directions from the Engineer 
or his authorized representatives.  He shall be an employee of the Contractor(s) unless 
otherwise approved by the Engineer. 
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The Contractor(s) may, at his option, designate one employee to meet the requirements of 
both positions.  However, whenever the designated employee is absent from the work site, 
an authorized individual qualified to act in a supervisory capacity on the project shall be 
present. 
 
EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, 
delete all of line 32, the first sentence of the second paragraph and the first word of the 
second sentence of the second paragraph. 

 
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 
 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator”  with “Chief Engineer” . 
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PROJECT SPECIAL PROVISIONS 
GUARDRAIL &  GUIDERAIL 

  
EMERGENCY MOBILIZATION: 
 
In the event that the Contractor is notified by the Engineer that repairs are required on an 
emergency basis, a payment for "Emergency Mobilization" will be made.  When the 
Engineer declares that emergency conditions exist, the Contractor shall respond and begin 
work on the project within seven (7) calendar days.  If the Contractor fails to respond 
within seven (7) calendar days when an emergency is declared, the payment for 
"Emergency Mobilization" will be forfeited. 
 
Payment for "Emergency Mobilization" will be made on a per each basis and one per each 
payment will be granted for each emergency project that the Contractor responds to and 
begins work on within seven (7) calendar days. 
 
Emergency repairs will have no minimum limit of occurrences or quantities. 
 
REPLACE CONCRETE ANCHOR FOR CABLE GUIDERAIL  
 
The work of this section consists of removing and replacing the concrete anchor block for 
cable guiderail if it is destroyed or becomes unusable. The Contractor shall perform this 
work at locations as directed by the Engineer. This work shall include, but not be limited 
to, the removal of the existing concrete block, supplying the new concrete block, the 
resetting of the new concrete block, backfilling, disposal of waste material, and reattaching 
and re-tensioning the cable.  
 
All concrete shall be Class A meeting the requirement of Section 1000 of the Standard 
Specifications. If precast concrete anchors are used, they must conform to the 
requirements of Section 1077 of the Standard Specifications. 
 
The quantity of concrete anchor blocks removed and replaced will be paid for on a per 
each basis at the contract unit price “Replace Concrete Anchor for Cable Guiderail” .  
 
The above prices and payment will be full compensation for all work covered by this 
provision including but not limited to furnishing and erecting posts, cable, anchor units, 
miscellaneous hardware, concrete, delineators, and all incidentals necessary to complete 
the work.  
 
RESET CONCRETE ANCHOR FOR CABLE GUIDERAIL  
 
The work of this section consists of resetting the concrete anchor block for cable 
guiderail. The Contractor shall perform this work at locations as directed by the Engineer. 
This work shall include, but not be limited to, the resetting of the block, backfilling, 
disposal of waste material, and re-attaching and re-tensioning the cable.  
 
The quantity of concrete anchor blocks reset will be paid for on a per each basis at the 
contract unit price “Reset Concrete Anchor for Cable Guiderail” .  
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The above prices and payment will be full compensation for all work covered by this 
provision including but not limited to furnishing and erecting posts, cable, anchor units, 
miscellaneous hardware, concrete, delineators, and all incidentals necessary to complete 
the work.  
 
CABLE GUIDERAIL RESET  
 
Work shall be performed in accordance with Section 865 of the Standard Specifications. 
 
This work shall consist of the resetting of damaged cable guiderail components. The 
resetting of cable guiderail shall include, but is not limited to, the installation of new posts, 
new hook bolts and new delineators, as well as the re-tensioning and re-anchoring of cable 
guiderail and the disposal of all damaged materials. The quantity of cable guiderail that is 
reset will be paid for at the contract unit price per linear foot.  
 
Posts, hardware, and miscellaneous components shall meet the applicable requirements of 
Section 1046 of the Standard Specification, the plans and the manufacturer’s 
requirements. The cable must be pre-inspected at the producer’s facility prior to shipment.  
 
The quantity of cable guiderail reset to be paid for will be the actual number of linear feet 
of guiderail which has been satisfactorily reset and accepted. Measurement will be made 
from center to center of the outermost post in the length of guiderail being measured.  
 
No separate measurement will be made of any rail, terminal sections, posts, offset blocks, 
concrete, hardware, or any other components as all such components will be considered to 
be incidental  
 
The quantity of Cable Guiderail Reset, measured as provided for above will be paid for at 
the contract unit price per linear foot for “Cable Guiderail Reset” .  
 
The above prices and payment will be full compensation for all work covered by this 
provision including but not limited to furnishing and erecting posts, cable, anchor units, 
miscellaneous hardware, concrete, delineators, and all incidentals necessary to complete 
the work. 
 
STEEL BEAM GUARDRAIL  
 
Steel beam guardrail shall be installed in accordance with Section 862 of the Standard 
Specifications, the Roadway Standard Drawings. Guardrail materials shall conform to 
Section 1046 of the Standard Specifications.  
 
The Contractor shall dismantle and remove damaged and/or existing guardrail and all 
components; including concrete anchors, metal anchor sleeves, or anchor plates, at 
locations directed by the Engineer. The Contractor shall exercise care not to damage 
adjoining structures or other appurtenances. Any damage caused by the Contractor shall 
be repaired at no cost to the Department. All damaged guardrail and components which 
have been removed by the Contractor shall become the property of the Contractor and 
shall be disposed of in a timely manner.  
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There will be no direct payment for removing and disposing of damaged and/or existing 
guardrail as this work shall be considered incidental to the work covered by this section. 
The Contractor shall include the cost of removing and disposing of damaged and/or 
existing guardrail and components in the unit price bid for the various guardrail items 
included in this contract.  
 
Posts shall be replaced in kind as those removed. Intermixing of wooden and steel post 
will not be allowed except for end treatments placed on guardrail with steel posts.  
 
Where directed by the Engineer, the Contractor shall replace damaged Anchor Units, Type 
BCT-1 and Anchor Units, Type M.E.L.T. with Guardrail Anchor Units, Type 350 and 
Median Guardrail Anchor Units, Type M-350.  
 
During the maintenance and/or repair of damaged sections of guardrail, the Contractor 
shall replace all needed components of guardrail as directed by the Engineer and stabilize 
existing guardrail and appurtenances at the site.  
 
Guardrail delineators (crystal or yellow) will be placed by the Contractor as needed at 
each site or as directed by the Engineer. No additional payment will be made when these 
items are installed as part of new guardrail and/or anchor unit installations.  
The guardrail anchor units to be paid for will be the actual number of units which have 
been completed and accepted. No separate measurement will be made of any rail, terminal 
sections, posts, offset blocks, concrete hardware, or any other components of the 
completed unit within the pay limits shown under Standard 862.02 and Standard 862.03 in 
the Roadway Standard Drawings as all such components will be considered to be part of 
unit.  
 
All bid items listed on bid sheet shall include all necessary incidental hardware to complete 
the guardrail repairs. The Contractor shall take this into consideration when submitting the 
bid.  
 
Basis of payment for this contract will be the unit or lump sum prices bid for the various 
items accepted in place. Prices and payment will be full compensation for all work 
covered, including but not limited to furnishing and erecting post, offset blocks, rail, 
terminal sections and all other miscellaneous hardware to complete the work.  
 
All work items necessary to complete the work other than listed on the “Bid Proposal 
Form” will be considered incidental in nature and no further compensation will be made. 
Any work performed in an unsatisfactory manner could be basis for cancellation of the 
contract.  
 
Any damage to adjacent shoulders, medians, paved areas, or other facilities shall be 
repaired or replaced by the Contractor to the satisfaction of the Engineer. 
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GUARDRAIL ANCHOR UNITS, TYPE M-350: 
(4-20-04) (Rev. 1-17-12) 862 SP8 R60 
 

Description 
 
Furnish and install guardrail anchor units in accordance with the details in the plans, the 
applicable requirements of Section 862 of the 2012 Standard Specifications, and at 
locations shown in the plans. 
 
Materials 
 
The Contractor may, at his option, furnish any one of the following guardrail anchor units 
or approved equal. 
 
The guardrail anchor unit (SRT-350) as manufactured by: 
 
  Trinity Industries, Inc. 
  2525 N. Stemmons Freeway 
  Dallas, Texas 75207 
  Telephone:  800-644-7976 
 
The guardrail anchor unit (FLEAT) as manufactured by: 
 
  Road Systems, Inc. 
  3616 Old Howard County Airport 
  Big Springs, Texas 79720 
  Telephone:  915-263-2435 
 
The guardrail anchor unit (REGENT) as manufactured by: 
 
  Energy Absorption Systems, Inc. 
  One East Wacker Drive 
  Chicago, Illinois 60601-2076 
  Telephone: 888-32-ENERGY 
 
Prior to installation the Contractor shall submit to the Engineer: 
 
(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the 

requirements of NCHRP Report 350, Test Level 3, in accordance with Article 
106-2 of the 2012 Standard Specifications. 

 
(B) Certified working drawings and assembling instructions from the manufacturer for 

each guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard 
Specifications. 

 
No modifications shall be made to the guardrail anchor unit without the express written 
permission from the manufacturer.  Perform installation in accordance with the details in 
the plans, and details and assembling instructions furnished by the manufacturer. 
 



 32

Construction Methods 
 
Guardrail end delineation shall be required on all approach and trailing end sections for 
both temporary and permanent installations.  Guardrail end delineation consists of yellow 
reflective sheeting applied to the entire end section of the guardrail in accordance with 
Article 1088-3 of the 2012 Standard Specifications and is incidental to the cost of the 
guardrail anchor unit. 
 
Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the 
2012 Standard Specifications. 
 
Payment will be made under: 
 
Pay I tem Pay Unit 
Guardrail Anchor Units, Type M-350 Each 
 
GUARDRAIL ANCHOR UNITS, TYPE 350: 
(4-20-04) (Rev. 8-16-11) 862 SP8 R65 
 

Description 
 
Furnish and install guardrail anchor units in accordance with the details in the plans, the 
applicable requirements of Section 862 of the 2012 Standard Specifications, and at 
locations shown in the plans. 
 
Materials 
 
The Contractor may at his option, furnish any one of the guardrail anchor units or 
approved equal. 
 
Guardrail anchor unit (ET-Plus) as manufactured by: 
 
  Trinity Industries, Inc. 
  2525 N. Stemmons Freeway 
  Dallas, Texas  75207 
  Telephone:  800-644-7976 
 
The guardrail anchor unit (SKT 350) as manufactured by: 
 
  Road Systems, Inc. 
  3616 Old Howard County Airport 
  Big Spring, Texas 79720 
  Telephone:  915-263-2435 
 
Prior to installation the Contractor shall submit to the Engineer: 
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(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the 
requirements of NCHRP Report 350, Test Level 3, in accordance with Article 
106-2 of the 2012 Standard Specifications. 

 
(B) Certified working drawings and assembling instructions from the manufacturer for 

each guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard 
Specifications. 

 
No modifications shall be made to the guardrail anchor unit without the express written 
permission from the manufacturer.  Perform installation in accordance with the details in 
the plans, and details and assembling instructions furnished by the manufacturer. 
 
Construction Methods 
 
Guardrail end delineation is required on all approach and trailing end sections for both 
temporary and permanent installations.  Guardrail end delineation consists of yellow 
reflective sheeting applied to the entire end section of the guardrail in accordance with 
Article 1088-3 of the 2012 Standard Specifications and is incidental to the cost of the 
guardrail anchor unit. 
 
Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the 
2012 Standard Specifications. 
 
Payment will be made under: 
 
Pay I tem Pay Unit 
Guardrail Anchor Units, Type 350 Each 
 
IMPACT ATTENUATOR UNITS, TYPE 350: 
(4-20-04) (Rev. 1-17-12)  SP8 R75 
 

Description 
 
Furnish and install impact attenuator units and any components necessary to connect the 
impact attenuator units in accordance with the manufacturer’s requirement, the details in 
the plans and at locations shown in the plans. 
 
Materials 
 
The Contractor may at his option, furnish any one of the NON-GATING impact 
attenuator units or approved equal: 
 
 The impact attenuator unit (QUADGUARD) as manufactured by: 
 
  Energy Absorption Systems, Inc. 
  One East Wacker Drive 
  Chicago, Illinois  60601-2076 
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  Telephone:  312-467-6750 
 
 The impact attenuator unit (TRACC) as manufactured by: 
 
  Trinity Industries, Inc. 
  2525 N. Stemmons Freeway 
  Dallas, Texas  75207 
  Telephone:  800-644-7976 
 
The Contractor may at his option, furnish any one of the GATING impact attenuator 
units or approved equal: 
 
 The impact attenuator unit (BRAKEMASTER) as manufactured by: 
 
  Energy Absorption Systems, Inc. 
  One East Wacker Drive 
  Chicago, Illinois  60601-2076 
  Telephone:  312-467-6750 
 
 The impact attenuator unit (CAT) as manufactured by: 
 
  Trinity Industries, Inc. 
  2525 N. Stemmons Freeway 
  Dallas, Texas  75207 
  Telephone:  800-644-7976 
 
Prior to installation the Contractor shall submit to the Engineer: 
 
(A) FHWA acceptance letter for each impact attenuator unit certifying it meets the 

requirements of NCHRP Report 350, Test Level 3, in accordance with Article 
106-2 of the 2012 Standard Specifications. 

 
(B) Certified working drawings and assembling instructions from the manufacturer for 

each impact attenuator unit in accordance with Article 105-2 of the 2012 Standard 
Specifications. 

 
No modifications shall be made to the impact attenuator unit without the express written 
permission from the manufacturer.  Perform installation in accordance with the details in 
the plans, and details and assembling instructions furnished by the manufacturer. 
 
Construction Methods 
 
If the median width is 40 feet or less, the Contractor shall supply one of the NON-
GATING Impact Attenuator Units listed in the Materials Section herein. 
 
If the median width is greater than 40 feet, the Contractor may use any of the GATING or 
NON-GATING Impact Attenuator Units listed in the Materials Section herein. 
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Measurement and Payment 
 
Impact Attenuator Unit, Type 350 will be measured and paid at the contract unit price per 
each.  Such prices and payment will be full compensation for all work covered by this 
provision including, but not limited to, furnishing, installing and all incidentals necessary to 
complete the work. 
 
Payment will be made under: 
 
Pay I tem Pay Unit 
Impact Attenuator Units, Type 350 Each 
 
BRIDGE RAIL TUBES  
 
Bridge Rail Tubes are to be installed between tubular guardrail and the concrete bridge 
rail. Bridge Rail Tubes are to be constructed of 6”  inside diameter Schedule 40, galvanized 
steel pipe. The Bridge Rail Tubes may be attached by bolting or welding. The installation 
process shall correspond to the existing connection method.    
 
Measurement and Payment 
 
Bridge Rail Tubes will be measured and paid at the contract unit price per each.  Such 
prices and payment will be full compensation for all work covered by this provision 
including, but not limited to, furnishing, installing and all incidentals necessary to complete 
the work. 
 
Payment will be made under: 
 
Pay I tem Pay Unit 
Bridge Rail Tubes Each 
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MATERIALS: 
(2-21-12) (Rev. 5-21-13) 1000, 1005, 1050, 1074, 1078, 1080, 1081, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 
Use materials which do not produce a mottled appearance through rusting or other 
staining of the finished concrete surface. 
 
Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the 
following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE 
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Max. Slump Cement Content 
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Concrete 
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Concrete 
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d Vibrated 

Non- 
Vibrated 

Rounded 
Aggregate 

Angular 
Aggre-
gate 

Rounded 
Aggregate 

Angular 
Aggre-
gate 

Min. Max. M in. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip 
Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 

5-7 
dry 

7-9 
wet 

- - 640 800 
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B Slip 
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Modified 

3,000 
7 day 0.400 0.400 - - 6 - 658 - - - 

Flowable 
Fill 

excavatable 
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max. at 
56 days 

as needed as needed as needed as needed - Flow-
able - - 40 100 

Flowable 
Fill 
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needed 

Pavement 
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design, 
field 

650 
flexural, 

design only 
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1.5 
slip 
form 

3.0 
hand 
place 

- 526 - - - 

Precast 
See 

Table 
1077-1 

as needed as needed - - 6 
as 
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as 
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as 

needed 
as 

needed 
as 

needed 

Prestress per 
contract 

See 
Table 

1078-1 

See 
Table 

1078-1 
- - 8 - 564 as 

needed - - 
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Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with: 
 
All fencing material and accessories shall meet Section 106. 
 
Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, 
replace with the following: 
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Page 10-115, Subarticle 1074-7(B), Gray I ron Castings, lines 10-11, replace with the 
first two sentences with the following: 
 
Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. 
Proof load testing will only be required for new casting designs during the design process, 
and conformance to M306 loading (40,000 lbs.) will be required only when noted on the 
design documents. 
 
Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the 
following: 
 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 
Compressive 

Strength  
6,000 psi or less 

28 Day Design 
Compressive 

Strength  
greater than 

6,000 psi 
Maximum Water/Cementitious Material 

Ratio 
0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 
Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 
 
Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) 
and (D) with the following: 
 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole 

Immersion Test. 
 
(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, 

ASTM D4541. 
 
(D) A certified test report from an approved independent testing laboratory for the Salt 

Fog Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole 
Immersion Test as specified in AASHTO M 300. 

 
(E) A certified test report from an approved independent testing laboratory that the 

product has been tested for slip coefficient and meets AASHTO M253, Class B. 
 
Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and 
third sentences of the description for Type 3A. 
 
Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second 
paragraph with the following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor 
bolts and other fixtures in hardened concrete, the manufacturer shall submit test results 
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showing that the bonding system will obtain 125% of the specified required yield strength 
of the fixture.  Furnish certification that, for the particular bolt grade, diameter and 
embedment depth required, the anchor system will not fail by adhesive failure and that 
there is no movement of the anchor bolt.  For certification and anchorage, use 3,000 psi as 
the minimum Portland cement concrete compressive strength used in this test.  Use 
adhesives that meet Section 1081. 
 
List the properties of the adhesive on the container and include density, minimum and 
maximum temperature application, setting time, shelf life, pot life, shear strength and 
compressive strength. 
 
Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 
Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third 
paragraph with the following: 
 
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 
ppm lead. 
 
Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second 
paragraph with the following: 
 
All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 
and 23 USC § 109(r). 
 
Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add 
the following after the first paragraph: 
 
Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on 
beads, without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead 
is detected, the sample shall be crushed and repeat the test using X-ray Fluorescence.  If 
the X-ray Fluorescence test shows more than a LOD of 5 ppm, test the beads using United 
States Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 
75 ppm arsenic or 200 ppm lead. 
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Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace 
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the 
following: 
 

TABLE 1092-3 
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 
Angle, 
degrees 

Entrance 
Angle, 
degrees W

hi
te

 

Y
el

lo
w

 

G
re

en
 

R
ed

 

B
lu

e Fluorescent 
Yellow 
Green 

Fluorescent 
Yellow 

0.2 -4.0 525 395 52 95 30 420 315 
0.2 30.0 215 162 22 43 10 170 130 
0.5 -4.0 310 230 31 56 18 245 185 
0.5 30.0 135 100 14 27 6 110 81 
1.0 -4.0 120 60 8 16 3.6 64 48 
1.0 30.0 45 34 4.5 9 2 36 27 

 
BID ITEMS USED FOR AWARD OF CONTRACT  
 
The basis for award of this contract will be determined by multiplying the unit prices bid 
by the quantities given and comparing the total amount bid for the following items:  
 

� Emergency Mobilization 
� Impact Attenuator Unit, Type 350 (Gating) 
� Guardrail with Pre-Punched Holes for Cable Assy (Rail Only) 
� Steel Beam Guardrail (Rail Only) 
� Steel Beam Guardrail (With Steel Posts) 
� Steel Beam Guardrail (With Wooden Posts) 
� Steel Beam Guardrail, Shop Curved 
� Steel Beam Guardrail, Double Faced 
� 20”  Tubular Triple Corrugated Steel Beam Guardrail 
� Additional Guardrail Posts (Wood) 
� Additional Guardrail Posts (Steel) 
� Guardrail Anchor Units, Type 350 
� Guardrail Anchor Units, Type M-350 
� Guardrail Anchor Units, Type I I I  
� Cable Guiderail Reset 
� Bridge Rail Tubes 
� Traffic Control (Shoulder Closures) 
� Traffic Control (Full Lane Closures) 

 
All other items are listed for contingency bids. The Contractor may be required to furnish 
and install these items if it is determined by the Engineer to be necessary.  
 
NOTE: Bids are required on all contingency items. Any proposals which do 
not have bids for contingency items will be considered non-responsive and will not 
be considered for award of contract. 
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PROJECT SPECIAL PROVISIONS 
TRAFFIC CONTROL 

(01-17-12) (Rev. 4-16-13) RWZ-1 
 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard 
Specifications and the following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 
1101.01 of the 2012 Roadway Standard Drawings prior to beginning any other work.  
Use a lane closure or slow moving operation to complete the work, as necessary, unless 
otherwise indicated (refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02 
and 1130.01 of the 2012 Roadway Standard Drawings.  Use a moving operation only if 
the minimum speed maintained at all times is 3 mph with no stops that narrow or close a 
lane of travel.  If the moving operation is progressing slower than 3 mph at any time, 
install a lane closure.  Maintain the existing traffic pattern at all times, except in the 
immediate work zone where lane closures are allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 
1165.01, 1170.01 and 1180.01 of the 2012 Roadway Standard Drawings when closing a 
lane of travel in a stationary work zone such as pavement patching resurfacing, or 
pavement marking removal.  Properly ballasted cones may be used instead of drums for 
lane closures during daylight hours.  However, drums are required for the upstream taper 
portion of lane closures in all applications.  The stationary work zone shall be a maximum 
of 3 miles in length at any given time unless otherwise directed by the Engineer.  A pilot 
vehicle operation may be used in conjunction with flaggers and the appropriate pilot 
vehicle warning signing as directed by the Engineer.  During periods of construction 
inactivity, return the traffic pattern to the existing alignment and remove or cover any 
work zone signs.  When covering work zone signs, use an opaque material that prevents 
reading of the sign at night by a driver using high beam headlights.  Use material, which 
does not damage the sign sheeting.  Replace any obliterated markings as required by other 
sections of the 2012 Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to an undivided 
facility and within 5 feet of an open travel lane, close the nearest open travel lane using 
Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work 
area is protected by barrier or guardrail.  When personnel and/or equipment are working 
on the shoulder, adjacent to a divided facility and within 10 feet of an open travel lane, 
close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 
Roadway Standard Drawings unless the work area is protected by barrier or guardrail.  
When personnel and/or equipment are working within a lane of travel of an undivided or 
divided facility, close the lane according to the traffic control plans, 2012 Roadway 
Standard Drawings or as directed by the Engineer.  Conduct the work so that all 
personnel and/or equipment remain within the closed travel lane.  Do not work 
simultaneously, on both sides of an open travel way, within the same location, on a two-
lane, two-way road.  Do not perform work involving heavy equipment within 15 feet of 
the edge of travel way when work is being performed behind a lane closure on the 
opposite side of the travel way.  Perform work only when weather and visibility conditions 
allow safe operations as directed by the Engineer. 
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Do not exceed a difference of 2 inches in elevation between open lanes of traffic for 
nominal lifts of 1.5 inches.  Install advance warning UNEVEN LANES signs (W8-11 at 
48" X 48") 500 feet in advance and a minimum of once every half mile throughout the 
uneven area. 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent 
to an open travel lane that has an edge of pavement drop-off as follows: 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph 

or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 

mph. 
Backfill the unacceptable drop-off with suitable compacted material, as approved by the 
Engineer, at no expense to the Department.  This work is not considered part of shoulder 
reconstruction. 
 
When utilizing a slow-moving operation for such items as pavement marking placement, 
pavement marker installation and pesticide spraying, the slow moving operation caravan 
shall consist, as a minimum, of the vehicles and devices shown on the Moving Operation 
Caravan Details as shown on Standard Drawing No. 1101.02, sheets 11, 12 and 13 of the 
2012 Roadway Standard Drawings.  Traffic cones may be used when necessary to provide 
additional protection of wet pavement markings.  Ballast all traffic cones so they will not 
be blown over by traffic. 
 
Failure to comply with the following requirements will result in a suspension of all other 
operations: 
1. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the 
Engineer at the first pre-construction meeting and the sequence must be approved 
before closing a lane of traffic.  The Contractor and Engineer will coordinate with 
the Traffic Management Unit at 919-773-2800 or Traffic Services for additional 
traffic control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and 
resurfacing operations such that these operations are completed in the order as 
agreed upon with the Engineer at the first pre-construction meeting.  Refer to the 
Provisions, Typicals and Details unless otherwise directed by the Engineer. 

3. Once the Contractor has started work at a location, the Contractor should 
prosecute the work in a continuous and uninterrupted manner from the time he 
begins the work until completion and final acceptance unless determined otherwise 
by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location 
or setting up additional lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a 
paving season. 

6. Contractor shall mill and pave lanes in an order such that water shall not 
accumulate. 
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Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing 
Signal Loops.  Loops may need to be placed in milled surface before resurfacing occurs.  
Coordinate all signal loop operations with the Engineer. 
 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its 
approaches.  Patch and make repairs to the existing asphalt wearing surface on the bridge 
surface and its approaches before resurfacing occurs.  Coordinate all operations on the 
bridge and its approaches with the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that 
require patching.  Patch these areas before resurfacing occurs.  Allow full depth asphalt 
patching to cool to the point of supporting traffic without displacement or rutting before 
reopening closed lane.  Coordinate the resurfacing operations of the patched areas with 
the Engineer. 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation 
within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of 
each work day for nominal lifts of greater than 1.5 inches of asphalt course. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave 
back by the end of each work day.  For partial or wheel track milling operations on multi-
lane facilities, the lane being milled may be left closed and paved back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on two-
way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-
lane facilities when all lanes or a single lane in one direction are to be milled: 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily 

and pave back within 72 hours. 
 
When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as 
agreed upon with the Engineer.  Place the transverse joint on the ramp at the terminal 
point of the gore unless the ramp is being resurfaced beyond this limit. 
 
Slope the pavement at the beginning and ending of the daily milling operation as directed 
by the Engineer.  Sweep and remove all milled material from the roadway as soon as the 
daily milling operation is completed.  Continue milling operations until the particular 
section of roadway being milled is complete.  Remove any existing pavement adjacent to 
the milled area that has been damaged and replace with patch material as directed by the 
Engineer. 
 
Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard 
Specifications using suitable backfill material approved by the Engineer. 
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Operate equipment and conduct operations in the same direction as the flow of traffic.  Do 
not cross medians with equipment, except at properly designated interchanges. 
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use 
the record of existing pavement markings and markers in accordance with the 2012 
Roadway Standard Drawings to re-establish the proposed pavement markings and 
markers unless otherwise directed by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard 
Specifications. 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement 
damage due to existing pavement marker removal prior to the end of the work day.  
Dispose of existing pavement markers as directed by the Engineer.  No direct payment will 
be made for this work, as it will be incidental to the paving operation. 
 
Payment will be made for the traffic control items that have been included in the contract.  
No direct payment will be made for providing other traffic control as required herein, as 
the cost of same will be considered incidental to the work being paid for under those 
various traffic control items that have been included.  Where the Contractor maintains 
traffic as required herein but no specific pay items have been included in the contract, all 
associated costs will be considered incidental to the work being paid for under the various 
items in the contract. 
 
WORK ZONE SIGNING: 
(01-17-12) RWZ-3 
 

Description 
 
Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard 
Specifications, the 2012 Roadway Standard Drawings and the following provisions: 
 
Furnish, install, maintain and remove advance warning work zone signs and any required 
lane closure signing. 
 
Furnish, install and maintain general work zone warning signs for resurfacing and milling 
such as ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-
11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER  
(DOT No. 16-79860 at 48”  X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 
116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30").  When construction is 
completed in any area of the project, relocate signs to the next work site, as directed by 
the Engineer.  Remove these signs at the completion of the project. 
 
All work zone signs may be portable. 
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Construction Methods 
 
(A) General 
 
Install all warning work zone signs before beginning work on a particular map.  If signs 
are installed three days prior to the beginning of work on a particular map, cover the signs 
until the work begins.  Install each work zone warning sign separately and not on the same 
post or stand with any other sign except where an advisory speed plate or directional 
arrow is used.  
 
(B) Advance Warning Work Zone Signs 
 
Install advance warning work zone signs in accordance with Standard Drawing 
No. 1101.01, 1101.02 and 1110.01 of the 2012 Roadway Standard Drawings prior to 
beginning of work and remove upon final completion of the project.  If there is a period of 
construction inactivity longer than two weeks, remove or cover advance warning work 
zone signs.  Uncover advance warning work zone signs no more than 3 days before work 
resumes.  All other operations could be suspended upon failure to comply with the above 
requirements.  Such suspended operations would not be resumed until the above 
requirements are fulfilled. 
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance 
with the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway 
Standard Drawings. 
 
(D) General Work Zone Warning Signs 
 
Install general work zone warning signs for resurfacing and milling such as ROUGH 
ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), 
LOW SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48" 
X 48") at 1 mile intervals starting at a minimum of 500 feet in advance of the condition for 
both directions of travel (undivided roadways only) and at any other points determined by 
the Engineer.   
 
Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER  
(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where 
shoulder construction will be performed. 
 
Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD 
(DOT No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately 
at 1/2 mile intervals starting at a minimum of 500 feet in advance of the condition for both 
directions of travel (undivided roadways only) and at any other points determined by the 
Engineer.  Install signs prior to the obliteration of any pavement markings. 
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Measurement and Payment 
 
Payment will be made for the work zone signing items that have been included in the 
contract.  No direct payment will be made for providing other work zone signing as 
required herein, as the cost of same will be considered incidental to the work being paid 
for under those various work zone signing items that have been included.  Where the 
Contractor provides work zone signing as required herein but no specific pay items have 
been included in the contract, all associated costs will be considered incidental to the work 
being paid for under the various items in the contract. 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

 
(5-20-08) Z-2 

 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim 
in this contract as follows:  
 

(h)  Amounts Encumbered. – Transportation project appropriations may be 
encumbered in the amount of allotments made to the Department of Transportation by the 
Director for the estimated payments for transportation project contract work to be 
performed in the appropriation fiscal year.  The allotments shall be multiyear allotments 
and shall be based on estimated revenues and shall be subject to the maximum contract 
authority contained in General Statute 143C-6-11(c).  Payment for transportation project 
work performed pursuant to contract in any fiscal year other than the current fiscal year is 
subject to appropriations by the General Assembly.  Transportation project contracts shall 
contain a schedule of estimated completion progress, and any acceleration of this progress 
shall be subject to the approval of the Department of Transportation provided funds are 
available.  The State reserves the right to terminate or suspend any transportation project 
contract, and any transportation project contract shall be so terminated or suspended if 
funds will not be available for payment of the work to be performed during that fiscal year 
pursuant to the contract.  In the event of termination of any contract, the contractor shall 
be given a written notice of termination at least 60 days before completion of scheduled 
work for which funds are available.  In the event of termination, the contractor shall be 
paid for the work already performed in accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in 
accordance with Article 108-13(E), of the North Carolina Department of Transportation 
Standard Specifications for Roads and Structures, dated July 1, 2006. 
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STANDARD SPECIAL PROVISION 

 
ERRATA 

(1-17-12) (Rev. 9-18-12) Z-4 
 

Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26”  with 
“Article 107-25” . 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,” . 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 
follows:  L ine 1, replace “(4) Buffer Zone”  with “(c) Buffer Zone” ; Line 12, replace 
“(5) Evaluation for Potential Wetlands and Endangered Species”  with “(d) Evaluation for 
Potential Wetlands and Endangered Species” ; and Line 33, replace “(6) Approval”  with 
“(4) Approval” . 

 
Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile”  with 
“reinforcement” . 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of M ixture and Job M ix Formula 
Adjustments, replace “30”  with “45” . 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)”  with  
“Subarticle 609-6(D)” . 
Page 6-11, Table 609-1 Control L imits, replace “Max. Spec. Limit”  for the Target 
Source of P0.075/Pbe Ratio with “1.0” . 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)”  with  
“Subarticle 1012-1(E)”  

 
Division 10 

Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability 
(Retained Strength) of Type 5 geotextiles with “70%”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2”  with “Table 1205-4” . 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these 
tables with “POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4”  with “Table 1205-6” . 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5”  with “Table 1205-7” . 
 

Division 15 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula 
with the following:   
Page 15-6, Subarticle 1510-3(B), line 32, delete “ may be performed concurrently or”  
and replace with “ shall be performed” . 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1” . 
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Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within 
Interconnect Center, delete this subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace 
“1633.01”  with “1631.01” . 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 

(3-18-03) Z-04a 
 
Within quarantined area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any 
part of the Contractor's operations is located within a quarantined area, thoroughly clean 
all equipment prior to moving out of the quarantined area.  Comply with federal/state 
regulations by obtaining a certificate or limited permit for any regulated article moving 
from the quarantined area. 
 
Originating in a quarantined county 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United 
States Department of Agriculture.  Have the certificate or limited permit accompany the 
article when it arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture at 
1-800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those 
specific project sites located in the quarantined area or for any regulated article used on 
this project originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately 

or with other articles.  This includes movement of articles listed above that may be 
associated with cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined 

by an inspector to present a hazard of spreading imported fire ant, gypsy moth, 
witchweed or other noxious weeds. 
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STANDARD SPECIAL PROVISION 
 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall 

pay to each of his employees, wages at a rate of not less than SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this 
contract shall be SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract 
on this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any 
changes in the minimum wage laws, Federal or State.  It is the responsibility of the 
Contractor to keep fully informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

AWARD OF CONTRACT 
(6-28-77) Z-6 

 
“The North Carolina Department of Transportation, in accordance with the provisions of 
Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the 
Department of Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby 
notifies all bidders that it will affirmatively insure that the contract entered into pursuant to 
this advertisement will be awarded to the lowest responsible bidder without discrimination 
on the ground of race, color, or national origin” . 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 
comply with any requirement shall cause the bid to be considered ir regular  and shall be grounds for  
rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any 

manner. The bid shall not be considered complete unless all forms included in this proposal are 
properly completed and/or executed as instructed.  DO NOT SEPARATE THE BID SHEET 
FROM THE PROPOSAL! 

2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various 

contract items shall be written in figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall 

be determined by multiplying each unit bid by the quantity for that item, and shall be written in 
figures in the "Amount Bid" column of the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total 
amount shall be determined by adding the total cost for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry 
adjacent thereto in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award,  or to enter 

into a contract pursuant to an award. 
11. The Proposal with the Bid Sheet Still Attached Shall be Placed in a Sealed Envelope and Shall 
     Have Been Delivered to and Received in the Division Engineer ’s Office Located at 509 Ward 
     Blvd. in Wilson by 2:00 PM on Tuesday August 27, 2013. 
12. The sealed bid must display the following statement on the front of the sealed envelope: 
 
 Quotation For  Guardrail and Guiderail Repair  in Nash &  Wilson County 

  
 

13. If delivered by mail or courier, the sealed envelope shall be placed in another sealed envelope and the 
outer envelope shall be addressed as follows: 

 
 J. P. Page, PE, NCDOT 
 PO Box 3165 

Wilson, NC   27895  
 

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder .  The 
lowest responsible will be notified that his bid has been accepted and that he has been awarded the 
contract.  NCDOT reserves the r ight to reject all bids. 
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Nor th Carolina Dept. of Transpor tation Bid Form 
Nash &  Wilson County 

ITEM SECT DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT BID 

1 SP Emergency Mobilization 50 EA   

2 SP 
Impact Attenuator Unit, Type 
350 (Gating) 

3 EA   

3 SP 
Guardrail with Pre-Punched 
Holes for Cable Assy (Rail Only) 

10 EA   

4 SP 
Steel Beam Guardrail (Rail 
Only) 

4000 LFT   

5 SP 
Steel Beam Guardrail (With 
Steel Posts) 

6500 LFT   

6 SP 
Steel Beam Guardrail (With 
Wooden Posts) 

100 LFT   

7 SP 
Steel Beam Guardrail, Shop 
Curved 

200 LFT   

8 SP 
Steel Beam Guardrail, Double 
Faced 

2000 LFT   

9 SP 
20”  Tubular Triple Corrugated 
Steel Beam Guardrail 

100 LFT   

10 SP 
Additional Guardrail Posts 
(Wood) 

10 EA   

11 SP 
Additional Guardrail Posts 
(Steel) 

20 EA   

12 SP 
Guardrail Anchor Units, Type 
350 

50 EA   

13 SP 
Guardrail Anchor Units, Type 
M-350 

5 EA   

14 SP 
Guardrail Anchor Units, Type 
I I I  

10 EA   

15 SP Cable Guiderail Reset 17000 LFT   

16 SP Bridge Rail Tubes 100 EA   

17 SP 
Traffic Control (Shoulder 
Closures) 

230 EA   

18 SP 
Traffic Control (Full Lane 
Closures) 

100 EA   

 
TOTAL BID FOR PROJECT:____________________ 
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Nor th Carolina Dept. of Transpor tation Bid Form (cont.) 
Nash &  Wilson County 

CONTINGENCY BID ITEMS 
ITEM SECT DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT BID 

19 SP 
Impact Attenuator Unit, Type 
350 (Non-Gating) 

1 EA   

20 SP 
Triple Corrugated Steel Beam 
Guardrail 

1 LFT   

21 SP 
Triple Corrugated Guardrail 
Terminal Section 

1 EA   

22 SP 
Steel Beam Guardrail Terminal 
Section 

1 EA   

23 SP 
W-TR Steel Beam Guardrail 
Transition Sections 

1 EA   

24 SP 
Guardrail Anchor Units, Type 
AT-1 

1 EA   

25 SP 
Guardrail Anchor Units, Type 
CAT-1 

1 EA   

26 SP 
Guardrail Anchor Units, Type 
I I I  Modified 

1 EA   

27 SP 
Guardrail Anchor Units, Type 
VI  

1 EA   

28 SP 
Guardrail Anchor Units, Type 
VI  (Mod.) 

1 EA   

29 SP 
Guardrail Anchor Units, Type 
XV 

1 EA   

30 SP 
Guardrail Anchor Units, Type 
B-77 

1 EA   

31 SP 
Guardrail Anchor Units, Type 
B-83 

1 EA   

32 SP 
Buffered End Section (Std 
862.02) 

1 EA   

33 SP 
Buffered End Section For Type 
350 Sections 

1 EA   

34 SP 
Reset Concrete Anchor For 
Cable Guiderail 

1 EA   

35 SP 
Replace Concrete Anchor For 
Cable Guiderail 

1 EA   

36 SP Additional Guiderail Posts 1 EA   
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Contract No. ______________ Rev. 4-19-11 

County __________________ 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

CORPORATION
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR 

Full name of Corporation 

Address as Prequalified 

Attest  By  
Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 

Select appropriate title Select appropriate title 
   
   
   

Print or type Signer's name Print or type Signer's name 

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED 

Subscribed and sworn to before me this the 

_____ day of _____________________ 20__. 

Signature of Notary Public 

of ____________________________County 

State of ______________________________ 

My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

PARTNERSHIP 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR 

Full Name of Partnership 

Address as Prequalified 

 By  
Signature of Witness Signature of Partner 

   
Print or type Signer's name Print or type Signer's name 

AFFIDAVIT MUST BE NOTARIZED 

Subscribed and sworn to before me this the 

_____ day of _____________________ 20__. 

Signature of Notary Public 

of ____________________________County 

State of ______________________________ 

My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

LIMITED LIABILITY COMPANY 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR 

Full Name of Firm 

Address as Prequalified 

Signature of Witness  Signature of Member/Manager/Authorized Agent 
Select appropriate title

Print or type Signer's name Print or type Signer's Name 

AFFIDAVIT MUST BE NOTARIZED 

Subscribed and sworn to before me this the 

_____ day of _____________________ 20__. 

Signature of Notary Public 

of ____________________________County 

State of ______________________________ 

My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

JOINT VENTURE (2) or (3) 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws 
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 
required statements concerning exceptions that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 
employees of your organization. 

SIGNATURE OF CONTRACTOR
Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On 
Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the 
appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), fill 
in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 

(1)  
Name of Joint Venture 

(2)  
Name of Contractor 

 Address as Prequalified 
   

Signature of Witness or Attest By Signature of Contractor 
   

Print or type Signer's name Print or type Signer's name 
   

If Corporation, affix Corporate Seal and
   

(3) 
Name of Contractor 

Address as Prequalified 
   

Signature of Witness or Attest By Signature of Contractor 
   

Print or type Signer's name Print or type Signer's name 
   

If  Corporation, affix Corporate Seal and
   

(4) 
Name of Contractor (for 3 Joint Venture only)

 Address as Prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    

If  Corporation, affix Corporate Seal  
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR  
Name of Contractor 

Individual name 

Trading and doing business as 
Full name of Firm 

Address as Prequalified 

   
Signature of Witness Signature of Contractor, Individually 

   
Print or type Signer's name Print or type Signer’s name 

   

AFFIDAVIT MUST BE NOTARIZED 
Subscribed and sworn to before me this the 

_____ day of _____________________ 20__. 

Signature of Notary Public 

of ____________________________County 

State of ______________________________ 

My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor  

Print or type Individual name 

Address as Prequalified 

Signature of Contractor, Individually 

Print or type Signer's Name 

Signature of Witness 

Print or type Signer’s name 

AFFIDAVIT MUST BE NOTARIZED 
Subscribed and sworn to before me this the 

_____ day of _____________________ 20__. 

Signature of Notary Public 

of ____________________________County 

State of ______________________________ 

My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

DEBARMENT CERTIFICATION 

Conditions for certification: 

1. The prequalified bidder shall provide immediate written notice to the Municipality if at any 
time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Municipality, or has become erroneous because of 
changed circumstances. 

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549.  A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Municipality project representative. 

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 
any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in Municipal contracts, unless 
authorized by the Municipality. 

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Municipality, without 
subsequent modification, in all lower tier covered transactions. 

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous.  The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors.

6. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this provision.  The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

7. Except as authorized in paragraph 6 herein, the Municipality may terminate any contract if 
the bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

DEBARMENT CERTIFICATION 

The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

b. Have not within a three-year period preceding this proposal been convicted of or had a civil 
judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and 

d. Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

e. Will submit a revised Debarment Certification immediately if his status changes and will 
show in his bid proposal an explanation for the change in status. 

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal.  An explanation will not necessarily result in denial of participation in a 
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive.

Check here if an explanation is attached to this certification. 



Contract No:  N/A 

County:  Nash, Wilson

ACCEPTED BY THE 
DEPARTMENT OF TRANSPORTATION 

_______________________________________________
Division Four Project Manager

_______________________________________________
Date

Signature Sheet (Bid) - ACCEPTANCE SHEET 
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LISTING OF MBE & WBE SUBCONTRACTORS 
Sheet ________ of  __________ 

 

FIRM NAME AND ADDRESS 
MBE 

or 
WBE 

ITEM 
NO. 

ITEM DESCRIPTION 
* AGREED 

UPON UNIT 
PRICE 

** DOLLAR 
VOLUME OF 

ITEM 
 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
* The Dollar Volume shown in this column shall be the Actual Price 
Agreed Upon by the Prime Contractor and the MBE and/or WBE 
subcontractor, and these prices will be used to determine the 
percentage of the MBE and/or WBE participation in the contract. 
 
** Must have entry even if figure to be entered is zero. 
 

** Dollar Volume of MBE Subcontractor $ ____________ 

MBE Percentage of Total Contract Bid Price   ____________ % 

** Dollar Volume of WBE Subcontractor $ ____________ 

WBE Percentage of Total Contract Bid Price   ____________ % 

This form must be completed in order for the Bid to be considered responsive and be publicly read.   
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or number zero. 
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