

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 09, 2018
DIVISION 00004

DD00266
45871.3.1
NHP-0070(206)
WAYNE
U-5958

PROPOSAL LENGTH 0.492 MILES
TYPE OF WORK GRADING, DRAINAGE, PAVING AND SIGNAL
LOCATION US 70 AND SR 1719 (BESTON RD)

RPN 001 3 BIDDER(S) DBE GOAL 6.00 %
ESTIMATE 1,026,343.32

DATE AVAILABLE NOV 05 2018
INTER COMPLETION APR 15 2019 ALL WORK EXCEPT FOR PLANTING, REFORESTATION AND/OR
PERMANENT VEGETATION ESTABLISHMENT
PHASE II, STEPS 1 & 2 AS SHOWN ON SHEETS TMP-5 THROUGH TMP-7
FINAL COMPLETION OCT 14 2019

	\$ TOTALS	% DIFF
FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	1,163,611.00	+13.4
BARNHILL CONTRACTING COMPANY ROCKY MOUNT, NC	1,252,357.85	+22.0
S T WOOTEN CORPORATION WILSON, NC	1,270,781.40	+23.8

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 09, 2018
DIVISION 00004

DD00275
2019CPT.04.14.20961
N/A
WAYNE
N/A

PROPOSAL LENGTH 9.740 MILES
TYPE OF WORK MILLING AND RESURFACING
LOCATION VARIOUS

RPN 002 3 BIDDER(S) DBE GOAL 6.00 %
ESTIMATE 2,454,860.00

DATE AVAILABLE OCT 29 2018
INTER COMPLETION OCT 26 2019 COMPLETE ALL WORK EXCEPT FOR FINAL/LONG LIFE PAVEMENT MARKINGS
AUG 23 2019 COMPLETE ALL WORK REQUIRED OF MAP # 11 (WAYNE MEMORIAL DR) COMPLETE INSTALLATION OF EACH NEW LOOP 7 DAYS AFTER REMOVAL OF EXISTING LOOP
FINAL COMPLETION DEC 15 2019

	\$ TOTALS	% DIFF
FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	2,416,956.85	-1.5
S T WOOTEN CORPORATION WILSON, NC	2,442,669.13	-0.5
BARNHILL CONTRACTING COMPANY ROCKY MOUNT, NC	2,525,266.10	+2.9

HIGHWAY LETTING
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
 DIVISION OF HIGHWAYS
 RALEIGH N.C.
 OCTOBER 09, 2018
 DIVISION 00004

DD00276
 2019CPT.04.13.20511
 STATE FUNDED
 JOHNSTON

PROPOSAL LENGTH 41.380 MILES
 TYPE OF WORK RESURFACING VARIOUS SECONDARY ROUTES
 LOCATION VARIOUS

RPN 003 3 BIDDER(S) DBE GOAL 7.00 %
 ESTIMATE 3,830,000.00

DATE AVAILABLE OCT 29 2018
 INTER COMPLETION OCT 26 2019 COMPLETE ALL WORK EXCEPT FOR FINAL/LONG LIFE PAVEMENT
 MARKINGS
 COMPLETE INSTALLATION OF EACH NEW LOOP 7 DAYS AFTER REMOVAL OF EACH
 EXISTING LOOP
 FINAL COMPLETION DEC 15 2019

	\$ TOTALS	% DIFF
FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	3,347,608.40	-12.6
BARNHILL CONTRACTING COMPANY ROCKY MOUNT, NC	3,419,966.55	-10.7
S T WOOTEN CORPORATION WILSON, NC	3,547,064.40	-7.4

	ESTIMATE TOTAL	7,311,203.32	
	LETTING TOTAL	6,928,176.25	-5.2