

HIGHWAY LETTING  
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
DIVISION OF HIGHWAYS  
RALEIGH N.C.  
OCTOBER 11, 2022  
DIVISION 4

PAGE: 1 of 2  
ITEM C

DD00400  
80073  
STATE FUNDED  
JOHNSTON

PROPOSAL LENGTH 0.258 MILES

TYPE OF WORK GRADING, DRAINAGE AND PAVING

LOCATION BRASWELL RD & ORMOND RD AT BAKERS CHAPEL RD  
EST CONST PROGRESS....

RPN 001 3 BIDDER(S) DBE GOAL 5.00 %  
ESTIMATE 839,975.25

DATE AVAILABLE NOV 28 2022 THRU JAN 30 2023

INTER COMPLETION COMPLETE ALL WORK EXCEPT FOR PLANTING, REFORESTATION AND/OR  
PERMANENT VEGETATION ESTABLISHMENT 240 DAY(S) AFTER START DATE  
COMPLETE WORK OF INSTALLING 36" RCP AT +/- -L- 14+10 AS SHOWN ON PLAN  
SHEET 5 AND TMP-01 AND PLACE AND MAINTAIN TRAFFIC 7 DAY(S) AFTER START  
DATE

FINAL COMPLETION MAR 29 2024

	\$ TOTALS	% DIFF
ROADWORKS CONSTRUCTION COMPANY LLC APEX, NC	839,577.10	+0.0
FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	896,969.00	+6.8
BARNHILL CONTRACTING CO ROCKY MOUNT, NC	936,200.00	+11.5