Completion date for this contract is OCTOBER 16, 2015.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Seven Hundred Fifty Dollars (\$750.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1: (6-18-13) 108

The Contractor shall complete the work required as shown on Map 1 (WBS: 4CR.10511.28) and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **JULY 7**, **2015**, unless otherwise approved by the District Engineer.

The completion date for this intermediate contract time is **OCTOBER 16, 2015**.

RAILROAD GRADE CROSSING:

(7-1-95) (Rev. 1-15-13)

Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track Supervisor when the use of slow-moving or stopped equipment is required over at-grade railroad crossings.

107

107-9

POSTED WEIGHT LIMITS:

(7-1-95) (Rev. 8-21-12)

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are posted with weight limits less than the legal limit. Do not exceed the posted weight limits in transporting materials and/or equipment to the projects, unless otherwise indicated below. Make a thorough examination of all projects and haul routes and be prepared to discuss them at the Preconstruction Conference.

FUEL PRICE ADJUSTMENT:

(11-15-05) (Rev. 2-18-14)

Revise the 2012 Standard Specifications as follows:

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is **\$ 2.7552** per gallon. Where any of the following are included as pay items in the contract, they will be eligible for fuel price adjustment.

SP1 G14 K

SP1 G17R

SP1 G 24R

SP1 G43

109-8