

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
NOVEMBER 10, 2020
DIVISION 00004

DD00330
2021CPT.04.08.10331, 2021CPT.04.08.20331
STATE FUNDED
EDGECOMBE

PROPOSAL LENGTH 24.782 MILES
TYPE OF WORK MILLING & RESURFACING
LOCATION VARIOUS

RPN 001 2 BIDDER(S) DBE GOAL 6.00 %
ESTIMATE 3,329,731.10

DATE AVAILABLE MAR 15 2021
INTER COMPLETION OCT 30 2021 COMPLETE ALL WORK EXCEPT FOR FINAL/LONG LIFE PAVEMENT MARKINGS
DEC 15 2021 TIME LIMITATIONS FOR REPLACEMENT OF PAVEMENT MARKINGS
OCT 30 2021 INSTALL EACH NEW INDUCTIVE LOOP AFTER REMOVAL OF EACH LOOP WITHIN 7 DAYS
FINAL COMPLETION DEC 15 2021

	\$ TOTALS	% DIFF
BARNHILL CONTRACTING CO ROCKY MOUNT, NC	2,388,399.38	-28.3
FSC II, LLC DBA ROSE BROTHERS PAVING COMPANY RALEIGH, NC	2,924,092.28	-12.2
