

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
DECEMBER 08, 2020
DIVISION 00004

DD00332
2021CPT.04.07.10981, 2021CPT.04.07.20981, 2021CPT.04.07.20981.2
STATE FUNDED
WILSON

PROPOSAL LENGTH 10.638 MILES
TYPE OF WORK MILLING AND RESURFACING
LOCATION VARIOUS PRIMARY, SECONDARY AND URBAN ROUTES IN WILSON COUNTY

RPN 001 2 BIDDER(S) DBE GOAL 7.00 %
ESTIMATE 3,139,899.50

DATE AVAILABLE MAR 15 2021
INTER COMPLETION NOV 15 2021 COMPLETE ALL WORK EXCEPT FOR FINAL/LONG LIFE PAVEMENT MARKINGS
DEC 15 2021 TIME LIMITATIONS FOR REPLACEMENT OF PAVEMENT MARKINGS PER MAP
NOV 15 2021 COMPLETE ALL WORK AT EACH CURB RAMP LOCATION WITHIN 7 CALENDAR DAYS
NOV 15 2021 INSTALL EACH NEW INDUCTIVE LOOP AFTER REMOVAL OF EXISTING LOOP WITHIN 7 DAYS
NOV 15 2021 TO ALLOW FOR UTILITY RELOCATIONS AND SIGNAL WORK ICT FOR DOA AND COMPLETION MAPS 1, 2, 3, 4, 20, 21, AND 22
FINAL COMPLETION DEC 15 2021

	\$ TOTALS	% DIFF
S T WOOTEN CORPORATION WILSON, NC	2,658,334.38	-15.3
FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	2,722,611.03	-13.3
