
FEB 26, 2014 04:08 PM

TIP NO U-5503 2:00 PM 1 /  7 003

WAKE

45490.3.F1

FED AID NO STPDA-3014(2)

U-5503, ROADWAY IMPROVEMENTS SR 3014

SR 3014 (MORRISVILLE-CARPENTER RD) FROM WEST OF SR 1613 (DAVIS DR) TO EAST OF OLD SAVANNAH DR

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

FSC II LLC DBA FRED SMITH
COMPANY

S. T. WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

DE00071FEB 26 2014
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28011.00 40000.00 40000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 69035.00 247000.00 85000.00GRADING
0003 0318000000-E 300  90 TON 34.00 3060.00 25.00 2250.00 41.75 3757.50FND CONDIT MATL MINOR STRS
0004 0320000000-E 300  290 SY  2.00 580.00 2.00 580.00 4.75 1377.50FND CONDIT GEOTEXTILE
0005 0384000000-E 310  27 LF  66.50 1795.50 80.00 2160.00 121.00 3267.0030" RC PIPE CULV III
0006 0390000000-E 310  194 LF  57.50 11155.00 70.00 13580.00 93.00 18042.0036" RC PIPE CULV III
0007 0448200000-E 310  195 LF  27.40 5343.00 32.00 6240.00 37.00 7215.0015" RCP CULV CLASS IV
0008 0448300000-E 310  293 LF  28.50 8350.50 36.00 10548.00 41.00 12013.0018" RCP CULV CLASS IV
0009 0448400000-E 310  50 LF  40.00 2000.00 45.00 2250.00 56.00 2800.0024" RCP CULV CLASS IV
0010 0448500000-E 310  36 LF  55.00 1980.00 85.00 3060.00 140.00 5040.0030" RCP CULV CLASS IV
0011 0546000000-E 310  48 LF  47.00 2256.00 30.00 1440.00 53.50 2568.00**" CAA PIPE CLVT *****"

(15", 0.060")
0012 0564000000-E 310  3 EA  395.00 1185.00 150.00 450.00 360.00 1080.00**" CAA PIPE ELBOW *****"

(15", 0.060")
0013 0995000000-E 340  301 LF  27.00 8127.00 10.70 3220.70 16.00 4816.00PIPE REMOVAL
0014 0996000000-N 350  3 EA  1450.00 4350.00 800.00 2400.00 1620.00 4860.00PIPE CLEAN-OUT
0015 1099500000-E 505  150 CY  22.00 3300.00 15.00 2250.00 15.00 2250.00SHALLOW UNDERCUT
0016 1099700000-E 505  300 TON 17.00 5100.00 19.00 5700.00 24.00 7200.00CLASS IV SUBGRD STABILIZATION
0017 1220000000-E 545  150 TON 17.00 2550.00 25.00 3750.00 32.00 4800.00INCIDENTAL STONE BASE
0018 1297000000-E 607  100 SY  24.00 2400.00 15.00 1500.00 8.95 895.00MILL ASP PVMT *****" DTH

(1-1/2")
0019 1297000000-E 607  2,127 SY  4.20 8933.40 4.00 8508.00 1.95 4147.65MILL ASP PVMT *****" DTH

(2")
0020 1308000000-E 607  2,504 SY  3.30 8263.20 3.50 8764.00 1.45 3630.80MILLN ASPHALT PVMT ***** - *****

(0" to 1-1/2")
0021 1330000000-E 607  109 SY  26.50 2888.50 30.00 3270.00 12.95 1411.55INCIDENTAL MILLING
0022 1489000000-E 610  800 TON 31.40 25120.00 33.00 26400.00 53.40 42720.00ASP CONC BASE CRS B25.0B
0023 1498000000-E 610  630 TON 31.60 19908.00 38.00 23940.00 55.45 34933.50ASP CONC INTR CRS I19.0B
0024 1519000000-E 610  1,170 TON 42.00 49140.00 48.00 56160.00 62.60 73242.00ASP CONC SURF CRS S9.5B
0025 1575000000-E 620  130 TON 690.00 89700.00 610.00 79300.00 506.00 65780.00ASP FOR PLANT MIX
0026 1704000000-E SP   75 TON 120.00 9000.00 115.00 8625.00 145.00 10875.00PATCHING EXIST PAVEMENT
0027 2022000000-E 815  23 CY  50.00 1150.00 15.00 345.00 50.00 1150.00SUBDRAIN EXCAVATION
0028 2033000000-E 815  17 CY  31.00 527.00 20.00 340.00 100.00 1700.00SUBDRAIN FINE AGGREGATE
0029 2044000000-E 815  100 LF  1.60 160.00 4.00 400.00 15.00 1500.006" PERF SUBDRN PIPE
0030 2070000000-N 815  1 EA  120.00 120.00 140.00 140.00 250.00 250.00SUBDRN PIPE OUTLET
0031 2209000000-E 838  2 CY  1760.00 3520.00 4800.00 9600.00 2600.00 5200.00ENDWALLS
0032 2286000000-N 840  11 EA  1915.00 21065.00 2800.00 30800.00 3585.00 39435.00MASNRY DRAINAGE STRUCT
0033 2308000000-E 840  1 LF  200.00 200.00 350.00 350.00 276.00 276.00MASNRY DRAINAGE STRUCT
0034 2374000000-N 840  1 EA  569.00 569.00 450.00 450.00 625.91 625.91FRAME-GRT-HD 840.03 **

(E)
0035 2374000000-N 840  4 EA  569.00 2276.00 440.00 1760.00 652.00 2608.00FRAME-GRT-HD 840.03 **

(F)
0036 2374000000-N 840  5 EA  598.00 2990.00 440.00 2200.00 652.00 3260.00FRAME-GRT-HD 840.03 **

(G)
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0037 2396000000-N 840  1 EA  285.00 285.00 300.00 300.00 405.00 405.00FRAME W/COVER STD 840.54
0038 2549000000-E 846  1,280 LF  15.20 19456.00 13.00 16640.00 18.00 23040.002'-6" CONC CURB & GUTTER
0039 2591000000-E 848  530 SY  34.00 18020.00 25.20 13356.00 28.35 15025.504" CONCRETE SIDEWALK
0040 2600000000-N SP   1 EA  1710.00 1710.00 700.00 700.00 625.00 625.00RETROFIT EXT CURB RAMP
0041 2605000000-N 848  7 EA  1380.00 9660.00 750.00 5250.00 1235.00 8645.00CONCRETE CURB RAMP
0042 2612000000-E 848  140 SY  66.00 9240.00 35.00 4900.00 57.00 7980.006" CONCRETE DRIVEWAY
0043 2647000000-E 852  30 SY  98.00 2940.00 45.00 1350.00 63.00 1890.005" MONO CONC ISLANDS (SURF MTD)
0044 2845000000-N 858  1 EA  1260.00 1260.00 500.00 500.00 850.00 850.00ADJ METER OR VALVE BOXES
0045 3628000000-E 876  25 TON 69.00 1725.00 60.00 1500.00 41.00 1025.00RIP RAP, CLASS I
0046 3656000000-E 876  95 SY  2.00 190.00 2.00 190.00 3.60 342.00GEOTEXTILE FOR DRAINGE
0047 4072000000-E 903  180 LF  3.85 693.00 6.00 1080.00 6.05 1089.00SUPPORT, 3-LB STL U-CHAN
0048 4110000000-N 904  16 EA  54.00 864.00 75.00 1200.00 59.50 952.00SIGN ERECTION, TYPE *** (GRD MTD)

(E)
0049 4116100000-N 904  2 EA  125.00 250.00 125.00 250.00 92.50 185.00SIGN ERECT, RELOC ** GRD MTD

(E)
0050 4400000000-E 1110  408 SF  4.15 1693.20 4.75 1938.00 4.95 2019.60WORK ZONE SIGNS (STAT)
0051 4405000000-E 1110  320 SF  4.30 1376.00 15.00 4800.00 58.19 18620.80WORK ZONE SIGNS (PORT)
0052 4415000000-N 1115  4 EA  350.00 1400.00 250.00 1000.00 270.00 1080.00FLASHING ARROW BOARD
0053 4422000000-N 1120  14 DAY 500.00 7000.00 70.00 980.00 270.00 3780.00PORT CHANGE MSG SIGN (SHORT TERM)
0054 4430000000-N 1130  181 EA  24.00 4344.00 40.00 7240.00 60.00 10860.00DRUMS
0055 4435000000-N 1135  214 EA  8.00 1712.00 5.00 1070.00 22.00 4708.00CONES
0056 4450000000-N 1150  504 HR  18.50 9324.00 30.00 15120.00 18.50 9324.00FLAGGER
0057 4480000000-N 1165  4 EA  1515.00 6060.00 250.00 1000.00 3325.00 13300.00TMA
0058 4510000000-N SP   168 HR  38.00 6384.00 40.00 6720.00 75.00 12600.00LAW ENFORCEMENT
0059 4650000000-N 1251  28 EA  6.00 168.00 6.00 168.00 10.00 280.00TEMP RAISED PVMT MRKS
0060 4686000000-E 1205  6,709 LF  0.75 5031.75 0.75 5031.75 0.62 4159.58THERMO PVT MKG LINES 4"120
0061 4695000000-E 1205  418 LF  2.00 836.00 2.00 836.00 2.00 836.00THERMO PVT MKG LINES 8"90 MILS
0062 4710000000-E 1205  1,261 LF  7.00 8827.00 7.00 8827.00 5.00 6305.0024"WIDE THERMO 120 MILS
0063 4725000000-E 1205  45 EA  75.00 3375.00 75.00 3375.00 155.00 6975.00THERMO PVT SYMBOL 90MILS
0064 4810000000-E 1205  18,349 LF  0.15 2752.35 0.15 2752.35 0.20 3669.80PAINT PVMT MARKINGS 4"
0065 4820000000-E 1205  2,592 LF  0.50 1296.00 0.50 1296.00 0.55 1425.60PAINT PVMT MARKINGS 8"
0066 4835000000-E 1205  450 LF  3.00 1350.00 3.00 1350.00 2.00 900.00PAINT PVT MKG LINES 24"
0067 4845000000-N 1205  56 EA  25.00 1400.00 25.00 1400.00 75.00 4200.00PAINT PVT MKG SYMBOL
0068 4850000000-E 1205  19,648 LF  0.40 7859.20 0.40 7859.20 0.86 16897.28LINE REMOVAL 4" WIDE
0069 4860000000-E 1205  42 LF  1.00 42.00 1.00 42.00 4.50 189.00LINE REMOVAL 8" WIDE
0070 4870000000-E 1205  86 LF  3.00 258.00 3.00 258.00 8.00 688.00LINE REMOVAL 24" WIDE
0071 4875000000-N 1205  27 EA  35.00 945.00 35.00 945.00 65.00 1755.00REMOVAL OF SYMBL & CHARAC
0072 4900000000-N 1251  78 EA  6.00 468.00 6.00 468.00 22.00 1716.00PERM RAISED PVMT MARKERS
0073 6000000000-E 1605  1,370 LF  2.15 2945.50 2.00 2740.00 2.50 3425.00TEMPORARY SILT FENCE
0074 6006000000-E 1610  75 TON 50.00 3750.00 30.00 2250.00 50.00 3750.00EROS CONTRL STONE CL A
0075 6009000000-E 1610  260 TON 54.00 14040.00 10.00 2600.00 50.00 13000.00EROS CONTRL STONE CL B
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0076 6012000000-E 1610  65 TON 45.00 2925.00 25.00 1625.00 50.00 3250.00SEDIMENT CONTROL STONE
0077 6015000000-E 1615 1.5 ACR 900.00 1350.00 625.00 937.50 1300.00 1950.00TEMPORARY MULCHING
0078 6018000000-E 1620  100 LB  3.50 350.00 3.50 350.00 3.00 300.00SEED FOR TEMP SEEDING
0079 6021000000-E 1620 0.25 TON 1000.00 250.00 1250.00 312.50 1075.00 268.75FERT FOR TEMP SEEDING
0080 6024000000-E 1622  200 LF  19.15 3830.00 0.01 2.00 17.00 3400.00TEMPORARY SLOPE DRAINS
0081 6030000000-E 1630  240 CY  30.00 7200.00 2.00 480.00 10.50 2520.00SILT EXCAVATION
0082 6036000000-E 1631  865 SY  1.50 1297.50 2.00 1730.00 6.20 5363.00MATTING FOR EROS CONTROL
0083 6038000000-E SP   150 SY  4.15 622.50 4.00 600.00 12.35 1852.50PERM SOIL REINF MAT
0084 6042000000-E 1632  280 LF  5.00 1400.00 5.00 1400.00 3.50 980.001/4" HARDWARE CLOTH
0085 6070000000-N 1639  2 EA  875.00 1750.00 100.00 200.00 500.00 1000.00SPECIAL STILLING BASINS
0086 6071010000-E SP   80 LF  8.00 640.00 8.00 640.00 10.00 800.00WATTLE
0087 6071020000-E SP   30 LB  8.00 240.00 12.00 360.00 17.00 510.00POLYACRYLAMIDE (PAM)
0088 6084000000-E 1660  3 ACR 1800.00 5400.00 226.00 678.00 2395.00 7185.00SEEDING AND MULCHING
0089 6087000000-E 1660  3 ACR 125.00 375.00 50.00 150.00 40.00 120.00MOWING
0090 6090000000-E 1661  50 LB  5.00 250.00 4.00 200.00 9.00 450.00SEED FOR REPAIR SEEDING
0091 6093000000-E 1661 0.25 TON 1000.00 250.00 900.00 225.00 1200.00 300.00FERT FOR REPAIR SEEDING
0092 6096000000-E 1662  50 LB  5.00 250.00 3.50 175.00 2.50 125.00SEED FOR SUPP SEEDING
0093 6108000000-E 1665 1.25 TON 1000.00 1250.00 400.00 500.00 890.00 1112.50FERTILIZER TOPDRESSING
0094 6111000000-E SP   30 LF  115.00 3450.00 25.00 750.00 385.00 11550.00IMPERVIOUS DIKE
0095 6114500000-N 1667  10 MHR 75.00 750.00 20.00 200.00 25.00 250.00SPECIALIZED HAND MOWING
0096 6117000000-N SP   10 EA  200.00 2000.00 50.00 500.00 400.00 4000.00RESPONSE FOR EROS CONTROL
0097 7048500000-E 1705  4 EA  565.00 2260.00 660.00 2640.00 700.00 2800.0016" PEDEST SIG HEAD 1 SEC W/CD
0098 7060000000-E 1705  1,325 LF  2.00 2650.00 2.24 2968.00 3.00 3975.00SIGNAL CABLE
0099 7132000000-E 1705  2 EA  749.00 1498.00 773.00 1546.00 1250.00 2500.00VEHICLE SIGNAL HD (12", 4 SECT)
0100 7300000000-E 1715  25 LF  6.15 153.75 6.00 150.00 10.00 250.00UNPAVED TRENCH (***********)

(1, 2")
0101 7324000000-N 1716  1 EA  252.00 252.00 164.00 164.00 200.00 200.00JUNCTION BOX (STANDARD SIZE)
0102 7444000000-E 1725  140 LF  8.65 1211.00 5.50 770.00 6.00 840.00INDUCTIVE LOOP SAWCUT
0103 7456000000-E 1726  1,025 LF  0.80 820.00 1.60 1640.00 1.00 1025.00LEAD-IN CABLE(********)

(14-2)
0104 7636000000-N 1745  4 EA  307.00 1228.00 295.00 1180.00 225.00 900.00SIGN FOR SIGNALS
0105 7642100000-N 1743  1 EA  1190.00 1190.00 1313.00 1313.00 950.00 950.00TYPE I POST W/ FOUNDATION
0106 7642200000-N 1743  1 EA  1956.00 1956.00 1775.00 1775.00 1650.00 1650.00TYPE II PED W/ FOUNDATION
0107 7980000000-N SP   8 EA  5872.00 46976.00 6180.00 49440.00 7095.00 56760.00GENERIC SIGNAL ITEM (EA)

RETANGULAR RAPID FLASHING BEACON
0108 8622000000-E 876  100 SY  2.00 200.00 2.00 200.00 2.50 250.00GEOTEXTILE FOR DRAINAGE

 

    TOTAL 663262.85 TOTAL 814814.00 TOTAL 827630.32CONTRACT TOTAL

 

    SUB-TOTAL 663262.85 SUB-TOTAL 814814.00 SUB-TOTAL 827630.32ROADWAY ITEMS
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0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 273230.00GRADING
0003 0318000000-E 300  90 TON 35.00 3150.00FND CONDIT MATL MINOR STRS
0004 0320000000-E 300  290 SY  2.15 623.50FND CONDIT GEOTEXTILE
0005 0384000000-E 310  27 LF  90.00 2430.0030" RC PIPE CULV III
0006 0390000000-E 310  194 LF  80.00 15520.0036" RC PIPE CULV III
0007 0448200000-E 310  195 LF  40.00 7800.0015" RCP CULV CLASS IV
0008 0448300000-E 310  293 LF  44.00 12892.0018" RCP CULV CLASS IV
0009 0448400000-E 310  50 LF  63.50 3175.0024" RCP CULV CLASS IV
0010 0448500000-E 310  36 LF  110.00 3960.0030" RCP CULV CLASS IV
0011 0546000000-E 310  48 LF  38.00 1824.00**" CAA PIPE CLVT *****"

(15", 0.060")
0012 0564000000-E 310  3 EA  350.00 1050.00**" CAA PIPE ELBOW *****"

(15", 0.060")
0013 0995000000-E 340  301 LF  21.20 6381.20PIPE REMOVAL
0014 0996000000-N 350  3 EA  3450.00 10350.00PIPE CLEAN-OUT
0015 1099500000-E 505  150 CY  24.00 3600.00SHALLOW UNDERCUT
0016 1099700000-E 505  300 TON 31.00 9300.00CLASS IV SUBGRD STABILIZATION
0017 1220000000-E 545  150 TON 35.40 5310.00INCIDENTAL STONE BASE
0018 1297000000-E 607  100 SY  12.35 1235.00MILL ASP PVMT *****" DTH

(1-1/2")
0019 1297000000-E 607  2,127 SY  3.75 7976.25MILL ASP PVMT *****" DTH

(2")
0020 1308000000-E 607  2,504 SY  2.95 7386.80MILLN ASPHALT PVMT ***** - *****

(0" to 1-1/2")
0021 1330000000-E 607  109 SY  16.75 1825.75INCIDENTAL MILLING
0022 1489000000-E 610  800 TON 60.00 48000.00ASP CONC BASE CRS B25.0B
0023 1498000000-E 610  630 TON 60.00 37800.00ASP CONC INTR CRS I19.0B
0024 1519000000-E 610  1,170 TON 58.00 67860.00ASP CONC SURF CRS S9.5B
0025 1575000000-E 620  130 TON 645.00 83850.00ASP FOR PLANT MIX
0026 1704000000-E SP   75 TON 210.00 15750.00PATCHING EXIST PAVEMENT
0027 2022000000-E 815  23 CY  24.35 560.05SUBDRAIN EXCAVATION
0028 2033000000-E 815  17 CY  64.40 1094.80SUBDRAIN FINE AGGREGATE
0029 2044000000-E 815  100 LF  30.75 3075.006" PERF SUBDRN PIPE
0030 2070000000-N 815  1 EA  305.00 305.00SUBDRN PIPE OUTLET
0031 2209000000-E 838  2 CY  3220.00 6440.00ENDWALLS
0032 2286000000-N 840  11 EA  2135.00 23485.00MASNRY DRAINAGE STRUCT
0033 2308000000-E 840  1 LF  500.00 500.00MASNRY DRAINAGE STRUCT
0034 2374000000-N 840  1 EA  570.00 570.00FRAME-GRT-HD 840.03 **

(E)
0035 2374000000-N 840  4 EA  570.00 2280.00FRAME-GRT-HD 840.03 **

(F)
0036 2374000000-N 840  5 EA  570.00 2850.00FRAME-GRT-HD 840.03 **

(G)
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0037 2396000000-N 840  1 EA  385.00 385.00FRAME W/COVER STD 840.54
0038 2549000000-E 846  1,280 LF  16.10 20608.002'-6" CONC CURB & GUTTER
0039 2591000000-E 848  530 SY  26.45 14018.504" CONCRETE SIDEWALK
0040 2600000000-N SP   1 EA  980.00 980.00RETROFIT EXT CURB RAMP
0041 2605000000-N 848  7 EA  1092.00 7644.00CONCRETE CURB RAMP
0042 2612000000-E 848  140 SY  36.80 5152.006" CONCRETE DRIVEWAY
0043 2647000000-E 852  30 SY  55.20 1656.005" MONO CONC ISLANDS (SURF MTD)
0044 2845000000-N 858  1 EA  920.00 920.00ADJ METER OR VALVE BOXES
0045 3628000000-E 876  25 TON 61.50 1537.50RIP RAP, CLASS I
0046 3656000000-E 876  95 SY  4.75 451.25GEOTEXTILE FOR DRAINGE
0047 4072000000-E 903  180 LF  6.05 1089.00SUPPORT, 3-LB STL U-CHAN
0048 4110000000-N 904  16 EA  59.50 952.00SIGN ERECTION, TYPE *** (GRD MTD)

(E)
0049 4116100000-N 904  2 EA  92.50 185.00SIGN ERECT, RELOC ** GRD MTD

(E)
0050 4400000000-E 1110  408 SF  5.70 2325.60WORK ZONE SIGNS (STAT)
0051 4405000000-E 1110  320 SF  15.85 5072.00WORK ZONE SIGNS (PORT)
0052 4415000000-N 1115  4 EA  1500.00 6000.00FLASHING ARROW BOARD
0053 4422000000-N 1120  14 DAY 240.00 3360.00PORT CHANGE MSG SIGN (SHORT TERM)
0054 4430000000-N 1130  181 EA  55.00 9955.00DRUMS
0055 4435000000-N 1135  214 EA  20.90 4472.60CONES
0056 4450000000-N 1150  504 HR  24.00 12096.00FLAGGER
0057 4480000000-N 1165  4 EA  7500.00 30000.00TMA
0058 4510000000-N SP   168 HR  55.00 9240.00LAW ENFORCEMENT
0059 4650000000-N 1251  28 EA  6.90 193.20TEMP RAISED PVMT MRKS
0060 4686000000-E 1205  6,709 LF  0.75 5031.75THERMO PVT MKG LINES 4"120
0061 4695000000-E 1205  418 LF  2.00 836.00THERMO PVT MKG LINES 8"90 MILS
0062 4710000000-E 1205  1,261 LF  7.00 8827.0024"WIDE THERMO 120 MILS
0063 4725000000-E 1205  45 EA  75.00 3375.00THERMO PVT SYMBOL 90MILS
0064 4810000000-E 1205  18,349 LF  0.15 2752.35PAINT PVMT MARKINGS 4"
0065 4820000000-E 1205  2,592 LF  0.50 1296.00PAINT PVMT MARKINGS 8"
0066 4835000000-E 1205  450 LF  3.00 1350.00PAINT PVT MKG LINES 24"
0067 4845000000-N 1205  56 EA  25.00 1400.00PAINT PVT MKG SYMBOL
0068 4850000000-E 1205  19,648 LF  0.40 7859.20LINE REMOVAL 4" WIDE
0069 4860000000-E 1205  42 LF  1.00 42.00LINE REMOVAL 8" WIDE
0070 4870000000-E 1205  86 LF  3.00 258.00LINE REMOVAL 24" WIDE
0071 4875000000-N 1205  27 EA  35.00 945.00REMOVAL OF SYMBL & CHARAC
0072 4900000000-N 1251  78 EA  6.00 468.00PERM RAISED PVMT MARKERS
0073 6000000000-E 1605  1,370 LF  2.50 3425.00TEMPORARY SILT FENCE
0074 6006000000-E 1610  75 TON 57.75 4331.25EROS CONTRL STONE CL A
0075 6009000000-E 1610  260 TON 57.75 15015.00EROS CONTRL STONE CL B
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0076 6012000000-E 1610  65 TON 54.00 3510.00SEDIMENT CONTROL STONE
0077 6015000000-E 1615 1.5 ACR 1495.00 2242.50TEMPORARY MULCHING
0078 6018000000-E 1620  100 LB  3.45 345.00SEED FOR TEMP SEEDING
0079 6021000000-E 1620 0.25 TON 1225.00 306.25FERT FOR TEMP SEEDING
0080 6024000000-E 1622  200 LF  19.90 3980.00TEMPORARY SLOPE DRAINS
0081 6030000000-E 1630  240 CY  19.10 4584.00SILT EXCAVATION
0082 6036000000-E 1631  865 SY  2.10 1816.50MATTING FOR EROS CONTROL
0083 6038000000-E SP   150 SY  9.20 1380.00PERM SOIL REINF MAT
0084 6042000000-E 1632  280 LF  3.50 980.001/4" HARDWARE CLOTH
0085 6070000000-N 1639  2 EA  920.00 1840.00SPECIAL STILLING BASINS
0086 6071010000-E SP   80 LF  17.25 1380.00WATTLE
0087 6071020000-E SP   30 LB  23.00 690.00POLYACRYLAMIDE (PAM)
0088 6084000000-E 1660  3 ACR 2750.00 8250.00SEEDING AND MULCHING
0089 6087000000-E 1660  3 ACR 40.00 120.00MOWING
0090 6090000000-E 1661  50 LB  9.00 450.00SEED FOR REPAIR SEEDING
0091 6093000000-E 1661 0.25 TON 1380.00 345.00FERT FOR REPAIR SEEDING
0092 6096000000-E 1662  50 LB  2.50 125.00SEED FOR SUPP SEEDING
0093 6108000000-E 1665 1.25 TON 1020.00 1275.00FERTILIZER TOPDRESSING
0094 6111000000-E SP   30 LF  60.00 1800.00IMPERVIOUS DIKE
0095 6114500000-N 1667  10 MHR 20.00 200.00SPECIALIZED HAND MOWING
0096 6117000000-N SP   10 EA  230.00 2300.00RESPONSE FOR EROS CONTROL
0097 7048500000-E 1705  4 EA  750.00 3000.0016" PEDEST SIG HEAD 1 SEC W/CD
0098 7060000000-E 1705  1,325 LF  2.30 3047.50SIGNAL CABLE
0099 7132000000-E 1705  2 EA  960.00 1920.00VEHICLE SIGNAL HD (12", 4 SECT)
0100 7300000000-E 1715  25 LF  7.00 175.00UNPAVED TRENCH (***********)

(1, 2")
0101 7324000000-N 1716  1 EA  290.00 290.00JUNCTION BOX (STANDARD SIZE)
0102 7444000000-E 1725  140 LF  9.65 1351.00INDUCTIVE LOOP SAWCUT
0103 7456000000-E 1726  1,025 LF  0.90 922.50LEAD-IN CABLE(********)

(14-2)
0104 7636000000-N 1745  4 EA  350.00 1400.00SIGN FOR SIGNALS
0105 7642100000-N 1743  1 EA  1350.00 1350.00TYPE I POST W/ FOUNDATION
0106 7642200000-N 1743  1 EA  2200.00 2200.00TYPE II PED W/ FOUNDATION
0107 7980000000-N SP   8 EA  6700.00 53600.00GENERIC SIGNAL ITEM (EA)

RETANGULAR RAPID FLASHING BEACON
0108 8622000000-E 876  100 SY  5.20 520.00GEOTEXTILE FOR DRAINAGE

 

    TOTAL 1026638.80CONTRACT TOTAL

 

    SUB-TOTAL 1026638.80ROADWAY ITEMS



FEB 26, 2014 04:08 PM

TIP NO U-5503 2:00 PM 7 /  7 003

WAKE

45490.3.F1

FED AID NO STPDA-3014(2)

U-5503, ROADWAY IMPROVEMENTS SR 3014

SR 3014 (MORRISVILLE-CARPENTER RD) FROM WEST OF SR 1613 (DAVIS DR) TO EAST OF OLD SAVANNAH DR

   

DE00071FEB 26 2014
0.000 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  663262.85BARNHILL CONTRACTING COMPANY
     2  814814.00FSC II LLC DBA FRED SMITH COMPANY
     3  827630.32S. T. WOOTEN CORPORATION
     4  1026638.80DEVERE CONSTRUCTION COMPANY, INC




