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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

 
DIVISION FIVE         

CONTRACT PROPOSAL 
 

COUNTY:    GRANVILLE AND WAKE 
 

CONTRACT#: DE00054        WBS #: 5C.039053, 5C.092099, 5C.092146 
 

DESCRIPTION: SETUP AND PAVE WORK ON 2 SECTIONS OF SECONDARY 
ROADS AND RESURFACING ON 12 SECTIONS OF SECONDARY ROADS 

 
BID OPENING:  APRIL 24, 2013 

 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE 
OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES 
OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE NC 
LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID 
PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK 
AS DETERMINED BY THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL 
OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, 
HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN 
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOT WITHSTANDING 
THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED ANY PROJECT SHALL 
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS 
OF FUNDING SOURCES. 
 

 
_________________________________________________________________________________________________   
NAME OF BIDDER      NC CONTRACTOR’S LICENSE NUMBER 
 
________________________________________________________________________________________________ 
ADDRESS OF BIDDER 
 

RETURN BIDS TO:                  NC DEPARTMENT OF TRANSPORTATION 
Michael J. Kneis, PE 

Division Project Manager 
North Carolina Department of Transportation 

2612 N Duke Street 
Durham, NC 27704 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply 
with any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the 
bid.  Bidders must be prequalified for the type of work they wish to perform prior to submitting a bid. 
 

1. The bid form furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO 
NOT SEPARATE THE BID FORM FROM THE PROPOSAL! 

2. All entries on the bid form, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract 

items shall be written in figures. ***Unit prices must be limited to TWO decimal places.*** 
4. An amount bid shall be entered on the bid form for every item.  The amount bid for each item shall be 

determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the 
"Amount Bid" column of the form. 

5. The total amount bid shall be written in figures in the proper place on the bid form.  The total amount shall be 
determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent 
thereto in ink.  A representative of the Bidder shall initial the change in ink.  Do not use “White Out” or similar 
product to make corrections. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number 
 e. Contractor's License Number 
 8. Bids submitted by corporations shall bear the seal of the corporation. 
 9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a 

contract pursuant to an award. 
11. THE PROPOSAL WITH THE BID FORM STILL ATTACHED SHALL BE PLACED IN A SEALED 

ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE NCDOT DIV. 
FIVE OFFICE, 2612 North Duke Street Durham, NC 27704 BY 2:00 p.m., on Wednesday, April 24, 
2013. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 

“DE00054, QUOTATION FOR SETUP AND PAVE AND RESURFACING 
SECONDARY ROADS IN GRANVILLE AND NORTHERN WAKE COUNTIES  

TO BE OPENED AT 2:00 P.M. ON WEDNESDAY, APRIL 24, 2013.” 
 

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall 
be addressed as follows: 

 
N. C. DEPARTMENT OF TRANSPORTATION 

Attn: Michael J. Kneis, PE 
2612 N Duke Street 
Durham, NC  27704 

   

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with 
Section 102 (excluding 102-10) of the Standard Specifications for Roads and Structures 2012.  The lowest 
responsible Bidder will be notified that his bid has been accepted and that he has been awarded the contract.  
NCDOT reserves the right to reject all bids. 
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STANDARD PROVISIONS 

GENERAL 
This contract is for setting up and paving on 2 sections of secondary roads in Granville and Wake Counties 

and resurfacing on 12 sections of secondary roads in Wake County.  The Contractor will be responsible for 
conditioning work, surfacing, resurfacing, paint markings and traffic control.   

All work and materials shall be in accordance with the provisions of the General Guidelines of this 
contract, the Project Special Provisions, the North Carolina Department of Transportation Standard Specifications 
for Roads and Structures 2012, the North Carolina Department of Transportation 2012 Roadway Standard 
Drawings, and the current edition of the Manual of Uniform Traffic Control Devices (MUTCD), with the exception 
that bid bonds are not required. 

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and 
regulations, and shall comply with the provisions of Section 107 of the Standard Specifications. 

CONTRACT TIME AND LIQUIDATED DAMAGES 
The date of availability for this contract will be June 1, 2013. 
 
The completion date for this contract is September 27, 2013.  
 
The liquidated damages for this contract will be Four Hundred Dollars ($400.00) per calendar day.  After award 
of the project, the Contractor shall notify the Engineer to schedule a preconstruction conference and notify of his 
expected date for beginning work. 
 

INTERMEDIATE CONTRACT TIME NUMBER (1) AND LIQUIDATED 
DAMAGES 

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices 
for lane closures and restoring traffic to the existing traffic pattern.  The Contractor shall not close or narrow a lane 
of traffic on ALL ROUTES during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

MONDAY THRU FRIDAY  6:00 A.M. TO 9:00 A.M. 
MONDAY THRU FRIDAY  4:00 P.M. TO 7:00 P.M 

 
In addition, the Contractor shall not close or narrow a lane of traffic on ALL ROUTES detain and/or alter the 
traffic flow on or during holiday weekends, special events, or any other time when traffic is unusually heavy, 
including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer. 
 
2. For New Year's Day, between the hours of 7:00 p.m. December 31st and 9:00 a.m. January 2nd.  If New 

Year's Day is on a Friday, Saturday, Sunday or Monday, then until 9:00 a.m. the following Tuesday. 
 
3. For Easter, between the hours of 7:00 p.m. Thursday and 9:00 a.m. Monday. 
 
4. For Memorial Day, between the hours of 7:00 p.m.. Friday and 9:00 a.m. Tuesday. 
 
5. For Independence Day, between the hours of 7:00 p.m. the day before Independence Day and 9:00 a.m. the 

day after Independence Day. 
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If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 7:00 p.m. the 
Thursday before Independence Day and 9:00 p.m. the Tuesday after 
Independence Day. 

 
6. For Labor Day, between the hours of 7:00 p.m. Friday and 9:00 a.m. Tuesday. 
 
7. For Thanksgiving Day, between the hours of 7:00 p.m. Tuesday and 9:00 a.m. Monday. 
 
8. For Christmas, between the hours of 7:00 p.m. the Friday before the week of Christmas Day and 9:00 a.m. the 

following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day, 
Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane closures are not required during 
these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins to install all 
traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required to complete the 
removal of all traffic control devices for lane closures according to the time restrictions stated herein and place 
traffic in the existing pattern. 
 
The liquidated damages are Two Hundred Fifty Dollars ($250.00) per fifteen minutes. 
 

PURCHASE ORDER CONTRACT PREQUALIFICATION 
Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as either the 
prime contractor or as a subcontractor on the project must be prequalified for the type of work they wish to perform. 
Firms that wish to bid on these projects as the prime contractor must be prequalified prior to submitting a bid. Firms 
that wish to perform as a subcontractor to the prime contractor must be prequalified prior to beginning work on the 
project.  
 

For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor on central 
let projects for the appropriate work codes is considered eligible to work and/or bid on Purchase Order Contracts as 
long as other items such as bonding and license requirements for the contract are met.  
 

Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, including 
the application to become prequalified if you are not already prequalified, can be found at the following website:  
http://www.ncdot.org/business/howtogetstarted/ 

BIDS 
 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1.2 million, the bid will not be 
considered for award. 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
 

(5-20-08) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as follows:  
 

(h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount of 
allotments made to the Department of Transportation by the Director for the estimated payments for transportation 
project contract work to be performed in the appropriation fiscal year.  The allotments shall be multiyear allotments 
and shall be based on estimated revenues and shall be subject to the maximum contract authority contained in 
General Statute 143C-6-11(c).  Payment for transportation project work performed pursuant to contract in any fiscal 
year other than the current fiscal year is subject to appropriations by the General Assembly.  Transportation project 
contracts shall contain a schedule of estimated completion progress, and any acceleration of this progress shall be 
subject to the approval of the Department of Transportation provided funds are available.  The State reserves the 
right to terminate or suspend any transportation project contract, and any transportation project contract shall be so 
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terminated or suspended if funds will not be available for payment of the work to be performed during that fiscal 
year pursuant to the contract.  In the event of termination of any contract, the contractor shall be given a written 
notice of termination at least 60 days before completion of scheduled work for which funds are available.  In the 
event of termination, the contractor shall be paid for the work already performed in accordance with the contract 
specifications. 
 

Payment will be made on any contract terminated pursuant to the special provision in accordance with Subarticle 
108-13(E) of the 2012 Standard Specifications. 
 

CONTRACT PAYMENT AND PERFORMANCE BOND 
REVISED 8/24/10 

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the 
faithful performance of the contract in accordance with specifications and conditions of the contract is required for 
Construction contracts of $500,000 or more.  Such bond shall be solely for the protection of the North Carolina 
Department of Transportation and the State of North Carolina. 
  

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt 
payment for all labor or materials for which the Contractor, or his subcontractors, are liable is required for 
Construction contracts greater than $500,000.  The payment bond shall be solely for the protection of persons or 
firms furnishing materials or performing labor for this contract for which the Contractor is liable. 

DEFAULT OF CONTRACT 
 

 The Department of Transportation shall have the right to declare a default of contract for breach by the 
Contractor of any material term or condition of the contract.  Default of contract shall be in accordance with the 
terms, conditions, and procedures of Article 108-9 of the Standard Specifications. 

SUBLETTING OF CONTRACT 
 

 The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any portion 
thereof; or his right, title, or interest therein; without written consent of the Engineer.  Subletting of this contract or 
any portion of the contract shall conform to the requirements of Article of 108-6 of the Standard Specifications. 
 

NOTIFICATION OF OPERATIONS 
 

The Contractor shall notify the Engineer Five (5) working days in advance of beginning work on this project.  
 

AUTHORITY OF THE ENGINEER 
The Engineer for this project shall be the Division Engineer, Division Five, Division of Highways, North Carolina 
Department of Transportation, acting directly or through his duly authorized representative. 

The Engineer will decide all questions which may arise as to the quality and acceptability of work performed and as 
to the rate of progress of the work; all questions which may arise as to the interpretation of the contract; and all 
questions as to the acceptable fulfillment of the contract on the part of the Contractor.  His decision shall be final 
and he shall have executive authority to enforce and make effective such decisions and orders as the Contractor fails 
to carry out promptly. 

 BANKRUPTCY 
The Department of Transportation, at its option, may terminate the contract upon the filing by the contractor of any 
petition for protection under the provisions of the Federal Bankruptcy Act. 
 

PARTIAL PAYMENT 
The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved by the 
Engineer.  The amount of partial payments will be based on the work accomplished and accepted as the last day of 
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the approved pay period.  All requests for payment shall be made on the form furnished to the Contractor by the 
Department of Transportation.  The form shall be completely and legibly filled out with all appropriate information 
supplied and shall be signed by an authorized representative of the Contractor.  Minority Business Enterprise 
(MBE), Women’s Business Enterprise (WBE) and/or Disadvantage Business Enterprise (DBE) participation shall 
be listed in the appropriate spaces on all requests for payment.   If there is no participation the word “None” or the 
figure “0” shall be entered. One hundred percent (100%) payment shall be made after successful completion of the 
work as verified by the final inspection. 
 

PROMPT PAYMENT (SUBCONTRACTORS) 
 

Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material Suppliers and Release of 
Retainage 
 

Contractors at all levels; prime, subcontractor, or second tier contractor, shall within seven calendar days of receipt 
of monies, resulting from work performed on the project or services rendered, pay subcontractors, second tier 
subcontractors, or material suppliers, as appropriate.  This seven-day period begins upon knowledgeable receipt by 
the contracting firm obligated to make a subsequent periodic or final payment.  These prompt payment requirements 
will be met if each firm mails the payment to the next level firm by evidence of postmark within the seven-day 
period. 
 

This provision for prompt payment shall be incorporated into each subcontract or second tier subcontract issued for 
work performed on the project or for services provided. 
 
Failure of any entity to make prompt payment as defined herein may result in (1) withholding of money due to that 
entity in the next partial payment until such assurances are made satisfactory to this provision; or (2) removal of an 
approved contractor from the prequalified bidders list or the removal of other entities from the approved 
subcontractors list. 

AWARD OF CONTRACT 
“The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights 
Act of 1964 (78 Stat. 252) and the Regulations of the Department of Transportation (49 C.F.R., Part 21), issued 
pursuant to such act, hereby notifies all bidders that it will affirmatively insure that the contract entered into 
pursuant to this advertisement will be awarded to the lowest responsible bidder without discrimination on the 
ground of race, color, or national origin”. 
 

LIABILITY INSURANCE 
The Contractor shall provide liability insurance conforming to the requirements of Article of 107-15 of the Standard 
Specifications. 
 
Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer. 

SUPERVISION BY CONTRACTOR 
 

At all times during the life of the project the Contractor shall provide one permanent employee who shall have the 
authority and capability for overall responsibility of the project and who shall be personally available at the work 
site within 24 hours notice. Such employee shall be fully authorized to conduct all business with the subcontractors, 
to negotiate and execute all supplemental agreements, and to execute the orders or directions of the Engineer. 

At all times that work is actually being performed, the Contractor shall have present on the project one competent 
individual who is authorized to act in a supervisory capacity over all work on the project, including work 
subcontracted.  The individual who has been so authorized shall be experienced in the type of work being 
performed and shall be fully capable of managing, directing, and coordinating the work; of reading and thoroughly 
understanding the contract; and receiving and carrying out directions from the Engineer or his authorized 
representatives.  He shall be an employee of the Contractor unless otherwise approved by the Engineer. 
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The Contractor may, at his option, designate one employee to meet the requirements of both positions.  However, 
whenever the designated employee is absent from the work site, an authorized individual qualified to act in a 
supervisory capacity on the project shall be present. 

INSPECTION 
 All work shall be subject to inspection by the Engineer at any time.  Routinely, the Engineer will make periodic 
inspections of the completed work.  It will be the responsibility of the Contractor to keep the Engineer informed of 
his proposed work plan and to submit written reports of work accomplished on a frequency to be determined by the 
Engineer. 

TRAFFIC CONTROL AND WORK ZONE SAFETY 
The Contractor shall maintain traffic during construction and provide, install, and maintain all traffic 

control devices in accordance with these project guidelines, the Project Traffic Control Plans, the Project Special 
Provisions, North Carolina Department of Transportation Standard Specifications for Roads and Structures 2012, 
and the current edition of the Manual of Uniform Traffic Control Devices (MUTCD). 

The Contractor shall utilize complete and proper traffic controls and traffic control devices during all 
operations.  All traffic control and traffic control devices required for any operation shall be functional and in place 
prior to the commencement of that operation.  Signs for temporary operations shall be removed during periods of 
inactivity.  The Contractor is required to leave the project in a manner that will be safe to the traveling public and 
which will not impede motorists. 

Traffic movements through lane closures on roads with two way traffic shall be controlled by flaggers 
stationed at each end of the work zone.  In situations where sight distance is limited, the Contractor shall provide 
additional means of controlling traffic, including, but not limited to, two-way radios, pilot vehicles, or additional 
flaggers.  Flaggers shall be competent personnel, adequately trained in flagging procedures, and furnished with 
proper safety devices and equipment, including, but not limited to, safety vests and stop/slow paddles. 

All personnel when working in traffic areas or areas in close proximity to traffic shall wear an approved 
safety vest, or shirt or jacket which meets the color requirements of the Manual of Uniform Traffic Control Devices 
(MUTCD). 

The Contractor shall comply with all applicable Federal, State, and local laws, ordinances, and regulations 
governing safety, health, and sanitation, and shall provide all safeguards, safety devices, and protective equipment, 
and shall take any other needed actions, on his own responsibility that are reasonably necessary to protect the life 
and health of employees on the job and the safety  of the public, and to protect property in connection with the 
performance of the work covered by the contract. 

Failure to comply with any of the requirements for safety and traffic control of this contract shall result in 
suspension of work as provided in Subarticle 108-7(2) of the Standard Specifications. 

The Contractor's vehicles and equipment shall not be parked within the State Highway System right of way 
overnight or at other times when work has been suspended unless approved by the Engineer, and in no case within 
30 feet of the edge of pavement.  The Engineer may designate specific locations for parking equipment. 

No direct payment will be made for providing signing and traffic control item(s), as the cost of same will 
be considered incidental to the work being paid for under those various pay item(s) that have been included. 

MATERIALS AND TESTING 
The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the Standard 
Specifications and the Department's "Materials and Test Manual."  However the Engineer may reduce the frequency 
of sampling and testing where he deems it appropriate for the project under construction. 

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the 
Standard Specifications.  Material which is not properly certified will not be accepted. 

Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the Standard 
Specifications and shall include the following information: 

 1. NCDOT Work Order Number 
2. Date 
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3. Time issued  
4. Type of Material 
5. Gross weight 
6. Tare Weight 
7. Net weight of material  
8. Quarry or plant Location 
9. Truck Number 
10. Contractor's name 
11. Public weighmaster's stamp or number 
12. Public weighmaster's signature or initials in ink 
 

All steel products which are permanently incorporated into this project shall be domestically produced.  The 
Contractor shall furnish a notarized certification certifying that steel products conform to this requirement. 

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the 
Standard Specifications.  Material which is not properly certified will not be accepted. 

EROSION CONTROL 
The Contractor shall exercise every reasonable precaution throughout the life of the project to prevent erosion and 
siltation.  Silt fence and erosion control measures shall be installed in accordance with the plans for this project, 
Division 16 of the Standard Specifications, and in locations directed by the Engineer or his representative.  
 

UTILITY CONFLICTS  
 

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise 
locations of all utilities prior to beginning construction.  Utility owners shall be contacted a minimum of 48 hours 
prior to the commencement of operations.  Special care shall be used in working around or near existing utilities, 
protecting them when necessary to provide uninterrupted service.  In the event that any utility service is interrupted, 
the Contractor shall notify the utility owner immediately and shall cooperate with the owner, or his representative, 
in the restoration of service in the shortest time possible.   

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working in the 
vicinity of utilities in order to ensure the safety of construction personnel and the public. 

SAFETY AND ACCIDENT PROTECTION 
In accordance with Article 107-21 of the Standard Specifications, the Contractor shall comply with all applicable 
Federal, State, and local laws, ordinances, and regulations governing safety, health, and sanitation, and shall provide 
all safeguards, safety devices, and protective equipment, and shall take any other needed actions, on his own 
responsibility that are reasonably necessary to protect the life and health of employees on the job and the safety of 
the public, and to protect property in connection with the performance of the work covered by the contract. 
 
 
 

PLAN, DETAIL AND QUANTITY ADJUSTMENTS 
 

The Department reserves the right to make, at any time during the progress of the work, such alterations in plans or 
the details of construction as may be found necessary or desirable by the Engineer to complete the project. 

POSTED WEIGHT LIMITS 

(7-1-95) RG 24
 

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are posted 
with weight limits less than the legal limit.  Do not exceed the posted weight limits in transporting materials and/or 
equipment to the projects, unless otherwise indicated below.  Make a thorough examination of all projects and haul 
routes and be prepared to discuss them at the Preconstruction Conference. 
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SAFETY VESTS 
All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their 
personnel must wear an OSHA approved reflective vest or outer garment at all times while on the project. 
 

CONTRACTOR CLAIM SUBMITTAL FORM 
If the Contractor elects to file a written claim or requests an extension of contract time, it shall be submitted on the 
Contractor Claim Submittal Form (CCSF) available through the Construction Unit or 
http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/forms/ccsf-1.pdf 

 
Any claims for additional compensation and/or extensions of the completion date shall be submitted to the Division 
Engineer in writing, with detailed justification, prior to submitting the final invoice payment.  Once an invoice is 
received and accepted that is marked as “Final”, the Contractor shall be barred from recovery. 
 

GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09)  SP1 G152 
 

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor or 
contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, offeror, 
seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the Governor’s 
Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural 
Resources, Environment and Natural Resources, Health and Human Services, Juvenile Justice and Delinquency 
Prevention, Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors and 
contractors who:  
 

(1) have a contract with a governmental agency; or  
(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
 

For additional information regarding the specific requirements and exemptions, vendors and contractors are 
encouraged to review Executive Order 24 and G.S. § 133-32. 
 

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 
prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other State Agencies 
to determine if those agencies have adopted Executive Order 24. 
 

EMPLOYMENT 
(11-15-11) (Rev. 1-17-12) 108, 102 RG184 

 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line 32, the 
first sentence of the second paragraph and the first word of the second sentence of the second paragraph. 
 

PROGRESS SCHEDULE 
The Contractor shall provide a progress schedule in accordance with Section 108-2 of the Standard Specifications.  
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STATE HIGHWAY ADMINISTRATOR TITLE CHANGE 
(9-18-12)  SP1 G185 
 

Revise the 2012 Standard Specifications as follows: 
 
Replace all references to “State Highway Administrator” with “Chief Engineer”. 
 

MATERIALS 
(2-21-12) (Rev. 3-19-13) 1000, 1005, 1078, 1080, 1081, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 
Use materials which do not produce a mottled appearance through rusting or other staining of the finished concrete 
surface. 
 
Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE
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Rounded 
Aggregate 

Angular 
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Rounded 
Aggregate 

Angular 
Aggre-

gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip 
Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 
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- - 640 800 
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3,000 
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See Table 
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Prestress per 
contract 

See Table 
1078-1 

See 
Table 
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- - 8 - 564 as 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the 
following: 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE

Property 
28 Day Design 

Compressive Strength  
6,000 psi or less

28 Day Design 
Compressive Strength 
greater than 6,000 psi

Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"

Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5 + 2% 5 + 2%

 
Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the following: 
 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test. 
 
(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 
 
(D) A certified test report from an approved independent testing laboratory for the Salt Fog Resistance Test, 

Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as specified in AASHTO M 300. 
 
(E) A certified test report from an approved independent testing laboratory that the product has been tested for 

slip coefficient and meets AASHTO M253, Class B. 
 
Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of the 
description for Type 3A. 
 
Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other fixtures in 
hardened concrete, the manufacturer shall submit test results showing that the bonding system will obtain 125% of 
the specified required yield strength of the fixture.  Furnish certification that, for the particular bolt grade, diameter 
and embedment depth required, the anchor system will not fail by adhesive failure and that there is no movement of 
the anchor bolt.  For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete 
compressive strength used in this test.  Use adhesives that meet Section 1081. 
 
List the properties of the adhesive on the container and include density, minimum and maximum temperature 
application, setting time, shelf life, pot life, shear strength and compressive strength. 
 
Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 
Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the following: 
 
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead. 
 
Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with the 
following: 
 
All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r). 
 
Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following after the 
first paragraph: 
 
Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without crushing, to 
check for any levels of arsenic and lead.  If any arsenic or lead is detected, the sample shall be crushed and repeat 
the test using X-ray Fluorescence.  If the X-ray Fluorescence test shows more than a LOD of 5 ppm, test the beads 
using United States Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm 
arsenic or 200 ppm lead. 
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Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 Minimum 
Coefficient of Retroreflection for NC Grade A with the following: 
 

TABLE 1092-3 
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter)

Observation 
Angle, degrees 

Entrance 
Angle, 
degrees W

h
it
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Y
el

lo
w

 

G
re

en
 

R
ed

 

B
lu

e Fluorescent 
Yellow Green 

Fluorescent 
Yellow 

0.2 -4.0 525 395 52 95 30 420 315
0.2 30.0 215 162 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 100 14 27 6 110 81
1.0 -4.0 120 60 8 16 3.6 64 48
1.0 30.0 45 34 4.5 9 2 36 27

 

SHOULDER AND SLOPE BORROW 
(3-19-13) 1019 SP10 R10 

 
Use soil in accordance with Section 1019 of the 2012 Standard Specifications.  Use soil consisting of loose, friable, 
sandy material with a PI greater than 6 and less than 25 and a pH ranging from 5.5 to 7.0. 
 
Soil with a pH ranging from 4.0 to 5.5 will be accepted without further testing if additional limestone is provided in 
accordance with the application rates shown in Table 1019-1A.  Soil type is identified during the soil analysis.  Soils 
with a pH above 7.0 require acidic amendments to be added.  Submit proposed acidic amendments to the Engineer 
for review and approval.  Soils with a pH below 4.0 or that do not meet the PI requirements shall not be used. 
 

TABLE 1019‐1A 
ADDITIONAL LIMESTONE APPLICATION RATE TO RAISE pH 

pH TEST RESULT  Sandy Soils 
Additional Rate  
(lbs. / Acre) 

Silt Loam Soils  
Additional Rate 
(lbs. / Acre) 

Clay Loam Soils  
Additional Rate 
(lbs. / Acre) 

4.0 ‐ 4.4  1,000   4,000  6,000 

4.5 ‐ 4.9  500  3,000  5,000 

5.0 ‐ 5.4  NA  2,000  4,000 
Note: Limestone application rates shown in this table are in addition to the standard rate of 4000 lbs. / acre required 
for seeding and mulching. 
 
No direct payment will be made for providing additional lime or acidic amendments for Ph adjustment. 
 
 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS 
ENTERPRISE (DIVISIONS) 

(10-16-07)(Rev. 1-17-12) 102-15(J) RG67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s policy of 
ensuring nondiscrimination in the award and administration of contracts financed in whole or in part with State 
funds. 
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Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to meet 
either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to meet 
either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a replacement for a 
previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater than the 
advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's 
approved, committed MBE and WBE participation along with a listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the 
materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed MBE 
subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business Enterprise 
through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials or supplies required for the performance of the contract are bought, kept in stock, and regularly sold to the 
public in the usual course of business.  A regular dealer engages in, as its principal business and in its own name, 
the purchase and sale or lease of the products in question.  A regular dealer in such bulk items as steel, cement, 
gravel, stone, and petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular dealers within the 
meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and 
information to applicants for MBE/WBE certification.  The MBE/WBE program follows the same regulations as the 
federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 CFR 
Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed WBE 
subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business Enterprise 
through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and WBE 
subcontractors who have performed work on the project.  https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all MBE/WBE firms 
working on the project.  This form is for paper bid projects only.  http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 
doh/forms/files/RF-1.pdf 
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SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a written 
joint check agreement among the parties providing full and prompt disclosure of the expected use of joint checks. 
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 
doh/forms/files/JC-1.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular dealer 
that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the amount listed 
at the time of bid. 
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project that will 
meet this MBE and WBE goals.  This form is for paper bids only. 
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas where 
MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort packages. 
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business Enterprises are 
established for this contract: 
 
(A) Minority Business Enterprises 2 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps 
to ensure that MBEs participate in at least the percent of the contract as set forth above as the 
MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during the 

performance of the contract.  Any MBE participation obtained shall be reported to the 
Department. 

 
(B) Women Business Enterprises 2 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps 
to ensure that WBEs participate in at least the percent of the contract as set forth above as the 
WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during the 

performance of the contract.  Any WBE participation obtained shall be reported to the 
Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are certified 
through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory as MBE and WBE 
certified shall be used to meet the MBE and WBE goals respectively.  The Directory can be found at the following 
link.  https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability to 
perform certain work. 
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Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during the life of 
the contract.  Only those identified to meet the MBE goal and the WBE goal will be considered committed, even 
though the listing shall include both committed MBE/WBE subcontractors and additional MBE/WBE 
subcontractors.  Any additional MBE/WBE subcontractor participation submitted at the time of bid will be used 
toward overall race-neutral goals.  Only those firms with current MBE and WBE certification at the time of bid 
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  The Contractor shall 
indicate the following required information: 
 
Blank forms will not be deemed to represent zero participation.  Bids submitted that do not have MBE and 
WBE participation indicated on the appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be rejected. 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 
participation, including the names and addresses on Listing of MBE and WBE Subcontractors 
contained elsewhere in the contract documents in order for the bid to be considered responsive.  
Bidders shall indicate the total dollar value of the MBE and WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of MBE and 

WBE Subcontractors by entering the word “None” or the number “0.”  This form shall be 
completed in its entirety. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of bid by 

checking the Directory of Transportation Firms.  If the firm is not certified at the time of the bid-
letting, that MBE’s or WBE’s participation will not count towards achieving the corresponding 
goal. 

 
(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall enter the 

word “None”; or the number “0”; or if there is participation, add the value on the Listing of MBE and 
WBE Subcontractors contained elsewhere in the contract documents. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is responsible 
for meeting the goals or making good faith efforts to meet the goals, just like any other bidder.  In most cases, a 
MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it performs on the contract with 
its own forces.  However, all the work that is performed by the MBE or WBE bidder and any other similarly 
certified subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with any MBE 
or WBE subcontractors, if any, in order to receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder puts in a bid 
where they will perform 40% of the contract work and have a WBE subcontractor which will perform another 5% 
of the work.  Together the two WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% 
of the contract which fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE participation with 
MBE certified subcontractors or documented through a good faith effort.  It should be noted that you cannot 
combine the two goals to meet an overall value.  The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE Subcontractors 
just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and 
WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  This 
documentation shall be submitted on the Department’s form titled Letter of Intent. 
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The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar day 
following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the MBE 
and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE participation will 
not count toward meeting the MBE/WBE goal.  If the lack of this participation drops the commitment below either 
the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the goal not met, completed in 
its entirety, to the Engineer  no later than 12:00 noon of the eighth calendar day following opening of bids, unless 
the eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the 
Engineer no later than 12:00 noon on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder shall 
submit to the Department documentation of adequate good faith efforts made to reach that specific goal(s). 
 
One complete set and nine copies of this information shall be received in the office of the Engineer no later than 
12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an 
official state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next 
official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a 
representative letter along with a distribution list of the firms that were solicited.  Documentation of MBE/WBE 
quotations shall be a part of the good faith effort submittal.  This documentation may include written subcontractor 
quotations, telephone log notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal which, 
by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient MBE/WBE 
participation.  Adequate good faith efforts also mean that the bidder actively and aggressively sought MBE/WBE 
participation.  Mere pro forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has made.  
Listed below are examples of the types of actions a bidder will take in making a good faith effort to meet the goals 
and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising 

and/or written notices through the use of the NCDOT Directory of Transportation Firms) the interest of all 
certified MBEs/WBEs who have the capability to perform the work of the contract.  The bidder must 
solicit this interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond to the 
solicitation.  Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 
surrounding Divisions where the project is located.  The bidder must determine with certainty if the 
MBEs/WBEs are interested by taking appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the 

MBE and WBE goals will be achieved.  This includes, where appropriate, breaking out contract work 
items into economically feasible units to facilitate MBE/WBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own forces. 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to a solicitation. 
 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
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responsibility to make a portion of the work available to MBE/WBE subcontractors and suppliers 
and to select those portions of the work or material needs consistent with the available 
MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that were 
considered; a description of the information provided regarding the plans and specifications for 
the work selected for subcontracting; and evidence as to why additional agreements could not be 
reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 

subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and 
capabilities as well as contract goals into consideration.  However, the fact that there may be some 
additional costs involved in finding and using MBEs/WBEs is not in itself sufficient reason for 
a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs are reasonable.  
Also, the ability or desire of a prime contractor to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith efforts.  Bidding 
contractors are not, however, required to accept higher quotes from MBEs/WBEs if the price 
difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough investigation 

of their capabilities.  The bidder’s standing within its industry, membership in specific groups, 
organizations, or associates and political or social affiliations (for example, union vs. non-union employee 
status) are not legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet 
the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance as 

required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, materials, or 

related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; minority/women 

contractors’ groups; Federal, State, and local minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
MBEs/WBEs.  Contact within 7 days from the bid opening NCDOT’s Business Development Manager in 
the Business Opportunity and Work Force Development Unit to give notification of the bidder’s inability 
to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith 

efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE and 
WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, when the 

apparent successful bidder fails to meet the goals, but others meet it, you may reasonably raise the 
question of whether, with additional reasonable efforts the apparent successful bidder could have 
met the goals.  If the apparent successful bidder fails to meet the MBE and WBE goals, but meets 
or exceeds the average MBE and WBE participation obtained by other bidders, the Department 
may view this, in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves the 
right to award the contract to the next lowest responsive bidder that can satisfy to the Department that the MBE and 
WBE goals can be met or that an adequate good faith effort has been made to meet the MBE and WBE goals. 
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Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal a 
determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to appeal the 
determination made by the Committee, they shall provide written notification to the Engineer.  The appeal shall be 
made within 2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the contract 
goal requirements.  The total dollar value of participation by a committed MBE/WBE will be based upon 
the value of work actually performed by the MBE/WBE and the actual payments to MBE/WBE firms by 
the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation for services 
or purchases that involves the use of a joint check.  Notification shall be through submission of Form JC-1 
(Joint Check Notification Form) and the use of joint checks shall be in accordance with the Department's 
Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm may be 
counted toward the MBE contract goal requirement.  The same holds for work that a WBE subcontracts to 
another WBE firm.  Work that a MBE subcontracts to a non-MBE firm does not count toward the MBE 
contract goal requirement.  Again, the same holds true for the work that a WBE subcontracts to a non-
WBE firm.  If a MBE or WBE contractor or subcontractor subcontracts a significantly greater portion of 
the work of the contract than would be expected on the basis of standard industry practices, it shall be 
presumed that the MBE or WBE is not performing a commercially useful function.  The MBE/WBE may 
present evidence to rebut this presumption to the Department.  The Department's decision on the rebuttal of 
this presumption may be subject to review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward its 
contract goal requirement a portion of the total value of participation with the MBE or WBE in the joint 
venture, that portion of the total dollar value being a distinct clearly defined portion of work that the MBE 
or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for materials 
and supplies required to complete the contract and obtained from a MBE or WBE regular dealer and 100 
percent of such expenditures from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as 

professional, technical, consultant, or managerial services, or for providing bonds or insurance 
specifically required for the performance of  
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a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and 
not excessive as compared with fees and commissions customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged for 
assistance in the procurement of the materials and supplies, or fees or transportation charges for 
the delivery of materials or supplies required on a job site (but not the cost of the materials and 
supplies themselves), provided the fees are determined to be reasonable and not excessive as 
compared with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and WBEs that 
perform a commercially useful function in the work of a contract.  A MBE/WBE performs a commercially 
useful function when it is responsible for execution of the work of the contract and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  To perform 
a commercially useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material 
and installing (where applicable) and paying for the material itself.  To determine whether a MBE/WBE is 
performing a commercially useful function, the Department will evaluate the amount of work 
subcontracted, industry practices, whether the amount the firm is to be paid under the contract is 
commensurate with the work it is actually performing and the MBE/WBE credit claimed for its 
performance of the work, and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 
a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire trucking 

operation for which it is responsible on a particular contract, and there shall not be a contrived 
arrangement for the purpose of meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational 

truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides on the 
contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may subcontract 
the work to another WBE firm, including an owner-operator who is certified as a WBE.  When 
this occurs, the MBE or WBE who subcontracts work receives credit for the total value of the 
transportation services the subcontracted MBE or WBE provides on the contract.  It should be 
noted that every effort shall be made by MBE and WBE contractors to subcontract to the same 
certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the goal requirement.  
This, however, may not always be possible due to the limitation of firms in the area.  If the MBE 
or WBE firm shows a good faith effort has been made to reach out to similarly certified 
transportation service providers and there is no interest or availability, and they can get assistance 
from other certified providers, the Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is entitled to 
credit for the total value of transportation services provided by the non-MBE/WBE subcontractor 
not to exceed the value of transportation services provided by MBE/WBE-owned trucks on the 
contract.  Additional participation by non-MBE/WBE subcontractors receives credit only for the 
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fee or commission it receives as a result of the subcontract arrangement.  The value of services 
performed under subcontract agreements between the MBE/WBE and the Contractor will not 
count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to the 

general public.  The lease must indicate that the MBE/WBE has exclusive use of and control over 
the truck.  This requirement does not preclude the leased truck from working for others during the 
term of the lease with the consent of the MBE/WBE, so long as the lease gives the MBE/WBE 
absolute priority for use of the leased truck.  This type of lease may count toward the 
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE 

that they are subcontracted/leased to and their own company name if it is not identified on the 
truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or 
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the MBE/WBE for 
convenience.  This includes, but is not limited to, instances in which the Contractor seeks to perform the work of the 
terminated subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the 
Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be terminated after receiving the 
Engineer’s written approval based upon a finding of good cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval on 
Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the Contractor may be 
disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE that was 
submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds true if a 
committed WBE is terminated for good cause, an additional WBE that was submitted at the time of bid 
may be used to fulfill the WBE goal.  A good faith effort will only be required for removing a committed 
MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to cover the same amount 
of work as the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.  Such 
documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting the 

work defaulted by the previous MBE/WBE or in subcontracting other items of work in the 
contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBEs/WBEs who were contacted. 
(b) A description of the information provided to MBEs/WBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or insurance 
required by the Contractor. 
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(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract 
Approval Form) has been received by the Department, the Department will not require the 
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to be 
performed by the decertified firm.  The participation equal to the remaining work performed by 
the decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take all 
necessary and reasonable steps to replace the MBE/WBE subcontractor with another similarly 
certified MBE/WBE subcontractor to perform at least the same amount of work to meet the 
MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the same amount of work, 
a good faith effort must be submitted to NCDOT (see A herein for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by a 
committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the Engineer 
makes changes that result in additional work to be performed by a MBE/WBE based upon the Contractor’s 
commitment, the MBE/WBE shall participate in additional work to the same extent as the MBE/WBE participated 
in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract 
amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or all 
of the work had been expected to be performed by a committed MBE/WBE, the Contractor shall seek participation 
by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that the 
Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional participation by 
MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a MBE/WBE 
subcontractor.  The Department reserves the right to require copies of actual subcontract agreements involving 
MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a proposed 
trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction on the project.  
The plan shall include the names of all trucking firms proposed for use, their certification type(s), the number of 
trucks owned by the firm, as well as the individual truck identification numbers, and the line item(s) being 
performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, not 
otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of the 
agreement.  The documentation shall also indicate the percentage (60% or 100%) of expenditures claimed for 
MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and WBE firms, 
including material suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor).  This 
accounting shall be furnished to the Engineer for any given month by the end of the following month.  Failure to 
submit this information accordingly may result in the following action: 
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(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities from 

the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of 
payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment 
information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may result in the 
disqualification of that contractor and any affiliate companies from further bidding until the required information is 
submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified may result in 
the disqualification of that contractor and any affiliate companies from being approved for further work on future 
projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of 
services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed for payment until 
the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard Specifications 
may be cause to disqualify the Contractor. 
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PROJECT SPECIAL PROVISIONS 

CONSTRUCTION METHODS 
The contractor shall perform all construction activities in accordance with the applicable requirements of the 
NCDOT Standard Specifications for Roads and Structures dated January 2012, except as otherwise specified  
herein. 
 

Wherever reference is made in the Specifications to information shown in the plans, such information will be 
furnished by the Engineer. 
 

SITE INVESTIGATION AND REPRESENTATION 
The Contractor acknowledges that he has satisfied himself as to the nature of the work, and general and local 
conditions; particularly those bearing on transportation, availability of labor, State Regulations for safety and 
security of property, roads, and facilities required for the prosecution of the work and all matters which can in any 
way affect the work or cost thereof under this contract.  Any failure by the Contractor to acquaint himself with all 
the available information concerning these conditions does not relieve him from the responsibility for estimating 
properly the difficulty or cost of successfully performing the work. 
  

CONTROL OF EROSION, SILT AND POLLUTION 
Control of erosion, siltation and pollution shall meet the requirements of section 107-12 of the Standard 
Specifications for Roads and Structures dated January, 2012 and as shown on the plans. 
 

The Contractor may, at his option, submit an alternate plan and sequence by submitting 3 copies of the proposed 
alternate to the Engineer for approval.  Approval must be obtained before construction is started on the alternate 
plan. 
 

In the event the erosion and sedimentation control plan is not followed or properly maintained, all other work shall 
be suspended until corrections are made. 
 

The Contractor shall exercise every reasonable precaution throughout the life of the project to prevent erosion and 
siltation. 

NO MAJOR CONTRACT ITEMS 
 

None of the items included in this contract will be major items. 
 

SPECIALTY ITEMS 
(7-1-95) SP1 G37
 

None of the items included in this contract will be specialty items. 

DRIVEWAYS AND PRIVATE PROPERTY 
The Contractor shall maintain access to driveways for all residents and property owners throughout the life of the 
project. 
 

The Contractor shall not perform work for private citizens or agencies in conjunction with this project or within the 
project limits of this contract.  Any driveway paved by a Contractor which ties into a NCDOT system road being 
paved by the Contractor must be paved either prior to the road paving project or after its completion. 
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ASPHALT PAVEMENTS - SUPERPAVE 
(6-19-12) (Rev. 4-16-13) 605, 609, 610 SP6 R01 

 

Revise the 2012 Standard Specifications as follows: 
 
Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article, including Table 
601-1, with the following: 
 
Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1. 
 

TABLE 605-1 
APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 
Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 
Oxidized or Milled Asphalt  0.06 ± 0.01 
Concrete 0.08 ± 0.01 
 
Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be overheated during 
storage, transport or at application. 
 

TABLE 605-2 
APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 
Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 
Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 
Emulsified Asphalt, Grade HFMS-1 130 - 160°F 
Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 
Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA 
ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph. 
 
Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph. 
 
Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph: 
 
Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the NCDOT Approved 
Products List for WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/ 
WMA%20Approved%20Lists.pdf 
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Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following: 
 

TABLE 610-1 
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANTA 

Binder Grade 
HMA 

JMF Temperature 
WMA 

JMF Temperature Range 
PG 64-22 300ºF 225 - 275ºF 
PG 70-22 315ºF 240 - 290ºF 
PG 76-22 335ºF 260 - 310ºF 

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15º and minus 25º of 
the temperature specified on the JMF. 

 
Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the second paragraph.  
Line 7, in the second sentence of the second paragraph, replace “275ºF” with “275ºF or greater.” 
 
Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR 
PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of the first 
paragraph with the following: 
 
Do not place asphalt material when the air or surface temperatures, measured at the location of the paving operation 
away from artificial heat, do not meet Table 610-5. 
 
Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR 
PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the following: 
 

TABLE 610-5 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0B, C 35F 

I19.0B, C, D 35F 
SF9.5A, S9.5B 40F 
S9.5C, S12.5C 45F 
S9.5D, S12.5D 50F 

 
Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence of the first 
paragraph replace “so as to overlap the top of the truck bed and” with “to”. 

CONDITIONING EXISTING BASE 
The conditioning of existing base shall be in accordance with Section 535 of the Standard Specifications.  The work 
shall include conditioning of an existing base in preparation for the placement of a pavement directly upon the base.  
Conditioning shall consist of scarifying to a depth of 5 inches, shaping, and compacting the base to conform to the 
required lines, grades, depths, and typical sections established by the plans or directed by the Engineer.  The 
Contractor shall roll all large aggregates to the center of the road and not the outside before compacting.  The base 
shall be compacted to a degree satisfactory to the Engineer.  The Contractor shall dry or add moisture to the material 
when required to provide a uniformly compacted and acceptable base. 

When completed, the base course shall be smooth, hard, dense, unyielding, and well bonded. The base course shall 
be graded to establish a crown of ¼" per foot from the centerline to the edge of the base course in tangent 
sections and existing super-elevations shall be maintained as graded in curved sections.  A broom drag or light 
machining shall be used in connection with the final finishing and conditioning of the surface of the base course. 

Conditioning shall not be done when the existing base contains excess moisture or is frozen. 

Where the base material is placed in a trench section, the Contractor shall provide adequate drainage through the 
shoulders to protect the sub-grade and base until such time as the shoulders are completed.  The Contractor shall 
maintain the surface of the base by watering, machining, and rolling or dragging when necessary to prevent damage 
to the base by weather or traffic.  Where the base or sub-grade is damaged by the Contractor, the Contractor shall 
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repair the damaged area; reshape the base to the required lines, grades, and typical sections; and re-compact the base 
to the required density at no cost to the Department. 

The Contractor will be responsible for removal or re-grading of base material at the tie-ins to existing roadways in 
order to provide a smooth grade transition.   

The quantity of conditioning existing base to be paid for will be the actual number of 1000 square yards of base 
over which the work of conditioning existing base has been acceptably performed.  The length will be measured 
along the centerline of the surface of the base.  The width will be the width required by the plans or established by 
the Engineer measured across the top surface of the base. 

Payment will be made under: 
 
Pay Item Pay Unit 
Conditioning Existing Base MSY 

 

INCIDENTAL STONE BASE 
(7-1-95) (Rev.7-18-06) 545 R5 R28 
 

Description 
 
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not have the paving 
operations exceed stone base placement by more than one week without written permission of the Engineer. 
 
Materials and Construction 
 
Provide and place incidental stone base in accordance with Section 545 of the 2012 Standard Specifications. 
 
Measurement and Payment 
 
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 2012 Standard 
Specifications. 
 

PAVING INTERSECTIONS 
(7-1-95) 610 R6 R64 
 

Condition, prime, and surface all unpaved intersections back from the edge of the pavement on the main line of the 
project a minimum distance of 50 feet.  The pavement placed in the intersections shall be of the same material and 
thickness placed on the mainline of the project. 
 
Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer. 
 
State Forces will place the base on the unpaved intersections. 
 
Widen the pavement on curves as directed by the Engineer. 

REPAIR OF EXISTING AGGREGATE BASE COURSE 
Perform the work covered by the section including, but not limited to, removing substandard material and replacing 
with aggregate at locations as determined by proof rolling.   
 
The removal and disposal of existing materials shall be in accordance with Section 225 of the Standard 
Specifications.  The placement of aggregate base course shall be in accordance with Section 520 of the Standard 
Specifications. 
 
Repair of Existing Aggregate Base Course will be measured and paid for at the contract unit price per ton. 
 
Any repairs necessary due to the negligence of the Contractor shall be performed at no cost to the Department. 
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Payment will be made under: 
 
Pay Item Pay Unit 
Repair of Existing Aggregate Base Course Ton 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 
(11-21-00) SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 2012 
Standard Specifications. 
 

The base price index for asphalt binder for plant mix is $553.75 per ton.  
 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on     
March 1, 2013. 

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES 
(11-21-00) (Rev 7-19-11) SP6 R15 
 

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be as 
follows: 
 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 
Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 
Asphalt Concrete Surface Course Type S 4.75A 6.8% 
Asphalt Concrete Surface Course Type SF 9.5A 6.7% 
Asphalt Concrete Surface Course Type S 9.5__ 6.0% 
Asphalt Concrete Surface Course Type S 12.5__ 5.5% 

 

The actual asphalt binder content will be established during construction by the Engineer within the limits 
established in the Standard Specifications.  
 

FUEL PRICE ADJUSTMENT 
(11-15-05) (Rev. 1-17-12) 109-8 SP1 G43 

 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 3.1631 per gallon.  Where any of the following are included as pay 
items in the contract, they will be eligible for fuel price adjustment. 
  
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 
Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 
Open-Graded Asphalt Friction Course Gal/Ton 2.90 
Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
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Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
__" Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 
 

SHOULDER WEDGE 
(9-20-11) (Rev. 8-21-12) 610 SP6 R03R 
 

Revise the 2012 Standard Specifications as follows: 
 
(A) Page 6-26, Article 610-8, add the following after line 43: 
 
Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with an angle of 
30 degrees plus or minus 4 degrees along the outside edge of the roadway, measured from the horizontal plane in 
place after final compaction on the final surface course.  Use an approved mechanical device which will form the 
asphalt mixture to produce a wedge with uniform texture, shape and density while automatically adjusting to 
varying heights. 
 
Payment for use of this device will be incidental to the other pay items in the contract. 

FINAL SURFACE TESTING NOT REQUIRED 
(5-18-04) (Rev. 5-15-12) 610 SP6 R45 
 

Final surface testing is not required on this project. 

PATCHING EXISTING PAVEMENT 
(1-15-02) (Rev.12-18-12) 610 SP6 R88R 

 
Description 
 
The Contractor's attention is directed to the fact that there are areas of existing pavement on this project that will 
require repair prior to resurfacing.  Patch the areas that, in the opinion of the Engineer, need repairing.  The areas to 
be patched will be delineated by the Engineer prior to the Contractor performing repairs. 
 
Materials 
 
The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course, Asphalt Concrete 
Surface Course, or a combination of base, binder and surface course. 
 
Construction Methods 
 
Remove existing pavement at locations directed by the Engineer in accordance with Section 250 of the 
2012 Standard Specifications. 
 
Place Asphalt Concrete Base Course, in lifts not exceeding 5.5 inches.  Utilize compaction equipment suitable for 
compacting patches as small as 3.5 feet by 6 feet on each lift.  Use an approved compaction pattern to achieve 
proper compaction.  If patched pavement is to be open to traffic for more than 48 hours prior to overlay, use Asphalt 
Surface Course in the top 1.5 inches of the patch. 
 
Schedule operations so that all areas where pavement has been removed will be repaired on the same day of the 
pavement removal and all lanes of traffic restored. 
 
Measurement and Payment 
 
Patching Existing Pavement will be measured and paid as the actual number of tons of asphalt plant mix complete 
in place that has been used to make completed and accepted repairs.  The asphalt plant mixed material will be 
measured by being weighed in trucks on certified platform scales or other certified weighing devices.  The above 



 

34 

price and payment will be full compensation for all work covered by this provision, including but not limited to 
removal and disposal of all types of pavement; furnishing and applying tack coat; furnishing, placing, and 
compacting of asphalt plant mix; furnishing of asphalt binder for the asphalt plant mix; and furnishing scales. 
 
Patching Existing Pavement will be considered a minor item.  Any provisions included in the contract that provides 
for adjustments in compensation due to variations in the price of asphalt binder will not be applicable to payment 
for the work covered by this provision. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Patching Existing Pavement Ton 

SHOULDER GRADING PER SHOULDER MILE 

Description 
 
The work covered by this provision consists of clipping high shoulders and reconstructing the earth shoulder in 
accordance with Standard Drawing No. 560.01 and 560.02 of the 2012 Roadway Standard Drawings, except that 
the rate of slope and width will be as shown on typical section, or to the existing shoulder point, whichever is 
nearer, as long as the desired typical is achieved, and when completed, seeding and mulching.  This work shall be 
performed immediately after the surfacing and/or resurfacing operations are complete, as directed by the Engineer.   
 
Materials 
 
The Contractor shall furnish all earth material necessary for the construction of the shoulders in accordance with 
Section 1019 of the 2012 Standard Specifications.  All soil is subject to test and acceptance or rejection by the 
Engineer. 
 
Construction Methods 
 
Obtain material from within the project limits or approved borrow source.  Prior to adding borrow material, the 
existing shoulder shall be scarified to provide the proper bond and shall be compacted to the satisfaction of the 
Engineer. 
 
Any excess material generated by the shoulder grading shall be disposed of by the Contractor in an approved 
disposal site. 
 
Measurement and Payment 
 
Shoulder Grading will be measured and paid as the actual number of miles of shoulders that have been 
reconstructed.  Measurement will be made along the surface of each shoulder to the nearest 0.01 of a mile.  Such 
price will include disposing of any excess material in an approved disposal site, and for all labor, tools, equipment, 
and incidentals necessary to complete the work. 
 
Borrow Excavation will be paid in accordance with Section 230 of the Standard Specifications for earth material 
furnished by the Contractor.  The requirements of Article 104-5 of the Standard Specifications pertaining to revised 
contract prices for overrunning minor items will not apply to the item of Borrow Excavation.   
 
Incidental Stone Base will be measured and paid as provided in Article 545-6 of the Standard Specifications.   
 
Seeding and Mulching will be measured and paid as shown elsewhere in the contract documents.   
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Payment will be made under: 
 
Pay Item Pay Unit 
Shoulder Grading Shoulder Mile 
Borrow Excavation Cubic Yard 
 

TRAFFIC CONTROL 
(01-17-12) (Rev. 4-16-13) RWZ-1 

 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the following 
provisions: 
 
Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01 of the 2012 
Roadway Standard Drawings prior to beginning any other work.  Use a lane closure or slow moving operation to 
complete the work, as necessary, unless otherwise indicated (refer to Standard Drawing No. 1101.02, 1101.11, 
1110.01, 1110.02 and 1130.01 of the 2012 Roadway Standard Drawings.  Use a moving operation only if the 
minimum speed maintained at all times is 3 mph with no stops that narrow or close a lane of travel.  If the moving 
operation is progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic pattern at 
all times, except in the immediate work zone where lane closures are allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 1180.01 of the 2012 
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as pavement patching 
resurfacing, or pavement marking removal.  Properly ballasted cones may be used instead of drums for lane closures 
during daylight hours.  However, drums are required for the upstream taper portion of lane closures in all 
applications.  The stationary work zone shall be a maximum of 3 miles in length at any given time unless otherwise 
directed by the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the appropriate 
pilot vehicle warning signing as directed by the Engineer.  During periods of construction inactivity, return the 
traffic pattern to the existing alignment and remove or cover any work zone signs.  When covering work zone signs, 
use an opaque material that prevents reading of the sign at night by a driver using high beam headlights.  Use 
material, which does not damage the sign sheeting.  Replace any obliterated markings as required by other sections 
of the 2012 Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to an undivided facility and within 5 feet of 
an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway 
Standard Drawings unless the work area is protected by barrier or guardrail.  When personnel and/or equipment are 
working on the shoulder, adjacent to a divided facility and within 10 feet of an open travel lane, close the nearest 
open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work 
area is protected by barrier or guardrail.  When personnel and/or equipment are working within a lane of travel of an 
undivided or divided facility, close the lane according to the traffic control plans, 2012 Roadway Standard 
Drawings or as directed by the Engineer.  Conduct the work so that all personnel and/or equipment remain within 
the closed travel lane.  Do not work simultaneously, on both sides of an open travel way, within the same location, 
on a two-lane, two-way road.  Do not perform work involving heavy equipment within 15 feet of the edge of travel 
way when work is being performed behind a lane closure on the opposite side of the travel way.  Perform work only 
when weather and visibility conditions allow safe operations as directed by the Engineer. 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches.  
Install advance warning UNEVEN LANES signs (W8-11 at 48" X 48") 500 feet in advance and a minimum of once 
every half mile throughout the uneven area. 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane that 
has an edge of pavement drop-off as follows: 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph. 
Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at no expense to 
the Department.  This work is not considered part of shoulder reconstruction. 
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When utilizing a slow-moving operation for such items as pavement marking placement, pavement marker 
installation and pesticide spraying, the slow moving operation caravan shall consist, as a minimum, of the vehicles 
and devices shown on the Moving Operation Caravan Details as shown on Standard Drawing No. 1101.02, sheets 
11, 12 and 13 of the 2012 Roadway Standard Drawings.  Traffic cones may be used when necessary to provide 
additional protection of wet pavement markings.  Ballast all traffic cones so they will not be blown over by traffic. 
 
Failure to comply with the following requirements will result in a suspension of all other operations: 
1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for traffic 

control and construction lighting for ALL MAPS to the Engineer at the first pre-construction meeting and 
the sequence must be approved before closing a lane of traffic.  The Contractor and Engineer will 
coordinate with the Traffic Management Unit at 919-773-2800 or Traffic Services for additional traffic 
control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and resurfacing operations such 
that these operations are completed in the order as agreed upon with the Engineer at the first pre-
construction meeting.  Refer to the Provisions, Typicals and Details unless otherwise directed by the 
Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a 
continuous and uninterrupted manner from the time he begins the work until completion and final 
acceptance unless determined otherwise by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location or setting up additional 
lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. 
6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  Loops may 
need to be placed in milled surface before resurfacing occurs.  Coordinate all signal loop operations with the 
Engineer. 
 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch and make 
repairs to the existing asphalt wearing surface on the bridge surface and its approaches before resurfacing occurs.  
Coordinate all operations on the bridge and its approaches with the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  Patch these 
areas before resurfacing occurs.  Allow full depth asphalt patching to cool to the point of supporting traffic without 
displacement or rutting before reopening closed lane.  Coordinate the resurfacing operations of the patched areas 
with the Engineer. 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours for 
nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for nominal lifts of greater than 
1.5 inches of asphalt course. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of each 
work day.  For partial or wheel track milling operations on multi-lane facilities, the lane being milled may be left 
closed and paved back within 72 hours. 
 
The following options are acceptable during Resurfacing and milling operations on two-way, two-lane facilities 
when the entire roadway or entire lane is to be milled: 
 

(A) For 1 ½” milling:  Mill (single lane or full width) prior to patching and pave back by the end of 
the same day.  Traffic is NOT allowed to ride on the milled surface.  

 
The following options are available during Resurfacing and milling operations on multi-lane facilities when all 
lanes or a single lane in one direction are to be milled: 
 

(A) For 1 ½” milling:  Mill (single lane or full width) prior to patching and pave back by the end of 
the same day.  Traffic is NOT allowed to ride on the milled surface.   
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When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as agreed upon with the 
Engineer.  Place the transverse joint on the ramp at the terminal point of the gore unless the ramp is being resurfaced 
beyond this limit. 
 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer.  Sweep 
and remove all milled material from the roadway as soon as the daily milling operation is completed.  Continue 
milling operations until the particular section of roadway being milled is complete.  Remove any existing pavement 
adjacent to the milled area that has been damaged and replace with patch material as directed by the Engineer. 
 
Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard Specifications using suitable 
backfill material approved by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Do not cross medians with 
equipment, except at properly designated interchanges. 
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of existing 
pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to re-establish the 
proposed pavement markings and markers unless otherwise directed by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications. 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to existing 
pavement marker removal prior to the end of the work day.  Dispose of existing pavement markers as directed by 
the Engineer.  No direct payment will be made for this work, as it will be incidental to the paving operation. 
 
Payment will be made for the traffic control items that have been included in the contract.  No direct payment will 
be made for providing other traffic control as required herein, as the cost of same will be considered incidental to 
the work being paid for under those various traffic control items that have been included.  Where the Contractor 
maintains traffic as required herein but no specific pay items have been included in the contract, all associated costs 
will be considered incidental to the work being paid for under the various items in the contract. 
 

WORK ZONE SIGNING 
(01-17-12) RWZ-3 

 
Description 
 
Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard Specifications, the 2012 
Roadway Standard Drawings and the following provisions: 
 
Furnish, install, maintain and remove advance warning work zone signs and any required lane closure signing. 
 
Furnish, install and maintain general work zone warning signs for resurfacing and milling such as ROUGH ROAD 
(W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" 
X 48"), LOW / SOFT SHOULDER  
(DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") and 
DO NOT PASS (R4-1 at 24" X 30").  When construction is completed in any area of the project, relocate signs to 
the next work site, as directed by the Engineer.  Remove these signs at the completion of the project. 
 
All work zone signs may be portable. 
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Construction Methods 
 
(A) General 
 
Install all warning work zone signs before beginning work on a particular map.  If signs are installed three days 
prior to the beginning of work on a particular map, cover the signs until the work begins.  Install each work zone 
warning sign separately and not on the same post or stand with any other sign except where an advisory speed plate 
or directional arrow is used.  
 
(B) Advance Warning Work Zone Signs 
 
Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01, 1101.02 and 1110.01 
of the 2012 Roadway Standard Drawings prior to beginning of work and remove upon final completion of the 
project.  If there is a period of construction inactivity longer than two weeks, remove or cover advance warning 
work zone signs.  Uncover advance warning work zone signs no more than 3 days before work resumes.  All other 
operations could be suspended upon failure to comply with the above requirements.  Such suspended operations 
would not be resumed until the above requirements are fulfilled. 
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with the Standard 
Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. 
 
(D) General Work Zone Warning Signs 
 
Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" X 48") 
(for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48") and LOW / 
SOFT SHOULDER (W8-9B at 48" X 48") at 1 mile intervals starting at a minimum of 500 feet in advance of the 
condition for both directions of travel (undivided roadways only) and at any other points determined by the 
Engineer.   
 
Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER  
(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where shoulder construction will be 
performed. 
 
Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" 
X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile intervals starting at a minimum of 500 feet in 
advance of the condition for both directions of travel (undivided roadways only) and at any other points determined 
by the Engineer.  Install signs prior to the obliteration of any pavement markings. 
 
Measurement and Payment 
 
Payment will be made for the work zone signing items that have been included in the contract.  No direct payment 
will be made for providing other work zone signing as required herein, as the cost of same will be considered 
incidental to the work being paid for under those various work zone signing items that have been included.  Where 
the Contractor provides work zone signing as required herein but no specific pay items have been included in the 
contract, all associated costs will be considered incidental to the work being paid for under the various items in the 
contract. 
 



 

39 

TIME LIMITATION FOR PAVEMENT MARKINGS AND MARKERS ON 
NEWLY RESURFACED AREAS 

(01-17-12) RWZ-4 
 

Markings: Two-Lane, Two-Way Facilities 
 
For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after they have 
been obliterated by the resurfacing operation. 
 
Markings: All Facilities 
 
The pavement markings on a specific map are subject to an observation period that begins with the satisfactory 
completion of all pavement markings required on a specific map in accordance with Subarticle 1205-3(H) of the 
2012 Standard Specifications. 
 
All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic or Heated-
In-Place Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, symbols and 
stop bars on concrete will be included in the pay items for Type 2 Cold Applied Plastic. 
 
All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or Extruded 
Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, symbols and stop bars on 
asphalt will be included in the pay items for  
Heated-In-Place Thermoplastic. 
 
Markers: All Facilities 
 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on each map. 
 

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND 
MARKERS 

(01-17-12) RWZ-5 

 
Use the following in conjunction with the 2012 Standard Specifications: 
 
Standard Pavement Markings 2012 Roadway Standard Drawings: 
 1205.01, 1205.02, 1205.03, 1205.04, 1205.05,  

1205.06, 1205.07, 1205.08, 1205.09, 1205.10,  
1205.11, 1205.12, 1205.13 

  
Raised Pavement Markers 2012 Roadway Standard Drawings: 
 1205.12, 1250.01, 1251.01 
  
Snowplowable Pavement Markers 2012 Roadway Standard Drawings: 
 1250.01, 1253.01 
  
Milled Rumble Strips 2012 Roadway Standard Drawings: 
 665.01 
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EROSION AND SEDIMENT CONTROL/STORMWATER 
CERTIFICATION 

(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 

 
General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting 
sedimentation and turbidity of surface waters.  Comply with the requirements herein regardless of whether or not a 
National Pollution discharge Elimination System (NPDES) permit for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion and 
Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life of the 
contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to manage 

the Contractor and subcontractor operations, insure compliance with Federal, State and Local ordinances 
and regulations, and manage the Quality Control Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that increases the 

potential for soil erosion or the possible sedimentation and turbidity of surface waters. 
 
(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or 

sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the project erosion 
and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be Level 

II and responsible for ensuring the erosion and sediment control/stormwater plan is adequately 
implemented and maintained on the project and for conducting the quality control program.  The Certified 
Supervisor shall be on the project within 24 hours notice from initial exposure of an erodible surface to the 
project’s final acceptance.  Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion and 

sediment control/stormwater measures are fully executed for each operation and in a timely 
manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and sediment 

control/stormwater preventive measures are conformed to at each stage of the work. 
(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) 

Inspection Record and submit to the Engineer. 
(c) Attend all weekly or monthly construction meetings to discuss the findings of the 

NPDES inspection and other related issues. 
(d) Implement the erosion and sediment control/stormwater site plans requested. 
(e) Provide any needed erosion and sediment control/stormwater practices for the 

Contractor’s temporary work not shown on the plans, such as, but not limited to work 
platforms, temporary construction, pumping operations, plant and storage yards, and 
cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, dewatering, 
and any temporary work conducted by the Contractor in jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and workmanlike 
manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior to any 
suspension of the work. 
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(i) Coordinate with Department, Federal, State and Local Regulatory agencies on resolution 
of erosion and sediment control/stormwater issues due to the Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any 
location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that are initialed 
and include the installation date of Best Management Practices.  These practices shall 
include temporary and permanent groundcover and be properly updated to reflect 
necessary plan and field changes for use and review by Department personnel as well as 
regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater permit 

(NCS000250) outlines certain objectives and management measures pertaining to construction 
activities.  The permit references NCG010000, General Permit to Discharge Stormwater under 
the NPDES, and states that the Department shall incorporate the applicable requirements into its 
delegated Erosion and Sediment Control Program for construction activities disturbing one or 
more acres of land.  The Department further incorporates these requirements on all contracted 
bridge and culvert work at jurisdictional waters, regardless of size.  Some of the requirements are, 
but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground waters of the 

state, i.e. from equipment operation/maintenance, construction materials, concrete 
washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any other 
petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge 
outfalls at least once every 7 calendar days, twice weekly for construction related 
Federal Clean Water Act, Section 303(d) impaired streams with turbidity violations, and 
within 24 hours after a significant rainfall event of 0.5 inch that occurs within a 24 hour 
period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation 
Estimate website to maintain a daily record of rainfall amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for review by 
Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging areas. 
(f) Maintain a log of turbidity test results as outlined in the Department's Procedure for 

Monitoring Borrow Pit Discharge. 
(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit NCS000250 
requirements, and the applicable requirements of the General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who will notify the 
Division of Water Quality Regional Office within 24 hours of becoming aware of the 
violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, prevent 

sedimentation and follow provisions/conditions of permits.  The quality control program shall: 
 

(a) Follow permit requirements related to the Contractor and subcontractors’ construction 
activities. 

(b) Ensure that all operators and subcontractors on site have the proper erosion and sediment 
control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment control/stormwater 
personnel are not available on the job site when needed. 

(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES permit for 

problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize disturbed areas 

with mulch/seed or vegetative cover on a section-by-section basis. 
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(g) Use flocculants approved by state regulatory authorities where appropriate and where 
required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and sediment control 
devices. 

(i) Remove temporary erosion or sediment control devices when they are no longer 
necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject to review by 
the Engineer.  Maintain NPDES inspection records and make records available at all 
times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed herein 

during the respective construction activities to control erosion, prevent sedimentation and follow permit 
provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II Foreman.  This 
person shall be onsite whenever construction activities as described above are taking place.  This request 
shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple construction activities 
on small bridge or culvert replacement projects.  This request shall be approved by the Engineer prior to 
work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the following erosion 

and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, retention/detention 

devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for a Level I 
Installer, provided the Level II Foreman is not tasked to another crew requiring Level II Foreman 
oversight. 

 
(D) Certified Designer - Include the certification number of the Level III-B Certified Designer on the erosion 

and sediment control/stormwater component of all reclamation plans and if applicable, the certification 
number of the Level III-A Certified Designer on the design of the project erosion and sediment 
control/stormwater plan. 
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Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, 
Certified Installers and Certified Designer and notify the Engineer of changes in certified personnel over the life of 
the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the ethical responsibility 
to fully disclose any reprimand or dismissal of an employee resulting from improper testing or falsification of 
records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, Certified 
Foremen, Certified Installers and Certified Designer may be revoked or suspended with the issuance of an 
Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order for erosion and sediment 
control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit conditions and 

specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate Head of 
the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent revocation of 
certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving notice of the 
proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on the date 
specified on the certified notice.  Failure to appeal within the time specified will result in a waiver of all future 
appeal rights regarding the adverse action taken.  The certificant will not be allowed to perform duties associated 
with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  Decision of the 
Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written examination and any 
proficiency examination, at the conclusion of the specified suspension period, prior to having the certification 
reinstated. 
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Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers and 
Certified Designer will be incidental to the project for which no direct compensation will be made. 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE 
(2-20-07) (Rev. 3-20-13) 105-16, 230, 801 SP1 G181 
 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric turbidity 
unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs designated as trout 
waters.  For lakes and reservoirs not designated as trout waters, the turbidity shall not exceed 25 NTUs.  If the 
turbidity exceeds these levels due to natural background conditions, the existing turbidity level shall not be 
increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do all of the 
following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream turbidity 

levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural 

background conditions.  If the background turbidity measurements exceed the standard, operation of the pit 
and discharge can continue as long as the stream turbidity levels are not increased due to the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined sampling locations 30 

minutes after startup and at a minimum, one additional sampling of all sampling locations during that 24-
hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought into 

compliance. 
 
During the Environmental Assessment required by Article 230-4 of the 2012 Standard Specifications, the 
Contractor shall define the point at which the discharge enters into the State’s surface waters and the appropriate 
sampling locations.  Sampling locations shall include points upstream and downstream from the point at which the 
discharge enters these waters.  Upstream sampling location shall be located so that it is not influenced by backwater 
conditions and represents natural background conditions.  Downstream sampling location shall be located at the 
point where complete mixing of the discharge and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced into jurisdictional 
wetlands.  Any time visible sedimentation (deposition of sediment) on the wetland surface is observed, the 
dewatering activity will be suspended until turbidity levels in the stilling basin can be reduced to a level where 
sediment deposition does not occur.  Staining of wetland surfaces from suspended clay particles, occurring after 
evaporation or infiltration, does not constitute sedimentation.  No activities shall occur in wetlands that adversely 
affect the functioning of a wetland.  Visible sedimentation will be considered an indication of possible adverse 
impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be maintained in a log 
within the project records.  Records will include, at a minimum, turbidity test results, time, date and name of 
sampler.  Should the Department’s test results exceed those of the Contractor’s test results, an immediate test shall 
be performed jointly with the results superseding the previous test results of both the Department and the 
Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at 
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water quality 
standards.  Tier I Methods include stilling basins which are standard compensatory BMPs.  Other Tier I methods are 
noncompensatory and shall be used when needed to meet the stream turbidity standards.  Tier II Methods are also 
noncompensatory and are options that may be needed for protection of rare or unique resources or where special 
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environmental conditions exist at the site which have led to additional requirements being placed in the DWQ’s 401 
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation 
Plan’s Environmental Assessment for the specific site.  Should the Contractor exhaust all Tier I Methods on a site 
exclusive of rare or unique resources or special environmental conditions, Tier II Methods may be required by 
regulators on a case by case basis per supplemental agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and develop the 
bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of soil may indicate a high potential 
for turbidity and should be avoided when dewatering into surface water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 

EROSION AND STORMWATER CONTROL FOR SHOULDER 
CONSTRUCTION AND RECONSTRUCTION 

(11-16-10) (Rev. 8-21-12) 105-16, 225-2, Division 16 SP16 R03R 

 
Land disturbing operations associated with shoulder construction/reconstruction may require erosion and sediment 
control/stormwater measure installation.  National Pollutant Discharge Elimination System (NPDES) inspection and 
reporting may be required. 
 
Erosion control measures shall be installed per the erosion control detail in any area where the vegetated buffer 
between the disturbed area and surface waters (streams, wetlands, or open waters) or drainage inlet is less than 10 
feet.  The Engineer may reduce the vegetated buffer threshold for this requirement to a value between 5 and 10 feet.  
Erosion control measures shall be spot checked every 14 days until permanent vegetative establishment. 
 
In areas where shoulder construction/reconstruction includes disturbance or grading on the front slope or to the toe 
of fill, relocating ditch line or backslope, or removing vegetation from the ditch line or swale, NPDES inspection 
and monitoring are required every 14 days or within 24 hours of a rainfall event of 0.5" or greater.  Maintain daily 
rainfall records.  Install erosion control measures per detail. 
 
In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of the State classified 
as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical Areas, or Unique Wetlands, NPDES 
inspection and monitoring are required every 14 days or within 24 hours of a rainfall event of 0.5" or greater.  The 
Engineer may reduce the vegetated buffer threshold for this requirement to a value between 5 and 10 feet.  The 
plans or provisions will indicate the presence of these water classifications.  Maintain daily rainfall records.  
Install erosion control measures per detail. 
 
Land disturbances hardened with aggregate materials receiving sheet flow are considered  
non-erodible. 
 
Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and mulching as 
directed by the Engineer. 
 
NPDES documentation shall be performed by a Level II Erosion and Sediment Control/Stormwater certificate 
holder. 
 
Materials used for erosion control will be measured and paid as stated in the contract. 
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STABILIZATION REQUIREMENTS 
(11-4-11) S-1 

 
Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000 general 
construction permit effective August 3, 2011 issued by the North Carolina Department of Environment and Natural 
Resources Division of Water Quality.  Temporary or permanent ground cover stabilization shall occur within 7 
calendar days from the last land-disturbing activity, with the following exceptions in which temporary or permanent 
ground cover shall be provided in 14 calendar days from the last land-disturbing activity: 
 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
 Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no exceptions for 
slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined by North Carolina Administrative 
Code 15A NCAC 04A.0105 (25).  Temporary and permanent ground cover stabilization shall be achieved in 
accordance with the provisions in this contract and as directed. 
 

SEEDING AND MULCHING (EAST)  
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as stated 
below.  During periods of overlapping dates, the kind of seed to be used shall be determined.  All rates are in 
pounds per acre. 
 

All Roadway Areas 
 

March 1 - August 31 September 1 - February 28 
50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000#  Limestone 

 
Waste and Borrow Locations 

 
March 1 – August 31 September 1 - February 28 
75#  Tall Fescue 75#  Tall Fescue 
25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000# Limestone 

 
Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s request. 
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Approved Tall Fescue Cultivars 
 

2nd Millennium Duster Magellan Rendition 
Avenger Endeavor Masterpiece Scorpion 
Barlexas Escalade Matador Shelby 
Barlexas II Falcon II, III, IV & V Matador GT Signia 
Barrera Fidelity Millennium Silverstar 
Barrington Finesse II Montauk Southern Choice II 
Biltmore Firebird Mustang 3 Stetson 
Bingo Focus Olympic Gold Tarheel 
Bravo Grande II Padre Titan Ltd 
Cayenne Greenkeeper Paraiso Titanium 
Chapel Hill Greystone Picasso Tomahawk 
Chesapeake Inferno Piedmont Tacer 
Constitution Justice Pure Gold Trooper 
Chipper Jaguar 3 Prospect Turbo 
Coronado Kalahari Quest Ultimate 
Coyote Kentucky 31 Rebel Exeda Watchdog 
Davinci Kitty Hawk Rebel Sentry Wolfpack 
Dynasty Kitty Hawk 2000 Regiment II  
Dominion Lexington Rembrandt  

 
On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add 20# of 
Sericea Lespedeza from January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-2 ratio is 
maintained and the rate of application adjusted to provide the same amount of plant food as a 10-20-20 analysis and 
as directed. 
 

WATTLE 
(10-19-10) (Rev. 1-17-12) 1060,1630,1631 T1 

 
Description 
 
Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  Wattles are used on slopes 
or channels to intercept runoff and act as a velocity break.  Wattles are to be placed at locations shown on the plans 
or as directed.  Installation shall follow the detail provided in the plans and as directed.  Work includes furnishing 
materials, installation of wattles, matting installation, and removing wattles. 
 
Materials 
 
Wattle shall meet the following specifications: 
 

100% Curled Wood(Excelsior) Fibers 
Minimum Diameter 12 in. 
Minimum Density 2.5 lb/ft3 +/- 10% 
Net Material Synthetic 
Net Openings 1 in. x 1 in. 
Net Configuration Totally Encased 
Minimum Weight 20 lb. +/- 10% per 10 ft. length  

 
Stakes shall be used as anchors. 
 
Provide hardwood stakes a minimum of 2-ft. long with a 2" x 2" nominal square cross section.  One end of the stake 
must be sharpened or beveled to facilitate driving down into the underlying soil. 
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Matting shall meet the requirements of Article 1060-8 of the 2012 Standard Specifications, or shall meet 
specifications provided elsewhere in this contract. 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in length with a 
throat of 1" in width. 
 
Construction Methods 
 
Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the end of each section 
of wattle.  A minimum of 4 stakes shall be installed on the downstream side of the wattle with a maximum spacing 
of 2 linear feet along the wattle, and according to the detail.  Install a minimum of 2 stakes on the upstream side of 
the wattle according to the detail provided in the plans.  Stakes shall be driven into the ground a minimum of 10" 
with no more than 2" projecting from the top of the wattle.  Drive stakes at an angle according to the detail provided 
in the plans. 
 
Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes and according 
to the detail provided in the plans and as directed.  Overlap adjoining sections of wattles a minimum of 6". 
 
Installation of matting shall be in accordance with the detail provided in the plans, and in accordance with Article 
1631-3 of the 2012 Standard Specifications, or in accordance with specifications provided elsewhere in this 
contract. 
 
The Contractor shall maintain the wattles until the project is accepted or until the wattles are removed, and shall 
remove and dispose of silt accumulations at the wattles when so directed in accordance with the requirements of 
Section 1630 of the 2012 Standard Specifications. 
 
Measurement and Payment 
 
Wattle will be measured and paid for by the actual number of linear feet of wattles which are installed and accepted.  
Such price and payment will be full compensation for all work covered by this section, including, but not limited to, 
furnishing all materials, labor, equipment and incidentals necessary to install the Wattle. 
 
Matting will be measured and paid for in accordance with Article 1631-4 of the 2012 Standard Specifications, or in 
accordance with specifications provided elsewhere in this contract. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Wattle Linear Foot 
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STANDARD SPECIAL PROVISION  

ERRATA 
(1-17-12) (Rev. 9-18-12) Z-4 

 
Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  Line 1, replace 
“(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands and Endangered 
Species” with “(d) Evaluation for Potential Wetlands and Endangered Species”; and Line 33, replace “(6) 
Approval” with “(4) Approval”. 

 
Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”. 
 

Division 6 
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace “30” 
with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe Ratio with 
“1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 10 

Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained Strength) of 
Type 5 geotextiles with “70%”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with 
“POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:  

 
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with “shall 
be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete this 
subarticle. 
 



 

50 

Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with “1631.01”. 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay 

wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per 
hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his 

employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this project is the 
responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage 
laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws 
affecting his contract. 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 7-21-09) Z-10 

 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job 
Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing and 
newcomers) will be automatically placed in the Alternate Program.  Standard OJT requirements typically associated 
with individual projects will no longer be applied at the project level.  Instead, these requirements will be applicable 
on an annual basis for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this provision and 
the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded 
projects located in North Carolina.  However, priority shall be given to training employees on NCDOT Federal-Aid 
funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a primary objective 
of this special training provision. Accordingly, the Contractor shall make every effort to enroll minority and women 
as trainees to the extent that such persons are available within a reasonable area of recruitment.  This training 
commitment is not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 
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Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based on the 
contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with the Department.  
At the beginning of each year, all contractors eligible will be contacted by the Department to determine the number 
of trainees that will be assigned for the upcoming calendar year.  At that time the Contractor shall enter into an 
agreement with the Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  The number of 
training assignments may range from 1 to 15 per contractor per calendar year.  The Contractor shall sign an 
agreement to fulfill their annual goal for the year.  A sample agreement is available at 
www.ncdot.org/business/ocs/ojt/. 
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 
construction craft/operator positions.  Preference shall be given to providing training in the following skilled work 
classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training requirements that may 
be used by the contractors.  However, the classifications established are not all-inclusive.  Where the training is 
oriented toward construction applications, training will be allowed in lower-level management positions such as 
office engineers and estimators.  Contractors shall submit new classifications for specific job functions that their 
employees are performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification needs, and 
 

The number of training hours specified in the training classification is consistent with common practices 
and provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains primary 
responsibility for meeting the training and this provision is made applicable to the subcontract.  However, only the 
Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship 
or training.  The number of trainees shall be distributed among the work classifications on the basis of the 
contractor’s needs and the availability of journeymen in the various classifications within a reasonable area of 
recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully completed a 
training course leading to journeyman level status or in which they have been employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance under 
these contract documents.  These documents and any other information as requested shall be submitted to the OJT 
Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification 
Certificate showing the type and length of training satisfactorily completed.  
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Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by the 
OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing minimum 
journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the 
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the Department. 
 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently enrolled or 
becomes enrolled in an approved program and who receives training for at least 50 percent of the specific program 
requirement.  Trainees will be allowed to be transferred between projects if required by the Contractor’s scheduled 
workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the NCDOT’s 
Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract documents. 

 



GUIDELINES FOR LANE WIDTH 
ON RESURFACING PROJECTS IN DIVISION FIVE 

 
The Contractor shall place the pavement markings in accordance with this table and 

detail unless otherwise directed by the Engineer. 
 
 

TWO-LANE ROADWAY 
 

ROADWAY WIDTH LANE WIDTH SHOULDER WIDTH 
18’    9’* 0’ 
20’  10’* 0’ 
22’ 10’ 1’ 
24’ 10’ 2’ 
26’ 11’ 2’ 
28’ 12’ 2’ 
32’ 12’ 4’ 

 
*May vary due to pavement width. 
 
 

SCHEMATIC OF ROADWAY 
(Not to Scale) 

 
Edge of Pavement  

 
 

 Shoulder Width 
 
 
 Lane Width 

Roadway Width  
 
 

         CL Roadway 
 Lane Width 
 
 
 Shoulder Width 
 
 

     Edge of Pavement 





  

 

This form must be completed in order for the Bid to be considered responsive and be publicly read.   
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or number zero. 

LISTING OF MBE & WBE SUBCONTRACTORS 
Sheet ________ of  __________ 

 

FIRM NAME AND ADDRESS 
MBE or 

WBE 
ITEM NO. ITEM DESCRIPTION 

* AGREED 
UPON UNIT 

PRICE 

** DOLLAR 
VOLUME OF ITEM 

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
* The Dollar Volume shown in this column shall be the Actual Price 
Agreed Upon by the Prime Contractor and the MBE and/or WBE 
subcontractor, and these prices will be used to determine the 
percentage of the MBE and/or WBE participation in the contract. 
 
** Must have entry even if figure to be entered is zero. 
 

** Dollar Volume of MBE Subcontractor $ ____________ 

MBE Percentage of Total Contract Bid Price   ____________ % 

** Dollar Volume of WBE Subcontractor $ ____________ 

WBE Percentage of Total Contract Bid Price   ____________ % 



Contract No. DE00054 

County Granville  Wake 

 

 



Contract No. DE00054 

County Granville  Wake 

 

 

 
*AWARD LIMITS ON MULTIPLE PROJECTS* 

 
It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total 
of $______________________________________________________, for those projects 
indicated below on which bids are being opened on the same date as shown in the Proposal 
Form.  Individual projects shall be indicated by placing the project number and county in the 
appropriate place below.  Projects not selected will not be subject to an award limit. 
 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
____________________________                ____________________________   
             (Project Number)              (County) 
 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
____________________________                ____________________________   
             (Project Number)              (County) 
 
 
*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall 
state such limit in the space provided above in the second line of this form. 
 
It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the 
total value of which is more that the above stipulated award limits, the Board of Transportation 
will award me (us) projects from among those indicated which have a total value not exceeding 
the award limit and which will result in the best advantage to the Department of Transportation. 
 
 
 
      ____________________________________ 
       **Signature of Authorized Person 
 
**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall 
be authorized to sign this form. 
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Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 2 ITEMIZED PROPOSAL FOR CONTRACT NO. DE00054Mar 28, 2013 11:32 am

County : Granville, Wake

ROADWAY ITEMS

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

31225 0036000000-E UNDERCUT EXCAVATION0002

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,319230 0106000000-E BORROW EXCAVATION0003

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  0255000000-E GENERIC GRADING ITEM
REPAIR EXISTING AGGREGATE BASE
COURSE

0004

SMI    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10.17SP  0264000000-E GENERIC GRADING ITEM
SHOULDER GRADING

0005

MSY    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11535 1146000000-E CONDITIONING EXISTING BASE0006

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

511545 1220000000-E INCIDENTAL STONE BASE0007

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

51,617607 1297000000-E MILLING ASPHALT PAVEMENT, ***"
DEPTH
1½" MILLING

0008

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

507610 1489000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0B

0009

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,758610 1498000000-E ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0B

0010

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,852610 1525000000-E ASPHALT CONC SURFACE COURSE,
TYPE SF9.5A

0011

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500620 1575000000-E ASPHALT BINDER FOR PLANT MIX0012

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

52SP  1704000000-E PATCHING EXISTING PAVEMENT0013

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9858 2830000000-N ADJUSTMENT OF MANHOLES0014

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4858 2845000000-N ADJUSTMENT OF METER BOXES OR
VALVE BOXES

0015

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,79112054685000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

0016

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,61012054686000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 120 MILS)

0017

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6112514900000000-N PERMANENT RAISED PAVEMENT
MARKERS

0018





Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 2 of 2 ITEMIZED PROPOSAL FOR CONTRACT NO. DE00054Mar 28, 2013 11:32 am

County : Granville, Wake

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60416056000000000-E TEMPORARY SILT FENCE0019

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,560SP  6071010000-E WATTLE0020

ACR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7.3716606084000000-E SEEDING & MULCHING0021

Total Amount Of Bid For Entire Project :1132/Mar28/Q83817.54/D50216110000/E21
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PLEASE ACKNOWLEGE RECEIPT OF ADDENDA BY WRITING IN ADDENDUM NUMBER, INITIALING AND 
DATING BELOW. 

Addendum No.   Initial & Date:   Addendum No.  Initial & Date:  
 
 
 
 

CONTRACTOR: __________________________________________________________________________ 
 

 

ADDRESS: ______________________________________________________________________________ 
 
 

Federal Identification Number: ____________________________________________________ 
 

Authorized Agent: _________________________________Title: _______________________ 
 

Signature: ________________________________________ Date: _______________________ 
 

  Witness: _________________________________________ Title: ________________________ 
 

Signature: ________________________________________ Date: _______________________  
 
 
 
 

 
THIS SECTION TO BE COMPLETED BY  N. C. DEPARTMENT OF TRANSPORTATION 

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and 
Structures 2012. 

 
 

Reviewed by:   ________________________________________________________________________ 
DATE 

 
 
 

Accepted by NCDOT:  __________________________________________________________________ 
DATE 
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EXECUTION OF CONTRACT 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

CORPORATION 
 

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered 
into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding 
in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three 
years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for the 
benefit of another contractor. 
 

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his 
status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 
 
 

Address as Prequalified 
 
 
Attest  By  

Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 
Select appropriate title  Select appropriate title 

   
   
   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF CONTRACT 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

PARTNERSHIP 
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee 
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of 
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating 
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide 
employees or subcontractors and did not bid for the benefit of another contractor. 
 
By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is 
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment 
Certification attached, provided that the Debarment Certification also includes any required statements concerning 
exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 
 By  

Signature of Witness  Signature of Partner 
 

 
   

Print or type Signer's name  Print or type Signer's name 

 
 

 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF CONTRACT 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

LIMITED LIABILITY COMPANY 
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee 
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of 
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating 
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide 
employees or subcontractors and did not bid for the benefit of another contractor. 
 
By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is 
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment 
Certification attached, provided that the Debarment Certification also includes any required statements concerning 
exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Firm 

 
 

Address as Prequalified 
 
 

 
 

   
Signature of Witness  Signature of Member/Manager/Authorized Agent 

  Select appropriate title 
   
   

Print or type Signer's name  Print or type Signer's Name 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF CONTRACT 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

JOINT VENTURE (2) or (3) 
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered into any 
agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this 
Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to 
do the work with its own bonafide employees or subcontractors and did not bid for the benefit of another contractor. 
 
By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 
employees of your organization. 

SIGNATURE OF CONTRACTORS 
Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On 
Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the 
appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), fill 
in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 

  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as Prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 

    
  

If  Corporation, affix Corporate Seal   
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 



Contract No. DE00054 

County Granville  Wake 

 

 

 
 



Contract No. DE00054 

County Granville  Wake 

 

 

EXECUTION OF CONTRACT 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee 
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of 
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating 
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide 
employees or subcontractors and did not bid for the benefit of another contractor. 
 
By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is 
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment 
Certification attached, provided that the Debarment Certification also includes any required statements concerning 
exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   

 
Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF CONTRACT 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered 
into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding 
in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three 
years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for the 
benefit of another contractor. 
 
By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his 
status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 
 

 
 

 Signature of Contractor, Individually 

  
  
 Print or type Signer's Name 

  
  

Signature of Witness  

  
  

Print or type Signer’s name  
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No. DE00054 

County Granville  Wake 

 

 



Contract No. DE00054 

County Granville  Wake 

 

 

DEBARMENT CERTIFICATION 
 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Department, or has become erroneous because of 
changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549.  A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 
by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous.  The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision.  The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal.  An explanation will not necessarily result in denial of participation in a 
contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 
 
 

 Check here if an explanation is attached to this certification. 
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2/16/99 

 
 
Contract No: DE000054 
 
Counties: Granville, Wake 
 
 
 
 
      ACCEPTED BY THE  
      DEPARTMENT OF TRANSPORTATION 
 
 
 
 
      __________________________________________________ 
         Contract Officer    
 
 
      __________________________________________________ 
        Date 
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