STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION FIVE

CONTRACT PROPOSAL

CONTRACT #: DE00068 FEDERAL AID #: N/A
WBS ELEMENT: 45848.3.1

COUNTY: Wake and Johnston

ROUTE: 1-40

DESCRIPTION: TD-4944, 1-40 from 1-440 to NC 42, Fill Intermittent Rumble
Strips for Bus on Shoulder System (BOSS)

BID OPENING: 2:00 p.m., Wednesday, July 10, 2013
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA. THESE LAWS REQUIRE THE BIDDER TO
BE LICENSED BY THE N.C. LICENSING BOARD FOR GENERAL CONTRACTORS WHEN
BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE,
EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING
BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER
87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOT WITHSTANDING THESE
LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED ANY PROJECT SHALL
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING,
REGARDLESS OF FUNDING SOURCES.

NAME OF BIDDER N.C. CONTRACTOR’S LICENSE NUMBER

ADDRESS OF BIDDER

RETURN BIDS TO:

DIVISION ENGINEER

ATTENTION: Michael J. Kneis, PE

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
2612 NORTH DUKE STREET

DURHAM, NC 27704
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to
comply with any requirement shall cause the bid to be considered irregular and shall be grounds
for rejection of the bid. Bidders must be prequalified for the type of work they wish to perform
prior to submitting a bid.

1.

2.
3.

©

11.

12.

13.

The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner. DO
NOT SEPARATE THE BID SHEET FROM THE PROPOSAL!

All entries on the bid sheet, including signatures, shall be written in ink.

The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract
items shall be written in figures.

An amount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be
determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the
"Amount Bid" column of the sheet.

The total amount bid shall be written in figures in the proper place on the bid sheet. The total amount shall be
determined by adding the amounts bid for each item.

Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent
thereto in ink. A representative of the Bidder shall initial the change in ink.

The bid shall be properly executed. All bids shall show the following information:

Name of individual, firm, corporation, partnership, or joint venture submitting bid.

Name of individual or representative submitting bid and position or title.

Name, signature, and position or title of witness.

Federal Identification Number (or Social Security Number of Individual)

e. Contractor's License Number (if Applicable)

Bids submitted by corporations shall bear the seal of the corporation.

The bid shall not contain any unauthorized additions, deletions, or conditional bids.

aoc o

. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a

contract pursuant to an award.

THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED
ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION
ENGINEER'S OFFICE AT 2612 North Duke Street Durham, NC 27704 BY 2:00 p.m., on Wednesday,
July 10, 2013.

The sealed bid must display the following statement on the front of the sealed envelope:

Quotation for TD-4944, BOSS on 1-40 from 1-440 to NC 42 in Wake and
Johnston Counties to be opened at 2:00 p.m., on Wednesday, July 10,
2013.

If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall
be addressed as follows:

North Carolina Department Of Transportation
ATTENTION: Michael J. Kneis, PE

2612 North Duke Street

Durham, NC 27704

AWARD OF CONTRACT

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with
Section 102 (excluding 102-10) of the Standard Specifications for Roads and Structures 2012. The lowest
responsible Bidder will be notified that his bid has been accepted and that he has been awarded the contract.
NCDOT reserves the right to reject all bids.







PURCHASE ORDER CONTRACT

Standard Provisions
GENERAL

This contract is for filling the intermittent rumble strips on the outside concrete shoulder along 1-40 in from 1-440 to
NC 42 (approximately 10.5 miles each direction) in Wake and Johnston Counties. The Contractor will be
responsible for paving. The Contractor will also be responsible for providing work zone traffic control.

All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the
Project Special Provisions, the North Carolina Department of Transportation Standard Specifications for Roads and
Structures 2012, the North Carolina Department of Transportation 2012 Roadway Standard Drawings, and the
current edition of the Manual of Uniform Traffic Control Devices (MUTCD), with the exception that bid bonds are
not required.

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations,
and shall comply with the provisions of Section 107 of the Standard Specifications.

CONTRACT TIME AND LIQUIDATED DAMAGES

(7-1-95) (Rev. 12-18-07) 108 SP1 G05 B

The date of availability for this contract is the date the Contractor begins work but not before August 5, 2013 or
later than September 15, 2013.

The completion date for this contract is the date that is Thirty (30) consecutive calendar days after and including
the date of availability.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of
the work to be completed by the completion date and/or intermediate contract times stated in the contract. The
acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the
work covered by the performance and payment bonds.

The liquidated damages for this contract are Three Hundred Fifty Dollars ($350.00) per calendar day. At the
preconstruction conference the Contractor shall declare his expected date for beginning work. Should the
Contractor desire to revise this date after the preconstruction conference, he shall notify the Engineer in writing at
least fourteen (14) days prior to the revised date.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED
DAMAGES

(2-20-07) RG 14 A
The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices
for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane

of traffic on 1-40 and Ramps during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday through Sunday from 6:00 a.m. to 9:00 p.m.
In addition, the Contractor shall not close or narrow a lane of traffic on 1-40 and Ramps detain and/or alter the
traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic is unusually

heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrences that create unusually high traffic volumes, as directed by the Engineer.



2. For New Year's Day, between the hours of 6:00 a.m. December 31st and 9:00 p.m. January 2nd. If New
Year's Day is on a Friday, Saturday, Sunday or Monday, then until 9:00 p.m. the following Tuesday.

3. For Easter, between the hours of 6:00 a.m. Thursday and 9:00 p.m. Monday.
4. For Memorial Day, between the hours of 6:00 a.m. Friday and 9:00 p.m. Tuesday.

5. For Independence Day, between the hours of 6:00 a.m. the day before Independence Day and 9:00 p.m. the
day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 6:00 a.m. the
Thursday before Independence Day and 9:00 p.m. the Tuesday after
Independence Day.

6. For Labor Day, between the hours of 6:00 a.m. Friday and 9:00 p.m. Tuesday.
7. For Thanksgiving Day, between the hours of 6:00 a.m. Tuesday and 9:00 p.m. Monday.

8. For Christmas, between the hours of 6:00 a.m. the Friday before the week of Christmas Day and 9:00 p.m.
the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day,
Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures will not be required
during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all
traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to complete the
removal of all traffic control devices for lane closures according to the time restrictions stated above and place
traffic in the existing traffic pattern.

The liquidated damages are Two Thousand Five Hundred Dollars ($2,500) per fifteen minutes.

PURCHASE ORDER CONTRACT PREQUALIFICATION

Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as either the
prime contractor or as a subcontractor on the project must be prequalified for the type of work they wish to perform.
Firms that wish to bid on these projects as the prime contractor must be prequalified prior to submitting a bid. Firms
that wish to perform as a subcontractor to the prime contractor must be prequalified prior to beginning work on the

project.
For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor on central

let projects for the appropriate work codes is considered eligible to work and/or bid on Purchase Order Contracts as
long as other items such as bonding and license requirements for the contract are met.

Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, including
the application to become prequalified if you are not already prequalified, can be found at the following website:
http://www.ncdot.org/business/howtogetstarted/

BIDS

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1.2 million, the bid will not be
considered for award.

AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS

(5-20-08) z2



General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount of
allotments made to the Department of Transportation by the Director for the estimated payments for transportation
project contract work to be performed in the appropriation fiscal year. The allotments shall be multiyear allotments
and shall be based on estimated revenues and shall be subject to the maximum contract authority contained in
General Statute 143C-6-11(c). Payment for transportation project work performed pursuant to contract in any fiscal
year other than the current fiscal year is subject to appropriations by the General Assembly. Transportation project
contracts shall contain a schedule of estimated completion progress, and any acceleration of this progress shall be
subject to the approval of the Department of Transportation provided funds are available. The State reserves the
right to terminate or suspend any transportation project contract, and any transportation project contract shall be so
terminated or suspended if funds will not be available for payment of the work to be performed during that fiscal
year pursuant to the contract. In the event of termination of any contract, the contractor shall be given a written
notice of termination at least 60 days before completion of scheduled work for which funds are available. In the
event of termination, the contractor shall be paid for the work already performed in accordance with the contract
specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with Subarticle
108-13(E) of the 2012 Standard Specifications.

MATERIALS AND TESTING

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the Standard
Specifications and the Department's "Materials and Test Manual." However the Engineer may reduce the frequency
of sampling and testing where he deems it appropriate for the project under construction.

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the
Standard Specifications. Material which is not properly certified will not be accepted.

Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the Standard
Specifications and shall include the following information:

NCDOT Work Order Number

Date

Time issued

Type of Material

Gross weight

Tare Weight

Net weight of material

Quarry or plant Location

9. Truck Number

10. Contractor's name

11. Public weighmaster's stamp or number
12. Public weighmaster's signature or initials in ink

NN R W=

All steel products which are permanently incorporated into this project shall be domestically produced. The
Contractor shall furnish a notarized certification certifying that steel products conform to this requirement.

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the
Standard Specifications. Material which is not properly certified will not be accepted.

SAFETY VESTS

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their
personnel must wear an OSHA approved reflective vest or outer garment at all times while on the project.

SUPERVISION BY CONTRACTOR

At all times during the life of the project the Contractor shall provide one permanent employee who shall have the
authority and capability for overall responsibility of the project and who shall be personally available at the work
site within 24 hours notice. Such employee shall be fully authorized to conduct all business with the
subcontractors, to negotiate and execute all supplemental agreements, and to execute the orders or directions of the
Engineer.



At all times that work is actually being performed, the Contractor shall have present on the project one competent
individual who is authorized to act in a supervisory capacity over all work on the project, including work
subcontracted. The individual who has been so authorized shall be experienced in the type of work being
performed and shall be fully capable of managing, directing, and coordinating the work; of reading and thoroughly
understanding the contract; and receiving and carrying out directions from the Engineer or his authorized
representatives. He shall be an employee of the Contractor unless otherwise approved by the Engineer.

The Contractor may, at his option, designate one employee to meet the requirements of both positions. However,
whenever the designated employee is absent from the work site, an authorized individual qualified to act in a
supervisory capacity on the project shall be present.

INSPECTION

All work shall be subject to inspection by the Engineer at any time. Routinely, the Engineer will make periodic
inspections of the completed work. It will be the responsibility of the Contractor to keep the Engineer informed of
his proposed work plan and to submit written reports of work accomplished on a frequency to be determined by the
Engineer.

WORK SITE CLEANUP

The Contractor shall the clean the work sites of all debris, excess excavations, waste packing material, scraps, etc.
At the end of each work day the site shall be clear and clean. The Contractor shall not throw any waste material in
any storm sewers or streams. All disturbed areas of vegetation shall be graded, seeded and mulched as required in
the Standard Specifications for Roads and Structures 2012. The Contractor shall be responsible for damage to
private and/or public property resulting from the work.

CONTRACT PAYMENT AND PERFORMANCE BOND

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the
faithful performance of the contract in accordance with specifications and conditions of the contract is required for
contracts of $500,000 or more. Such bond shall be solely for the protection of the North Carolina Department of
Transportation and the State of North Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt
payment for all labor or materials for which the Contractor, or his subcontractors, are liable is required for
Construction contracts greater than $500,000. The payment bond shall be solely for the protection of persons or
firms furnishing materials or performing labor for this contract for which the Contractor is liable.

The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with a contract
payment bond and a contract performance bond each in an amount equal to 100 percent of the amount of the contract.

AWARD OF CONTRACT

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights
Act of 1964 (78 Stat. 252) and the Regulations of the Department of Transportation (49 C.F.R., Part 21), issued
pursuant to such act, hereby notifies all bidders that it will affirmatively insure that the contract entered into
pursuant to this advertisement will be awarded to the lowest responsible bidder without discrimination on the
ground of race, color, or national origin”.

LIABILITY INSURANCE

The Contractor shall provide liability insurance conforming to the requirements of Article of 107-15 of the Standard
Specifications.

Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer.

DEFAULT OF CONTRACT

The Department of Transportation shall have the right to declare a default of contract for breach by the
Contractor of any material term or condition of the contract. Default of contract shall be in accordance with the
terms, conditions, and procedures of Article 108-9 of the Standard Specifications.

10



SUBLETTING OF CONTRACT

The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any portion
thereof; or his right, title, or interest therein; without written consent of the Engineer. Subletting of this contract or
any portion of the contract shall conform to the requirements of Article of 108-6 of the Standard Specifications.

NOTIFICATION OF OPERATIONS

The Contractor shall notify the Engineer Five (5) working days in advance of beginning work on this project.

AUTHORITY OF THE ENGINEER

The Engineer for this project shall be the Division Engineer, Division Five, Division of Highways, North Carolina
Department of Transportation, acting directly or through his duly authorized representative.

The Engineer will decide all questions which may arise as to the quality and acceptability of work performed and as
to the rate of progress of the work; all questions which may arise as to the interpretation of the contract; and all
questions as to the acceptable fulfillment of the contract on the part of the Contractor. His decision shall be final
and he shall have executive authority to enforce and make effective such decisions and orders as the Contractor fails
to carry out promptly.

BANKRUPTCY

The Department of Transportation, at its option, may terminate the contract upon the filing by the contractor of any
petition for protection under the provisions of the Federal Bankruptcy Act.

PARTIAL PAYMENT

The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved by the
Engineer. The amount of partial payments will be based on the work accomplished and accepted as the last day of
the approved pay period. All requests for payment shall be made on the form furnished to the Contractor by the
Department of Transportation. The form shall be completely and legibly filled out with all appropriate information
supplied and shall be signed by an authorized representative of the Contractor. Minority Business Enterprise
(MBE), Women’s Business Enterprise (WBE) and/or Disadvantage Business Enterprise (DBE) participation shall
be listed in the appropriate spaces on all requests for payment. If there is no participation the word “None” or the
figure “0” shall be entered. One hundred percent (100%) payment shall be made after successful completion of the
work as verified by the final inspection.

PROMPT PAYMENT (SUBCONTRACTORYS)

Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material Suppliers and Release of
Retainage

Contractors at all levels; prime, subcontractor, or second tier contractor, shall within seven calendar days of receipt
of monies, resulting from work performed on the project or services rendered, pay subcontractors, second tier
subcontractors, or material suppliers, as appropriate. This seven-day period begins upon knowledgeable receipt by
the contracting firm obligated to make a subsequent periodic or final payment. These prompt payment requirements
will be met if each firm mails the payment to the next level firm by evidence of postmark within the seven-day
period.

This provision for prompt payment shall be incorporated into each subcontract or second tier subcontract issued for
work performed on the project or for services provided.

Failure of any entity to make prompt payment as defined herein may result in (1) withholding of money due to that
entity in the next partial payment until such assurances are made satisfactory to this provision; or (2) removal of an
approved contractor from the prequalified bidders list or the removal of other entities from the approved
subcontractors list.
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CONTRACTOR CLAIM SUBMITTAL FORM

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be submitted on the
Contractor Claim Submittal Form (CCSF) available through the Construction Unit or
http://ncdot.org/doh/operations/dp_chief eng/constructionunit/forms/ccsf-1.pdf

Any claims for additional compensation and/or extensions of the completion date shall be submitted to the Division
Engineer in writing, with detailed justification, prior to submitting the final invoice payment. Once an invoice is
received and accepted that is marked as “Final”, the Contractor shall be barred from recovery.

UTILITY CONFLICTS

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise
locations of all utilities prior to beginning construction. Utility owners shall be contacted a minimum of 48 hours
prior to the commencement of operations. Special care shall be used in working around or near existing utilities,
protecting them when necessary to provide uninterrupted service. In the event that any utility service is interrupted,
the Contractor shall notify the utility owner immediately and shall cooperate with the owner, or his representative,
in the restoration of service in the shortest time possible.

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working in the
vicinity of utilities in order to ensure the safety of construction personnel and the public.

The Contractor will not be responsible for the adjustment of any conflicting utilities at the bridge site prior to the
date of availability.

SAFETY AND ACCIDENT PROTECTION

In accordance with Article 107-21 of the Standard Specifications, the Contractor shall comply with all applicable
Federal, State, and local laws, ordinances, and regulations governing safety, health, and sanitation, and shall provide
all safeguards, safety devices, and protective equipment, and shall take any other needed actions, on his own
responsibility that are reasonably necessary to protect the life and health of employees on the job and the safety of
the public, and to protect property in connection with the performance of the work covered by the contract.

PLAN, DETAIL AND QUANTITY ADJUSTMENTS

The Department reserves the right to make, at any time during the progress of the work, such alterations in plans or
the details of construction as may be found necessary or desirable by the Engineer to complete the project.

POSTED WEIGHT LIMITS

(7-1-95) RG 24

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are posted
with weight limits less than the legal limit. Do not exceed the posted weight limits in transporting materials and/or
equipment to the projects, unless otherwise indicated below. Make a thorough examination of all projects and haul
routes and be prepared to discuss them at the Preconstruction Conference.

TEMPORARY TRAFFIC CONTROL DEVICES

(1-17-12) 1105 SP11 ROS
Revise the 2012 Standard Specifications as follows:

Page 11-5, Article 1105-6 Measurement and Payment, add the following paragraph after line 24:

Partial payments will be made on each payment estimate based on the following: 50% of the contract lump sum

price bid will be paid on the first monthly estimate and the remaining 50% of the contract lump sum price bid will
be paid on each subsequent estimate based on the percent of the project completed.

12



PROGRESS SCHEDULE

The Contractor shall provide a progress schedule in accordance with Section 108-2 of the Standard Specifications.

GIFTS FROM VENDORS AND CONTRACTORS

(12-15-09) SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor or
contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, offeror,
seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the Governor’s
Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural
Resources, Environment and Natural Resources, Health and Human Services, Juvenile Justice and Delinquency
Prevention, Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors and
contractors who:

(1) have a contract with a governmental agency; or
(2) have performed under such a contract within the past year; or

(3) anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors are
encouraged to review Executive Order 24 and G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and

prohibitions of the Executive Order to their agencies. Vendors and contractors should contact other State
Agencies to determine if those agencies have adopted Executive Order 24.

EMPLOYMENT

(11-15-11) (Rev. 1-17-12) 108, 102 RG184
Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(O) Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line 32, the
first sentence of the second paragraph and the first word of the second sentence of the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE

(9-18-12) SP1 G185
Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

MATERIALS

(2-21-12) (Rev. 5-21-13) 1000, 1005, 1050, 1074, 1078, 1080, 1081, 1087, 1092 SP10 RO1

Revise the 2012 Standard Specifications as follows:
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Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

Use materials which do not produce a mottled appearance through rusting or other staining of the finished concrete
surface.

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

Maximum Water-Cement Ratio Consistency Cement Content

. Max. Slump
s 8 £s 2 Non Air-
o 8  Air-Entrained . . .
25 (G¢&o Entrained 3 7 Vibrated Non- Vibrated
© S . 9@ Concrete ® S
O 9 c s N Concrete e s &
b © Rounded Angular Rounded Angular S S i :
Aggregate Aggre- Aggregate Aggre- Min. Max. Min. Max.
gate gate
Units psi inch inch Ib/cy Ib/cy Ib/cy Ib/cy
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - -
ARSIP 4500 0381 0426 . ; 1.5 ; 639 715 ; -
orm
5-7 dry
Drilled Pier 4,500 - - 0.450 0.450 - - - 640 800
7-9 wet
A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 -
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 -
B Slip 2500 0488 0567 ; ; 15 ; 508 ; ; ;
Formed
Sand Light- 4 55 - 0.420 - - 4 - 715 - - -
weight
Latex 3,000
Modified 7 day 0.400 0.400 - - 6 - 658 - - -
Flowable 150 max Fl
Fill ) as needed as needed as needed as needed - grv— - - 40 100
excavatable at 56 days avle
Flowable -
Fill 125 as needed as needed as needed as needed - ag;z— - - 100 ne:&sied
non-excavatable
4,500 1.5
design, slip
field form
Pavement 0.559 0.559 - - - 526 - - -
650 3.0
flexural, hand
design only place
See Table as as as as as
Precast 1077-1 as needed as needed . i 6 needed needed needed needed needed
See
Prestress per See Table Table - - 8 - 564 as - -
contract 1078-1 1078-1 needed

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with:
All fencing material and accessories shall meet Section 106.

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the
following:
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Std.
Size #

467M

57

5T™M

6M
67
78M

14M

ABC

ABC
M)
Light-
éammrﬂo

2 172"

90-
100

95-
100

100

100

- 100

- 100

- 100

- 100

- 100

AGGREGATE GRADATION - COARSE AGGREGATE

1"

20-
55

90-
100

95-
100

95-
100

100

100

75-
97

75-
100

3/4"

0-15
35-
70

20-
55

90-
100

90-
100

100

TABLE 1005-1

Percentage of Total by Weight Passing

172"

0-10

25-
60

25-
45

20-
55

98-
100

55-
80

45-
79

100

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).

C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

3/8"

0-5

0-30

0-5

0-20

20-
55

75-
100

100

100

80-
100

#4

0-10

0-10

0-8

0-10

45

35-
70

85-
100

35-
55

20-
40

40

#8

0-5

0-5

0-5

0-15

5-20

10-
40

0-20

#10

25-
45

25

#16

#40

14-

#200

0-2.5

Remarks

Asphalt Plant Mix
Asphalt Plant Mix

AST, Sediment Control Stone

AST, Str. Concrete,
Shoulder Drain,
Sediment Control Stone

AST, Concrete Pavement

AST

AST, Str. Concrete,
Asphalt Plant Mix

Asphalt Plant Mix, AST,
Str. Conc, Weep Hole Drains

Asphalt Plant Mix,
AST, Weep Hole Drains,
Str. Concrete

AST

Aggregate Base Course,
Aggregate Stabilization

Maintenance Stabilization

AST

Page 10-115, Subarticle 1074-7(B), Gray lron Castings, lines 10-11, replace with the first two sentences with the

following:

be required for new casting designs during the design process, and conformance to M306 loading (40,000 Ibs.) will

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing will only
be required only when noted on the design documents.
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design 28 Day Design
Property Compressive Strength Compressive Strength
6,000 psi or less greater than 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+2% 5+2%

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the following:
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test.
(©) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog Resistance Test,
Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product has been tested for
slip coefficient and meets AASHTO M253, Class B.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of the
description for Type 3A.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other fixtures in
hardened concrete, the manufacturer shall submit test results showing that the bonding system will obtain 125% of
the specified required yield strength of the fixture. Furnish certification that, for the particular bolt grade, diameter
and embedment depth required, the anchor system will not fail by adhesive failure and that there is no movement of
the anchor bolt. For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete

compressive strength used in this test. Use adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum temperature
application, setting time, shelf life, pot life, shear strength and compressive strength.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.
Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the following:
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead.

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with the
following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r).
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Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following after the
first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without crushing, to
check for any levels of arsenic and lead. If any arsenic or lead is detected, the sample shall be crushed and repeat
the test using X-ray Fluorescence. If the X-ray Fluorescence test shows more than a LOD of 5 ppm, test the beads
using United States Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm
arsenic or 200 ppm lead.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 Minimum
Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Observation Ez‘tnrglr;ce g (_;3 § 3 L Fluorescent Fluorescent
] TS S ﬂ: ey
Angle, degrees degrees 2 L o oM Yellow Green Yellow
0.2 -4.0 525 395 52 95 30 420 315
0.2 30.0 215 162 = 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 100 14 27 6 110 81
1.0 -4.0 120 60 8 16 3.6 64 48
1.0 30.0 45 34 4.5 9 2 36 27

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS
ENTERPRISE (DIVISIONS)

(10-16-07)(Rev. 5-21-13) 102-15(J) SP1 G67
Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s policy of
ensuring nondiscrimination in the award and administration of contracts financed in whole or in part with State
funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to meet
either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to meet
either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a replacement for a
previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater than the
advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's
approved, committed MBE and WBE participation along with a listing of the committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the
materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed MBE
subcontractor(s).
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Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business Enterprise
through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials or supplies required for the performance of the contract are bought, kept in stock, and regularly sold to the
public in the usual course of business. A regular dealer engages in, as its principal business and in its own name,
the purchase and sale or lease of the products in question. A regular dealer in such bulk items as steel, cement,
gravel, stone, and petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular dealers within the
meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and
information to applicants for MBE/WBE certification. The MBE/WBE program follows the same regulations as the
federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 CFR
Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed WBE
subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business Enterprise
through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and WBE
subcontractors who have performed work on the project. https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all MBE/WBE firms
working on the project. This form is for paper bid projects only. http://www.ncdot.org/doh/forms/files/DBE-IS xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%
20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%20Rev.
%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as a written
joint check agreement among the parties providing full and prompt disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.p
df

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular dealer
that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the amount listed
at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%20Subcontracto
r.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project that will
meet this MBE and WBE goals. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas where
MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort packages.
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http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%o2
O0Example.xls

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business Enterprises are
established for this contract:

(A) Minority Business Enterprises 0%

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps
to ensure that MBEs participate in at least the percent of the contract as set forth above as the
MBE goal.

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during the
performance of the contract. Any MBE participation obtained shall be reported to the
Department.

(B) Women Business Enterprises 0%

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps
to ensure that WBEs participate in at least the percent of the contract as set forth above as the
WBE goal.

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during the
performance of the contract. Any WBE participation obtained shall be reported to the
Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are certified
through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory as MBE and WBE
certified shall be used to meet the MBE and WBE goals respectively. The Directory can be found at the following
link. https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability to
perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during the life of
the contract. Only those identified to meet the MBE goal and the WBE goal will be considered committed, even
though the listing shall include both committed MBE/WBE subcontractors and additional MBE/WBE
subcontractors. Any additional MBE/WBE subcontractor participation submitted at the time of bid will be used
toward overall race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation. The Contractor shall
indicate the following required information:

Blank forms will not be deemed to represent zero participation. Bids submitted that do not have MBE and
WBE participation indicated on the appropriate form will not be read publicly during the opening of bids. The
Department will not consider these bids for award and the proposal will be rejected.

(A) If either the MBE or WBE goal is more than zero,

(1 Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE
participation, including the names and addresses on Listing of MBE and WBE Subcontractors
contained elsewhere in the contract documents in order for the bid to be considered responsive.
Bidders shall indicate the total dollar value of the MBE and WBE participation for the contract.
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2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of MBE and
WBE Subcontractors by entering the word “None” or the number “0.” This form shall be
completed in its entirety.

3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of bid by
checking the Directory of Transportation Firms. If the firm is not certified at the time of the bid-
letting, that MBE’s or WBE’s participation will not count towards achieving the corresponding
goal.

(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall enter the
word “None”; or the number “0”; or if there is participation, add the value on the Listing of MBE and
WBE Subcontractors contained elsewhere in the contract documents.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is responsible
for meeting the goals or making good faith efforts to meet the goals, just like any other bidder. In most cases, a
MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it performs on the contract with
its own forces. However, all the work that is performed by the MBE or WBE bidder and any other similarly
certified subcontractors will count toward the goal. The MBE or WBE bidder shall list itself along with any MBE
or WBE subcontractors, if any, in order to receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder puts in a bid
where they will perform 40% of the contract work and have a WBE subcontractor which will perform another 5%
of the work. Together the two WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45%
of the contract which fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE participation with
MBE certified subcontractors or documented through a good faith effort. It should be noted that you cannot
combine the two goals to meet an overall value. The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE Subcontractors
just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and
WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract. This
documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar day
following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday. In that
situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the MBE
and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE participation will
not count toward meeting the MBE/WBE goal. If the lack of this participation drops the commitment below either
the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the goal not met, completed in
its entirety, to the Engineer no later than 12:00 noon of the eighth calendar day following opening of bids, unless
the eighth day falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the
Engineer no later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder shall
submit to the Department documentation of adequate good faith efforts made to reach that specific goal(s).

One complete set and nine copies of this information shall be received in the office of the Engineer no later than
12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an
official state holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next
official state business day.
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Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a
representative letter along with a distribution list of the firms that were solicited. Documentation of MBE/WBE
quotations shall be a part of the good faith effort submittal. This documentation may include written subcontractor
quotations, telephone log notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal which,
by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient MBE/WBE
participation. Adequate good faith efforts also mean that the bidder actively and aggressively sought MBE/WBE
participation. Mere pro forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has made.
Listed below are examples of the types of actions a bidder will take in making a good faith effort to meet the goals
and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising,
written notices, use of verifiable electronic means through the use of the NCDOT Directory of
Transportation Firms) the interest of all certified MBEs/WBEs who have the capability to perform the
work of the contract. The bidder must solicit this interest within at least 10 days prior to bid opening to
allow the MBEs/WBEs to respond to the solicitation. Solicitation shall provide the opportunity to
MBEs/WBEs within the Division and surrounding Divisions where the project is located. The bidder must
determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial
solicitations.

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the
MBE and WBE goals will be achieved.

(1) Where appropriate, break out contract work items into economically feasible units to facilitate
MBE/WBE participation, even when the prime contractor might otherwise prefer to perform these
work items with its own forces.

2) Negotiate with subcontractors to assume part of the responsibility to meet the contract MBE/WBE
goals when the work to be sublet includes potential for MBE/WBE participation (2" and 3™ tier
subcontractors).

© Providing interested MBEs/WBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

(D) (1 Negotiating in good faith with interested MBEs/WBEs. It is the Dbidder’s

responsibility to make a portion of the work available to MBE/WBE subcontractors and suppliers
and to select those portions of the work or material needs consistent with the available
MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE participation. Evidence of
such negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that were
considered; a description of the information provided regarding the plans and specifications for
the work selected for subcontracting; and evidence as to why additional agreements could not be
reached for MBEs/WBEs to perform the work.

2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and
capabilities as well as contract goals into consideration. However, the fact that there may be some
additional costs involved in finding and using MBEs/WBE:s is not in itself sufficient reason for
a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs are reasonable.
Also, the ability or desire of a prime contractor to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith efforts. Bidding
contractors are not, however, required to accept higher quotes from MBEs/WBEs if the price
difference is excessive or unreasonable.
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(E)

(F)

(G)

(H)

)

Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough investigation
of their capabilities. The bidder’s standing within its industry, membership in specific groups,
organizations, or associates and political or social affiliations (for example, union vs. non-union employee
status) are not legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet
the project goal.

Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance as
required by the recipient or bidder.

Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, materials, or
related assistance or services.

Effectively using the services of available minority/women community organizations; minority/women
contractors’ groups; Federal, State, and local minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
MBEs/WBEs. Contact within 7 days from the bid opening NCDOT’s Business Development Manager in
the Business Opportunity and Work Force Development Unit to give notification of the bidder’s inability
to get MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith
efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE and
WBE goals.

(2) The bidders’ past performance in meeting the MBE and WBE goals.

3) The performance of other bidders in meeting the MBE and WBE goals. For example, when the
apparent successful bidder fails to meet the goals, but others meet it, you may reasonably raise the
question of whether, with additional reasonable efforts the apparent successful bidder could have
met the goals. If the apparent successful bidder fails to meet the MBE and WBE goals, but meets
or exceeds the average MBE and WBE participation obtained by other bidders, the Department
may view this, in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves the
right to award the contract to the next lowest responsive bidder that can satisfy to the Department that the MBE and
WBE goals can be met or that an adequate good faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may appeal a
determination of non-good faith made by the Goal Compliance Committee. If a contractor wishes to appeal the
determination made by the Committee, they shall provide written notification to the Engineer. The appeal shall be
made within 2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals

(A)

Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward the contract
goal requirements. The total dollar value of participation by a committed MBE/WBE will be based upon
the value of work actually performed by the MBE/WBE and the actual payments to MBE/WBE firms by
the Contractor.
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®)

©

(D)

(E)

Q)

Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for services
or purchases that involves the use of a joint check. Notification shall be through submission of Form JC-1
(Joint Check Notification Form) and the use of joint checks shall be in accordance with the Department's
Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm may be
counted toward the MBE contract goal requirement. The same holds for work that a WBE subcontracts to
another WBE firm. Work that a MBE subcontracts to a non-MBE firm does not count toward the MBE
contract goal requirement. Again, the same holds true for the work that a WBE subcontracts to a non-
WBE firm. If a MBE or WBE contractor or subcontractor subcontracts a significantly greater portion of
the work of the contract than would be expected on the basis of standard industry practices, it shall be
presumed that the MBE or WBE is not performing a commercially useful function. The MBE/WBE may
present evidence to rebut this presumption to the Department. The Department's decision on the rebuttal of
this presumption may be subject to review by the Office of Inspector General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward its
contract goal requirement a portion of the total value of participation with the MBE or WBE in the joint
venture, that portion of the total dollar value being a distinct clearly defined portion of work that the MBE
or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for materials
and supplies required to complete the contract and obtained from a MBE or WBE regular dealer and 100
percent of such expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as
professional, technical, consultant, or managerial services, or for providing bonds or insurance
specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and
not excessive as compared with fees and commissions customarily allowed for similar services.

2) With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged for
assistance in the procurement of the materials and supplies, or fees or transportation charges for
the delivery of materials or supplies required on a job site (but not the cost of the materials and
supplies themselves), provided the fees are determined to be reasonable and not excessive as
compared with fees customarily allowed for similar services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and WBEs that
perform a commercially useful function in the work of a contract. A MBE/WBE performs a commercially
useful function when it is responsible for execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. To perform
a commercially useful function, the MBE/WBE shall also be responsible with respect to materials and
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supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material
and installing (where applicable) and paying for the material itself. To determine whether a MBE/WBE is
performing a commercially useful function, the Department will evaluate the amount of work
subcontracted, industry practices, whether the amount the firm is to be paid under the contract is
commensurate with the work it is actually performing and the MBE/WBE credit claimed for its
performance of the work, and any other relevant factors.

(B) MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

()

)

3)

“4)

©)

(6)

(7

The MBE/WBE shall be responsible for the management and supervision of the entire trucking
operation for which it is responsible on a particular contract, and there shall not be a contrived
arrangement for the purpose of meeting the MBE or WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational
truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation services it provides on the
contract using trucks it owns, insures, and operates using drivers it employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may subcontract
the work to another WBE firm, including an owner-operator who is certified as a WBE. When
this occurs, the MBE or WBE who subcontracts work receives credit for the total value of the
transportation services the subcontracted MBE or WBE provides on the contract. It should be
noted that every effort shall be made by MBE and WBE contractors to subcontract to the same
certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the goal requirement.
This, however, may not always be possible due to the limitation of firms in the area. If the MBE
or WBE firm shows a good faith effort has been made to reach out to similarly certified
transportation service providers and there is no interest or availability, and they can get assistance
from other certified providers, the Engineer will not hold the prime liable for meeting the goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the work to a non-MBE/WBE is entitled to
credit for the total value of transportation services provided by the non-MBE/WBE subcontractor
not to exceed the value of transportation services provided by MBE/WBE-owned trucks on the
contract. Additional participation by non-MBE/WBE subcontractors receives credit only for the
fee or commission it receives as a result of the subcontract arrangement. The value of services
performed under subcontract agreements between the MBE/WBE and the Contractor will not
count towards the MBE/WBE contract requirement.

A MBE/WBE may lease truck(s) from an established equipment leasing business open to the
general public. The lease must indicate that the MBE/WBE has exclusive use of and control over
the truck. This requirement does not preclude the leased truck from working for others during the
term of the lease with the consent of the MBE/WBE, so long as the lease gives the MBE/WBE
absolute priority for use of the leased truck. This type of lease may count toward the
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll.

Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE
that they are subcontracted/leased to and their own company name if it is not identified on the
truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the MBE/WBE for
convenience. This includes, but is not limited to, instances in which the Contractor seeks to perform the work of the
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terminated subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the
Contractor’s own forces or those of an affiliate. A MBE/WBE may only be terminated after receiving the
Engineer’s written approval based upon a finding of good cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval on
Form RF-1 (Replacement Request). If the Contractor fails to follow this procedure, the Contractor may be
disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A) Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE that was
submitted at the time of bid may be used to fulfill the MBE commitment. The same holds true if a
committed WBE is terminated for good cause, an additional WBE that was submitted at the time of bid
may be used to fulfill the WBE goal. A good faith effort will only be required for removing a committed
MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to cover the same amount
of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE 1is not found that can perform at least the same amount of work as the
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken. Such
documentation shall include, but not be limited to, the following:

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting the
work defaulted by the previous MBE/WBE or in subcontracting other items of work in the
contract.

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum:

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were contacted.
(b) A description of the information provided to MBEs/WBEs regarding the plans and
specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

4 Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or insurance
required by the Contractor.

(B) Decertification Replacement

(1 When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract
Approval Form) has been received by the Department, the Department will not require the
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to be
performed by the decertified firm. The participation equal to the remaining work performed by
the decertified firm will count toward the contract goal requirement.

2) When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take all
necessary and reasonable steps to replace the MBE/WBE subcontractor with another similarly
certified MBE/WBE subcontractor to perform at least the same amount of work to meet the
MBE/WBE goal requirement. If a MBE/WBE firm is not found to do the same amount of work,
a good faith effort must be submitted to NCDOT (see A herein for required documentation).

Changes in the Work
When the Engineer makes changes that result in the reduction or elimination of work to be performed by a

committed MBE/WBE, the Contractor will not be required to seek additional participation. When the Engineer
makes changes that result in additional work to be performed by a MBE/WBE based upon the Contractor’s
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commitment, the MBE/WBE shall participate in additional work to the same extent as the MBE/WBE participated
in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract
amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise approved by the
Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or all
of the work had been expected to be performed by a committed MBE/WBE, the Contractor shall seek participation
by MBEs/WBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that the
Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional participation by
MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a MBE/WBE
subcontractor. The Department reserves the right to require copies of actual subcontract agreements involving
MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a proposed
trucking plan in addition to the SAF. The plan shall be submitted prior to beginning construction on the project.
The plan shall include the names of all trucking firms proposed for use, their certification type(s), the number of
trucks owned by the firm, as well as the individual truck identification numbers, and the line item(s) being
performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, not
otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of the
agreement. The documentation shall also indicate the percentage (60% or 100%) of expenditures claimed for
MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and WBE firms,
including material suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor). This
accounting shall be furnished to the Engineer for any given month by the end of the following month. Failure to
submit this information accordingly may result in the following action:

(A) Withholding of money due in the next partial pay estimate; or

B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities from
the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of
payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment
information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may result in the
disqualification of that contractor and any affiliate companies from further bidding until the required information is
submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may result in
the disqualification of that contractor and any affiliate companies from being approved for further work on future

projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of
services provided during the month of the reporting period only.
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At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of  payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be processed for payment until
the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard Specifications
may be cause to disqualify the Contractor.
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SPECIAL PROVISIONS
CONSTRUCTION METHODS

The contractor shall perform all construction activities in accordance with the applicable requirements of the
NCDOT Standard Specifications for Roads and Structures dated January 2012, except as otherwise specified
herein.

Wherever reference is made in the Specifications to information shown in the plans, such information will be
furnished by the Engineer.

SITE INVESTIGATION AND REPRESENTATION

The Contractor acknowledges that he has satisfied himself as to the nature of the work, and general and local
conditions; particularly those bearing on transportation, availability of labor, State Regulations for safety and
security of property, roads, and facilities required for the prosecution of the work and all matters which can in any
way affect the work or cost thereof under this contract. Any failure by the Contractor to acquaint himself with all
the available information concerning these conditions not relieve him from the responsibility for estimating properly
the difficulty of cost of successfully performing the work.

CONTROL OF EROSION, SILT AND POLLUTION

Control of erosion, siltation and pollution shall meet the requirements of section 107-12 of the Standard
Specifications for Roads and Structures dated January, 2012 and as shown on the plans.

The Contractor may, at his option, submit an alternate plan and sequence by submitting 3 copies of the proposed
alternate to the Engineer for approval. Approval must be obtained before construction is started on the alternate
plan.

In the event the erosion and sedimentation control plan is not followed or properly maintained, all other work shall
be suspended until corrections are made.

The Contractor shall exercise every reasonable precaution throughout the life of the project to prevent erosion and
siltation.

DRIVEWAYS AND PRIVATE PROPERTY

The Contractor shall maintain access to driveways for all residents and property owners throughout the life of the
project.

The Contractor shall not perform work for private citizens or agencies in conjunction with this project or within the
project limits of this contract. Any driveway paved by a Contractor which ties into a NCDOT system road being
paved by the Contractor must be paved either prior to the road paving project or after its completion.

NO MAJOR CONTRACT ITEMS

None of the items included in this contract will be major items.

SPECIALTY ITEMS
(7-1-95) SP1 G37

None of the items included in this contract will be specialty items.

ASPHALT PAVEMENTS - SUPERPAVE

(6-19-12) (Rev. 4-16-13) 605, 609, 610 SP6 RO1
Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article, including Table
601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1.
28



TABLE 605-1
APPLICATION RATES FOR TACK COAT

- Target Rate (gal/sy)

Existing Surface Emulsified Asphalt
New Asphalt 0.04 +0.01
Oxidized or Milled Asphalt 0.06 +0.01
Concrete 0.08 =0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be overheated during
storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA
ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph.

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the NCDOT Approved

Products List for WMA Technologies available at:
https://connect.ncdot.gov/resources/Materials/MaterialsResources/

WMA%20Approved%20L.ists.pdf

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following:

TABLE 610-1
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade HMA WMA
JMF Temperature JMF Temperature Range
PG 64-22 300°F 225 -275°F
PG 70-22 315°F 240 - 290°F
PG 76-22 335°F 260 - 310°F
A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15° and minus 25° of

the temperature specified on the JMF.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the second paragraph.
Line 7, in the second sentence of the second paragraph, replace “275°F” with “275°F or greater.”

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR
PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of the first
paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the location of the paving operation
away from artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR
PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the following:
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TABLE 610-5
PLACEMENT TEMPERATURES FOR ASPHALT

Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0B, C 35°F
119.0B, C, D 35°F
SF9.5A, S9.5B 40°F
S9.5C, S12.5C 45°F
S9.5D, S12.5D 50°F

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence of the first
paragraph replace “so as to overlap the top of the truck bed and” with “to”.

ASPHALT CONCRETE SURFACE COURSE, TYPE S4.75A

(2-21-12) (Rev. 6-19-12) 610, 1012 SPI 6-09
Revise the 2012 Standard Specifications as follows:

Page 6-21, Table 610-2, SUPERPAVE AGGREGATE GRADATION CRITERIA, add the following:

Mix Type (Nominal Max. Aggregate
Standard Sieves Size)
(mm) 4.75mm
Min. Max.
50.0 - -
37.5 - -
25.0 - -
19.0 - -
12.5 100.0 -
9.50 95.0 100.0
4.75 90.0 100.0
2.36 - -
1.18 30.0 60.0
0.600 - -
0.300 - -
0.150 - -
0.075 6.0 12.0

Page 6-22, Table 610-3, SUPERPAVE MIX DESIGN CRITERIA, add the following:

) ] Compaction Volumetric Properties

Mix Design Binder Levels Max. Rut
Tvoe ESALs PG Gmm @ Depth VMA VTM VFA %G mm

yp millions Grade (mm) % Min. -

Nini Nes Min. % Max. @ Nini
For Pilot

84.75 Program: 1420 | 6 50 - 160 | 0 65.80 | <915

A 6.0

<1

Page 6-22, Table 610-3, SUPERPAVE MIX DESIGN CRITERIA, replace line 4, note C, with the following:
C. TSR for Type S4.75A and Type B25.0 mixes is 80% minimum.

Page 6-23, Table 610-5, PLACEMENT TEMPERATURES FOR ASPHALT, replace “SF9.5A, S9.5B” in the
“Asphalt Concrete Mix Type” column with “S4.75A, SF9.5A and S9.5B”.
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Page 6-28, Table 610-6, SUPERPAVE DENSITY REQUIREMENTS, add the following:

Superpave Mix Minimum % of G, (Maximum
Type Specific Gravity)
S4.75A 85.0(a)

(a) Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100
Ib/sy or greater.

Page 6-37, Article 610-16, MEASUREMENT AND PAYMENT, add the following:
Payment will be made under:

Pay Item Pay Unit
Asphalt Concrete Surface Course, Type S4.75A Ton

Page 10-26, Subarticle 1012-1(B)(4), FLAT AND ELONGATED PIECES, replace line 44, “for Types SF9.5A
and S9.5B.”, with the following:

“for Types S4.75A, SF9.5A and S9.5B.”

Page 10-27, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, add the following:

Mix Type Coarse Aggregate Fine Aggregate Sand Equivalent Flat & Elongated
Angularity Angularity % Minimum 5: 1 Ratio
% Minimum % Maximum
Test Method ASTM D 5821 AASHTO T 304 AASHTO T 176 ASTM D 4791
S4.75A - 40 40 -

ASPHALT CONCRETE SURFACE COURSE, TYPE S4.75A (LEVELING
COURSE)

(7-1-95) (Rev. 8-21-12) 610 SP6 R85R

Place a leveling course of Asphalt Concrete Surface Course, Type S4.75A at locations shown on the sketch maps
and as directed by the Engineer. The rate of this leveling course is not established but will be determined by
allowing the screed to drag the high points of the section. It is anticipated that some map numbers will be leveled
from beginning to end while others may only require a leveling course for short sections.

The Asphalt Concrete Surface Course, Type S4.75A (Leveling Course) shall meet the requirements of Section 610
of the 2012 Standard Specifications except payment will be made at the contract unit price per ton for Asphalt
Concrete Surface Course, Type S4.75A (Leveling Course).

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES

(11-21-00) (Rev 7-19-11) SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be as
follows:

Asphalt Concrete Base Course Type B25.0 4.4%
Asphalt Concrete Intermediate Course Type119.0 4.8%
Asphalt Concrete Surface Course Type S 4.75A 6.8%
Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course Type S9.5 6.0%
Asphalt Concrete Surface Course Type S 12.5 5.5%

The actual asphalt binder content will be established during construction by the Engineer within the limits
established in the 2012 Standard Specifications.
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FUEL PRICE ADJUSTMENT

(11-15-05) (Rev. 1-17-12) 109-8 SP1 G43
Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 2.9306 per gallon. Where any of the following are included as pay
items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel

Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
" Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX
(11-21-00) SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 2012
Standard Specifications.

The base price index for asphalt binder for plant mix is $590.31 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on June
1,2013.

FINAL SURFACE TESTING NOT REQUIRED
(5-18-04) (Rev. 5-15-12) 610 SP6 R45

Final surface testing is not required on this project.

TRAFFIC CONTROL

(01-17-12) (Rev. 4-16-13) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the following
provisions:

Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01 of the 2012
Roadway Standard Drawings prior to beginning any other work. Use a lane closure or slow moving operation to
complete the work, as necessary, unless otherwise indicated (refer to Standard Drawing No. 1101.02, 1101.11,
1110.01, 1110.02 and 1130.01 of the 2012 Roadway Standard Drawings. Use a moving operation only if the
minimum speed maintained at all times is 3 mph with no stops that narrow or close a lane of travel. If the moving

32



operation is progressing slower than 3 mph at any time, install a lane closure. Maintain the existing traffic pattern at
all times, except in the immediate work zone where lane closures are allowed as determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 1101.05, 1101.11,
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 1180.01 of the 2012
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as pavement patching
resurfacing, or pavement marking removal. Properly ballasted cones may be used instead of drums for lane closures
during daylight hours. However, drums are required for the upstream taper portion of lane closures in all
applications. The stationary work zone shall be a maximum of 3 miles in length at any given time unless otherwise
directed by the Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the appropriate
pilot vehicle warning signing as directed by the Engineer. During periods of construction inactivity, return the
traffic pattern to the existing alignment and remove or cover any work zone signs. When covering work zone signs,
use an opaque material that prevents reading of the sign at night by a driver using high beam headlights. Use
material, which does not damage the sign sheeting. Replace any obliterated markings as required by other sections
of the 2012 Standard Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to an undivided facility and within 5 feet of
an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway
Standard Drawings unless the work area is protected by barrier or guardrail. When personnel and/or equipment are
working on the shoulder, adjacent to a divided facility and within 10 feet of an open travel lane, close the nearest
open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work
area is protected by barrier or guardrail. When personnel and/or equipment are working within a lane of travel of an
undivided or divided facility, close the lane according to the traffic control plans, 2012 Roadway Standard
Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or equipment remain within
the closed travel lane. Do not work simultaneously, on both sides of an open travel way, within the same location,
on a two-lane, two-way road. Do not perform work involving heavy equipment within 15 feet of the edge of travel
way when work is being performed behind a lane closure on the opposite side of the travel way. Perform work only
when weather and visibility conditions allow safe operations as directed by the Engineer.

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches.
Install advance warning UNEVEN LANES signs (W8-11 at 48" X 48") 500 feet in advance and a minimum of once
every half mile throughout the uneven area.

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane that
has an edge of pavement drop-off as follows:

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater.

(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.

Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at no expense to
the Department. This work is not considered part of shoulder reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement, pavement marker
installation and pesticide spraying, the slow moving operation caravan shall consist, as a minimum, of the vehicles
and devices shown on the Moving Operation Caravan Details as shown on Standard Drawing No. 1101.02, sheets
11, 12 and 13 of the 2012 Roadway Standard Drawings. Traffic cones may be used when necessary to provide
additional protection of wet pavement markings. Ballast all traffic cones so they will not be blown over by traffic.

Failure to comply with the following requirements will result in a suspension of all other operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for traffic
control and construction lighting for ALL MAPS to the Engineer at the first pre-construction meeting and
the sequence must be approved before closing alane of traffic. The Contractor and Engineer will
coordinate with the Traffic Management Unit at 919-773-2800 or Traffic Services for additional traffic
control guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and resurfacing operations such
that these operations are completed in the order as agreed upon with the Engineer at the first pre-
construction meeting. Refer to the Provisions, Typicals and Details unless otherwise directed by the
Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a
continuous and uninterrupted manner from the time he begins the work until completion and final
acceptance unless determined otherwise by the Engineer.

33



4. Obtain written approval of the Engineer before working in more than one location or setting up additional
lane closures.

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops. Loops may
need to be placed in milled surface before resurfacing occurs. Coordinate all signal loop operations with the
Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. Patch and make
repairs to the existing asphalt wearing surface on the bridge surface and its approaches before resurfacing occurs.
Coordinate all operations on the bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching. Patch these
areas before resurfacing occurs. Allow full depth asphalt patching to cool to the point of supporting traffic without
displacement or rutting before reopening closed lane. Coordinate the resurfacing operations of the patched areas
with the Engineer.

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours for
nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for nominal lifts of greater than
1.5 inches of asphalt course.

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as agreed upon with the
Engineer. Place the transverse joint on the ramp at the terminal point of the gore unless the ramp is being resurfaced
beyond this limit.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer. Sweep
and remove all milled material from the roadway as soon as the daily milling operation is completed. Continue
milling operations until the particular section of roadway being milled is complete. Remove any existing pavement
adjacent to the milled area that has been damaged and replace with patch material as directed by the Engineer.

Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard Specifications using suitable
backfill material approved by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Do not cross medians with
equipment, except at properly designated interchanges.

Review and record the existing pavement markings and markers prior to resurfacing. Use the record of existing
pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to re-establish the
proposed pavement markings and markers unless otherwise directed by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications.

Payment will be made for the traffic control items that have been included in the contract. No direct payment will
be made for providing other traffic control as required herein, as the cost of same will be considered incidental to
the work being paid for under those various traffic control items that have been included. Where the Contractor
maintains traffic as required herein but no specific pay items have been included in the contract, all associated costs
will be considered incidental to the work being paid for under the various items in the contract.

WORK ZONE SIGNING

(01-17-12) RWZ-3
Description

Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard Specifications, the 2012
Roadway Standard Drawings and the following provisions:

Furnish, install, maintain and remove advance warning work zone signs and any required lane closure signing.
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Furnish, install and maintain general work zone warning signs for resurfacing and milling such as ROUGH ROAD
(W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48"
X 48"), LOW / SOFT SHOULDER
(DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") and
DO NOT PASS (R4-1 at 24" X 30"). When construction is completed in any area of the project, relocate signs to
the next work site, as directed by the Engineer. Remove these signs at the completion of the project.

All work zone signs may be portable.
Construction Methods
(A) General

Install all warning work zone signs before beginning work on a particular map. If signs are installed three days
prior to the beginning of work on a particular map, cover the signs until the work begins. Install each work zone
warning sign separately and not on the same post or stand with any other sign except where an advisory speed plate
or directional arrow is used.

(B) Advance Warning Work Zone Signs

Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01, 1101.02 and 1110.01
of the 2012 Roadway Standard Drawings prior to beginning of work and remove upon final completion of the
project. If there is a period of construction inactivity longer than two weeks, remove or cover advance warning
work zone signs. Uncover advance warning work zone signs no more than 3 days before work resumes. All other
operations could be suspended upon failure to comply with the above requirements. Such suspended operations
would not be resumed until the above requirements are fulfilled.

© Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with the Standard
Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings.

(D) General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" X 48")
(for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48") and LOW /
SOFT SHOULDER (W8-9B at 48" X 48") at 1 mile intervals starting at a minimum of 500 feet in advance of the
condition for both directions of travel (undivided roadways only) and at any other points determined by the
Engineer.

Install the LOW SHOULDER (W89 at 48" X 48") or LOW / SOFT SHOULDER
(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where shoulder construction will be
performed.

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48"
X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile intervals starting at a minimum of 500 feet in
advance of the condition for both directions of travel (undivided roadways only) and at any other points determined
by the Engineer. Install signs prior to the obliteration of any pavement markings.

Measurement and Payment

Payment will be made for the work zone signing items that have been included in the contract. No direct payment
will be made for providing other work zone signing as required herein, as the cost of same will be considered
incidental to the work being paid for under those various work zone signing items that have been included. Where
the Contractor provides work zone signing as required herein but no specific pay items have been included in the
contract, all associated costs will be considered incidental to the work being paid for under the various items in the
contract.
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LAW ENFORCEMENT

2-19-09 SPI
Description

Furnish Law Enforcement Officers and marked Law Enforcement vehicles to direct traffic in accordance with the
contract.

Construction Methods

Use uniformed Law Enforcement Officers and marked Law Enforcement vehicles equipped with blue lights
mounted on top of the vehicle, and Law Enforcement vehicle emblems to direct or control traffic as required by the
plans or by the Engineer.

Measurement and Payment

Law Enforcement will be measured and paid for in the actual number of hours that each Law Enforcement Officer
is provided during the life of the project as approved by the Engineer. There will be no direct payment for marked
Law Enforcement vehicles as they are considered incidental to the pay item.

Payment will be made under:

Pay Item Pay Unit
Law Enforcement Hour

36



ERRATA

(1-17-12) (Rev. 9-18-12) 7-4
Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25”.
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows: Line 1, replace
“(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands and Endangered
Species” with “(d) Evaluation for Potential Wetlands and Endangered Species”; and Line 33, replace “(6)
Approval” with “(4) Approval”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace “30”
with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of Py 75/Py. Ratio with
661'09"
Page 6-40, Avrticle 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 10
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained Strength) of
Type 5 geotextiles with “70%”.

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”.
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with
“POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”.
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5" with “Table 1205-7".

Division 15
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:
W = LINF + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with “shall
be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete this
subarticle.

Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with “1631.01”.
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MINIMUM WAGES

(7-21-09) z5

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay
wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per
hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his
employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS
($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this project is the
responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage
laws, Federal or State. It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws
affecting his contract.

ON-THE-JOB TRAINING

(10-16-07) (Rev. 5-21-13) Z-10
Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job
Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors (existing and
newcomers) will be automatically placed in the Alternate Program. Standard OJT requirements typically associated
with individual projects will no longer be applied at the project level. Instead, these requirements will be applicable
on an annual basis for each contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140, this provision and
the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded
projects located in North Carolina. However, priority shall be given to training employees on NCDOT Federal-Aid
funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is a primary objective
of this special training provision. Accordingly, the Contractor shall make every effort to enroll minority and women
as trainees to the extent that such persons are available within a reasonable area of recruitment. This training
commitment is not intended, and shall not be used, to discriminate against any applicant for training, whether a
member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based on the
contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with the Department.
At the beginning of each year, all contractors eligible will be contacted by the Department to determine the number
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of trainees that will be assigned for the upcoming calendar year. At that time the Contractor shall enter into an
agreement with the Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties. The number of
training assignments may range from 1 to 15 per contractor per calendar year. The Contractor shall sign an
agreement to fulfill their annual goal for the year. A sample agreement is available at
www.ncbowd.com/section/on-the-job-training.

Training Classifications
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the

construction craft/operator positions. Preference shall be given to providing training in the following skilled work
classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training requirements that may
be used by the contractors. However, the classifications established are not all-inclusive. Where the training is
oriented toward construction applications, training will be allowed in lower-level management positions such as
office engineers and estimators. Contractors shall submit new classifications for specific job functions that their
employees are performing. The Department will review and recommend for acceptance to FHWA the new
classifications proposed by contractors, if applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification needs, and

The number of training hours specified in the training classification is consistent with common practices
and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains primary
responsibility for meeting the training and this provision is made applicable to the subcontract. However, only the
Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship
or training. The number of trainees shall be distributed among the work classifications on the basis of the
contractor’s needs and the availability of journeymen in the various classifications within a reasonable area of

recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully completed a
training course leading to journeyman level status or in which they have been employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance under
these contract documents. These documents and any other information as requested shall be submitted to the OJT

Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification
Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by the
OJT program staff.
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Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing minimum
journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to the
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently enrolled or
becomes enrolled in an approved program and who receives training for at least 50 percent of the specific program
requirement. Trainees will be allowed to be transferred between projects if required by the Contractor’s scheduled

workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the NCDOT’s
Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract documents.

I



v



LISTING OF MBE & WBE SUBCONTRACTORS

Sheet of
*AGREED | ,,
FIRM NAME AND ADDRESS MBE or | 1M No. ITEM DESCRIPTION UPON UNIT DOLLAR VOLUME OF
WBE DRICE ITEM

* The Dollar Volume shown in this column shall be the Actual Price
Agreed Upon by the Prime Contractor and the MBE and/or WBE
subcontractor, and these prices will be used to determine the
percentage of the MBE and/or WBE participation in the contract.

** Must have entry even if figure to be entered is zero.

** Dollar Volume of MBE Subcontractor
MBE Percentage of Total Contract Bid Price

** Dollar Volume of WBE Subcontractor
WBE Percentage of Total Contract Bid Price

This form must be completed in order for the Bid to be considered responsive and be publicly read.
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or number zero.

$

$

%

%







Contract No. DE00068

County Wake and Johnston

*AWARD LIMITS ON MULTIPLE PROJECTS*

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total
of § , for those projects
indicated below on which bids are being opened on the same date as shown in the Proposal
Form. Individual projects shall be indicated by placing the project number and county in the
appropriate place below. Projects not selected will not be subject to an award limit.

(Project Number) (County)
(Project Number) (County)
(Project Number) (County)
(Project Number) (County)

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall
state such limit in the space provided above in the second line of this form.

It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the
total value of which is more that the above stipulated award limits, the Board of Transportation
will award me (us) projects from among those indicated which have a total value not exceeding
the award limit and which will result in the best advantage to the Department of Transportation.

**Signature of Authorized Person

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall
be authorized to sign this form.
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May 31, 2013 1:44 pm

ITEMIZED PROPOSAL FOR CONTRACT NO. DE00068

Page 1 of 1

County : Johnston, Wake
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 20
TON
0003 1880000000-E SP  GENERIC PAVING ITEM 277
ASPHALT CONC SURFACE COURSE, TON
TYPE S4.75A (LEVELING COURSE)
0004 4399000000-N 1105 TEMPORARY TRAFFIC CONTROL Lump Sum L.S.
0005 4510000000-N SP  LAW ENFORCEMENT 120
HR
0006 4595000000-E SP  GENERIC TRAFFIC CONTROL ITEM 416
WORK ZONE ADVANCE/ SF
GENERAL WARNING SIGNING
0007 5255000000-N 1413 PORTABLE LIGHTING Lump Sum L.S.

1344/May31/Q836.0/D22214100000/E7

Total Amount Of Bid For Entire Project :
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Contract No. DE00068

County Wake and Johnston

PLEASE ACKNOWLEGE RECEIPT OF ADDENDA BY WRITING IN ADDENDUM NUMBER, INITIALING AND

DATING BELOW.
Addendum No. Initial & Date: Addendum No. Initial & Date:
CONTRACTOR:
ADDRESS:
Federal Identification Number:
Authorized Agent: Title:
Signature: Date:
Witness: Title:
Signature: Date:

THIS SECTION TO BE COMPLETED BY N. C. DEPARTMENT OF TRANSPORTATION
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and
Structures 2012.

Reviewed by:

DATE

Accepted by NCDOT:

DATE
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Contract No. DE00068

County Wake and Johnston

EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
CORPORATION

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered
into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding
in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three
years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for the
benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his
status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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Contract No. DE00068

County Wake and Johnston

EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
PARTNERSHIP

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide
employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment
Certification attached, provided that the Debarment Certification also includes any required statements concerning
exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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County Wake and Johnston

EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
LIMITED LIABILITY COMPANY

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide
employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment
Certification attached, provided that the Debarment Certification also includes any required statements concerning
exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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Contract No. DE00068

County Wake and Johnston

EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
JOINT VENTURE (2) or (3)
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered into any
agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this
Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to
do the work with its own bonafide employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any
employees of your organization.
SIGNATURE OF CONTRACTORS

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On
Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the
appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill
in the name of the third joint venturer, if applicable and execute below in the appropriate manner.

. Name of Joint Venture
@
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
(3)
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
(C)

Name of Contractor (for 3 Joint Venture only)

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name

If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public

of County
State of

My Commission Expires:

Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public
of County
State of

My Commission Expires:

Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public
of County
State of

My Commission Expires:
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Contract No. DE00068

County Wake and Johnston

EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide
employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment
Certification attached, provided that the Debarment Certification also includes any required statements concerning
exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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Contract No. DE00068

County Wake and Johnston

EXECUTION OF CONTRACT

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered
into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding
in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three
years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for the
benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his
status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Department, or has become erroneous because of
changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.
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DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

|:| Check here if an explanation is attached to this certification.
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Contract No: DE000068

County: Wake and Johnston

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Contract Officer

Date





