STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION 6 - DISTRICT 1

CONTRACT PROPOSAL

PROJECT NUMBER: 6CR.10781.82 & 6CR.20781.82
ROUTE: NC 20
COUNTY: ROBESON

DESCRIPTION:  RESURFACING, MILLING, PAVEMENT MARKINGS &
SIGNALS

BID OPENING: NOVEMBER 5, 2014 - 10:00 A.M.

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS R EGULATING THE PRACTICE OF
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF T HE GENERAL STATUTES OF NORTH
CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED B Y THE N.C. LICENSING BOARD FOR
CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PRO JECT WHERE THE BID IS $50,000 OR
MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMIN ED BY THE LICENSING BOARD OR SBE
PROJECT. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE
PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENER AL STATUTES OF NORTH CAROLINA.

NAME OF BIDDER N.C. CONTRACTOR'S LICENSE NUMB ER

ADDRESS OF BIDDER

RETURN BIDS TO:

DIVISION PROPOSALS ENGINEER

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
558 GILLESPIE STREET

FAYETTEVILLE, NC 28301
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accorda nce with the following requirements. Failure to com ply

with any requirement shall cause the bid to be cons idered irregular and shall be grounds for rejection of
the bid.
1. The bid sheet furnished by NC DOT with the proposal shall be used and shall not be altered in any manner.

2.
3.

10.

11.

12.

13.

14.

DO NOT SEPARATE THE BID SHEET FROM THE PROPOSAL!

All entries on the bid sheet, including signatures, shall be written in ink.

The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract items
shall be written in figures.

An amount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be
determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the
"Amount Bid" column of the sheet.

The total amount bid shall be written in figures in the proper place on the bid sheet. The total amount shall be
determined by adding the amounts bid for each item.

Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent
thereto in ink. A representative of the Bidder shall initial the change in ink.

The bid shall be properly executed. All bids shall show the following information:

a. Name of individual, firm, corporation, partnership, or joint venture submitting bid.

b. Name and signature of individual or representative submitting bid and position or title.

c. Name, signature, and position or title of witness.

d. Federal Identification Number (or Social Security Number of Individual)

e. Contractor's License Number (if Applicable)

Bids submitted by corporations shall bear the seal of the corporation on the W-9 and the Bid forms.

The bid shall not contain any unauthorized additions, deletions, or conditional bids.

The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a
contract pursuant to an award.

The Form entitled “LISTING OF MBE & WBE SUBCONTRACTORS"” must be filled out for Subcontractors submitting
guotes for work on this contract. The Contractor shall then submit this form with the bid package.

The Proposal with the bid sheet still attached shall be placed in a sealed envelope and shall have been
delivered to and received in the Division Proposals Engineer's Office at 558 Gillespie Street, Fayetteville, NC,
28301, by 10:00 a.m. on Wednesday, November 5, 2014 . If bids are mailed or sent by special delivery, the
Contractor shall be responsible for verifying that the bid has actually been received in the Division Proposals
Engineer's Office prior to the bid deadline. NCDOT shall not be responsible for bid packages that do not arrive
in our office on time. Bid packages arriving after the official deadline shall not be considered responsive, and
shall be returned to the Contractor unopened.

The sealed bid must display the following statement on the front of the sealed envelope:

ROBESON PRIMARY
RESURFACING, MILLING, PAVEMENT MARKINGS & SIGNALS
NOVEMBER 5, 2014 - 10:00 A.M.

If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope
shall be addressed as follows:

DIVISION PROPOSALS ENGINEER
NCDOT - DIVISION 6

P.0. BOX 1150

FAYETTEVILLE, NC 28302

Proposal.docx 3 9/17/14




DIVISION CONTRACT
General Provisions

GENERAL

This contract is Resurfacing, Milling, Pavement Markings & Signals on NC 20 in Robeson County. All work and
materials shall be in accordance with the provisions of the General Guidelines of this contract, the Project Special
Provisions, and the current editions of the North Carolina Department of Transportation Standard Specifications for
Roads and Structures, the North Carolina Department of Transportation Roadway Standards Drawings, and the
Manual of Uniform Traffic Control Devices (MUTCD).

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations,
and shall comply with the provisions of Section 107 of the Standard Specifications.

DIVISION LET CONTRACT PREQUALIFICATION

(07-01-14) SPD 01-410

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime Contractor prior to
submitting a bid. Information regarding prequalification can be found at:
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx.

CONTRACT TIME AND LIQUIDATED DAMAGES

The date of availability for this project shall be the date of purchase order issue . The Contractor may begin
work prior to these dates upon approval of the Engineer or his duly authorized representative. If such approval is
given, and the Contractor begins work prior to the date of availability, the Department of Transportation will assume
no responsibility for any delays caused prior to the date of availability by any reason whatsoever, and such delays,
if any, will not constitute a valid reason for extending the completion date.

No work will be permitted and no purchase order will be issued until all required bonds and prerequisite conditions
and certifications have been satisfied.

The completion date for this project shall be October 31, 2015 . No extensions will be approved except as
authorized by Article 108-10 of the Standard Specifications.

Liquidated damages for this contract are Seven Hund red & Fifty Dollars ($750.00) per calendar day.

CONTRACT PAYMENT AND PERFORMANCE BOND

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the
faithful performance of the contract in accordance with specifications and conditions of the contract is required for
contracts of $500,000 or more. Such bond shall be solely for the protection of the North Carolina Department of
Transportation and the State of North Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the
prompt payment for all labor or materials for which the Contractor, or his subcontractors, are liable, is required for
contracts greater than $500,000. The payment bond shall be solely for the protection of persons or firms furnishing
materials or performing labor for this contract for which the Contractor is liable.

The successful Bidder, within fourteen (14) days after the notice of award, shall provide the Department with a

contract payment bond and a contract performance bond each in an amount equal to 100 percent of the amount of
the contract.
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(2-20-07) 108 SP1G14 A
The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices
for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane
of traffic on NC 20 from SR 1732 (Veteran's Road) to MLK Jr. Blvd. during the following time restrictions:

DAY AND TIME RESTRICTIONS

MONDAY THRU THURSDAY 6:00 A.M. TO 9:00 P.M.
FRIDAY 6:00A.M. TO SUNDAY 9:00 P.M.

In addition, the Contractor shall not close or narrow a lane of traffic on ANY ROAD, detain and/or alter the traffic
flow on or during holidays, holiday weekends, special events, or any other time when traffic is unusually heavy,
including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day , between the hours of 6:00 A.M. December 31st and 9:00 P.M. January 2nd.

3. For Easter, between the hours of 6:00 A.M. Thursday and 9:00 P.M. Monday.

4. For Memorial Day , between the hours of 6:00 A.M. Friday and 9:00 P.M. Tuesday.

5. For Independence Day , between the hours of 6:00 A.M. the day before Independence Day and 9:00 P.M.

the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 6:00 A.M.
the Thursday before Independence Day and 9:00 P.M. the Tuesday after Independence Day.

6. For Labor Day , between the hours of 6:00 A.M. Friday and 9:00 P.M. Tuesday.
7. For Thanksgiving Day , between the hours of 6:00 A.M. Tuesday and 9:00 P.M. Monday.
8. For Christmas , between the hours of 6:00 A.M. the Friday before the week of Christmas Day and 9:00

P.M. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day,
Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures will not be required
during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all traffic
control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to complete the
removal of all traffic control devices for lane closures according to the time restrictions stated above and place
traffic in the existing traffic pattern.

The liquidated damages are ONE THOUSAND DOLLARS ($ 1000.00) per hour.
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INTERMEDIATE CONTRACT TIME NUMBER 2 & LIQUIDATED DA MAGES

(5-21-13) 108 SP1G14 |

The Contractor shall complete the work required of installing each new inductive loop after the removal of each
existing loop by the milling, patching or resurfacing operations and shall place and maintain traffic on same.

The date of availability for this intermediate contract time for each inductive loop installation will be the date when
the Contractor elects to disturb the existing inductive loop.

The completion date for this intermediate contract time for each inductive loop installation will be the date which is
seven (7) consecutive calendar days after the date Contractor disturbs the existing inductive loop.

The liquidated damages are Five Hundred Dollars ($ 500.00) per calendar day.

PROSECUTION OF WORK

(7-1-95) (Rev. 8-21-12) 108 SP1 G15R

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the time he
begins the work until completion and final acceptance of the project. The Contractor will not be permitted to
suspend his operations except for reasons beyond his control or except where the Engineer has authorized a
suspension of the Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of
$1,000.00 will be charged the Contractor for each and every calendar day that such suspension takes place. The
said amount is hereby agreed upon as liquidated damages due to extra engineering and maintenance costs and
due to increased public hazard resulting from a suspension of the work. Liquidated damages chargeable due to
suspension of the work will be additional to any liquidated damages that may become chargeable due to failure to
complete the work on time.

RAILROAD GRADE CROSSING

(7-1-95) (Rev. 1-17-13) 107-9 SP1G 17R

Provide at least 2 weeks advance notice to the railroads’ local Road Master or Track Supervisor when the use of
slow-moving or stopped equipment is required over at-grade railroad crossings.

MAJOR CONTRACT ITEMS

(2-19-02) 104 SP1G28

The following listed items are the major contract items for this contract (see Article 104-5 of the 2012 Standard
Specifications):

Description
Asphalt Concrete Surface Course, Type S9.5B

SPECIALTY ITEMS

(7-1-95)(Rev. 1-17-12) 108-6 SP1G37

ltems listed below will be the specialty items for this contract (see Article 108-6 of the
2012 Standard Specifications).

Description

Long-Life Pavement Markings
Permanent Pavement Markers
Signals/ITS System
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FUEL PRICE ADJUSTMENT

(11-15-05) (Rev. 2-18-14) 109-8 SP1G43

Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 2.7552 per gallon, based on the October 1, 2014 average. Where
any of the following are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation GallCY 0.29
Borrow Excavation GallCY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Asphalt Concrete Base Course, Type B25.0B Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type 119.0B Gal/Ton 2.90
Asphalt Concrete Surface Course, Type S9.5B Gal/Ton 2.90

UTILITY CONFLICTS

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise
locations of all utilities prior to beginning construction. Utility owners shall be contacted a minimum of 48 hours prior
to the commencement of operations. Special care shall be used in working around or near existing utilities,
protecting them when necessary to provide uninterrupted service. In the event that any utility service is interrupted,
the Contractor shall notify the utility owner immediately and shall cooperate with the owner, or his representative, in
the restoration of service in the shortest time possible. Existing fire hydrants shall be kept accessible to fire
departments at all times.

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working in
the vicinity of utilities in order to insure the safety of construction personnel and the public.

DOMESTIC STEEL

(4-16-13) 106 SP1 G120

Revise the 2012 Standard Specifications as follows:
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines  2-7, replace the first paragraph with the following:

All steel and iron products that are permanently incorporated into this project shall be produced in the United States
except minimal amounts of foreign steel and iron products may be used provided the combined material cost of the
items involved does not exceed 0.1% of the total amount bid for the entire project or $2,500, whichever is greater.
If invoices showing the cost of the material are not provided, the amount of the bid item involving the foreign
material will be used for calculations. This minimal amount of foreign produced steel and iron products permitted
for use is not applicable to high strength fasteners. Domestically produced high strength fasteners are required.
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GIFTS FROM VENDORS AND CONTRACTORS

(12-15-09) SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§8 133-32, it is unlawful for any vendor or
contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, offeror,
seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the Governor’'s
Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural
Resources, Environment and Natural Resources, Health and Human Services, Juvenile Justice and Delinquency
Prevention, Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors and
contractors who:

(1) have a contract with a governmental agency; or
(2) have performed under such a contract within the past year; or
(3) anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors are
encouraged to review Executive Order 24 and G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and
prohibitions of the Executive Order to their agencies. Vendors and contractors should contact other State Agencies
to determine if those agencies have adopted Executive Order 24.

EMPLOYMENT

(11-15-11) (Rev. 1-17-12) 108, 102 RG184

Revise the 2012 Standard Specifications as follows:
Page 1-20, Subarticle 102-15(0) , delete and replace with the following:
(O) Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Meth  ods, and Equipment, line 32 , delete all of line 32, the first
sentence of the second paragraph and the first word of the second sentence of the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE

(9-18-12) SP1 G185
Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

BIDS OVER LIMIT

(01-30-14) SPD 01-400

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $2.5 million , the bid will not be
considered for award.

LIABILITY INSURANCE

(5-20-14) SP1 G160

Revise the 2012 Standard Specifications as follows:

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second sentence of the third
paragraph:

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’ compensation

insurance carrier, or a certificate of compliance issued by the Department of Insurance for self-insured
subcontractors, irrespective of whether having regularly in service fewer than three employees.
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TEMPORARY TRAFFIC CONTROL (TTC)

(7-16-13) (Rev. 2-18-14) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the following
provisions:

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these plans prior to
beginning any other work. Use a lane closure or slow moving operation to complete the work, as necessary, unless
otherwise indicated. Refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and
1180.01 of the 2012 Roadway Standard Drawings. Use a moving operation only if the minimum speed maintained
at all times is 3 mph with no stops that narrow or close a lane of travel. If the moving operation is progressing
slower than 3 mph at any time, install a lane closure. Maintain the existing traffic pattern at all times, except in the
immediate work zone where lane closures are allowed as determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01,
1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2012 Roadway Standard
Drawings when closing a lane of travel in a stationary work zone such as pavement patching resurfacing, or
pavement marking removal. Properly ballasted cones and skinny drums may be used instead of drums. However,
drums are required for the upstream taper portion of lane closures in all applications. The stationary work zone
shall be a maximum of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by
the Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot vehicle
warning signing as directed by the Engineer. During periods of construction inactivity, return the traffic pattern to
the existing alignment and remove or cover any work zone signs. When covering work zone signs, use an opaque
material that prevents reading of the sign at night by a driver using high beam headlights. Use material, which does
not damage the sign sheeting. Replace any obliterated markings as required by other sections of the 2012
Standard Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an open travel lane,
close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings.
When personnel and/or equipment are working within a lane of travel of an undivided facility, close the lane
according to the traffic control plans, 2012 Roadway Standard Drawings or as directed by the Engineer. Conduct
the work so that all personnel and/or equipment remain within the closed travel lane. Do not work simultaneously,
on both sides of an open travel way, within the same location, on a two-lane, two-way road. Perform work only
when weather and visibility conditions allow safe operations as directed by the Engineer.

When utilizing a slow-moving operation for such items as pavement marking and marker placement, as a minimum
the slow moving operation caravan shall consist of the vehicles and devices shown on the Moving Operation
Caravan Details according to Roadway Standard Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard
Drawings. Traffic cones may be used when necessary to provide additional protection of wet pavement markings.
Ballast all traffic cones so they will not be blown over by traffic.

TRAFFIC OPERATIONS:

1) Drop-Off Requirements and Time Limitations:

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches.
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours for
nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for nominal lifts of greater than

1.5 inches of asphalt course.

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane
that has an edge of pavement drop-off as follows:

A. Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater.
B. Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.

For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with suitable compacted

material, as approved by the Engineer. The material, equipment and labor associated with this operation will be at
no expense to the Department. This work is not considered part of shoulder reconstruction.
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2) Project Requirements:
Failure to comply with the following requirements will result in a suspension of all other operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for traffic control and
construction lighting for ALL MAPS to the Engineer at the first pre-construction meeting and the sequence must
be approved before closing alane of traffic. The Contractor and Engineer will coordinate with the Traffic
Management Unit at 919-773-2800 or Traffic Services for additional traffic control guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and resurfacing operations such that
these operations are completed in the order as agreed upon with the Engineer at the first pre-construction
meeting. Refer to the Provisions, Typicals and Details unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a continuous
and uninterrupted manner from the time he begins the work until completion and final acceptance unless
determined otherwise by the Engineer.

4. Obtain written approval of the Engineer before working in more than one location or setting up additional lane
closures.

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. If the
Contractor begins any map and does not complete within the seasonal restrictions, including placement of final
pavement markings and/or permanent markers, the Contractor shall be responsible for, at his expense, paint
per Subarticle 1205-8(C) and temporary markers per Section 1251 of the 2012 Standard Specifications.

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

7. Traffic Control for the milling and/or paving of ramps is to be done according to Standard Drawing Number
1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the Engineer. If approved, Contractor will
provide plans and devices for the detour at no additional cost to the department.

8. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times and Liquidated
Damages”.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. Patch and make
repairs to bridge surface and its approaches before resurfacing occurs. Coordinate all operations on the bridge and
its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching. Patch these
areas before resurfacing occurs. Allow full depth asphalt patching to cool to the point of supporting traffic without
displacement or rutting before reopening closed lane. Coordinate the resurfacing operations of the patched areas
with the Engineer.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops. Loops may
need to be placed in milled surface before resurfacing occurs. Coordinate all signal loop operations with the
Engineer.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of each
work day. For Partial or wheel track milling operation on multi-lane facilities, the lane being milled may be left
closed and paved back within 72 hours.

The following options are available during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane is to be milled:

(A) Mill a single lane and pave back by the end of each work day.
(B) Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane
facilities when all lanes or a single lane in one direction are to be milled:

(A) Mill a single lane and pave back by the end of each work day.
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back within 72
hours.

If milled areas as described in option (B) are not paved back within 72 hours, the Contractor is to furnish and install
the following portable signs to warn drivers of the conditions. These are to include, but not limited to “Rough Road”
(W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/ Motorcycle Plague mounted below. These
are to be dual indicated on Multi-Lane Roadways with speed limits 45 mph and greater where lateral clearance can
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be obtained within the median areas. These portable signs are incidental to the other items of work included in the
temporary traffic control (Lump Sum) pay item.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer. Sweep
and remove all milled material from the roadway as soon as the daily milling operation is completed. Continue
milling operations until the particular section of roadway being milled is complete. Remove any existing pavement
adjacent to the milled area that has been damaged and replace with patch material as directed by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain vehicular access in
accordance with Article 1101-05 of the 2012 Standard Specifications using suitable backfill material approved by
the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications.

Review and record the existing pavement markings and markers prior to resurfacing. Use the record of existing
pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to identify “no passing
zones” and to re-establish the proposed pavement markings and markers unless otherwise directed by the
Engineer.

Remove existing pavement markers in preparation for paving. Repair any pavement damage due to existing
pavement marker removal prior to the end of the work day. Dispose of existing pavement markers as directed by
the Engineer. No direct payment will be made for this work, as it will be incidental to the paving operation.

3) Work Zone Signing:
Description

Install advance/general warning work zone signs according to the Detail Drawing provided in these plans prior to
beginning of work. Install and maintain signing in accordance with the attached drawings and Divisions 11 and 12
of the 2012 Standard Specifications.

(A) Installation

All stationary Advance/General warning work zone signs require notification to existing Utility owners per Article
105-8 of the 2012 Standard Specifications and Special Provision SP1 G115 within 3 to 12 full working days prior to
installation.

Install all Advance/General warning work zone signs before beginning work on a particular map. If signs are
installed more than seven (7) calendar days prior to the beginning of work on a particular map, cover the signs until
the work begins. Install each work zone Advance/General warning sign separately and not on the same post or
stand with any other sign except where an advisory speed plate or directional arrow is used.

All stationary signing is to be installed as shown on the detail drawing unless otherwise directed by the Engineer.
Once the signs have been installed, any sign relocations requested by the Department will be compensated in
accordance with Article 104-7. Any additional signs other than the ones shown in the drawing will be compensated
in accordance with Article 104-7.

No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet of resurfacing
along the —Y- line. Whenever work proceeds through an intersection, portable signs shall be used for traffic control.
There will be no direct compensation for any portable signing.

If there is a period of construction inactivity longer than 14 calendar days, remove or cover advance/general
warning work zone signs. Uncover advance/general warning work zone signs no more than 7 calendar days before
work resumes. All other operations may be suspended upon failure to comply with the above requirements. Such
suspended operations would not be resumed until the above requirements are fulfilled.
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(B) Sign Removal

All stationary work zone signs shall be removed once the project is substantially complete. The project is
substantially complete when the resurfacing operations are completed and the shoulders are brought up to the
same elevation as the proposed pavement and when pavement markings are installed. The pavement marking
doesn’t have to be the final marking material to be considered substantially complete. Any remaining punch list
items are to be completed with portable work zone signing. There will be no compensation for any portable signing.
Sign removal is a condition of final project acceptance.

© Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with the Standard
Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. Any required portable signs
for lane closures are compensated in the contract pay item for Temporary Traffic Control.

4) Measurement and Payment:

Temporary traffic control work, including, but not limited to installation and removal of portable signs, cones, drums,
skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted attenuators, flashing arrow panels,
and pilot vehicles will be paid at the contract lump sum price for Temporary Traffic Control. The Temporary Traffic
Control pay item does not include work zone advance or general warning signs. Partial payments for Temporary
Traffic Control will be made as follows: The cumulative total of the lump sum price for temporary traffic control will
be equal to the percent complete (project) as calculated for each partial pay estimate. Additional flashing arrow
panels and message boards beyond those shown in the contract, detail drawings or Roadway Standard Drawings
required by the Engineer will be paid as extra work in accordance with Article 104-7 of the Standard Specifications.

The work of satisfactorily installing and removing work zone advance and/or general warning signs, including, but
not limit to, furnishing, locating, installing, covering, uncovering and removing stationary signs will be measured for
each required sign and paid at the contract price for Work Zone Advance/General Warning Signing (SF). Payment
for Work Zone Advance/General Warning Signing will be limited to a maximum of 90% of the total installed quantity.
The remaining 10% will be paid once all signs have been removed.

The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers per operation per map
being utilized at the same time on any day. If a pilot vehicle is used for an operation, the Lump Sum Price for
Temporary Traffic Control will include the work of five (5) flaggers. The operator of a pilot vehicle will be considered
one of the five flaggers. Payment will be made per hour at a rate of $20.00 per hour for each flagger over the
included amount (four or five) that is approved by the Engineer as Supplemental Flagging.

Payment will be made under:

Pay Item Pay Unit
Temporary Traffic Control Lump Sum
Work Zone Advance/General Warning Signing Square Foot
Supplemental Flagging Hour

TIME LIMITATION FOR PAVEMENT MARKINGS AND MARKERS O N NEWLY
RESURFACED AREAS

Markings: Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after they have
been obliterated by the resurfacing operation. This 30 day requirement is an exception to the 15 day requirement in
the 2012 Standard Specifications. All other pavement marking shall be installed in accordance with the 2012
Standard Specifications and the 2012 Roadway Standard Drawings 1205.01 through 1205.13.

Markings: All Facilities

Final pavement markings on a specific map are subject to an observation period that begins with the satisfactory

completion of all pavement markings required on a specific map in accordance with Subarticle 1205-3(H) of the
2012 Standard Specifications. Pavement markings shall be installed in accordance with the 2012 Standard
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Specifications and the 2012 Roadway Standard Drawings 1205.01 through 1205.13 with the exception of the 30
day edge line requirement for 2 lane roads as described above.

All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic or Heated-
In-Place Thermoplastic as shown on NCDOT Approved Product List. The quantity for characters, symbols and
stop bars on concrete will be included in the pay items for Type 2 Cold Applied Plastic.

All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or Extruded
Thermoplastic as shown on NCDOT Approved Product List. The quantity for characters, symbols and stop bars on
asphalt will be included in the pay items for Heated-In-Place Thermoplastic.

Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the resurfacing on each map.
Pavement markers shall be installed in accordance with the 2012 Standard Specifications and the 2012 Roadway
Standard Drawing 1205.12 and 2012 Roadway Standard Drawings 1250.01 through 1253.01.

Milled Rumble Strips:

When utilized, milled rumble strips shall be installed in accordance with the 2012 Standard Specifications and the
2012 Roadway Standard Drawing 665.01.
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DIVISION CONTRACT
Standard Special Provisions

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS

(5-20-08) z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount of
allotments made to the Department of Transportation by the Director for the estimated payments for transportation
project contract work to be performed in the appropriation fiscal year. The allotments shall be multiyear allotments
and shall be based on estimated revenues and shall be subject to the maximum contract authority contained in
General Statute 143C-6-11(c). Payment for transportation project work performed pursuant to contract in any fiscal
year other than the current fiscal year is subject to appropriations by the General Assembly. Transportation project
contracts shall contain a schedule of estimated completion progress, and any acceleration of this progress shall be
subject to the approval of the Department of Transportation provided funds are available. The State reserves the
right to terminate or suspend any transportation project contract, and any transportation project contract shall be so
terminated or suspended if funds will not be available for payment of the work to be performed during that fiscal
year pursuant to the contract. In the event of termination of any contract, the contractor shall be given a written
notice of termination at least 60 days before completion of scheduled work for which funds are available. In the
event of termination, the contractor shall be paid for the work already performed in accordance with the contract
specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with Article 108-
13(E), of the Standard Specifications.

ERRATA

(1-17-12) (Rev. 1-21-14) z-4
Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Metho ds, replace “Article 107-26” with “Article 107-25".
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnishe d Sources, change references as follows: Line 1,
replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands and
Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered Species”; and Line 33, replace
“(6) Approval” with “(4) Approval”.

Division 3
Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)".

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Co ping, replace “sheet pile” with “reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification  of Mixture and Job Mix Formula Adjustments, replace “30”
with “45".
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with “Subarticle 609-6(D)".
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of Py o75/Ppe Ratio with
Hl.OH.
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with “Subarticle 1012-1(E)”

Division 8
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with “Portland Cement
Concrete, Class A”.
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Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2" with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4" with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5" with “Table 1205-7".

Division 15
Page 15-4, Subatrticle 1505-3(F) Backfilling, line 2 6, replace “Subarticle 235-4(C)” with “Subarticle 235-3(C)".
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following: W =
LD\/P + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “ma y be performed concurrently or” and replace with “sh all
be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1".

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Terminati on and Splicing within Interconnect Center, delete this
subarticle.

Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for =~ Matting Installation, replace “1633.01” with “1631.01".

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, and Othe  r Noxious Weeds)

(3-18-03) (Rev. 10-15-13) Z-04a
Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the Contractor's
operations is located within a quarantined area, thoroughly clean all equipment prior to moving out of the
guarantined area. Comply with federal/state regulations by obtaining a certificate or limited permit for any regulated
article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of
Agriculture. Have the certificate or limited permit accompany the article when it arrives at the project site.

Contact

Contact the N.C. Department of  Agriculture/United States Department of  Agriculture
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific project sites
located in the quarantined area or for any regulated article used on this project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles.
This includes movement of articles listed above that may be associated with cut/waste, ditch pulling, and
shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.
Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.
Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector to
present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds.

CoOoNoOO~WN
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MINIMUM WAGES

(7-21-09) Z-5

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay
wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per
hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his
employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS
($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this project is the
responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage
laws, Federal or State. It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws
affecting his contract.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENT ERPRISE
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s policy of
ensuring nondiscrimination in the award and administration of contracts financed in whole or in part with State
funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to meet
either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to meet either
the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a replacement for a
previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater than the
advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's
approved, committed MBE and WBE participation along with a listing of the committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the
materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed MBE
subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business Enterprise
through the North Carolina Unified Certification Program.
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Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials or supplies required for the performance of the contract are bought, kept in stock, and regularly sold to
the public in the usual course of business. A regular dealer engages in, as its principal business and in its own
name, the purchase and sale or lease of the products in question. A regular dealer in such bulk items as steel,
cement, gravel, stone, and petroleum products need not keep such products in stock, if it owns and operates
distribution equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and
information to applicants for MBE/WBE certification. The MBE/WBE program follows the same regulations as the
federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 CFR
Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed WBE
subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business Enterprise
through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and WBE
subcontractors who have performed work on the project. https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all MBE/WBE firms working
on the project. This form is for paper bid projects only. http://www.ncdot.org/doh/forms/files/DBE-IS.xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%?2
ORequest%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%20Rev.
%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as a written
joint check agreement among the parties providing full and prompt disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form. pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular dealer
that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the amount listed at
the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%20Subcontractor
.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project that will
meet this MBE and WBE goals. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas
where MBEs and WBESs quoted on the project. This sheet is submitted with good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%

20Example.xls

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business Enterprises are
established for this contract:
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(A) Minority Business Enterprises [4.0] %

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable
steps to ensure that MBEs patrticipate in at least the percent of the contract as set forth above as
the MBE goal.

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during the

performance of the contract. Any MBE participation obtained shall be reported to the Department.

(B) Women Business Enterprises [4.0] %

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable
steps to ensure that WBESs participate in at least the percent of the contract as set forth above as
the WBE goal.

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during the

performance of the contract. Any WBE participation obtained shall be reported to the Department.
Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are certified
through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory as MBE and WBE
certified shall be used to meet the MBE and WBE goals respectively. The Directory can be found at the following
link. https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability to
perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during the life of
the contract. Only those identified to meet the MBE goal and the WBE goal will be considered committed, even
though the listing shall include both committed MBE/WBE subcontractors and additional MBE/WBE subcontractors.
Any additional MBE/WBE subcontractor participation submitted at the time of bid will be used toward overall race-
neutral goals. Only those firms with current MBE and WBE certification at the time of bid opening will be
acceptable for listing in the bidder's submittal of MBE and WBE patrticipation. The Contractor shall indicate the
following required information:

(A) If either the MBE or WBE goal is more than zero,

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE patrticipation,
including the names and addresses on Listing of MBE and WBE Subcontractors contained
elsewhere in the contract documents in order for the bid to be considered responsive. Bidders
shall indicate the total dollar value of the MBE and WBE participation for the contract.

(2) If bidders have no MBE or WBE patrticipation, they shall indicate this on the Listing of MBE and
WBE Subcontractors by entering the word “None” or the number “0.” This form shall be completed
in its entirety. Blank forms will not be deemed to represent zero par __ticipation. Bids submitted
that do not have MBE and WBE participation indicated on the appropriate form will not be read
publicly during the opening of bids. The Department will not consider these bids for award and the
proposal will be rejected.

3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of bid by
checking the Directory of Transportation Firms. If the firm is not certified at the time of the bid-
letting, that MBE’s or WBE's patrticipation will not count towards achieving the corresponding goal.

(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE Subcontractors are not

required for the zero goal, however any MBE or WBE patrticipation that is achieved during the project shall
be reported in accordance with requirements contained elsewhere in the special provision.
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MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is responsible for
meeting the goals or making good faith efforts to meet the goals, just like any other bidder. In most cases, a MBE
or WBE bidder on a contract will meet one of the goals by virtue of the work it performs on the contract with its own
forces. However, all the work that is performed by the MBE or WBE bidder and any other similarly certified
subcontractors will count toward the goal. The MBE or WBE bidder shall list itself along with any MBE or WBE
subcontractors, if any, in order to receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder puts in a bid
where they will perform 40% of the contract work and have a WBE subcontractor which will perform another 5% of
the work. Together the two WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of
the contract which fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE participation with MBE
certified subcontractors or documented through a good faith effort. It should be noted that you cannot combine the
two goals to meet an overall value. The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE Subcontractors just
as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and
WBE goals of the contract, indicating the bidder's commitment to use the MBE/WBE in the contract. This
documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar day
following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday. In that
situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the MBE and
WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE patrticipation will not
count toward meeting the MBE/WBE goal. If the lack of this participation drops the commitment below either the
MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the goal not met, completed in its
entirety, to the Engineer no later than 12:00 noon of the eighth calendar day following opening of bids, unless the
eighth day falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the
Engineer no later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder shall
submit to the Department documentation of adequate good faith efforts made to reach that specific goal(s).

One complete set and (9) copies of this information shall be received in the office of the Engineer no later than
12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an
official state holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next
official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a
representative letter along with a distribution list of the firms that were solicited. Documentation of MBE/WBE
guotations shall be a part of the good faith effort submittal. This documentation may include written subcontractor
guotations, telephone log notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects wit h MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient MBE/WBE
participation. Adequate good faith efforts also mean that the bidder actively and aggressively sought MBE/WBE
participation. Mere pro forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has made.

Listed below are examples of the types of actions a bidder will take in making a good faith effort to meet the goals
and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory checklist.
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(A)

(B)

(©)

(D)

(E)

(F)

(G)

(H)

(1

Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising,
written notices, use of verifiable electronic means through the use of the NCDOT Directory of
Transportation Firms) the interest of all certified MBES/WBEs who have the capability to perform the work
of the contract. The bidder must solicit this interest within at least 10 days prior to bid opening to allow the
MBES/WBEs to respond to the solicitation. Solicitation shall provide the opportunity to MBES/WBEs within
the Division and surrounding Divisions where the project is located. The bidder must determine with
certainty if the MBES/WBES are interested by taking appropriate steps to follow up initial solicitations.

Selecting portions of the work to be performed by MBES/WBEs in order to increase the likelihood that the
MBE and WBE goals will be achieved.

(1) Where appropriate, break out contract work items into economically feasible units to facilitate
MBE/WBE participation, even when the prime contractor might otherwise prefer to perform these
work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract MBE/WBE
goals when the work to be sublet includes potential for MBE/WBE patrticipation (2nd and 3" tier
subcontractors).

Providing interested MBES/WBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

(1) Negotiating in  good faith with interested MBES/WBEs. It is the bidders
responsibility to make a portion of the work available to MBE/WBE subcontractors and suppliers
and to select those portions of the work or material needs consistent with the available
MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE participation. Evidence of
such negotiation includes the names, addresses, and telephone numbers of MBEs/WBESs that were
considered; a description of the information provided regarding the plans and specifications for the
work selected for subcontracting; and evidence as to why additional agreements could not be
reached for MBES/WBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and capabilities
as well as contract goals into consideration. However, the fact that there may be some additional
costs involved in finding and using MBES/WBEs is not in itself sufficient reason for a bidder’s failure
to meet the contract MBE or WBE goals, as long as such costs are reasonable. Also, the ability
or desire of a prime contractor to perform the work of a contract with its own organization does not
relieve the bidder of the responsibility to make good faith efforts. Bidding contractors are not,
however, required to accept higher quotes from MBES/WBEs if the price difference is excessive or
unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on a thorough investigation of
their capabilities. The bidder’s standing within its industry, membership in specific groups, organizations, or
associates and political or social affiliations (for example, union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit, orinsurance as
required by the recipient or bidder.

Making efforts to assist interested MBES/WBESs in obtaining necessary equipment, supplies, materials, or
related assistance or services.

Effectively using the services of available minority/women community organizations; minority/women
contractors’ groups; Federal, State, and local minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement
of MBES/WBEs. Contact within 7 days from the bid opening NCDOT’s Business Development Manager in
the Business Opportunity and Work Force Development Unit to give notification of the bidder’s inability to
get MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith
efforts to meet the MBE and WBE goal.
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In addition, the Department may take into account the following:

(1) Whether the bidder's documentation reflects a clear and realistic plan for achieving the MBE and
WBE goals.

(2) The bidders’ past performance in meeting the MBE and WBE goals.

3 The performance of other bidders in meeting the MBE and WBE goals. For example, when the
apparent successful bidder fails to meet the goals, but others meet it, you may reasonably raise the
guestion of whether, with additional reasonable efforts the apparent successful bidder could have
met the goals. If the apparent successful bidder fails to meet the MBE and WBE goals, but meets
or exceeds the average MBE and WBE participation obtained by other bidders, the Department
may view this, in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves
the right to award the contract to the next lowest responsive bidder that can satisfy to the Department that the MBE
and WBE goals can be met or that an adequate good faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may appeal a
determination of non-good faith made by the Goal Compliance Committee. If a contractor wishes to appeal the
determination made by the Committee, they shall provide written notification to the Engineer. The appeal shall be
made within 2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Patrticipation Toward Meeting MBE/W  BE Goals
(A) Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward the contract
goal requirements. The total dollar value of participation by a committed MBE/WBE will be based upon the
value of work actually performed by the MBE/WBE and the actual payments to MBE/WBE firms by the
Contractor.

(B) Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE patrticipation for services or
purchases that involves the use of a joint check. Notification shall be through submission of Form JC-1
(Joint Check Notification Form) and the use of joint checks shall be in accordance with the Department's
Joint Check Procedures.

© Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm may be
counted toward the MBE contract goal requirement. The same holds for work that a WBE subcontracts to
another WBE firm. Work that a MBE subcontracts to a non-MBE firm does not count toward the MBE
contract goal requirement. Again, the same holds true for the work that a WBE subcontracts to a non-WBE
firm. If a MBE or WBE contractor or subcontractor subcontracts a significantly greater portion of the work
of the contract than would be expected on the basis of standard industry practices, it shall be presumed
that the MBE or WBE is not performing a commercially useful function. The MBE/WBE may present
evidence to rebut this presumption to the Department. The Department's decision on the rebuttal of this
presumption may be subject to review by the Office of Inspector General, NCDOT.

(D) Joint Venture
When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward its
contract goal requirement a portion of the total value of participation with the MBE or WBE in the joint

venture, that portion of the total dollar value being a distinct clearly defined portion of work that the MBE or
WBE performs with its forces.

Proposal.docx 21 9/17/14



(E)

(F)

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for materials
and supplies required to complete the contract and obtained from a MBE or WBE regular dealer and 100
percent of such expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to MBE/WBE firms
that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as
professional, technical, consultant, or managerial services, or for providing bonds or insurance
specifically required for the performance of

a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and
not excessive as compared with fees and commissions customarily allowed for similar services.

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither a manufacturer
nor a regular dealer, count the entire amount of fees or commissions charged for assistance in the
procurement of the materials and supplies, or fees or transportation charges for the delivery of
materials or supplies required on a job site (but not the cost of the materials and supplies
themselves), provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and WBEs that
perform a commercially useful function in the work of a contract. A MBE/WBE performs a commercially
useful function when it is responsible for execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. To perform
a commercially useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material
and installing (where applicable) and paying for the material itself. To determine whether a MBE/WBE is
performing a commercially useful function, the Department will evaluate the amount of work subcontracted,
industry practices, whether the amount the firm is to be paid under the contract is commensurate with the
work it is actually performing and the MBE/WBE credit claimed for its performance of the work, and any
other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing a commercially
useful function:

(1) The MBE/WBE shall be responsible for the management and supervision of the entire trucking
operation for which it is responsible on a particular contract, and there shall not be a contrived
arrangement for the purpose of meeting the MBE or WBE goal.

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational
truck used on the contract.

3 The MBE/WBE receives credit for the total value of the transportation services it provides on the
contract using trucks it owns, insures, and operates using drivers it employs.

(4) The MBE may subcontract the work to another MBE  firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may subcontract
the work to another WBE firm, including an owner-operator who is certified as a WBE. When this
occurs, the MBE or WBE who subcontracts work receives credit for the total value of the
transportation services the subcontracted MBE or WBE provides on the contract. It should be
noted that every effort shall be made by MBE and WBE contractors to subcontract to the same
certification (i.e., MBEs to MBEs and WBEs to WBES), in order to fulfill the goal requirement. This,
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however, may not always be possible due to the limitation of firms in the area. If the MBE or WBE
firm shows a good faith effort has been made to reach out to similarly certified transportation
service providers and there is no interest or availability, and they can get assistance from other
certified providers, the Engineer will not hold the prime liable for meeting the goal.

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from an owner-
operator. The MBE/WBE who subcontracts the work to a non-MBE/WBE is entitled to credit for the
total value of transportation services provided by the non-MBE/WBE subcontractor not to exceed
the value of transportation services provided by MBE/MWBE-owned trucks on the contract.
Additional participation by non-MBE/WBE subcontractors receives credit only for the fee or
commission it receives as aresult of the subcontract arrangement. The value of services
performed under subcontract agreements between the MBE/WBE and the Contractor will not count
towards the MBE/WBE contract requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to the
general public. The lease must indicate that the MBE/WBE has exclusive use of and control over
the truck. This requirement does not preclude the leased truck from working for others during the
term of the lease with the consent of the MBE/WBE, so long as the lease gives the MBE/WBE
absolute priority for use of the leased truck. This type of lease may count toward the MBE/WBE'’s
credit as long as the driver is under the MBE/WBE's payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE that
they are subcontracted/leased to and their own company name if it is not identified on the truck
itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the MBE/WBE for
convenience. This includes, but is not limited to, instances in which the Contractor seeks to perform the work of the
terminated subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the
Contractor’s own forces or those of an affiliate. A MBE/WBE may only be terminated after receiving the Engineer’s
written approval based upon a finding of good cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval on
Form RF-1 (Replacement Request). If the Contractor fails to follow this procedure, the Contractor may be
disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A) Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE that was
submitted at the time of bid may be used to fulfil the MBE commitment. The same holds true if a
committed WBE is terminated for good cause, an additional WBE that was submitted at the time of bid may
be used to fulfill the WBE goal. A good faith effort will only be required for removing a committed
MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to cover the same amount
of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken. Such
documentation shall include, but not be limited to, the following:

(1) Copies of written notification to MBES/WBES that their interest is solicited in contracting the work
defaulted by the previous MBE/WBE or in subcontracting other items of work in the contract.

(2) Efforts to negotiate with MBES/WBES for specific subbids including, at a minimum:
(a) The names, addresses, and telephone numbers of MBES/WBEs who were contacted.

(b) A description of the information provided to MBEs/WBEs regarding the plans and
specifications for portions of the work to be performed.
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3) A list of reasons why MBE/WBE quotes were not accepted.

(4) Efforts made to assist the MBES/WBEs contacted, if needed, in obtaining bonding or insurance
required by the Contractor.

(B) Decertification Replacement

(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract
Approval Form) has been received by the Department, the Department will not require the
Contractor to solicit replacement MBE/WBE patrticipation equal to the remaining work to be
performed by the decertified firm. The participation equal to the remaining work performed by the
decertified firm will count toward the contract goal requirement.

(2) When a committed MBE/WBE is decertified prior to the Department receiving the SAF (Subcontract
Approval Form) for the named MBE/WBE firm, the Contractor shall take all necessary and
reasonable steps to replace the MBE/WBE subcontractor with another similarly certified MBE/WBE
subcontractor to perform at least the same amount of work to meet the MBE/WBE goal
requirement. If a MBE/WBE firm is not found to do the same amount of work, a good faith effort
must be submitted to NCDOT (see A herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a
committed MBE/WBE, the Contractor will not be required to seek additional participation. When the Engineer
makes changes that result in additional work to be performed by a MBE/WBE based upon the Contractor’s
commitment, the MBE/WBE shall participate in additional work to the same extent as the MBE/WBE participated in
the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract
amount, the Contractor shall seek additional participation by MBEsS/WBEs unless otherwise approved by the
Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or all
of the work had been expected to be performed by a committed MBE/WBE, the Contractor shall seek participation
by MBEs/WBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that the
Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional participation by
MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a MBE/WBE
subcontractor. The Department reserves the right to require copies of actual subcontract agreements involving
MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a proposed
trucking plan in addition to the SAF. The plan shall be submitted prior to beginning construction on the project.
The plan shall include the names of all trucking firms proposed for use, their certification type(s), the number of
trucks owned by the firm, as well as the individual truck identification numbers, and the line item(s) being
performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, not
otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of the
agreement. The documentation shall also indicate the percentage (60% or 100%) of expenditures claimed for
MBE/WBE credit.

Reporting Minority and Women Business Enterprise Pa rticipation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and WBE firms,
including material suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor). This
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accounting shall be furnished to the Engineer for any given month by the end of the following month. Failure to
submit this information accordingly may result in the following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities from
the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of
payments to MBES/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment
information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may result in the
disqualification of that contractor and any affiliate companies from further bidding until the required information is
submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may result in
the disqualification of that contractor and any affiliate companies from being approved for further work on future
projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of
services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’'s DBE-IS (Subcontractor Payment
Information) with each invoice. Invoices will not be processed for payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard Specifications
may be cause to disqualify the Contractor.
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DIVISION CONTRACT
Project Special Provisions

RESURFACING EXISTING BRIDGE

(3-20-12) (Rev. 8-21-12) SP6 R61BR

The Contractor's attention is directed to the fact that he will be required to mill and resurface the bridge on this
project as directed by the Engineer.

Place the surface so as to follow a grade line set by the Engineer with the minimum thickness as shown on the
sketch herein or as directed by the Engineer. State Forces will make all necessary repairs to the bridge floors prior
to the time that the Contractor places the proposed surfacing. Give the Engineer at least 15 days notice prior to the
expected time to begin operations so that State Forces will have sufficient time to complete their work.

ASPHALT PAVEMENTS - SUPERPAVE

(6-19-12) (Rev. 2-18-14) 605, 609, 610, 650, 660 SP6 RO1

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPE RATURES, replace this article, including Table 601-
1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1.

TABLE 605-1
APPLICATION RATES FOR TACK COAT
Target Rate (gal/sy)

Existing Surface Emulsified Asphalt

New Asphalt 0.04 +£0.01
Oxidized or Milled Asphalt 0.06 +0.01
Concrete 0.08 +0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be overheated during
storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400F
Emulsified Asphalt, Grade RS-1H 130 - 160F
Emulsified Asphalt, Grade CRS-1 130 - 160F
Emulsified Asphalt, Grade CRS-1H 130 - 160F
Emulsified Asphalt, Grade HFMS-1 130 - 160F
Emulsified Asphalt, Grade CRS-2 130 - 160F

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTU RE AND JOB MIX FORMULA ADJUSTMENTS , lines
35-37, delete the second sentence of the second paragraph.

Page 6-18, Article 610-1 DESCRIPTION , lines 40-41, delete the last sentence of the last paragraph.

Page 6-19, Subarticle 610-3(A) Mix Design-General , line 5, add the following as the first paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the NCDOT Approved
Products List for WMA Technologies available at:

https://connect.ncdot.gov/resources/Materials/Mater ialsResources/Warm%20Mix%20Asphalt
%20Approved%20List.pdf
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Page 6-21, Subarticle 610-3(C) Job Mix Formula (JM F), replace Table 610-1 with the following:

TABLE 610-1
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT *
Binder Grade HMA WMA
JMF Temperature JMF Temperature Range
PG 64-22 300°F 225 - 275°F
PG 70-22 315°F 240 - 290°F
PG 76-22 335°F 260 - 310°F

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15° and minus
25° of the temperature specified on the JIMF.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF ), lines 4-6, delete first sentence of the second paragraph.
Line 7, in the second sentence of the second paragraph, replace “275°F” with “275°F or greater.”

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND S EASONAL LIMITATIONS FOR PRODUCING AND
PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of the first paragraph with the
following:

Do not place asphalt material when the air or surface temperatures, measured at the location of the paving
operation away from artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND S EASONAL LIMITATIONS FOR PRODUCING AND
PLACING ASPHALT MIXTURES , replace Table 610-5 with the following:

TABLE 610-5
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0B, C 35°F
119.0B, C, D 35°F
SF9.5A, S9.5B 40°F
S9.5C, S12.5C 45°F
S9.5D, S12.5D 50°F

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE , lines 22-23, in the fourth sentence of the first
paragraph replace “so as to overlap the top of the truck bed and” with “to”.

Page 6-41, Subatrticle 650-3(B) Mix Design Criteria , replace Table 650-1 with the following:

TABLE 650-1
OGAFC GRADATION CRITERIA
Grading Requirements Total Percent Passing
Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified

19.0 - - 100

12.5 100 100 80 - 100

9.50 75 - 100 75 - 100 55 - 80

4.75 25 - 45 25 -45 15- 30

2.36 5-15 5-15 5-15

0.075 1.0-3.0 1.0-3.0 2.0-4.0

Page 6-50, Table 660-1 MATERIAL APPLICATION RATES A ND TEMPERATURES, lines 1-2, replace Note A in
Table 660-1 with the following:

A. Use No. 6M, No. 67, No. 5 and No. 78M aggregate for retreatment before an asphalt overlay on existing
pavement based on the width of the cracks in the existing pavement. Choose No. 78M for sections of
roadway where the average width of existing cracks is 1/4" or less in width, No. 67 for sections of roadway
where the average width of existing cracks are 1/4" to 5/8" in width and choose No. 5 for sections of
roadway where the existing crack widths are greater than 5/8".
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SHOULDER WEDGE

(9-20-11) (Rev. 8-21-12) 610 SP6 RO3R

Revise the 2012 Standard Specifications as follows:
Page 6-26, Article 610-8 , add the following after line 43:

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with an angle
of 30 degrees plus or minus 4 degrees along the outside edge of the roadway, measured from the horizontal plane
in place after final compaction on the final surface course. Use an approved mechanical device which will form the
asphalt mixture to produce a wedge with uniform texture, shape and density while automatically adjusting to varying
heights.

Payment for use of this device will be incidental to the other pay items in the contract.

ASPHALT PLANT MIXTURES

(7-1-95) 609 SP6 R20

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders made for the
purpose or with other equipment approved by the Engineer.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX

(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the
2012 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 624.23 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on
October 1, 2014 .

FINAL SURFACE TESTING NOT REQUIRED

(5-18-04) (Rev. 5-15-12) 610 SP6 R45
Final surface testing is not required on this project.
PAVING INTERSECTIONS

(7-1-95) (Rev. 8-21-12) 610 SP6 R67BR

Condition, prime, and surface all unpaved intersections back from the edge of the pavement on the main line of the
project a minimum distance of 50 feet. The pavement placed in the intersections shall be of the same material and
thickness placed on the mainline of the project.

Mill and Resurface all paved intersections, NCDOT owned, back to the ends of the curb radii, the Right of Way line,
or 25 feet, whichever is greater, or as directed by the Engineer.

Widen the pavement on curves as directed by the Engineer.

ADJUSTMENT TO MANHOLES & VALVE BOXES

(7-1-95) (Rev. 8-21-12) 858 SP8 R96R

The Contractor's attention is directed to Section 858-3 of the 2012 Standard Specifications.

Make adjustments to manholes and valve boxes on this project by using rings or rapid set (grout, mortar, or
concrete) as approved by the Engineer.
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SHOULDER RECONSTRUCTION & AGGREGATE SHOULDER BORROW

Description

This work consists of reconstructing each shoulder (including median shoulders as applicable) in accordance with
Standard Drawing No. 560.01 and 560.02 of the 2012 Roadway Standard Drawings except that the rate of slope
and width will be as shown on typical section, or to the existing shoulder point, whichever is nearer, as long as the
desired typical is achieved. This work shall be performed immediately after the resurfacing operations are
complete as directed by the Engineer.

Materials

The Contractor shall use Aggregate Shoulder Borrow (ASB) on all maps for which it is required unless otherwise
directed by the Engineer. The ASB shall meet the following gradation:

Sieve Percent Passing
3/4” 100
1/2" 90-100
#4 70-90
#200 0-20

Construction Methods

Obtain material from an approved borrow source. The material shall be compacted to the satisfaction of the
Engineer.

Any excess material generated by the shoulder reconstruction shall be disposed of by the contractor in an
approved disposal site.

Measurement and Payment

Shoulder Reconstruction will be measured and paid for as the actual number of shoulder miles on roads that have
been resurfaced and require shoulder reconstruction. This work includes but is not limited to, clipping high
shoulders, repairing low shoulders, and the placement of ASB.

Aggregate Shoulder Borrow (ASB) will be measured and paid at the contract unit price per ton that has been
incorporated into the completed and accepted work. This quantity will be measured as provided for in Article 520-
11. Such price will include disposing of any excess material in an approved disposal site, and for all labor, tools,
equipment, and incidentals necessary to complete the work.

Aggregate Shoulder Borrow (ASB) will be used in place of incidental stone.

Payment will be made under:

Pay Item Pay Unit
Aggregate Shoulder Borrow (ASB) Ton
Shoulder Reconstruction Shoulder Mile
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SUBSTITUTE FORM W-9
VENDOR REGISTRATION FORM
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

Pursuant to Internal Revenue Service (IRS) Regulati  ons, vendors must furnish their Taxpayer Identifica tion Number (TIN) to the State.
If this number is not provided, you may be subject to a 20% withholding on each payment. To avoid this 20% withholding and to
insure that accurate tax information is reported to the Internal Revenue Service and the State, please  use this form to provide the
requested information exactly as it appears on file with the IRS.

INDIVIDUAL AND SOLE PROPRIETOR: ENTER NAME AS SHOWN ON SOCIAL SECURITY CARD
CORPORATION OR PARTNERSHIP  : ENTER YOUR LEGAL BUSINESS NAME

NAME:

MAILING ADDRESS: STREET/PO BOX:

CITY, STATE, ZIP:

DBA / TRADE NAME (IF APPLICABLE):

BUSINESS DESIGNATION: [ INDIVIDUAL (use Social Security No.)  CISOLE PROPRIETOR (use SS No. or Fed ID No.)
L] CORPORATION (use Federal ID No)  [JPARTNERSHIP (use Federal ID No.)
L] ESTATE/TRUST (use Federal ID no.) [JSTATE OR LOCAL GOVT. (use Federal ID No.)
[0 OTHER / SPECIFY

SOCIAL SECURITY NO. - - (Social Security #)
OR
FED.EMPLOYER IDENTIFICATION NO. - (Employer Identification #)

COMPLETE THIS SECTION IF PAYMENTS ARE MADE TO AN ADDRESS OTHER THAN THE ONE LISTED ABOVE:
REMIT TO ADDRESS: STREET / PO BOX:

CITY, STATE, ZIP:

Participation in this section is voluntary. You ar e not required to complete this section to become a registered vendor. The information
below will in no way affect the vendor registration process and its sole purpose is to collect statist ical data on those vendors doing
business with NCDOT. If you choose to participate, circle the answer that best fits your firm’s group definition.

(O Prefer Not To Answer, [ African American, [J Native American, [J Caucasian American, [] Asian

. - .
Whatis your firm's ethnicity? American, [] Hispanic American, [] Asian-Indian American, [] Other: )

What is your firm's gender? ([ Prefer Not to Answer, [] Male, [ ] Female) Disabled-Owned Business? ([ Prefer Not to Answer, [] Yes,[] No)

IRS Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification and

2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the IRS that |
am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am no longer
subject to backup withholding, and

3. lamaU.S. person (including a U.S. resident alien).

The IRS does not require your consent to any provis  ion of this document other than the certifications required to avoid backup

withholding. For complete certification instruction s please see IRS FORM W-9 at http://www.irs.gov/pub/irs-pdf/fw9.pdf

NAME (Print or Type) TITLE (Print or Type)

SIGNATURE DATE PHONE NUMBER

To avoid payment delays, completed forms should be returned promptly to:

NC Department of Transportation
Fiscal /Commercial Accounts
1514 Mail Service Center
Raleigh, North Carolina 27699-1514

PHONE (919) 733-3624  FAX (919) 715-3700
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12/19/89

*AWARD LIMITS ON MULTIPLE PROJECTS*

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total of
$ , for those projects indicated below
on which bids are being opened on the same date as shown in the Proposal Form. Individual projects
shall be indicated by placing the project number and county in the appropriate place below. Projects not
selected will not be subject to an award limit.

(Project Number) (County)
(Project Number) (County)
(Project Number) (County)
(Project Number) (County)

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall state such
limit in the space provided above in the second line of this form.

It is agreed that in the event that | am (we are) the successful bidder on indicated projects, the total value
of which is more that the above stipulated award limits, the Board of Transportation will award me (us)
projects from among those indicated which have a total value not exceeding the award limit and which
will result in the best advantage to the Department of Transportation.

**Signature of Authorized Person

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall be
authorized to sign this form.
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Rev. 7-12-10
EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion,
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the
Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit
of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice
President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the
NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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Rev. 7-12-10

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion,
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the
Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit
of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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Rev. 7-12-10
EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion,
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the
Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit
of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. 8§ 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of
Manager
Signature of Witness Individually

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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Rev. 7-12-10
EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any
required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any
employees of your organization.

SIGNATURE OF CONTRACTOR
Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On
Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the

appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4),
fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner.

@
@

Name of Joint Venture

Name of Contractor

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and

©)

Name of Contractor

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name

If Corporation, affix Corporate Seal and

4

Name of Contractor (for 3 Joint Venture only)

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name

If Corporation, affix Corporate Seal

NOTARY SEAL NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this
day of 20

Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public
of County
State of

My Commission Expires:

Proposal.docx

Signature of Notary Public
of County
State of

My Commission Expires:
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Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public
of County
State of

My Commission Expires:
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Rev. 7-12-10
EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion,
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the
Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit
of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’'s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion,
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the
Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit
of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift

from anyone with a contract with the State, or from any person seeking to do business with the State. By execution

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you

are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.
SIGNATURE OF CONTRACTOR

Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’'s name
AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the

NOTARY SEAL
day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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Rev. 7-12-10
DEBARMENT CERTIFICATION

Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder learns that his
certification was erroneous when he submitted his debarment certification or explanation filed with the Department, or has
become erroneous because of changed circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, person,
primary covered transaction, principal, proposal, and voluntarily excluded, as used in this provision, have the meanings
set out in the Definitions and Coverage sections of the rules implementing Executive Order 12549. A copy of the Federal
Rules requiring this certification and detailing the definitions and coverages may be obtained from the Contract Officer of
the Department.

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in
NCDOT contracts, unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include the Federal-Aid
Provision titled Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 1273) provided by the
Department, without subsequent modification, in all lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he is not
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows that the certification
is erroneous. The bidder may decide the method and frequency by which he will determine the eligibility of his
subcontractors.

6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in
good faith the certification required by this provision. The knowledge and information of a participant is not required to
exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder knowingly enters into
a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available by the Federal Government.

DEBARMENT CERTIFICATION
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered
transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false statements; or
receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or local)
terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status changes and will show in his bid proposal an
explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this submittal. An
explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid being considered
non-responsive.

I:I Check here if an explanation is attached to this certification.
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Form DBE-IS

Rev. 01/07
State of North Carolina
Department of Transportation
Subcontractor Payment Information
Submit with Invoice To: Invoice Coordinator
North Carolina Department of Transportation
Division 6 — District 3
1194 Prison Camp Road
Whiteville, NC 28472
Firm Invoice No. Reference:
NCDOT PO / Contract Number:
WBS No. / Map No.:
Date of Invoice:
Date Paid To

Subcontractor/ Amount Paid To Subcontractor/
Subconsultant/ Subcontractor/ Subconsultant/

Invoice Subcontractor/ Material Subconsultant/ Material
Line Item Payer Federal Subconsultant/ Supplier Material Supplier Supplier
Reference Payer Name Tax ID Material Supplier Name Federal Tax ID This Invoice This Invoice

Total Amount Paid to Subcontractor Firms: $

Note: These documents are scanned into the NCDOT Fiscal Program. Please do not highlight or shade the figures.

Certification of Firm

| certify that this information accurately reflects actual payments made and the dates the payments were made to
Subcontractors/Subconsultants/Material Suppliers on the above referenced project.

Signature: Title:
Print Name: Date:

Proposal.docx 39 9/17/14



%

%

'0J9z Jaquinu

YT/LTI6

xoop-esodoid

1o piom ay) Buusua Ag W0y ay) uo Sy 81edIpul 0 S 1snw uoredionued JgAA Jo/pue JgIAl OU Yum siappig

‘peal Ajpignd aq pue aalsuodsal paIapISuod aq 01 pig ay) J0oJ Japlo ul paa|dwod aq 1Isnw Wioj SIyL

921id pig 19e)Nu0) [e10] Jo abeiusdiad IgM

1010e)U09gNS JGAA JO SBWN|OA JB||0Q xx

921id pig 19e)nu0) [e1o] jo abejusdiad 39N

10102.11U090gNS JGIA JO SWN|OA JB||0Q xx

'0J9Z S| paJaiua aq 01 aInbiy JI UsAa Alus aney ISNIA

"19e1U02 3y1 ul uonedidnied 3gAn Jo/pue 3gN 3yl Jo abejuadiad
dy) aulwlialep 01 pasn ag | saoud asayl pue ‘101oeAUO0IgNS
3gM Jo/pue JGIN Byl pue lJojoenuod swlld a8yl Aq uodn paslby
90lld [enjdy 8yl 9 [[eys uwnjod SIYl Ul UMOYS aWn|oA Jejjod ayl

W31l 40
JNNTOA dV 1100 x«

301dd LINN

NOdN d3349V «

NOILdIYOS3ad INTLI

. 3am
ON WALl | 3 Jan SS3HAAV ANV JNVN INYIH

10

199US

SH010Vd.LNODdNS 49dM ® J4dIN 40 ONILSI




North Carolina Department of Transportation

CONTRACT BID FORM

PROJECT NUMBER:

6CR.10781.82

COUNTY: Robeson
DESCRIPTION: Resurfacing, Milling, Pavement Markings & Signals
DATE: November 5, 2014
UNIT AMOUNT
LINE ITEM # SEC DESCRIPTION QUANTITY | UNIT PRICE BID
10 0000100000-N 800 | MOBILIZATION 1 LS
20 0255000000-E SP | AGGREGATE SHOULDER BORROW 1567 TON
30 1245000000-E SP | SHOULDER RECONSTRUCTION 9.6 SMI
40 1297000000-E | 607 MILLING ASPHALT PAVEMENT, 1" 48,643 sy
DEPTH
50 1330000000-E | 607 | INCIDENTAL MILLING 903 Sy
ASPHALT CONC SURFACE COURSE,
60 1519000000-E 610 TYPE S9 5B 10,269 TON
70 1575000000-E | 610 | ASPHALT BINDER FOR PLANT MIX 616 TON
80 2830000000-N | 858 | ADJUSTMENT OF MANHOLES 24 EA
90 2845000000-N | 858 | ADJUSTMENT OF VALVE BOXES 14 EA
100 | 4399000000-N | 1105 | TEMPORARY TRAFFIC CONTROL 1 LS
110 | 4400000000-E | 1110 | WORK ZONE SIGNS (STATIONARY) 652 SF
THERMOPLASTIC PAVEMENT
120 4685000000-E | 1205 MARKING LINES (4", 90 MILS) 54,400 LF
THERMOPLASTIC PAVEMENT
130 4686000000-E | 1205 MARKING LINES (4", 120 MILS) 73,785 LF
THERMOPLASTIC PAVEME NT
140 4695000000-E | 1205 MARKING LINES (8", 90 MILS) 2,030 LF
THERMOPLASTIC PAVEME NT
150 4697000000-E | 1205 MARKING LINES (8", 120 MILS) 300 LF
THERMOPLASTIC PAVEME NT
160 4705000000-E | 1205 MARKING LINES (16”, 120 MILS) 400 LF
THERMOPLASTIC PAVEME NT
170 | 4710000000-E | 1205 | \oroo v | INES (24", 120 MILS) 590 LF
THERMOPLASTIC PAVEME NT
180 | 4721000000-E | 1205 MARKING CHARACTER (120 MILS) 12 EA
THERMOPLASTIC PAVEME NT
190 | 4725000000-E | 1205 | \/ARKING SYMBOL (90 MILS) 76 EA
200 | 4810000000-E | 1205 (P4’§)'NT PAVEMENT MARKING LINES 24155 | LF
210 | 4820000000-E | 1205 (Fgﬁ)'NT PAVEMENT MARKING LINES 490 LF
PERMANENT RAISED PAV EMENT
220 4900000000-E | 1251 MARKERS 723 EA
230 | 7300000000-E | 1715 | UNPAVED TRENCHING (1, 2" 300 LF
240 | 7288000000-E | 1715 | PAVED TRENCHING (1, 2" 30 LF
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250 7324000000-N | 1716 | JUNCTION BOX (STANDARD SIZE) 3 EA

260 7420000000-E | 1722 | 2" RISER WITH WEATHERHEAD 3 EA
270 7444000000-E | 1725 | INDUCTIVE LOOP SAWCUT 1,920 LF
280 7456000000-E | 1726 | LEAD-IN CABLE (14-2) 1,000 LF

TOTAL BID FOR PROJECT:

CONTRACTOR

STREET ADDRESS

CITY, STATE, ZIP

Federal Identification Number Contractors License Number
Authorized

Agent Title

Signature Date
Witness Title

Signature Date

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPA RTMENT OF TRANSPORTATION

This bid has been reviewed in accordance with Article 103-1 of the current edition of the Standard Specifications for
Roads and Structures.

Reviewed by (date)

Accepted by (date)

Division Engineer
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