
STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 6 
 

 
PROPOSAL 

 
 
 

DATE & TIME OF BID 
OPENING: FEBRUARY 7, 2018 AT 2:00 PM 

CONTRACT ID: DF00199 

WBS: 2019CPT.06.05.20262.1 

FEDERAL-AID NO.: STATE FUNDED 

COUNTY: CUMBERLAND 

TIP NO.: --------- 

LENGTH OF PROJECT: 42.409 MILES 

ROUTE NO.: VARIOUS SECONDARY ROUTES 

LOCATION: VARIOUS 

TYPE OF WORK: ASPHALT SURFACE TREATMENT – DOUBLE SE ALS 

 
 
 
 
NOTICE: 
 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL 
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH 
REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN 
BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN 
SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL 
OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO 
IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID 
OPENING. 
 
 
 
 
THIS IS A ROADWAY PROPOSAL.    5% BID BOND OR BID D EPOSIT REQUIRED. 
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NORTH CAROLINA 
 
 

DEPARTMENT OF TRANSPORTATION 
 

RALEIGH, NORTH CAROLINA 
 

 

The Bidder has carefully examined the location of the proposed work; has carefully examined the plans and specifications, which 
are acknowledged to be part of the proposal, the special provisions, the proposal, the form of contract, and the forms of contract 
payment bond and contract performance bond; and thoroughly understands the stipulations, requirements and provisions.  The 
undersigned bidder agrees to bound upon his execution of the bid and subsequent award to him by the Department of 
Transportation in accordance with this proposal to provide the necessary contract payment bond and contract performance bond 
within fourteen days after the written notice of award is received by him.  The undersigned Bidder further agrees to provide all 
necessary machinery, tools, labor, and other means of construction; and to do all the work and to furnish all materials, except as 
otherwise noted, necessary to perform and complete the said contract in accordance with the 2012 Standard Specifications for 
Roads and Structures by the dates(s) specified in the Project Special Provisions and in accordance with the requirements of the 
Engineer, and at the unit or lump sum prices, as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work and 
required labor to construct and complete this contract, for the unit or lump sum prices, as the case may be, bid by the Bidder in 
his bid and according to the proposal, plans, and specifications prepared by said Department, which proposal, plans, and 
specifications show the details covering this project, and hereby become a part of this contract.   
 
The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads and 
Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a part of this 
contract; that, except as herein modified, all the construction and work included in this contract is to be done in accordance with 
the specifications contained in said volume, and amendments and supplements thereto, under the direction of the Engineer.   
 
If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or such 
other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and provisions 
herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.   
 
The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the basis 
for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion of the 
work as may be deemed necessary or expedient.   
 
An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the unit 
prices, nor in the time allowed for the completion of the work, except as provided for the contract.  
 
Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department of 
Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this bid is 
accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of Transportation, 
under the condition of this proposal, within 14 calendar days after the written notice of award is received by him, as provided in 
the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 
comply with any requirement may cause the bid to be considered irregular and may be grounds for 
rejection of the bid. 
 
For preparing and submitting the bid electronically using the on-line system Bid Express®, refer to Article 
102-8(B) of the 2018 Standard Specifications.  
 
Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital Signature from 
Bid Express® for Division Contracts. 
 
ELECTRONIC ON-LINE BID THRU BID EXPRESS: 
1.   Download entire proposal from Connect NCDOT website.  Download EBS file from Bid Express 

website. 
2. Prepare and submit EBS file using Expedite software. 
3.   Expedite software necessary for electronic bid preparation may be downloaded from the Connect 

NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx or from Bid 
Express. 
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PROJECT SPECIAL PROVISIONS 
 

DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)(12-1-16)  SPD 01-410 

 
Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime Contractor 
prior to submitting a bid.  Information regarding prequalification can be found at: 
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 
 
Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in the work 
code(s) which are identified as work items in the prime contractor’s construction progress schedule that 
they will complete themselves.  Any contractor identified as working outside their expertise may be 
considered in default of contract. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 

(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 
 

The date of availability for this contract is April 1, 2018. 
 
The completion date for this contract is June 15, 2019. 
 
Except where otherwise provided by the contract, observation periods required by the contract will not be 
a part of the work to be completed by the completion date and/or intermediate contract times stated in the 
contract.  The acceptable completion of the observation periods that extend beyond the final completion 
date shall be a part of the work covered by the performance and payment bonds. 
 
The liquidated damages for this contract are One Thousand Dollars ($1,000.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 

(2-20-07) 108 SP1 G14 B 
 

The Contractor shall not narrow or close a lane of traffic on All Maps, detain and /or alter the traffic flow 
on or during holiday weekends, special events, or any other time when traffic is unusually heavy, including 
the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIO NS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer. 
 
2. For New Year's Day, between the hours of 4:00 p.m. December 31st and 8:30 a.m. January 2nd.  If 

New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 8:30 a.m. the following 
Tuesday. 

 
3. For Easter, between the hours of 4:00 p.m. Thursday and 8:30 a.m. Monday. 
 
4. For Memorial Day, between the hours of 4:00 p.m. Friday and 8:30 a.m. Tuesday. 
 
5. For Independence Day, between the hours of 4:00 p.m. the day before Independence Day and 8:30 

a.m. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 4:00 
p.m. the Thursday before Independence Day and 8:30 a.m. the Tuesday after Independence Day. 
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6. For Labor Day, between the hours of 4:00 p.m. Friday and 8:30 a.m. Tuesday. 
 
7. For Thanksgiving Day, between the hours of 4:00 p.m. Tuesday and 8:30 a.m. Monday. 
 
8. For Christmas, between the hours of 4:00 p.m. the Friday before the week of Christmas Day and 8:30 

a.m. the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, 
Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane closures 
are not required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins to 
install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required to 
complete the removal of all traffic control devices for lane closures according to the time restrictions 
stated herein and place traffic in the correct traffic pattern. 
 
The liquidated damages are Two Hundred Fifty Dollars  ($250.00) per hour. 
 
BOND REQUIREMENTS: 

(06-01-16) 102-8, 102-10 SPD 01-420A 
 

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for Roads 
and Structures. 
 
Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 2018 
Standard Specifications for Roads and Structures. 
 
AUTHORITY OF THE ENGINEER: 

(01-30-14) 105-1 SPD 01-460 

 
The Engineer for this project shall be the Division Engineer, Division 6, Division of Highways, North 
Carolina Department of Transportation, acting directly or through his duly authorized representative. 
 
The Engineer will decide all questions which may arise as to the quality and acceptability of work performed 
and as to the rate of progress of the work; all questions which may arise as to the interpretation of the 
contract; and all questions as to the acceptable fulfillment of the contract on the part of the Contractor.  His 
decision shall be final and he shall have executive authority to enforce and make effective such decisions 
and orders as the Contractor fails to carry out promptly. 
 
PROSECUTION AND PROGRESS: 

(3-16-10) 108 SPD 1-700 

 
The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and 
supervision, and with equipment, materials, and methods as may be required to complete the work described 
in the contract by the completion date and in accordance with the 2018 Standard Specifications. 
 
The Contractor's operations are restricted to daylight hours.  No work may be performed on Sundays and 
legal State holidays, unless otherwise approved by the Engineer.  Work shall only be performed when 
weather and visibility conditions allow safe operations. 
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RAILROAD GRADE CROSSING: 

(7-1-95) (Rev. 1-15-13) 107-9 SP1 G17R 
 

Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track Supervisor when the 
use of slow-moving or stopped equipment is required over at-grade railroad crossings. 
 
POSTED WEIGHT LIMITS: 

(7-1-95) (Rev. 8-21-12) 107 SP1 G24R 
 

The Contractor's attention is directed to the fact that many Secondary Roads and bridges are posted with 
weight limits less than the legal limit.  Do not exceed the posted weight limits in transporting materials 
and/or equipment to the projects, unless otherwise indicated below.  Make a thorough examination of all 
projects and haul routes and be prepared to discuss them at the Preconstruction Conference. 
 
NO MAJOR CONTRACT ITEMS: 

(2-19-02) (Rev. 8-21-07) 104 SP1 G31 

 
None of the items included in this contract will be major items. 
 
NO SPECIALTY ITEMS: 

(7-1-95) 108-6 SP1 G34 

 
None of the items included in this contract will be specialty items (see Article 108-6 of the 2018 Standard 
Specifications). 
 
FUEL PRICE ADJUSTMENT: 

(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 1.9853 per gallon.  Where any of the following are 
included as pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor 
Diesel 

Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS): 
(10-16-07)(Rev. 1-16-18) 102-15(J) SP1 G67 

 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s 
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in 
part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used 
to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to 
meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a 
replacement for a previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater 
than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 
Contractor's approved, committed MBE and WBE participation along with a listing of the committed MBE 
and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, 
the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed 
MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials or supplies required for the performance of the contract are bought, kept in stock, and 
regularly sold to the public in the usual course of business.  A regular dealer engages in, as its principal 
business and in its own name, the purchase and sale or lease of the products in question.  A regular dealer 
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in 
stock, if it owns and operates distribution equipment for the products.  Brokers and packagers are not 
regarded as manufacturers or regular dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services 
and information to applicants for MBE/WBE certification.  The MBE/WBE program follows the same 
regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR 
Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations 
(49 CFR Part 26) and official guidance for the DBE program. 
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WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed 
WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE 
and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl
acement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20For
m%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as 
a written joint check agreement among the parties providing full and prompt disclosure of the expected 
use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%
20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
MBE/WBE for the amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Su
bcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a 
project that will meet this MBE and WBE goals.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 
areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort 
packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xls 
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MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business Enterprises 
are established for this contract: 
 
(A) Minority Business Enterprises 2.0 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable 
steps to ensure that MBEs participate in at least the percent of the contract as set forth above 
as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during 

the performance of the contract.  Any MBE participation obtained shall be reported to the 
Department. 

 
(B) Women Business Enterprises 2.0 %  
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable 
steps to ensure that WBEs participate in at least the percent of the contract as set forth above 
as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during 

the performance of the contract.  Any WBE participation obtained shall be reported to the 
Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are 
certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory 
as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.  The Directory can 
be found at the following link.  https:// www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 
capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during 
the life of the contract.  Only those identified to meet the MBE goal and the WBE goal will be considered 
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional 
MBE/WBE subcontractors.  Any additional MBE/WBE subcontractor participation submitted at the time 
of bid will be used toward overall race-neutral goals. Only those firms with current MBE and 
WBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE 
and WBE participation.  The Contractor shall indicate the following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of Expedite, 
the bidding software of Bid Express®. 
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(1) Submit the names and addresses of MBE and WBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of MBE and WBE firms shown in Expedite, 
the bidder may use the dropdown menu to access the name and address of the firms. 

 
(2) Submit the contract line numbers of work to be performed by each MBE and WBE firm.  

When no figures or firms are entered, the bidder will be considered to have no MBE or 
WBE participation. 

 
(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified at the time 

of bid by checking the Directory of Transportation Firms.  If the firm is not certified at the 
time of the bid-letting, that MBE’s or WBE's participation will not count towards achieving 
either the MBE or WBE goal. 

 
(B) Paper Bids 
 

(1) If either the MBE or WBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 
participation, including the names and addresses on Listing of MBE and 
WBE Subcontractors contained elsewhere in the contract documents in order for the 
bid to be considered responsive.  Bidders shall indicate the total dollar value of the 
MBE and WBE participation for the contract. 

 
(b) If bidders have no MBE or WBE participation, they shall indicate this on the Listing 

of MBE and WBE Subcontractors by entering the word “None” or the number “0.”  
This form shall be completed in its entirety.  Blank forms will not be deemed to 
represent zero participation.  Bids submitted that do not have MBE and WBE 
participation indicated on the appropriate form will not be read publicly during the 
opening of bids.  The Department will not consider these bids for award and the 
proposal will be rejected. 

 
(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 
count towards achieving the corresponding goal. 

 
(2) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE participation 
that is achieved during the project shall be reported in accordance with requirements 
contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is 
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other bidder.  
In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it 
performs on the contract with its own forces.  However, all the work that is performed by the MBE or WBE 
bidder and any other similarly certified subcontractors will count toward the goal.  The MBE or WBE bidder 
shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit toward the 
goals. 
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For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder puts 
in a bid where they will perform 40% of the contract work and have a WBE subcontractor which will 
perform another 5% of the work.  Together the two WBE firms submit on the Listing of MBE and WBE 
Subcontractors a value of 45% of the contract which fulfills the WBE goal.  The 8% MBE goal shall be 
obtained through MBE participation with MBE certified subcontractors or documented through a good faith 
effort.  It should be noted that you cannot combine the two goals to meet an overall value.  The two goals 
shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 
Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and 
WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  This 
documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth calendar 
day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state holiday.  In 
that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business 
day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the 
MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE 
participation will not count toward meeting the MBE/WBE goal.  If the lack of this participation drops the 
commitment below either the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts 
for the goal not met, completed in its entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar 
day following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  
In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state 
business day. 
 
Banking MBE/WBE Credit 
 
If the committed MBE/WBE participation submitted by Letter of Intent exceeds the algebraic sum of the 
MBE or WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future 
use by the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 
accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE firms to meet 
the contract goal, as part of the good faith effort, the Department will consider allowing the bidder to 
withdraw funds to meet the MBE goal as long as there are adequate funds available from the bidder’s MBE 
bank account. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by WBE firms to meet 
the contract goal, as part of the good faith effort, the Department will consider allowing the bidder to 
withdraw funds to meet the WBE goal as long as there are adequate funds available from the bidder’s WBE 
bank account. 
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Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder 
shall submit to the Department documentation of adequate good faith efforts made to reach that specific 
goal(s). 
 
One complete set and 6 copies of this information shall be received in the office of the Engineer no later 
than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 
10:00 a.m. on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 
submit a representative letter along with a distribution list of the firms that were solicited.  Documentation 
of MBE/WBE quotations shall be a part of the good faith effort submittal.  This documentation may include 
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation 
documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal 
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient 
MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and aggressively 
sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 
has made.  Listed below are examples of the types of actions a bidder will take in making a good faith effort 
to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory 
checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the NCDOT 
Directory of Transportation Firms) the interest of all certified MBEs/WBEs that are also prequalified 
subcontractors.  The bidder must solicit this interest within at least 10 days prior to bid opening to 
allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity to 
MBEs/WBEs within the Division and surrounding Divisions where the project is located.  The 
bidder must determine with certainty if the MBEs/WBEs are interested by taking appropriate steps 
to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood 

that the MBE and WBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units to 
facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract 

MBE/WBE goals when the work to be sublet includes potential for MBE/WBE participation 
(2nd and 3rd tier subcontractors). 
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(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with adequate 
information about the plans, specifications, and requirements of the contract in a timely manner to 
assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with the 
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE 
participation.  Evidence of such negotiation includes the names, addresses, and telephone 
numbers of MBEs/WBEs that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for subcontracting; and evidence 
as to why additional agreements could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors in negotiating 

with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and 
capabilities as well as contract goals into consideration.  However, the fact that there may be 
some additional costs involved in finding and using MBEs/WBEs is not in itself sufficient 
reason for a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs 
are reasonable.  Also, the ability or desire of a prime contractor to perform the work of a 
contract with its own organization does not relieve the bidder of the responsibility to make 
good faith efforts.  Bidding contractors are not, however, required to accept higher quotes 
from MBEs/WBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in specific 
groups, organizations, or associates and political or social affiliations (for example, union vs. non-
union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the 
bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business assistance 
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the 
recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid opening the 
Business Opportunity and Work Force Development Unit at DBE@ncdot.gov to give notification 
of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good 

faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE 
and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 
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(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, when 
the apparent successful bidder fails to meet the goals, but others meet it, you may reasonably 
raise the question of whether, with additional reasonable efforts the apparent successful 
bidder could have met the goals.  If the apparent successful bidder fails to meet the MBE 
and WBE goals, but meets or exceeds the average MBE and WBE participation obtained by 
other bidders, the Department may view this, in conjunction with other factors, as evidence 
of the apparent successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department 
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 
Department that the MBE and WBE goals can be met or that an adequate good faith effort has been made 
to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal 
a determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to 
appeal the determination made by the Committee, they shall provide written notification to the Engineer.  
The appeal shall be made within 2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/W BE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 
contract goal requirements.  The total dollar value of participation by a committed MBE/WBE will 
be based upon the value of work actually performed by the MBE/WBE and the actual payments to 
MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through submission 
of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in accordance 
with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm 
may be counted toward the MBE contract goal requirement.  The same holds for work that a WBE 
subcontracts to another WBE firm.  Work that a MBE subcontracts to a non-MBE firm does not 
count toward the MBE contract goal requirement.  Again, the same holds true for the work that a 
WBE subcontracts to a non-WBE firm.  If a MBE or WBE contractor or subcontractor subcontracts 
a significantly greater portion of the work of the contract than would be expected on the basis of 
standard industry practices, it shall be presumed that the MBE or WBE is not performing 
a commercially useful function.  The MBE/WBE may present evidence to rebut this presumption to 
the Department.  The Department's decision on the rebuttal of this presumption may be subject to 
review by the Office of Inspector General, NCDOT. 
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(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward 
its contract goal requirement a portion of the total value of participation with the MBE or WBE in 
the joint venture, that portion of the total dollar value being a distinct clearly defined portion of work 
that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a MBE or WBE regular 
dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing bonds or 
insurance specifically required for the performance of a DOT-assisted contract, provided the 
fees or commissions are determined to be reasonable and not excessive as compared with 
fees and commissions customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged 
for assistance in the procurement of the materials and supplies, or fees or transportation 
charges for the delivery of materials or supplies required on a job site (but not the cost of the 
materials and supplies themselves), provided the fees are determined to be reasonable and 
not excessive as compared with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and 
WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for execution of the 
work of the contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved.  To perform a commercially useful function, the MBE/WBE shall 
also be responsible with respect to materials and supplies used on the contract, for negotiating price, 
determining quality and quantity, ordering the material and installing (where applicable) and paying 
for the material itself.  To determine whether a MBE/WBE is performing a commercially useful 
function, the Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the MBE/WBE credit claimed for its performance of the work, and any 
other relevant factors. 
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(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 
a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not be 
a contrived arrangement for the purpose of meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides 
on the contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 
subcontract the work to another WBE firm, including an owner-operator who is certified as 
a WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit for the 
total value of the transportation services the subcontracted MBE or WBE provides on the 
contract.  It should be noted that every effort shall be made by MBE and WBE contractors 
to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order 
to fulfill the goal requirement.  This, however, may not always be possible due to the 
limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has been 
made to reach out to similarly certified transportation service providers and there is no 
interest or availability, and they can get assistance from other certified providers, the 
Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is 
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by 
MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as a result of the 
subcontract arrangement.  The value of services performed under subcontract agreements 
between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract 
requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the MBE/WBE has exclusive use of and 
control over the truck.  This requirement does not preclude the leased truck from working 
for others during the term of the lease with the consent of the MBE/WBE, so long as the 
lease gives the MBE/WBE absolute priority for use of the leased truck.  This type of lease 
may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s 
payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door signs are not permitted. 
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MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or 
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the 
MBE/WBE for convenience.  This includes, but is not limited to, instances in which the Contractor seeks 
to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may 
only be terminated after receiving the Engineer’s written approval based upon a finding of good cause for 
the termination.  The prime contractor must give the MBE/WBE firm five (5) calendar days to respond to 
the prime contractor’s notice of termination and advise the prime contractor and the Department of the 
reasons, if any, why the firm objects to the proposed termination of its subcontract and why the Department 
should not approve the action. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval 
on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the Contractor may 
be disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE that was 
submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds true if a 
committed WBE is terminated for good cause, an additional WBE that was submitted at the time of 
bid may be used to fulfill the WBE goal.  A good faith effort will only be required for removing a 
committed MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to 
cover the same amount of work as the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.  
Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting 

the work defaulted by the previous MBE/WBE or in subcontracting other items of work in 
the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBEs/WBEs who were contacted. 
(b) A description of the information provided to MBEs/WBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or 
insurance required by the Contractor. 

 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract 
Approval Form) has been received by the Department, the Department will not require the 
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Contractor to solicit replacement MBE/WBE participation equal to the remaining work to 
be performed by the decertified firm.  The participation equal to the remaining work 
performed by the decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take 
all necessary and reasonable steps to replace the MBE/WBE subcontractor with another 
similarly certified MBE/WBE subcontractor to perform at least the same amount of work to 
meet the MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the same 
amount of work, a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by a 
committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the 
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the 
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the 
MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on the 
contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise 
approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a 
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor 
shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that 
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 
MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a 
proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction 
on the project.  The plan shall include the names of all trucking firms proposed for use, their certification 
type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and 
the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, 
not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy 
of the agreement.  The documentation shall also indicate the percentage (60% or 100%) of expenditures 
claimed for MBE/WBE credit. 
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Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier 
subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end of the 
following month.  Failure to submit this information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities 

from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting 
of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final 
payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from further bidding until the 
required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from being approved for further 
work on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value 
of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking 
System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2018 Standard Specifications may be cause to disqualify the Contractor. 
 
SUBSURFACE INFORMATION: 

(7-1-95) 450 SP1 G112 A 

 
There is no subsurface information available on this project.  The Contractor shall make his own 
investigation of subsurface conditions. 
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OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 
All work on consultant contracts, services contracts, and construction contracts shall be performed in the 
United States of America.  No work shall be outsourced outside of the United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 
services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
NOTES TO CONTRACTOR: 
 
1. Distributors and Spreaders shall be capable of covering the roadway from the center of the road to the 

edge of the travel way in one pass. 
 
2. When spraying emulsion, the distributor shall travel in the direction of traffic for that lane using the 

center of the roadway as the starting edge. 
 
3. On any given map, all layers of the AST shall be placed on that map before stopping work for the day. 

Maps that require multiple layers have to be completed in the same day as well.  
 
4. A pilot car shall be used as part of the Traffic Control Operation. Contractor shall use the pilot car to 

help control work zone traffic speed limits as shown on the drawings. 
 
5. All Y-line intersections adjacent to the included maps shall be overlaid in accordance with Detail 1. 

 
6. Do not apply AST to bridge decks unless directed to do so by the Engineer. 

 
7. All joints shall be even, with no overspray or overlap of emulsion or aggregate. A patch hose may be 

used, if needed, to ensure the appropriate rates and coverage area. 
 
NOTIFICATION OF OPERATIONS: 
 
The Contractor shall notify the Engineer one week in advance of beginning work on this project. The 
Contractor shall give the Engineer sufficient notice of all operations for any sampling, inspection or 
acceptance testing required.  
 
AVAILABILITY OF MAPS: 
 
The Contractor should be aware that some of the maps included in this contract may not be ready for 
treatment by the date of availability and may be deleted altogether from the contract. The Contractor 
shall not be entitled to any modification of contract terms should any of the maps included in this contract 
be deleted.  
 
DRIVEWAYS AND PRIVATE PROPERTY 
 
The Contractor shall maintain access to driveways for all residents and property owners throughout the life 
of the project. 
 
The Contractor shall not perform work for private citizens or agencies in conjunction with this project or 
within the project limits of this contract. Any driveway paved by a Contractor which ties into a NC DOT 
system road being paved by the Contractor must be paved either prior to the road paving project or after its 
completion. 
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 
2018 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 392.50 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals 
on January 1, 2018. 
 
ASPHALT SURFACE TREATMENT AGGREGATE TYPE AND APPLIC ATION RATES: 

(02-13-15) (Rev 01-1-18) 660 SP06 R054 Rev 

 
Perform the work covered by this section in accordance with Section 660 - ASPHALT SURFACE 
TREATMENT of the 2018 Standard Specifications, with the exception of the following revisions. 
 

MATERIAL APPLICATION RATES AND TEMPERATURES 

Type of Coat 
Layer Aggregate Type Aggregate 

Target RateA 
(Lbs/Sy) 

Emulsion Target 
RateB,C,D 
(Gal/Sy) 

Double Seal 
(Split Seal) 

Top Lightweight (5/16”) 8 0.25 
Bottom No. 78M 16.25 0.30 

Triple Seal 
Top Lightweight (5/16”) 8 0.23 

Middle No. 78M 12 0.25 
Bottom No. 78M 16.25 0.30 

A. Aggregate Target Rates have +/- 2.0 lbs/sy tolerance limit. 
B. Grade of Asphalt (emulsion) shall be CRS-2L. 
C. Emulsion Target Rates have +/- 0.05 gal/sy tolerance limit. 
D. Application temperatures shall be 160-170ºF. 

 
Contractor shall adjust aggregate and emulsion rates as necessary based on the existing surface, roadway 
conditions, weather conditions, and as directed by the Engineer.  When the Engineer requires aggregate to 
be applied at rates above the tolerance limit, the additional aggregate above the limit will be paid in 
accordance with Article 104-7 of the Standard Specifications. 
 
CONSTRUCTION METHODS 
 
After the aggregate is thoroughly seated, broom all excess aggregate off of the surface of the seal coat after 
1 day, but no more than 4 calendar days.  Failure to sweep within the 1 – 4 calendar day time period may 
result in liquidated damages of $350.00 per mile for each calendar day exceeding the 4 day limit. The 
Engineer reserves the right to stop AST placement operations if deemed necessary until sweeping conforms 
to the minimum requirements. If necessary, use a vacuum truck as directed by the Engineer. 
 
MEASUREMENT AND PAYMENT 
 
Asphalt Surface Treatment: Double (Split) Seal, Triple Seal.  All AST will be measured and paid at the 
contract unit price per square yard.  Payment at the above prices will be made for replacing any satisfactorily 
completed asphalt surface treatment when such replacement has been made necessary by defects in 
subgrade or base constructed by others. 
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Emulsion for Asphalt Surface Treatment will be measured by the actual surface area of application and the 
specified application rate (gallon/sy) and paid at the contract unit price per gallon, which price will be full 
compensation for all materials including modifiers and additives, tack coat, labor, tools, equipment, and all 
other incidentals necessary to complete the work. 
 
Vacuum truck will be measured and paid on a weekly basis for each week, or any portion thereof, that the 
Engineer directs the use of a vacuum truck. 
 
Price adjustments herein shall apply concurrently; however, price adjustment will not apply in the event the 
material is rejected. 
 
Adjustment for Emulsion for AST will be paid per the following formula: 
 

A = B + ((D – C)/235)*0.65 
 
Where: 
 A = Adjusted Contract Unit Price of Emulsion for AST per gallon  
 B = Contract Unit Price of Emulsion for AST per gallon 
 C = Base Price Index of PG 64-22 per ton 
 D = Monthly Average Terminal F.O.B. Selling Price for PG 64-22 per ton 
 
See Price Adjustment - Asphalt Binder Special Provision found elsewhere in this proposal for  
the base price index of PG 64-22 per ton. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Asphalt Surface Treatment, Double (Split) Seal Square Yard 
Asphalt Surface Treatment, Triple Seal Square Yard 
Emulsion for Asphalt Surface Treatment Gallon 
Vacuum Truck Per Week 
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SUMMARY OF QUANTITIES: 
 
A summary of the quantities estimated for this contract is shown in the table below. The work shall be 
done in the order as shown in the table, beginning with Map 1, and progressing through the end provided 
seal treatment quantity and/or money is still available, unless directed otherwise by Engineer. 

 

Map SR From 
Begin 
MP To 

End 
MP 

CL 
Length 
(Mile) 

Width  
(Ft.) 

Quantity 
(SY) Treatment 

WZ 
Signs 
(SF) 

Emulsion 
(GAL) 

1 SR 1738 
DEAD 
END 0.000 MIDDLE RD 0.457 0.457 18 4,826 Double 51 2,920 

2 SR 1815 US 13 3.121 SR 1818 3.384 0.263 22 3,394 Double 29 2,053 

3 SR 1818 SR 1006 0.000 SR 1826 2.177 2.177 18 22,989 Double 244 13,908 

4 SR 1820 SR 1825 0.000 SR 1823 1.500 1.500 21 18,480 Double 168 11,180 

5 SR 1821 SR 1825 1.225 US 13 3.667 2.442 20 28,653 Double 274 17,335 

6 SR 1822 SR 1821 0.000 DEAD END 0.290 0.290 20 3,403 Double 32 2,059 

7 SR 1823 SR 1820 0.000 
SAMPSON 

CO 0.757 0.757 20 8,882 Double 85 5,374 

8 SR 1824 SR 1825 0.000 END PVMT 1.433 1.433 20 16,814 Double 160 10,172 

9 SR 1825 SR 1826 0.000 US 13 5.395 5.395 20 63,301 Double 604 38,297 

10 SR 1826 PVMT 
JNT 

0.280 SR 1006 4.935 4.655 22 60,081 Double 521 36,349 

11 SR 1828 US 13 0.000 SR 1831 2.804 2.804 20 32,900 Double 314 19,905 

12 SR 1829 SR 1828 0.000 SR 1830 1.280 1.280 20 15,019 Double 143 9,086 

13 SR 1830 SR 1831 0.000 SR 1832 1.440 1.440 18 15,206 Double 161 9,200 

14 SR 1832 SR 1831 1.726 SR 1006 6.416 4.690 20 55,029 Double 525 33,293 

15 SR 1833 SR 1832 0.000 SR 1831 1.947 1.947 24 27,414 Double 218 16,585 

16 SR 1833 
.63 Mi. SR 

1831 2.580 CUL DE SAC 3.647 1.067 20 12,519 Double 120 7,574 

17 SR 1835 SR 1838 0.000 SR 1886 2.630 2.630 20 30,859 Double 295 18,670 

18 SR 1836 SR 1835 0.000 DEAD END 1.900 1.900 20 22,293 Double 213 13,487 

19 SR 1855 SR 1832 0.000 DEAD END 0.600 0.600 20 7,040 Double 67 4,259 

20 SR 1863 SR 1933 0.080 DEAD END 0.200 0.120 24 1,690 Double 13 1,022 

21 SR 1864 SR 1835 0.000 SR 1833 2.170 2.170 20 25,461 Double 243 15,404 

22 SR 1869 SR 1885 0.000 DEAD END 0.560 0.560 20 6,571 Double 63 3,975 

23 SR 1885 SR 1006 0.000 SR 1831 1.730 1.730 20 20,299 Double 194 12,281 

24 SR 1890 SR 1834 0.000 DEAD END 0.102 0.102 18 1,077 Double 11 652 

TOTALS:   42.409  504,200  4,748 305,040 
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PROJECT SPECIAL PROVISIONS 
 

WORK ZONE TRAFFIC CONTROL 
 
TEMPORARY TRAFFIC CONTROL (TTC):  
(7-16-13) (Rev. 1-16-18) RWZ-1 

 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 Standard Specifications and the 
following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these plans 
prior to beginning any other work. Use a lane closure or slow moving operation to complete the work, as 
necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 1101.11,  1110.01,  
1110.02,  1130.01  1135.01  and  1180.01  of  the  2018 Roadway  Standard Drawings. Use a moving 
operation only if the minimum speed maintained at all times is 3 mph with no stops that narrow or close 
a lane of travel. If the moving operation is progressing slower than 3 mph at any time, install a lane 
closure. Maintain the existing traffic pattern at all times, except in the immediate work zone where lane 
closures are allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01, 
1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2018 Roadway Standard 
Drawings when closing a lane of travel in a stationary work zone such as pavement patching resurfacing, 
or pavement marking removal. Properly ballasted cones and skinny drums may be used instead of drums. 
However, drums are required for the upstream taper portion of lane closures in all applications. The 
stationary work zone shall be a maximum of 1 mile in length at any given time on 2 Lane, 2 Way 
facilities unless otherwise approved by the Engineer. A pilot vehicle operation may be used in conjunction 
with flaggers and the appropriate pilot vehicle warning signing as directed by the Engineer. During periods 
of construction inactivity, return the traffic pattern to the existing alignment and remove or cover any work 
zone signs. When covering work zone signs, use an opaque material that prevents reading of the sign at 
night by a driver using high beam headlights. Use material, which does not damage the sign sheeting. 
Replace any obliterated markings as required by other sections of the 2018 Standard Specifications and 
the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an open 
travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2018 Roadway 
Standard Drawings. When personnel and/or equipment are working within a lane of travel of an undivided 
facility, close the lane according to the traffic control plans, 2018 Roadway Standard Drawings or as 
directed by the Engineer. Conduct the work so that all personnel and/or equipment remain within the 
closed travel lane. Do not work simultaneously, on both sides of an open travel way, within the same 
location, on a two-lane, two-way road. Perform work only when weather and visibility conditions allow 
safe operations as directed by the Engineer. 
 
When utilizing a slow-moving operation for such items as pavement marking and marker placement, the 
operation shall consist of the vehicles and devices as shown on Roadway Standard Drawing No. 1101.02, 
sheet 11 or 12 of the 2018 Roadway Standard Drawings. Traffic cones may be used when necessary to 
provide additional protection of wet pavement markings. Ballast all traffic cones so they will not be blown 
over by traffic. 
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PAVING OPERATIONS: 
 
1) Paving Lift Requirements and Time Limitations: 
 

For paving lifts of 2.0 inches or less, bring all newly resurfaced lanes to the same station and 
elevation within 72 hours. If not brought up to the same station and elevation within 72 hours, the 
Contractor shall place portable “UNEVEN PAVEMENT” signs in advance of the uneven pavement 
and spaced every 1/2 mile along the section of uneven pavement. Once mitigated, all portable 
“UNEVEN PAVEMENT” signs shall be removed. No additional compensation will be made for these 
signs or any other type of portable warning signs as these are included in the “Temporary Traffic 
Control” contract pay item. 

 
For paving lifts greater than 2 inches, bring all newly resurfaced lanes to the same station and 
elevation by the end of each work day unless the Contractor utilizes the notched wedge paving 
methods as described below. 

 
Failure to comply with the following requirements will result in a suspension of all other operations 
until all lanes of traffic are brought to the same station and elevation: 
 

1. During paving operations, any paving lift greater than 2 inches for asphalt surface course mixes 
shall be mitigated by having an approved wedge apparatus on the paver that shapes the 
edge 1 inch vertically and the remaining at a maximum slope steepness of 2:1. For intermediate 
and base course mixes, use  an  approved  wedge  device  that shapes the edge with a maximum 
slope steepness of 2:1. The maximum paving lift allowed to use this method is  3 inches. 

 
2. At the end of the work day, the Contractor shall place portable “UNEVEN PAVEMENT” signs 

in advance of the uneven pavement and spaced every 1/2 mile along the section of uneven 
pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs shall be removed. No 
additional compensation will be made for these signs or any other type of portable warning 
signs as these are included in the “Temporary Traffic Control” contract pay item. 

 
3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring up the 

adjacent lane to the same station and elevation before any further paving takes place on the project. 
 
2) Asphalt Surface Treatments (AST) 
 

For AST Operations, there is no drop-off condition to be signed. Stationary “LOOSE GRAVEL” and 
“UNMARKED PAVEMENT” signs shall replace “LOW/SOFT SHOULDER” signs. For placement 
and spacing of these signs, see the Signing Detail Sheet. All other advance warning signs are to be 
portable mounted. These signs are included as part of the temporary traffic control (Lump Sum) item. 

  
3) Fine Milling/Microsurfacing (Depths less than 1”) 
 

For fine milling operations less than 1 inch, paving is not required in the same work period. The paving 
of the fine milled area is to be conducted within the next work period and not to exceed 72 hours. No 
advance warning signs are necessary for these conditions unless the paving operations exceed 72 hours. 
If this occurs, install portable “UNMARKED PAVEMENT” signs. These signs are incidental to the other 
items of work included in the temporary traffic control (Lump Sum) item. 
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4) Shoulder Drop-Off Requirements 
 

Whenever paving operations create an edge of pavement drop-off greater than 2 inches, within 72 
hours, the Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the 
pavement that has an edge of pavement drop-off as follows: 
 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph. 
 
Backfill the edge of pavement drop-off with suitable compacted material, as approved by the 
Engineer. The material, equipment and labor associated with this operation will be at no expense to 
the Department. This work is not considered part of shoulder reconstruction. 
 

 
PROJECT REQUIREMENTS: 
 
Failure to comply with the following requirements will result in a suspension of all other operations: 
 
1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for traffic 

control and construction lighting for ALL MAPS to the Engineer at the first pre- construction meeting 
and the sequence must be approved before closing a lane of traffic. The Contractor and Engineer 
will coordinate with the Traffic Management Unit at 919- 814-5000 or Traffic Services for additional 
traffic control guidance, as necessary. 

 
2. Obtain written approval of the Engineer before working in more than one location or setting up 

additional lane closures. The maximum length of any one lane closure is 1 mile unless otherwise 
directed by the Engineer. 

 
3. If Lane Closure Restrictions apply, see Special Provision, “Intermediate Contract Times and 

Liquidated Damages”. 
 
4. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 

 
5. Traffic Control for the milling and/or paving of ramps is to be done according to Standard Drawing 

Number 1101.02, Sheets 9 & 10, unless otherwise approved to be closed by the Engineer. If 
approved, Contractor will provide plans and devices for the detour at no additional cost to the 
department. 

 
6. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install portable 

signs to warn drivers of the conditions. These are to include, but not limited to “Rough Road” (W8-
8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/ Motorcycle Plaque mounted 
below. These are to be dual indicated on Multi-Lane Roadways with speed limits 45 mph and 
greater where lateral clearance can be obtained within the median areas. These portable signs are 
incidental to the other items of work included in the temporary traffic control (Lump Sum) pay item. 
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WORK ZONE SIGNING: 
 
Description 
 
Install advance/general warning work zone signs according to the Detail Drawing provided in these plans 
prior to beginning of work. Install and maintain signing in accordance with the attached drawings and 
Divisions 11 and 12 of the 2018 Standard Specifications. 
 

(A) Installation 

 
All stationary Advance/General warning work zone signs require notification to existing Utility owners 
per Article 105-8 of the 2018 Standard Specifications and Special Provision SP1 G115 within 3 to 12 
full working days prior to installation. 
 
Install Advance/General warning work zone signs before beginning work on a particular map. If signs 
are installed more than 7 calendar days prior to the beginning of work on a particular map, cover the signs 
until the work begins. Install each work zone Advance/General warning sign separately and not on the 
same post or stand with any other sign except where an advisory speed plate or directional arrow is used. 
 
All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed by the 
Engineer. The signs as shown on the detail drawing(s) are all that are required for a contractor to 
begin a resurfacing contract. Any additional signs requested by the Engineer shall be installed within 7 
business days of the start of contract work. All sign locations are to be verified by the Engineer prior to 
installation. Once the signs have been installed and accepted, any sign relocations requested by the 
Department will be compensated in accordance with Article 104-7. Any additional signs other than the 
ones shown in the drawing will be compensated in accordance with Article 104-7. 
 
No stationary -Y- Line advance warning signage is required unless there is more than 1,000 feet of 
resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable signs shall be 
used for traffic control. There will be no direct compensation for any portable signing. 
 
If there is a period of construction inactivity longer than 14 calendar days, remove or cover 
advance/general warning work zone signs. Uncover advance/general warning work zone signs no more 
than 7 calendar days before work resumes. All other operations may be suspended upon failure to 
comply with the above requirements. Such suspended operations would not be resumed until the above 
requirements are fulfilled. 
 

(B) Sign Removal 

 
Once Maps on the Project are substantially complete, it is acceptable practice to remove the Stationary 
Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project. A Map is 
substantially complete when the resurfacing operations are finished and the shoulders are brought up to 
the same elevation as the proposed pavement and when pavement markings (paint) are installed along 
the centerline and edge lines. The final pavement markings (ex. Thermoplastic/Polyurea) or pavement 
markers (Raised/Snowplowable) don not have to be installed for Maps to be considered substantially 
complete. Final pavement marking/markers are installed  with portable signing according to Roadway 
Standard Drawing 1101.02, sheet 11 or 12. Any remaining punch list items requiring traffic control are 
compensated in the contract pay item for  Temporary Traffic Control. 
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Stationary Work Zone Sign removal is a condition of final project acceptance. 
 

(C) Lane Closure Work Zone Signs 

Install any required lane closure signing needed during the life of the project in accordance with the 
Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2018 Roadway Standard Drawings. Any 
required portable signs for lane closures are compensated in the contract pay item for Temporary Traffic 
Control. 
 
MEASUREMENT AND PAYMENT: 
 
Temporary traffic control work, including, but not limited to installation and removal of portable signs, 
cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted attenuators, 
flashing arrow boards, and pilot vehicles will be paid at the contract lump sum price for Temporary 
Traffic Control. The Temporary Traffic Control pay item does not include work zone advance or general 
warning signs. Partial payments for Temporary Traffic Control will be made as follows: The cumulative 
total of the lump sum price for temporary traffic control will be equal to the percent complete (project) 
as calculated for each partial pay estimate. Additional flashing arrow boards and message boards beyond 
those shown in the contract, detail drawings or Roadway Standard Drawings required by the Engineer 
will be paid as extra work in accordance with Article 104-7 of the Standard Specifications. 
 
The work of satisfactorily installing and removing work zone advance and/or general warning signs, 
including, but not limited to, furnishing, locating, installing, covering, uncovering and removing 
stationary signs will be measured for each required sign and paid at the contract price for Work Zone 
Advance/General Warning Signing (SF). Payment for Work Zone Advance/General Warning Signing will 
be limited to a maximum of 90% of the total installed quantity. The remaining 10% will be paid once 
all signs have been removed. 
 
The Lump Sum price for Temporary Traffic Control will include the work of 4 flaggers per operation 
per map being utilized at the same time on any day. If a pilot vehicle is used for an operation, the 
Lump Sum Price for Temporary Traffic Control will include the work of five (5) flaggers. The operator 
of a pilot vehicle will be considered one of the five flaggers. 
 
Any additional flagging beyond the “included” amount covered in the Temporary Traffic Control pay item 
will be considered supplemental flagging and compensated at a rate of $20.00 per hour for each additional 
flagger as approved by the Engineer. 
 
Payment will be made under: 
 
Pay Item      Pay Unit 
Temporary Traffic Control    Lump Sum 
Work Zone Advance/General Warning Signing Square Foot 
 
PAVEMENT MARKINGS AND MARKERS: 
 

Pavement markings shall be the responsibility of the NC Department of Transportation.  
 

11/14/2017 
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STANDARD SPECIAL PROVISIONS 
 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS: 

(5-20-08) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as 
follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount of 
allotments made to the Department of Transportation by the Director for the estimated payments for 
transportation project contract work to be performed in the appropriation fiscal year.  The allotments shall 
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum 
contract authority contained in General Statute 143C-6-11(c).  Payment for transportation project work 
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to 
appropriations by the General Assembly.  Transportation project contracts shall contain a schedule of 
estimated completion progress, and any acceleration of this progress shall be subject to the approval of the 
Department of Transportation provided funds are available.  The State reserves the right to terminate or 
suspend any transportation project contract, and any transportation project contract shall be so terminated 
or suspended if funds will not be available for payment of the work to be performed during that fiscal year 
pursuant to the contract.  In the event of termination of any contract, the contractor shall be given a written 
notice of termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in accordance with 
the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance with 
Subarticle 108-13(E) of the 2018 Standard Specifications. 
 
ERRATA 

(2-12-18)  Z-4 
 

Revise the 2018 Standard Specifications as follows: 
 

Division 7 
Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT, replace article number “725-1” 
with “724-4”.  
 
Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT, replace article number “725-1” 
with “725-3”.  
 

Division 10 
Page 10-162, line 1, Article 1080-50 PAINT FOR VERTICAL MARKERS, replace article number 
“1080-50” with “1080-10”.  
 
Page 10-162, line 5, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, replace article 
number “1080-61” with “1080-11”.  
 
Page 10-162, line 22, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, 
replace article number “1080-72” with “1080-12”.  
 
Page 10-163, line 25, Article 1080-83 FIELD PERFORMANCE AND SERVICES, replace article 
number “1080-83” with “1080-13”.  
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PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious Weeds) 

(3-18-03) (Rev. 12-20-16) Z-04a 
 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the 
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to moving 
out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or limited 
permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives at 
the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those specific 
project sites located in the quarantined area or for any regulated article used on this project originating in a 
quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, ditch 
pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector 
to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, or other 
noxious weeds. 
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MINIMUM WAGES: 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall 

pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of 

his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE 
CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this project 
is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in the 
minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of 
all Federal and State Laws affecting his contract. 
 
ON-THE-JOB TRAINING: 

(10-16-07) (Rev. 4-21-15) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing 
and newcomers) will be automatically placed in the Alternate Program.  Standard OJT requirements 
typically associated with individual projects will no longer be applied at the project level.  Instead, these 
requirements will be applicable on an annual basis for each contractor administered by the OJT Program 
Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 
provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 
funded projects located in North Carolina.  However, priority shall be given to training employees on 
NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a primary 
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll 
minority and women as trainees to the extent that such persons are available within a reasonable area of 
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recruitment.  This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based 
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with 
the Department.  At the beginning of each year, all contractors eligible will be contacted by the Department 
to determine the number of trainees that will be assigned for the upcoming calendar year.  At that time the 
Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training 
program for the calendar year.  This agreement will include a specific number of annual training goals 
agreed to by both parties.  The number of training assignments may range from 1 to 15 per contractor per 
calendar year.  The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 
construction craft/operator positions.  Preference shall be given to providing training in the following skilled 
work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training requirements 
that may be used by the contractors.  However, the classifications established are not all-inclusive.  Where 
the training is oriented toward construction applications, training will be allowed in lower-level 
management positions such as office engineers and estimators.  Contractors shall submit new classifications 
for specific job functions that their employees are performing.  The Department will review and recommend 
for acceptance to FHWA the new classifications proposed by contractors, if applicable.  New classifications 
shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification 
needs, and 

 
The number of training hours specified in the training classification is consistent with common 
practices and provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains 
primary responsibility for meeting the training and this provision is made applicable to the subcontract.  
However, only the Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  The number of trainees shall be distributed among the work classifications on 
the basis of the contractor’s needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully completed 
a training course leading to journeyman level status or in which they have been employed as a journeyman.  
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Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as requested shall 
be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted 
by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing 
minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the 
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the 
Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently 
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of 
the specific program requirement.  Trainees will be allowed to be transferred between projects if required 
by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 
NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract documents. 
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EXECUTION OF CONTRACT 
 
 
 
Contract No:  DF00199 
 
 
County:  Cumberland 
 
 
ACCEPTED BY THE DEPARTMENT 
 
 
 
 
__________________________________________________ 

Proposals Engineer 
 
 
__________________________________________________ 

Date 
 
 
 
EXECUTION OF CONTRACT AND BONDS 
APPROVED AS TO FORM: 
 
 
 
_____________________________________________ 

Proposals Engineer 
 
 
__________________________________________________ 

Date 
 
 
 
 
Signature Sheet (Bid) - ACCEPTANCE SHEET 
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Page 1 of 1 ITEMIZED PROPOSAL FOR CONTRACT NO. DF00199Jan 11, 2018 12:07 pm

County : Cumberland

ROADWAY ITEMS

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

504,200660 1803500000-E ASPHALT SURFACE TREATMENT,
DOUBLE SEAL

0002

GAL    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

305,040660 1838000000-E EMULSION FOR ASPHALT SURFACE
TREATMENT

0003

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,748SP  4413000000-E WORK ZONE ADVANCE/GENERAL
WARNING SIGNING

0004

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  4457000000-N TEMPORARY TRAFFIC CONTROL0005

Total Amount Of Bid For Entire Project :1207/Jan11/Q813990.0/D12511600000/E5


