
 

STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 6 
 

 
PROPOSAL 

 
 

DATE AND TIME OF BID 
OPENING: APRIL 18, 2018 AT 2:00 PM 

CONTRACT ID: DF00210 

WBS ELEMENT NO.: 2019CPT.06.10.20261.1, 47737, 47738 & 47739 

FEDERAL AID NO.: STATE FUNDED 

COUNTY: CUMBERLAND 

TIP NO.: --------- 

LENGTH OF PROJECT: 29.69 MILES 

ROUTE NO.:  SR 1002, SR 1609, SR 1700, SR 1710, SR 2027, SR 2030 & SR 2261 

LOCATION: VARIOUS 

TYPE OF WORK: RESURFACING, WIDENING, CURVE WIDENING & PVT. MKGS. 

 
 
 
 
NOTICE: 
 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL 
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH 
REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN 
BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN 
SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL 
OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO 
IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID 
OPENING. 
 
 
 
 
THIS IS A ROADWAY PROPOSAL.    5% BID BOND OR BID DEPOSIT REQUIRED. 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DF00210 IN CUMBERLAND COUNTY, NORTH CAROLINA 
 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DF00210; has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the proposal, 
the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly understands the 
stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of the bid and subsequent 
award to him by the Department of Transportation in accordance with this proposal to provide the necessary contract payment 
bond and contract performance bond within fourteen days after the written notice of award is received by him.  The undersigned 
Bidder further agrees to provide all necessary machinery, tools, labor, and other means of construction; and to do all the work 
and to furnish all materials, except as otherwise noted, necessary to perform and complete the said contract in accordance with 
the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special Provisions and in 
accordance with the requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for the various items 
given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work and 
required labor to construct and complete State Highway Contract No. DF00210 in Cumberland County, for the unit or lump 
sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by 
said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a part of 
this contract.   
 
The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads and 
Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a part of this 
contract; that, except as herein modified, all the construction and work included in this contract is to be done in accordance with 
the specifications contained in said volume, and amendments and supplements thereto, under the direction of the Engineer.   
 
If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or such 
other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and provisions 
herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.   
 
The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the basis 
for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion of the 
work as may be deemed necessary or expedient.   
 
An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the unit 
prices, nor in the time allowed for the completion of the work, except as provided for the contract.  
 
Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department of 
Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this bid is 
accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of Transportation, 
under the condition of this proposal, within 14 calendar days after the written notice of award is received by him, as provided in 
the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
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 INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 
comply with any requirement may cause the bid to be considered irregular and may be grounds for 
rejection of the bid. 
 
For preparing and submitting the bid electronically using the on-line system Bid Express®, refer to Article 
102-8(B) of the 2018 Standard Specifications.  
 
Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital Signature from 
Bid Express® for Division Contracts. 
 
ELECTRONIC ON-LINE BID THRU BID EXPRESS: 
1.   Download entire proposal from Connect NCDOT website.  Download EBS file from Bid Express 

website. 
2. Prepare and submit EBS file using Expedite software. 
3.   Expedite software necessary for electronic bid preparation may be downloaded from the Connect 

NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx or from Bid 
Express. 

 
 
  



DF00210   5                       Cumberland  

PROJECT SPECIAL PROVISIONS 
 

GENERAL  
 
DIVISION LET CONTRACT PREQUALIFICATION: 

(07-01-14)(12-1-16)  SPD 01-410 
 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime Contractor 
prior to submitting a bid.  Information regarding prequalification can be found at: 
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 
 
Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in the work 
code(s) which are identified as work items in the prime contractor’s construction progress schedule that 
they will complete themselves.  Any contractor identified as working outside their expertise may be 
considered in default of contract. 
 
BOND REQUIREMENTS: 

(06-01-16) 102-8, 102-10 SPD 01-420A 
 

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for Roads 
and Structures. 
 
Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 2018 
Standard Specifications for Roads and Structures. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 

(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 
 

The date of availability for this contract is May 7, 2018. 
 
The completion date for this contract is August 30, 2019. 
 
Except where otherwise provided by the contract, observation periods required by the contract will not be 
a part of the work to be completed by the completion date and/or intermediate contract times stated in the 
contract.  The acceptable completion of the observation periods that extend beyond the final completion 
date shall be a part of the work covered by the performance and payment bonds. 
 
The liquidated damages for this contract are One Thousand Dollars ($1,000.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 & LIQUIDATED DAMAGES: 

(2-20-07) 108 SP1 G14 B 

 
The Contractor shall not narrow or close a lane of traffic on ANY MAP , detain and/or alter the traffic flow 
on or during holidays, holiday weekends, special events, or any other time when traffic is unusually heavy, 
including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer. 
 
2. For New Year's Day, between the hours of 4:00 p.m. December 31st and 8:30 a.m. January 2nd.  If 

New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 8:30 a.m. the following 
Tuesday. 
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3. For Easter, between the hours of 4:00 p.m. Thursday and 8:30 a.m. Monday. 
 
4. For Memorial Day, between the hours of 4:00 p.m. Friday and 8:30 a.m. Tuesday. 
 
5. For Independence Day, between the hours of 4:00 p.m. the day before Independence Day and 8:30 

a.m. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 4:00 
p.m. the Thursday before Independence Day and 8:30 a.m. the Tuesday after Independence Day. 

 
6. For Labor Day, between the hours of 4:00 p.m. Friday and 8:30 a.m. Tuesday. 

 
7. For Thanksgiving Day, between the hours of 4:00 p.m. Tuesday and 8:30 a.m. Monday. 
 
8. For Christmas, between the hours of 4:00 p.m. the Friday before the week of Christmas Day and 8:30 

a.m. the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor 
Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane closures are not 
required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins to install 
all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required to 
complete the removal of all traffic control devices for lane closures according to the time restrictions stated 
herein and place traffic in the correct traffic pattern. 
 
The liquidated damages are Two Hundred Fifty Dollars  ($250.00) per hour. 
 
AUTHORITY OF THE ENGINEER: 

(01-30-14) 105-1 SPD 01-460 

 
The Engineer for this project shall be the Division Engineer, Division 6, Division of Highways, North 
Carolina Department of Transportation, acting directly or through his duly authorized representative.  
 
The Engineer will decide all questions which may arise as to the quality and acceptability of work performed 
and as to the rate of progress of the work; all questions which may arise as to the interpretation of the 
contract; and all questions as to the acceptable fulfillment of the contract on the part of the Contractor.  His 
decision shall be final and he shall have executive authority to enforce and make effective such decisions 
and orders as the Contractor fails to carry out promptly. 
 
PROSECUTION AND PROGRESS: 

(3-16-10) 108 SPD 1-700 
 

The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and 
supervision, and with equipment, materials, and methods as may be required to complete the work described 
in the contract by the completion date and in accordance with the 2018 Standard Specifications. 
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The Contractor's operations are restricted to daylight hours.  No work may be performed on Sundays and 
legal State holidays, unless otherwise approved by the Engineer.  Work shall only be performed when 
weather and visibility conditions allow safe operations. 
 
RAILROAD GRADE CROSSING: 

(7-1-95) (Rev. 1-15-13) 107-9 SP1 G17R 
 

Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track Supervisor when the 
use of slow-moving or stopped equipment is required over at-grade railroad crossings. 
 
POSTED WEIGHT LIMITS: 

(7-1-95) (Rev.9-15-15) 105 SP1 G24R 
 

The Contractor's attention is directed to Article 105-15 of the 2018 Standard Specifications and to the fact 
that various Primary and Secondary Roads and bridges may be posted with weight limits less than the legal 
limit.  Do not exceed the posted weight limits in transporting materials and/or equipment to the projects.  
Make a thorough examination of all projects and haul routes and be prepared to discuss them at the 
Preconstruction Conference. 
 
MAJOR CONTRACT ITEMS: 

(2-19-02) 104 SP1 G28 
 

The following listed items are the major contract items for this contract (see Article 104-5 of the 
2018 Standard Specifications): 
 

Line # Description 
006 Asphalt Concrete Base Course, Type B25.0 C 
007 Asphalt Concrete Surface Course, Type S9.5 B 

 
NO SPECIALTY ITEMS: 

(7-1-95) 108-6 SP1 G34 
 

None of the items included in this contract will be specialty items (see Article 108-6 of the 2018 Standard 
Specifications). 
 
FUEL PRICE ADJUSTMENT: 

(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 
 

Revise the 2018 Standard Specifications as follows: 
 
Page 1-87, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 2.0070 per gallon.  Where any of the following are included 
as pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 
Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
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Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 
Open-Graded Asphalt Friction Course Gal/Ton 2.90 
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 
Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
__" Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 

 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 

(7-15-08) (Rev. 5-16-17) 108-2 SP1 G58 
 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds 
Termination of Contracts included elsewhere in this proposal.  The Department of Transportation's schedule 
of estimated completion progress for this project as required by that Standard Special Provision is as 
follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the 
2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's progress 
schedule over the progress as shown above shall be subject to the approval of the Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS): 

(10-16-07)(Rev. 5-15-18) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s 
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in 
part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used 
to meet the Combined MBE/WBE goal.  No submittal of a Letter of Intent is required. 
 
Combined MBE/WBE Goal:  A portion of the total contract, expressed as a percentage that is to be 
performed by committed MBE/WBE subcontractors. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to 
meet the Combined MBE / WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a 
replacement for a previously committed MBE or WBE firm. 
 
Contract Goal Requirement - The approved participation at time of award, but not greater than the 
advertised Combined MBE/WBE contract goal. 

2018 (7/01/17 - 6/30/18) 5% of Total Amount Bid 
2019 (7/01/18 - 6/30/19) 90% of Total Amount Bid 
2020 (7/01/19 - 6/30/20) 5% of Total Amount Bid 
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Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 
Contractor's approved, committed participation along with a listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, 
the materials or supplies obtained by the Contractor. 
 
MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is 
anticipated to be performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials or supplies required for the performance of the contract are bought, kept in stock, and 
regularly sold to the public in the usual course of business.  A regular dealer engages in, as its principal 
business and in its own name, the purchase and sale or lease of the products in question.  A regular dealer 
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in 
stock, if it owns and operates distribution equipment for the products.  Brokers and packagers are not 
regarded as manufacturers or regular dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services 
and information to applicants for MBE/WBE certification.  The MBE/WBE program follows the same 
regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR 
Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations 
(49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is 
anticipated to be performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE 
and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl
acement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
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http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20For
m%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as 
a written joint check agreement among the parties providing full and prompt disclosure of the expected 
use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%
20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Su
bcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a 
project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 
areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort 
packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xls 
 
Combined MBE/WBE Goal 
 
The Combined MBE/WBE Goal for this project is 8.0 % 
 
The Combined Goal was established utilizing the following anticipated participation for Minority Business 
Enterprises and Women Business Enterprises: 
 
(A) Minority Business Enterprises 4.0 % 
 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that MBEs participate in at least the percent of the 
contract as set forth above. 

 
(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to recruit 

and use MBEs during the performance of the contract.  Any MBE participation obtained 
shall be reported to the Department. 

 
(B) Women Business Enterprises 4.0 %  
 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that WBEs participate in at least the percent of the 
contract as set forth above. 
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(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to recruit 
and use WBEs during the performance of the contract.  Any WBE participation obtained 
shall be reported to the Department. 

 
The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The Combined 
Goal may be met by submitting all MBE participation, all WBE participation, or a combination of MBE 
and WBE participation. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are 
certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory 
as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal.  The Directory can be 
found at the following link.  https://www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 
capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during 
the life of the contract.  Only those identified to meet the Combined MBE/WBE goal will be considered 
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional 
MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation above the goal will 
follow the banking guidelines found elsewhere in this provision.  All other additional 
MBE/WBE subcontractor participation submitted at the time of bid will be used toward the Department’s 
overall race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid 
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  The 
Contractor shall indicate the following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of Expedite, 
the bidding software of Bid Express®. 

 
(1) Submit the names and addresses of MBE and WBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of MBE and WBE firms shown in Expedite, 
the bidder may use the dropdown menu to access the name and address of the firms. 

 
(2) Submit the contract line numbers of work to be performed by each MBE and WBE firm.  

When no figures or firms are entered, the bidder will be considered to have no MBE or 
WBE participation. 

 
(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified at the time 

of bid by checking the Directory of Transportation Firms.  If the firm is not certified at the 
time of the bid-letting, that MBE’s or WBE's participation will not count towards achieving 
the Combined MBE/WBE goal. 
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(B) Paper Bids 
 

(1) If the Combined MBE/ WBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 
participation, including the names and addresses on Listing of MBE and 
WBE Subcontractors contained elsewhere in the contract documents in order for the 
bid to be considered responsive.  Bidders shall indicate the total dollar value of the 
MBE and WBE participation for the contract. 

 
(b) If bidders have no MBE or WBE participation, they shall indicate this on the Listing 

of MBE and WBE Subcontractors by entering the word “None” or the number “0.”  
This form shall be completed in its entirety.  Blank forms will not be deemed to 
represent zero participation.  Bids submitted that do not have MBE and WBE 
participation indicated on the appropriate form will not be read publicly during the 
opening of bids.  The Department will not consider these bids for award and the 
proposal will be rejected. 

 
(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 
count towards achieving the Combined MBE/WBE  goal. 

 
(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE participation 
that is achieved during the project shall be reported in accordance with requirements 
contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, the firm 
is responsible for meeting the goal or making good faith efforts to meet the goal, just like any other bidder.  
In most cases, a MBE or WBE bidder on a contract will meet the Combined MBE/WBE goal by virtue of 
the work it performs on the contract with its own forces.  However, all the work that is performed by the 
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal.  The MBE 
or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit 
toward the goals. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 
Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the Combined 
MBE/WBE goal of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  
This documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth calendar 
day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state holiday.  In 
that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business 
day. 
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If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the 
Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not present), the 
MBE/WBE participation will not count toward meeting the Combined MBE/WBE goal.  If the lack of this 
participation drops the commitment below the Combined MBE/WBE goal, the Contractor shall submit 
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later than 
2:00 p.m. of the eighth calendar day following opening of bids, unless the eighth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 
10:00 a.m. on the next official state business day. 
 
Banking MBE/WBE Credit 
 
If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined 
MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future use 
by the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 
accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and WBE firms 
to meet the advertised goal, as part of the good faith effort, the Department will consider allowing the bidder 
to withdraw funds to meet the Combined MBE/WBE goal as long as there are adequate funds available 
from the bidder’s MBE and WBE bank accounts. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive bidder 
shall submit to the Department documentation of adequate good faith efforts made to reach that specific 
goal. 
 
One complete set and 6 copies of this information shall be received in the office of the Engineer no later 
than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 
10:00 a.m. on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 
submit a representative letter along with a distribution list of the firms that were solicited.  Documentation 
of MBE/WBE quotations shall be a part of the good faith effort submittal.  This documentation may include 
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation 
documentation. 
 
Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal 
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient 
MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and aggressively 
sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith efforts. 
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 
has made.  Listed below are examples of the types of actions a bidder will take in making a good faith effort 
to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory 
checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the NCDOT 
Directory of Transportation Firms) the interest of all certified MBEs/WBEs that are also prequalified 
subcontractors.  The bidder must solicit this interest within at least 10 days prior to bid opening to 
allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity to 
MBEs/WBEs within the Division and surrounding Divisions where the project is located.  The 
bidder must determine with certainty if the MBEs/WBEs are interested by taking appropriate steps 
to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood 

that the Combined MBE/WBE goal will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units to 
facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the advertised 

goal when the work to be sublet includes potential for MBE/WBE participation (2nd and 3rd 
tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with adequate 

information about the plans, specifications, and requirements of the contract in a timely manner to 
assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with the 
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE 
participation.  Evidence of such negotiation includes the names, addresses, and telephone 
numbers of MBEs/WBEs that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for subcontracting; and evidence 
as to why additional agreements could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors in negotiating 

with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and 
capabilities as well as the advertised goal into consideration.  However, the fact that there 
may be some additional costs involved in finding and using MBEs/WBEs is not in itself 
sufficient reason for a bidder’s failure to meet the advertised goal, as long as such costs are 
reasonable.  Also, the ability or desire of a prime contractor to perform the work of a contract 
with its own organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidding contractors are not, however, required to accept higher quotes from 
MBEs/WBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in specific 
groups, organizations, or associates and political or social affiliations (for example, union vs. non-
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union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the 
bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business assistance 
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the 
recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid opening the 
Business Opportunity and Work Force Development Unit at BOWD@ncdot.gov to give notification 
of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good 

faith efforts to meet the advertised goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 
Combined MBE/WBE goal. 

 
(2) The bidders’ past performance in meeting the contract goal. 
 
(3) The performance of other bidders in meeting the advertised goal.  For example, when the 

apparent successful bidder fails to meet the goal, but others meet it, you may reasonably 
raise the question of whether, with additional reasonable efforts the apparent successful 
bidder could have met the goal.  If the apparent successful bidder fails to meet the advertised 
goal, but meets or exceeds the average MBE and WBE participation obtained by other 
bidders, the Department may view this, in conjunction with other factors, as evidence of the 
apparent successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department 
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 
Department that the Combined MBE/WBE goal can be met or that an adequate good faith effort has been 
made to meet the advertised goal. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal 
a determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to 
appeal the determination made by the Committee, they shall provide written notification to the Engineer.  
The appeal shall be made within 2 business days of notification of the determination of non-good faith. 
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Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 
contract goal requirements.  The total dollar value of participation by a committed MBE/WBE will 
be based upon the value of work actually performed by the MBE/WBE and the actual payments to 
MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through submission 
of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in accordance 
with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm 
may be counted toward the anticipated MBE participation.  The same holds for work that a WBE 
subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts to a non-MBE/WBE firm 
does not count toward the contract goal requirement.    It should be noted that every effort shall be 
made by MBE and WBE contractors to subcontract to the same certification (i.e., MBEs to MBEs 
and WBEs to WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however, 
may not always be possible due to the limitation of firms in the area.  If the MBE or WBE firm 
shows a good faith effort has been made to reach out to similarly certified firms and there is no 
interest or availability, and they can get assistance from other certified firms, the Engineer will not 
hold the prime responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE 
contractor or subcontractor subcontracts a significantly greater portion of the work of the contract 
than would be expected on the basis of standard industry practices, it shall be presumed that the 
MBE or WBE is not performing a commercially useful function.   

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward 
its contract goal requirement a portion of the total value of participation with the MBE or WBE in 
the joint venture, that portion of the total dollar value being a distinct clearly defined portion of work 
that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a MBE or WBE regular 
dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 
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(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE /WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing bonds or 
insurance specifically required for the performance of a DOT-assisted contract, provided the 
fees or commissions are determined to be reasonable and not excessive as compared with 
fees and commissions customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged 
for assistance in the procurement of the materials and supplies, or fees or transportation 
charges for the delivery of materials or supplies required on a job site (but not the cost of the 
materials and supplies themselves), provided the fees are determined to be reasonable and 
not excessive as compared with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and 
WBEs that perform a commercially useful function in the work of a contract. 
A MBE/WBE performs a commercially useful function when it is responsible for execution of the 
work of the contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved.  To perform a commercially useful function, the MBE/WBE shall 
also be responsible with respect to materials and supplies used on the contract, for negotiating price, 
determining quality and quantity, ordering the material and installing (where applicable) and paying 
for the material itself.  To determine whether a MBE/WBE is performing a commercially useful 
function, the Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the MBE/WBE credit claimed for its performance of the work, and any 
other relevant factors. If it is determined that a MBE or WBE is not performing a Commercially 
Useful Function, the contractor may present evidence to rebut this presumption to the Department. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 
a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not be 
a contrived arrangement for the purpose of meeting the Combined MBE/WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides 
on the contract using trucks it owns, insures, and operates using drivers it employs. 
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(4) The MBE may subcontract the work to another MBE firm, including  
an owner-operator who is certified as a MBE.  The same holds true that a WBE may 
subcontract the work to another WBE firm, including an owner-operator who is certified as 
a WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit for the 
total value of the transportation services the subcontracted MBE or WBE provides on the 
contract.  It should be noted that every effort shall be made by MBE and WBE contractors 
to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order 
to fulfill the participation breakdown.  This, however, may not always be possible due to the 
limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has been 
made to reach out to similarly certified transportation service providers and there is no 
interest or availability, and they can get assistance from other certified providers, the 
Engineer will not hold the prime responsible for meeting the individual MBE or WBE 
participation breakdown. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is 
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by 
MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as a result of the 
subcontract arrangement.  The value of services performed under subcontract agreements 
between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract 
requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the MBE/WBE has exclusive use of and 
control over the truck.  This requirement does not preclude the leased truck from working 
for others during the term of the lease with the consent of the MBE/WBE, so long as the 
lease gives the MBE/WBE absolute priority for use of the leased truck.  This type of lease 
may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s 
payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or 
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the 
MBE/WBE for convenience.  This includes, but is not limited to, instances in which the Contractor seeks 
to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may 
only be terminated after receiving the Engineer’s written approval based upon a finding of good cause for 
the proposed termination.  The prime contractor must give the MBE/WBE firm 5 days to respond to the 
prime contractor’s notice of intent to terminate and advise the prime contractor and the Department of the 
reasons, if any, why the firm objects to the proposed termination of its subcontract and why the Department 
should not approve the action. 
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All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval 
on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the Contractor may 
be disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE commitment 
to meet the Combined MBE/WBE Goal.  A good faith effort will only be required for removing a 
committed MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to 
cover the same amount of work as the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.  
Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting 

the work defaulted by the previous MBE/WBE or in subcontracting other items of work in 
the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBEs/WBEs who were contacted. 
(b) A description of the information provided to MBEs/WBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or 
insurance required by the Contractor. 

 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract 
Approval Form) has been received by the Department, the Department will not require the 
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to 
be performed by the decertified firm.  The participation equal to the remaining work 
performed by the decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take 
all necessary and reasonable steps to replace the MBE/WBE subcontractor with another 
similarly certified MBE/WBE subcontractor to perform at least the same amount of work to 
meet the Combined MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do 
the same amount of work, a good faith effort must be submitted to NCDOT (see A herein 
for required documentation). 
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Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by a 
committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the 
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the 
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the 
MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on the 
contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise 
approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a 
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor 
shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that 
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 
MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a 
proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction 
on the project.  The plan shall include the names of all trucking firms proposed for use, their certification 
type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and 
the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, 
not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy 
of the agreement.  The documentation shall also indicate the percentage (60% or 100%) of expenditures 
claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier 
subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end of the 
following month.  Failure to submit this information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities 

from the approved subcontractors list. 
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While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting 
of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final 
payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from further bidding until the 
required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from being approved for further 
work on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value 
of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking 
System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2018 Standard Specifications may be cause to disqualify the Contractor. 
 
SUBSURFACE INFORMATION: 

(7-1-95) 450 SP1 G112 A 

 
There is no subsurface information available on this project.  The Contractor shall make his own 
investigation of subsurface conditions. 
 
OUTSOURCING OUTSIDE THE USA: 

(9-21-04) (Rev. 5-16-06)  SP1 G150 
 

All work on consultant contracts, services contracts, and construction contracts shall be performed in the 
United States of America.  No work shall be outsourced outside of the United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 
services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 

(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180 
 

General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting 
sedimentation and turbidity of surface waters.  Comply with the requirements herein regardless of whether 
or not a National Pollution discharge Elimination System (NPDES) permit for the work is required. 
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Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion 
and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life 
of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to 

manage the Contractor and subcontractor operations, insure compliance with Federal, State and 
Local ordinances and regulations, and manage the Quality Control Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that 

increases the potential for soil erosion or the possible sedimentation and turbidity of surface waters. 
 
(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or 

sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the project 
erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be 

Level II and responsible for ensuring the erosion and sediment control/stormwater plan is adequately 
implemented and maintained on the project and for conducting the quality control program.  The 
Certified Supervisor shall be on the project within 24 hours notice from initial exposure of an 
erodible surface to the project’s final acceptance.  Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion 

and sediment control/stormwater measures are fully executed for each operation and in a 
timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and sediment 

control/stormwater preventive measures are conformed to at each stage of the work. 
(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) 

Inspection Record and submit to the Engineer. 
(c) Attend all weekly or monthly construction meetings to discuss the findings of the 

NPDES inspection and other related issues. 
(d) Implement the erosion and sediment control/stormwater site plans requested. 
(e) Provide any needed erosion and sediment control/stormwater practices for the 

Contractor’s temporary work not shown on the plans, such as, but not limited to work 
platforms, temporary construction, pumping operations, plant and storage yards, and 
cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in jurisdictional 
areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior to any 
suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies on 
resolution of erosion and sediment control/stormwater issues due to the Contractor’s 
operations. 
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(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any 
location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that are 
initialed and include the installation date of Best Management Practices.  These 
practices shall include temporary and permanent groundcover and be properly 
updated to reflect necessary plan and field changes for use and review by Department 
personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater 

permit (NCS000250) outlines certain objectives and management measures pertaining to 
construction activities.  The permit references NCG010000, General Permit to Discharge 
Stormwater under the NPDES, and states that the Department shall incorporate the 
applicable requirements into its delegated Erosion and Sediment Control Program for 
construction activities disturbing one or more acres of land.  The Department further 
incorporates these requirements on all contracted bridge and culvert work at jurisdictional 
waters, regardless of size.  Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground waters of 

the state, i.e. from equipment operation/maintenance, construction materials, 
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any 
other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge 
outfalls at least once every 7 calendar days and within 24 hours after a rainfall event 
of 0.5 inch that occurs within a 24 hour period.  Additional monitoring may be 
required at the discretion of Division of Water Resources personnel if the receiving 
stream is 303(d) listed for turbidity and the project has had documented problems 
managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation 
Estimate website to maintain a daily record of rainfall amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for review by 
Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging 
areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's Procedure for 
Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit 
NCS000250 requirements, and the applicable requirements of the General Permit, 
NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who will notify 
the Division of Water Quality Regional Office within 24 hours of becoming aware 
of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, prevent 

sedimentation and follow provisions/conditions of permits.  The quality control program 
shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
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(b) Ensure that all operators and subcontractors on site have the proper erosion and 
sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 
control/stormwater personnel are not available on the job site when needed. 

(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES permit 

for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize disturbed 

areas with mulch/seed or vegetative cover on a section-by-section basis. 
(g) Use flocculants approved by state regulatory authorities where appropriate and where 

required for turbidity and sedimentation reduction. 
(h) Ensure proper installation and maintenance of temporary erosion and sediment 

control devices. 
(i) Remove temporary erosion or sediment control devices when they are no longer 

necessary as agreed upon by the Engineer. 
(j) The Contractor’s quality control and inspection procedures shall be subject to review 

by the Engineer.  Maintain NPDES inspection records and make records available at 
all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed 

herein during the respective construction activities to control erosion, prevent sedimentation and 
follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II Foreman.  
This person shall be onsite whenever construction activities as described above are taking place.  
This request shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple construction 
activities on small bridge or culvert replacement projects.  This request shall be approved by the 
Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the following 

erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
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(13) Stormwater BMP installations (such as but not limited to level spreaders, 
retention/detention devices) 

(14) Pipe installations within jurisdictional areas 
 

If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for a 
Level I Installer, provided the Level II Foreman is not tasked to another crew requiring Level II 
Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III-B Certified Designer on the 

erosion and sediment control/stormwater component of all reclamation plans and if applicable, the 
certification number of the Level III-A Certified Designer on the design of the project erosion and 
sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified 
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified 
personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the ethical 
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing 
or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, 
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the 
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order 
for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to the 
following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit conditions and 

specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate 
Head of the company that employs the certificant. 
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A certificant has the right to appeal any adverse action which results in suspension or permanent revocation 
of certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving 
notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on 
the date specified on the certified notice.  Failure to appeal within the time specified will result in a waiver 
of all future appeal rights regarding the adverse action taken.  The certificant will not be allowed to perform 
duties associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  Decision 
of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written examination and 
any proficiency examination, at the conclusion of the specified suspension period, prior to having the 
certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers 
and Certified Designer will be incidental to the project for which no direct compensation will be made. 
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
SHOULDER RECONSTRUCTION & AGGREGATE SHOULDER BORROW: 
 
This work consists of reconstructing each shoulder (including median shoulders as applicable) in 
accordance with Standard Drawing No. 560.01 and 560.02 of the 2012 Roadway Standard Drawings except 
that the rate of slope and width will be as shown on typical section, or to the existing shoulder point, 
whichever is nearer, as long as the desired typical is achieved. This work shall be performed immediately 
after the resurfacing operations are complete as directed by the Engineer. 
 
Materials 
 
The Contractor shall use Aggregate Shoulder Borrow (ASB) on all maps, unless otherwise directed by the 
Engineer. The ASB shall meet the following gradation: 
 

Sieve Percent Passing 
1 1/2" 100 
1/2" 55-95 
#4 35-74 

 
Construction Methods 
 
Obtain material from an approved borrow source. The material shall be compacted to the satisfaction of the 
Engineer. 
 
Any excess material generated by the shoulder reconstruction shall be disposed of by the contractor in an 
approved disposal site. 
 
Measurement and Payment 
 
Shoulder Reconstruction will be measured and paid for as the actual number of shoulder miles on roads that 
have been resurfaced and require shoulder reconstruction. This work includes but is not limited to, clipping 
high shoulders, repairing low shoulders, and the placement of ASB. 
 
Aggregate Shoulder Borrow (ASB) will be measured and paid at the contract unit price per ton that has been 
incorporated into the completed and accepted work.  This quantity will be measured as provided for in 
Article 520-11.  Such price will include disposing of any excess material in an approved disposal site, and 
for all labor, tools, equipment, and incidentals necessary to complete the work. 
 
Aggregate Shoulder Borrow (ASB) will be used in place of incidental stone. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Aggregate Shoulder Borrow (ASB) Ton 
Shoulder Reconstruction Shoulder Mile 
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SHOULDER RECONSTRUCTION PROCEDURE: 
(7-1-95) (Rev. 10-15-13) 560 SP1 R10BR 

 

Perform shoulder reconstruction immediately following paving operations and in no case allow paving 
operations to exceed shoulder operations by more than two weeks without written permission of the 
Engineer.  Failure to meet this requirement shall be cause to cease paving operations until it can be met.  
Place final pavement marking after shoulder reconstruction. 
 
Upon completion of shoulder reconstruction, remove construction signs and use on other projects or store 
at the county maintenance installation or as directed by the Engineer. 
 
SHOULDER WEDGE: 

(9-20-11) (Rev. 8-21-12) 610 SP6 R03R 
 

Revise the 2018 Standard Specifications as follows: 
 
Page 6-21, Article 610-8, SPREADING AND FINISHING , add the following after line 39: 
 
Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with 
an angle of 30 degrees plus or minus 4 degrees along the outside edge of the roadway, measured from the 
horizontal plane in place after final compaction on the final surface course.  Use an approved mechanical 
device which will form the asphalt mixture to produce a wedge with uniform texture, shape and density 
while automatically adjusting to varying heights. 
 
Payment for use of this device will be incidental to the other pay items in the contract. 
 
ASPHALT PLANT MIXTURES: 

(7-1-95) 609 SP6 R20 

 
Place asphalt concrete base course material in trench sections with asphalt pavement spreaders made for 
the purpose or with other equipment approved by the Engineer. 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 

(11-21-00) 620 SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 
2018 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 429.00 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals 
on March 1, 2018. 
 
RESURFACING EXISTING BRIDGES (with Milling): 

(3-20-12) (Rev. 8-21-12)  SP6 R61BR 
 

The Contractor's attention is directed to the fact that he will be required to mill and resurface the bridges on 
this project if directed by the Engineer. 
 
Place the surface so as to follow a grade line set by the Engineer with the minimum thickness as shown on 
the sketch herein or as directed by the Engineer.  State Forces will make all necessary repairs to the bridge 
floors prior to the time that the Contractor places the proposed surfacing. Give the Engineer at least 15 days’ 
notice prior to the expected time to begin operations so that State Forces will have sufficient time to 
complete their work. 
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At all bridges that are not to be resurfaced, mill a taper into existing pavement for a length of 25 feet per 
inch of final surface. A temporary asphalt wedge will be required immediately after milling to ensure 
smooth travel if the final layer of surface course is not placed on the same day as milling. 
 
ASPHALT CONCRETE PLANT MIX PAVEMENTS: 

(2-20-18) 610, 1012 SP6 R65 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT , replace with the 
following:  
 

TABLE 610-1 
MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 
PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 
 
Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth paragraph. 
 
Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with “S9.5B”. 
 
Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  
 

TABLE 610-3 
MIX DESIGN CRITERIA 

Mix 
Type 

Design 
ESALs 

millions A 

Binder 
PG 

Grade B 

Compaction 
Levels 

Max. 
Rut 

Depth 
(mm) 

Volumetric Properties 

Gmm @ VMA VTM VFA %Gmm 

@ Nini  Nini  Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22  6 50 11.5 16.0 4.0 - 6.0 65 - 80 ≤ 91.5 
S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80 ≤ 91.5 
S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.5 
S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.0 
I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78 ≤ 90.5 
B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78 ≤ 90.5 

 Design Parameter  Design Criteria 
All Mix 
Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 
Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 
B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 
C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 
D. NCDOT-T-283 (No Freeze-Thaw cycle required). 
E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 
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Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), replace with 
the following:  
 

TABLE 610-5 
BINDER GRADE REQUIREMENTS (BASED ON RBR%) 

Mix Type %RBR ≤ 20% 21% ≤ %RBR ≤ 30% %RBR > 30% 

S4.75A,  
S9.5B, S9.5C,  

I19.0C, B25.0C 
PG 64-22 PG 64-22A PG 58-28 

S9.5D, OGFC PG 76-22B n/a n/a 
A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28. 
B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder. 

 
Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the 
following:  
 

TABLE 610-6 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0C 35°F 
I19.0C 35°F 

S4.75A, S9.5B, S9.5C 40°F A 
S9.5D 50°F 

A. If the mix contains any amount of RAS, The virgin binder shall be PG 58-28. 
 
 
Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  
 

TABLE 610-7 
DENSITY REQUIREMENTS 

Mix Type 
Minimum % G mm 

(Maximum Specific Gravity) 
S4.75A 85.0 A 
S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100 lbs/sy 

or higher. 
 
Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 
 
Pay Item  Pay Unit 
Asphalt Concrete Base Course, Type B25.0C Ton 
Asphalt Concrete Intermediate Course, Type I19.0C Ton 
Asphalt Concrete Surface Course, Type S4.75A Ton 
Asphalt Concrete Surface Course, Type S9.5B Ton 
Asphalt Concrete Surface Course, Type S9.5C Ton 
Asphalt Concrete Surface Course, Type S9.5D Ton 
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Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the following:  
 

TABLE 1012-1 
AGGREGATE CONSENSUS PROPERTIESA 

Mix Type 
Coarse 

Aggregate 
Angularity B 

Fine Aggregate 
Angularity 

% Minimum 

Sand Equivalent 
% Minimum 

Flat and 
Elongated 
5 : 1 Ratio  

% Maximum 
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 
B25.0C 

95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 

UBWC 100 / 85 45 45 10 
A. Requirements apply to the design aggregate blend. 
B. 95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% has 2 or more fractured 

faces. 
 
PAVING INTERSECTIONS: 

(7-1-95) (Rev. 8-21-12) 610 SP6 R67BR 

 
Condition, prime, and surface all unpaved intersections back from the edge of the pavement on the main 
line of the project a minimum distance of 50 feet.  The pavement placed in the intersections shall be of the 
same material and thickness placed on the mainline of the project. 
 
Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer. 
 
Widen the pavement on curves as directed by the Engineer. 
 
PAVEMENT WIDTH VARIES: 

(7-1-95) (Rev. 8-21-12) 610 SP6 R76R 
 

The Contractor's attention is directed to the fact that the existing pavement varies in width and the 
Contractor will be required to widen the pavement as directed by the Engineer in order to obtain a uniform 
edge of pavement. 
 
TRENCHING FOR BASE COURSE: 

(7-1-95) (Rev. 8-21-12) 610 SP6 R79AR (REV.) 

 
Perform all trenching necessary to place the asphalt concrete base course widening in accordance with the 
typical sections, at locations shown on the sketch maps, and as directed by the Engineer. Trenching shall 
be performed using a milling machine or similar device that will allow the excavated material to be placed 
directly into a container or dump truck for immediate removal. Standard digging equipment such as a motor 
grader, front end loader, backhoe, etc., cannot be used. The excavated material from the trenching operation 
may be placed on the adjacent shoulder area if needed for shoulder reconstruction. Otherwise, excess 
material must be removed from the roadway and placed in an approved waste site obtained by the contractor.  
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Perform the trenching for the base course on the same day that the base course is to be placed. If the base 
course cannot be placed on the same day the trench section is excavated, backfill the trench with earth 
material and compact it to the satisfaction of the Engineer. Once the trench is open, perform backfilling and 
re-opening of the trench at no cost to the Department. 
 
The Contractor will be restricted to widening one side of the project at a time unless otherwise permitted 
by the Engineer.  In widening, operate equipment and conduct operations in the same direction as the flow 
of traffic. The base course shall be placed in trench sections with bituminous pavement spreaders made for 
the purpose, or with other equipment approved by the Engineer. 
 
Density tests may be taken every 2000 feet in the widened areas as directed by the Engineer. Shape and 
compact the subgrade in the widened areas to the satisfaction of the Engineer. Compact the asphalt concrete 
base course in the widened areas in accordance with the provisions of Article 610-9 of the 2018 Standard 
Specifications. 
 
For asphalt driveways, the Contractor shall cut a neat edge and remove all asphalt to the width of the 
proposed asphalt widening. For concrete driveways, the Contractor shall cut a neat edge and remove all 
concrete to the width of the proposed asphalt widening, plus 2’ to 4’ additional width, which shall be filled 
with asphalt as well. Ensure driveways are properly reconnected. 
 
Upon completion of the paving operation, properly dispose of any excess material remaining. 
 
No direct payment will be made for this work as the cost of this work shall be included in the contract unit 
price per ton for Asphalt Concrete Base Course, Type B 25.0C. 
 
PATCHING EXISTING PAVEMENT: 

(1-15-02) (Rev.12-18-12) 610 SP6 R88R 
 

Description 
 
The Contractor's attention is directed to the fact that there are areas of existing pavement on this project that 
will require repair prior to resurfacing.  Patch the areas that, in the opinion of the Engineer, need repairing.  
The areas to be patched will be delineated by the Engineer prior to the Contractor performing repairs. 
 
Materials 
 
The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course, Asphalt 
Concrete Surface Course, or a combination of base, binder and surface course. 
 
Construction Methods 
 
Remove existing pavement at locations directed by the Engineer in accordance with Section 250 of the 
2018 Standard Specifications. 
 
Place Asphalt Concrete Base Course, in lifts not exceeding 5.5 inches.  Utilize compaction equipment 
suitable for compacting patches as small as 3.5 feet by 6 feet on each lift.  Use an approved compaction 
pattern to achieve proper compaction.  If patched pavement is to be open to traffic for more than 48 hours 
prior to overlay, use Asphalt Surface Course in the top 1.5 inches of the patch. 
 
Schedule operations so that all areas where pavement has been removed will be repaired on the same day 
of the pavement removal and all lanes of traffic restored. 
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Measurement and Payment 
 
Patching Existing Pavement will be measured and paid as the actual number of tons of asphalt plant mix 
complete in place that has been used to make completed and accepted repairs.  The asphalt plant mixed 
material will be measured by being weighed in trucks on certified platform scales or other certified weighing 
devices. The above price and payment will be full compensation for all work covered by this provision, 
including but not limited to removal and disposal of all types of pavement; furnishing and applying tack 
coat; furnishing, placing, and compacting of asphalt plant mix; furnishing of asphalt binder for the asphalt 
plant mix; and furnishing scales. 
 
Patching Existing Pavement will be considered a minor item.  Any provisions included in the contract that 
provides for adjustments in compensation due to variations in the price of asphalt binder will not be 
applicable to payment for the work covered by this provision. 
Payment will be made under: 
 
Pay Item Pay Unit 
Patching Existing Pavement Ton 
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PROJECT SPECIAL PROVISIONS  
 

EROSION CONTROL 
 
EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION AND 
RECONSTRUCTION: 

(11-16-10) (Rev. 8-21-12) 105-16, 225-2, Division 16 SP16 R03R 
 

Land disturbing operations associated with shoulder construction/reconstruction may require erosion and 
sediment control/stormwater measure installation.  National Pollutant Discharge Elimination System 
(NPDES) inspection and reporting may be required. 
 
Erosion control measures shall be installed per the erosion control detail in any area where the vegetated 
buffer between the disturbed area and surface waters (streams, wetlands, or open waters) or drainage inlet 
is less than 10 feet.  The Engineer may reduce the vegetated buffer threshold for this requirement to a value 
between 5 and 10 feet.  Erosion control measures shall be spot checked every 14 days until permanent 
vegetative establishment. 
 
In areas where shoulder construction/reconstruction includes disturbance or grading on the front slope or to 
the toe of fill, relocating ditch line or backslope, or removing vegetation from the ditch line or swale, 
NPDES inspection and monitoring are required every 14 days or within 24 hours of a rainfall event of 0.5 
inch or greater. Maintain daily rainfall records.  Install erosion control measures per detail. 
 
In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of the State 
classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical Areas, or Unique 
Wetlands, NPDES inspection and monitoring are required every 14 days or within 24 hours of a rainfall 
event of 0.5" or greater.  The Engineer may reduce the vegetated buffer threshold for this requirement to a 
value between 5 and 10 feet.  The plans or provisions will indicate the presence of these water 
classifications. Maintain daily rainfall records.  Install erosion control measures per detail. 
 
Land disturbances hardened with aggregate materials receiving sheet flow are considered  
non-erodible. 
 
Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and mulching 
as directed by the Engineer. 
 
NPDES documentation shall be performed by a Level II Erosion and Sediment Control/Stormwater 
certificate holder. 
 
Materials used for erosion control will be measured and paid as stated in the contract. 
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STABILIZATION REQUIREMENTS: 

(3-11-16) S-2 

 
Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000 
general construction permit effective August 3, 2011 issued by the North Carolina Department of 
Environment and Natural Resources Division of Water Quality.  Temporary or permanent ground cover 
stabilization shall occur within 7 calendar days from the last land-disturbing activity, with the following 
exceptions in which temporary or permanent ground cover shall be provided in 14 calendar days from the 
last land-disturbing activity: 
 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
• Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no 
exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined by North 
Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent ground cover 
stabilization shall be achieved in accordance with the provisions in this contract and as directed. 
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PROJECT SPECIAL PROVISIONS  
 

WORK ZONE TRAFFIC CONTROL 
 
TEMPORARY TRAFFIC CONTROL (TTC):  

(7-16-13) (Rev. 1-16-18) RWZ-1 

 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 Standard Specifications and the 
following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these plans 
prior to beginning any other work. Use a lane closure or slow moving operation to complete the work, as 
necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 
1110.02, 1130.01, 1135.01 and 1180.01 of the 2018 Roadway Standard Drawings. Use a moving 
operation only if the minimum speed maintained at all times is 3 mph with no stops that narrow or close 
a lane of travel. If the moving operation is progressing slower than 3 mph at any time, install a lane 
closure. Maintain the existing traffic pattern at all times, except in the immediate work zone where lane 
closures are allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01, 
1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2018 Roadway Standard 
Drawings when closing a lane of travel in a stationary work zone such as pavement patching resurfacing, 
or pavement marking removal. Properly ballasted cones and skinny drums may be used instead of drums. 
However, drums are required for the upstream taper portion of lane closures in all applications. The 
stationary work zone shall be a maximum of 1 mile in length at any given time on 2 Lane, 2 Way 
facilities unless otherwise approved by the Engineer. A pilot vehicle operation may be used in conjunction 
with flaggers and the appropriate pilot vehicle warning signing as directed by the Engineer. During 
periods of construction inactivity, return the traffic pattern to the existing alignment and remove or cover 
any work zone signs.  When covering work zone signs, use an opaque material that prevents reading of the 
sign at night by a driver using high beam headlights. Use material, which does not damage the sign 
sheeting. Replace any obliterated markings as required by other sections of the 2018 Standard 
Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an open 
travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2018 Roadway 
Standard Drawings. When personnel and/or equipment are working within a lane of travel of an 
undivided facility, close the lane according to the traffic control plans, 2018 Roadway Standard 
Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or equipment 
remain within the closed travel lane. Do not work simultaneously, on both sides of an open travel way, 
within the same location, on a two-lane, two-way road. Perform work only when weather and visibility 
conditions allow safe operations as directed by the Engineer. 
 
When utilizing a slow-moving operation for such items as pavement marking and marker placement, 
the operation shall consist of the vehicles and devices as shown on Roadway Standard Drawing No. 
1101.02, sheet 11 or 12 of the 2018 Roadway Standard Drawings. Traffic cones may be used when 
necessary to provide additional protection of wet pavement markings. Ballast all traffic cones so they will 
not be blown over by traffic. 



 

 

 
PAVING OPERATIONS: 
 

1) Paving Lift Requirements and Time Limitations: 
 
For paving lifts of 2.0 inches or less, bring all newly resurfaced lanes to the same station and elevation 
within 72 hours. If not brought up to the same station and elevation within 72 hours, the Contractor shall 
place portable “UNEVEN PAVEMENT” signs in advance of the uneven pavement and spaced every 
1/2 mile along the section of uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” 
signs shall be removed. No additional compensation will be made for these signs or any other type of 
portable warning signs as these are included in the “Temporary Traffic Control” contract pay item. 
 
For paving lifts greater than 2 inches, bring all newly resurfaced lanes to the same station and elevation by 
the end of each work day unless the Contractor utilizes the notched wedge paving methods as described 
below. 
 
Failure to comply with the following requirements will result in a suspension of all other operations 
until all lanes of traffic are brought to the same station and elevation: 
 

1. During paving operations, any paving lift greater than 2 inches for asphalt surface course mixes 
shall be mitigated by having an approved wedge apparatus on the paver that shapes the edge 1 
inch vertically and the remaining at a maximum slope steepness of 2:1. For intermediate and base 
course mixes, use an approved wedge device that shapes the edge with a maximum slope 
steepness of 2:1. The maximum paving lift allowed to use this method is 3 inches. 

 
2. At the end of the work day, the Contractor shall place portable “UNEVEN PAVEMENT” signs 

in advance of the uneven pavement and spaced every 1/2 mile along the section of uneven 
pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs shall be removed. No 
additional compensation will be made for these signs or any other type of portable warning 
signs as these are included in the “Temporary Traffic Control” contract pay item. 

 
3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring up the 

adjacent lane to the same station and elevation before any further paving takes place on the project. 
 
 
2) Asphalt Surface Treatments (AST) 
 
For AST Operations, there’s no drop-off condition to be signed. Stationary “LOOSE GRAVEL” and 
“UNMARKED PAVEMENT” signs shall replace “LOW/SOFT SHOULDER” signs. For placement 
and spacing of these signs, see the Signing Detail Sheet. All other advance warning signs are to be 
portable mounted. These signs are included as part of the temporary traffic control (Lump Sum) item. 
 
3) Fine Milling/Microsurfacing (Depths less than 1”) 
 
For fine milling operations less than 1”, paving is not required in the same work period. The paving of the fine 
milled area is to be conducted within the next work period and not to exceed 72 hours. No advance warning signs 
are necessary for these conditions unless the paving operations exceed 72 hours. If this occurs, install portable 
“UNMARKED PAVEMENT” signs. These signs are incidental to the other items of work included in the 
temporary traffic control (Lump Sum) item. 
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4) Shoulder Drop-Off Requirements 
 
Whenever paving operations create an edge of pavement drop-off greater than 2 inches, within 72 hours, the 
Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the pavement that has an 
edge of pavement drop-off as follows: 
 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph. 

 
Backfill the edge of pavement drop-off with suitable compacted material, as approved by the Engineer. 
The material, equipment and labor associated with this operation will be at no expense to the Department. 
This work is not considered part of shoulder reconstruction. 
 
PROJECT REQUIREMENTS: 
 

Failure to comply with the following requirements will result in a suspension of all other operations: 
 
1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for 

traffic control and construction lighting for ALL MAPS to the Engineer at the first pre- 
construction meeting and the sequence must be approved before closing a lane of traffic. The 
Contractor and Engineer will coordinate with the Traffic Management Unit at 919- 814-5000 
or Traffic Services for additional traffic control guidance, as necessary. 

 
2. Obtain written approval of the Engineer before working in more than one location or setting up 

additional lane closures. The maximum length of any one lane closure is 1 mile unless otherwise 
directed by the Engineer. 

 
3. If Lane Closure Restrictions apply, see Special Provision, “Intermediate Contract Times and 

Liquidated Damages”. 
 
4. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 

 
5. Traffic Control for the milling and/or paving of ramps is to be done according to Standard Drawing 

Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the Engineer. If 
approved, Contractor will provide plans and devices for the detour at no additional cost to the 
department. 

 
6. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install portable 

signs to warn drivers of the conditions. These are to include, but not limited to “Rough Road” 
(W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/ Motorcycle Plaque 
mounted below. These are to be dual indicated on Multi-Lane Roadways with speed limits 45 
mph and greater where lateral clearance can be obtained within the median areas. These portable 
signs are incidental to the other items of work included in the temporary traffic control (Lump 
Sum) pay item. 
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WORK ZONE SIGNING: 
 

Description 
 
Install advance/general warning work zone signs according to the Detail Drawing provided in these plans 
prior to beginning of work. Install and maintain signing in accordance with the attached drawings and 
Divisions 11 and 12 of the 2018 Standard Specifications. 
 
A. Installation 
 
All stationary Advance/General warning work zone signs require notification to existing Utility owners 
per Article 105-8 of the 2018 Standard Specifications and Special Provision SP1 G115 within 3 to 12 
full working days prior to installation. 
 
Install Advance/General warning work zone signs before beginning work on a particular map. If signs are 
installed more than 7 calendar days prior to the beginning of work on a particular map, cover the signs until 
the work begins. Install each work zone Advance/General warning sign separately and not on the same 
post or stand with any other sign except where an advisory speed plate or directional arrow is used. 
 
All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed by the 
Engineer. The signs as shown on the detail drawing(s) are all that are required for a contractor to 
begin a resurfacing contract. Any additional signs requested by the Engineer shall be installed within 7 
business days of the start of contract work. All sign locations are to be verified by the Engineer prior to 
installation. Once the signs have been installed and accepted, any sign relocations requested by the 
Department will be compensated in accordance with Article 104-7. Any additional signs other than the 
ones shown in the drawing will be compensated in accordance with Article 104-7. 
 
No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet of 
resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable signs shall be 
used for traffic control. There will be no direct compensation for any portable signing. 
 
If there is a period of construction inactivity longer than 14 calendar days, remove or cover 
advance/general warning work zone signs. Uncover advance/general warning work zone signs no more 
than 7 calendar days before work resumes. All other operations may be suspended upon failure to 
comply with the above requirements. Such suspended operations would not be resumed until the above 
requirements are fulfilled. 
  
B. Sign Removal 
 
Once Maps on the Project are substantially complete, it’s acceptable practice to remove the Stationary 
Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project. A Map is 
substantially complete when the resurfacing operations are finished and the shoulders are brought up to 
the same elevation as the proposed pavement and when pavement markings (paint) are installed along 
the centerline and edge lines. The final pavement markings (ex. Thermoplastic/Polyurea) or pavement 
markers (Raised/Snowplowable) don’t have to be installed for Maps to be considered substantially 
complete. Final pavement marking/markers are installed with portable signing according to Roadway 
Standard Drawing 1101.02, sheet 11 or 12. Any remaining punch list items requiring traffic control are 
compensated in the contract pay item for Temporary Traffic Control. 
 
Stationary Work Zone Sign removal is a condition of final project acceptance. 
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A. Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with the 
Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2018 Roadway Standard Drawings. Any 
required portable signs for lane closures are compensated in the contract pay item for Temporary Traffic 
Control. 
 
MEASUREMENT AND PAYMENT: 
 

Temporary traffic control work, including, but not limited to installation and removal of portable signs, 
cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted attenuators, 
flashing arrow boards, and pilot vehicles will be paid at the contract lump sum price for Temporary Traffic 
Control. The Temporary Traffic Control pay item does not include work zone advance or general warning 
signs. Partial payments for Temporary Traffic Control will be made as follows: The cumulative total of 
the lump sum price for temporary traffic control will be equal to the percent complete (project) as 
calculated for each partial pay estimate. Additional flashing arrow boards and message boards beyond 
those shown in the contract, detail drawings or Roadway Standard Drawings required by the Engineer will 
be paid as extra work in accordance with Article 104-7 of the Standard Specifications. 
 
The work of satisfactorily installing and removing work zone advance and/or general warning signs, 
including, but not limited to, furnishing, locating, installing, covering, uncovering and removing 
stationary signs will be measured for each required sign and paid at the contract price for Work Zone 
Advance/General Warning Signing (SF). Payment for Work Zone Advance/General Warning Signing will 
be limited to a maximum of 90% of the total installed quantity. The remaining 10% will be paid once 
all signs have been removed. 
 
The Lump Sum price for Temporary Traffic Control will include the work of 4 flaggers per operation per 
map being utilized at the same time on any day. If a pilot vehicle is used for an operation, the Lump 
Sum Price for Temporary Traffic Control will include the work of five (5) flaggers. The operator of a 
pilot vehicle will be considered one of the five flaggers. 
 
Any additional flagging beyond the “included” amount covered in the Temporary Traffic Control pay item 
will be considered supplemental flagging and compensated at a rate of $20.00 per hour for each additional 
flagger as approved by the Engineer.  
 
Payment will be made under:  
 
Pay Item Pay Unit 
Temporary Traffic Control Lump Sum 
Work Zone Advance/General 
Warning Signing 

Square Foot 

 
RESURFACING OPERATIONS: 

(7-15-14)  RWZ-2 

 
Coordinate the installation of items required by the contract documents and resurfacing operations such 
that these operations are completed in the order as agreed upon with the Engineer at the first pre-
construction meeting. Refer to the Provisions, Typicals and Details unless otherwise directed by the 
Engineer. 
 

11/14/2017 
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Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. Patch 
and make repairs to bridge surface and its approaches before resurfacing occurs. Coordinate all 
operations on the bridge and its approaches with the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching. 
Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool to the point of 
supporting traffic without displacement or rutting before reopening closed lane. Coordinate the 
resurfacing operations of the patched areas with the Engineer. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops. 
Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all signal loop 
operations with the Engineer. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the 
end of each work day. For Partial or wheel track milling operation on multi-lane facilities, the lane being 
milled may be left closed and paved back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on two-way, two-
lane facilities when the entire roadway or entire lane is to be milled: 

 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 

 
The following options are available during Resurfacing and milling operations on multi-lane facilities 
when all lanes or a single lane in one direction are to be milled: 

 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave 

back within 72 hours. 
 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer. 
Sweep and remove all milled material from the roadway as soon as the daily milling operation is 
completed. Continue milling operations until the particular section of roadway being milled is 
complete. Remove any existing pavement adjacent to the milled area that has been damaged and replace 
with patch material as directed by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain vehicular 
access in accordance with Article 1101-05 of the 2018 Standard Specifications using suitable backfill 
material approved by the Engineer. 
 
Provide   appropriate   lighting   in   accordance   with   Section   1413   of   the   2018   Standard 
Specifications. 
 
Milled Rumble Strips: 
 
When utilized, milled rumble strips shall be installed in accordance with the 2018 Standard 
Specifications and the 2018 Roadway Standard Drawing 665.01. 
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PAVEMENT MARKINGS AND MARKERS: 

(7-15-14)  RWZ-3  

 
Markings: All Facilities 
 
Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through 1205.13 
of the 2018 Roadway Standard Drawings and Section 1205 of the 2018 Standard Specifications with 
the exception of the 15 day edge line replacement requirement for two-lane, two-way roadways as 
described in Subarticle 1205-3(D) of the 2018 Standard Specifications. For all two-lane, two-way facilities, 
edge lines can be replaced within 30 calendar days after they have been obliterated. 
 
Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic. If Type 3 Cold Applied 
Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item. 
 
Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded 
Thermoplastic for stop bars, symbols, characters and diagonals. If Heated-in-Place Thermoplastic is used, 
it shall be paid for using the Extruded Thermoplastic pay item. 
 
Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied Plastic 
for  stop  bars,  symbols,  characters  and  diagonals  on  asphalt  or  concrete  roadways. If Heated-in-
Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay item. 
 
Markers: All Facilities 
 
Remove existing pavement markers in preparation for paving. Repair any pavement damage due to 
existing pavement marker removal prior to the end of the work day. Dispose of existing pavement 
markers as directed by the Engineer. No direct payment will be made for this work as it will be incidental 
to the paving operation. 
 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on each 
map. Pavement markers shall be installed in accordance with Standard Drawing 1205.12 and Standard 
Drawings 1250.01 through 1253.01 of the 2018 Roadway Standard Drawings and Sections 1250 
through 1253 of the 2018 Standard Specifications. 
 
Markings and Markers: All Facilities 
 
Review and record the existing pavement markings and markers before resurfacing. Re-establish the new 
pavement markings and markers using the record of existing markings in conjunction with the 2018 
Roadway Standard Drawings unless otherwise directed by the engineer. Have existing or proposed 
“passing zones” reviewed by the engineer before installation. Submit the record of the existing pavement 
markings seven calendar days before the obliteration of any pavement markings. 
 
Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. If the 
Contractor begins any map and does not complete within the seasonal restrictions, including placement of 
final pavement markings or permanent markers, the Contractor shall be responsible for, at his expense, 
Paint in accordance with Article 1205-08 and Temporary Markers in accordance with Section 1251 of 
the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as 
follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount of 
allotments made to the Department of Transportation by the Director for the estimated payments for 
transportation project contract work to be performed in the appropriation fiscal year.  The allotments shall 
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum 
contract authority contained in General Statute 143C-6-11(c).  Payment for transportation project work 
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to 
appropriations by the General Assembly.  Transportation project contracts shall contain a schedule of 
estimated completion progress, and any acceleration of this progress shall be subject to the approval of the 
Department of Transportation provided funds are available.  The State reserves the right to terminate or 
suspend any transportation project contract, and any transportation project contract shall be so terminated 
or suspended if funds will not be available for payment of the work to be performed during that fiscal year 
pursuant to the contract.  In the event of termination of any contract, the contractor shall be given a written 
notice of termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in accordance with 
the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance with 
Subarticle 108-13(E) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION  

 
ERRATA 

(2-12-18)  Z-4 
 

Revise the 2018 Standard Specifications as follows: 
 

Division 7 
Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT, replace article number “725-1” 
with “724-4”.  
 
Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT, replace article number “725-1” 
with “725-3”.  
 

Division 10 
Page 10-162, line 1, Article 1080-50 PAINT FOR VERTICAL MARKERS, replace article number 
“1080-50” with “1080-10”.  
 
Page 10-162, line 5, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, replace article 
number “1080-61” with “1080-11”.  
 
Page 10-162, line 22, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, 
replace article number “1080-72” with “1080-12”.  
 
Page 10-163, line 25, Article 1080-83 FIELD PERFORMANCE AND SERVICES, replace article 
number “1080-83” with “1080-13”.  
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious Weeds) 

(3-18-03) (Rev. 12-20-16) Z-04a 
 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the 
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to moving 
out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or limited 
permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives at 
the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those specific 
project sites located in the quarantined area or for any regulated article used on this project originating in a 
quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, ditch 
pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector 

to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, or other 
noxious weeds. 
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STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall 

pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of 

his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE 
CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this project 
is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in the 
minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of 
all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing 
and newcomers) will be automatically placed in the Alternate Program.  Standard OJT requirements 
typically associated with individual projects will no longer be applied at the project level.  Instead, these 
requirements will be applicable on an annual basis for each contractor administered by the OJT Program 
Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 
provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 
funded projects located in North Carolina.  However, priority shall be given to training employees on 
NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a primary 
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll 
minority and women as trainees to the extent that such persons are available within a reasonable area of 
recruitment.  This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based 
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with 
the Department.  At the beginning of each year, all contractors eligible will be contacted by the Department 
to determine the number of trainees that will be assigned for the upcoming calendar year.  At that time the 
Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training 
program for the calendar year.  This agreement will include a specific number of annual training goals 
agreed to by both parties.  The number of training assignments may range from 1 to 15 per contractor per 
calendar year.  The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 
construction craft/operator positions.  Preference shall be given to providing training in the following skilled 
work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training requirements 
that may be used by the contractors.  However, the classifications established are not all-inclusive.  Where 
the training is oriented toward construction applications, training will be allowed in lower-level 
management positions such as office engineers and estimators.  Contractors shall submit new classifications 
for specific job functions that their employees are performing.  The Department will review and recommend 
for acceptance to FHWA the new classifications proposed by contractors, if applicable.  New classifications 
shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification 
needs, and 

 
The number of training hours specified in the training classification is consistent with common 
practices and provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains 
primary responsibility for meeting the training and this provision is made applicable to the subcontract.  
However, only the Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  The number of trainees shall be distributed among the work classifications on 
the basis of the contractor’s needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully completed 
a training course leading to journeyman level status or in which they have been employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as requested shall 
be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted 
by the OJT program staff.  
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Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing 
minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the 
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the 
Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently 
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of 
the specific program requirement.  Trainees will be allowed to be transferred between projects if required 
by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 
NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract documents. 
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EXECUTION OF CONTRACT 
 
 
Contract No: DF00210 
 
 
County:  Cumberland 
 
 
 
ACCEPTED BY THE DEPARTMENT 
 
 
 
 
__________________________________________________ 

Engineer 
 
 
__________________________________________________ 

Date 
 
 
 
EXECUTION OF CONTRACT AND BONDS 
APPROVED AS TO FORM: 
 
 
 
_____________________________________________ 

Engineer 
 
 
__________________________________________________ 

Date 
 
 
 
 
Signature Sheet (Bid) - ACCEPTANCE SHEET 
 
  



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 2 ITEMIZED PROPOSAL FOR CONTRACT NO. DF00210Mar 19, 2018 11:46 am

County : Cumberland

ROADWAY ITEMS

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

SMI    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

59.5SP  1245000000-E SHOULDER RECONSTRUCTION0002

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,603SP  1260000000-E AGGREGATE SHOULDER BORROW0003

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

223607 1297000000-E MILLING ASPHALT PAVEMENT, ***"
DEPTH
1½" MILLING

0004

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,291607 1330000000-E INCIDENTAL MILLING0005

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,959610 1491000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0C

0006

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

31,918610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0007

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,585620 1575000000-E ASPHALT BINDER FOR PLANT MIX0008

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

853SP  1704000000-E PATCHING EXISTING PAVEMENT0009

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,325SP  4413000000-E WORK ZONE ADVANCE/GENERAL
WARNING SIGNING

0010

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  4457000000-N TEMPORARY TRAFFIC CONTROL0011

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

91,66112054685000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

0012

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

77,91112054686000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 120 MILS)

0013

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

394,94812054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0014

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20012054830000000-E PAINT PAVEMENT MARKING LINES
(16")

0015

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10012054835000000-E PAINT PAVEMENT MARKING LINES
(24")

0016

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

812054840000000-N PAINT PAVEMENT MARKING CHARAC-
TER

0017



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number
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County : Cumberland

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

69512514900000000-N PERMANENT RAISED PAVEMENT
MARKERS

0018

Total Amount Of Bid For Entire Project :1146/Mar19/Q629341.5/D53877100000/E18


