

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

JAMES H. TROGDON, III
SECRETARY

April 23, 2018

To: Prospective Bidders

From: R. Allen Waddell, P.E.,

Division Proposals Engineer

Subject: Addendum 1

Contract: DF00214 Route: US 401 Bus. (Ramsey St.)

TIP No.: ----- Location: Between Drake St. & Telegraph Circle

Fed. Aid: State Funded **County:** Cumberland **WBS:** 15B.22.99 **Description:** Retaining Walls

Letting Date: May 2, 2018 **Time:** 2:00 PM

Instructions: Please make the following changes and adhere to the following clarifications on the bid referenced

above.

Proposed Amendments / Changes / Clarifications:

- 1. Page G-2, Contract Time & Liquidated Damages:
 - a. The Date of Availability has been changed to a Floating Date between June 1, 2018 and August 31, 2018.
 - b. The Completion Date shall be 90 consecutive calendar days after, and including, the Date of Availability.
- 2. Page GT-1, Geotechnical PSPs:
 - a. The Geotechnical Project Special Provisions were inadvertently omitted. They are now included in the revised proposal.
- 3. A new Proposal has been created, titled "PROPOSAL REV. 4-23-2018". Download and use this version for bidding. Discard any previous versions.
- 4. EBS File:
 - a. An Addendum EBS electronic bidding data file has been created. The Addendum EBS file has been uploaded to the Bid Express® website.

Fax: (910) 486-1959
Website: www.ncdot.org

Telephone: (910) 642-3760 or (910) 364-0600

Addendum Execution:

Electronic On-line Bid through Bid Express®: No further action is necessary. The revisions will be applied automatically in Expedite software.

Should you have questions, or need additional information, please contact Allen Waddell, Division Proposals Engineer at rawaddell@ncdot.gov or by phone at 910-642-3760.

cc: Christy Huff, P.E.