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 STATE OF NORTH CAROLINA 
 DEPARTMENT OF TRANSPORTATION 
 HIGHWAY DIVISION 7 

 

 PROPOSAL 
 
DATE AND TIME OF BID OPENING: MARCH 20, 2025, AT 2:00 PM 
 
CONTRACT ID: DG00662 
 
WBS ELEMENT NO.: 7B.107914.9 
 
FEDERAL AID NO.: STATE FUNDED 
 
COUNTY: ROCKINGHAM COUNTY 
 
TIP NO.: N/A 
 
MILES: 0 
 
ROUTE NO.: US 29 
 
LOCATION: US 29 72" CROSSLINE PIPE CULVERT REHABILITATION 

NEAR A TRIBUTARY TO LICK FORK CREEK 
 
TYPE OF WORK: GRADING, DRAINAGE AND EROSION CONTROL 
 
 
NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE 
OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE 
THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY 
THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE 
LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 
BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 

 

THIS IS A STRUCTURE PROJECT. BID BOND IS REQUIRED. 
 
 

NAME OF BIDDER 
 
 

 

ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DG00662 IN ROCKINGHAM COUNTY, NORTH CAROLINA 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. 
DG00662; has carefully examined the plans and specifications, which are acknowledged to be part of the 
proposal, the special provisions, the proposal, the form of contract, and the forms of contract payment 
bond and contract performance bond; and thoroughly understands the stipulations, requirements and 
provisions.  The undersigned bidder agrees to bound upon his execution of the bid and subsequent award 
to him by the Department of Transportation in accordance with this proposal to provide the necessary 
contract payment bond and contract performance bond within fourteen days after the written notice of 
award is received by him.  The undersigned Bidder further agrees to provide all necessary machinery, 
tools, labor, and other means of construction; and to do all the work and to furnish all materials, except as 
otherwise noted, necessary to perform and complete the said contract in accordance with the 2024 
Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special 
Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, as 
the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and 
perform the work and required labor to construct and complete Contract No. DG00662 in Rockingham 
County, for the unit or lump sum prices, as the case may be, bid by the Bidder in his bid and according to 
the proposal, plans, and specifications prepared by said Department, which proposal, plans, and 
specifications show the details covering this project, and hereby become a part of this contract.   
 
The published volume entitled North Carolina Department of Transportation, Raleigh, Standard 
Specifications for Roads and Structures, January 2024 with all amendments and supplements thereto, is 
by reference incorporated into and made a part of this contract; that, except as herein modified, all the 
construction and work included in this contract is to be done in accordance with the specifications 
contained in said volume, and amendments and supplements thereto, under the direction of the Engineer.   
 
If the proposal is accepted and the award is made, the contract is valid only when signed either by the 
Contract Officer or such other person as may be designated by the Secretary to sign for the Department of 
Transportation.  The conditions and provisions herein cannot be changed except over the signature of the 
said Contract Officer or Division Engineer.   
 
The quantities shown in the itemized proposal for the project are considered to be approximate only and 
are given as the basis for comparison of bids.  The Department of Transportation may increase or 
decrease the quantity of any item or portion of the work as may be deemed necessary or expedient.   
 
An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase 
or decrease in the unit prices, nor in the time allowed for the completion of the work, except as provided 
for the contract.  
 
Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order 
of the Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited 
as liquidated damages in case this bid is accepted and the Bidder shall fail to provide the required 
payment and performance bonds with the Department of Transportation, under the condition of this 
proposal, within 14 calendar days after the written notice of award is received by him, as provided in the 
Standard Specifications; otherwise said deposit will be returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  
Failure to comply with any requirement may cause the bid to be considered irregular and 
may be grounds for rejection of the bid. 
 
For preparing and submitting the bid electronically, refer to Article 102-8(B) of the Standard 
Specifications.  
 
Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital 
Signature from the approved electronic bidding provider for Division Contracts. 
 
ELECTRONIC ON-LINE BID: 
1.   Download entire proposal from Connect NCDOT website.  Download the electronic 

submittal file from the approved electronic bidding provider website. 
2.   In accordance with Article 102-3 of the Standard Specifications, registration on the Interested 

Parties List is required unless SP1 G02 Interested Parties List Not Required provision is 
included in the proposal. 

3. Prepare and submit the electronic submittal file using the approved electronic bidding 
provider software. 

4.   Electronic bidding software necessary for electronic bid preparation may be downloaded 
from the Bid Express website following the directions at: 
https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx. 

5.  Questions should be emailed 7 calendar days prior to the bid opening to Jennifer Sour at 
jsour@ncdot.gov. Contact with any other NCDOT personnel concerning this project is 
strictly prohibited, unless otherwise noted, and may result in bids being considered non-
responsive. 

 

https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx
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PROJECT SPECIAL PROVISIONS - GENERAL 
 
DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)(12-1-16)  SPD 01-410 
 
Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 
Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 
 
Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified 
in the work code(s) which are identified as work items in the prime contractor’s construction 
progress schedule that they will complete themselves.  Any contractor identified as working 
outside their expertise may be considered in default of contract. 
 
BOND REQUIREMENTS: 
(6-1-16)(Rev.1-16-24) 102-8, 102-10 SPD 01-420A 
 
A Bid Bond is required in accordance with Article 102-10 of the Standard Specifications for 
Roads and Structures. 
 
Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 
Standard Specifications. 
 
HAUL ROADS: 
(7-16-24) 105 SP1 G04 
 
Revise the Standard Specifications as follows: 
 
Page 1-45, Article 105-15 RESTRICTION OF LOAD LIMITS, line 31, add the following 
after second sentence of the second paragraph:   
 
At least 30 days prior to use, the Contractor shall notify the Engineer of any public road 
proposed for use as a haul road for the project. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 5-16-23) 108 SP1 G08 A 
 
The date of availability for this contract is April 16, 2025,   except that work in jurisdictional 
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 
the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This 
delay in availability has been considered in determining the contract time for this project. 
 
The completion date for this contract is April 30, 2026. 
 
Except where otherwise provided by the contract, observation periods required by the contract 
will not be a part of the work to be completed by the completion date and/or intermediate 
contract times stated in the contract.  The acceptable completion of the observation periods that 
extend beyond the final completion date shall be a part of the work covered by the performance 
and payment bonds. 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  
These liquidated damages will not be cumulative with any liquidated damages which may 
become chargeable under Intermediate Contract Time Number 1. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 
 
Except for that work required under the Project Special Provisions entitled Planting, 
Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal, 
the Contractor will be required to complete all work included in this contract and shall place and 
maintain traffic on same. 
 
The date of availability for this intermediate contract time is April 16, 2025.    
 
The completion date for this intermediate contract time is October 31, 2025. 
 
The liquidated damages for this intermediate contract time are Nine Hundred Dollars 
($ 900.00) per calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a 
final inspection will be held in accordance with Article 105-17 and upon acceptance, the 
Department will assume responsibility for the maintenance of all work except Planting, 
Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible 
for and shall make corrections of all damages to the completed roadway caused by his planting 
operations, whether occurring prior to or after placing traffic through the project. 
 
INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 
 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on US 29 during the following time 
restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

MONDAY THRU FRIDAY 
6:00 AM TO 7:00 PM 

 
In addition, the Contractor shall not close or narrow a lane of traffic on US 29, detain and/or alter 
the traffic flow on or during holidays, holiday weekends, special events, or any other time when 
traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 
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2. For New Year's Day, between the hours of 6:00 AM December 31st and 7:00 PM 
January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
7:00 PM the following Tuesday. 

 
3. For Easter, between the hours of 6:00 AM Thursday and 7:00 PM Monday. 
 
4. For Memorial Day, between the hours of 6:00 AM Friday and 7:00 PM Tuesday. 
 
5. For Independence Day, between the hours of 6:00 AM the day before Independence 

Day and 7:00 PM the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 
hours of 6:00 AM the Thursday before Independence Day and 7:00 PM the Tuesday 
after Independence Day. 

 
6. For Labor Day, between the hours of 6:00 AM Friday and 7:00 PM Tuesday. 
 
7. For Thanksgiving Day, between the hours of 6:00 AM Tuesday and 7:00 PM Monday. 
 
8. For Christmas, between the hours of 6:00 AM the Friday before the week of Christmas 

Day and 7:00 PM the following Tuesday after the week of Christmas Day. 
   
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the 
Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor 
begins to install all traffic control devices for lane closures according to the time restrictions 
listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is 
required to complete the removal of all traffic control devices for lane closures according to the 
time restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are Five Hundred Dollars ($ 500.00) per hour.    
 
PROSECUTION OF WORK: 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 
 
The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 
from the time he begins the work until completion and final acceptance of the project.  The 
Contractor will not be permitted to suspend his operations except for reasons beyond his control 
or except where the Engineer has authorized a suspension of the Contractor's operations in 
writing. 
 
In the event that the Contractor's operations are suspended in violation of the above provisions, 
the sum of $ 900.00 will be charged the Contractor for each and every calendar day that such 
suspension takes place.  The said amount is hereby agreed upon as liquidated damages due to 
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extra engineering and maintenance costs and due to increased public hazard resulting from a 
suspension of the work.  Liquidated damages chargeable due to suspension of the work will be 
additional to any liquidated damages that may become chargeable due to failure to complete the 
work on time. 
 
PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12)(Rev. 1-16-24) 104 SP1 G16 
 
Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 
between initial vegetation planting and final project acceptance, perform all work necessary 
to establish permanent vegetation on all erodible areas within the project limits, as well as, 
in borrow and waste pits.  This work shall include erosion control device maintenance and 
installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 
and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 
applicable section of the Standard Specifications.  All work required for initial vegetation 
planting shall be performed as a part of the work necessary for the completion and acceptance of 
the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 
or otherwise referred to as the vegetation establishment period, the Department will be 
responsible for preparing the required National Pollutant Discharge Elimination System 
(NPDES) inspection records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has 
been achieved at an 80% vegetation density (the amount of established vegetation per given area 
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 
notified to remove the remaining erosion control devices that are no longer needed.  
The Contractor will be responsible for, and shall correct any areas disturbed by operations 
performed in permanent vegetation establishment and the removal of temporary erosion control 
measures, whether occurring prior to or after placing traffic on the project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, 
Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion 
Control will be made at contract unit prices for the affected items.  Work required that is not 
represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 
Standard Specifications.  No additional compensation will be made for maintenance and removal 
of temporary erosion control items. 
 
NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 
 
None of the items included in this contract will be major items. 
 
NO SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-16-24) 108-6 SP1 G34 
 
None of the items included in this contract will be specialty items (see Article 108-6 of the 
Standard Specifications). 
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FUEL PRICE ADJUSTMENT: 
(11-15-05)(Rev. 1-16-24) 109-8 SP1 G43 
 
Page 1-82, Article 109-8, FUEL PRICE ADJUSTMENTS, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 2.4729 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 
Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Erosion Control Stone Gal/Ton 0.55 
Rip Rap, Class _____ Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  
Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
> 11" Portland Cement Concrete Pavement Gal/SY   0.327 
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 
9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 
Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 
< 9” Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 
 
For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 
 
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
%20-%20%20Starting%20Nov%202022%20Lettings.pdf 
 
Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on 
the Fuel Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will 
remain in effect for the duration of the contract.   
 
Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per 
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
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not be permitted to change the Fuel Usage Factor after the bids are submitted. 
 
STEEL PRICE ADJUSTMENT: 
(4-19-22)(Rev. 12-20-22)                                                                                         SP1 G47 
 
Description and Purpose 
 
Steel price adjustments will be made to the payments due the Contractor for items as defined 
herein that are permanently incorporated into the work, when the price of raw steel mill products 
utilized on the contract have fluctuated.  The Department will adjust monthly progress payments 
up or down as appropriate for cost changes in steel according to this provision.  
 
Eligible Items 
 
The list of eligible bid items for steel price adjustment can be found on the Departments website 
at the following address:   
 
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price
%20Adjustment.xlsx  
 
Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware 
associated with these items shall not be included in the price adjustment. 
 
Adjustments will only be made for fluctuations in the material cost of the steel used in the above 
products as specified in the Product Relationship Table below.  The producing mill is defined as 
the source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled 
shapes, etc.).  No adjustment will be made for changes in the cost of fabrication, coating, 
shipping, storage, etc.  
 
No steel price adjustments will be made for any products manufactured from steel having an 
adjustment date, as defined by the Product Relationship Table below, prior to the letting date.  
  
Bid Submittal Requirements 
 
The successful bidder, within 14 calendar days after the notice of award is received by him, shall 
provide the completed Form SPA-1 to the Department (State Contract Officer or Division 
Contract Engineer) along with the payment bonds, performance bonds and contract execution 
signature sheets in a single submittal.  If Form SPA-1 is not included in the same submittal as the 
payment bonds, performance bonds and contract execution signature sheets, the Contractor will 
not be eligible for any steel price adjustment for any item in the contract for the life of the 
contract.  Form SPA-1 can be found on the Department’s website at the following address:     
 
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm 
 
The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding 
Item Number, Item Description, and Category) for the steel products they wish to have an 
adjustment calculated.  Only the contract items corresponding to the list of eligible item numbers 
for steel price adjustment may be entered on Form SPA-1.  The Contractor may choose to have 
steel price adjustment applied to any, all, or none of the eligible items. However, the 

https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm
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Contractor’s selection of items for steel price adjustment or non-selection (non-participation) 
may not be changed once Form SPA-1 has been received by the Department.  Items the Bidder 
chooses for steel price adjustment must be designated by writing the word “Yes” in the column 
titled “Option” by each Pay Item chosen for adjustment.  Should the bidder elect an eligible steel 
price item, the entire quantity of the line item will be subject to the price adjustment for the 
duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in ink or 
typed and signed by the Bidder (Prime Contractor) to be considered complete.  Items not 
properly designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will 
automatically be removed from consideration for adjustment.  No steel items will be eligible for 
steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance with 
this provision. 
 
Establishing the Base Price 
 
The Department will use a blend of monthly average prices as reported from the Fastmarkets 
platform to calculate the monthly adjustment indices (BI and MI).  This data is typically 
available on the first day of the month for the preceding month. The indices will be calculated by 
the Department for the different categories found on the Product Relationship Table below.  For 
item numbers that include multiple types of steel products, the category listed for that item 
number will be used for adjusting each steel component. 
 
The bidding index for Category 1 Steel items is $ 36.00 per hundredweight. 
The bidding index for Category 2 Steel items is $ 43.23 per hundredweight. 
The bidding index for Category 3 Steel items is $ 60.53 per hundredweight. 
The bidding index for Category 4 Steel items is $ 37.33 per hundredweight. 
The bidding index for Category 5 Steel items is $ 48.19 per hundredweight. 
The bidding index for Category 6 Steel items is $ 45.95 per hundredweight. 
The bidding index for Category 7 Steel items is $ 39.15 per hundredweight. 

The bidding index represents a selling price of steel based on Fastmarkets data for the month of 
January 2025. 

MI =  Monthly Index.  – in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 
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Product Relationship Table 

Steel Product (Title) 
 

BI, MI* Adjustment Date for MI Category 

Reinforcing Steel, Bridge 
Deck, and SIP Forms 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

1 

Structural Steel and 
Encasement Pipe 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

2 

Steel H-Piles, Soldier Pile 
Walls 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

3 

Guardrail Items and Pipe 
Piles 

Based on one or more 
Fastmarkets indices 

Material Received Date** 4 

Fence Items Based on one or more 
Fastmarkets indices 

Material Received Date** 5 

Overhead Sign Assembly, 
Signal Poles, High Mount 
Standards 

Based on one or more 
Fastmarkets indices 

Material Received Date** 6 

Prestressed Concrete 
Members 

Based on one or more 
Fastmarkets indices 

Cast Date of Member 7 

* BI and MI are in converted units of Dollars per Hundredweight ($/CWT) 
** Material Received Date is defined as the date the materials are received on the project site.  
If a material prepayment is made for a Category 4-6 item, the Adjustment Date to be used will 
be the date of the prepayment request instead of the Materials Received Date.  
 
Submit documentation to the Engineer for all items listed in the Contract for which the 
Contractor is requesting a steel price adjustment. 
 
Submittal Requirements 
 
The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable 
by color marking, and identifiable by Project for inspection and audit verification immediately 
upon arrival at the fabricator.  
 
Furnish the following documentation for all steel products to be incorporated into the work and 
documented on Form SPA-2, found on the Departments website at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx 
 
Submit all documentation to the Engineer prior to incorporation of the steel into the completed 
work.  The Department will withhold progress payments for the affected contract line item if the 
documentation is not provided and at the discretion of the Engineer the work is allowed to 
proceed.  Progress payments will be made upon receipt of the delinquent documentation. 
 
Step 1 (Form SPA -2) 
 
Utilizing Form SPA-2, submit separate documentation packages for each line item from Form 
SPA-1 for which the Contractor opted for a steel price adjustment.  For line items with multiple 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx
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components of steel, each component should be listed separately.  Label each SPA-2 
documentation package with a unique number as described below. 

a. Documentation package number: (Insert the contract line-item) - (Insert 
sequential package number beginning with “1”).   
Example:  412 - 1,  

412 - 2,  
424 – 1,  
424 – 2,  
424 – 3, etc. 

b. The steel product quantity in pounds 
i. The following sources should be used, in declining order of 

precedence, to determine the weight of steel/iron, based on the 
Engineers decision:   

1. Department established weights of steel/iron by contract pay 
item per pay unit;  

2. Approved Shop Drawings;  
3. Verified Shipping Documents;  
4. Contract Plans;  
5. Standard Drawing Sheets;  
6. Industry Standards (i.e., AISC Manual of Steel Construction, 

AWWA Standards, etc.); and  
7. Manufacture’s data. 

ii. Any item requiring approved shop drawings shall have the weights of 
steel calculated and shown on the shop drawings or submitted and 
certified separately by the fabricator. 

c. The date the steel product, subject to adjustment, was shipped from the 
producing mill (Categories 1-3), received on the project (Categories 4-6), or 
casting date (Category 7). 

Step 2 (Monthly Calculator Spreadsheet) 
 
For each month, upon the incorporation of the steel product into the work, provide the Engineer 
the following: 

 
1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all 

the steel submittal packages (Form SPA-2) actually incorporated into the completed 
work in the given month.   

a. Contract Number 
b. Bidding Index Reference Month 
c. Contract Completion Date or Revised Completion Date 
d. County, Route, and Project TIP information 
e. Item Number  
f. Line-Item Description 
g. Submittal Number from Form SPA-2 
h. Adjustment date  
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i. Pounds of Steel 
2) An affidavit signed by the Contractor stating the documentation provided in the 

NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate. 
 

Price Adjustment Conditions  
 
Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from 
the Department’s website each month at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA- 
3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx 
 
If the monthly Fastmarkets data is not available, the data for the most recent immediately 
preceding month will be used as the basis for adjustment. 
 
Price Adjustment Calculations 
 
The price adjustment will be determined by comparing the percentage of change in index value 
listed in the proposal (BI) to the monthly index value (MI).  (See included sample examples).  
Weights and date of shipment must be documented as required herein.  The final price 
adjustment dollar value will be determined by multiplying this percentage increase or decrease in 
the index by the represented quantity of steel incorporated into the work, and the established 
bidding index (BI) subject to the limitations herein.  
 
Price increase/decrease will be computed as follows:  

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;   

SPA =  Steel price adjustment in dollars  
MI =  Monthly Shipping Index.  – in Dollars ($) per hundredweight (CWT).  Use 

the adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 

Q =  Quantity of steel, product, pounds actually incorporated into the work as 
documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
Calculations for price adjustment shall be shown separate from the monthly progress estimate 
and will not be included in the total cost of work for determination of progress or for extension 
of Contract time in accordance with Subarticle 108-10(B)(1).  
 
Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result 
in rejection of the bid proposal. 
 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
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Adjustments will be paid or charged to the Contractor only.  Any Contractor receiving an 
adjustment under this provision shall distribute the proper proportional part of such adjustments 
to the subcontractor who performed the applicable work.  
 
Delays to the work caused by steel shortages may be justification for a Contract time extension 
but will not constitute grounds for claims for standby equipment, extended office overhead, or 
other costs associated with such delays.  
 
If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, 
the contractor must notify the Department within 7 days prior to purchasing the material. Upon 
receipt of such notification, the Department will direct the Contractor to either (1) proceed with 
the work or (2) suspend the work and explore the use of alternate options. 
 
If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may 
submit to the Department additional market index information specific to the item in question to 
dispute the decrease.  The Department will review this information and determine if the decrease 
is warranted. 
 
When the steel product adjustment date, as defined in the Product Relationship Table, is after the 
approved contract completion date, the steel price adjustments will be based on the lesser value 
of either the MI for the month of the approved contract completion date or the MI for the actual 
adjustment date. 
 
If the price adjustment is based on estimated material quantities for that time, and a revision to 
the total material quantity is made in a subsequent or final estimate, an appropriate adjustment 
will be made to the price adjustment previously calculated. The adjustment will be based on the 
same indices used to calculate the price adjustment which is being revised. If the adjustment date 
of the revised material quantity cannot be determined, the adjustment for the quantity in 
question, will be based on the indices utilized to calculate the steel price adjustment for the last 
initial documentation package submission, for the steel product subject to adjustment, that was 
incorporated into the particular item of work, for which quantities are being finalized.  
 
Example: Structural steel for a particular bridge was provided for in three different shipments 
with each having a different mill shipping date. The quantity of structural steel actually used for 
the bridge was calculated and a steel price adjustment was made in a progress payment. At the 
conclusion of the work an error was found in the plans of the final quantity of structural steel 
used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three 
mill shipping dates. The steel price adjustment for the quantity in question would be calculated 
using the indices that were utilized to calculate the steel price adjustment for the quantity of 
structural steel represented by the last initial structural steel documentation package submission.  
The package used will be the one with the greatest sequential number. 
 
Extra Work/Force Account:  
 
When steel products, as specified herein, are added to the contract as extra work, in accordance 
with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the 
supplemental agreement, the need for application of steel price adjustments on a case-by-case 
basis.  No steel price adjustments will be made for any products manufactured from steel having 
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an adjustment date prior to the supplemental agreement execution date.  Price adjustments will 
be made as provided herein, except the Bidding Index will be based on the month in which the 
supplemental agreement pricing was executed. 
 
For work performed on force account basis, reimbursement of actual material costs, along with 
the specified overhead and profit markup, will be considered to include full compensation for the 
current cost of steel and no steel price adjustments will be made. 
 
Examples  Form SPA-2 

Steel Price Adjustment Submission Form 
 
Contract Number __C203394_______________ Bid Reference Month __January 2019__ 
 
Submittal Date  ___8/31/2019____________ 
 
Contract Line Item ______237_______________ 
 
Line Item Description __APPROX….LBS Structural Steel______________________ 
 
Sequential Submittal  
Number  _________2______________ 
 
 
Supplier Description of material Location information Quantity 

in lbs. 
Adjustment 
Date 

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 May 4, 2020 
     
ABC 
distributing 

Various channel & angle 
shapes 

Structure 3 Spans A-C 35,000 July 14, 2020 

     
     
     
     
     
     
  Total Pounds of Steel 1,235,000  
 
Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 
• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
_______________________________                             ______________________________________ 
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Examples  Form SPA-2 
Steel Price Adjustment Submission Form 

 
Contract Number C203394   Bid Reference Month __January 2019__ 
 
Submittal Date  August 31, 2019 
 
Contract Line Item 237 
 
Line Item Description SUPPORT, OVRHD SIGN STR -DFEB – STA 36+00 
 
Sequential Submittal  
Number  _________2______________ 
 
 
Supplier Description of material Location 

information 
Quantity 
in lbs. 

Adjustment Date 

XYZ mill Tubular Steel (Vertical 
legs) 

-DFEB – STA 36+00 12000 December 11, 2021 

PDQ Mill 4” Tubular steel (Horizontal 
legs) 

-DFEB – STA 36+00 5900 December 11, 2021 

ABC 
distributing 

Various channel & angle 
shapes (see quote) 

-DFEB – STA 36+00 1300 December 11, 2021 

 Catwalk assembly -DFEB – STA 36+00 2000 December 11, 2021 
Nucor Flat plate -DFEB – STA 36+00 650 December 11, 2021 
     
     
  Total Pounds of Steel 21,850  
 
Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 
• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
_______________________________                              ______________________________________ 
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Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on September 17, 2019 
 
Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI 
 
450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the  
producing mill in same month, May 2021. 
 
Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 
 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table.  

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $36.12/ CWT 
 
MI = $64.89 / CWT 
 
% change =  ((MI/ BI)-1) = ($64.89 / $36.12 – 1) = (1.79651 – 1) = 0.79651162791 
 
Q = 450,000 lbs. 
 
 
SPA = 0.79651162791x $36.12 x (450,000/100) 
 
SPA =  0.79651162791* $36.12 *4,500 
 
SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60) 
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Price Adjustment Sample Calculation (decrease) 
_____________________________________________________________________________________ 
 
Project bid on December 18, 2018 
 
Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI 
 
600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the 
producing mill in same month, August 2020. 
 
Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $46.72/ CWT 
 
MI = $27.03 / CWT 
 
% change =  ((MI/ BI)-1) = ($27.03/ $46.72–1) = (0.57855–1) = -0.421446917808 
 
Q = 600,000 lbs. 
 
 
SPA = -0.421446917808 * $46.72 * (600,000/100) 
 
SPA =  -0.421446917808 * $46.72 *6,000 
 
SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68) 
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Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on July 16, 2020 
 
Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs. 
 
Bidding Index Reference Month was May 2020.  Bidding Index for Reinforced Concrete Deck Slab 
(Category 1) in the proposal was $29.21/CWT = BI 
 
51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station 
107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021. 
 
Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $29.21/ CWT 
 
MI = $43.13 / CWT 
 
% change =  ((MI/ BI)-1) = ($43.13 / $29.21 – 1) = (1.47655 – 1) = 0.47654912701 
 
Q = 103932 lbs. 
 
 
SPA = 0. 47654912701 * $29.21 * (103,932/100) 
 
SPA =  0. 47654912701 * $29.21 *1,039.32 
 
SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at 
Station 107+45.55 -L- 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08)(Rev. 7-16-24) 108-2 SP1 G58 
 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(DIVISIONS): 
(10-16-07)(Rev. 5-9-24) 102-15(J) SP1 G67 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 
not be used to meet the Combined MBE/WBE goal.  No submittal of a Letter of Intent is 
required. 
 
Combined MBE/WBE Goal:  A portion of the total contract, expressed as a percentage that is to 
be performed by committed MBE/WBE subcontractors. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet the Combined MBE / WBE goal by submission of a Letter of Intent.  Or any MBE 
or WBE used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goal Requirement - The approved participation at time of award, but not greater than 
the advertised Combined MBE/WBE contract goal. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed participation along with a listing of the committed MBE 
and WBE firms. 
 
Manufacturer - A firm that owns (or leases) and operates or maintains a factory or establishment 
that produces on the premises, the materials or supplies obtained by the Contractor.  A firm that 

2025 (7/01/24 - 6/30/25) 20% of Total Amount Bid 
2026 (7/01/25 - 6/30/26) 80% of Total Amount Bid 
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makes minor modifications to the materials, supplies, articles, or equipment is not a 
manufacturer. 
 
MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 
is anticipated to be performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns (or leases), and operates a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in sufficient quantities, and regularly sold to the public in the usual course of 
business.  A regular dealer engages in, as its principal business and in its own name, the purchase 
and sale or lease of the products in question.  A regular dealer in such bulk items as steel, 
concrete or concrete products, gravel, stone, asphalt and petroleum products need not keep such 
products in stock, if it owns and operates distribution equipment for the products.  Any 
supplement of regular dealers’ own distribution equipment shall be by a long-term operating 
lease and not on an ad hoc or contract-by-contract basis. 
 
Distributor – A firm that engages in the regular sale or lease of the items specified by the 
contract. A distributor assumes responsibility for the items it purchases once they leave the point 
of origin (e.g., a manufacturer’s facility), making it liable for any loss or damage not covered by 
the carrier’s insurance. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) MBE/WBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 
is anticipated to be performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Form%20and%20Instructions.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract. 
  https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-
%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and prompt 
disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the 
signed MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the 
time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 
on a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 
in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with 
good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
 
DBE Regular Dealer/Distributor Affirmation Form – Form is used to make a preliminary 
counting determination for each DBE listed as a regular dealer or distributor to assess its 
eligibility for 60 or 40 percent credit, respectively of the cost of materials or supplies based on its 
demonstrated capacity and intent to perform as a regular dealer or distributor, as defined in 
section 49 CFR 26.55 under the contract at issue. A Contractor will submit the completed form 
with the Letter of Intent. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20De
aler-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf 
 

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-IS%20Subcontractor%20Payment%20Information.pdf
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-IS%20Subcontractor%20Payment%20Information.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Form%20and%20Instructions.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Form%20and%20Instructions.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-WBE%20Subcontractors%20(State).docx
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-WBE%20Subcontractors%20(State).docx
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20Dealer-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20Dealer-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf
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Combined MBE/WBE Goal 
 
The Combined MBE/WBE Goal for this project is 0 % 
 
The Combined Goal was established utilizing the following anticipated participation for 
Minority Business Enterprises and Women Business Enterprises: 
 
(A) Minority Business Enterprises 0 % 
 

(1) If the anticipated MBE participation is more than zero, the Contractor shall 
exercise all necessary and reasonable steps to ensure that MBEs participate in at 
least the percent of the contract as set forth above. 

 
(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to 

recruit and use MBEs during the performance of the contract.  Any MBE 
participation obtained shall be reported to the Department. 

 
(B) Women Business Enterprises 0 % 
 

(1) If the anticipated WBE participation is more than zero, the Contractor shall 
exercise all necessary and reasonable steps to ensure that WBEs participate in at 
least the percent of the contract as set forth above. 

 
(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to 

recruit and use WBEs during the performance of the contract.  Any WBE 
participation obtained shall be reported to the Department. 

 
The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 
Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 
combination of MBE and WBE participation. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 
in the Directory as MBE and WBE certified shall be used to meet the Combined MBE / WBE 
goal.  The Directory can be found at the following link. 
https://www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to 
use during the life of the contract.  Only those identified to meet the Combined MBE/WBE goal 
will be considered committed, even though the listing shall include both committed MBE/WBE 
subcontractors and additional MBE/WBE subcontractors. Any additional 



DG00662   N/A G-21 Rockingham County 

 

 

MBE/WBE subcontractor participation above the goal will follow the banking guidelines found 
elsewhere in this provision.  All other additional MBE/WBE subcontractor participation 
submitted at the time of bid will be used toward the Department’s overall race-neutral goals. 
Only those firms with current MBE and WBE certification at the time of bid opening will be 
acceptable for listing in the bidder's submittal of MBE and WBE participation.  The Contractor 
shall indicate the following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section 
of the electronic submittal file. 

 
(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms 
shown in the electronic submittal file, the bidder may use the dropdown menu to 
access the name and address of the firms. 

 
(2) Submit the contract line numbers of work to be performed by each MBE and 

WBE firm.  When no figures or firms are entered, the bidder will be considered to 
have no MBE or WBE participation. 

 
(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm 
is not certified at the time of the bid-letting, that MBE’s or WBE's participation 
will not count towards achieving the Combined MBE/WBE goal. 

 
(B) Paper Bids 
 

(1) If the Combined MBE/ WBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 

 
(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”  This form shall be completed in its entirety.  Blank 
forms will not be deemed to represent zero participation.  Bids 
submitted that do not have MBE and WBE participation indicated on the 
appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be 
rejected. 

 
(c) The bidder shall be responsible for ensuring that the MBE/WBE is 

certified at the time of bid by checking the Directory of Transportation 
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Firms.  If the firm is not certified at the time of the bid-letting, that MBE’s 
or WBE’s participation will not count towards achieving the Combined 
MBE/WBE  goal. 

 
(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance 
with requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE 
Goal, the firm is responsible for meeting the goal or making good faith efforts to meet the goal, 
just like any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the 
Combined MBE/WBE goal by virtue of the work it performs on the contract with its own forces.  
However, all the work that is performed by the MBE or WBE bidder and any other similarly 
certified subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself 
along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
Combined MBE/WBE goal of the contract, indicating the bidder’s commitment to use the 
MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form 
titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the 
fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an 
official state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 
a.m. on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not 
present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 
goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE 
goal, the Contractor shall submit evidence of good faith efforts for the goal not met, completed in 
its entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar day following opening 
of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state 
business day. 
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Banking MBE/WBE Credit 
 
If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined 
MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for 
future use by the bidder.  Separate accounts will be maintained for MBE and WBE participation 
and these may accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE goal as long 
as there are adequate funds available from the bidder’s MBE and WBE bank accounts. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith efforts 
made to reach that specific goal. 
 
One complete set and 5 copies of this information shall be received in the office of the Engineer 
no later than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day 
falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of 
the Engineer no later than 10:00 a.m. on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 
Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 
expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 
that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma 
efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts 
a bidder has made.  Listed below are examples of the types of actions a bidder will take in 
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, 
nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 
of the NCDOT Directory of Transportation Firms) the interest of all certified 
MBEs/WBEs that are also prequalified subcontractors.  The bidder must solicit this 
interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond 
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to the solicitation.  Solicitation shall provide the opportunity to MBEs/WBEs within the 
Division and surrounding Divisions where the project is located.  The bidder must 
determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to 
follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE goal will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate MBE/WBE participation, even when the prime contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 
timely manner to assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or material 
needs consistent with the available MBE/WBE subcontractors and suppliers, so as 
to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 
names, addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications 
for the work selected for subcontracting; and evidence as to why additional 
agreements could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as the advertised goal into 
consideration.  However, the fact that there may be some additional costs 
involved in finding and using MBEs/WBEs is not in itself sufficient reason for 
a bidder’s failure to meet the advertised goal, as long as such costs are reasonable.  
Also, the ability or desire of a prime contractor to perform the work of a contract 
with its own organization does not relieve the bidder of the responsibility to make 
good faith efforts.  Bidding contractors are not, however, required to accept 
higher quotes from MBEs/WBEs if the price difference is excessive or 
unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associates and political or social 
affiliations (for example, union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 
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(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 
or insurance as required by the recipient or bidder. 

 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 
the bid opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 
quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the Combined MBE/WBE goal. 

 
(2) The bidders’ past performance in meeting the contract goal. 
 
(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts 
the apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the advertised goal, but meets or exceeds the average MBE 
and WBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the Combined MBE/WBE goal can be met or that an adequate 
good faith effort has been made to meet the advertised goal. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the Contractor verbally and in writing of non-good faith.  A Contractor 
may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 
Contractor wishes to appeal the determination made by the Committee, they shall provide written 
notification to the Engineer.  The appeal shall be made within 2 business days of notification of 
the determination of non-good faith. 
 

mailto:BOWD@ncdot.gov
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Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work performed by the 
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 
and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 
MBE firm may be counted toward the anticipated MBE participation.  The same holds 
for work that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE 
subcontracts to a non-MBE/WBE firm does not count toward the contract goal 
requirement.    It should be noted that every effort shall be made by MBE and WBE 
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 
WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however, 
may not always be possible due to the limitation of firms in the area.  If the MBE or 
WBE firm shows a good faith effort has been made to reach out to similarly certified 
firms and there is no interest or availability, and they can get assistance from other 
certified firms, the Engineer will not hold the prime responsible for meeting the 
individual MBE or WBE breakdown. If a MBE or WBE contractor or subcontractor 
subcontracts a significantly greater portion of the work of the contract than would be 
expected on the basis of standard industry practices, it shall be presumed that the MBE or 
WBE is not performing a commercially useful function.   

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation 
with the MBE or WBE in the joint venture, that portion of the total dollar value being 
a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 
(E) Manufacturer, Regular Dealer, Distributor 

 
A Contractor may count toward its MBE/WBE requirement 40 percent of its expenditures 
for materials or supplies (including transportation costs) from a MBE/WBE distributor, 
60 percent of its expenditures for materials or supplies (including transportation costs) 
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from a MBE/WBE regular dealer and 100 percent of such expenditures obtained from a 
MBE/WBE manufacturer. 
 
A Contractor may count toward its MBE/WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers, regular dealers or distributors: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer, regular dealer, nor a distributor count the entire amount of 
fees or commissions charged that the Department deems to be reasonable, 
including transportation charges for the delivery of materials or supplies. Do not 
count any portion of the cost of the materials and supplies themselves. 

 
A Contractor will submit a completed DBE Regular Dealer/Distributor Affirmation Form 
with the Letter of Intent to the Engineer.  The Engineer will forward to the State 
Contractor Utilization Engineer or DBE@ncdot.gov. The State Contractor Utilization 
Engineer will make a preliminary assessment as to whether a MBE/WBE supplier has the 
demonstrated capacity to perform a commercially useful function (CUF) on a contract-
by-contract basis prior to its participation. 
 

Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to 
MBEs and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by 
performing, managing, and supervising the work involved.  To perform a commercially 
useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, 
ordering the material and installing (where applicable) and paying for the material itself.  
To determine whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether 
the amount the firm is to be paid under the contract is commensurate with the work it is 
performing and the MBE/WBE credit claimed for its performance of the work, and any 
other relevant factors. If it is determined that a MBE or WBE is not performing a 
Commercially Useful Function, the contractor may present evidence to rebut this 
presumption to the Department. 
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(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting the 
Combined MBE/WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers 
it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 
may subcontract the work to another WBE firm, including an owner-operator who 
is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 
work receives credit for the total value of the transportation services the 
subcontracted MBE or WBE provides on the contract.  It should be noted that 
every effort shall be made by MBE and WBE contractors to subcontract to the 
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill 
the participation breakdown.  This, however, may not always be possible due to 
the limitation of firms in the area.  If the MBE or WBE firm shows a good faith 
effort has been made to reach out to similarly certified transportation service 
providers and there is no interest or availability, and they can get assistance from 
other certified providers, the Engineer will not hold the prime responsible for 
meeting the individual MBE or WBE participation breakdown. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 
a non-MBE/WBE is entitled to credit for the total value of transportation services 
provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only 
for the fee or commission it receives as a result of the subcontract arrangement.  
The value of services performed under subcontract agreements between the 
MBE/WBE and the Contractor will not count towards the MBE/WBE contract 
requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
exclusive use of and control over the truck.  This requirement does not preclude 
the leased truck from working for others during the term of the lease with the 
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 
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priority for use of the leased truck.  This type of lease may count toward the 
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name 
if it is not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 
substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE subcontractor or any portion of its work for 
convenience.  This includes, but is not limited to, instances in which the Contractor seeks to 
perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate a MBE/WBE 
subcontractor or any portion of its work, and the reason for the request.  The Contractor must 
give the MBE/WBE subcontractor five (5) business days to respond to the Contractor’s Notice of 
Intent to Request Termination and/or Substitution.  If the MBE/WBE subcontractor objects to the 
intended termination/substitution, the MBE/WBE, within five (5) business days must advise the 
Contractor and the Department of the reasons why the action should not be approved. The five-
day notice period shall begin on the next business day after written notice is provided to the 
MBE/WBE subcontractor. 
 
A committed MBE/WBE subcontractor may only be terminated or any portion of its work after 
receiving the Department’s written approval based upon a finding of good cause for the proposed 
termination and/or substitution.  Good cause does not exist if the Contractor seeks to terminate a 
MBE/WBE or any portion of its work that it relied upon to obtain the contract so that the 
Contractor can self-perform the work for which the MBE/WBE was engaged, or so that the 
Contractor can substitute another MBE/WBE or non- MBE/WBE contractor after contract 
award.  For purposes of this section, good cause shall include the following circumstances: 
 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 
(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its 

subcontract in a way consistent with normal industry standards.  Provided, however, that 
good cause does not exist if the failure or refusal of the MBE/WBE subcontractor to 
perform its work on the subcontract results from the bad faith or discriminatory action of 
the prime contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s 
reasonable, nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects 
because of suspension and debarment proceedings pursuant to 2 CFR parts 180, 215 and 
1200 or applicable State law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 
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(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice 
of withdrawal; 

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work 
required; 

(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 
contractor is unable to complete its work on the contract; and 

(j) Other documented good cause that compels the termination of the MBE/WBE 
subcontractor. 

 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE/WBE is terminated for good cause as stated above, an 
additional MBE/WBE that was submitted at the time of bid may be used to fulfill the 
MBE/WBE commitment to meet the Combined MBE/WBE Goal.  A good faith effort 
will only be required for removing a committed MBE/WBE if there were no additional 
MBE/WBEs submitted at the time of bid to cover the same amount of work as the 
MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of 
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 
documenting the steps taken.  Such documentation shall include, but not be limited to, the 
following: 

 
(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 
other items of work in the contract. 

 
(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a 

minimum: 
 

(a) The names, addresses, and telephone numbers of MBE/WBEs who were 
contacted. 

(b) A description of the information provided to MBE/WBEs regarding the 
plans and specifications for portions of the work to be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
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decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement but not the 
overall goal. 

 
(i) If the MBE/WBE's ineligibility is caused solely by its having exceeded the 

size standard during the performance of the contract. The Department may 
continue to count participation equal to the remaining work performed by 
the decertified firm which will count toward the contract goal requirement 
and overall goal. 

 
(ii) If the MBE/WBE’s ineligibility is caused solely by its acquisition by or 

merger with a non- MBE/WBE during the performance of the contract. 
The Department may not continue to count the portion of the decertified 
firm’s performance on the contract remaining toward either the contract 
goal or the overall goal, even if the Contractor has executed a subcontract 
with the firm or the Department has executed a prime contract with the 
MBE/WBE that was later decertified. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the 
Contractor shall take all necessary and reasonable steps to replace the MBE/WBE 
subcontractor with another MBE/WBE subcontractor to perform at least the same 
amount of work to meet the Combined MBE/WBE goal requirement.  If a 
MBE/WBE firm is not found to do the same amount of work, a good faith effort 
must be submitted to NCDOT (see A herein for required documentation). 

 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 
6 months. 
 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 
additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal 
impact on the contract amount, the Contractor shall seek additional participation by 
MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
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When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused 
by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 
subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall 
furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to 
report all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for further work on future projects until the required information is submitted. 
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Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
The Contractor shall report the accounting of payments through the Department’s DBE Payment 
Tracking System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
Standard Specifications may be cause to disqualify the Contractor. 
 
RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 
(11-17-20)  SP01 G090 
 
All telecommunications, video or other ITS equipment or services installed or utilized on this 
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, 
COST PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 
200.216 Prohibition on certain telecommunications and video surveillance services or 
equipment. 
 
USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)  SP1 G092 
 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 
Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 
Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required 
for commercial operation of unmanned aircraft system, and NCDOT UAS Policy.  The required 
operator certifications include possessing a current Federal Aviation Administration (FAA) 
Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with 
the FAA. 
 
Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight 
Operation Approval Form and submit it to the Engineer for approval.  All UAS operations shall 
be approved by the Engineer prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability 
insurance to cover all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 
the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 
will be in accordance with Article 104-7 Extra Work. 
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EQUIPMENT IDLING GUIDELINES: 
(1-19-21)                                                                                        107 SP1 G096 
 
Exercise reduced fuel consumption and reduced equipment emissions during the construction of 
all work associated with this contract.  Employees engaged in the construction of this project 
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 
equipment should idle no longer than fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 
5. Idling required to bring the machine system to operating temperature. 
6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 
7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 
is exempt from the idling limitations set forth in this special provision. 
 
OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the United 
States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
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PROJECT SPECIAL PROVISIONS - ROADWAY 

#57 STONE: 
  (7-18-06)(Rev. 11-19-24) SPI 10 -01 
 
Description 
 
Place #57 stone in accordance with the details in the plans and this special provision. 
 
Materials 
 
Refer to Division 10 of the Standard Specifications. 
 
Item Section 
# 57 Stone 1005 

 
Construction Methods 
 
The stone shall be placed and compacted as directed by the Engineer. 
 
Measurement and Payment 
 
#57 Stone will be measured and paid in tons that are completed and accepted.  The stone will be 
measured by being weighed in trucks on certified platform scales or other certified weighing 
devices.  The price and payment will be full compensation for furnishing, hauling, placing, and 
all incidentals necessary to complete the work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
#57 Stone Ton 

 
CONES: 
(3-19-24) 1135 SP11 R35 
 
Revise the Standard Specifications as follows: 
 
Page 11-11, Article 1135-3 CONSTRUCTION METHODS, lines 19-20, delete the third 
sentence of the first paragraph, “Do not use cones in the upstream taper of lane or shoulder 
closures for multi-lane roadways.”. 
 
PORTABLE CONCRETE BARRIER: 
(12-17-24) 1170 SP11 R70 
 
Revise the Standard Specifications as follows: 
 
Page 11-17, Subarticle 1170-3(A)(1) Portable Concrete Barrier, after line 25, add the 
following: 
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For MASH approved F-Shape K-Wall, install anchorage transitions between unanchored 
portable concrete barrier and temporary crash cushions, and between unanchored portable 
concrete barrier and portable concrete barrier (anchored) as shown in the Roadway Standard 
Drawings, No. 1170.01. 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 16, after the second 
sentence of the first paragraph add the following: 
 
Crash cushion to unanchored concrete requires a transition 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 13, delete and replace 
“Portable Concrete Barrier (____)” with “Portable Concrete Barrier”. 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 16, after the second 
sentence of the first paragraph add the following: 
 
As shown in the Roadway Standard Drawings, No. 1170.01, anchorage transition sections 
between Portable Concrete Barrier and Temporary Crash Cushions as found in Section 1160 
will be measured and paid as Portable Concrete Barrier.  No additional payment will be made 
for equipment, materials or labor to meet the anchorage transition requirements. 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 16, after the first 
paragraph add the following: 
 
Portable Concrete Barrier (Anchored) will be measured and paid as the maximum number of 
linear feet furnished, satisfactorily installed, accepted by the Engineer, maintained and removed, 
at any one time during the life of the project, including anchorage transition sections between 
portable concrete barrier and portable concrete barrier (anchored) as shown in the Roadway 
Standard Drawings, No. 1170.01. Measurement will be made by counting the number of barrier 
units used and multiplying by the length of a unit. 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 21, delete and replace 
“Remove and Reset Portable Concrete Barrier (____)” with “Remove and Reset Portable 
Concrete Barrier”. 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 24, after the second 
sentence of the third paragraph add the following: 
 
As shown in the Roadway Standard Drawings, No. 1170.01, anchorage transition sections 
between Portable Concrete Barrier and Temporary Crash Cushions as found in Section 1160 
will be measured and paid as Remove and Reset Portable Concrete Barrier.  No additional 
payment will be made for equipment, materials or labor to meet the anchorage transition 
requirements. 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 28, after the third 
paragraph add the following: 
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Remove and Reset Portable Concrete Barrier (Anchored) will be measured and paid as the 
number of linear feet of barrier moved from one location on the project to another location on the 
project, including anchorage transition sections between portable concrete barrier and portable 
concrete barrier (anchored) as shown in the Roadway Standard Drawings, No. 1170.01. 
Measurement will be made by counting the number of barrier units moved during any one move 
and multiplying by the length of a unit. Where barrier units are moved more than once, each 
move will be measured separately. Whenever the Engineer directs the Contractor to move barrier 
units from an installed location to a stockpile either on or off the project and then back to another 
installed location, the complete move from the first installed location to the next installed 
location will be measured as 2 moves. 
 
WATTLE DEVICES: 
   (1-1-24) 1642 SP16 R01 
 
Page 16-23, Subarticle 1642-2(B) Wattle, lines 10-12, delete and replace with the following: 
 
(B)  Wattle and Wattle Barrier 

Wattles shall meet Table 1642-1. 

TABLE 1642-1  
100% CURLED WOOD (EXCELSIOR) FIBERS - WATTLE 
Property Property Value 

Minimum Diameter 12 inches 
Minimum Density 2.5 pcf +/- 10% 

Net Material Synthetic 
Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 
Minimum Weight 20 lb +/- 10% per 10 foot length 

 
Coir Fiber Wattles shall meet Table 1642-2. 

TABLE 1642-2  
100% COIR (COCONUT) FIBERS WATTLE 

Property Property Value 
Minimum Diameter 12 inches 
Minimum Density 3.5 pcf +/- 10% 

Net Material Coir Fiber 
Net Openings 2 inch x 2 inch 
Net Strength 90 lb 

Minimum Weight 2.6 pcf +/- 10% 
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Wattle Barriers shall meet Table 1642-3. 

TABLE 1642-3  
100% CURLED WOOD (EXCELSIOR) FIBERS – WATTLE BARRIER 

Property Property Value 
Minimum Diameter 18 inches 
Minimum Density 2.9 pcf +/- 10% 

Net Material Synthetic 
Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 
Minimum Weight 5 pcf +/- 10% 

 
Coir Fiber Wattle Barriers shall meet Table 1642-4. 

TABLE 1642-4  
100% COIR (COCONUT) FIBERS WATTLE BARRIER 

Property Property Value 
Minimum Diameter 18 inches 
Minimum Density 5 pcf +/- 10% 

Net Material Coir Fiber 
Net Openings 2 inch x 2 inch 
Net Strength 90 lb 

Minimum Weight 10 pcf +/- 10% 
 
Pages 16-24 & 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, lines 42-47 & 
lines 1-2, delete and replace with the following: 
 
Wattle will be measured and paid for by the actual number of linear feet of wattles which are 
installed and accepted.  Such price and payment will be full compensation for all work covered 
by this section, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to install the Wattle. 
 
Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of coir fiber 
wattles which are installed and accepted.  Such price and payment will be full compensation for 
all work covered by this section, including, but not limited to, furnishing all materials, labor, 
equipment and incidentals necessary to install the Coir Fiber Wattles. 
 
Wattle Barrier will be measured and paid as the actual number of linear feet of wattle barrier 
installed and accepted.  Such price and payment will be full compensation for all work covered 
by this provision, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to install the Wattle Barrier. 
 
Coir Fiber Wattle Barrier will be measured and paid as the actual number of linear feet of coir 
fiber wattle barrier installed and accepted.  Such price and payment will be full compensation for 
all work covered by this provision, including, but not limited to, furnishing all materials, labor, 
equipment and incidentals necessary to install the Coir Fiber Wattle Barrier. 
 
Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and 
replace “___ Wattle Check” with “Wattle”. 



DG00662   N/A R-5 Rockingham County 

 

 

Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and 
replace “___ Wattle Barrier” with “Wattle Barrier”. 
 
Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, add the 
following: 
 
Pay Item Pay Unit 
Coir Fiber Wattle Linear Foot 
Coir Fiber Wattle Barrier Linear Foot 
 
EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION 
AND RECONSTRUCTION: 
(11-16-10) (Rev. 1-21-20) 105-16, 225-2, Division 16 SP16 R03R 
 
Land disturbing operations associated with shoulder construction/reconstruction may require 
erosion and sediment control/stormwater measure installation.  National Pollutant Discharge 
Elimination System (NPDES) inspection and reporting may be required. 
 
Erosion control measures shall be installed per the erosion control detail in any area where the 
vegetated buffer between the disturbed area and surface waters (streams, wetlands, or open 
waters) or drainage inlet is less than 10 feet.  The Engineer may reduce the vegetated buffer 
threshold for this requirement to a value between 5 and 10 feet.  Erosion control measures shall 
be spot checked every 7 days until permanent vegetative establishment. 
 
In areas where shoulder construction/reconstruction includes disturbance or grading on the front 
slope or to the toe of fill, relocating ditch line or backslope, or removing vegetation from the 
ditch line or swale, NPDES inspection and monitoring are required every 7 days or 
within 24 hours of a rainfall event of greater than 1.0 inch. Maintain daily rainfall records.  
Install erosion control measures per detail. 
 
In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of 
the State classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical 
Areas, or Unique Wetlands, NPDES inspection and monitoring are required every 7 days or 
within 24 hours of a rainfall event of greater than 1.0 inch. The Engineer may reduce the 
vegetated buffer threshold for this requirement to a value between 5 and 10 feet.  The plans or 
provisions will indicate the presence of these water classifications. Maintain daily rainfall 
records.  Install erosion control measures per detail. 
 
Land disturbances hardened with aggregate materials receiving sheet flow are considered  
non-erodible. 
 
Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and 
mulching as directed by the Engineer. 
 
NPDES documentation shall be performed by a Level II Erosion and Sediment 
Control/Stormwater certificate holder. 
 
Materials used for erosion control will be measured and paid as stated in the contract. 
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STANDARD SPECIAL PROVISION 
 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08)(Rev. 1-16-24) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal 
year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided 
funds are available.  The State reserves the right to terminate or suspend any transportation 
project contract, and any transportation project contract shall be so terminated or suspended if 
funds will not be available for payment of the work to be performed during that fiscal year 
pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 
a written notice of termination at least 60 days before completion of scheduled work for which 
funds are available.  In the event of termination, the contractor shall be paid for the work already 
performed in accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the Standard Specifications. 
 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and 
Consumer Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall 
supply an independent laboratory report for each lot to be tested.  Results from seed so sampled 
shall be final.  Seed not meeting the specifications shall be rejected by the Department of 
Transportation and shall not be delivered to North Carolina Department of Transportation 
warehouses.  If seed has been delivered it shall be available for pickup and replacement at the 
supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified 
herein shall be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species 
on the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts 
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
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Tolerances established by the Association of Official Seed Analysts will generally be 
recognized.  However, for the purpose of figuring pure live seed, the found pure seed and found 
germination percentages as reported by the North Carolina Department of Agriculture and 
Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established by the 
NCDOT, will be recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   
 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed 
shall not contain more than 2% other crop seed nor more than 1% total weed seed.  The 
germination rate as tested by the North Carolina Department of Agriculture shall not fall below 
70%, which includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total 
weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed 
will not be approved. 
 
 Sericea Lespedeza Oats (seeds) 
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Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will 
not be approved. 
 
 Tall Fescue (all approved varieties) Bermudagrass 
 Kobe Lespedeza Browntop Millet 
 Korean Lespedeza German Millet – Strain R 
 Weeping Lovegrass Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed 
will not be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed 
will not be approved. 
 
 Rye (grain; all varieties) Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not 
be approved. 
 
 Centipedegrass Japanese Millet 
 Crownvetch Reed Canary Grass 
 Pensacola Bahiagrass Zoysia 
 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass Big Bluestem 
 Little Bluestem Bristly Locust 
 Birdsfoot Trefoil Indiangrass 
 Orchardgrass Switchgrass 
 Yellow Blossom Sweet Clover 
 
ERRATA 
(1-16-24)  Z-4 
 
Revise the 2024 Standard Specifications as follows: 

 
Division 3 

 
Page 3-5, Article 305-2 MATERIALS, after line 16, replace " 1032-3(A)(7)” with “1032-3” 
and add the item “Galvanized Corrugated Steel Pipe” with Section “1032-3”. 
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Page 3-6, Article 310-2 MATERIALS, after line 9, add the item “Galvanized Corrugated Steel 
Pipe” with Section “1032-3”. 
 

Division 9 
 
Page 9-17, Article 904-4 MEASUREMENT AND PAYMENT, prior to line 1, replace " Sign 
Erection, Relocate Type (Ground Mounted)” with “Sign Erection, Relocate Type ___ (Ground 
Mounted)”. 
 

Division 10 
 
Page 10-51, Article 1024-4 WATER, prior to line 1, delete the “unpopulated blank row” in 
Table 1024-2 between “Time of set, deviation from control” and “Chloride Ion Content, Max.”. 
 
Page 10-170, Subarticle 1081-1(C) Requirements, line 4, replace "maximum” with 
“minimum”. 
 

Division 11 
 
Page 11-15, Article 1160-4 MEASUREMENT AND PAYMENT, line 24, replace “Where 
barrier units are moved more than one” with “Where barrier units are moved more than once”. 
 

Division 15 
 
Page 15-10, Article 1515-4 MEASUREMENT AND PAYMENT, lines 11, replace " All 
piping” with “All labor, the manhole, other materials, excavation, backfilling, piping”. 
 

Division 16 
 
Page 16-14, Article 1633-5 MEASUREMENT AND PAYMENT, line 20-24 and prior to line 
25, delete and replace with the following " Flocculant will be measured and paid in accordance 
with Article 1642-5 applied to the temporary rock silt checks.” 
 
Page 16-3, Article 1609-2 MATERIALS, after line 26, replace "Type 4” with “Type 4a”. 
 
Page 16-25, Article 1644-2 MATERIALS, after line 22, replace "Type 4” with “Type 4a”. 
 
PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Guava Root Knot Nematode, Spongy Moth (formerly known as gypsy 
moth), Witchweed, Cogon Grass, And Any Other Regulated Noxious Weed or Plant Pest) 

(3-18-03)(Rev. 3-18-25) Z-04a 
 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 
a certificate or limited permit for any regulated article moving from the quarantined area. 
 



DG00662   N/A SSP-5 Rockingham County 

 

 

Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/divisions/plant-industry/plant-
protection/plant-industry-plant-pest-quarantines to determine those specific project sites located 
in the quarantined area or for any regulated article used on this project originating in a 
quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance of any character, if determined by an 

inspector present a hazard of spreading imported fire ant, guava root knot nematode, spongy 
moth (formerly known as gypsy moth), witchweed, cogon grass, or other regulated noxious 
weed or plant pest. 
 
 

MINIMUM WAGES 
(7-21-09) Z-5 
 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees, wages at a rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

https://www.ncagr.gov/divisions/plant-industry/plant-protection/plant-industry-plant-pest-quarantines
https://www.ncagr.gov/divisions/plant-industry/plant-protection/plant-industry-plant-pest-quarantines
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The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on 
this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 
informed of all Federal and State Laws affecting his contract. 
 
TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 1/16/2024)  Z-6 
 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically 
set forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 
(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they 
may be amended from time to time, which are herein incorporated by reference and 
made a part of this contract. 

(b) Nondiscrimination 
The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 



DG00662   N/A SSP-7 Rockingham County 

 

 

In all solicitations, either by competitive bidding, or negotiation made by the 
contractor for work to be performed under a subcontract, including procurements of 
materials, or leases of equipment, each potential subcontractor or supplier shall be 
notified by the contractor of the contractor's obligations under this contract and the 
Acts and the Regulations relative to Nondiscrimination on the grounds of race, color, 
or national origin. 

(d) Information and Reports 
The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its 
books, records, accounts, other sources of information, and its facilities as may be 
determined by the Recipient or the FHWA to be pertinent to ascertain compliance 
with such Acts, Regulations, and instructions. Where any information required of a 
contractor is in the exclusive possession of another who fails or refuses to furnish the 
information, the contractor shall so certify to the Recipient or the FHWA, as 
appropriate, and shall set forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 
In the event of a contractor's noncompliance with the Non-discrimination provisions 
of this contract, the Recipient will impose such contract sanctions as it and/or the 
FHWA may determine to be appropriate, including, but not limited to:  
(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 
(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 
The contractor shall include the provisions of paragraphs (a) through (f) in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 
is threatened with litigation by a subcontractor, or supplier because of such direction, 
the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to 
enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 
The North Carolina Department of Transportation (NCDOT) has assured the USDOT 
that, as a condition to receiving federal financial assistance, NCDOT will comply with 
Title VI of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR 
part 21 and related nondiscrimination authorities to ensure that no person shall, on the 
ground of race, color, national origin, limited English proficiency, sex, age, or disability 
(including religion/creed or income-level, where applicable), be excluded from 
participation in, be denied the benefits of, or be subjected to discrimination under any 
programs, activities, or services conducted or funded by NCDOT. Contractors and other 
organizations under contract or agreement with NCDOT must also comply with Title VI 
and related authorities, therefore: 
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(a) During the performance of this contract or agreement, contractors (e.g., 
subcontractors, consultants, vendors, prime contractors) are responsible for 
complying with NCDOT’s Title VI Program. Contractors are not required to prepare 
or submit Title VI Programs. To comply with this section, the prime contractor shall: 
1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, 
regardless of funding source: 
“The North Carolina Department of Transportation, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 
affirmatively ensure that any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration for an award. In 
accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, 
disability, low-income level, creed/religion, or limited English proficiency in 
consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 
OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 
agreements. Subrecipients must also ensure compliance by their contractors and 
subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 
CFR 200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 
1. Applicability 
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Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 

2. Eligibility 
Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, aviation, 
or transit) may file a written complaint. The law also prohibits intimidation or 
retaliation of any sort. 

3. Time Limits and Filing Options 
Complaints may be filed by the affected individual(s) or a representative and must 
be filed no later than 180 calendar days after the following: 
(i) The date of the alleged act of discrimination; or 
(ii) The date when the person(s) became aware of the alleged discrimination; or 
(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 
Title VI and related discrimination complaints may be submitted to the following 
entities: 
 North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 

4. Format for Complaints 
Complaints must be in writing and signed by the complainant(s) or a 
representative, and include the complainant’s name, address, and telephone 
number. Complaints received by fax or e-mail will be acknowledged and 
processed. Allegations received by telephone will be reduced to writing and 
provided to the complainant for confirmation or revision before processing. 
Complaints will be accepted in other languages, including Braille. 

5. Discrimination Complaint Form 
Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 
Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
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TABLE 103-1 
COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  

Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes and 
authorities, including, but not limited to: 
(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21.  
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(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits 
discrimination on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), 
(prohibits discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or 
sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities 
(42 U.S.C. §§ 12131-12189) as implemented by Department of Transportation 
regulations at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in 
Minority Populations and Low-Income Populations, which ensures 
Nondiscrimination against minority populations by discouraging programs, policies, 
and activities with disproportionately high and adverse human health or 
environmental effects on minority and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you 
from discriminating because of sex in education programs or activities (20 U.S.C. 
1681 et seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 
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The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from 
the United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law 
and upon the condition that the North Carolina Department of Transportation 
(NCDOT) will accept title to the lands and maintain the project constructed thereon in 
accordance with the North Carolina General Assembly, the Regulations for the 
Administration of the Federal-Aid Highway Program, and the policies and procedures 
prescribed by the Federal Highway Administration of the U.S. Department of 
Transportation in accordance and in compliance with all requirements imposed by 
Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, 
Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of 
the U.S Department of Transportation pertaining to and effectuating the provisions of 
Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), 
does hereby remise, release, quitclaim and convey unto the NCDOT all the right, title 
and interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, however, 
to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures 
are used for a purpose for which Federal financial assistance is extended or for 
another purpose involving the provision of similar services or benefits and will be 
binding on the NCDOT, its successors and assigns. 
 
The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or 
national origin, be excluded from participation in, be denied the benefits of, or be 
otherwise subjected to discrimination with regard to any facility located wholly or in 
part on, over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT 
will use the lands and interests in lands and interests in lands so conveyed, in 
compliance with all requirements imposed by or pursuant to Title 49, Code of Federal 
Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, 
Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of 
the above-mentioned nondiscrimination conditions, the Department will have a right 
to enter or re-enter said lands and facilities on said land, and that above described 
land and facilities will thereon revert to and vest in and become the absolute property 
of the U.S. Department of Transportation and its assigns as such interest existed prior 
to this instruction].* 
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(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 
The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 
1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 
(i.) In the event facilities are constructed, maintained, or otherwise operated on 

the property described in this (deed, license, lease, permit, etc.) for a purpose 
for which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and 
operate such facilities and services in compliance with all requirements 
imposed by the Acts and Regulations (as may be amended) such that no 
person on the grounds of race, color, or national origin, will be excluded from 
participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had 
never been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above 
Nondiscrimination covenants, the NCDOT will have the right to enter or re-enter 
the lands and facilities thereon, and the above described lands and facilities will 
there upon revert to and vest in and become the absolute property of the NCDOT 
and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 
The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
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1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 
heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the 
ground of race, color, or national origin, will be excluded from participation in, 
denied the benefits of, or be otherwise subjected to discrimination in the use of 
said facilities, (2) that in the construction of any improvements on, over, or under 
such land, and the furnishing of services thereon, no person on the ground of race, 
color, or national origin, will be excluded from participation in, denied the 
benefits of, or otherwise be subjected to discrimination, (3) that the (grantee, 
licensee, lessee, permittee, etc.) will use the premises in compliance with all other 
requirements imposed by or pursuant to the Acts and Regulations, as amended, set 
forth in this Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 
above Non¬ discrimination covenants, the NCDOT will have the right to 
terminate the (license, permit, etc., as appropriate) and to enter or re-enter and 
repossess said land and the facilities thereon, and hold the same as if said (license, 
permit, etc., as appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above 
Nondiscrimination covenants, the NCDOT will there upon revert to and vest in 
and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary to make clear the purpose of Title VI.) 

 
ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 
 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the 
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 
Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 
Program.  Standard OJT requirements typically associated with individual projects will no longer 
be applied at the project level.  Instead, these requirements will be applicable on an annual basis 
for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
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Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make 
every effort to enroll minority and women as trainees to the extent that such persons are available 
within a reasonable area of recruitment.  This training commitment is not intended, and shall not 
be used, to discriminate against any applicant for training, whether a member of a minority group 
or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar 
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 
year’s activity with the Department.  At the beginning of each year, all contractors eligible will 
be contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  
The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are 
not all-inclusive.  Where the training is oriented toward construction applications, training will 
be allowed in lower-level management positions such as office engineers and estimators.  
Contractors shall submit new classifications for specific job functions that their employees are 
performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the 
following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 
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The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to 
the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 
year of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting 
company compliance under these contract documents.  These documents and any other 
information as requested shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
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Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken 
off the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 10-15-24) Z-1 

PERMITS 
 
The Contractor's attention is directed to the following permits, which have been issued to the 
Department of Transportation by the authority granting the permit. 
 
PERMIT AUTHORITY GRANTING THE PERMIT 
Dredge and Fill and/or Work in Navigable 
Waters (404) 
 

U. S. Army Corps of Engineers 
 

 
The Contractor shall comply with all applicable permit conditions during construction of this 
project. 
 
Agents of the permitting authority will periodically inspect the project for adherence to the 
permits. 
 
The Contractor's attention is also directed to Articles 107-10 and 107-13 of the Standard 
Specifications and the following: 
 
Should the Contractor propose to utilize construction methods (such as temporary structures or 
fill in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 
permit action is required.  The Contractor shall also be responsible for initiating the request for 
the authorization of such construction method by the permitting agency.  The request shall be 
submitted through the Engineer.  The Contractor shall not utilize the construction method until it 
is approved by the permitting agency.  The request normally takes approximately 60 days to 
process; however, no extensions of time or additional compensation will be granted for delays 
resulting from the Contractor's request for approval of construction methods not specifically 
identified in the permit. 
 
Where construction moratoriums are contained in a permit condition which restricts the 
Contractor's activities to certain times of the year, those moratoriums will apply only to the 
portions of the work taking place in the restricted waters, wetlands or buffer zones, 
provided that activities outside those areas is done in such a manner as to not affect the 
restricted waters, wetlands or buffer zones. 
 



Nationwide Permit 3 
Maintenance 

Effective Date: February 25, 2022 / Expiration Date: March 14, 2026 
Authority: Sections 10 and 404 

(a) The repair, rehabilitation, or replacement of any previously authorized, currently serviceable
structure or fill, or of any currently serviceable structure or fill authorized by 33 CFR 330.3,
provided that the structure or fill is not to be put to uses differing from those uses specified or
contemplated for it in the original permit or the most recently authorized modification. Minor
deviations in the structure's configuration or filled area, including those due to changes in
materials, construction techniques, requirements of other regulatory agencies, or current
construction codes or safety standards that are necessary to make the repair, rehabilitation, or
replacement are authorized. This NWP also authorizes the removal of previously authorized
structures or fills.  Any stream channel modification is limited to the minimum necessary for the
repair, rehabilitation, or replacement of the structure or fill; such modifications, including the
removal of material from the stream channel, must be immediately adjacent to the project.
This NWP also authorizes the removal of accumulated sediment and debris within, and in the
immediate vicinity of, the structure or fill. This NWP also authorizes the repair, rehabilitation, or
replacement of those structures or fills destroyed or damaged by storms, floods, fire or other
discrete events, provided the repair, rehabilitation, or replacement is commenced, or is under
contract to commence, within two years of the date of their destruction or damage. In cases of
catastrophic events, such as hurricanes or tornadoes, this two-year limit may be waived by the
district engineer, provided the permittee can demonstrate funding, contract, or other similar
delays.

(b) This NWP also authorizes the removal of accumulated sediments and debris outside the
immediate vicinity of existing structures (e.g., bridges, culverted road crossings, water intake
structures, etc.). The removal of sediment is limited to the minimum necessary to restore the
waterway in the vicinity of the structure to the approximate dimensions that existed when the
structure was built but cannot extend farther than 200 feet in any direction from the structure.
This 200-foot limit does not apply to maintenance dredging to remove accumulated sediments
blocking or restricting outfall and intake structures or to maintenance dredging to remove
accumulated sediments from canals associated with outfall and intake structures. All dredged
or excavated materials must be deposited and retained in an area that has no waters of the
United States unless otherwise specifically approved by the district engineer under separate
authorization.

(c) This NWP also authorizes temporary structures, fills, and work, including the use of
temporary mats, necessary to conduct the maintenance activity. Appropriate measures must
be taken to maintain normal downstream flows and minimize flooding to the maximum extent
practicable, when temporary structures, work, and discharges of dredged or fill material,
including cofferdams, are necessary for construction activities, access fills, or dewatering of
construction sites. Temporary fills must consist of materials, and be placed in a manner, that
will not be eroded by expected high flows. After conducting the maintenance activity,
temporary fills must be removed in their entirety and the affected areas returned to pre-
construction elevations. The areas affected by temporary fills must be revegetated, as
appropriate.

(d) This NWP does not authorize maintenance dredging for the primary purpose of navigation.
This NWP does not authorize beach restoration. This NWP does not authorize new stream
channelization or stream relocation projects.
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Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit 
a pre-construction notification to the district engineer prior to commencing the activity (see 
general condition 32). The pre-construction notification must include information regarding the 
original design capacities and configurations of the outfalls, intakes, small impoundments, and 
canals.  (Authorities: Section 10 of the Rivers and Harbors Act of 1899 and Section 404 of the 
Clean Water Act (Sections 10 and 404)) 

Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously 
authorized structure or fill that does not qualify for the Clean Water Act Section 404(f) 
exemption for maintenance. 

GENERAL CONDITIONS 

Note: To qualify for NWP authorization, the prospective permittee must comply with the 
following general conditions, as applicable, in addition to any regional or case-specific 
conditions imposed by the division engineer or district engineer. Prospective permittees should 
contact the appropriate Corps district office to determine if regional conditions have been 
imposed on an NWP. Prospective permittees should also contact the appropriate Corps district 
office to determine the status of Clean Water Act Section 401 water quality certification and/or 
Coastal Zone Management Act consistency for an NWP. Every person who may wish to obtain 
permit authorization under one or more NWPs, or who is currently relying on an existing or 
prior permit authorization under one or more NWPs, has been and is on notice that all of the 
provisions of 33 CFR 330.1 through 330.6 apply to every NWP authorization. Note especially 
33 CFR 330.5 relating to the modification, suspension, or revocation of any NWP 
authorization. 

1. Navigation.

(a) No activity may cause more than a minimal adverse effect on navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or
otherwise, must be installed and maintained at the permittee’s expense on authorized facilities
in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein authorized,
or if, in the opinion of the Secretary of the Army or his authorized representative, said structure
or work shall cause unreasonable obstruction to the free navigation of the navigable waters,
the permittee will be required, upon due notice from the Corps of Engineers, to remove,
relocate, or alter the structural work or obstructions caused thereby, without expense to the
United States. No claim shall be made against the United States on account of any such
removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle
movements of those species of aquatic life indigenous to the waterbody, including those
species that normally migrate through the area, unless the activity's primary purpose is to
impound water. All permanent and temporary crossings of waterbodies shall be suitably
culverted, bridged, or otherwise designed and constructed to maintain low flows to sustain the
movement of those aquatic species. If a bottomless culvert cannot be used, then the crossing
should be designed and constructed to minimize adverse effects to aquatic life movements.
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3. Spawning Areas. Activities in spawning areas during spawning seasons must be avoided 
to the maximum extent practicable. Activities that result in the physical destruction (e.g., 
through excavation, fill, or downstream smothering by substantial turbidity) of an important 
spawning area are not authorized. 
 
4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 
breeding areas for migratory birds must be avoided to the maximum extent practicable. 
 
5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, unless 
the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 48, or 
is a shellfish seeding or habitat restoration activity authorized by NWP 27. 
 
6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car bodies, 
asphalt, etc.). Material used for construction or discharged must be free from toxic pollutants in 
toxic amounts (see section 307 of the Clean Water Act). 
 
7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 
intake, except where the activity is for the repair or improvement of public water supply intake 
structures or adjacent bank stabilization. 
 
8. Adverse Effects from Impoundments. If the activity creates an impoundment of water, 
adverse effects to the aquatic system due to accelerating the passage of water, and/or 
restricting its flow must be minimized to the maximum extent practicable. 
 
9. Management of Water Flows. To the maximum extent practicable, the pre-construction 
course, condition, capacity, and location of open waters must be maintained for each activity, 
including stream channelization, storm water management activities, and temporary and 
permanent road crossings, except as provided below. The activity must be constructed to 
withstand expected high flows. The activity must not restrict or impede the passage of normal 
or high flows unless the primary purpose of the activity is to impound water or manage high 
flows. The activity may alter the pre-construction course, condition, capacity, and location of 
open waters if it benefits the aquatic environment (e.g., stream restoration or relocation 
activities). 
 
10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements. 
 
11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on mats, or 
other measures must be taken to minimize soil disturbance.  
 
12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls 
must be used and maintained in effective operating condition during construction, and all 
exposed soil and other fills, as well as any work below the ordinary high water mark or high 
tide line, must be permanently stabilized at the earliest practicable date. Permittees are 
encouraged to perform work within waters of the United States during periods of low-flow or 
no-flow, or during low tides. 
 
13. Removal of Structures and Fills. Temporary structures must be removed, to the 
maximum extent practicable, after their use has been discontinued. Temporary fills must be 
removed in their entirety and the affected areas returned to pre-construction elevations. The 
affected areas must be revegetated, as appropriate. 
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14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by the district engineer to an NWP
authorization.

15. Single and Complete Project. The activity must be a single and complete project. The
same NWP cannot be used more than once for the same single and complete project.

16. Wild and Scenic Rivers.

(a) No NWP activity may occur in a component of the National Wild and Scenic River System,
or in a river officially designated by Congress as a ‘‘study river’’ for possible inclusion in the
system while the river is in an official study status, unless the appropriate Federal agency with
direct management responsibility for such river, has determined in writing that the proposed
activity will not adversely affect the Wild and Scenic River designation or study status.

(b) If a proposed NWP activity will occur in a component of the National Wild and Scenic River
System, or in a river officially designated by Congress as a ‘‘study river’’ for possible inclusion
in the system while the river is in an official study status, the permittee must submit a pre-
construction notification (see general condition 32). The district engineer will coordinate the
PCN with the Federal agency with direct management responsibility for that river. Permittees
shall not begin the NWP activity until notified by the district engineer that the Federal agency
with direct management responsibility for that river has determined in writing that the proposed
NWP activity will not adversely affect the Wild and Scenic River designation or study status.

(c) Information on Wild and Scenic Rivers may be obtained from the appropriate Federal land
management agency responsible for the designated Wild and Scenic River or study river (e.g.,
National Park Service, U.S. Forest Service, Bureau of Land Management, U.S. Fish and
Wildlife Service). Information on these rivers is also available at: http://www.rivers.gov/.

17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, but
not limited to, reserved water rights and treaty fishing and hunting rights.

18. Endangered Species.

(a) No activity is authorized under any NWP which is likely to directly or indirectly jeopardize
the continued existence of a threatened or endangered species or a species proposed for such
designation, as identified under the Federal Endangered Species Act (ESA), or which will
directly or indirectly destroy or adversely modify the critical habitat of such species. No activity
is authorized under any NWP which “may affect” a listed species or critical habitat unless ESA
section 7 consultation addressing the consequences of the proposed activity on listed species
or critical habitat has been completed. See 50 CFR 402.02 for the definition of “effects of the
action” for the purposes of ESA section 7 consultation, as well as 50 CFR 402.17, which
provides further explanation under ESA section 7 regarding “activities that are reasonably
certain to occur” and “consequences caused by the proposed action.”

(b) Federal agencies should follow their own procedures for complying with the requirements
of the ESA (see 33 CFR 330.4(f)(1)). If pre-construction notification is required for the
proposed activity, the Federal permittee must provide the district engineer with the appropriate
documentation to demonstrate compliance with those requirements. The district engineer will
verify that the appropriate documentation has been submitted. If the appropriate
documentation has not been submitted, additional ESA section 7 consultation may be

http://www.rivers.gov/
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necessary for the activity and the respective federal agency would be responsible for fulfilling 
its obligation under section 7 of the ESA. 

(c) Non-federal permittees must submit a pre-construction notification to the district engineer if
any listed species or designated critical habitat might be affected or is in the vicinity of the
activity, or if the activity is located in designated critical habitat, and shall not begin work on the
activity until notified by the district engineer that the requirements of the ESA have been
satisfied and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species or designated critical habitat, the pre-construction
notification must include the name(s) of the endangered or threatened species that might be
affected by the proposed activity or that utilize the designated critical habitat that might be
affected by the proposed activity. The district engineer will determine whether the proposed
activity “may affect” or will have “no effect” to listed species and designated critical habitat and
will notify the non- Federal applicant of the Corps’ determination within 45 days of receipt of a
complete pre-construction notification. For activities where the non-Federal applicant has
identified listed species or critical habitat that might be affected or is in the vicinity of the
activity, and has so notified the Corps, the applicant shall not begin work until the Corps has
provided notification that the proposed activity will have “no effect” on listed species or critical
habitat, or until ESA section 7 consultation has been completed. If the non-Federal applicant
has not heard back from the Corps within 45 days, the applicant must still wait for notification
from the Corps.

(d) As a result of formal or informal consultation with the FWS or NMFS the district engineer
may add species specific permit conditions to the NWPs.

(e) Authorization of an activity by an NWP does not authorize the “take” of a threatened or
endangered species as defined under the ESA. In the absence of separate authorization (e.g.,
an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the
FWS or the NMFS, the Endangered Species Act prohibits any person subject to the jurisdiction
of the United States to take a listed species, where "take" means to harass, harm, pursue,
hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such conduct.
The word “harm” in the definition of “take'' means an act which actually kills or injures wildlife.
Such an act may include significant habitat modification or degradation where it actually kills or
injures wildlife by significantly impairing essential behavioral patterns, including breeding,
feeding or sheltering.

(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take permit with
an approved Habitat Conservation Plan for a project or a group of projects that includes the
proposed NWP activity, the non-federal applicant should provide a copy of that ESA section
10(a)(1)(B) permit with the PCN required by paragraph (c) of this general condition. The district
engineer will coordinate with the agency that issued the ESA section 10(a)(1)(B) permit to
determine whether the proposed NWP activity and the associated incidental take were
considered in the internal ESA section 7 consultation conducted for the ESA section
10(a)(1)(B) permit. If that coordination results in concurrence from the agency that the
proposed NWP activity and the associated incidental take were considered in the internal ESA
section 7 consultation for the ESA section 10(a)(1)(B) permit, the district engineer does not
need to conduct a separate ESA section 7 consultation for the proposed NWP activity. The
district engineer will notify the non-federal applicant within 45 days of receipt of a complete
pre- construction notification whether the ESA section 10(a)(1)(B) permit covers the proposed
NWP activity or whether additional ESA section 7 consultation is required.
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(g) Information on the location of threatened and endangered species and their critical habitat
can be obtained directly from the offices of the FWS and NMFS or their worldwide Web pages
at http://www.fws.gov/  or http://www.fws.gov/ipac  and
http://www.nmfs.noaa.gov/pr/species/esa/ respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for ensuring
that an action authorized by NWP complies with the Migratory Bird Treaty Act and the Bald
and Golden Eagle Protection Act. The permittee is responsible for contacting the appropriate
local office of the U.S. Fish and Wildlife Service to determine what measures, if any, are
necessary or appropriate to reduce adverse effects to migratory birds or eagles, including
whether "incidental take" permits are necessary and available under the Migratory Bird Treaty
Act or Bald and Golden Eagle Protection Act for a particular activity.

20. Historic Properties.

(a) No activity is authorized under any NWP which may have the potential to cause effects to
properties listed, or eligible for listing, in the National Register of Historic Places until the
requirements of Section 106 of the National Historic Preservation Act (NHPA) have been
satisfied.

(b) Federal permittees should follow their own procedures for complying with the requirements
of section 106 of the National Historic Preservation Act (see 33 CFR 330.4(g)(1)). If pre-
construction notification is required for the proposed NWP activity, the Federal permittee must
provide the district engineer with the appropriate documentation to demonstrate compliance
with those requirements. The district engineer will verify that the appropriate documentation
has been submitted. If the appropriate documentation is not submitted, then additional
consultation under section 106 may be necessary. The respective federal agency is
responsible for fulfilling its obligation to comply with section 106.

(c) Non-federal permittees must submit a pre-construction notification to the district engineer if
the NWP activity might have the potential to cause effects to any historic properties listed on,
determined to be eligible for listing on, or potentially eligible for listing on the National Register
of Historic Places, including previously unidentified properties. For such activities, the pre-
construction notification must state which historic properties might have the potential to be
affected by the proposed NWP activity or include a vicinity map indicating the location of the
historic properties or the potential for the presence of historic properties. Assistance regarding
information on the location of, or potential for, the presence of historic properties can be sought
from the State Historic Preservation Officer, Tribal Historic Preservation Officer, or designated
tribal representative, as appropriate, and the National Register of Historic Places (see 33 CFR
330.4(g)). When reviewing pre-construction notifications, district engineers will comply with the
current procedures for addressing the requirements of section 106 of the National Historic
Preservation Act. The district engineer shall make a reasonable and good faith effort to carry
out appropriate identification efforts commensurate with potential impacts, which may include
background research, consultation, oral history interviews, sample field investigation, and/or
field survey. Based on the information submitted in the PCN and these identification efforts, the
district engineer shall determine whether the proposed NWP activity has the potential to cause
effects on the historic properties. Section 106 consultation is not required when the district
engineer determines that the activity does not have the potential to cause effects on historic
properties (see 36 CFR 800.3(a)). Section 106 consultation is required when the district
engineer determines that the activity has the potential to cause effects on historic properties.
The district engineer will conduct consultation with consulting parties identified under 36 CFR

http://www.fws.gov/
http://www.fws.gov/ipac
http://www.nmfs.noaa.gov/pr/species/esa/
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800.2(c) when he or she makes any of the following effect determinations for the purposes of 
section 106 of the NHPA: no historic properties affected, no adverse effect, or adverse effect. 

(d) Where the non-Federal applicant has identified historic properties on which the proposed
NWP activity might have the potential to cause effects and has so notified the Corps, the non-
Federal applicant shall not begin the activity until notified by the district engineer either that the
activity has no potential to cause effects to historic properties or that NHPA section 106
consultation has been completed. For non-federal permittees, the district engineer will notify
the prospective permittee within 45 days of receipt of a complete pre-construction notification
whether NHPA section 106 consultation is required. If NHPA section 106 consultation is
required, the district engineer will notify the non-Federal applicant that he or she cannot begin
the activity until section 106 consultation is completed. If the non-Federal applicant has not
heard back from the Corps within 45 days, the applicant must still wait for notification from the
Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (54 U.S.C.
306113) prevents the Corps from granting a permit or other assistance to an applicant who,
with intent to avoid the requirements of section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances
justify granting such assistance despite the adverse effect created or permitted by the
applicant. If circumstances justify granting the assistance, the Corps is required to notify the
ACHP and provide documentation specifying the circumstances, the degree of damage to the
integrity of any historic properties affected, and proposed mitigation. This documentation must
include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the
undertaking occurs on or affects historic properties on tribal lands or affects properties of
interest to those tribes, and other parties known to have a legitimate interest in the impacts to
the permitted activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. Permittees that discover any
previously unknown historic, cultural or archeological remains and artifacts while
accomplishing the activity authorized by NWP, they must immediately notify the district
engineer of what they have found, and to the maximum extent practicable, avoid construction
activities that may affect the remains and artifacts until the required coordination has been
completed. The district engineer will initiate the Federal, Tribal, and state coordination required
to determine if the items or remains warrant a recovery effort or if the site is eligible for listing in
the National Register of Historic Places.

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-managed
marine sanctuaries and marine monuments, and National Estuarine Research Reserves. The
district engineer may designate, after notice and opportunity for public comment, additional
waters officially designated by a state as having particular environmental or ecological
significance, such as outstanding national resource waters or state natural heritage sites. The
district engineer may also designate additional critical resource waters after notice and
opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the United States are not authorized
by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 52, 57 and 5258 for
any activity within, or directly affecting, critical resource waters, including wetlands adjacent to
such waters.
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(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38,
and 54, notification is required in accordance with general condition 32, for any activity
proposed by permittees in the designated critical resource waters including wetlands adjacent
to those waters. The district engineer may authorize activities under these NWPs only after
she or he determines that the impacts to the critical resource waters will be no more than
minimal.

23. Mitigation. The district engineer will consider the following factors when determining
appropriate and practicable mitigation necessary to ensure that the individual and cumulative
adverse environmental effects are no more than minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse effects, both 
temporary and permanent, to waters of the United States to the maximum extent practicable at 
the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating for 
resource losses) will be required to the extent necessary to ensure that the individual and 
cumulative adverse environmental effects are no more than minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all wetland 
losses that exceed 1⁄10-acre and require pre-construction notification, unless the district 
engineer determines in writing that either some other form of mitigation would be more 
environmentally appropriate or the adverse environmental effects of the proposed activity are 
no more than minimal, and provides an activity-specific waiver of this requirement. For wetland 
losses of 1⁄10-acre or less that require pre-construction notification, the district engineer may 
determine on a case-by-case basis that compensatory mitigation is required to ensure that the 
activity results in only minimal adverse environmental effects.

(d) Compensatory mitigation at a minimum one-for-one ratio will be required for all losses of 
stream bed that exceed 3/100-acre and require pre-construction notification, unless the district 
engineer determines in writing that either some other form of mitigation would be more 
environmentally appropriate or the adverse environmental effects of the proposed activity are 
no more than minimal, and provides an activity-specific waiver of this requirement. This 
compensatory mitigation requirement may be satisfied through the restoration or enhancement 
of riparian areas next to streams in accordance with paragraph (e) of this general condition. For 
losses of stream bed of 3/100-acre or less that require pre-construction notification, the district 
engineer may determine on a case-by-case basis that compensatory mitigation is required to 
ensure that the activity results in only minimal adverse environmental effects. Compensatory 
mitigation for losses of streams should be provided, if practicable, through stream rehabilitation, 
enhancement, or preservation since streams are difficult-to-replace resources (see 33 CFR 
332.3(e)(3)).

(e) Compensatory mitigation plans for NWP activities in or near streams or other open waters 
will normally include a requirement for the restoration or enhancement, maintenance, and legal 
protection (e.g., conservation easements) of riparian areas next to open waters. In some cases, 
the restoration or maintenance/protection of riparian areas may be the only compensatory 
mitigation required. If restoring riparian areas involves planting vegetation, only native species 
should be planted. The width of the required riparian area will address documented water 
quality or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on 
each side of the stream, but the district engineer may require slightly wider riparian areas to 
address documented water quality or habitat loss concerns. If it is not possible to restore or 
maintain/protect a riparian area on both sides of a stream, or if the
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waterbody is a lake or coastal waters, then restoring or maintaining/protecting a riparian area 
along a single bank or shoreline may be sufficient. Where both wetlands and open waters exist 
on the project site, the district engineer will determine the appropriate compensatory mitigation 
(e.g., riparian areas and/or wetlands compensation) based on what is best for the aquatic 
environment on a watershed basis. In cases where riparian areas are determined to be the 
most appropriate form of minimization or compensatory mitigation, the district engineer may 
waive or reduce the requirement to provide wetland compensatory mitigation for wetland 
losses. 
 
(f) Compensatory mitigation projects provided to offset losses of aquatic resources must 
comply with the applicable provisions of 33 CFR part 332. 
 

(1) The prospective permittee is responsible for proposing an appropriate compensatory 
mitigation option if compensatory mitigation is necessary to ensure that the activity results 
in no more than minimal adverse environmental effects. For the NWPs, the preferred 
mechanism for providing compensatory mitigation is mitigation bank credits or in-lieu fee 
program credits (see 33 CFR 332.3(b)(2) and (3)). However, if an appropriate number and 
type of mitigation bank or in-lieu credits are not available at the time the PCN is submitted 
to the district engineer, the district engineer may approve the use of permittee- responsible 
mitigation. 
 
(2) The amount of compensatory mitigation required by the district engineer must be 
sufficient to ensure that the authorized activity results in no more than minimal individual 
and cumulative adverse environmental effects (see 33 CFR 330.1(e)(3)). (See also 33 CFR 
332.3(f)). 

 
(3) Since the likelihood of success is greater and the impacts to potentially valuable 
uplands are reduced, aquatic resource restoration should be the first compensatory 
mitigation option considered for permittee-responsible mitigation.  

 
(4) If permittee-responsible mitigation is the proposed option, the prospective permittee is 
responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may 
be used by the district engineer to make the decision on the NWP verification request, but a 
final mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) 
through (14) must be approved by the district engineer before the permittee begins work in 
waters of the United States, unless the district engineer determines that prior approval of 
the final mitigation plan is not practicable or not necessary to ensure timely completion of 
the required compensatory mitigation (see 33 CFR 332.3(k)(3)). If permittee-responsible 
mitigation is the proposed option, and the proposed compensatory mitigation site is located 
on land in which another federal agency holds an easement, the district engineer will 
coordinate with that federal agency to determine if proposed compensatory mitigation 
project is compatible with the terms of the easement. 

 
(5) If mitigation bank or in-lieu fee program credits are the proposed option, the mitigation 
plan needs to address only the baseline conditions at the impact site and the number of 
credits to be provided (see 33 CFR 332.4(c)(1)(ii)).  

 
(6) Compensatory mitigation requirements (e.g., resource type and amount to be provided 
as compensatory mitigation, site protection, ecological performance standards, monitoring 
requirements) may be addressed through conditions added to the NWP authorization, 
instead of components of a compensatory mitigation plan (see 33 CFR 332.4(c)(1)(ii)). 
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(g) Compensatory mitigation will not be used to increase the acreage losses allowed by the 
acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1⁄2-acre, it cannot 
be used to authorize any NWP activity resulting in the loss of greater than 1⁄2-acre of waters of 
the United States, even if compensatory mitigation is provided that replaces or restores some 
of the lost waters. However, compensatory mitigation can and should be used, as necessary, 
to ensure that an NWP activity already meeting the established acreage limits also satisfies the 
no more than minimal impact requirement for the NWPs. 
 
(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or permittee-
responsible mitigation. When developing a compensatory mitigation proposal, the permittee 
must consider appropriate and practicable options consistent with the framework at 33 CFR 
332.3(b). For activities resulting in the loss of marine or estuarine resources, permittee-
responsible mitigation may be environmentally preferable if there are no mitigation banks or in-
lieu fee programs in the area that have marine or estuarine credits available for sale or transfer 
to the permittee. For permittee-responsible mitigation, the special conditions of the NWP 
verification must clearly indicate the party or parties responsible for the implementation and 
performance of the compensatory mitigation project, and, if required, its long-term 
management. 
 
(i) Where certain functions and services of waters of the United States are permanently 
adversely affected by a regulated activity, such as discharges of dredged or fill material into 
waters of the United States that will convert a forested or scrub-shrub wetland to an 
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may be 
required to reduce the adverse environmental effects of the activity to the no more than 
minimal level. 
 
24. Safety of Impoundment Structures. To ensure that all impoundment structures are 
safely designed, the district engineer may require non-Federal applicants to demonstrate that 
the structures comply with established state or federal, dam safety criteria or have been 
designed by qualified persons. The district engineer may also require documentation that the 
design has been independently reviewed by similarly qualified persons, and appropriate 
modifications made to ensure safety. 

 
25. Water Quality.  
 
(a) Where the certifying authority (state, authorized tribe, or EPA, as appropriate) has not 
previously certified compliance of an NWP with CWA section 401, a CWA section 401 water 
quality certification for the proposed discharge must be obtained or waived (see 33 CFF 
330.4(c)). If the permittee cannot comply with all of the conditions of a water quality 
certification previously issued by certifying authority for the issuance of the NWP, then the 
permittee must obtain a water quality certification or waiver for the proposed discharge in order 
for the activity to be authorized by an NWP. 
 
(b) If the NWP activity requires pre-construction notification and the certifying authority has 
not previously certified compliance of an NWP with CWA section 401, the proposed discharge 
is not authorized by an NWP until water quality certification is obtained or waived. If the 
certifying authority issues a water quality certification for the proposed discharge, the permittee 
must submit a copy of the certification to the district engineer. The discharge is not authorized 
by an NWP until the district engineer has notified the permittee that the water quality 
certification requirement has been satisfied by the issuance of a water quality certification or a 
waiver. 
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(c) The district engineer or certifying authority may require additional water quality 
management measures to ensure that the authorized activity does not result in more than 
minimal degradation of water quality. 
 
26. Coastal Zone Management. In coastal states where an NWP has not previously received 
a state coastal zone management consistency concurrence, an individual state coastal zone 
management consistency concurrence must be obtained, or a presumption of concurrence 
must occur (see 33 CFR 330.4(d)). If the permittee cannot comply with all of the conditions of a 
coastal zone management consistency concurrence previously issued by the state, then the 
permittee must obtain an individual coastal zone management consistency concurrence or 
presumption of concurrence in order for the activity to be authorized by an NWP. The district 
engineer or a state may require additional measures to ensure that the authorized activity is 
consistent with state coastal zone management requirements. 
 
27. Regional and Case-By-Case Conditions. The activity must comply with any regional 
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in 
its CWA section 401 Water Quality Certification, or by the state in its Coastal Zone 
Management Act consistency determination. 

 
28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and 
complete project is authorized, subject to the following restrictions: 
 
(a) If only one of the NWPs used to authorize the single and complete project has a specified 
acreage limit, the acreage loss of waters of the United States cannot exceed the acreage limit 
of the NWP with the highest specified acreage limit. For example, if a road crossing over tidal 
waters is constructed under NWP 14, with associated bank stabilization authorized by NWP 
13, the maximum acreage loss of waters of the United States for the total project cannot 
exceed 1⁄3-acre. 
 
(b)  If one or more of the NWPs used to authorize the single and complete project has 
specified acreage limits, the acreage loss of waters of the United States authorized by those 
NWPs cannot exceed their respective specified acreage limits. For example, if a commercial 
development is constructed under NWP 39, and the single and complete project includes the 
filling of an upland ditch authorized by NWP 46, the maximum acreage loss of waters of the 
United States for the commercial development under NWP 39 cannot exceed 1⁄2-acre, and the 
total acreage loss of waters of United States due to the NWP 39 and 46 activities cannot 
exceed 1 acre. 

 
29. Transfer of Nationwide Permit Verifications. If the permittee sells the property 
associated with a nationwide permit verification, the permittee may transfer the nationwide 
permit verification to the new owner by submitting a letter to the appropriate Corps district 
office to validate the transfer. A copy of the nationwide permit verification must be attached to 
the letter, and the letter must contain the following statement and signature: 
 
‘‘When the structures or work authorized by this nationwide permit are still in existence at the 
time the property is transferred, the terms and conditions of this nationwide permit, 
including any special conditions, will continue to be binding on the new owner(s) of the 
property. To validate the transfer of this nationwide permit and the associated liabilities 
associated with compliance with its terms and conditions, have the transferee sign and 
date below.’’ 
_______________________________________________ 
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(Transferee) 
_______________________________________________ 
(Date) 
 
30. Compliance Certification. Each permittee who receives an NWP verification letter from 
the Corps must provide a signed certification documenting completion of the authorized activity 
and implementation of any required compensatory mitigation. The success of any required 
permittee-responsible mitigation, including the achievement of ecological performance 
standards, will be addressed separately by the district engineer. The Corps will provide the 
permittee the certification document with the NWP verification letter. The certification 
document will include: 
 
(a) A statement that the authorized activity was done in accordance with the NWP 
authorization, including any general, regional, or activity-specific conditions; 
 
(b) A statement that the implementation of any required compensatory mitigation was 
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu 
fee program are used to satisfy the compensatory mitigation requirements, the certification 
must include the documentation required by 33 CFR 332.3(l)(3) to confirm that the permittee 
secured the appropriate number and resource type of credits; and 
 
(c) The signature of the permittee certifying the completion of the activity and mitigation. The 
completed certification document must be submitted to the district engineer within 30 days of 
completion of the authorized activity or the implementation of any required compensatory 
mitigation, whichever occurs later.  
 
31. Activities Affecting Structures or Works Built by the United States. If an NWP activity 
also requires permission from the Corps pursuant to 33 U.S.C. 408 because it will alter or 
temporarily or permanently occupy or use a U.S. Army Corps of Engineers (USACE) federally 
authorized Civil Works project (a ‘‘USACE project’’), the prospective permittee must submit a 
pre-construction notification. See paragraph (b)(10) of general condition 32. An activity that 
requires section 408 permission and/or review is not authorized by an NWP until the 
appropriate Corps office issues the section 408 permission or completes its review to alter, 
occupy, or use the USACE project, and the district engineer issues a written NWP verification.  

 
32. Pre-Construction Notification. 
 
(a) Timing. Where required by the terms of the NWP, the permittee must notify the district 
engineer by submitting a pre-construction notification (PCN) as early as possible. The district 
engineer must determine if the PCN is complete within 30 calendar days of the date of receipt 
and, if the PCN is determined to be incomplete, notify the prospective permittee within that 30 
day period to request the additional information necessary to make the PCN complete. The 
request must specify the information needed to make the PCN complete. As a general rule, 
district engineers will request additional information necessary to make the PCN complete only 
once. However, if the prospective permittee does not provide all of the requested information, 
then the district engineer will notify the prospective permittee that the PCN is still incomplete 
and the PCN review process will not commence until all of the requested information has been 
received by the district engineer. The prospective permittee shall not begin the activity until 
either: 
 

(1) He or she is notified in writing by the district engineer that the activity may proceed 
under the NWP with any special conditions imposed by the district or division engineer; or 
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(2) 45 calendar days have passed from the district engineer’s receipt of the complete 
PCN and the prospective permittee has not received written notice from the district or 
division engineer. However, if the permittee was required to notify the Corps pursuant to 
general condition 18 that listed species or critical habitat might be affected or are in the 
vicinity of the activity, or to notify the Corps pursuant to general condition 20 that the 
activity might have the potential to cause effects to historic properties, the permittee 
cannot begin the activity until receiving written notification from the Corps that there is ‘‘no 
effect’’ on listed species or ‘‘no potential to cause effects’’ on historic properties, or that 
any consultation required under Section 7 of the Endangered Species Act (see 33 CFR 
330.4(f)) and/or section 106 of the National Historic Preservation Act (see 33 CFR 
330.4(g)) has been completed. If the proposed activity requires a written waiver to exceed 
specified limits of an NWP, the permittee may not begin the activity until the district 
engineer issues the waiver. If the district or division engineer notifies the permittee in 
writing that an individual permit is required within 45 calendar days of receipt of a complete 
PCN, the permittee cannot begin the activity until an individual permit has been obtained. 
Subsequently, the permittee’s right to proceed under the NWP may be modified, 
suspended, or revoked only in accordance with the pr set forth in 33 CFR 330.5(d)(2). 
 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include the 
following information:  
 

(1) Name, address and telephone numbers of the prospective permittee; 
 
(2) Location of the proposed activity; 

 
(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to 
authorize the proposed activity;  

 
(4)  

(i) A description of the proposed activity; the activity’s purpose; direct and indirect 
adverse environmental effects the activity would cause, including the anticipated 
amount of loss of wetlands, other special aquatic sites, and other waters expected to 
result from the NWP activity, in acres, linear feet, or other appropriate unit of measure; a 
description of any proposed mitigation measures intended to reduce the adverse 
environmental effects caused by the proposed activity; and any other NWP(s), regional 
general permit(s), or individual permit(s) used or intended to be used to authorize any 
part of the proposed project or any related activity, including other separate and distant 
crossings for linear projects that require Department of the Army authorization but do 
not require pre-construction notification. The description of the proposed activity and 
any proposed mitigation measures should be sufficiently detailed to allow the district 
engineer to determine that the adverse environmental effects of the activity will be no 
more than minimal and to determine the need for compensatory mitigation or other 
mitigation measures. 
 
(ii) For linear projects where one or more single and complete crossings require pre-
construction notification, the PCN must include the quantity of anticipated losses of 
wetlands, other special aquatic sites, and other waters for each single and complete 
crossing of those wetlands, other special aquatic sites, and other waters (including 
those single and complete crossings authorized by an NWP but do not require PCNs). 
This information will be used by the district engineer to evaluate the cumulative adverse 
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environmental effects of the proposed linear project and does not change those non-
PCN NWP activities into NWP PCNs. 
 
(iii) Sketches should be provided when necessary to show that the activity complies with 
the terms of the NWP. (Sketches usually clarify the activity and when provided results in 
a quicker decision. Sketches should contain sufficient detail to provide an illustrative 
description of the proposed activity (e.g., a conceptual plan), but do not need to be 
detailed engineering plans). 

 
(5) The PCN must include a delineation of wetlands, other special aquatic sites, and other 
waters, such as lakes and ponds, and perennial and intermittent streams, on the project 
site. Wetland delineations must be prepared in accordance with the current method 
required by the Corps. The permittee may ask the Corps to delineate the special aquatic 
sites and other waters on the project site, but there may be a delay if the Corps does the 
delineation, especially if the project site is large or contains many wetlands, other special 
aquatic sites, and other waters. Furthermore, the 45-day period will not start until the 
delineation has been submitted to or completed by the Corps, as appropriate. 
 
(6) If the proposed activity will result in the loss of greater than 1⁄10-acre of wetlands or 
3⁄100-acre of stream bed and a PCN is required, the prospective permittee must submit a 
statement describing how the mitigation requirement will be satisfied, or explaining why 
the adverse environmental effects are no more than minimal and why compensatory 
mitigation should not be required. As an alternative, the prospective permittee may submit 
a conceptual or detailed mitigation plan. 

 
(7) For non-federal permittees, if any listed species (or species proposed for listing) or 
designated critical habitat (or critical habitat proposed for such designation) might be 
affected or is in the vicinity of the activity, or if the activity is located in designated critical 
habitat (or critical habitat proposed for such designation), the PCN must include the 
name(s) of those endangered or threatened species (or species proposed for listing) that 
might be affected by the proposed activity or utilize the designated critical habitat (or 
critical habitat proposed for such designation) that might be affected by the proposed 
activity. For NWP activities that require pre-construction notification, Federal permittees 
must provide documentation demonstrating compliance with the Endangered Species Act. 

  
(8) For non-federal permittees, if the NWP activity might have the potential to cause 
effects to a historic property listed on, determined to be eligible for listing on, or potentially 
eligible for listing on, the National Register of Historic Places, the PCN must state which 
historic property might have the potential to be affected by the proposed activity or include 
a vicinity map indicating the location of the historic property. For NWP activities that 
require pre-construction notification, Federal permittees must provide documentation 
demonstrating compliance with section 106 of the National Historic Preservation Act. 

 
(9) For an activity that will occur in a component of the National Wild and Scenic River 
System, or in a river officially designated by Congress as a ‘‘study river’’ for possible 
inclusion in the system while the river is in an official study status, the PCN must identify 
the Wild and Scenic River or the ‘‘study river’’ (see general condition 16); and 

 
(10) For an NWP activity that requires permission from, or review by, the Corps pursuant 
to 33 U.S.C. 408 because it will alter or temporarily or permanently occupy or use a U.S. 
Army Corps of Engineers federally authorized civil works project, the pre-construction 
notification must include a statement confirming that the project proponent has submitted a 
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written request for section 408 permission from, or review by, the Corps office having 
jurisdiction over that USACE project. 
 
 

(c) Form of Pre-Construction Notification: The nationwide permit pre-construction notification 
form (Form ENG 6082) should be used for NWP PCNs. A letter containing the required 
information may also be used. Applicants may provide electronic files of PCNs and supporting 
materials if the district engineer has established tools and procedures for electronic submittals. 
 
(d) Agency Coordination:  
 

(1) The district engineer will consider any comments from Federal and state agencies 
concerning the proposed activity’s compliance with the terms and conditions of the NWPs 
and the need for mitigation to reduce the activity’s adverse environmental effects so that 
they are no more than minimal.  
 
(2) Agency coordination is required for:  

 
(i) All NWP activities that require pre-construction notification and result in the loss of 
greater than 1⁄2-acre of waters of the United States;  
 
(ii) NWP 13 activities in excess of 500 linear feet, fills greater than one cubic yard per 
running foot, or involve discharges of dredged or fill material into special aquatic sites; 
and  

 
(iii) NWP 54 activities in excess of 500 linear feet, or that extend into the waterbody 
more than 30 feet from the mean low water line in tidal waters or the ordinary high 
water mark in the Great Lakes. 

 
(3) When agency coordination is required, the district engineer will immediately provide 
(e.g., via email, facsimile transmission, overnight mail, or other expeditious manner) a 
copy of the complete PCN to the appropriate Federal or state offices (FWS, state natural 
resource or water quality agency, EPA, and, if appropriate, the NMFS). With the exception 
of NWP 37, these agencies will have 10 calendar days from the date the material is 
transmitted to notify the district engineer via telephone, facsimile transmission, or email 
that they intend to provide substantive, site-specific comments. The comments must 
explain why the agency believes the adverse environmental effects will be more than 
minimal. If so, contacted by an agency, the district engineer will wait an additional 15 
calendar days before making a decision on the pre- construction notification. The district 
engineer will fully consider agency comments received within the specified time frame 
concerning the proposed activity’s compliance with the terms and conditions of the NWPs, 
including the need for mitigation to ensure that the net adverse environmental effects of 
the proposed activity are no more than minimal. The district engineer will provide no 
response to the resource agency, except as provided below. The district engineer will 
indicate in the administrative record associated with each pre-construction notification that 
the resource agencies’ concerns were considered. For NWP 37, the emergency 
watershed protection and rehabilitation activity may proceed immediately in cases where 
there is an unacceptable hazard to life or a significant loss of property or economic 
hardship will occur. The district engineer will consider any comments received to decide 
whether the NWP 37 authorization should be modified, suspended, or revoked in 
accordance with the procedures at 33 CFR 330.5. 
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(4) In cases of where the prospective permittee is not a Federal agency, the district 
engineer will provide a response to NMFS within 30 calendar days of receipt of any 
Essential Fish Habitat conservation recommendations, as required by section 305(b)(4)(B) 
of the Magnuson-Stevens Fishery Conservation and Management Act. 

 
(5) Applicants are encouraged to provide the Corps with either electronic files or multiple 
copies of pre-construction notifications to expedite agency coordination. 

 
DISTRICT ENGINEER’S DECISION 
 
1. In reviewing the PCN for the proposed activity, the district engineer will determine whether 
the activity authorized by the NWP will result in more than minimal individual or cumulative 
adverse environmental effects or may be contrary to the public interest. If a project proponent 
requests authorization by a specific NWP, the district engineer should issue the NWP 
verification for that activity if it meets the terms and conditions of that NWP, unless he or she 
determines, after considering mitigation, that the proposed activity will result in more than 
minimal individual and cumulative adverse effects on the aquatic environment and other 
aspects of the public interest and exercises discretionary authority to require an individual 
permit for the proposed activity. For a linear project, this determination will include an 
evaluation of the single and complete crossings of waters of the United States that require 
PCNs to determine whether they individually satisfy the terms and conditions of the NWP(s), 
as well as the cumulative effects caused by all of the crossings of waters of the United States 
authorized by an NWP. If an applicant requests a waiver of an applicable limit, as provided for 
in NWPs 13, 36, or 54, the district engineer will only grant the waiver upon a written 
determination that the NWP activity will result in only minimal individual and cumulative 
adverse environmental effects. 
 
2. When making minimal adverse environmental effects determinations the district engineer 
will consider the direct and indirect effects caused by the NWP activity. He or she will also 
consider the cumulative adverse environmental effects caused by activities authorized by an 
NWP and whether those cumulative adverse environmental effects are no more than minimal. 
The district engineer will also consider site specific factors, such as the environmental setting 
in the vicinity of the NWP activity, the type of resource that will be affected by the NWP activity, 
the functions provided by the aquatic resources that will be affected by the NWP activity, the 
degree or magnitude to which the aquatic resources perform those functions, the extent that 
aquatic resource functions will be lost as a result of the NWP activity (e.g., partial or complete 
loss), the duration of the adverse effects (temporary or permanent), the importance of the 
aquatic resource functions to the region (e.g., watershed or ecoregion), and mitigation required 
by the district engineer. If an appropriate functional or condition assessment method is 
available and practicable to use, that assessment method may be used by the district engineer 
to assist in the minimal adverse environmental effects determination. The district engineer may 
add case-specific special conditions to the NWP authorization to address site-specific 
environmental concerns. 
 
3. If the proposed activity requires a PCN and will result in a loss of greater than 1⁄10-acre of 
wetlands or 3⁄100-acre of stream bed, the prospective permittee should submit a mitigation 
proposal with the PCN. Applicants may also propose compensatory mitigation for NWP 
activities with smaller impacts, or for impacts to other types of waters. The district engineer will 
consider any proposed compensatory mitigation or other mitigation measures the applicant 
has included in the proposal in determining whether the net adverse environmental effects of 
the proposed activity are no more than minimal. The compensatory mitigation proposal may be 
either conceptual or detailed. If the district engineer determines that the activity complies with 
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the terms and conditions of the NWP and that the adverse environmental effects are no more 
than minimal, after considering mitigation, the district engineer will notify the permittee and 
include any activity-specific conditions in the NWP verification the district engineer deems 
necessary. Conditions for compensatory mitigation requirements must comply with the 
appropriate provisions at 33 CFR 332.3(k). The district engineer must approve the final 
mitigation plan before the permittee commences work in waters of the United States, unless 
the district engineer determines that prior approval of the final mitigation plan is not practicable 
or not necessary to ensure timely completion of the required compensatory mitigation. If the 
prospective permittee elects to submit a compensatory mitigation plan with the PCN, the 
district engineer will expeditiously review the proposed compensatory mitigation plan. The 
district engineer must review the proposed compensatory mitigation plan within 45 calendar 
days of receiving a complete PCN and determine whether the proposed mitigation would 
ensure that the NWP activity results in no more than minimal adverse environmental effects. If 
the net adverse environmental effects of the NWP activity (after consideration of the mitigation 
proposal) are determined by the district engineer to be no more than minimal, the district 
engineer will provide a timely written response to the applicant. The response will state that the 
NWP activity can proceed under the terms and conditions of the NWP, including any activity-
specific conditions added to the NWP authorization by the district engineer. 
 
4. If the district engineer determines that the adverse environmental effects of the proposed 
activity are more than minimal, then the district engineer will notify the applicant either:  
 
(a) That the activity does not qualify for authorization under the NWP and instruct the applicant 
on the procedures to seek authorization under an individual permit; 
  
(b) that the activity is authorized under the NWP subject to the applicant’s submission of a 
mitigation plan that would reduce the adverse environmental effects so that they are no more 
than minimal; or  
 
(c) that the activity is authorized under the NWP with specific modifications or conditions. 
Where the district engineer determines that mitigation is required to ensure no more than 
minimal adverse environmental effects, the activity will be authorized within the 45-day PCN 
period (unless additional time is required to comply with general conditions 18, 20, and/or 31), 
with activity-specific conditions that state the mitigation requirements. The authorization will 
include the necessary conceptual or detailed mitigation plan or a requirement that the applicant 
submit a mitigation plan that would reduce the adverse environmental effects so that they are 
no more than minimal. When compensatory mitigation is required, no work in waters of the 
United States may occur until the district engineer has approved a specific mitigation plan or 
has determined that prior approval of a final mitigation plan is not practicable or not necessary 
to ensure timely completion of the required compensatory mitigation. 
 
FURTHER INFORMATION 
 
1. District engineers have authority to determine if an activity complies with the terms and 
conditions of an NWP. 
2. NWPs do not obviate the need to obtain other federal, state, or local permits, approvals, or 
authorizations required by law. 
3. NWPs do not grant any property rights or exclusive privileges. 
4. NWPs do not authorize any injury to the property or rights of others. 
5. NWPs do not authorize interference with any existing or proposed Federal project (see 
general condition 31). 
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DEFINITIONS 
 
Best management practices (BMPs): Policies, practices, procedures, or structures 
implemented to mitigate the adverse environmental effects on surface water quality resulting 
from development. BMPs are categorized as structural or non-structural. 
 
Compensatory mitigation: The restoration (re-establishment or rehabilitation), establishment 
(creation), enhancement, and/or in certain circumstances preservation of aquatic resources for 
the purposes of offsetting unavoidable adverse impacts which remain after all appropriate and 
practicable avoidance and minimization has been achieved. 
 
Currently serviceable: Useable as is or with some maintenance, but not so degraded as to  
essentially require reconstruction. 
 
Direct effects: Effects that are caused by the activity and occur at the same time and place. 
 
Discharge: The term ‘‘discharge’’ means any discharge of dredged or fill material into waters of 
the United States. 
 
Ecological reference: A model used to plan and design an aquatic habitat and riparian area  
restoration, enhancement, or establishment activity under NWP 27. An ecological reference 
may be based on the structure, functions, and dynamics of an aquatic habitat type or a riparian 
area type that currently exists in the region where the proposed NWP 27 activity is located. 
Alternatively, an ecological reference may be based on a conceptual model for the aquatic 
habitat type or riparian area type to be restored, enhanced, or established as a result of the 
proposed NWP 27 activity. An ecological reference takes into account the range of variation of 
the aquatic habitat type or riparian area type in the region. 
 
Enhancement: The manipulation of the physical, chemical, or biological characteristics of an 
aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s). 
Enhancement results in the gain of selected aquatic resource function(s), but may also lead to 
a decline in other aquatic resource function(s). Enhancement does not result in a gain in 
aquatic resource area. 
 
Establishment (creation): The manipulation of the physical, chemical, or biological 
characteristics present to develop an aquatic resource that did not previously exist at an 
upland site. Establishment results in a gain in aquatic resource area. 
 
High Tide Line: The line of intersection of the land with the water’s surface at the maximum 
height reached by a rising tide. The high tide line may be determined, in the absence of actual 
data, by a line of oil or scum along shore objects, a more or less continuous deposit of fine 
shell or debris on the foreshore or berm, other physical markings or characteristics, vegetation 
lines, tidal gages, or other suitable means that delineate the general height reached by a rising 
tide. The line encompasses spring high tides and other high tides that occur with periodic 
frequency but does not include storm surges in which there is a departure from the normal or 
predicted reach of the tide due to the piling up of water against a coast by strong winds such 
as those accompanying a hurricane or other intense storm. 
 
Historic Property: Any prehistoric or historic district, site (including archaeological site),  
building, structure, or other object included in, or eligible for inclusion in, the National  
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Register of Historic Places maintained by the Secretary of the Interior. This term includes  
artifacts, records, and remains that are related to and located within such properties. The term  
includes properties of traditional religious and cultural importance to an Indian tribe or Native  
Hawaiian organization and that meet the National Register criteria (36 CFR part 60). 
 
Independent utility: A test to determine what constitutes a single and complete non-linear 
project in the Corps Regulatory Program. A project is considered to have independent utility if 
it would be constructed absent the construction of other projects in the project area. Portions of 
a multi-phase project that depend upon other phases of the project do not have independent 
utility. Phases of a project that would be constructed even if the other phases were not built 
can be considered as separate single and complete projects with independent utility. 
 
Indirect effects: Effects that are caused by the activity and are later in time or farther removed 
in distance but are still reasonably foreseeable. 
 
Loss of waters of the United States: Waters of the United States that are permanently 
adversely affected by filling, flooding, excavation, or drainage because of the regulated activity. 
The loss of stream bed includes the acres of stream bed that are permanently adversely 
affected by filling or excavation because of the regulated activity. Permanent adverse effects 
include permanent discharges of dredged or fill material that change an aquatic area to dry 
land, increase the bottom elevation of a waterbody, or change the use of a waterbody. The 
acreage of loss of waters of the United States is a threshold measurement of the impact to 
jurisdictional waters or wetlands for determining whether a project may qualify for an NWP; it is 
not a net threshold that is calculated after considering compensatory mitigation that may be 
used to offset losses of aquatic functions and services. Waters of the United States temporarily 
filled, flooded, excavated, or drained, but restored to pre-construction contours and elevations 
after construction, are not included in the measurement of loss of waters of the United States. 
Impacts resulting from activities that do not require Department of the Army authorization, such 
as activities eligible for exemptions under section 404(f) of the Clean Water Act, are not 
considered when calculating the loss of waters of the United States. 
 
Navigable waters: Waters subject to section 10 of the Rivers and Harbors Act of 1899. These 
waters are defined at 33 CFR part 329. 
 
Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and flow of 
tidal waters. Non- tidal wetlands contiguous to tidal waters are located landward of the high 
tide line (i.e., spring high tide line). 
 
Open water: For purposes of the NWPs, an open water is any area that in a year with normal 
patterns of precipitation has water flowing or standing above ground to the extent that an 
ordinary high water mark can be determined. Aquatic vegetation within the area of flowing or 
standing water is either non-emergent, sparse, or absent. Vegetated shallows are considered 
to be open waters. Examples of ‘‘open waters’’ include rivers, streams, lakes, and ponds. 
 
Ordinary High Water Mark: The term ordinary high water mark means that line on the shore 
established by the fluctuations of water and indicated by physical characteristics such as a 
clear, natural line impressed on the bank, shelving, changes in the character of soil, 
destruction of terrestrial vegetation, the presence of litter and debris, or other appropriate 
means that consider the characteristics of the surrounding areas. 
 
Perennial stream: A perennial stream has surface water flowing continuously year-round 
during a typical year. 
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Practicable: Available and capable of being done after taking into consideration cost, existing 
technology, and logistics in light of overall project purposes. 
 
Pre-construction notification: A request submitted by the project proponent to the Corps for 
confirmation that a particular activity is authorized by nationwide permit. The request may be a 
permit application, letter, or similar document that includes information about the proposed 
work and its anticipated environmental effects. Pre- construction notification may be required 
by the terms and conditions of a nationwide permit, or by regional conditions. A pre-
construction notification may be voluntarily submitted in cases where pre-construction 
notification is not required and the project proponent wants confirmation that the activity is 
authorized by nationwide permit. 
 
Preservation: The removal of a threat to, or preventing the decline of, aquatic resources by an 
action in or near those aquatic resources. This term includes activities commonly associated 
with the protection and maintenance of aquatic resources through the implementation of 
appropriate legal and physical mechanisms. Preservation does not result in a gain of aquatic 
resource area or functions. 
 
Re-establishment: The manipulation of the physical, chemical, or biological characteristics of a 
site with the goal of returning natural/historic functions to a former aquatic resource. Re- 
establishment results in rebuilding a former aquatic resource and results in a gain in aquatic 
resource area and functions. 
 
Rehabilitation: The manipulation of the physical, chemical, or biological characteristics of a site 
with the goal of repairing natural/historic functions to a degraded aquatic resource. 
Rehabilitation results in a gain in aquatic resource function but does not result in a gain in 
aquatic resource area. 
 
Restoration: The manipulation of the physical, chemical, or biological characteristics of a site 
with the goal of returning natural/historic functions to a former or degraded aquatic resource. 
For the purpose of tracking net gains in aquatic resource area, restoration is divided into two 
categories: Re-establishment and rehabilitation. 
 
Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the 
404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient 
sections of streams. Such stream sections are recognizable by their hydraulic characteristics. 
The rapid movement of water over a course substrate in riffles results in a rough flow, a 
turbulent surface, and high dissolved oxygen levels in the water. Pools are deeper areas 
associated with riffles. A slower stream velocity, a streaming flow, a smooth surface, and a 
finer substrate characterize pools. 
 
Riparian areas: Riparian areas are lands next to streams, lakes, and estuarine-marine 
shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, through 
which surface and subsurface hydrology connects riverine, lacustrine, estuarine, and marine 
waters with their adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a 
variety of ecological functions and services and help improve or maintain local water quality. 
(See general condition 23.) 
 
Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase 
shellfish production. Shellfish seed consists of immature individual shellfish or individual 
shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may 
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consist of shellfish shells, shell fragments, or other appropriate materials placed into waters for 
shellfish habitat. 
 
Single and complete linear project: A linear project is a project constructed for the purpose of 
getting people, goods, or services from a point of origin to a terminal point, which often 
involves multiple crossings of one or more waterbodies at separate and distant locations. The 
term ‘‘single and complete project’’ is defined as that portion of the total linear project proposed 
or accomplished by one owner/developer or partnership or other association of 
owners/developers that includes all crossings of a single water of the United States (i.e., a 
single waterbody) at a specific location. For linear projects crossing a single or multiple 
waterbodies several times at separate and distant locations, each crossing is considered a 
single and complete project for purposes of NWP authorization. However, individual channels 
in a braided stream or river, or individual arms of a large, irregularly shaped wetland or lake, 
etc., are not separate waterbodies, and crossings of such features cannot be considered 
separately. 
 
Single and complete non-linear project: For non-linear projects, the term ‘‘single and complete 
project’’ is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by one 
owner/developer or partnership or other association of owners/developers. A single and 
complete non-linear project must have independent utility (see definition of ‘‘independent 
utility’’). Single and complete non-linear projects may not be ‘‘piecemealed’’ to avoid the limits 
in an NWP authorization. 
 
Stormwater management: Stormwater management is the mechanism for controlling 
stormwater runoff for the purposes of reducing downstream erosion, water quality degradation, 
and flooding and mitigating the adverse effects of changes in land use on the aquatic 
environment. 
 
Stormwater management facilities: Stormwater management facilities are those facilities, 
including but not limited to, stormwater retention and detention ponds and best management 
practices, which retain water for a period of time to control runoff and/or improve the quality 
(i.e., by reducing the concentration of nutrients, sediments, hazardous substances and other 
pollutants) of stormwater runoff. 
 
Stream bed: The substrate of the stream channel between the ordinary high water marks. The 
substrate may be bedrock or inorganic particles that range in size from clay to boulders. 
Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not 
considered part of the stream bed. 
 
Stream channelization: The manipulation of a stream’s course, condition, capacity, or location 
that causes more than minimal interruption of normal stream processes. A channelized 
jurisdictional stream remains a water of the United States. 
 
Structure: An object that is arranged in a definite pattern of organization. Examples of 
structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir, 
boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, permanent 
mooring structure, power transmission line, permanently moored floating vessel, piling, aid to 
navigation, or any other manmade obstacle or obstruction. 
 
Tidal wetland: A tidal wetland is a jurisdictional wetland that is inundated by tidal waters. Tidal 
waters rise and fall in a predictable and measurable rhythm or cycle due to the gravitational 
pulls of the moon and sun. Tidal waters end where the rise and fall of the water surface can no 
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longer be practically measured in a predictable rhythm due to masking by other waters, wind, 
or other effects. Tidal wetlands are located channelward of the high tide line. 
 
Tribal lands: Any lands title to which is either: (1) Held in trust by the United States for the 
benefit of any Indian tribe or individual; or (2) held by any Indian tribe or individual subject to 
restrictions by the United States against alienation. 
 
Tribal rights: Those rights legally accruing to a tribe or tribes by virtue of inherent sovereign  
authority, unextinguished aboriginal title, treaty, statute, judicial decisions, executive order or 
agreement, and that give rise to legally enforceable remedies. 
 
Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1) 
Guidelines. They are areas that are permanently inundated and under normal circumstances 
have rooted aquatic vegetation, such as seagrasses in marine and estuarine systems and a 
variety of vascular rooted plants in freshwater systems. 
 
Waterbody: For purposes of the NWPs, a waterbody is a ‘‘water of the United States.’’ If a 
wetland is adjacent to a waterbody determined to be a water of the United States, that 
waterbody and any adjacent wetlands are considered together as a sing e aquatic unit (see 33 
CFR 328.4(c)(2)). 
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REGIONAL CONDITIONS: 
 
The following Regional Conditions have been approved by the Wilmington District for the 
Nationwide Permits (NWPs) published in the January 13, 2021, and December 27, 2021, 
Federal Register (86 FR 2744 and 86 FR 73522) announcing the reissuance of 52 existing 
(NWPs) and five new NWPs, as well as the reissuance of NWP general conditions and 
definitions with some modifications. 
 
A. EXCLUDED WATER AND/OR AREAS 
 
The Corps has identified waters that will be excluded from the use of all NWP’s during certain 
timeframes. These waters are: 

 
1. Anadromous Fish Spawning Areas. Work in waters of the U.S. designated by either the 
North Carolina Division of Marine Fisheries (NCDMF) or the North Carolina Wildlife Resources 
Commission (NCWRC) as anadromous fish spawning areas are prohibited from February 15th 
through June 30th, without prior written approval from the Corps and the appropriate wildlife 
agencies (NCDMF, NCWRC and/or the National Marine Fisheries Service (NMFS)). Work in 
waters of the U.S. designated by NCWRC as primary nursery areas in inland waters are 
prohibited from February 15th through September 30th, without prior written approval from the 
Corps and the appropriate wildlife agencies. Work in waters of the U.S. designated by NCDMF 
as primary nursery areas shall be coordinated with NCDMF prior to being authorized by this 
NWP. Coordination with NCDMF may result in a required construction moratorium during 
periods of significant biological productivity or critical life stages. 
 
2. Trout Waters Moratorium. Work in waters of the U.S. in the designated trout watersheds 
of North Carolina are prohibited from October 15th through April 15th without prior written 
approval from the NCWRC, or from the Eastern Band of Cherokee Indians (EBCI) Fisheries 
and Wildlife Management (FWM) office if the project is located on EBCI trust land. (See 
Section C.3. below for information on the designated trout watersheds). 
 
3. Sturgeon Spawning Areas. No in-water work shall be conducted in waters of the U.S. 
designated by the National Marine Fisheries Service as Atlantic sturgeon critical habitat from 
February 1st through June 30th. No in-water work shall be conducted in waters of the U.S. in 
the Roanoke River designated as Atlantic sturgeon critical habitat from February 1st through 
June 30th, and August 1st through October 31st, without prior written approval from NMFS. 
 
4. Submerged Aquatic Vegetation. Impacts to Submerged Aquatic Vegetation (SAV) are not 
authorized by any NWP, except NWP 48, NWP 55 and NWP 56, unless Essential Fish Habitat 
(EFH) consultation has been completed pursuant to the Magnuson-Stevens Fisheries 
Conservation and Management Act (Magnuson-Stevens Act). Permittees shall submit a PCN 
(See NWP General Condition 32) to the District Engineer prior to commencing the activity if the 
project would affect SAV. The permittee may not begin work until notified by the Corps that the 
requirements of the Magnuson-Stevens Act have been satisfied and that the activity is verified. 

 
B. REGIONAL CONDITIONS APPLICABLE TO ALL NWP’s 

 
1.  Critical Habitat in Western NC. For proposed activities within waters of the U.S. that 
require a Pre-Construction Notification (PCN) and are located in the thirteen counties listed 
below, permittees must provide a copy of the PCN to the U.S. Fish and Wildlife Service 
(USFWS), 160 Zillicoa Street, Asheville, North Carolina 28801 and the Corps Asheville 
Regulatory Field Office. Please see General Condition 18 for specific PCN requirements 
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related to the Endangered Species Act and the below website for information on the location of 
designated critical habitat. 
 
Counties with tributaries that drain to designated critical habitat that require notification to the 
Asheville U.S. Fish and Wildlife Service: Avery, Cherokee, Graham, Haywood, Henderson, 
Jackson, Macon, Mecklenburg, Mitchell, Swain, Transylvania, Union and Yancey.  
 
Website and office addresses for Endangered Species Act Information: 
 
The Wilmington District has developed the following website for permittees which provides 
guidelines on how to review linked websites and maps in order to fulfill NWP General 
Condition 18 (Endangered Species) requirements: 
http://www.saw.usace.army.mil/Missions/RegulatoryPermitProgram/AgencyCoordination/ESA.
aspx.  
 
Permittees who do not have internet access may contact the appropriate U.S. Fish and Wildlife 
Service offices listed below or Corps at (910) 251-4850. 
 
Below is a map of the USFWS Field Office Boundaries: 

 

 
 

Asheville U.S. Fish and Wildlife Service Office counties: All counties west of and 
including Anson, Stanly, Davidson, Forsythe and Stokes Counties. 

           
              U.S. Fish and Wildlife Service 
                                    Asheville Field Office  
                                    160 Zillicoa Street 
                                    Asheville, NC  28801 
                                    Telephone: (828) 258-3939 
                                    

Raleigh U.S. Fish and Wildlife Service Office counties: All counties east of and including 
Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties.                                                                                                                                                                                                                  

 
                                   U.S. Fish and Wildlife Service   
                                   Raleigh Field Office   
                                   Post Office Box 33726  
                                   Raleigh, NC  27636-3726  
             Telephone: (919) 856-4520 

http://www.saw.usace.army.mil/Missions/RegulatoryPermitProgram/AgencyCoordination/ESA.aspx
http://www.saw.usace.army.mil/Missions/RegulatoryPermitProgram/AgencyCoordination/ESA.aspx
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2.  Special Designation Waters. Prior to the use of any NWP that involves a discharge of 
dredged or fill material in any of the following identified waters and/or adjacent wetlands in 
North Carolina, permittees shall submit a PCN to the District Engineer prior to commencing the 
activity (see General Condition 32). The North Carolina waters and wetlands that require 
additional PCN requirements are: 
 
“Primary Nursery Areas” (PNA), including inland PNA, as designated by the North Carolina 
Marine Fisheries Commission and/or the North Carolina Wildlife Resources Commission. The 
definition of and designated PNA waters can be found in the North Carolina State 
Administrative Code at Title 15A, Subchapters 3R and 10C (15A NCAC 03R .0103; 15A NCAC 
10C .0502; and 15A NCAC 10C .0503) and at the following web pages:  
 
• http://reports.oah.state.nc.us/ncac/title%2015a%20-
%20environmental%20quality/chapter%2003%20-
%20marine%20fisheries/subchapter%20r/15a%20ncac%2003r%20.0103.pdf  
 
• http://reports.oah.state.nc.us/ncac/title%2015a%20-
%20environmental%20quality/chapter%2010%20-
%20wildlife%20resources%20and%20water%20safety/subchapter%20c/15a%20ncac%2010c
%20.0502.pdf 
 
• http://reports.oah.state.nc.us/ncac/title%2015a%20-
%20environmental%20quality/chapter%2010%20-
%20wildlife%20resources%20and%20water%20safety/subchapter%20c/15a%20ncac%2010c
%20.0503.pdf  
   
3.  Trout Waters. Prior to any discharge of dredge or fill material into streams, waterbodies or 
wetlands within the 294 designated trout watersheds of North Carolina, the permittee shall 
submit a PCN (see General Condition 32) to the District Engineer prior to commencing the 
activity. The permittee shall also provide a copy of the PCN to the appropriate NCWRC office, 
or to the EBCI FWM Office (if the project is located on EBCI trust land), to facilitate the 
determination of any potential impacts to designated Trout Waters.  

 
NCWRC and NC Trout Watersheds: 

 
NCWRC 
Contact** 

Counties that are entirely 
within Trout Watersheds* 

Counties that are 
partially within Trout 
Watersheds* 

http://reports.oah.state.nc.us/ncac/title%2015a%20-%20environmental%20quality/chapter%2003%20-%20marine%20fisheries/subchapter%20r/15a%20ncac%2003r%20.0103.pdf
http://reports.oah.state.nc.us/ncac/title%2015a%20-%20environmental%20quality/chapter%2003%20-%20marine%20fisheries/subchapter%20r/15a%20ncac%2003r%20.0103.pdf
http://reports.oah.state.nc.us/ncac/title%2015a%20-%20environmental%20quality/chapter%2003%20-%20marine%20fisheries/subchapter%20r/15a%20ncac%2003r%20.0103.pdf
http://reports.oah.state.nc.us/ncac/title%2015a%20-%20environmental%20quality/chapter%2010%20-%20wildlife%20resources%20and%20water%20safety/subchapter%20c/15a%20ncac%2010c%20.0502.pdf
http://reports.oah.state.nc.us/ncac/title%2015a%20-%20environmental%20quality/chapter%2010%20-%20wildlife%20resources%20and%20water%20safety/subchapter%20c/15a%20ncac%2010c%20.0502.pdf
http://reports.oah.state.nc.us/ncac/title%2015a%20-%20environmental%20quality/chapter%2010%20-%20wildlife%20resources%20and%20water%20safety/subchapter%20c/15a%20ncac%2010c%20.0502.pdf
http://reports.oah.state.nc.us/ncac/title%2015a%20-%20environmental%20quality/chapter%2010%20-%20wildlife%20resources%20and%20water%20safety/subchapter%20c/15a%20ncac%2010c%20.0502.pdf
http://reports.oah.state.nc.us/ncac/title%2015a%20-%20environmental%20quality/chapter%2010%20-%20wildlife%20resources%20and%20water%20safety/subchapter%20c/15a%20ncac%2010c%20.0503.pdf
http://reports.oah.state.nc.us/ncac/title%2015a%20-%20environmental%20quality/chapter%2010%20-%20wildlife%20resources%20and%20water%20safety/subchapter%20c/15a%20ncac%2010c%20.0503.pdf
http://reports.oah.state.nc.us/ncac/title%2015a%20-%20environmental%20quality/chapter%2010%20-%20wildlife%20resources%20and%20water%20safety/subchapter%20c/15a%20ncac%2010c%20.0503.pdf
http://reports.oah.state.nc.us/ncac/title%2015a%20-%20environmental%20quality/chapter%2010%20-%20wildlife%20resources%20and%20water%20safety/subchapter%20c/15a%20ncac%2010c%20.0503.pdf


Nationwide Permit 3 - Activities, Regional Conditions, General Conditions, and Definitions 
 

26 
 
 

Mountain 
Coordinator 
645 Fish 
Hatchery 
Rd., Building 
B 
Marion, NC 
28752 
828-803-
6054 
 
For NCDOT 
Projects: 
 
NCDOT 
Coordinator 
12275 Swift 
Rd. 
Oakboro, 
NC 28129 
704-984-
1070 
 

Alleghany 
Ashe 
Avery 
Graham 
Haywood 
 

Jackson 
Macon  
Swain 
Transylvania 
Watauga 
 

Burke 
Buncombe 
Caldwell 
Cherokee 
Clay 
Henderson 
Madison 

McDowell 
Mitchell 
Polk 
Rutherford 
Surry 
Wilkes 
Yancey 

EBCI 
Contact** 

Counties that are within 
Trout Watersheds*  

 

Office of 
Natural 
Resources  
P.O. Box 1747, 
Cherokee, NC 
28719 
(828) 359-6113 

 

Qualla Boundary and non-
contiguous tracts of trust 
land located in portions of 
Swain, Jackson, Haywood, 
Graham and Cherokee 
Counties. 

 

 
*NOTE: To determine PCN requirements, contact the Corps Asheville Regulatory Field Office 
at (828) 271-7980 or view maps showing trout watersheds in each County at the following 
webpage: http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/Trout/.  
 
**If a project is located on EBCI trust land, submit the PCN in accordance with Regional 
Condition C.16. Contact the Corps Asheville Regulatory Field Office at (828) 271-7980 with 
questions.  
 
4.  Western NC Waters and Corridors. The permittee shall submit a PCN (see General 
Condition 32) to the District Engineer prior to commencing the activity in waters of the U.S. if 
the activity will occur within any of the following identified waters in western North Carolina, 
within 0.5 mile on either side of these waters, or within 0.75 mile of the Little Tennessee River, 
as measured from the top of the bank of the respective water (i.e., river, stream, or creek):  
 
Brasstown Creek 
Burningtown Creek 

http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/Trout/
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/Trout/
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Cane River 
Caney Fork  
Cartoogechaye Creek 
Chattooga River 
Cheoah River 
Cowee Creek 
Cullasaja River 
Deep Creek  
Ellijay Creek 
French Broad River 
Garden Creek  
Hiwassee River 
Hominy Creek  
Iotla Creek 
Little Tennessee River (within the river or within 0.75 mile on either side of this river) 
Nantahala River 
Nolichucky River  
North Fork French Broad River 
North Toe River 
Nottley River 
Oconaluftee River (portion not located on trust/EBCI land) 
Peachtree Creek 
Shooting Creek 
Snowbird Creek 
South Toe River 
Stecoah Creek 
Swannanoa River 
Sweetwater Creek  
Tuckasegee River (also spelled Tuckaseegee or Tuckaseigee) 
Valley River 
Watauga Creek 
Watauga River 
Wayah Creek 
West Fork French Broad River 
 
To determine PCN requirements, contact the Corps Asheville Regulatory Field Office at (828) 
271-7980 or view maps for all corridors at the following webpage:  
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/Designated-Special-Waters.aspx . 
 
5.  Limitation of Loss of Stream Bed. NWPs may not be used for activities that may result in 
the loss of more than 0.05 acres of stream bed, except for NWP 32.  
 
6.  Pre-Construction Notification for Loss of Stream Bed Exceeding 0.02 acres. The 
permittee shall submit a PCN to the District Engineer prior to commencing the activity (see 
General Condition 32) prior to the use of any NWP for any activity that results in the loss of 
more than 0.02 acres of stream bed. This applies to NWPs that do not have PCN requirements 
as well as those NWPs that require a PCN.  
 
7.  Mitigation for Loss of Stream Bed. For any NWP that results in a loss of more than 0.02 
acres of stream bed, the permittee shall provide a mitigation proposal to compensate for more 
than minimal individual and cumulative adverse impacts to the aquatic environment, unless the 

http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/Designated-Special-Waters.aspx
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/Designated-Special-Waters.aspx


Nationwide Permit 3 - Activities, Regional Conditions, General Conditions, and Definitions 
 

28 
 
 

District Engineer determines in writing that either some other form of mitigation would be more 
environmentally appropriate or the adverse effects of the proposed activity are minimal. For 
stream bed losses of 0.02 acres or less that require a PCN, the District Engineer may 
determine, on a case-by-case basis, that compensatory mitigation is required to ensure that 
the activity results in minimal adverse effect on the aquatic environment. 
 
8.  Riprap. For all NWPs that allow for the use of riprap material for bank stabilization, the 
following conditions shall be applied: 
 
a. Filter cloth must be placed underneath the riprap as an additional requirement of its use in 
North Carolina waters. The placement of filter fabric is not required if the riprap will be pushed 
or “keyed” into the bank of the waterbody. A waiver from the specifications in this Regional 
Condition must be requested in writing.  
 
b. Riprap shall be placed only on the stream banks, or, if it is necessary to be placed in the 
stream bed, the finished top elevation of the riprap should not exceed that of the original 
stream bed. 
 
9.  Culvert Placement. For all NWPs that allow for culvert placement, the following conditions 
shall be applied: 
 
a. For all NWPs that involve the construction/installation of culverts, measures shall be 
included in the construction/installation that will promote the safe passage of fish and other 
aquatic organisms  
 
Placement of culverts and other structures in streams shall be below the elevation of the 
streambed by one foot for all culverts with a diameter greater than 48 inches, and 20% of the 
culvert diameter for culverts having a diameter less than or equal to 48 inches. If the culvert 
outlet is submerged within a pool or scour hole and designed to provide for aquatic passage, 
then culvert burial into the streambed is not required. 
 
Culvert burial is not required for structures less than 72 inch diameter/width, where the slope of 
the culvert will be greater than 2.5%, provided that all alternative options for flattening the 
slope have been investigated and aquatic life movement/connectivity has been provided when 
possible (e.g., rock ladders, cross vanes, sills, baffles etc.). Culvert burial is not required when 
bedrock is present in culvert locations.  
 
Installation of culverts in wetlands shall ensure continuity of water movement and be designed 
to adequately accommodate high water or flood conditions. When roadways, causeways, or 
other fill projects are constructed across FEMA-designated floodways or wetlands, openings 
such as culverts or bridges shall be provided to maintain the natural hydrology of the system 
as well as prevent constriction of the floodway that may result in destabilization of streams or 
wetlands. 
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A waiver from the depth specifications in this condition may be requested, in writing, by the 
permittee and issued by the Corp. This waiver request must be specific as to the reasons(s) for 
the request. The waiver will be issued if it can be demonstrated that the proposed design 
would result in less impacts to the aquatic environment. Culverts placed across wetland fills 
purely for the purposes of equalizing surface water do not have to be buried, but the culverts 
must be of adequate size and/or number to ensure unrestricted transmission of water. 
 
b. Bank-full flows (or less) shall be accommodated through maintenance of the existing bank-
full channel cross sectional area. Additional culverts or culvert barrels at such crossings shall 
be allowed only to receive bank-full flows.  

 

 
c. Culverts shall be designed and installed in such a manner that the original stream profiles 
are not altered and allow for aquatic life movement during low flows. The dimension, pattern, 
and profile of the stream above and below a pipe or culvert shall not be modified by widening 
the stream channel or by reducing the depth of the stream in connection with the construction 
activity. The width, height, and gradient of a proposed culvert shall be such as to pass the 
average historical low flow and spring flow without adversely altering flow velocity. If the width 
of the culvert is wider than the stream channel, the culvert shall include multiple boxes/pipes, 
baffles, benches and/or sills to maintain the natural width of the stream channel. If multiple 
culverts/pipes/barrels are used, low flows shall be accommodated in one culvert/pipe and 
additional culverts/pipes shall be installed such that they receive only flows above bankfull.  
 
10. Utility Lines. For all NWPs that allow for the construction and installation of utility lines, the 
following conditions shall be applied: 
 
a. Utility lines consisting of aerial electric power transmission lines crossing navigable waters 
of the U.S. (which are defined at 33 CFR part 329) must comply with the applicable minimum 
clearances specified in 33 CFR 322.5(i). 
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b. The work area authorized by this permit, including temporary and/or permanent fills, will be 
minimized to the greatest extent practicable. Justification for work corridors exceeding forty 
(40) feet in width is required and will be based on pipeline diameter and length, size of 
equipment required to construct the utility line, and other construction information deemed 
necessary to support the request. The permittee is required to provide this information to the 
Corps with the initial PCN package.  
 
c. A plan to restore and re-vegetate wetland areas cleared for construction must be submitted 
with the required PCN. Cleared wetland areas shall be re-vegetated, as appropriate, with 
species of canopy, shrub, and herbaceous species. The permittee shall not use fescue grass 
or any other species identified as invasive or exotic species by the NC Native Plant Society 
(NCNPS): https://ncwildflower.org/invasive-exotic-species-list/. 
 
d. Any permanently maintained corridor along the utility right of way within forested wetlands 
shall be considered a loss of aquatic function. A compensatory mitigation plan will be required 
for all such impacts associated with the requested activity if the activity requires a PCN and the 
cumulative total of permanent conversion of forested wetlands exceeds 0.1 acres, unless the 
District Engineer determines in writing that either some other form of mitigation would be more 
environmentally appropriate or the adverse effects of the proposed activity are minimal. 
 
Where permanently maintained corridor within forested wetlands is 0.1 acres or less, the 
District Engineer may determine, on a case-by-case basis, that compensatory mitigation is 
required to ensure that the activity results in minimal adverse effects on the aquatic 
environment. 
 
e. When directional boring or horizontal directional drilling (HDD) under waters of the U.S., 
including wetlands, permittees shall closely monitor the project for hydraulic fracturing or 
“fracking.” Any discharge from hydraulic fracturing or “fracking” into waters of the U.S., 
including wetlands, shall be reported to the appropriate Corps Regulatory Field Office within 48 
hours. Restoration and/or compensatory mitigation may be required as a result of any 
unintended discharges. 
 
11. Temporary Access Fills. The permittee shall submit a PCN to the District Engineer prior 
to commencing the activity if the activity will involve the discharge of dredged or fill material 
into more than 0.1 acres of wetlands or 0.02 acres of stream channel for the construction of 
temporary access fills and/or temporary road crossings. The PCN must include a restoration 
plan that thoroughly describes how all temporary fills will be removed, how pre-project 
conditions will be restored, and include a timetable for all restoration activities. 
 
12. Federal Navigation Channel Setbacks. Authorized structures and fills located in or 
adjacent to Federally authorized waterways must be constructed in accordance with the latest 
setback criteria established by the Wilmington District Engineer. You may review the setback 
policy at http://www.saw.usace.army.mil/Missions/Navigation/Setbacks.aspx. This general 
permit does not authorize the construction of hardened or permanently fixed structures within 
the Federally Authorized Channel Setback, unless the activity is approved by the Corps. The 
permittee shall submit a PCN (see General Condition 32) to the District Engineer to obtain a 
written verification prior to the construction of any structures or fills within the Federally 
Authorized Channel Setback. 

 
13. Northern Long-eared Bat – Endangered Species Act Compliance. The Wilmington 
District, U.S. Army Corps of Engineers has consulted with the United States Fish and Wildlife 

https://ncwildflower.org/invasive-exotic-species-list/
http://www.saw.usace.army.mil/Missions/Navigation/Setbacks.aspx
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Service (USFWS) in regard to the threatened northern long-eared bat (NLEB) (Myotis 
septentrionalis) and Standard Local Operating Procedures for Endangered Species (SLOPES) 
have been approved by the Corps and the USFWS. This condition concerns effects to the 
NLEB only and does not address effects to other federally listed species and/or federally 
designated critical habitat.  
 
a. Procedures when the Corps is the lead federal* agency for a project:  
 
The permittee must comply with (1) and (2) below when: 
  
• the project is located in the western 41 counties of North Carolina, to include non-federal aid 
North Carolina Department of Transportation (NCDOT) projects, OR;  
 
• the project is located in the 59 eastern counties of North Carolina and is a non-NCDOT 
project. 
 
*Generally, if a project is located on private property or on non-federal land, and the project is 
not being funded by a federal entity, the Corps will be the lead federal agency due to the 
requirement to obtain Department of the Army authorization to impact waters of the U.S. If the 
project is located on federal land, contact the Corps to determine the lead federal agency.  
 
(1) A permittee using an NWP must check to see if their project is located in the range of the 
NLEB by using the following website:  
http://www.fws.gov/midwest/endangered/mammals/nleb/pdf/WNSZone.pdf. If the project is 
within the range of the NLEB, or if the project includes percussive activities (e.g., blasting, pile 
driving, etc.), the permittee is then required to check the appropriate website in the paragraph 
below to discover if their project:  
 
• is located in a 12-digit Hydrologic Unit Code area (“red HUC” - shown as red areas on the 
map), AND/OR;  
 
• involves percussive activities within 0.25 mile of a red HUC.  
 
Red HUC maps - for the western 41 counties in NC (covered by the Asheville Ecological 
Services Field Office), check the project location against the electronic maps found at: 
http://www.fws.gov/asheville/htmls/project_review/NLEB_in_WNC.html. For the eastern 59 
counties in NC (covered by the Raleigh Ecological Services Field Office), check the project 
location against the electronic maps found at: https://www.fws.gov/raleigh/NLEB_RFO.html.  
 
(2) A permittee must submit a PCN to the District Engineer, and receive written verification 
from the District Engineer, prior to commencing the activity, if the activity will involve any of the 
following:  
 
• tree clearing/removal and/or, construction/installation of wind turbines in a red HUC, 
AND/OR; 
 
• bridge removal or maintenance, unless the bridge has been inspected and there is no 
evidence of bat use, (applies anywhere in the range of the NLEB), AND/OR: 
 
• percussive activities in a red HUC, or within 0.25 mile of a red HUC. 
 

http://www.fws.gov/midwest/endangered/mammals/nleb/pdf/WNSZone.pdf
http://www.fws.gov/asheville/htmls/project_review/NLEB_in_WNC.html
https://www.fws.gov/raleigh/NLEB_RFO.html
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The permittee may proceed with the activity without submitting a PCN to either the Corps or 
the USFWS, provided the activity complies with all applicable NWP terms and general and 
regional conditions, if the permittee’s review under A.(1) and A.(2) above shows that the 
project is: 
  
• located outside of a red HUC (and there are no percussive activities), and the activity will 
NOT include bridge removal or maintenance, unless the bridge has been inspected and there 
is no evidence of bat use, OR; 
• located outside of a red HUC and there are percussive activities, but the percussive activities 
will not occur within 0.25-mile of a red HUC boundary, and the activity will NOT include bridge 
removal or maintenance, unless the bridge has been inspected and there is no evidence of bat 
use, OR; 
• located in a red HUC, but the activity will NOT include tree clearing/removal; 
construction/installation of wind turbines; bridge removal or maintenance, unless the bridge 
has been inspected and there is no evidence of bat use, and/or; any percussive activities. 
 
b. Procedures when the USACE is not the lead federal agency: 
 
For projects where another federal agency is the lead federal agency - if that other federal 
agency has completed project-specific ESA Section 7(a)(2) consultation for the NLEB, and has 
(1) determined that the project would not cause prohibited incidental take of the NLEB, and (2) 
completed coordination/consultation that is required by the USFWS (per the directions on the 
respective USFWS office’s website), that project may proceed without PCN to either the 
USACE or the USFWS, provided all General and Regional Permit Conditions are met. 
 
The NLEB SLOPES can be viewed on the USACE website at: 
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/ESA/. Permittees who do not have internet access may contact the USACE at 
(910) 251- 4633. 

 
14. West Indian Manatee Protection. In order to protect the endangered West Indian 
manatee (Trichechus manatus) the Permittee shall implement the USFWS’ Manatee 
Guidelines, and strictly adhere to all requirements therein. The guidelines can be found at 
https://www.fws.gov/raleigh/pdfs/ManateeGuidelines2017.pdf. 
 
15. ESA Programmatic Biological Opinions. The Wilmington District, USFWS, NCDOT, and 
the FHWA have conducted programmatic Section 7(a)(2) consultation for a number of federally 
listed species and designated critical habitat (DCH), and programmatic consultation 
concerning other federally listed species and/or DCH may occur in the future. The result of 
completed programmatic consultation is a Programmatic Biological Opinion (PBO) issued by 
the USFWS. These PBOs contain mandatory terms and conditions to implement the 
reasonable and prudent measures that are associated with “incidental take” of whichever 
species or critical habitat is covered by a specific PBO. Authorization under NWPs is 
conditional upon the permittee’s compliance with all the mandatory terms and conditions 
associated with incidental take of the applicable PBO (or PBOs), which are incorporated by 
reference in the NWPs. Failure to comply with the terms and conditions associated with 
incidental take of an applicable PBO, where a take of the federally listed species occurs, would 
constitute an unauthorized take by the permittee, and would also constitute permittee non-
compliance with the authorization under the NWPs. If the terms and conditions of a specific 
PBO (or PBOs) apply to a project, the Corps will include this/these requirements in any NWP 
verification that may be issued for a project. For an activity/project that does not require a 
PCN, the terms and conditions of the applicable PBO(s) also apply to that non-notifying 

http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/ESA/
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/ESA/
https://www.fws.gov/raleigh/pdfs/ManateeGuidelines2017.pdf
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activity/project. The USFWS is the appropriate authority to determine compliance with the 
terms and conditions of its PBO and the ESA. All PBOs can be found on our website at: 
https://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/ESA/.  
 
16. Work on Eastern Band of Cherokee Indian Land. 
 
Notifying NWPs  - All PCNs submitted for activities in waters of the U.S. on Eastern Band of 
Cherokee Indians (EBCI) trust land (i.e., Qualla Boundary and non-contiguous tracts of trust 
land located in portions of Swain, Jackson, Haywood, Graham and Cherokee Counties), 
must comply with the requirements of the latest MOU between the Wilmington District and 
the EBCI. 
 
Non-notifying NWPs - Prior to the use of any non-notifying NWP for activities in waters of 
the U.S. on EBCI trust land (i.e., Qualla Boundary and non-contiguous tracts of trust land 
located in portions of Swain, Jackson, Haywood, Graham and Cherokee Counties), all 
prospective permittees must comply with the requirements of the latest MOU between the 
Wilmington District and the EBCI; this includes coordinating the proposed project with the 
EBCI Natural Resources Program and obtaining a Tribal Approval Letter from the Tribe. 
 
The EBCI MOU can be found at the following URL: http://saw-reg.usace.army.mil/FO/Final-
MOU-EBCI-USACE.pdf   
 
17. Sedimentation and Erosion Control Structures and Measures.  
 
All PCNs will identify and describe sedimentation and erosion control structures and 
measures proposed for placement in waters of the U.S. The structures and measures 
should be depicted on maps, surveys or drawings showing location and impacts to 
jurisdictional wetlands and streams. 
 
C. REGIONAL CONDITIONS APPLICABLE TO NWP 3 

 
1. In designated trout watersheds, a PCN is not required for impacts to a maximum of 0.02 
acres for temporary dewatering) of streams and waterbodies when conducting maintenance 
activities. Minor deviations in an existing structure’s configuration, temporary structures and 
temporary fills are authorized as part of the maintenance activity. In designated trout 
watersheds, the permittee shall submit a PCN (see Regional Condition C.3 above and General 
Condition 32) to the District Engineer prior to commencing the activity if; 1) impacts (other than 
temporary dewatering to work in dry conditions) to streams or waterbodies exceed 0.008 
acres; 2) temporary impacts to streams or waterbodies associated with dewatering to work in 
dry conditions exceeds 0.02 acres; 3) the project will involve impacts to wetlands; 4) the 
project involves the replacement of a bridge or spanning structure with a culvert or non-
spanning structure in waters of the United States; or 5) the activity will be constructed during 
the trout waters moratorium (October 15 through April 15).  

 
D. SECTION 401 WATER QUALITY CERTIFICATION (WQC) AND/OR COASTAL ZONE 
MANAGEMENT ACT (CZMA) CONSISTENCY DETERMINATION SUMMARY AND 
APPLICABLE CONDITIONS 
 
The CZMA Consistency Determination and all Water Quality Certifications for the NWPs can 
be found at: https://www.saw.usace.army.mil/Missions/Regulatory-Permit-
Program/Permits/2017-Nationwide-Permits/ 

https://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/ESA/
https://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/ESA/
http://saw-reg.usace.army.mil/FO/Final-MOU-EBCI-USACE.pdf
http://saw-reg.usace.army.mil/FO/Final-MOU-EBCI-USACE.pdf
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HIGH VISIBILITY DEVICES 

(10/25/2019) (Rev. 11/15/2022) 

 

Description 

 

Furnish and install High Visibility Devices for projects on interstates and freeways. High Visibility 

Devices include drums, stationary work zone signs and rigid portable work zone signs. All of these 

devices shall be new. Used devices are not acceptable.  

 

Materials  

 

A) General 

 

Use materials in accordance with the Manufacturer’s recommendations that will retain both 

durability and retroreflectivity as described elsewhere in this specification for a period of at least 

36 months.  

 

The following are required High Visibility Devices to be used for work zone performance 

applications.  

• Drums 

• Stationary Work Zone Signs  

• Rigid Portable Work Zone Signs  

 

All drums shall be new and meet the existing requirements of Section 1089-5 of the NCDOT 

Standard Specifications for Roads and Structures and shall have Grade B flexible, fluorescent 

orange sheeting that meets the retroreflective requirements of Section 1092-2 of the NCDOT 

Standard Specifications for Roads and Structures.  

 

All stationary work zone signs shall be new and meet the existing requirements of Section 1089-1 

of the NCDOT Standard Specifications for Roads and Structures. Legend overlays are prohibited 

and shall not be accepted on the interstate/freeway or associated intersecting roadways. Vertical 

sign post reflector strips shall be added to all stationary sign supports. Use Grade B fluorescent 

orange for work zone sign supports and Grade B fluorescent yellow for exit sign supports. Install 

strips a minimum of 2” wide, a minimum of 6’ in length on sign supports with one sign mounted 

and a minimum of 4.5’ in length for sign supports with two or more signs mounted vertically. 

 

All portable work zone signs shall be new and have composite substrates as described in Section 

1089-1 of the NCDOT Standard Specifications for Roads and Structures. Roll-up signs do not 

meet the requirements of this provision. The remainder of the existing requirements of Section 

1089-1 of the NCDOT Standard Specifications for Roads and Structures remain. Used sign stands 

are acceptable.  
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B) Material Qualifications/Certifications 

 

Only use materials as listed above that are on the NCDOT Approved Products List. In addition, 

provide a Type 3 Material Certification for all materials in accordance with Section 106-3 and 

Section 1087-4. 

 

(C) Performance 

 

Poor performance of any device or sign at any site, whether or not related to a specific contract 

may be grounds for removing the material from the NCDOT Approved Products List and/or 

removing from any project under contract. 

 

Construction Methods 

 

All requirements of Section 1110-3 and Section 1130-3 of the NCDOT Standard Specifications for 

Roads and Structures shall apply except roll up signs are not permitted for use. 

 

Maintenance 

 

Replace any sign or drum that prematurely fails due to any damage or defect that causes it to 

perform unsatisfactorily with an “in kind” device of similar quality and age according to the 

guidelines set forth in the American Traffic Safety Service Association’s (ATSSA) Quality 

Guidelines for Work Zone Traffic Control Devices. An “in kind” replacement sign or drum is not 

required to be new, however, it shall be less than 1 year old and have 100% of its original sheeting 

area and at least 85% of the retroreflective qualities of a new device, so that it is undetectable 

adjacent to the original devices and signs placed on the project.  

 

Measurement and Payment 

 

High Visibility Drums will be measured and paid as the maximum number of drums placed and in 

use at any one time during the life of the project. 

 

High Visibility Stationary Signs will be measured as the actual number of square feet satisfactorily 

installed at each location and accepted by the Engineer. Where a particular sign is used at more 

than one location, measurement will be made at each location. 

 

High Visibility Portable Signs will be measured and paid as the actual number of square feet 

satisfactorily installed and accepted by the Engineer. Payment will be made for the initial 

installation only. Relocation of signs will be incidental to the measurement of the quantity of High 

Visibility Portable Signs. 

  

No direct payment will be made for stationary work zone sign supports or portable work zone sign 

stands. All stationary work zone sign support or portable work zone sign stands will be incidental 

to the work of providing work zone signs. 
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Payment will be made under: 

 

Pay Item:         Pay Unit 

High Visibility Drums        Each 

High Visibility Stationary Signs      Square Foot 

High Visibility Portable Signs      Square Foot 
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Project Special Provisions 

Erosion Control 

 

STABILIZATION REQUIREMENTS: 

   (4-30-2019)(Rev. 1-21-25) 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit issued by the North Carolina Department of Environmental 

Quality Division of Energy, Mineral and Land Resources.  Temporary or permanent ground cover 

stabilization shall occur within the following time frames from the last land-disturbing activity: 

 

• Stabilize perimeter dikes, swales, ditches, and perimeter slopes within 7 calendar days. 

• Stabilize high quality water (HQW) zones within 7 calendar days. 

• Stabilize slopes steeper than 3:1 within 7 calendar days. 

o If slopes are 10 feet or less in length and are not steeper than 2:1, 14 calendar days 

are allowed. 

• Stabilize slopes 3:1 to 4:1 within 14 calendar days. 

o 7 calendar days for slopes greater than 50 feet in length and with slopes steeper than 

4:1. 

o 7 calendar days for perimeter dikes, swales, ditches, perimeter slopes, and HQW 

Zones. 

• Stabilize areas with slopes flatter than 4:1 within 14 calendar days. 

o 7 calendar days for perimeter dikes, swales, ditches, perimeter slopes, and HQW 

Zones. 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract 

and as directed. 

 

SEEDING AND MULCHING: (East) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

All Roadway Areas 

 

March 1 - August 31 September 1 - February 28 

50# Tall Fescue 50# Tall Fescue 

10# Centipede 10# Centipede 

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000#  Limestone 
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Waste and Borrow Locations 

 

March 1 – August 31 September 1 - February 28 

75#  Tall Fescue 75#  Tall Fescue 

25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000# Limestone 

 

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 

Engineer’s request. 

 

Approved Tall Fescue Cultivars 

 

06 Dust Escalade Kalahari Serengeti 

2nd Millennium Essential Kitty Hawk 2000 Shelby 

3rd Millennium Evergreen 2 Legitimate Shenandoah III 

Avenger Faith Lexington Shenandoah Elite 

Bar Fa Falcon IV LifeGuard Sheridan 

Barlexas Falson NG LSD Sidewinder 

Barlexas II Falcon V Magellan Signia 

Barrera Fat Cat Masterpiece Silver Hawk 

Barrington Fesnova Millennium SRP Skyline 

Barrobusto Fidelity Monet Solara 

Barvado Finelawn Elite Mustang 4 Southern Choice II 

Biltmore Finelawn Xpress Naturally Green Speedway 

Bingo Finesse II Ninja 2 Spyder LS 

Bizem Firebird Ol’ Glory Sunset Gold 

Black Tail Firecracker LS Padre Taccoa 

Blackwatch Firenza Patagonia Tahoe II 

Blade Runner II Five Point Pedigree Talladega 

Bonsai Focus Picasso Tanzania 

Braveheart Forte Piedmont Temple 

Bravo Garrison Plantation Terrano 

Bullseye Gazelle II Proseeds 5301 Thor 

Cannavaro GLX Aced Prospect Thunderstruck 

Catalyst Gold Medallion Quest Titanium LS 

Cayenne Grande 3 RainDance Titan LTD 

Cezanne RZ Greenbrooks Raptor II Tracer 

Chipper  Greenkeeper Rebel IV Traverse SRP 

Cochise IV Gremlin Rebel Exeda Trio 

Constitution Greystone Rebel Sentry Tulsa Time 

Corgi Guardian 21 Regenerate Turbo 

Corona Guardian 41 Regiment II Turbo RZ 

Coyote Hemi Rembrandt Tuxedo 

Cumberland Honky Tonk Rendition Ultimate 

Darlington Hot Rod Reunion Umbrella 
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DaVinci Hunter Rhambler 2 SRP Van Gogh 

Desire Inferno Riverside Venture 

Diablo Integrity RNP Watchdog 

Dominion Jaguar 3 Rocket Wolfpack II 

Dynamic Jamboree Saltillo Xtremegreen 

Dynasty Justice Scorpion  

 

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and 

add 20# of Sericea Lespedeza from January 1 - December 31. 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

TEMPORARY SEEDING: 

 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 

of 400 pounds and seeded at the rate of 50 pounds per acre.  Sweet Sudan Grass, German Millet 

or Browntop Millet shall be used in summer months and Rye Grain during the remainder of the 

year.  The Engineer will determine the exact dates for using each kind of seed.  

 

FERTILIZER TOPDRESSING: 

 

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-

20 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 

may be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide 

the same amount of plant food as 10-20-20 analysis and as directed. 

 

Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-

8-8 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 

may be used provided the 2-1-1 ratio is maintained and the rate of application adjusted to provide 

the same amount of plant food as 16-8-8 analysis and as directed. 

 

SUPPLEMENTAL SEEDING: 

 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with 

the exception that no centipede seed will be used in the seed mix for supplemental seeding.  The 

rate of application for supplemental seeding may vary from 25# to 75# per acre.  The actual rate 

per acre will be determined prior to the time of topdressing and the Contractor will be notified in 

writing of the rate per acre, total quantity needed, and areas on which to apply the supplemental 

seed.  Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed 

into the soil as to prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may 

be used where degree of slope prevents the use of a sod seeder. 

 

MOWING: 
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The minimum mowing height on this project shall be 4 inches. 

 

MINIMIZE REMOVAL OF VEGETATION: 

 

The Contractor shall minimize removal of vegetation within project limits to the maximum extent 

practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources outside 

the construction limits shall only be removed upon approval of Engineer.  No additional payment 

will be made for this minimization work. 

 

CONSTRUCTION MATERIALS MANAGEMENT 

(3-19-19)  (rev. 04-27-20) 

 

Description 

 

The requirements set forth shall be adhered to in order to meet the applicable materials handling 

requirements of the NCG010000 permit.  Structural controls installed to manage construction 

materials stored or used on site shall be shown on the E&SC Plan.  Requirements for handling 

materials on construction sites shall be as follows: 

 

Polyacrylamides (PAMS) and Flocculants 

 

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept 

under storm-resistant cover or surrounded by secondary containment structures designed to protect 

adjacent surface waters.  PAMS or other flocculants used shall be selected from the NC DWR List 

of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not 

exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance 

with the manufacturer’s instructions.  The NC DWR List of Approved PAMS/Flocculants is 

available at: 

 

https://files.nc.gov/ncdeq/Water+Quality/Environmental+Sciences/ATU/PAM8_30_18.pdf 

 

Equipment Fluids 

 

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled 

and disposed of in a manner so as not to enter surface or ground waters and in accordance with 

applicable state and federal regulations.  Equipment used on the site must be operated and 

maintained properly to prevent discharge of fluids.  Equipment, vehicle, and other wash waters 

shall not be discharged into E&SC basins or other E&SC devices.  Alternative controls should be 

provided such that there is no discharge of soaps, solvents, or detergents. 

https://files.nc.gov/ncdeq/Water+Quality/Environmental+Sciences/ATU/PAM8_30_18.pdf
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Waste Materials 

 

Construction materials and land clearing waste shall be disposed of in accordance with North 

Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules 

governing the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing 

construction material and land clearing waste shall be at least 50 feet away from storm drain inlets 

and surface waters unless it can be shown that no other alternatives are reasonably available.  Paint 

and other liquid construction material waste shall not be dumped into storm drains.  Paint and other 

liquid construction waste washouts should be located at least 50 away from storm drain inlets 

unless there is no alternative.  Other options are to install lined washouts or use portable, removable 

bags or bins.  Hazardous or toxic waste shall be managed in accordance with the federal Resource 

Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC, 

Subchapter 13A.  Litter and sanitary waste shall be managed in a manner to prevent it from entering 

jurisdictional waters and shall be disposed of offsite. 

 

Herbicide, Pesticide, and Rodenticides 

 

Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal 

Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling 

restrictions. 

 

Concrete Materials 

 

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid 

contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged 

from the site. (Note that discharges from onsite concrete plants require coverage under a separate 

NPDES permit – NCG140000.)  Concrete wash water shall be managed in accordance with the 

Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in 

accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide 

(Permit No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site, 

in accordance with state solid waste regulations.   

 

Earthen Material Stock Piles 

 

Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and 

surface waters unless it can be shown that no other alternatives are reasonably available. 

 

Measurement and Payment 

 

Conditions set within the Construction Materials Management provision are incidental to the 

project for which no direct compensation will be made. 
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SAFETY FENCE AND JURISDICTIONAL FLAGGING: 

 

Description 

 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 

polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 

boundaries located within the construction corridor to mark the areas that have been approved to 

infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 

fence shall be installed prior to any land disturbing activities. 

 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 

visible flagging. 

 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 

or interior boundaries shall be delineated by stakes and highly visible flagging. 

 

Materials 

 

(A) Safety Fencing 

 

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 

by the Engineer.  The fence material shall have an ultraviolet coating. 

 

Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 

pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 

section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 

length. 

 

(B) Boundary Flagging 

 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 

flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 

color and highly visible. 

 

Construction Methods 

 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 

be erected to conform to the general contour of the ground. 

 

(A) Safety Fencing 

 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 

set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 

backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 

power driven.  Posts damaged by power driving shall be removed and replaced prior to final 
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acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at 

the option of the Contractor, be cut at this angle either before or after the posts are erected. 

 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 

each cable or to the steel posts with wire or other acceptable means. 

 

Place construction stakes to establish the location of the safety fence in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 

of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 

paid for as “Construction Surveying”, except that where there is no pay item for construction 

surveying, all safety fence stakeout will be performed by state forces.   

 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 

duration of the project as determined by the Engineer. 

 

(B) Boundary Flagging 

 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 

maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 

minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 

to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 

shall be identified with a different colored flagging to distinguish it from mechanized clearing. 

 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation 

of the interior boundaries.  This delineation will be considered incidental to the work being paid 

for as Construction Surveying, except that where there is no pay item or construction surveying 

the cost of boundary flagging delineation shall be included in the unit prices bid for the various 

items in the contract.  Installation for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 

visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  

Additional flagging may be placed on overhanging vegetation to enhance visibility but does not 

substitute for installation of stakes. 

 

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 

Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 

as the cost of same shall be included in the unit prices bid for the various items in the contract. 

 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 

satisfactory condition for the duration of the project as determined by the Engineer. 

 

Measurement and Payment 

 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 

polypropylene fence installed in place and accepted.  Such payment will be full compensation 
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including but not limited to furnishing and installing fence geotextile with necessary posts and post 

bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Safety Fence Linear Foot 

 

IMPERVIOUS DIKE: 

(9-9-11)(Rev. 11-15-22) 

 

Description 

 

This work consists of furnishing, installing, maintaining, pumping and removing an Impervious 

Dike for the purpose of diverting normal stream flow around the construction site.  The Contractor 

shall construct an impervious dike in such a manner approved by the Engineer.  The impervious 

dike shall not permit seepage of water into the construction site or contribute to siltation of the 

stream.  The impervious dike shall be constructed of an acceptable material in the locations noted 

on the plans or as directed by the Engineer. 

 

Materials 

 

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the placement 

of an acceptable size stone lined with polypropylene or other impervious geotextile. 

 

Earth material shall not be used to construct an impervious dike when it is in direct contact with 

the stream unless vegetation can be established before contact with the stream takes place. 

 

Construction Methods 

 

Where impervious dikes are shown on the plans and used to dewater or lower the water elevation, 

construct in accordance with Article 410-4 and 410-5. 

 

Measurement and Payment 

 

Impervious Dike will be measured and paid as the actual number of linear feet of impervious 

dike(s) constructed, measured in place from end to end of each separate installation that has been 

completed and accepted by the Engineer.  Such price and payment will be full compensation for 

all work including but not limited to furnishing materials, construction, maintenance, pumping and 

removal of the impervious dike. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Impervious Dike Linear Foot 
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TEMPORARY PIPE FOR CULVERT CONSTRUCTION: 

 

Description 

 

This work consists of furnishing, installing, maintaining and removing any and all temporary 

pipe used on this project in conjunction with the culvert construction. 

 

Construction Methods 

 

The Contractor shall install temporary pipe in locations shown on the plans in such a manner 

approved by the Engineer.  The temporary pipe shall provide a passageway for the stream through 

the work-site.  The minimum size requirements will be as stated on the erosion control plans. 

 

Measurement and Payment 

 

__" Temporary Pipe will be measured and paid for at the contract unit price per linear foot of 

temporary pipe approved by the Engineer and measured in place from end to end.  Such price and 

payment will be full compensation for all work covered by this section including but not limited 

to furnishing all materials required for installation, construction, maintenance, and removal of 

temporary pipe. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

__" Temporary Pipe Linear Foot 

 

CONCRETE WASHOUT: 

(10-22-15)(Rev. 4-15-25) 

 

Description 

 

Concrete washouts  are impermeable enclosures, above or below grade, to contain concrete 

wastewater and associated concrete mix from cleaning of ready-mix trucks, drums, pumps, tools 

or other equipment.  Concrete washouts must collect and retain all the concrete washout water and 

solids, so that this material does not migrate to surface waters or into the ground water. These 

enclosures are not intended for concrete waste not associated with washout operations.  

 

Acceptable concrete washouts may include constructed earthen structures, above or below ground, 

or commercially available devices designed specifically to capture concrete wash water.   

 

Materials 

 

Refer to Division 10 of the Standard Specifications. 

 

Item Section 

Temporary Silt Fence 1605 
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Safety Fence shall meet the specifications as provided elsewhere in this contract. 

 

Geomembrane basin liner shall consist of a minimum 10 mil thick polypropylene or polyethylene 

geomembrane.  

 

Construction Methods 

 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 

and as directed by the Engineer near the project entrance(s) or at location(s) of concrete operations.  

Structures shall be constructed a minimum of 50 feet from drainage conveyances or jurisdictional 

streams or wetlands.  Alternate structure designs or plans for management of concrete washout 

may be submitted for review and approval by the Engineer.   Include in the alternate plan the 

method used to retain, treat and dispose of the concrete washout wastewater generated within the 

project limits and in accordance with the minimum setback requirements.  

 

Install temporary silt fence around the perimeter of the structure enclosure in accordance with the 

details and as directed by the Engineer if the structure is not located in an area where existing 

erosion and sedimentation control devices are capable of containing stormwater runoff. 

 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 

so it is clearly visible to site personnel.  Install safety fence as directed by the Engineer for visibility 

to construction traffic. 

 

Install prefabricated concrete washouts, designed specifically to capture concrete wash water, at 

locations of additional concrete pouring operations.  Acceptable systems may include geotextile 

lined containers, vinyl or plastic containers or roll-off containers, with or without filter bags with 

a minimum functional holding capacity of 36 cubic feet (1.33 cubic yards).  Submit prefabricated 

concrete washout system for approval by the Engineer prior to installation.  Place prefabricated 

concrete washout devices to a minimum 50 foot setback from drainage conveyances and 

jurisdictional streams and wetlands.  If the minimum setback cannot be achieved, provide 

secondary containment to prevent accidental release of wastewater from reaching drainage 

conveyances or streams. 

 

Prefabricated concrete washouts must be clearly and visibly labeled as such, either by the 

manufacturer on the product itself, or by a sign with the words “Concrete Washout” in close 

proximity of the concrete washout area so it is clearly visible to site personnel. 

 

Maintenance and Removal 

 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 

freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 

functional condition after reaching 75% capacity.  Inspect concrete washout structures for damage 

to liner or structure to maintain functionality. 
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Maintain prefabricated concrete washout systems per manufacturer’s recommendations.  Inspect 

concrete washout structures for damage to linings or structure and repair or replace as necessary. 

 

Remove the concrete washout structures and sign upon project completion. Grade the area to match 

the existing topography and permanently seed and mulch area.  Dispose of prefabricated concrete 

washout structures according to state or local waste regulations. 

 

Measurement and Payment 

 

Concrete Washout Structure will be measured and paid per each enclosure installed in accordance 

with the details in the plans. If alternate plans or details are approved, those structures will also be 

paid for per each approved and installed structure. Such price and payment will be full 

compensation for all work including, but not limited to, furnishing all materials, labor, equipment, 

signage, slurry solidification and incidentals necessary to construct, maintain and remove Concrete 

Washout Structure and dispose of residual concrete washout wastewater and concrete solids. 

 

Prefabricated Concrete Washout will be measured and paid per each system installed in 

accordance with the manufacturer’s recommendations. Such price and payment will be full 

compensation for all work including, but not limited to, furnishing all materials, labor, equipment, 

signage, slurry solidification and incidentals necessary to install, maintain and remove 

Prefabricated Concrete Washout, and dispose of residual concrete washout wastewater and 

concrete solids.   

 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 

 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 

 

Safety Fence shall be measured and paid for as provided elsewhere in this contract. 

 

No measurement will be made for over excavation or stockpiling or other items necessary to 

complete this work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Concrete Washout Structure Each 

Prefabricated Concrete Washout Each 
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FALSEWORK AND FORMWORK              (11-30-23) 

GENERAL 

Use this Special Provision as a guide to develop temporary works submittals required by the 

Standard Specifications or other provisions; no additional submittals are required herein. Such 

temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it becomes 

self-supporting. Formwork is the temporary structure or mold used to retain plastic or fluid 

concrete in its designated shape until it hardens. Access scaffolding is a temporary structure that 

functions as a work platform that supports construction personnel, materials, and tools, but is not 

intended to support the structure. Scaffolding systems that are used to temporarily support 

permanent structures (as opposed to functioning as work platforms) are considered to be falsework 

under the definitions given. Shoring is a component of falsework such as horizontal, vertical, or 

inclined support members. Where the term “temporary works” is used, it includes all of the 

temporary facilities used in bridge construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed and 

provide the necessary rigidity to achieve the lines and grades shown on the plans in the final 

structure. 

MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure the safety 

and quality required by the design assumptions. The Engineer has authority to reject material on 

the basis of its condition, inappropriate use, safety, or nonconformance with the plans. Clearly 

identify allowable loads or stresses for all materials or manufactured devices on the plans. Revise 

the plan and notify the Engineer if any change to materials or material strengths is required. 

DESIGN REQUIREMENTS 

(A) Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the Engineer, 

with design calculations and supporting data in sufficient detail to permit a structural and safety 

review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component to be 

checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed sequence, 

rate of placement, direction of placement, and location of all construction joints.  

When required, have the drawings and calculations prepared under the guidance of, and sealed 

by, a North Carolina Registered Professional Engineer who is knowledgeable in temporary 

works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog data 

listing the weight of all construction equipment that will be supported on the temporary work. 

Show anticipated total settlements and/or deflections of falsework and forms on the working 
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drawings. Include falsework footing settlements, joint take-up, and deflection of beams or 

girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a 

maximum of 36 inches, provided the following conditions are met: 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. For 

Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half hangers and 

rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall 

be cast through the girder top flange and located, measuring along the top of the member, 1’-

2 ½” from the edge of the top flange. Hanger hardware and rods must have a minimum safe 

working load of 6,000 lbs.  

For link slabs, the top of girders directly beneath the link slab shall be free of overhang 

falsework attachments or other hardware. Submit calculations and working drawings for 

overhang falsework in the link slab region.   

The overhang bracket provided for the diagonal leg shall have a minimum safe working load 

of 3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel bears on the 

girder bottom flange, no closer than 4 inches from the bottom of the member. However, for 

72-inch members, the heel of the bracket shall bear on the web, near the bottom flange 

transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for deck 

geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework submittal and 

advise the girder producer of the proposed details. Failure to notify the Engineer of hanger type 

and hanger spacing on prestressed concrete girder casting drawings may delay the approval of 

those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge of thin top 

flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of 

the manufacturer’s stated safe working load. Use of dual leg hangers (such as Meadow Burke 

HF-42 and HF-43) are not allowed on concrete girders with thin top flanges. Design the 

falsework and forms supporting deck slabs and overhangs on girder bridges so that there will 
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be no differential settlement between the girders and the deck forms during placement of deck 

concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for screed 

and fluid concrete loads to be independent of any previous deck pour components when the 

mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such 

devices used as part of the falsework or formwork that remains in the permanent structure. If 

the plan notes indicate that the structure contains the necessary corrosion protection required 

for a Corrosive Site, epoxy coat, galvanize or metalize these devices. Electroplating will not 

be allowed. Any coating required by the Engineer will be considered incidental to the various 

pay items requiring temporary works. 

Design falsework and formwork requiring submittals in accordance with the current edition of 

AASHTO Guide Design Specifications for Bridge Temporary Works except as noted herein. 

(1) Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In 

addition, Table 2.2A is included to provide the maximum wind speeds by county in North 

Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

(2) Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-16 

of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent surface damage. 

Docusign Envelope ID: 68D981EF-0B6E-4401-9876-2C3B7AAD1C9F



ST-5 

 

Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   
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(B) Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their review, 

revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete drawings 

and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are required until 

the drawings have been approved. Such approval does not relieve the Contractor of the 

responsibility for the accuracy and adequacy of the working drawings. 

CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings. Ensure that the 

quality of materials and workmanship employed is consistent with that assumed in the design of 

the temporary works. Do not weld falsework members to any portion of the permanent structure 

unless approved. Show any welding to the permanent structure on the approved construction 

drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate 

measurement of falsework settlement. Make sure that the anticipated compressive settlement 

and/or deflection of falsework does not exceed 1 inch. For cast-in-place concrete structures, make 

sure that the calculated deflection of falsework flexural members does not exceed 1/240 of their 

span regardless of whether or not the deflection is compensated by camber strips. 

(A) Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the period of 

its use. Certify that the manufactured devices have been maintained in a condition to allow 

them to safely carry their rated loads. Clearly mark each piece so that its capacity can be readily 

determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 

presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 

placement. Inspect other temporary works at least once a month to ensure that they are 

functioning properly. Have a North Carolina Registered Professional Engineer inspect the 

cofferdams, shoring, sheathing, support of excavation structures, and support systems for load 

tests prior to loading. 

(B) Foundations 

Determine the safe bearing capacity of the foundation material on which the supports for 

temporary works rest. If required by the Engineer, conduct load tests to verify proposed bearing 

capacity values that are marginal or in other high-risk situations. 
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The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as those of 

the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of 

the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction using 

standard procedures based on the driving characteristics of the pile is permitted. If preferred, 

use load tests to confirm the estimated capacities; or, if required by the Engineer conduct load 

tests to verify bearing capacity values that are marginal or in other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the work.   

Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents. Remove them in such a 

manner as to permit the structure to uniformly and gradually take the stresses due to its own weight. 

MEASUREMENT AND PAYMENT 

Unless otherwise specified, Falsework and Formwork will not be directly measured. 

Payment at the contract unit prices for the various pay items requiring temporary works will be 

full compensation for the above falsework and formwork. 
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SUBMITTAL OF WORKING DRAWINGS (1-31-25) 

GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and this 

Special Provision. For this Special Provision, “submittals” refers to only those listed in this Special 

Provision. The list of submittals contained herein does not represent a list of required submittals 

for the project. Submittals are only necessary for those items as required by the contract. Make 

submittals that are not specifically noted in this provision directly to the Engineer. Either the 

Structures Management Unit or the Geotechnical Engineering Unit or both units will jointly review 

submittals. 

If a submittal contains variations from plan details or specifications or significantly affects project 

cost, field construction or operations, discuss the submittal with and submit all copies to the 

Engineer. State the reason for the proposed variation in the submittal. To minimize review time, 

make sure all submittals are complete when initially submitted. Provide a contact name and 

information with each submittal. Direct any questions regarding submittal requirements to the 

Engineer, Structures Management Unit contacts or the Geotechnical Engineering Unit contacts 

noted below. 

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the name, 

address and telephone number of the facility where fabrication will actually be done if different 

than shown on the title block of the submitted working drawings. This includes, but is not limited 

to, precast concrete items, prestressed concrete items and fabricated steel or aluminum items. 

ADDRESSES AND CONTACTS 

 

For submittals to the Structures Management Unit, use the following addresses:   

 

Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff) 

 Via US mail: Via other delivery service: 

 Mr. D. N. Snoke, P. E. Mr. D. N. Snoke, P. E. 

 State Structures Engineer State Structures Engineer 

 North Carolina Department North Carolina Department 

 of Transportation of Transportation 

 Structures Management Unit Structures Management Unit 

 1581 Mail Service Center 1000 Birch Ridge Drive 

 Raleigh, NC  27699-1581 Raleigh, NC  27610 

 Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

 For projects in Divisions 1-7 (Eastern Regional Office): 

 Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

 Via US mail: Via other delivery service: 

Docusign Envelope ID: 68D981EF-0B6E-4401-9876-2C3B7AAD1C9F
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 Mr. Thomas Santee, P. E. Mr. Thomas Santee, P. E. 

 Assistant State Geotechnical Assistant State Geotechnical  

 Engineer – Eastern Region Engineer – Eastern Region 

 North Carolina Department North Carolina Department 

 of Transportation of Transportation 

 Geotechnical Engineering Unit Geotechnical Engineering Unit 

 Eastern Regional Office Eastern Regional Office 

 1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

 Raleigh, NC  27699-1570 Garner, NC  27529 

 For projects in Divisions 8-14 (Western Regional Office):  

 Via Email:  WestGeotechnicalSubmittal@ncdot.gov 

Via US mail or other delivery service: 

Mr. Eric Williams, P. E. 

Assistant State Geotechnical  

Engineer – Western Region 

North Carolina Department 

of Transportation 

Geotechnical Engineering Unit 

Western Regional Office 

5253 Z Max Boulevard 

Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structures Management Unit 

can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

The status of the review of geotechnical-related submittals sent to the Geotechnical Engineering 

Unit can be viewed from the Unit’s website, via the “Geotechnical Construction Submittals” 

link. 

Direct any questions concerning submittal review status, review comments or drawing markups to 

the following contacts: 

 

 Primary Structures Contact:   James Bolden   (919) 707 – 6408 

  jlbolden@ncdot.gov  

 Secondary Structures Contacts: Madonna Rorie   (919) 707 – 6508 

  mlrorie@ncdot.gov   

 Eastern Regional Geotechnical Contact (Divisions 1-7): 

  Thomas Santee   (984) 920-8901 

  EastGeotechnicalSubmittal@ncdot.gov 

 

 Western Regional Geotechnical Contact (Divisions 8-14): 

  Eric Williams   (980)258-6400 
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  WestGeotechnicalSubmittal@ncdot.gov  

SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer. At the 

same time, submit a copy of the same complete submittal directly to the Structures Management 

Unit and/or the Geotechnical Engineering Unit as specified in the tables below. 

The first table below covers “Structure Submittals.” The Engineer will receive review comments 

and drawing markups for these submittals from the Structures Management Unit. The second table 

in this section covers “Geotechnical Submittals.” The Engineer will receive review comments and 

drawing markups for these submittals from the Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 

Management Unit or the Geotechnical Engineering Unit unless both units require submittal copies 

in which case submit a set of supporting calculations to each unit. Provide additional copies of any 

submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Submittal 

Required by 

Structures 

Management 

Unit? 

Submittal 

Required by 

Geotechnical 

Engineering 

Unit? 

Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework Y N 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 Y N 

Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams Y Y Article 410-4 

Foam Joint Seals 
6
 Y N “Foam Joint Seals” 

Expansion Joint Seals 

(hold down plate type with base 

angle) 

Y N “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
Y N 

“Modular Expansion Joint 

Seals” 

Expansion Joint Seals 

(strip seals) 

 

Y 

 

N 

“Strip Seal Expansion 

Joints” 

Falsework & Forms 2 

(substructure) 
Y N 

Article 420-3 & 

“Falsework and Formwork” 

Falsework & Forms 

(superstructure) 
Y N 

Article 420-3 & 

“Falsework and Formwork” 
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Girder Erection over Railroad Y N Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

Y N 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 

Metal Bridge Railing Y N Plan Note 

Metal Stay-in-Place Forms Y N Article 420-3 

Metalwork for Elastomeric 

Bearings 4,5 
Y N Article 1072-8 

Miscellaneous Metalwork 4,5 Y N Article 1072-8 

Disc Bearings 
4
 Y N “Disc Bearings” 

Overhead and Digital Message 

Signs (DMS) (metalwork and 

foundations) 

Y N Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
Y N Article 420-20 

Prestressed Concrete Box Beam 

(detensioning sequences) 3 
Y N Article 1078-11 

Precast Concrete Box Culverts  Y N 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
Y N Article 1078-11 

Prestressed Concrete Deck Panels  Y N Article 420-3 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

Y N 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 

over Railroad 
Y N Railroad Provisions 

 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

 

Y 

 

N 

 

Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

Y N 
“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 

items) 
Y N 

Article 1077-2 &      

“Sound Barrier Wall” 
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Sound Barrier Wall Steel 

Fabrication Plans 5 
Y N 

Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 Y N Article 1072-8 

Temporary Detour Structures Y Y 

Article 400-3 & 

“Construction, 

Maintenance and Removal 

of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 Y N Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Articles refer to the 

Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 

 

 

 

 

 

GEOTECHNICAL SUBMITTALS 

 

Submittal 

Submittals 

Required by 

Geotechnical 

Engineering 

Unit  

Submittals 

Required by 

Structures 

Management 

Unit 

Contract Reference 

Requiring Submittal 1 

Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 2 Y N Subarticle 411-5(A)(2) 
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Pile Driving Equipment Data 

Forms 
2,3 Y N Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 2 Y N Subarticle 450-3(F)(3) 

Retaining Walls 4 
Y; drawings 

and 

calculations 

Y; drawings Applicable Provisions 

Temporary Shoring 4 
Y; drawings 

and 

calculations 

Y; drawings 

“Temporary Shoring” & 

“Temporary Soil Nail 

Walls” 

 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Subarticles refer to the 

Standard Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 

electronically (PDF via email), US mail or other delivery service to the appropriate 

Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 
https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20EQUIPMENT%20DATA

%20FORM.pdf 
See second page of form for submittal instructions. 

 

4. Electronic copy of submittal is required.  See referenced provision. 
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GROUT FOR STRUCTURES (12-1-17) 

GENERAL  

This Special Provision addresses grout for use in pile blockouts, grout pockets, shear keys, dowel 

holes and recesses for structures. This Special Provision does not apply to grout placed in post-

tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps. Mix and place grout 

in accordance with the manufacturer’s recommendations, the applicable sections of the Standard 

Specifications and this Special Provision. 

MATERIAL REQUIREMENT 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of the 

Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM C266. 

Construction loading and traffic loading shall not be allowed until the 3-day compressive strength 

is achieved. 

SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and accepted.  

Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, grease, and 

other foreign matter.  Saturate concrete surfaces with clean water and remove excess water prior 

to placing grout. 

MEASUREMENT AND PAYMENT 

No separate payment will be made for Grout for Structures. The cost of the material, equipment, 

labor, placement, and any incidentals necessary to complete the work shall be considered 

incidental to the structure item requiring grout. 
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LISTING OF MBE/WBE SUBCONTRACTORS 
Sheet ________ of  ________ 

Firm Name and Address Circle 
One 

Item 
No. Item Description 

* Agreed 
upon Unit 

Price 
** Dollar Volume of 

Item 
Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the MBE/WBE 
subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the contract. 
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price: 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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LISTING OF MBE/WBE SUBCONTRACTORS 

Sheet ________ of  ________ 

Firm Name and Address Circle 
One 

Item 
No. Item Description 

* Agreed 
upon Unit 

Price 
** Dollar Volume of 

Item 
Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

 
** Dollar Volume of MBE Subcontractor     $ ____________ 

 
MBE Percentage of Total Contract Bid Price  ___________% 

 
** Dollar Volume of WBE Subcontractor     $ ____________ 

 
WBE Percentage of Total Contract Bid Price  ___________% 

 
*The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the 
MBE/WBE subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in 
the contract. 
 
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price. 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION  
RALEIGH, NC 

 
BID BOND 

 
Principal:   
 Name of Principal Contractor 

Surety:   

 Name of Surety 

Contract Number: DG00662  County:  Rockingham County 
    

Date of Bid:   
 

 
KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, 
PRINCIPAL) and SURETY above named, are held and firmly bound unto the Department of Transportation in 
the full and just sum of five (5) percent of the total amount bid by the Principal for the project stated above, for 
the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and 
successors, jointly and severally, firmly by these presents. 
 
NOW, THEREFORE, in accordance with Article 102-10 of the Standard Specifications, the condition of this 
obligation is: the Principal shall not withdraw its bid within sixty (60) days after the opening of the bids, or within 
such other time period as may be provided in the proposal, and if the Board of Transportation shall award a 
contract to the Principal, the Principal shall, within fourteen (14) calendar days after written notice of award is 
received by him, provide bonds with good and sufficient surety, as required for the faithful performance of the 
contract and for the protection of all persons supplying labor, material, and equipment for the prosecution of the 
work.  In the event the Principal requests permission to withdraw his bid due to mistake in accordance with the 
provisions of Article    103-3 of the Standard Specifications, the conditions and obligations of this Bid Bond shall 
remain in full force and effect until the Department of Transportation makes a final determination to either allow 
the bid to be withdrawn or to proceed with award of the contract.  In the event a determination is made to award 
the contract, the Principal shall have fourteen (14) calendar days to comply with the requirements set forth above.  
In the event the Principal withdraws its bid after bids are opened except as provided in Article 103-3 of the 
Standard Specifications, or after award of the contract has been made fails to execute such additional documents 
as may be required and to provide the required bonds within the time period specified above, then the amount of 
the bid bond shall be immediately paid to the Department of Transportation as liquidated damages. 
 
IN TESTIMONY WHEREOF, the Principal and Surety have caused these presents to be duly signed and sealed. 
 
This the ______ day of   ___________________, 20 ______ 

 
 

    
  Print or type Surety Company Name                  NAIC # 
    
    

By   
  General Agent or Attorney-in-Fact Signature 
    
    

Seal of Surety   
  Print or type Signer's Name 
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Rev. 10-31-24 

BID BOND 
 

CORPORATION 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 
  

Full name of Corporation 
  
  
  

Address as prequalified 
 
 
 

By   
  Signature of President, Vice President, Assistant Vice President 
   Select appropriate title 
    
    
    

  
 
    
  Print or type Signer's name 

 
                      
                       
 
 
Affix Corporate Seal 
 
 
Attest     
   Signature of Secretary, Assistant Secretary   
  Select appropriate title   
      
      
      
      
      

 Print or type Signer's name   
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 Rev. 10-31-24 
  

BID BOND 
 

LIMITED LIABILITY COMPANY 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor   
  Full name of Firm 

 
 

  
Address as prequalified 

 
 
 
 
 

By:   
 Signature of Member, Manager, Authorized Agent 

Select appropriate title 
 

 
 
 
 
 

  
Print or type Signer’s name 

 
 



DG00662   N/A S-6 Rockingham County 

 

 

 Rev. 10-31-24 
  

BID BOND 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor   
  Print or type Individual Name 
    
    

Trading and doing business as   
  Full name of Firm 

 
 
 

 
  

Address as prequalified 
 
 
 
Signature of Contractor   

  Individually 
    
   
   
    
    
    
  Print or type Signer’s name 

 
 

 
 
 

    
Signature of Witness   

    
    
    
    
    

    
Print or type Signer’s name   
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 Rev. 10-31-24 
  

BID BOND 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor    
  Print or type Individual Name 
    
    
    
    
    

    
  Address as prequalified 

    
 
 
 
 

Signature of Contractor   
  Individually 
    
    
    
    
    
    
                                                          Print or type Signer’s name 
    

 
 
 
 
 

    
Signature of Witness   

    
    
    
    
    

    
Print or type Signer’s name   
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 Rev. 10-31-24 
  

BID BOND 
 

PARTNERSHIP 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 
  

Full name of Partnership 
  
  
 
  
  

Address as prequalified 
 
 
 
  By   

    Signature of Partner 
      
      
      
      
      
      
    Print or type Signer's name 
      
      

 
 
 
 
 
  

      
Signature of Witness     

      
      
      
      
      
      

Print or type Signer’s name     
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 Rev. 10-31-24 
  

BID BOND 
JOINT VENTURE (2 or 3) 

SIGNATURE OF CONTRACTORS (Principal) 
 

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3), (4) and 
execute.   Line (1), print or type the name of Joint Venture.  On line (2), print or type the name of one of the joint venturers and execute below 
in the appropriate manner required by Article 102-8 of the Standard Specifications.  On Line (3), print or type the name of second joint 
venturer and execute below in the appropriate manner required by said article of the Specifications.  On Line (4), print or type the name of the 
third joint venturer, if applicable and execute below in the appropriate manner required by said article of the Specifications.  This form of 
execution must be strictly followed. 
 

(1)   
  Name of Joint Venture 
        

(2)   
  Name of Contractor 

    
  Address as prequalified 
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
        
  Print or type Signer's name   Print or type Signer's name 
   

If Corporation, affix Corporate Seal   
    
    and   
        

(3)      
 Name of Contractor 
    
  Address as prequalified 
    
        
  Signature of Witness or Attest By Signature of Contractor 
        
        
  Print or type Signer's name   Print or type Signer's name 
   

If  Corporation, affix Corporate Seal 
                                                                                            and 
    
       

(4)      
 Name of Contractor (for 3 Joint Venture only) 
    
  Address as prequalified 
    
        
  Signature of Witness or Attest By Signature of Contractor 
        
        
  Print or type Signer's name   Print or type Signer's name 
  

 

If  Corporation, affix Corporate Seal 
 

CORPORATE SEAL(S) 
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ADDENDA 
 
 
 
ADDENDUM #1 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #1. 
 
 
 
 
 
ADDENDUM #2 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #2. 
 
 
 
 
 
ADDENDUM #3 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #3. 
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 
 

CORPORATION 
 

The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the United 
States that neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, 
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the prequalified bidder has not been convicted of violating N.C.G.S. §133-24 within the last three years,  and that the 
prequalified bidder intends to do the work with his own bona fide employees or subcontractors and will not bid for the 
benefit of another contractor. 

 
By submitting this non-collusion, debarment and gift ban certification, the prequalified bidder is attesting his status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware 
that any such gift has been offered, accepted, or promised by any employees of your organization.  

 
SIGNATURE OF PREQUALIFIED BIDDER 

 
 
 
 

 

Full name of Corporation 
 
 

 

Address as prequalified 
 
 
 
Attest     By     

Signature of Secretary, Assistant Secretary Signature of President, Vice President, Assistant Vice President 
Select appropriate title Select appropriate title 

      
Print or type Signer’s name Print or type Signer’s name 

 
 

CORPORATE SEAL
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 NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION  

 
PARTNERSHIP 

 
The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the 
United States that neither he, nor any official, agent or employee has entered into any agreement, participated 
in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection 
with any bid or contract, that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24 
within the last three years, and that the prequalified bidder intends to do the work with its own bona fide 
employees or subcontractors and will not bid for the benefit of another contractor. 

 
By submitting this non-collusion, debarment and gift ban certification, the prequalified bidder is attesting 
his status under penalty of perjury under the laws of the United States in accordance with the Debarment 
Certification attached, provided that the Debarment Certification also includes any required statements 
concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any 
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By 
execution of any response in this procurement, you attest, for your entire organization and its employees or 
agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of 
your organization. 

 
SIGNATURE OF PREQUALIFIED BIDDER 

 
 

 

Full name of 
Partnership 

 
 
 

 

Address as 
prequalified 

 
__________________________________  ______________________________________ 

Signature of Witness Signature of Partner 

  
__________________________________  ______________________________________ 

Print or type Signer’s name Print or type Signer’s name 
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 
 

LIMITED LIABILITY COMPANY 
 

The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the 
United States that neither he, nor any official, agent or employee has entered into any agreement, participated 
in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection 
with any bid or contract, that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24 
within the last three years, and that the prequalified bidder intends to do the work with its own bona fide 
employees or subcontractors and will not bid for the benefit of another contractor. 

 
By submitting this non-collusion, debarment and gift ban certification, the prequalified bidder is attesting 
his status under penalty of perjury under the laws of the United States in accordance with the Debarment 
Certification attached, provided that the Debarment Certification also includes any required statements 
concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any 
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By 
execution of any response in this procurement, you attest, for your entire organization and its employees or 
agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of 
your organization. 

 
SIGNATURE OF PREQUALIFIED BIDDER 

 
 

 

Full name of Firm 
 
 

 

Address as prequalified 
 
 
__________________________________  ______________________________________ 

Signature of Witness Signature of Member, Manager, Authorized Agent 
Select appropriate title 

  
__________________________________  ______________________________________ 

Print or type Signer’s Name Print or type Signer’s Name 
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 

 
JOINT VENTURE (2) or (3) 

The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the United States that 
neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or otherwise taken 
any action which is in restraint of free competitive bidding in connection with any bid or contract, that the  prequalified bidder 
has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder intends 
to do the work with its own bona fide employees or subcontractors and will not bid for the benefit of another contractor. 

By submitting this non-collusion, debarment and gift ban certification, the prequalified bidder is attesting his status under penalty 
of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift 
has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF PREQUALIFIED BIDDER 
Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and 
execute. On Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint 
venturers and execute below in the appropriate manner. On Line (3), print or type the name of the other joint venturer and 
execute below in the appropriate manner. On Line (4), fill in the name of the third joint venturer, if applicable and execute below 
in the appropriate manner. 

(1) ____________________________________________________________________________________________________ 
Name of Joint Venture 

(2) ____________________________________________________________________________________________________ 
Name of Contractor 

       ___________________________________________________________________ 
Address as prequalified 

 
         ______________________________________  By  _________________________________ 
  Signature of Witness or Attest      Signature of Contractor 
 
         ______________________________________    _________________________________ 
  Print or type Signer’s Name               Print or type Signer’s Name 
 

  If Corporation, affix Corporate Seal  and 
 

(3) _______________________________________________________________________________________________________ 
Name of Contractor 

             ____________________________________________________________________ 
Address as prequalified 

 
         ______________________________________  By  _________________________________ 
  Signature of Witness or Attest      Signature of Contractor 
 
         ______________________________________    _________________________________ 
  Print or type Signer’s Name               Print or type Signer’s Name 
 

  If Corporation, affix Corporate Seal  and 
 

(4) _______________________________________________________________________________________________________ 
Name of Contractor 

             _____________________________________________________________________ 
Address as prequalified 

 
         ______________________________________  By  _________________________________ 
  Signature of Witness or Attest      Signature of Contractor 
 
         ______________________________________    _________________________________ 
  Print or type Signer’s Name               Print or type Signer’s Name 
 

  If Corporation, affix Corporate Seal  
  

 
 
CORPORATE SEAL(S) 
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the 
United States that neither he, nor any official, agent or employee has entered into any agreement, participated 
in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection 
with any bid or contract, that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24 
within the last three years, and that the prequalified bidder intends to do the work with its own bona fide 
employees or subcontractors and will not bid for the benefit of another contractor. 

 
By submitting this non-collusion, debarment and gift ban certification, the prequalified bidder is attesting 
his status under penalty of perjury under the laws of the United States in accordance with the Debarment 
Certification attached, provided that the Debarment Certification also includes any required statements 
concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any 
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By 
execution of any response in this procurement, you attest, for your entire organization and its employees or 
agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of 
your organization. 

 
SIGNATURE OF PREQUALIFIED BIDDER 

 
 

Name of Prequalified Bidder _____________________________________________ 
 Print or type Individual Name 

  
Trading and doing business as _____________________________________________ 
 Full name of Firm 

 
 
 

 

Address as prequalified 
 
 
__________________________________  ______________________________________ 

Signature of Witness Signature of Prequalified Bidder, Individual 
  

__________________________________  ______________________________________ 
Print or type Signer’s Name Print or type Signer’s Name 
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NON-COLLUSION, DEBARMENT GIFT BAN CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the 
United States that neither he, nor any official, agent or employee has entered into any agreement, participated 
in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection 
with any bid or contract, that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24 
within the last three years, and that the prequalified bidder intends to do the work with its own bona fide 
employees or subcontractors and will not bid for the benefit of another contractor. 

 
By submitting this non-collusion, debarment and gift ban certification, the prequalified bidder is attesting 
his status under penalty of perjury under the laws of the United States in accordance with the Debarment 
Certification attached, provided that the Debarment Certification also includes any required statements 
concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any 
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By 
execution of any response in this procurement, you attest, for your entire organization and its employees or 
agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of 
your organization. 

 
SIGNATURE OF PREQUALIFIED BIDDER 

 
Name of Prequalified Bidder ________________________________________________ 

 Print or type Individual Name 

 
 

 

Address as prequalified 
 
 
 
 

 

Signature of Prequalified Bidder, Individually 
 
 
 

 

Print or type Signer's Name 
 
 

 

Signature of Witness 
 
 
 

 

Print or type Signer’s name 
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DEBARMENT CERTIFICATION 

 
 
Conditions for certification: 

 
1. The prequalified bidder shall provide immediate written notice to the Department if at 

any time the bidder learns that his certification was erroneous when he submitted his 
debarment certification or explanation that is file with the Department, or has become 
erroneous because of changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549. A 
copy of the Federal Rules requiring this certification and detailing the definitions and 
coverages may be obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter 

into any lower tier covered transaction with a person who is debarred, suspended, 
declared ineligible, or voluntarily excluded from participation in NCDOT contracts, unless 
authorized by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this 

form he will include the Federal-Aid Provision titled Required Contract Provisions 
Federal-Aid Construction Contract (Form FHWA PR 1273) provided by the Department, 
without subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier 

covered transaction that he is not debarred, suspended, ineligible, or voluntarily 
excluded from the covered transaction, unless he knows that the certification is 
erroneous. The bidder may decide the method and frequency by which he will 
determine the eligibility of his subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this provision. 
The knowledge and information of a participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if 

the bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 
 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 

 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a 

civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offenses 
enumerated in paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and 

will show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an 
explanation with this submittal. An explanation will not necessarily result in denial of 
participation in a contract. 

 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder’s bid being considered non-responsive. 

 
 
 
 
 

  

 

Check here if an explanation is attached to this certification. 



Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

ROADWAY ITEMS

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 Lump Sum0000400000-N 801 L.S.CONSTRUCTION SURVEYING

0003 1
ACR

0008000000-E 200 SUPPLEMENTARY CLEARING &
GRUBBING

0004 Lump Sum0043000000-N 226 L.S.GRADING

0005 250
SY

0223000000-E 275 ROCK PLATING

0006 261
LF

0973100000-E 330 **" WELDED STEEL PIPE, ****" THICK,
GRADE B IN SOIL
72", 1"

0007 25
LF

0973300000-E 330 **" WELDED STEEL PIPE, ****" THICK,
GRADE B NOT IN SOIL
72", 1"

0008 80
TON

1077000000-E SP #57 STONE

0009 476
TON

1121000000-E 520 AGGREGATE BASE COURSE

0010 13.2
CY

2220000000-E 838 REINFORCED ENDWALLS

0011 100
LF

3345000000-E 864 REMOVE & RESET EXISTING
GUARDRAIL

0012 70
TON

3635000000-E 876 RIP RAP, CLASS II

0013 610
SY

3656000000-E 876 GEOTEXTILE FOR DRAINAGE

0014 456
SF

4402000000-E SP HIGH VISIBILITY STATIONARY SIGNS

0015 96
SF

4407000000-E SP HIGH VISIBILITY PORTABLE SIGNS

0016 2
EA

4415000000-N 1115 FLASHING ARROW BOARD

0017 8
DAY

4422000000-N 1120 PORTABLE CHANGEABLE MESSAGE
SIGN (SHORT TERM)
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

0018 50
EA

4432000000-N SP HIGH VISIBILITY DRUMS

0019 2
EA

4465000000-N 1160 TEMPORARY CRASH CUSHIONS

0020 1
EA

4480000000-N 1165 TMA

0021 400
LF

4485000000-E 1170 PORTABLE CONCRETE BARRIER

0022 10
LF

5872700000-E 1550 TUNNELING OF **"
72"

0023 1,125
LF

6000000000-E 1605 TEMPORARY SILT FENCE

0024 65
TON

6006000000-E 1610 STONE FOR EROSION CONTROL,
CLASS A

0025 80
TON

6009000000-E 1610 STONE FOR EROSION CONTROL,
CLASS B

0026 175
TON

6012000000-E 1610 SEDIMENT CONTROL STONE

0027 1
ACR

6015000000-E 1615 TEMPORARY MULCHING

0028 100
LB

6018000000-E 1620 SEED FOR TEMPORARY SEEDING

0029 0.5
TON

6021000000-E 1620 FERTILIZER FOR TEMPORARY
SEEDING

0030 260
LF

6029000000-E SP SAFETY FENCE

0031 50
CY

6030000000-E 1630 SILT EXCAVATION

0032 500
SY

6036000000-E 1631 MATTING FOR EROSION CONTROL

0033 50
SY

6037000000-E 1629 COIR FIBER MAT

0034 170
LF

6042000000-E 1632 1/4" HARDWARE CLOTH
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

0035 65
LF

6045000000-E SP **" TEMPORARY PIPE
(18")

0036 25
LF

6046000000-E 1636 TEMPORARY PIPE FOR STREAM
CROSSING

0037 4
EA

6070000000-N 1639 SPECIAL STILLING BASINS

0038 55
LF

6071014000-E 1642 COIR FIBER WATTLE BARRIER

0039 1
ACR

6084000000-E 1660 SEEDING & MULCHING

0040 1
ACR

6087000000-E 1660 MOWING

0041 25
LB

6090000000-E 1661 SEED FOR REPAIR SEEDING

0042 0.25
TON

6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING

0043 25
LB

6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING

0044 0.5
TON

6108000000-E 1665 FERTILIZER TOPDRESSING

0045 80
LF

6111000000-E SP IMPERVIOUS DIKE

0046 13
EA

6117000000-N 1675 RESPONSE FOR EROSION CONTROL

0047 1
EA

6117500000-N SP CONCRETE WASHOUT STRUCTURE

0048 3
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
PREFABRICATED CONCRETE
WASHOUT

Total Amount Of Bid For Entire Project :1009/Feb26/Q5789.45/D216178114000/E48
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Execution of Contract 
 
 
 
Contract No:  DG00662 
 
 
County:  Rockingham County 
 
 
 
ACCEPTED BY THE DEPARTMENT 
 
 
 
 
__________________________________________________ 

Proposals Engineer 
 
 
__________________________________________________ 

Date 
 
 
 
EXECUTION OF CONTRACT AND BONDS 
APPROVED AS TO FORM: 
 
 
 
__________________________________________________ 

Division Engineer 
 
 
__________________________________________________ 

Date 
 
 
 
 
Signature Sheet (Bid) - ACCEPTANCE SHEET 
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