
July 7, 2016 
 
ADDENDUM #2 DG00313 
 
 
BID OPENING: JULY 21, 2016 AT 2:00 P.M. 
CONTRACT ID: DG00313 
WBS ELEMENT NO: 17BP.7.R.88 
COUNTY: GUILFORD 

 MILES: .133  
ROUTE NO.: SR 3088 (THACKER DAIRY ROAD) 

 LOCATION: BRIDGE #247 OVER BIG ALAMANCE CREEK 
 TYPE OF WORK: GRADING, DRAINAGE, PAVING & STRUCTURE 

 
The completion date for the project has been revised. The revised completion date is July 15, 
2017. The completion date for ICT #1 has also been revised. The revised completion date for 
ICT #1 is January 15, 2017. 
 
Contractors shall “VOID” the original page 7 of the proposal and insert the attached page 7. 
 
Contractors SHALL acknowledge receipt of addenda on the appropriate page in the 
proposal or the bid will be considered NON-RESPONSIVE. 
 
The bid opening remains the same. 
 
I am sorry for the inconvenience. 
 
Best Regards,  

 
Carolyn T. Huskins 
Division Proposal Engineer 

 
CTH/cth 
 
cc: file 
ec:   Plan Rooms  Plan Holders  Posted to web  



DG00313  7 Guilford County 
 

BOND REQUIREMENTS: 
(06-01-16) 102-8, 102-10 SPD 01-420A 
 

A Bid Bond is required in accordance with Article 102-10 of the 2012 Standard Specifications 
for Roads and Structures. 
 
Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 
2012 Standard Specifications for Roads and Structures. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 12-18-07) 108 SP1 G07 A 
 

The date of availability for this contract is August 15, 2016, except that work in jurisdictional 
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 
the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This 
delay in availability has been considered in determining the contract time for this project. 
The completion date for this contract is July 15, 2017. 
 
Except where otherwise provided by the contract, observation periods required by the contract 
will not be a part of the work to be completed by the completion date and/or intermediate 
contract times stated in the contract.  The acceptable completion of the observation periods that 
extend beyond the final completion date shall be a part of the work covered by the performance 
and payment bonds. 
 
The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  
These liquidated damages will not be cumulative with any liquidated damages which may 
become chargeable under Intermediate Contract Time Number 1. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 
 

Except for that work required under the Project Special Provisions entitled Planting, 
Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal, 
the Contractor will be required to complete all work included in this contract and shall place and 
maintain traffic on same. 
 
The date of availability for this intermediate contract time is August 15, 2016. 
 
The completion date for this intermediate contract time is January 15, 2017. 
 
The liquidated damages for this intermediate contract time are Six Hundred Dollars ($ 600.00) 
per calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a 
final inspection will be held in accordance with Article 105-17 and upon acceptance, the 
Department will assume responsibility for the maintenance of all work except Planting, 
Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible 


