
STATE OF NORTH CAROLINA DIVISION OF HIGHWAYS ORANGE COUNTY


LOCATION: S.R. 1919 SOUTH GREENSBORO STREET AT N.C. HWY. 54

TYPE OF WORK: REMOVE AND REPLACE EXISTING STORM DRAIN WITH 9'-3" X 6'-5" CORRUGATED ALUMINUM STRUCTURAL PLATE PIPE ARCH, DRAINAGE, GRADING, PAVING, CURB & GUTTER, TRAFFIC SIGNAL





2012 STANDARD SPECIFICATIONS 2012 ROADWAY STANDARD DRAWINGS CLEARING + GRUBBING METHOD II



DRAWING LIST

SHEET	DRAWING TITLE
G0001	COVER
C1200	PIPE UPGRADE OVERVIEW
C1201	PIPE UPGRADE NORTH - PLAN & PROFILE
C1202	PIPE UPGRADE SOUTH - PLAN & PROFILE
C1301	EROSION CONTROL PLAN
HYD 1	PERMIT/ IMPACT COVER
HYD 2	PERMIT/ IMPACT DRAWINGS
HYD 3	PERMIT/ IMPACT DRAWINGS
HYD 4	PERMIT/ IMPACT TABLE
TMP 1	TRAFFIC MANAGEMENT PLAN
TMP 2	TRAFFIC MANAGEMENT PLAN
TMP 3	PHASE 1 OVERVIEW TRAFFIC MANAGEMENT PLAN
TMP 4	PHASE 1 ENLARGEMENT TRAFFIC MANAGEMENT PLAN
	PHASE 2 OFF SITE DETOUR
TMP 5	TRAFFIC MANAGEMENT PLAN

SPECIAL PROVISIONS


PHASE 2 ENLARGEMENT

SIGNAL UPGRADE PLAN

TEMPORARY SIGNAL PLAN

- 1. COORDINATE WITH SHANE SMITH AT DUKE ENERGY (919) 687—3385 FOR ANY WORK ASSOCIATED WITH EXISTING OVERHEAD ELECTRIC LINES AND POLES, AS NEEDED.
- 2. COORDINATE WITH GEORGE STOTLER AT TIME WARNER CABLE (919) 427—5506 FOR ANY WORK ASSOCIATED WITH TIME WARNER CABLE, AS NEEDED.
- 3. TO HAVE OVERHEAD UTILITY LINES REMOVED AND RELOCATED, AS NEEDED.
- 4. COORDINATE WITH GRANT SMITH AT AT&T (919) 788-2768 FOR ANY WORK ASSOCIATED WITH OVERHEAD/UNDERGROUND UTLILTY, AS NEEDED.
- 5. COORDINATE WITH BRIAN SMITH AT PSNC ENERGY (919) 598-7454- FOR ANY WORK ASSOCIATED WITH
- 6. COORDINATE WITH NICK PARKER AT OWASA (919) 537-4201 FOR ANY WORK ASSOCIATED WITH EXISTING WATER AND SEWER MAINS, AS NEEDED.
- 7. REFER TO OWASA MANUAL OF SPECIFICATIONS, STANDARDS AND DESIGN, PAGE 02510-36, FOR ABANDONING REQUIREMENTS OF EXISTING WATER MAINS, SERVICES AND LINES.
- 8. FEMA INFORMATION OBTAINED FROM PANEL 9778 MAP NUMBER 3710977800J DATED FEBRUARY 2, 2007.





DAT	24 MAY	13 JUN				
REVISIONS	PER NCDOT COMMENTS	PER NCDOT COMMENTS				
NOM	\triangleleft		\triangleleft	\triangleleft	\triangleleft	<


SOUTH

JOB NUMBER: 114023.10 DATE: 24 MAY 16

DRAWN BY: J.C.O.

REVIEWED BY: A.R.S.


G0001





OWNER INFORMATION 127 E CRESCENT SQUARE DR OWNERS REPRESENTATIVE: CHUCK EDWARDS PH. (336) 570–6833 FAX (336) 570–6873


CONSTRUCTION DRAWINGS


JOB NUMBER: 114023.10














O STREET UPGRADE GREENSBORC STORM PIPE


DRAWINGS


CDO.


JOB NUMBER: 114023.10

DATE: 24 MAY 16 SCALE: AS NOTED DRAWN BY: J.C.O. REVIEWED BY: A.R.S.

SHEET







	BUFFER IMPACTS SUMMARY													
				IMPACT									FER	
				TYPE		AL	LOWABI	_E	MITIGABLE			REPLACEMENT		
SITE NO.	STRUCTURE SIZE / TYPE	STATION (FROM/TO)	ROAD CROSSING	BRIDGE	PARALLEL IMPACT	ZONE 1 (ft²)	ZONE 2 (ft ²)	TOTAL (ft²)	ZONE 1 (ft ²)	ZONE 2 (ft ²)	TOTAL (ft²)	ZONE 1 (ft ²)	ZONE 2 (ft ²)	
1	9'-3"x6'-5" CASPPA	NW Quad NC 54	X			6944	877	7821						
<u> </u>	& STREAM WORK	NW Quad NC 54	^			6944	011	7021						
-														
TOTAL:						6944	877	7821	0.0	0.0	0.0			

N.C. DEPT. OF TRANSPORTATION DIVISION OF HIGHWAYS

ORANGE COUNTY
PROJECT: SOUTH GREENSBORO STREET
IMPROVED DRAINAGE SYSTEM



2/25/2016 SHEET 4 OF 4

GENERAL NOTES

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING, SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN OR DIRECTED BY THE ENGINEER.

A) DO NOT CLOSE OR NARROW TRAVEL LANES AS FOLLOWS:

ROAD NAME DAY AND TIME RESTRICTIONS

MONDAY-FRIDAY 6:00 A.M.-9:00 A.M MONDAY-FRIDAY 4:00 P.M.-6:00 P.M.

B) DO NOT CLOSE OR NARROW TRAVEL LANES DURING HOLIDAYS AND SPECIAL EVENTS AS FOLLOWS:

ROAD NAME

ALL

- 1. FOR ANY UNEXPECTED OCCURRENCE THAT CREATES UNUSUALLY HIGH TRAFFIC VOLUMES, AS DIRECTED BY THE ENGINEER.
- 2. FOR NEW YEAR'S, BETWEEN THE HOURS OF 6:00 A.M. DECEMBER 31ST TO 9:00 A.M. JANUARY 2ND. IF NEW YEAR'S DAY IS ON A FRIDAY, SATURDAY, SUNDAY, OR MONDAY THEN UNTIL 9:00 A.M. THE
- 3. FOR EASTER, BETWEEN THE HOURS OF 6:00 A.M. THURSDAY AND 9:00 A.M. MONDAY.
- 4. FOR MEMORIAL DAY, BETWEEN THE HOURS OF 6:00 A.M. FRIDAY TO 9:00 A.M. TUESDAY.
- 5. FOR INDEPENDENCE DAY, BETWEEN THE HOURS OF 6:00 A.M. THE DAY BEFORE INDEPENDENCE DAY AND 9:00 A.M. THE DAY AFTER INDEPENDENCE DAY. IF INDEPENDENCE DAY IS ON A FRIDAY, SATURDAY, SUNDAY OR MONDAY THEN BETWEEN THE HOURS OF 6:00 A.M. THE THURSDAY BEFORE INDEPENDENCE DAY AND 9:00 A.M. THE TUESDAY AFTER INDEPENDENCE DAY.
- 6. FOR LABOR DAY, BETWEEN THE HOURS OF 6:00 A.M. FRIDAY AND 9:00 A.M. TUESDAY.
- 7. FOR THANKSGIVING DAY, BETWEEN THE HOURS OF 6:00 A.M. TUESDAY TO 9:00 A.M. MONDAY.
- 8. FOR CHRISTMAS, BETWEEN THE HOURS OF 6:00 A.M. THE FRIDAY BEFORE THE WEEK OF CHRISTMAS DAY AND 9:00 A.M. THE FOLLOWING TUESDAY AFTER THE WEEK OF CHRISTMAS.
- C) DO NOT CONDUCT ANY HAULING OPERATIONS AGAINST THE FLOW OF TRAFFIC OF AN OPEN TRAVELWAY UNLESS THE HAULING OPERATION IS PROTECTED BY BARRIER OR GUARDRAIL OR AS DIRECTED BY THE ENGINEER.

LANE AND SHOULDER CLOSURE REQUIREMENTS

- D) REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO LONGER NEEDED OR AS DIRECTED BY THE ENGINEER.
- E) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 15 FT OF AN OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN SHOULDER USING ROADWAY STANDARD DRAWING NO. 1101.04 UNLESS THE WORK AREA IS PROTECTED BY BARRIER OR GUARDRAIL OR A LANE CLOSURE IS INSTALLED.
- F) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER ADJACENT TO AN UNDIVIDED FACILITY AND WITHIN 5 FT OF AN OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY BARRIER OR GUARDRAIL.
- WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER ADJACENT TO A DIVIDED FACILITY AND WITHIN 10 FT OF AN OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY BARRIER OR GUARDRAIL.
- G) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF TRAVEL OF AN UNDIVIDED OR DIVIDED FACILITY, CLOSE THE LANE ACCORDING TO THE TRAFFIC MANAGEMENT PLANS, ROADWAY STANDARD DRAWINGS, OR AS DIRECTED BY THE ENGINEER. CONDUCT THE WORK SO THAT ALL PERSONNEL AND/OR EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL LANE.
- H) DO NOT WORK SIMULTANEOUSLY WITHIN 15 FT ON BOTH SIDES OF AN OPEN TRAVELWAY, RAMP, OR LOOP WITHIN THE SAME LOCATION UNLESS PROTECTED WITH GUARDRAIL OR BARRIER.
- I) PROVIDE TRAFFIC CONTROL FOR APPROPRIATE LANE CLOSURES FOR SURVEYING DONE BY THE DEPARTMENT. PAVEMENT EDGE DROPOFF REQUIREMENTS
- J) BACKFILL AT A 6:1 SLOPE UP TO THE EDGE AND ELEVATION OF EXISTING PAVEMENT IN AREAS ADJACENT TO AN OPENED TRAVEL LANE THAT HAS AN EDGE OF PAVEMENT DROP-OFF AS FOLLOWS:
- BACKFILL DROP-OFFS THAT EXCEED 2 INCHES ON ROADWAYS WITH POSTED SPEED LIMITS OF 45 MPH
- BACKFILL DROP-OFFS THAT EXCEED 3 INCHES ON ROADWAYS WITH POSTED SPEED LIMITS LESS THAN 45
- BACKFILL WITH SUITABLE COMPACTED MATERIAL, AS APPROVED BY THE ENGINEER, AT NO EXPENSE TO
- THE DEPARTMENT. K) DO NOT EXCEED A DIFFERENCE OF 2 INCHES IN ELEVATION BETWEEN OPEN LANES OF TRAFFIC FOR NOMINAL LIFTS OF 1.5 INCHES. INSTALL ADVANCE WARNING "UNEVEN LANES" SIGNS (W8-11) 200 FT. IN ADVANCE
- AND A MINIMUM OF EVERY HALF MILE THROUGHOUT THE UNEVEN AREA.TRAFFIC PATTERN ALTERATIONS L) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY TRAFFIC PATTERN ALTERATION.
- SIGNING M) INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN 40 FT FROM THE EDGE OF TRAVEL
- LANE AND NO MORE THAN THREE (3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION. N) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING TO THE ROADWAY STANDARD DRAWINGS AND TRAFFIC CONTROL PLANS. PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE
- O) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO CLOSE THE ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION. COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE DETOUR WHEN THE DETOUR IS NOT IN OPERATION.
- P) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY TRAFFIC PATTERN.
- Q) INSTALL BLACK ON ORANGE "DIP" SIGNS (W8-2) AND/OR "BUMP" SIGNS (W8-1) 200 FT. IN ADVANCE OF THE UNEVEN AREA, OR AS DIRECTED BY THE ENGINEER.

TRAFFIC BARRIER

R) INSTALL TEMPORARY BARRIER ACCORDING TO THE TRANSPORTATION MANAGEMENT PLANS A MAXIMUM OF TWO (2) WEEKS PRIOR TO BEGINNING WORK IN ANY LOCATION. ONCE TEMPORARY BARRIER IS INSTALLED AT ANY LOCATION PROCEED IN A CONTINUOUS MANNER TO COMPLETE THE PROPOSED WORK IN THAT LOCATION UNLESS OTHERWISE STATED IN THE TRANSPORTATION MANAGEMENT PLANS OR AS DIRECTED BY THE ENGINEER.

DO NOT PLACE BARRIER DIRECTLY ON ANY SURFACE OTHER THAN ASPHALT OR CONCRETE.

ONCE TEMPORARY BARRIER IS INSTALLED AT ANY LOCATION AND NO WORK IS PERFORMED BEHIND THE TEMPORARY BARRIER FOR A PERIOD LONGER THAN TWO (2) MONTHS, REMOVE / RESET TEMPORARY BARRIER AT NO COST TO THE DEPARTMENT UNLESS OTHERWISE STATED IN THE TRANSPORTATION MANAGEMENT PLANS, TEMPORARY BARRIER IS PROTECTING A HAZARD, OR AS DIRECTED BY THE ENGINEER.

INSTALL TEMPORARY BARRIER WITH THE TRAFFIC FLOW BEGINNING WITH THE UPSTREAM SIDE OF TRAFFIC. REMOVE TEMPORARY BARRIER AGAINST THE TRAFFIC FLOW BEGINNING WITH THE DOWNSTREAM SIDE OF

INSTALL AND SPACE DRUMS NO GREATER THAN TWICE THE POSTED SPEED LIMIT (MPH) TO CLOSE OR KEEP SECTION OF THE ROADWAY CLOSED UNTIL THE TEMPORARY BARRIER CAN BE PLACED OR AFTER THE TEMPORARY BARRIER IS REMOVED.

TRAFFIC CONTROL DEVICES

- S) WHEN LANE CLOSURES ARE NOT IN EFFECT SPACE CHANNELIZING DEVICES IN WORK AREAS NO GREATER IN FEET THAN TWICE THE POSTED SPEED LIMIT (MPH) EXCEPT, 10 FT ON-CENTER IN RADII, AND 3 FT OFF THE EDGE OF AN OPEN TRAVELWAY. REFER TO STANDARD SPECIFICATIONS FOR ROADS AND STRUCTURES SECTIONS 1130 (DRUMS), 1135 (CONES) AND 1180 (SKINNY DRUMS) FOR ADDITIONAL REQUIREMENTS.
- T) PLACE ADDITIONAL SETS OF THREE DRUMS PERPENDICULAR TO THE EDGE OF TRAVELWAY ON 500 FT CENTERS WHEN UNOPENED LANES ARE CLOSED TO TRAFFIC.

PAVEMENT MARKINGS AND MARKERS

U) INSTALL TEMPORARY PAVEMENT MARKINGS AND TEMPORARY PAVEMENT MARKERS ON INTERIM

ROAD NAME MARKING MARKER PAINT N/A

LAYERS OF PAVEMENT AS FOLLOWS:

- V) PLACE ONE APPLICATION OF PAINT FOR TEMPORARY TRAFFIC PATTERNS. PLACE A SECOND APPLICATION OF PAINT SIX (6) MONTHS AFTER THE INITIAL APPLICATION AND EVERY SIX MONTHS AS DIRECTED BY THE ENGINEER.
- W) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING LINES.
- X) REMOVE/REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS AND MARKERS BY THE END OF EACH DAY'S OPERATION.
- Y) CONTRACTOR SHALL MAINTAIN SIDEWALK ACCESS AT ALL TIMES AS STATED IN THE PHASING. CONTRACTOR SHALL BE RESPONSIBLE TO PROVIDE TEMPORARY SIDEWALKS (CONCRETE, ASPHALT, OR OTHER SUITABLE MATERIAL AS APPROVED BY THE ENGINEER) AT ALL LOCATIONS WHERE THE OPEN PEDESTRIAN TRAVELWAY HAS BEEN REMOVED FOR CONSTRUCTION OPERATIONS (UTILITIES, DRAINAGE, ETC.).

TRAFFIC CONTROL PHASING PLAN

PHASE 1

• STEP 1. INSTALL WORK ZONE ADVANCE WARNING SIGNS PER STANDARD DRAWING 1101.01, SHEET 1. • STEP 2. USING STANDARD DRAWING 1101.02, SHEETS 1,2,3, INSTALL TEMPORARY TRAFFIC CONTROL DEVICES, CLOSE NORTHBOUND THRU LANE ON SMITH LEVEL ROAD, INSTALL TEMPORARY PAVEMENT MARKINGS. MODIFY TRAFFIC SIGNAL AS SHOWN ON SHEET SIG 1, PLACE WATER FILLED BARRIER AND PLACE TRAFFIC IN PATTERN AS SHOWN ON SHEETS TMP 2 AND TMP 3. • STEP 3. COMPLETE WORK WITHIN PHASE 1 WORK LIMITS AS SHOWN ON SHEETS TMP 2 AND TMP 3.

PHASE 2

(PHASE 2 WORK MAY BE PERFORMED CONCURRENT WITH PHASE 1) REFER TO CONTRACT ICT

• STEP 1. INSTALL SOUTH GREENSBORO STREET ROAD CLOSURE AND OFF-SITE DETOUR AS SHOWN ON SHEET TMP 4. • STEP 2. PLACE WATER FILLED BARRIER, TEMPORARY TRAFFIC CONTROL DEVICES, AND PEDESTRIAN DETOUR AS SHOWN ON SHEET TMP 5. • STEP 3. COMPLETE ALL REMAINING WORK WITH EXCEPTION OF ASPHALT MILLING AND PLACEMENT OF

FINAL ASPHALT SURFACE COURSE. • STEP 4. REMOVE WATER FILLED BARRIER, RESTORE TRAFFIC MARKINGS AND TRAFFIC SIGNAL TO ORIGINAL PATTERN AND PLACE TRAFFIC ON SAME. PLACE BUS STOP IN OPERATION. RESTORE PEDESTRIAN TRAFFIC TO ORIGINAL PATTERN.

PHASE 3

• STEP 1. USING STANDARD DRAWING 1101.02, SHEETS 1,2,3, INSTALL TEMPORARY TRAFFIC CONTROL DEVICES, COMPLETE ASPHALT MILLING, PLACE FINAL LIFT OF ASPHALT SURFACE COURSE, FINAL THERMOPLASTIC PAVEMENT MARKINGS. • STEP 2. OPEN ALL TRAVEL LANES TO ORIGINAL PATTERN.

REV. SEPTEMBER 2011

ROADWAY STANDARD DRAWINGS

THE FOLLOWING ROADWAY STANDARDS AS APPEAR IN "ROADWAY STANDARD DRAWINGS" PROJECT SERVICES UNIT - N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C., DATED JANUARY 2012 ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY ARE CONSIDERED A PART OF THESE PLANS:

TITLE STD, NO.

1101.01 WORK ZONE ADVANCE WARNING SIGNS 1101.02 TEMPORARY LANE CLOSURES 1101.03 TEMPORARY ROAD CLOSURES

1101.04 TEMPORARY SHOULDER CLOSURES 1101.05 WORK ZONE VEHICLE ACCESSES 1101.06 WARNING SIGNS FOR BLASTING ZONES

1101.11 TRAFFIC CONTROL DESIGN TABLES 1110.01 STATIONARY WORK ZONE SIGNS

1110.02 PORTABLE WORK ZONE SIGNS 1115.01 FLASHING ARROW BOARDS

1130.01 DRUM 1135.01 CONES 1145.01 BARRICADES

1150.01 FLAGGING DEVICES 1160.01 TEMPORARY CRASH CUSHION

1165.01 WORK VEHICLE LIGHTING SYSTEMS AND TMA DELINEATION 1170.01 POSITIVE PROTECTION 1180.01 SKINNY-DRUM


1205.01 PAVEMENT MARKINGS - LINE TYPES AND OFFSETS 1205.02 PAVEMENT MARKINGS - TWO-LANE AND MULTI-LANE ROADWAYS 1205.04 PAVEMENT MARKINGS - INTERSECTIONS


1205.05 PAVEMENT MARKINGS - TURN LANES 1205.06 PAVEMENT MARKINGS - LANE DROPS

1205.13 PAVEMENT MARKINGS - LANE REDUCTIONS

1205.07 PAVEMENT MARKINGS - PEDESTRIAN CROSSWALKS 1205.08 PAVEMENT MARKINGS - SYMBOLS AND WORD MESSAGES 1205.09 PAVEMENT MARKINGS - PAINTED ISLANDS

TRAFFIC MANAGEMENT PLAN





		75K////	170 1111	им5 N R !!!!!	\$3₽ 	ERXE!	7/5	5/
	16	16						
ATE	24 MAY 16	NUC						
	24	13						
ဖွ								
SNS								

OWNER INFORMATION NCDOT PO BOX 766 127 E CRESCENT SQUARE DR GRAHAM, NC 27253 OWNERS REPRESENTATIVE: CHUCK EDWARDS

PH. (336) 570-6833 FAX (336) 570-6873 EMAIL cnedwards@ncdot.gov

O S UP(C L

GRI ST 0 2

DR


JOB NUMBER: 114023.10 DATE: 24 MAY 16


SCALE: AS NOTED DRAWN BY: J.C.O. REVIEWED BY: A.R.S.

SZ


SHEET


TMP





N:\Projects\114023.00 South Green\114023.10 -NCDOT Pipe Upgrade\1__Dwg\BA-Model Files\C1401-Traffic Control-SG Pipe Upgra





3 Phase

Fully Actuated

NOTES

Drawings NCDOT" dated January

Specifications for Roads and

unless otherwise directed by

2. Do not program signal for late

night flashing operation

replacement, refer to the

Manual and submit a Plan of

Record to the Signal Design

operation only. Coordinated signal system timing values

5. Maximum times shown in timing

chart are for free-run

supersede these values.

current ITS and Signals Design

3. Set all detector units to

Structures" dated January 2012.

1. Refer to "Roadway Standard

2012 and "Standard

the Engineer.

presence mode.

Section.

4. In the event of loop

Chapel Hill - Čarrboro Signal System

PHASING DIAGRAM





TABLE OF	0PI	ERA	TIO	N					
	PHASE								
SIGNAL FACE	02+5	02+6	0 0	止しなのエ					
21	G	G	R	Υ					
22	G	G	$\mathbb{R}/$	Υ					
51	—	▼ F	#	#					
61	F }	[-	#	₩					
62,63	R	G	R	Y					
81	*	#	ļ	#					
82	R	R	91	R					
83	R	R	G	R					

SIGNAL FACE I.D.

All Heads L.E.D.



61 A

207	2070 LOOP & DETECTOR INSTALLATION													
	INDUCT	IVE LO	OOPS		DET	ECT	OR	PI	ROGRAN	MMING				
LOOP	SIZE (FT)	DISTANCE FROM STOPBAR (FT)	TURNS	NEW LOOP	PHASE	CALLING	EXTENSION	FULL TIME DELAY	STRETCH TIME	DELAY TIME	SYSTEM LOOP	NEW CARD		
2A,2B,2C	6X6	70	Exist	-	2	Υ	Υ	-	-	-	-	-		
5A	6X15	50	Exist	-	5	Υ	Υ	-	-	5	-	-		
6A,6B	6X6	70	4	Υ	6	Υ	Υ	-	-	-	-	-		
6C	6X40	0	2-4-2	Υ	6	Υ	Υ	-	-	-	-	-		
8A,8B,8C	6X25	Exist	Exist	-	8	Υ	Υ	-	-	3	-	-		
8D,8E,8F	6X25	Exist	Exist	-	8	Υ	Υ	-	-	-	-	-		
8G,8H,8I	6X25	Exist	Exist	-	8	Υ	Υ	-	-	10	-	-		
S01	6X6	300	5	Υ	-	-	-	-	-	-	Υ	-		
S02	6X6	300	5	Υ	-	-	-	-	-	-	Υ	-		

 \bigcirc (S01)

35 MPH 1% Grade

SR 1919 (S. Greensboro Street)


PHASING DIAGRAM DETECTION LEGEND

DETECTED MOVEMENT

UNDETECTED MOVEMENT (OVERLAP)

UNSIGNALIZED MOVEMENT

← − − > PEDESTRIAN MOVEMENT



2070L TIMING CHART											
		PH	ASE								
FEATURE	2	5	6	8							
Min Green 1 *	10	7	10	7							
Extension 1 *	3.0	2.0	3.0	1.0							
Max Green 1 *	45	15	45	30							
Yellow Clearance	3.9	3.0	3.9	4.2							
Red Clearance	2.3	2.8	2.3	2.5							
Walk 1 *	-	-	-	-							
Don't Walk 1	-	-	-	-							
Seconds Per Actuation *	-	-	-	-							
Max Variable Initial *	-	-	-	-							
Time Before Reduction *	-	-	-	-							
Time To Reduce *	-	-	-	-							
Minimum Gap	-	-	-	-							
Recall Mode	MIN RECALL	-	MIN RECALL	-							
Vehicle Call Memory	YELLOW	-	YELLOW	-							
Dual Entry	-	-	-	-							
Simultaneous Gap	ON	ON	ON	ON							

* These values may be field adjusted. Do not adjust Min Green and Extension times for phases 2 and 6 lower than what is shown. Min Green for all other phases should not be lower than 4 seconds.

LEGEND

<u> </u>	
<u>D</u>	EXISTING
Traffic Signal Head	
Modified Signal Head	N/A
Sign	$\overline{}$
Pedestrian Signal Head With Push Button & Sign	
Signal Pole with Guy	
Signal Pole with Sidewalk Guy	
Inductive Loop Detector	CIIII
Controller & Cabinet	Γ×7
Junction Box	
2-in Underground Conduit	
Right of Way	
Directional Arrow	\longrightarrow
Left Arrow "ONLY" Sign (R3-5L)	\triangle
Right Arrow "ONLY" Sign (R3-5R) B
Combined Through and Right Arrow Sign (R3-6R)	©
"YIELD" Sign (R1-2)	
	Modified Signal Head Sign Pedestrian Signal Head With Push Button & Sign Signal Pole with Guy Signal Pole with Sidewalk Guy Inductive Loop Detector Controller & Cabinet Junction Box 2-in Underground Conduit Right of Way Directional Arrow Left Arrow "ONLY" Sign (R3-5L) Right Arrow "ONLY" Sign (R3-5R) Combined Through and Right Arrow Sign (R3-6R)

Signal Upgrade - Final Design

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED SR 1919 (S. Greensboro Street) SR 1927 (Merritt Mill Road)/


NC 54 WB On Ramp Chapel Hill


Division 7 Orange County PLAN DATE: July 2016 REVIEWED BY: PREPARED BY: H. Kitchen REVIEWED BY: INIT. DATE

SIG. INVENTORY NO. 07-0571

EDI MODEL 2010ECL-NC CONFLICT MONITOR PROGRAMMING DETAIL

(remove jumpers and set switches as shown)





1. Card is provided with all diode jumpers in place. Removal

of any jumper allows its channels to run concurrently.

2. Make sure jumpers SEL2-SEL5 are present on the monitor board.

NOTES

- 1. To prevent "flash-conflict" problems, insert red flash program blocks for all unused vehicle load switches in the output file. The installer shall verify that signal heads flash in accordance with the Signal Plans.
- 2. Ensure that Red Enable is active at all times during normal operation. To prevent Red Failures on unused monitor channels, tie unused red monitor inputs 1,3,4, 5,7,10,12,13,14,15 & 16 to load switch AC+ per the cabinet manufacturer's instructions.
- 3. Enable Simultaneous Gap-Out, for all phases.
- 4. Program phases 2 and 6, for Start Up In Green.
- 5. Program phases 2 and 6 for Yellow Flash, and overlap
- 6. The cabinet and controller are part of the Chapel Hill-Carrboro Signal System.

EQUIPMENT INFORMATION

CONTROLLER.....2070L

SOFTWARE......ECONOLITE OASIS

CABINET MOUNT.....BASE

OUTPUT FILE POSITIONS...18 WITH AUX. OUTPUT FILE LOAD SWITCHES USED.....\$2,\$5,\$6,\$8,\$9,\$12

OVERLAP "A".....2

OVERLAP "B".....NOT USED

OVERLAP "C".....5+6

OVERLAP "D".....NOT USED

INPUT FILE CONNECTION & PROGRAMMING CHART

,	1	2	3	4	5	6	7	8	9	10	11	12	13	14
file U "I" L	SLOT EXPTY	Ø 2 2A,2B,2C NOT USED	SLOT EMPTY	010F E20FY	SLOT EMPTY	SLOT EMPTY	010F EXPFY	SLOT EXPTY	SYS. DET. SØ1 SYS. DET. SØ2	SLOT EXPTY	SLOT EMPTY	SLOT EXPTY	SLOT EMPTY	FS DC ISOLATOR ST DC ISOLATOR
file U "J" L	Ø 5 5A NOT USED	ø6 6A,6B ø6 6C	SLOT EMPTY	010F m2PF>	SLOT EMPTY	Ø 8 8A,8B,8C Ø 8 8D,8E,8F	Ø 8 8G,8H,8I NOT USED	SLOT EMPTY	SLOF EXPTY	SLOT EMPTY	SLOT EMPTY	SLOT EMPTY	SLOT EMPTY	WHOT EMPTY
'	EX.: 1	A, 2A, E	TC. = L	.00P NC) . ′S			FS =	FLASH	I SENS	 E			

INPUT FILE POSITION LAYOUT

(front view)


FS	= FLASH SENSE
ST	= STOP TIME

= DENOTES POSITION

OF SWITCH

LOOP NO.	LOOP TERMINAL	INPUT FILE POS.	PIN NO.	INPUT ASSIGNMENT NO.	DETECTOR NO.	NEMA PHASE	CALL	EXTEND	FULL TIME DELAY	STRETCH TIME	DELAY TIME
2A,2B,2C	TB2-5 , 6	I2U	39	1	2	2	Υ	Υ			
* SØ1	TB6-9,10	I9U	60	22	11	SYS					
* SØ2	TB6-11 , 12	I9L	62	24	13	SYS					
5A	TB3-1 , 2	J1U	55	17	5	5	Υ	Υ			5
6A,6B	TB3-5 , 6	J2U	40	2	6	6	Υ	Υ			
6C	TB3-7 , 8	J2L	44	6	16	6	Υ	Υ			
8A,8B,8C	TB5-9,10	J6U	42	4	8	8	Υ	Υ			3
8D,8E,8F	TB5-11 , 12	J6L	46	8	18	8	Υ	Υ			
8G,8H,8I	TB7-1,2	J7U	66	28	38	8	Υ	Υ			10

* SYSTEM DETECTOR ONLY. REMOVE THE VEHICLE PHASE ASSIGNED TO THIS DETECTOR IN THE DEFAULT PROGRAMMING.



LOOP NO.	LOOP TERMINAL	INPUT FILE POS.	PIN NO.	INPUT ASSIGNMENT NO.	DETECTOR NO.	NEMA PHASE	CALL	EXTEND	FULL TIME DELAY	STRETCH TIME	DELAY TIME
2A,2B,2C	TB2-5,6	I2U	39	1	2	2	Υ	Υ			
* SØ1	TB6-9,10	I9U	60	22	11	SYS					
* SØ2	TB6-11 , 12	I9L	62	24	13	SYS					
5A	TB3-1,2	J1U	55	17	5	5	Υ	Υ			5
6A,6B	TB3-5 , 6	J2U	40	2	6	6	Υ	Υ			
6C	TB3-7 , 8	J2L	44	6	16	6	Y	Υ			
8A,8B,8C	TB5-9,10	J6U	42	4	8	8	Υ	Υ			3
8D,8E,8F	TB5-11,12	J6L	46	8	18	8	Υ	Υ			
8G,8H,8I	TB7-1 , 2	J7U	66	28	38	8	Υ	Υ			10

INPUT FILE POSITION LEGEND: J2L

Electrical Detail - Sheet 1 OF 2

DOCUMENT NOT CONSIDERED FINAL **UNLESS ALL SIGNATURES COMPLETED**

PROJECT REFERENCE NO.

07-0571

S8P S9 S10 S11 S12 S13 S14

8 OLA OLB SPARE OLC OLD SPARE

81 22,82 82,83 NU 61

107

108

109

A121

A122

Sig. 2.1

DETAILS FOR

ELECTRICAL AND PROGRAMMING

SR 1927 (Merritt Mill Road), NC 54 WB On Ramp

ivision 7

PLAN DATE: July 2016 REVIEWED BY: PREPARED BY: James Peterson | REVIEWED BY: REVISIONS INIT. DATE

NOTES:

LOAD RESISTOR INSTALLATION DETAIL

(install resistors as shown below)

ACCEPTABLE VALUES VALUE (ohms) WATTAGE 1.5K - 1.9K | 25W (min) 2.0K - 3.0K | 10W (min) PHASE 5 YELLOW FIELD TERMINAL (132)

1 as WAG Overlaps.

NU = Not Used

NU 21,22 NU

129

130

LOAD SWITCH NO.

SIGNAL HEAD NO.

YELLOW

GREEN

RED ARROW

YELLOW

ARROW

FLASHING YELLOW ARROW

4 SECTION FYA PPLT SIGNAL WIRING DETAIL

SIGNAL HEAD HOOK-UP CHART

S6 S6P S7

134

***** | 135

133

installation detail this sheet.

* Denotes install load resistor. See load resistor

★ See pictorial of head wiring in detail below.

NU

107


108 108

109 109

S2 | S2P | S3 | S4 | S4P | S5 |

NU NU NU 51 62,63 NU

(wire signal heads as shown)



<u>NOTE</u>

The sequence display for this signal requires special logic programming. See sheet 2 of 2 for programming instructions.

THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: 07-0571 DESIGNED: July 2016

SEALED: 7-01-16 REVISED: N/A


SR 1919 (S. Greensboro Street)

SIG. INVENTORY NO. 07-0571

LOGICAL I/O PROCESSOR PROGRAMMING DETAIL TO PRODUCE SPECIAL FYA-PPLT SIGNAL SEQUENCE

(program controller as shown below)

- 1. FROM MAIN MENU PRESS '2' (PHASE CONTROL), THEN '1' (PHASE CONTROL FUNCTIONS). SCROLL TO THE BOTTOM OF THE MENU AND ENABLE ACT LOGIC COMMANDS 1, 2 AND 3.
- 2. FROM MAIN MENU PRESS '6' (OUTPUTS), THEN '3' (LOGICAL I/O PROCESSOR).



LOGIC I/O PROCESSOR PROGRAMMING COMPLETE

OUTPUT REFERENCE SCHEDULE

OUTPUT 42 = Overlap C Red OUTPUT 43 = Overlap C Yellow OUTPUT 44 = Overlap C Green

OVERLAP PROGRAMMING DETAIL

(program controller as shown below)

FROM MAIN MENU PRESS '8' (OVERLAPS), THEN '1' (VEHICLE OVERLAP SETTINGS).

PAGE 1: VEHICLE OVERLAP 'A' SETTINGS PHASE: ¦12345678910111213141516 VEH OVL PARENTS: | X VEH OVL NOT VEH: | VEH OVL NOT PED: | VEH OVL GRN EXT: STARTUP COLOR: _ RED _ YELLOW _ GREEN FLASH COLORS: _ RED _ YELLOW X GREEN | - NOTICE GREEN FLASH SELECT VEHICLE OVERLAP OPTIONS: (Y/N) FLASH YELLOW IN CONTROLLER FLASH?...N GREEN EXTENSION (0-255 SEC).....0 YELLOW CLEAR (O=PARENT,3-25.5 SEC)..0.0 RED CLEAR (0=PARENT,0.1-25.5 SEC)...0.0 OUTPUT AS PHASE # (0=NONE, 1-16)....0

PRESS '+' TWICE

PAGE 1: VEHICLE OVERLAP 'C' SETTINGS ¦12345678910111213141516 VEH OVL PARENTS: | XX VEH OVL NOT VEH: | VEH OVL NOT PED: | VEH OVL GRN EXT: | STARTUP COLOR: _ RED _ YELLOW _ GREEN SELECT VEHICLE OVERLAP OPTIONS: (Y/N) FLASH YELLOW IN CONTROLLER FLASH?...N GREEN EXTENSION (0-255 SEC).....0 YELLOW CLEAR (O=PARENT.3-25.5 SEC)..0.0 RED CLEAR (0=PARENT,0.1-25.5 SEC)...0.0 OUTPUT AS PHASE # (0=NONE, 1-16)....0

OVERLAP PROGRAMMING COMPLETE

THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: 07-0571 DESIGNED: July 2016 SEALED: 7-01-16 REVISED: N/A

Electrical Detail - Sheet 2 OF 2 DETAILS FOR:

SR 1927 (Merritt Mill Road)/

Chapel Hill

PREPARED BY: James Peterson | REVIEWED BY: REVISIONS INIT. DATE SIG. INVENTORY NO. 07-0571

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

PROJECT REFERENCE NO.


07-0571

Sig. 2.2

ELECTRICAL AND PROGRAMMING SR 1919 (S. Greensboro Street)

NC 54 WB On Ramp ivision 7

PLAN DATE: July 2016 REVIEWED BY:



3 Phase

Fully Actuated

NOTES

1. Refer to "Roadway Standard

2012 and "Standard

the Engineer.

presence mode.

Section.

4. In the event of loop

Chapel Hill - Carrboro Signal System

Drawings NCDOT" dated January

Specifications for Roads and

unless otherwise directed by

2. Do not program signal for late

replacement, refer to the

Manual and submit a Plan of

Record to the Signal Design

operation only. Coordinated signal system timing values

5. Maximum times shown in timing

chart are for free-run

supersede these values.

current ITS and Signals Design

night flashing operation

3. Set all detector units to

Structures" dated January 2012.





	TABLE OF	OPE	ERA	TIO	N
			PHA	SE	
	SIGNAL FACE	ØN+15	Ø2+6	0 0	FLAOI
	21	G	G	R	Υ
	22	G	G	\mathbb{R}^{1}	Y
	51	\	- F Y	#	∢R
	61	Ľ ∤>	[-	#	-R
	62,63	R	G	R	Y
	81	#		\	∢R
	82	R	R	91	R
	83	R	R	G	R
,					



2070 LOOP & DETECTOR INSTALLATION												
	DET	ECT	OR	PI	ROGRAN	MMING						
LOOP	SIZE (FT)	DISTANCE FROM STOPBAR (FT)	TURNS	NEW LOOP	PHASE	CALLING	EXTENSION	FULL TIME DELAY	STRETCH TIME	DELAY TIME	SYSTEM LOOP	NEW CARD
2A,2B,2C	6X6	70	Exist	-	2	Υ	Υ	-	-	-	-	-
5A	6X15	50	Exist	-	5	Υ	Υ	-	-	5	-	-
6A,6B,6C	6X6	30	4	Υ	6	Υ	Υ	-	-	-	ı	-
8A,8B,8C	6X25	Exist	Exist	-	8	Υ	Υ	_	-	3	-	_
8D,8E,8F	6X25	Exist	Exist	-	8	Υ	Υ	_	_	_	-	-
8G,8H,8I	6X25	Exist	Exist	-	8	Υ	Υ	_	_	10	-	_

1.0"		UNIJ	50	LAISI		J	'	'			J						
12"	6A,6B,6C	6X6	30	4	Υ	6	Υ	Υ	-	-	_	-	-				
	8A,8B,8C	6X25	Exist	Exist	-	8	Υ	Υ	-	-	3	-	-				
	8D,8E,8F	6X25	Exist	Exist	-	8	Υ	Υ	-	-	_	_	-				
	8G,8H,8I	6X25	Exist	Exist	-	8	Υ	Υ	-	-	10	-	_				
35 I	MPH 1% Gr = = = =	ade 	===		_	∃		_	_	_//	/-Ab	an on	do st	n (ruc	duri: Ctio:	ng n	
								•									
							ĺ										

20	70L TII	MING C	HART						
PHASE									
FEATURE	2	5	6	8					
Min Green 1 *	10	7	10	7					
Extension 1 *	3.0	2.0	3.0	1.0					
Max Green 1 *	45	15	45	30					
Yellow Clearance	3.9	3.0	3.9	4.2					
Red Clearance	2.3	2.8	2.3	2.5					
Walk 1 *	-	-	-	-					
Don't Walk 1	-	-	-	-					
Seconds Per Actuation *	-	-	-	-					
Max Variable Initial*	-	-	-	-					
Time Before Reduction *	-	-	-	-					
Time To Reduce *	-	-	-	-					
Minimum Gap	-	-	-	-					
Recall Mode	MIN RECALL	-	MIN RECALL	-					
Vehicle Call Memory	YELLOW	-	YELLOW	-					
Dual Entry	-	-	-	-					
Simultaneous Gap	ON	ON	ON	ON					

* These values may be field adjusted. Do not adjust Min Green and Extension times for phases 2 and 6 lower than what is shown. Min Green for all other phases should not be lower than 4 seconds.

EXISTING PROPOSED Traffic Signal Head Modified Signal Head N/A Pedestrian Signal Head With Push Button & Sign Signal Pole with Guy Signal Pole with Sidewalk Guy Inductive Loop Detector Controller & Cabinet Junction Box 2-in Underground Conduit N/A Right of Way \longrightarrow Directional Arrow Construction Zone Construction Zone Drums Left Arrow "ONLY" Sign (R3-5L) Right Arrow "ONLY" Sign (R3-5R) Combined Through and Right Arrow Sign (R3-6R) "YIELD" Sign (R1-2) \bigcirc

<u>LEGEND</u>

Signal Upgrade - Temporary Design SR 1919 (S. Greensboro Street) SR 1927 (Merritt Mill Road)/ Division 7 Orange County

NC 54 WB On Ramp Chapel Hil PLAN DATE: July 2016 REVIEWED BY: PREPARED BY: H. Kitchen REVIEWED BY: INIT. DATE

Ryan W. Housh

SIG. INVENTORY NO. 07-0571T

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

DETECTED MOVEMENT UNDETECTED MOVEMENT (OVERLAP)

PHASING DIAGRAM DETECTION LEGEND

UNSIGNALIZED MOVEMENT <−−> PEDESTRIAN MOVEMENT

SR 1919 (S. Greensboro Street)

 \longrightarrow \rightarrow

35 MPH -1% Grade


61


SR 1919 (S. Greensboro Street)

1"=30'

EDI MODEL 2010ECL-NC CONFLICT MONITOR PROGRAMMING DETAIL

(remove jumpers and set switches as shown)





1. Card is provided with all diode jumpers in place. Removal

of any jumper allows its channels to run concurrently.

2. Make sure jumpers SEL2-SEL5 are present on the monitor board.

NOTES

- 1. To prevent "flash-conflict" problems, insert red flash program blocks for all unused vehicle load switches in the output file. The installer shall verify that signal heads flash in accordance with the Signal Plans.
- 2. Ensure that Red Enable is active at all times during normal operation. To prevent Red Failures on unused monitor channels, tie unused red monitor inputs 1,3,4, 5,7,10,12,13,14,15 & 16 to load switch AC+ per the cabinet manufacturer's instructions.
- 3. Enable Simultaneous Gap-Out, for all phases.
- 4. Program phases 2 and 6, for Start Up In Green.
- 5. Program phases 2 and 6 for Yellow Flash, and overlap 1 as WAG Overlaps.
- 6. The cabinet and controller are part of the Chapel Hill-Carrboro Signal System.

EQUIPMENT INFORMATION

CONTROLLER.....2070L

SOFTWARE......ECONOLITE DASIS

CABINET MOUNT.....BASE

OUTPUT FILE POSITIONS...18 WITH AUX. OUTPUT FILE LOAD SWITCHES USED.....\$2,\$5,\$6,\$8,\$9,\$12

OVERLAP "A".....2


OVERLAP "B".....NOT USED

OVERLAP "C".....5+6

OVERLAP "D".....NOT USED

INPUT FILE POSITION LAYOUT

(front view)



EX.: 1A, 2A, ETC. = LOOP NO.'S

FS = FLASH SENSE ST = STOP TIME

= DENOTES POSITION

OF SWITCH

INPUT FILE CONNECTION & PROGRAMMING CHART

LOOP NO.	LOOP TERMINAL	INPUT FILE POS.	PIN NO.	INPUT ASSIGNMENT NO.	DETECTOR NO.	NEMA PHASE	CALL	EXTEND	FULL TIME DELAY	STRETCH TIME	DELAY TIME
2A,2B,2C	TB2-5 , 6	I2U	39	1	2	2	Υ	Υ			
5A	TB3-1,2	J1U	55	17	5	5	Υ	Υ			5
6A,6B,6C	TB3-5 , 6	J2U	40	2	6	6	Υ	Υ			
8A,8B,8C	TB5-9,10	J6U	42	4	8	8	Υ	Υ			3
8D,8E,8F	TB5-11,12	J6L	46	8	18	8	Υ	Υ			
8G,8H,8I	TB7-1 , 2	J7U	66	28	38	8	Υ	Υ			10

INPUT FILE POSITION LEGEND: J2L FILE J-SLOT 2-LOWER-

LOOP NO.	LOOP TERMINAL	INPUT FILE POS.	PIN NO.		DETECTOR NO.	NEMA PHASE	CALL	EXTEND	FULL TIME DELAY	STRETCH TIME	DELAY TIME
2A,2B,2C	TB2-5 , 6	I2U	39	1	2	2	Y	Υ			
5A	TB3-1,2	J1U	55	17	5	5	Y	Υ			5
6A,6B,6C	TB3-5 , 6	J2U	40	2	6	6	Y	Υ			
8A,8B,8C	TB5-9,10	J6U	42	4	8	8	Y	Υ			3
8D,8E,8F	TB5-11,12	J6L	46	8	18	8	Y	Υ			
8G,8H,8I	TB7-1 , 2	J7U	66	28	38	8	Y	Υ			10

Electrical Detail - Sheet 1 OF 2

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

ELECTRICAL AND PROGRAMMING DETAILS FOR

SR 1927 (Merritt Mill Road), NC 54 WB On Ramp

(S. Greensboro Street

ivision 7 Chapel Hil PLAN DATE: July 2016 REVIEWED BY: PREPARED BY: James Peterson | REVIEWED BY:

REVISIONS INIT. DATE

LOAD RESISTOR INSTALLATION DETAIL

(install resistors as shown below)

ACCEPTABLE VALUES VALUE (ohms) WATTAGE 1.5K - 1.9K 25W (min) 2.0K - 3.0K | 10W (min)

TERMINAL (132)

PHASE 5 YELLOW FIELD

Sig. 1.1

PROJECT REFERENCE NO.

07-0571

S8P S9 S10 S11 S12 S13 S14

8 OLA OLB SPARE OLC OLD SPARE

81 22,82 82,83 NU 61 NU

107

108

109

A121

A122

NU = Not Used

NU 21,22 NU

129

130

SIGNAL HEAD NO.

YELLOW

GREEN

RED ARROW

YELLOW ARROW

FLASHING YELLOW ARROW

S2 | S2P | S3 | S4 | S4P | S5 |

NU NU NU 51 62,63 NU

***** | 135

* Denotes install load resistor. See load resistor installation detail this sheet.

SIGNAL HEAD HOOK-UP CHART

NU

107

108 108


109 109

★ See pictorial of head wiring in detail below.

133

4 SECTION FYA PPLT SIGNAL WIRING DETAIL

(wire signal heads as shown)



<u>NOTE</u>

The sequence display for this signal requires special logic programming. See sheet 2 of 2 for programming instructions.

THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: 07-0571T DESIGNED: July 2016 SEALED: 7-01-16


REVISED: N/A

SIG. INVENTORY NO. 07-0571T

LOGICAL I/O PROCESSOR PROGRAMMING DETAIL TO PRODUCE SPECIAL FYA-PPLT SIGNAL SEQUENCE

(program controller as shown below)

- 1. FROM MAIN MENU PRESS '2' (PHASE CONTROL), THEN '1' (PHASE CONTROL FUNCTIONS). SCROLL TO THE BOTTOM OF THE MENU AND ENABLE ACT LOGIC COMMANDS 1, 2 AND 3.
- 2. FROM MAIN MENU PRESS '6' (OUTPUTS), THEN '3' (LOGICAL I/O PROCESSOR).



LOGIC I/O PROCESSOR PROGRAMMING COMPLETE


OUTPUT REFERENCE SCHEDULE

OUTPUT 42 = Overlap C Red
OUTPUT 43 = Overlap C Yellow
OUTPUT 44 = Overlap C Green

OVERLAP PROGRAMMING DETAIL

(program controller as shown below)

FROM MAIN MENU PRESS '8' (OVERLAPS). THEN '1' (VEHICLE OVERLAP SETTINGS).



PROJECT REFERENCE NO.

07-0571


Sig. 1.2

PAGE 1: VEHICLE OVERLAP 'C' SETTINGS
PHASE: |12345678910111213141516
VEH OVL PARENTS: | XX
VEH OVL NOT VEH: |
VEH OVL NOT PED: |
VEH OVL GRN EXT: |
STARTUP COLOR: _ RED _ YELLOW _ GREEN
FLASH COLORS: _ RED _ YELLOW X GREEN

SELECT VEHICLE OVERLAP OPTIONS: (Y/N)
FLASH YELLOW IN CONTROLLER FLASH?...N
GREEN EXTENSION (0-255 SEC)......0
YELLOW CLEAR (0=PARENT,3-25.5 SEC).....0
OUTPUT AS PHASE # (0=NONE, 1-16)...0

OVERLAP PROGRAMMING COMPLETE

THIS ELECTRICAL DETAIL IS FOR
THE SIGNAL DESIGN: 07-0571T
DESIGNED: July 2016
SEALED: 7-01-16
REVISED: N/A



S:*ITS&SU*ITS Signals*Workgroups*Sig Man*Peterson*070571T_sm_ele_x jtpeterson •