

A.Lanny Rhew, P.E. City Engineer

March 6, 2017

ADDENDUM NO. 1

Project:

Roadway Improvements – Forestdale Drive 2017

From Commerce Place to South Church Street

Project No. 4234-13

Bid Opening: 10:00 am March 15, 2017

Burlington Municipal Building (Engineering Conference Room)

425 South Lexington Avenue

Burlington, NC 27216

General

The following changes, additions, interpretations and corrections are herewith made a part of the referenced project and shall take precedence over previous requirements. Contractors shall familiarize themselves with the content of this addendum, as it is a part of the contract documents. **Bidders shall** acknowledge on the Bid Form the receipt of this addendum.

Item No 1 – Revised Plan

Plan Revision: No revision has been made to the original set of plans.

Item No 2 – Revised Specification

Specification Revision: See attached provision and include in bid documents.

Bid Date and Time: On sheets IB-1, SDIB-1, and ITB-5 the bid date and time shall be

replaced with 10:00 am Wednesday March 15, 2017.

END OF ADDENDUM #1

Please acknowledge receipt of this Addendum in your Proposal. Failure to do so may constitute grounds for rejection of your bid.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:

(2-20-07) 108 SPI G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane of traffic on Forestdale Drive and South Church Street (Hwy 70), during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday through Friday 4:00pm to 9:00am

In addition, the Contractor shall not close or narrow a lane of traffic on Forestdale Drive and South Church Street (Hwy 70), detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

- 1. For **unexpected occurrence** that creates unusually high traffic volumes, as directed by the Engineer.
- 2. For **Independence Day**, between the hours of **4:00pm** the day before Independence Day and **9:00am** the day after Independence Day.
- 3. For Labor Day, between the hours of 4:00pm Friday and 9:00am Tuesday.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures will not be required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to complete the removal of all traffic control devices for lane closures according to the time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are **One Hundred Dollars** (\$100) per hour.