

**CITY OF GREENSBORO, NC
ENGINEERING AND INSPECTIONS DEPARTMENT
AND
STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION**

PISGAH CHURCH ROAD / LEES CHAPEL ROAD AND YANCEYVILLE STREET
SIDEWALKS – PART C & D

TIP # EL-5101DL; WBS ELEMENT # 41823.3.21

CONTRACT NO. 2013-090

ADDENDUM No. 2

August 28, 2019

RE: Pisgah Church Road / Lees Chapel Road and Yanceyville Street Sidewalks – Part C & D
Contract 2013-090; TIP # EL-5101DL; WBS Element # 41823.3.21

To: Holders of Construction Contract Bidding Documents

By this addendum, the City of Greensboro is changing, revising the specifications or plans for the contract listed above as follows:

BIDDING REQUIREMENTS REVISED:

The **ADVERTISEMENT FOR PROPOSALS** is being revised to move the Bid Date. The first paragraph in this section is to be deleted in its entirety and replaced with the following:

“Sealed proposals will be received until **2:00 p.m. local time**, on **Thursday, September 12, 2019** by the City of Greensboro, NC in the Engineering Conference Room located on the 3rd floor of the City of Greensboro’s Melvin Municipal Office Building for the above listed contract. The Melvin Municipal Office building is located at 300 West Washington Street, Greensboro, NC 27401.”

SPECIFICATIONS REVISED:

The **CONTRACT TIME AND LIQUIDATED DAMAGES** is being revised. The second paragraph in this section is to be deleted in its entirety and replaced with the following:

“The **final completion date** for this contract is **545 consecutive calendar days from the Notice to Proceed (NTP).**”

The **INTERMEDIATE CONTRACT TIME NUMBER ONE [ICT 1] AND LIQUIDATED DAMAGES** is being revised. The third paragraph in this section is to be deleted in its entirety and replaced with the following:

“The completion date for this intermediate contract time is the date which is **Three Hundred and Sixty Five (365)** consecutive calendar days after the date of availability.”

The **INTERMEDIATE CONTRACT TIME NUMBER TWO [ICT 2] AND LIQUIDATED DAMAGES** is being revised. The Day and Time Restrictions on page 17 are to be revised to:

“DAY AND TIME RESTRICTIONS
Monday – Friday: 4 p.m. to 9 a.m.”

This addendum must be recognized as Addendum No. 2 on the signature page of the proposal. This Addendum forms a part of the Contract Documents and modifies the original Procurement Documents. Acknowledge receipt of this document in the space provided on the Proposal Form is required. Failure to do so shall subject Bidder to disqualification.

All other aspects of this contract remain the same.

ATTACHMENTS:
None

END OF ADDENDUM

John D. Fersner, III, P.E.
City of Greensboro
Engineering Division