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STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 
HIGHWAY DIVISION 7 
 

PROPOSAL 
 
BID OPENING: FEBRUARY 19, 2015 AT 11:00 A.M. 
 
CONTRACT ID: D7POC095 
 
WBS ELEMENT NO: 21IM.07, 21IM.09 
 
COUNTY: ALAMANCE, DAVIDSON, FORSYTH, GUILFORD, 
 RANDOLPH AND ROWAN 
 
TYPE OF WORK:  SCHEDULED PREVENTATIVE MAINTENANCE AND 

REPAIRS OF DYNAMIC MESSAGE SIGNS (DMS) 
 
 
NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE 
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY 
THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL 
AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY 
WORK AS DETERMINED BY THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY 
WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, 
PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS 
CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. 
NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED 
ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 
CALENDAR DAYS OF BID OPENING. 
 

THIS IS A ROADWAY PROJECT.    BID BONDS ARE NOT REQUIRED. 
 
 
 

NAME OF BIDDER       LICENSE NUMBER 
 
 
 

ADDRESS OF BIDDER 
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PROPOSAL 
FOR THE CONSTRUCTION OF 

 

CONTRACT No. D7POC095 IN ALAMANCE, DAVIDSON, FORSYTH, GUILFORD, 
RANDOLPH, and Rowan, NORTH CAROLINA 

 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
RALEIGH, NORTH CAROLINA 

 

The Bidder has carefully examined the location of the proposed work to be known as Contract 
No. D7POC095; has carefully examined the plans and specifications, which are acknowledged to be 
part of the proposal, the special provisions, the proposal, the form of contract, and the forms of 
contract payment bond and contract performance bond; and thoroughly understands the stipulations, 
requirements and provisions.  The undersigned bidder agrees to bound upon his execution of the bid 
and subsequent award to him by the Department of Transportation in accordance with this proposal to 
provide the necessary contract payment bond and contract performance bond within fourteen days 
after the written notice of award is received by him.  The undersigned Bidder further agrees to 
provide all necessary machinery, tools, labor, and other means of construction; and to do all the work 
and to furnish all materials, except as otherwise noted, necessary to perform and complete the said 
contract in accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, 
and at the unit or lump sum prices, as the case may be, for the various items given on the sheets 
contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, 
and perform the work and required labor to construct and complete State Highway Contract No. 
D7POC095 in ALAMANCE, DAVIDSON, FORSYTH, GUILFORD, RANDOLPH and 
ROWAN COUNTIES  for the unit or lump sum prices, as the case may be, bid by the Bidder in his 
bid and according to the proposal, plans, and specifications prepared by said Department, which 
proposal, plans, and specifications show the details covering this project, and hereby become a part of 
this contract.   
 
The published volume entitled North Carolina Department of Transportation, Raleigh, Standard 
Specifications for Roads and Structures, January 2012 with all amendments and supplements thereto, 
is by reference incorporated into and made a part of this contract; that, except as herein modified, all 
the construction and work included in this contract is to be done in accordance with the specifications 
contained in said volume, and amendments and supplements thereto, under the direction of the 
Engineer.   
 
If the proposal is accepted and the award is made, the contract is valid only when signed either by the 
Contract Officer or such other person as may be designated by the Secretary to sign for the 
Department of Transportation.  The conditions and provisions herein cannot be changed except over 
the signature of the said Contract Officer or Division Engineer.   
 
The quantities shown in the itemized proposal for the project are considered to be approximate only 
and are given as the basis for comparison of bids.  The Department of Transportation may increase or 
decrease the quantity of any item or portion of the work as may be deemed necessary or expedient.   
 
An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an 
increase or decrease in the unit prices, nor in the time allowed for the completion of the work, except 
as provided for the contract.  
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INSTRUCTIONS TO BIDDERS 

PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE PREPARING AND SUBMITTING 
YOUR BID. 

 

All bids shall be prepared and submitted in accordance with the following requirements, except that bids 
may be prepared by electronic means as described elsewhere in the proposal.  Failure to comply with any 
requirement shall cause the bid to be considered irregular and may be grounds for rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in 

any manner.  THE CONTRACTOR SHALL BIND THE ENTIRE PROPOSAL PACKAGE, 
STAPLES, BINDER CLIPS, ETC. ARE SUFFICIENT. 

2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the 

various contract items shall be written in figures.  ***Unit Prices shall be limited to TWO 
decimal places.*** 

4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item 
shall be determined by multiplying each unit bid by the quantity for that item, and shall be written 
in figures in the "Amount Bid" column of the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total 
amount shall be determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct 
entry adjacent thereto in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award,  or to enter 

into a contract pursuant to an award. 
11. Contractors who download bid packages SHALL EMAIL cthuskins@ncdot.gov   a 

minimum of five (5) days prior to the bid opening to inform NCDOT of your possession of a 
bid package. BIDS RECEIVED FROM CONTRACTORS WHO HAVE NOT PROVIDED 
NOTICE OF POSSESSION OF A BID PACKAGE MAY BE REJECTED. 

12. THE PROPOSAL WITH THE BID SHEET ATTACHED SHALL BE PLACED IN A 
SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN 
THE DIVISION 7 ENGINEER'S OFFICE AT 1584 YANCEYVILLE STREET, 
GREENSBORO, NC  27405 BY 11:00 A.M. ON THURSDAY FEBRUARY 19, 2015. 

13. The sealed bid must display the following statement on the front of the sealed envelope: 
 

QUOTATION COVERING D7POC095  
TO BE OPENED AT 11:00 A.M. ON THURSDAY, FEBRUARY 19, 2015. 

CONTRACTOR’S NAME 
 

13 .If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer 
envelope shall be addressed as follows: 

N. C. DEPARTMENT OF TRANSPORTATION 
DIVISION OF HIGHWAYS, DIVISION 7 
ATTN: Carolyn T. Huskins 
P.O. Box 14996 
Greensboro, NC  27415-4996  
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 

This contract is for scheduled preventative maintenance and repairs of dynamic message 
signs (DMS) in Alamance, Davidson, Forsyth, Guilford, Randolph and Rowan Counties. The 
Contractor shall provide all, labor, equipment and materials.  
 
All materials and workmanship shall be in accordance with, the Project Special Provisions, 
Project Standard Provisions, most current Standard Special Provisions, and Provisions 
contained in the applicable Sections of the North Carolina Department of Transportation’s 
2012 Standard Specifications for Roads and Structures. 
 
The Contractor shall keep himself fully informed of all Federal, State, and local laws, 
ordinances, and regulations, and shall comply with the provisions of Section 107 of the 
Standard Specifications. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 
 

The date of availability for this contract is March 2, 2015. 
 
The completion date for this contract is March 1, 2016. 
 
Except where otherwise provided by the contract, observation periods required by the 
contract will not be a part of the work to be completed by the completion date and/or 
intermediate contract times stated in the contract.  The acceptable completion of the 
observation periods that extend beyond the final completion date shall be a part of the work 
covered by the performance and payment bonds. 
 
TERM OF CONTRACT 
 
This contract shall be effective for one (1) contract period.  The contract period will last from 
the date of availability to the completion date, as noted above.  At the option of the NC 
Department of Transportation and upon agreement by the contractor, this contract may be 
extended up to two (2) additional contract periods.  A three percent (3%) increase in unit 
prices will be applied each year the contract is renewed. All other terms and conditions as 
stated herein shall remain the same. 
 
The Engineer will notify the Contractor in writing 60 days before the end of the contract 
period if the contract may be extended for the following year.  The Contractor must notify 
the Engineer in writing within 45 calendar days of his/her acceptance or rejection of this 
offer.  Failure on the part of the Contractor to reply will be considered a rejection of the 
contract extension. 
 
INTERMEDIATE CONTRACT TIME NUMBER AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 
 

The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. 
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The Contractor shall not close or narrow a lane of traffic on any road during the following 
time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday through Sunday from 9:00 a.m. to 4:00 p.m. 
 

In addition, the Contractor shall not close or narrow a lane of traffic on any road, detain 
and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any 
other time when traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed 

by the Engineer. 
 
2. For New Year's Day, between the hours of 4:00 p.m. December 31st and 9:00 a.m. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then 
until  9:00 a.m.. the following Tuesday. 

 
3. For Easter, between the hours of 4:00 p.m. Thursday and 9:00 a.m. Monday. 
 
4. For Memorial Day, between the hours of 4:00 p.m. Friday and 9:00 a.m. Tuesday.  
 
5. For Independence Day, between the hours of 4:00 p.m. the day before Independence 

Day and 9:00 a.m. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 
hours of 4:00 p.m. the Thursday before Independence Day and 9:00 a.m. the 
Tuesday after Independence Day. 

 
6. For Labor Day, between the hours of 4:00 p.m. Friday and 9:00 a.m. Tuesday. 
 
7. For Thanksgiving Day, between the hours of 4:00 p.m. Tuesday and 9:00 a.m. 

Monday. 
 
8. For Christmas, between the hours of 4:00 p.m. the Friday before the week of 

Christmas Day and 9:00 a.m. the following Tuesday after the week of Christmas 
Day. 

 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, 
Independence Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule 
his work so that lane closures will not be required during these periods, unless otherwise 
directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor 
begins to install all traffic control devices for lane closures according to the time restrictions 
listed herein. 
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The completion time for this intermediate contract work shall be the time the Contractor is 
required to complete the removal of all traffic control devices for lane closures according to 
the time restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are Three Hundred Fifty Dollars ($ 350.00) per hour. 
 
NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 
 

None of the items included in this contract will be major items. 
 
NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 
 

None of the items included in this contract will be specialty items (see Article 108-6 of the 
2012 Standard Specifications). 
 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-20-14) 108-2 SP1 G58 
 

The Contractor's attention is directed to the Standard Special Provision entitled Availability 
of Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by 
that Standard Special Provision is as follows: 
 

Fiscal Year Progress (% of Dollar Value) 
2015 (7/01/14 - 6/30/15) 25 % 
2016 (7/01/15- 6/30/16) 75 % 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 
of the 2012 Standard Specifications.  Any acceleration of the progress as shown by the 
Contractor's progress schedule over the progress as shown above shall be subject to the 
approval of the Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(DIVISIONS): 
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that 
will not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is 
required. 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is 
being used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any 
MBE or WBE used as a replacement for a previously committed MBE or WBE firm. 
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Contract Goals Requirement - The approved MBE and WBE participation at time of award, 
but not greater than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder 
confirming the Contractor's approved, committed MBE and WBE participation along with a 
listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on 
the premises, the materials or supplies obtained by the Contractor. 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed 
by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract 
are bought, kept in stock, and regularly sold to the public in the usual course of business.  A 
regular dealer engages in, as its principal business and in its own name, the purchase and sale 
or lease of the products in question.  A regular dealer in such bulk items as steel, cement, 
gravel, stone, and petroleum products need not keep such products in stock, if it owns and 
operates distribution equipment for the products.  Brokers and packagers are not regarded as 
manufacturers or regular dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for 
issuing regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed 
by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments 
made to MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or 
WBE. 
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http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20W
BE%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Appr
oval%20Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and prompt 
disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20N
otification%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, 
manufacturer or regular dealer that affirms that a portion of said contract is going to be 
performed by the signed MBE/WBE for the amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as
%20a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE 
subcontractors on a project that will meet this MBE and WBE goals.  This form is for paper 
bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%
20MBE-WBE%20Subcontractors%20(State).doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 
in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted 
with good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Qu
ote%20Comparison%20Example.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business 
Enterprises are established for this contract: 
 
(A) Minority Business Enterprises 0.0% 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary 
and reasonable steps to ensure that MBEs participate in at least the percent of 
the contract as set forth above as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use 

MBEs during the performance of the contract.  Any MBE participation 
obtained shall be reported to the Department. 
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(B) Women Business Enterprises 0.0% 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary 
and reasonable steps to ensure that WBEs participate in at least the percent of 
the contract as set forth above as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use 

WBEs during the performance of the contract.  Any WBE participation 
obtained shall be reported to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms 
that are certified through NCUCP in the Directory of Transportation Firms.  Only firms 
identified in the Directory as MBE and WBE certified shall be used to meet the MBE and 
WBE goals respectively.  The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of 
the firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate 
to use during the life of the contract.  Only those identified to meet the MBE goal and the 
WBE goal will be considered committed, even though the listing shall include both 
committed MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any 
additional MBE/WBE subcontractor participation submitted at the time of bid will be used 
toward overall race-neutral goals.  Only those firms with current MBE and WBE certification 
at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE and 
WBE participation.  The Contractor shall indicate the following required information: 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract documents 
in order for the bid to be considered responsive.  Bidders shall indicate the 
total dollar value of the MBE and WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the 

Listing of MBE and WBE Subcontractors by entering the word “None” or the 
number “0.”  This form shall be completed in its entirety.  Blank forms will 
not be deemed to represent zero participation.  Bids submitted that do not 
have MBE and WBE participation indicated on the appropriate form will not 
be read publicly during the opening of bids.  The Department will not consider 
these bids for award and the proposal will be rejected. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at 

the time of bid by checking the Directory of Transportation Firms.  If the firm 
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is not certified at the time of the bid-letting, that MBE’s or WBE’s 
participation will not count towards achieving the corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance with 
requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, 
the firm is responsible for meeting the goals or making good faith efforts to meet the goals, 
just like any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet one 
of the goals by virtue of the work it performs on the contract with its own forces.  However, 
all the work that is performed by the MBE or WBE bidder and any other similarly certified 
subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along 
with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  
A WBE bidder puts in a bid where they will perform 40% of the contract work and have 
a WBE subcontractor which will perform another 5% of the work.  Together the two WBE 
firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract 
which fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE 
participation with MBE certified subcontractors or documented through a good faith effort.  
It should be noted that you cannot combine the two goals to meet an overall value.  The two 
goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet 
the MBE and WBE goals of the contract, indicating the bidder’s commitment to use the 
MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form 
titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of 
the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no 
later than 12:00 noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be 
used toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are 
not present), the MBE/WBE participation will not count toward meeting the MBE/WBE 
goal.  If the lack of this participation drops the commitment below either the MBE or WBE 
goal, the Contractor shall submit evidence of good faith efforts for the goal not met, 
completed in its entirety, to the Engineer  no later than 12:00 noon of the eighth calendar day 
following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state 
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holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on 
the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith 
efforts made to reach that specific goal(s). 
 
One complete set and 6 copies of this information shall be received in the office of the 
Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, unless 
the sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due 
in the office of the Engineer no later than 12:00 noon on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than 
Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 
expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also 
mean that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro 
forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of 
efforts a bidder has made.  Listed below are examples of the types of actions a bidder will 
take in making a good faith effort to meet the goals and are not intended to be exclusive or 
exhaustive, nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the 
use of the NCDOT Directory of Transportation Firms) the interest of all certified 
MBEs/WBEs who have the capability to perform the work of the contract.  The 
bidder must solicit this interest within at least 10 days prior to bid opening to allow 
the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the 
opportunity to MBEs/WBEs within the Division and surrounding Divisions where the 
project is located.  The bidder must determine with certainty if the MBEs/WBEs are 
interested by taking appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase 

the likelihood that the MBE and WBE goals will be achieved. 
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(1) Where appropriate, break out contract work items into economically feasible 
units to facilitate MBE/WBE participation, even when the prime contractor 
might otherwise prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract MBE/WBE goals when the work to be sublet includes potential for 
MBE/WBE participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or 
material needs consistent with the available MBE/WBE subcontractors and 
suppliers, so as to facilitate MBE/WBE participation.  Evidence of such 
negotiation includes the names, addresses, and telephone numbers of 
MBEs/WBEs that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be 
reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as contract goals into 
consideration.  However, the fact that there may be some additional costs 
involved in finding and using MBEs/WBEs is not in itself sufficient reason for 
a bidder’s failure to meet the contract MBE or WBE goals, as long as such 
costs are reasonable.  Also, the ability or desire of a prime contractor to 
perform the work of a contract with its own organization does not relieve the 
bidder of the responsibility to make good faith efforts.  Bidding contractors 
are not, however, required to accept higher quotes from MBEs/WBEs if the 
price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associates and political or 
social affiliations (for example, union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
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(H) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; Federal, State, and local minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of MBEs/WBEs.  
Contact within 7 days from the bid opening NCDOT’s Business Development 
Manager in the Business Opportunity and Work Force Development Unit to give 
notification of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the MBE and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For 

example, when the apparent successful bidder fails to meet the goals, but 
others meet it, you may reasonably raise the question of whether, with 
additional reasonable efforts the apparent successful bidder could have met 
the goals.  If the apparent successful bidder fails to meet the MBE and WBE 
goals, but meets or exceeds the average MBE and WBE participation obtained 
by other bidders, the Department may view this, in conjunction with other 
factors, as evidence of the apparent successful bidder having made a good 
faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder 
that can satisfy to the Department that the MBE and WBE goals can be met or that an 
adequate good faith effort has been made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  
A contractor may appeal a determination of non-good faith made by the Goal Compliance 
Committee.  If a contractor wishes to appeal the determination made by the Committee, they 
shall provide written notification to the Engineer.  The appeal shall be made within 
2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work actually performed by 
the MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 
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(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint 
check.  Notification shall be through submission of Form JC-1 (Joint Check 
Notification Form) and the use of joint checks shall be in accordance with the 
Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 
MBE firm may be counted toward the MBE contract goal requirement.  The same 
holds for work that a WBE subcontracts to another WBE firm.  Work that a MBE 
subcontracts to a non-MBE firm does not count toward the MBE contract goal 
requirement.  Again, the same holds true for the work that a WBE subcontracts to a 
non-WBE firm.  If a MBE or WBE contractor or subcontractor subcontracts a 
significantly greater portion of the work of the contract than would be expected on the 
basis of standard industry practices, it shall be presumed that the MBE or WBE is not 
performing a commercially useful function.  The MBE/WBE may present evidence to 
rebut this presumption to the Department.  The Department's decision on the rebuttal 
of this presumption may be subject to review by the Office of Inspector General, 
NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation 
with the MBE or WBE in the joint venture, that portion of the total dollar value being 
a distinct clearly defined portion of work that the MBE or WBE performs with its 
forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its 
expenditures for materials and supplies required to complete the contract and 
obtained from a MBE or WBE regular dealer and 100 percent of such expenditures 
from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following 
expenditures to MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona 

fide service, such as professional, technical, consultant, or managerial 
services, or for providing bonds or insurance specifically required for the 
performance of a DOT-assisted contract, provided the fees or commissions are 
determined to be reasonable and not excessive as compared with fees and 
commissions customarily allowed for similar services. 
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(2) With respect to materials or supplies purchased from a MBE/WBE, which is 
neither a manufacturer nor a regular dealer, count the entire amount of fees or 
commissions charged for assistance in the procurement of the materials and 
supplies, or fees or transportation charges for the delivery of materials or 
supplies required on a job site (but not the cost of the materials and supplies 
themselves), provided the fees are determined to be reasonable and not 
excessive as compared with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to 
MBEs and WBEs that perform a commercially useful function in the work of a 
contract.  A MBE/WBE performs a commercially useful function when it is 
responsible for execution of the work of the contract and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  
To perform a commercially useful function, the MBE/WBE shall also be responsible 
with respect to materials and supplies used on the contract, for negotiating price, 
determining quality and quantity, ordering the material and installing (where 
applicable) and paying for the material itself.  To determine whether a MBE/WBE is 
performing a commercially useful function, the Department will evaluate the amount 
of work subcontracted, industry practices, whether the amount the firm is to be paid 
under the contract is commensurate with the work it is actually performing and the 
MBE/WBE credit claimed for its performance of the work, and any other relevant 
factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of 

the entire trucking operation for which it is responsible on a particular 
contract, and there shall not be a contrived arrangement for the purpose of 
meeting the MBE or WBE goal. 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, 
insured, and operational truck used on the contract. 

 
(3) The MBE/WBE receives credit for the total value of the transportation 

services it provides on the contract using trucks it owns, insures, and operates 
using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a 
WBE may subcontract the work to another WBE firm, including an owner-
operator who is certified as a WBE.  When this occurs, the MBE or WBE who 
subcontracts work receives credit for the total value of the transportation 
services the subcontracted MBE or WBE provides on the contract.  It should 
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be noted that every effort shall be made by MBE and WBE contractors to 
subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 
WBEs), in order to fulfill the goal requirement.  This, however, may not 
always be possible due to the limitation of firms in the area.  If the MBE or 
WBE firm shows a good faith effort has been made to reach out to similarly 
certified transportation service providers and there is no interest or 
availability, and they can get assistance from other certified providers, the 
Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the 
work to a non-MBE/WBE is entitled to credit for the total value of 
transportation services provided by the non-MBE/WBE subcontractor not to 
exceed the value of transportation services provided by MBE/WBE-owned 
trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as 
a result of the subcontract arrangement.  The value of services performed 
under subcontract agreements between the MBE/WBE and the Contractor will 
not count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing 

business open to the general public.  The lease must indicate that the 
MBE/WBE has exclusive use of and control over the truck.  This requirement 
does not preclude the leased truck from working for others during the term of 
the lease with the consent of the MBE/WBE, so long as the lease gives the 
MBE/WBE absolute priority for use of the leased truck.  This type of lease 
may count toward the MBE/WBE’s credit as long as the driver is under the 
MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of 

the MBE/WBE that they are subcontracted/leased to and their own company 
name if it is not identified on the truck itself.  Magnetic door signs are not 
permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE for convenience.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform the work of the terminated 
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or 
with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be 
terminated after receiving the Engineer’s written approval based upon a finding of good 
cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the 
Engineer for approval on Form RF-1 (Replacement Request).  If the Contractor fails to 
follow this procedure, the Contractor may be disqualified from further bidding for a period of 
up to 6 months. 
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The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional 
MBE that was submitted at the time of bid may be used to fulfill the MBE 
commitment.  The same holds true if a committed WBE is terminated for good cause, 
an additional WBE that was submitted at the time of bid may be used to fulfill the 
WBE goal.  A good faith effort will only be required for removing a committed 
MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to 
cover the same amount of work as the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of 
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 
documenting the steps taken.  Such documentation shall include, but not be limited to, 
the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in 
subcontracting other items of work in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 
 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who 
were contacted. 

(b) A description of the information provided to MBEs/WBEs regarding 
the plans and specifications for portions of the work to be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 

 
(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining 

bonding or insurance required by the Contractor. 
 (B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by 
the decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department 

receiving the SAF (Subcontract Approval Form) for the named MBE/WBE 
firm, the Contractor shall take all necessary and reasonable steps to replace 
the MBE/WBE subcontractor with another similarly certified MBE/WBE 
subcontractor to perform at least the same amount of work to meet the 
MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the 
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same amount of work, a good faith effort must be submitted to NCDOT (see 
A herein for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be 
performed by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall 
participate in additional work to the same extent as the MBE/WBE participated in the 
original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal 
impact on the contract amount, the Contractor shall seek additional participation by 
MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of 
construction, and a portion or all of the work had been expected to be performed by a 
committed MBE/WBE, the Contractor shall seek participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination 
of work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall 
seek additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation 
caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be 
performed by a MBE/WBE subcontractor.  The Department reserves the right to require 
copies of actual subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall 
submit a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to 
beginning construction on the project.  The plan shall include the names of all trucking firms 
proposed for use, their certification type(s), the number of trucks owned by the firm, as well 
as the individual truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, 
supplies or services, not otherwise documented by the SAF as specified above, the 
Contractor shall furnish the Engineer a copy of the agreement.  The documentation shall also 
indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE 
and WBE firms, including material suppliers and contractors at all levels (prime, 
subcontractor, or second tier subcontractor).  This accounting shall be furnished to the 
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Engineer for any given month by the end of the following month.  Failure to submit this 
information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal 

of other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for 
accurate accounting of payments to MBEs/WBEs, it shall be the prime contractor’s 
responsibility to report all monthly and final payment information in the correct reporting 
manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies 
from further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies 
from being approved for further work on future projects until the required information is 
submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall 
evaluate the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be 
processed for payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
 
CONTRACTOR'S LICENSE REQUIREMENTS: 
(7-1-95) 102-14 SP1 G88 
 

If the successful bidder does not hold the proper license to perform any plumbing, heating, 
air conditioning, or electrical work in this contract, he will be required to sublet such work to 
a contractor properly licensed in accordance with Article 2 of Chapter 87 of the General 
Statutes (licensing of heating, plumbing, and air conditioning contractors) and Article 4 of 
Chapter 87 of the General Statutes (licensing of electrical contractors). 
 
SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 A 
 

There is no subsurface information available on this project.  The Contractor shall make his 
own investigation of subsurface conditions. 
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LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 
Identify excavation locations by means of pre-marking with white paint, flags, or stakes or 
provide a specific written description of the location in the locate request. 
 
RESOURCE CONSERVATION: 
(5-21-13) 104-13 SP1 G118 
 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and 
NCGS 136-28.8, it is the policy of the Department to aid in the reduction of materials that 
become a part of our solid waste stream, to divert materials from landfills, and to find ways 
to recycle and reuse materials for the benefit of the Citizens of North Carolina. 
 
Initiate, develop and use products and construction methods that incorporate the use of 
recycled or solid waste products in accordance with Article 104-13 of the 2012 Standard 
Specifications.  Report the quantities of reused or recycled materials either incorporated in 
the project or diverted from landfills on the Project Construction Reuse and Recycling 
Reporting Form. 
 
A location-based tool for finding local recycling facilities and the Project Construction Reuse 
and Recycling Reporting Form are available at: 
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx 
 
DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with 
the following: 
 
All steel and iron products that are permanently incorporated into this project shall be 
produced in the United States except minimal amounts of foreign steel and iron products may 
be used provided the combined material cost of the items involved does not exceed 0.1% of 
the total amount bid for the entire project or $2,500, whichever is greater.  If invoices 
showing the cost of the material are not provided, the amount of the bid item involving the 
foreign material will be used for calculations.  This minimal amount of foreign produced 
steel and iron products permitted for use is not applicable to high strength fasteners.  
Domestically produced high strength fasteners are required. 
 
 TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 
 

(A) The Contractor shall guarantee materials and workmanship against latent and patent 
defects arising from faulty materials, faulty workmanship or negligence for a period 
of twelve months following the date of final acceptance of the work for maintenance 
and shall replace such defective materials and workmanship without cost to the 
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Department. The Contractor will not be responsible for damage due to faulty design, 
normal wear and tear, for negligence on the part of the Department, and/or for use in 
excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any 

period in excess of twelve months, then the manufacturer’s guarantee shall apply for 
that particular piece of equipment or material.  The Department’s first remedy shall 
be through the manufacturer although the Contractor is responsible for invoking the 
warranted repair work with the manufacturer.  The Contractor’s responsibility shall 
be limited to the term of the manufacturer’s guarantee.  NCDOT would be afforded 
the same warranty as provided by the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would 
include pavement structures, bridge components, and sign structures.  This provision will not 
be used as a mechanism to force the Contractor to return to the project to make repairs or 
perform additional work that the Department would normally compensate the Contractor for.  
In addition, routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth 
shoulders,) are not parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee 
for the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding 
the circumstances surrounding any proposed guarantee repairs to the Chief Engineer for 
review and approval prior to the work being performed. 
 
OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 

All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the 
United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting 
labor, work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
 
GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 
 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for 
any vendor or contractor (i.e. architect, bidder, contractor, construction manager, design 
professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make 
gifts or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. 
Administration, Commerce, Correction, Crime Control and Public Safety, CulturalResources, 
Environment and Natural Resources, Health and Human Services, Juvenile Justice and 
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Delinquency Prevention, Revenue, Transportation, and the Office of the Governor).  This 
prohibition covers those vendors and contractors who: 
 
(A) Have a contract with a governmental agency; or  
(B) Have performed under such a contract within the past year; or  
(C) Anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and 
contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the 
requirements and prohibitions of the Executive Order to their agencies.  Vendors and 
contractors should contact other State Agencies to determine if those agencies have adopted 
Executive Order 24. 
 
LIABILITY INSURANCE: 
(5-20-14)  SP1 G160 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the 
second sentence of the third paragraph: 
 
Prior to beginning services, all contractors shall provide proof of coverage issued by a 
workers’ compensation insurance carrier, or a certificate of compliance issued by the 
Department of Insurance for self-insured subcontractors, irrespective of whether having 
regularly in service fewer than three employees. 
 
EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, 
delete all of line 32, the first sentence of the second paragraph and the first word of the 
second sentence of the second paragraph. 
 
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 
 

Revise the 2012 Standard Specifications as follows: 
 
Replace all references to “State Highway Administrator” with “Chief Engineer”. 
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PROJECT SPECIAL PROVISIONS-DMS 
 

DESCRIPTION & SCOPE OF WORK 
 

The work consists of performing scheduled preventive maintenance of Dynamic Message 
Signs and occasionally as needed repair and installation of DMS equipment and associated 
hardware/software.  All repair work will be performed “as needed” upon request by the 
Engineer.  The scheduled preventative maintenance will be performed under one of two 
separate categories:  “Preventive Maintenance” or “Technical Equipment/Support”.  Each 
category will have independent measurements and payments.  The contractor will not be 
allowed to submit a request for payment for performing work on a single site under both 
categories 
 
The contractor shall not perform any work that has not been authorized by the 
Engineer and will not be compensated if unauthorized work is performed.   
 
MATERIALS 
 

Qualified Products 
Furnish new equipment, materials, and hardware unless otherwise required. Inscribe 
manufacturer's name, model number, serial number, and any additional information needed 
for proper identification on each piece of equipment housed in a case or housing. 
 
Signal and communications equipment, material, and hardware shall be pre-approved on the 
QPL by the date of installation. Equipment, material, and hardware not pre-approved when 
required will not be allowed for use on the project.  
 
Signal Equipment Qualified Products List (QPL) is available on the Department's website: 
http://www.ncdot.org/doh/preconstruct/traffic/ITSS/SMS/qpl/. Consult the QPL website to 
obtain pre-approval procedures. 
 
Wire and Cable 
Furnish wire and cable on reels and furnish samples of wire and cable to the Department 
when requested at no additional cost. Provide either 0.05" x 0.30" aluminum wrapping tape 
or 0.06" stainless steel lashing wire for lashing cables to messenger cable. Use 0.045" 
stainless steel lashing wire to lash fiber-optic communications cable to messenger cable. 
 
For installation in a conduit system, lubricate the cable and wires before installing in conduit. 
Use lubricant that will not physically or chemically harm the cable jacket, wire insulation, 
and conduit. Splice all electrical wire and cable at recessed-screw, barrier type terminal 
blocks, in junction boxes, or in conduits. Unless specifically allowed, connect no more than 
two conductors to the same terminal screw. Maintain color coding of wires through splices.  
Protect ends of wire and cable from water and moisture. Install all wire and cable with 
necessary hardware including, but not limited to shoulder eyebolts, washers, nuts, thimble 
eyelets, three-bolt clamps, J-hooks, split bolt connectors, grounding clamps, and lashing 
material. 
 
Regulations and Codes 
Furnish material and workmanship conforming to the NEC, NESC, UL, and all local safety 
codes in effect on the date of advertisement. Comply with Article 4, Chapter 87 of the North 
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Carolina General Statutes (Licensing of Electrical Contractors). Comply with all regulations 
and codes imposed by the owner of affected utility poles. In the event of a conflict between 
the NEC, NESC, UL, local safety codes in effect on the date of advertisement, these 
Specifications, and the cited documents will govern. 
 
Notify the Engineer, local traffic enforcement agencies, and local utility companies seven 
business days before operational shutdowns to coordinate connection or disconnection to an 
existing utility or system. Install standoffs, meter bases, and service disconnects as required 
by the NESC, NEC, local utility companies, and local ordinances. 
 
Utility Services 
Coordinate all work to ensure electrical power of proper voltage, phase, frequency, and 
ampacity is available to complete the work. Use electrical services cables with THW 
insulation. When electrical, telephone, and telecommunication service is not furnished by the 
Department and is required, contact the utility company and make application to ensure all 
work can be completed. Obtain authorization for service in the Department's name and make 
application for service in the Department's name. The Department will be responsible for 
direct payment of monthly utility company usage charges. The Contractor will be responsible 
for all expenses associated with utility installation costs, hookups, etc. 
 
Software 
Testing and Diagnostic Software provided by the Technical Logistical Support Group shall 
remain the sole property of North Carolina Department of Transportation. Steps must be 
taken to insure the safety and security of the software. The software cannot be transferred, 
shared or reviewed by any individual or entity without the express written permission of the 
Technical Logistical Support Group. At the termination of the contract all software must be 
destroyed or returned at no cost to NCDOT.  
  
All provided software is used at the sole risk of the Contractor.  The Technical Logistical 
Support Group provides no claims or warranties as to the safety and reliability of the 
supplied product. The use of OEM testing software is acceptable.   
 
Any loss or theft of the software or device that contained the software must be reported to 
Technical Logistical Support Group (TLSG) immediately.  
 
Networks and Data 
Computer networks, (wired or otherwise), Computers, Networking devices, other 
components connected to ITS Networks and all data traveling said networks or stored on/in 
any devices remain the sole property of Technical Logistical Support Group and North 
Carolina Department of Transportation.  
 
No device may be connected to any ITS network or device without the prior knowledge of 
the Technical Logistical Support Group. No data may be copied, transferred to/from any 
device or component of the system without the prior knowledge 
 
Grounding 
Provide a grounding system at all new and revised electrical service points unless otherwise 
specified. In addition to NEC requirements, test grounding electrode resistance at connection 
point to electrical service ground bus for a maximum of 20 ohms. Furnish and install 



D7POC095     26 ALAMANCE, DAVIDSON, FORSYTH,  
  GUILFORD, RANDOLPH & ROWAN 

 

additional ground rods to grounding electrode system as necessary to meet test requirements. 
Provide a length of marker tape 6 to 12 inches below finished grade directly over grounding 
electrodes and conductors. 
 
Removal of Existing Materials and Equipment  
The contractor shall remove and dispose of all damaged or defective materials and equipment 
at no cost to the Department unless otherwise specified by the Engineer.  When directed, the 
contractor shall return all related equipment and materials, to the Triad Regional TMC, 
located at 201 S. Chimney Rock Road, Greensboro between 8:00 a.m. and 12:00 p.m., 
Monday through Thursday or at a time mutually agreed upon by the Contractor and the 
Engineer.  The contractor shall replace or repair all materials lost or damaged during transit.  
All items returned to the TMC shall be labeled to indicate the location from which it was 
removed.  The cost of removal and disposal will be considered incidental with no additional 
compensation.   
 
ELECTRICAL CODES AND INSPECTION 
 
The contractor shall have prior experience (at least one year) with variable message signs to 
properly perform work with limited supervision.  The contractor shall comply with all codes, 
applicable local ordinances and regulations and shall obtain all permits and licenses as may 
be required by state and local governmental agencies.  
 
All contractor-supplied electrical materials and all work performed on the project shall meet 
the latest requirements of the national electrical code and all applicable local ordinances.   
 
The contractor shall obtain an Electrical Inspection for all work and shall pay for all 
inspection fees and/or permits. The contractor shall have all work inspected and approved in 
writing by the authorized electrical inspector for the area.  Such written approval shall be 
furnished to the Engineer with the related payment invoice.   
 
Inspection by the Licensed Electrical Inspector shall be in addition to inspections by Division 
of Highways personnel to insure compliance with contact requirements. 
 
PREVENTIVE MAINTENANCE 
1-3-2014             Diov.  

 
General  
The contractor shall perform annual and semi-annual preventative maintenance on all 
functioning Dynamic Message Signs and field controllers in Alamance, Forsyth, Guilford, 
and Randolph Counties.  Contractor will not perform preventive maintenance on DMS which 
are non-functional at the scheduled preventive maintenance cycle.  Non-functional DMS will 
receive preventive maintenance during the next scheduled rotation.  All preventative 
maintenance functions for eligible equipment shall be performed in accordance with the 
schedule outlined in this contract.  
 
Schedule and Locations 
The contractor shall commence work on the date of availability shown below or as soon 
thereafter as practicable.  The contractor shall not begin work prior to the date of availability 
without written approval of the Engineer.  Prior to starting, work the Contractor shall prepare 
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and submit for approval by the Engineer a schedule of his proposed working progress in 
accordance with the following instructions:  
 

Division 7 DMS: Location: 
D7-01 I-85 SB mm 143 
D7-02 I-85 SB mm 137 
D7-03 I-40 EB mm 224 
D7-04 I-40 EB mm 221 
D7-05 I-40 WB mm 221 
Division 7 DMS: Location: 
D7-06 I-40 WB mm 219 
D7-07 I-85 NB mm 119 
D7-08 I-40 EB mm 200 
Division 7 DMS: Location: 
D7-09 Bus 40 EB mm 12 
D7-10 US 29 S  
D7-11 Missing, to be installed by others in the future 
D7-12 US-220 NB mm 80 
D7-13 US-421 NB mm 7 
D7-14 I-40 EB mm 208-209 
D7-15 I-40 EB mm 214-15 
D7-16 I-40 EB mm 224 

PM DMS 
PM 

SCHEDULE 

DOT 
INSPECTION 
SCHEDULE 

1st CYCLE D9 -1, 2, 3, 4, 5, 6, 7, 8, 9, 10, 11,12, JANUARY FEBRUARY 

1st CYCLE 
D9 -13,14,15,16,17,18,19, 20, 21, 22, 23, 24, 
25, FEBRUARY MARCH 

1st CYCLE 
D9- 26, 27, 28, 29, 30, 31, 32, 33, 34   and D7- 
1, 2, 3 MARCH APRIL 

1st CYCLE D7:  4,5,6,7,8,9,11,12, 13,14,15,16,17, APRIL MAY 

1st CYCLE 
D7: 18,19, 20, 21, 22, 23, 24, 25, 26, 27, 28, 29, 
30 MAY JUNE 

2nd 
CYCLE D9 -1,2,3,4,5,6,7,8,9,10,11,12, JUNE JULY 

2nd 
CYCLE D9 -13,14,15,16,17,18,19,20,21,22,23, 24, 25, JULY AUGUST 

2nd 
CYCLE D9- 26,27,28,29,30,31,32,33,34   and D7- 1,2,3 AUGUST SEPTEMBER 

2nd 
CYCLE D7:  4,5,6,7,8,9,11,12, 13,14,15,16,17, SEPTEMBER OCTOBER 

2nd 
CYCLE 

D7: 18,19,20,21,22,23, 24, 25, 26, 27, 28, 29, 
30 OCTOBER NOVEMBER  

2nd 
CYCLE ALL Make Ups  NOVEMBER  DECEMBER 
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Division 7 DMS: Location: 
D7-17 I-85 SB mm 130 
D7-18 I-85 NB mm 127 
D7-19 I-85 SB mm 124 
D7-20 I-85 NB mm 123 
D7-21 Bus 85 NB mm 34 
D7-22 Bus 85 SB mm 36 
D7-23 I-40 EB East of mm 204 
D7-24 I-73 SB mm 101 
D7-25 I-73 NB mm 101 
D7-26 I-840 EB mm 1 
D7-27 I-840 WB mm 2 
D7-28 HP-1 I-85 SB mm 119 
D7-29 HP-2 I-85 NB mm 109 
D7-30 I-40 WB mm 215 
D7-31 US-29 NB mm 128 (Under Construction) 
D7-32 I-40 WB mm 224 (Under Construction) 

 
Division 9 DMS: Location: 

9-01 I-40 EB mm 181 
9-02 I-40 EB mm 186 
9-03 US-421 SB mm 244 
9-04 I-40 WB mm 209 
9-05 I-40 EB mm 191 (2826B-06E) 
9-06 I-40 WB mm 196 (2826B-05E) 

Division 9 DMS: Location: 
9-07 Bus 40 EB mm 5 (2826B-07E) 
9-08 Bus 40 WB mm 8 
9-09 US-52 SB mm 117 (2826B-01E) 
9-10 US-52 SB mm 111 (2826B-03E) 
9-11 US-52 SB mm 108 (2826B-04E) 
9-12 US-52 NB mm 106 (2826B-08E) 
9-13 US-52 NB mm 104 (2826B-09E) 
9-14 I-40 WB mm 191 (2826B-10E) 
9-15 Bus 40 WB mm 2 
9-16 US-52 SB mm 114 (2826B-02E) 
9-17 I-85 SB mm 87 (Davidson) 
9-18 I-85 NB mm 65 (Rowan 6) 
9-19 I-40 WB mm 186 
9-20 Us-421 SB mm 239 
9-21 Bus 40 EB mm 2 
9-22 I-85 NB mm 72 
9-23 I-85 SB mm 73 
9-24 I-85 NB mm 77 (Rowan 3) 
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Division 9 DMS: Location: 
9-25 I-85 SB mm 78 (Rowan 4) 
9-26 I-40 EB mm 195 2826b-8 
9-27 US-52 NB mm 116 (2826b-01) 
9-28 US-52 NB mm 114 (2826b-04) 
9-29 US-52 NB mm 109 (2826b-7) 
9-30 Univ Prky M (Indiana) 2826b-9 
9-31 University Parkway NB (Bethabara) 2826b-3 
9-32 Univ Prky NB (Howell) 2826b-5 
9-33 Univ Prky SB (Howell) 2826b-6 
9-34 Uni Prky SB (Univ Center) 2826b-02 

 
When conditions beyond the contractors control have adversely affected his progress, or the 
Engineer has extended the completion date, the Contractor may submit a revised progress 
schedule to the Engineer for approval.  Such revised progress schedule will not be approved 
unless accompanied by a detailed written statement giving the Contractor’s reason for the 
proposed revision.  The Engineer reserves the right to make alterations in the schedule as 
may be found necessary or desirable, at any time during the progress of work. Such 
alterations shall not invalidate the contract and the contractor agrees to perform the work as 
altered at the contract unit or lump sum prices in the original contract.  
 
A list of the current Dynamic Message Signs locations are shown on attached map and/or at 
the following web link:  http://www.triadrtmc.com/ITSSummary.htm 
 
The Engineer reserves the right to add and/or delete DMS sites at any time during the 
progress of the work.  Whenever it is necessary to make additions and/or deletions of a DMS 
site to the PM Schedule cycle, the Engineer shall provide the Contractor with written notice 
of the change.  
 
Construction Method  
The contractor shall furnish all materials, labor, equipment, and incidentals necessary to 
complete the Preventive Maintenance work including but not limited to the following:  

 Replace air filters in the sign and the controller cabinet for the DMS. 
 Clean and vacuum the interior of the dynamic message sign cabinets and controller 

cabinets for dynamic message signs. 
 Check to insure the flip shutters in the dynamic message signs are operating correctly. 
 Check to insure the photocell assembly is operating correctly on the dynamic message 

signs. 
 Check to insure all fiberoptic tails and lenses are in proper position for the dynamic 

message signs. 
 Check the operation of fans, heater, lights, receptacles, switches and thermostats in 

the sign and the controller cabinet for the dynamic message sign. 
 Lubricate all locks and hinges and insure that they operate properly on the sign 

cabinet and controller cabinet for dynamic message signs and repair as needed. 
 Check for leakage on sign and controller cabinets for dynamic message signs and 

repair as needed. 
 Perform visual check of all connections to insure they are secure and in place for 
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the video surveillance cameras. 
 Inspect pole grounding and lightning protection system for the dynamic 

message signs. 
 Perform visual inspection for damage, conduit attachments and guy wires of 

mounting and service poles for dynamic message signs. 
 Remove all vegetation within a 10’ radius around the dynamic message 

signs structure. 
 Remove all vegetation and undergrowth within a 10’ radius around the 

control cabinet.  
 
For a detailed inspection sheet, see Appendix A.   
 
Definition of checklist terms:  

 Check: inspect the equipment and report/record any problems on Appendix Sheet B 
for later corrective maintenance 

 Insure: inspect the equipment and then repair, or replace, any item required to meet 
the checklist’s requirements.  Any repair and/or replacement equipment which costs 
more than $500.00 requires approval from the Engineer and/or his representative 
prior to completing the repair.   

 Provide: information that is required to submit to the Engineer in the General Results 
section of Appendix B.    

 
If the Contractor performs any repair work not covered under the annual preventative 
maintenance, the Contractor must obtain prior approval from the Engineer to perform the 
work and document time and materials used to correct the problem.  
 
The Contractor shall be responsible for any/all damage to private and/or public property 
resulting from this work; the Department of Transportation assumes no liability regarding 
injury and/or property damage resulting from work performed by the contractor. 
After each round of the PM cycle has been completed, the date, participating technician(s), 
and general results shall be recorded on the appropriate log sheets.  The Contractor shall 
furnish the Engineer with a completed checklist (Appendix A) of each location and the 
General Log (Appendix B) which will include all requested information, repairs notes to 
maintain system operations, and any items found for later corrective maintenance.  The 
completed forms (Appendix A and B) shall be delivered to the Triad TMC.  
 
At the end of the yearly PM cycle (November 30th) and prior to final payment, the contractor 
shall be required to complete and submit Appendix C: Division DMS Annual Report.   
 
Inspect and Clean Polycarbonate Face 
The contractor shall inspect and clean the Polycarbonate face with one of the following 
products or an approved equal:  

o Formula 409 Glass & Surface Cleaner ( Clorox Co.) 
o Joy ( Proctor and Gamble) 
o Palmolive Liquid ( Colgate Palmolive) 
o Windex Glass Cleaner with Ammonia”D” ( Drackett Products 

Co.) 
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The first three products require the polycarbonate materials to be rinsed with water to remove 
the soap residue, dirt, and debris.   
Use the manufacturer’s recommendations for each particular product and always clean a 
small portion of the panel first to test the cleaner before applying to the entire panel. 
 
No separate payment will be made for the inspecting and cleaning the Polycarbonate face.  
All work and materials associated with cleaning the Polycarbonate face are considered 
incidental to the Preventative Maintenance program. 
 
Method of Payment 
The quantity of Preventative Maintenance to be paid for will be the actual number of DMS 
sites where preventative maintenance and documentation was completed and accepted by the 
Engineer. 
 
Payment will be made under 
Item Unit 
Preventative Maintenance ......................................................................................................Ea 
 
UTILITY CONFLICTS 
 
The contractor shall be responsible for locating any utilities in conflict with the work. 
 
TECHNICAL EQUIPMENT/SUPPORT 
 
General 
The regular Preventive Maintenance (PM) program for the Dynamic Messages Signs (DMS) 
should ensure successful and reliable operation of the DMS while preventing operational 
failures, however, there are occasions when a DMS site may experience malfunctions and 
breakdowns. The Preventive Maintenance Contractor may be requested to perform repair 
work as needed.  
 
The contractor shall furnish the Department fully operated equipment and/or labor with 
specified skill sets in quantities as may be needed by the Department from time to time and 
for such periods as may be necessary.  
 
The Contractor shall furnish equipment in good operating condition and operated by properly 
trained and qualified personnel. The personnel operating the equipment shall be the 
responsibility of the contractor during the performance of the contract. The personnel shall be 
subject to the directions of the Department of Transportation. Subcontractors may be 
permitted under this agreement with prior approval of the Engineer. The Department of 
Transportation may refuse delivery or may return any equipment found to be defective and/or 
inadequately operated. 
 
The contractor shall be responsible for providing transportation for all equipment to and from 
all job sites at no cost to the Department of Transportation. No equipment owned or 
personnel employed by the Department of Transportation may be used in the transportation 
or operation of the contractor’s equipment. 
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The Contractor shall be responsible for all costs or charges incurred in the operation and 
maintenance of the equipment during the contract period. 
 
SPECIAL EQUIPMENT, PERSONNEL, AND REQUIREMENTS 
 
The contractor shall provide personnel with prior experience (at least one year) with DMS, 
which will enable them to work with limited supervision. 
 
The Contractor shall provide (1) one licensed electrician & (1) one electrician helper with an 
extendable boom bucket truck of a sufficient height to safely perform required maintenance 
and repair, and shall include hand and power tools, twenty (20) 36” traffic control cones. In 
addition, the contractor shall furnish (1) one electrician & (1) one electrician helper with a 
utility truck, hand and power tools, and minimum twenty (20) 36” traffic control cones as 
directed by the Engineer.   
 
The contractor shall provide (1) non-technical laborer with transportation sufficient for field 
conditions and hand/power tools capable of general equipment installations and general 
manual labor.  
 
The Contractor shall provide (1) Locate Technican with transportation sufficient for field 
conditions and hand/power tools capable of locating State owned fiber, communication 
services, and power lines related to and supporting the regional DMS and ITS devises. 
 
The contractor shall provide (1) I.T.S. Electronics Technician with a transportation sufficient 
for field conditions and related equipment to assist the TMC Technical Logistical Support 
Group with short term projects involving: advance repair and diagnostic of DMS devices to 
the board level, Serial Communication Pathways (using hardware & software), cable 
assembly design and custom fabrication, telephone systems (POTS), testing of short range 
radio links, cellular communication installation, and support, solar power systems support.   
 
The contractor shall provide (1) Advance I.T.S. Electronics Technician with a transportation 
sufficient for field conditions and related equipment to assist the TMC Technical Logistical 
Support Group with troubleshooting and preventative maintenance for: fiber optics 
installation, termination and testing, testing of serial communications (RS-232/422/485) 
using hardware and software.  In addition, they must be able to setup terminal server 
communication to a DMS Devices via cellular, wireless, radio, LAN and fiber optic 
communication.   
 
The contractor shall provide (1) Illustrator with transportation sufficient for field conditions 
and related equipment to assist the TMC Technical Logistical Support Group with 
documenting and identifying the ITS Devices and sub-systems, mapping the equipment and 
setting up designs, creating, and updating Micro-station drawings supplied by the contractor.  
 
The contractor shall provide (1) Computer Hardware/Software Technician with 
transportation sufficient for field conditions and related equipment to assist and Support the 
TMC’s Technical Logistical Support Group with short term projects involving: server and 
desktop system administration, installation configuration support, and repair of Linux and 
Windows Server and Workstations. In addition, they should be capable of creation of virtual 
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backup systems, backing up/ghosting and documentation of systems utilizing Microsoft SQL 
Server, MYSQL, Apache configuration and their related administration/support.   
 
The contractor shall provide (1) Computer Programmer with transportation sufficient for 
field conditions and related equipment to assist and Support the TMC’s Technical Logistical 
Support Group with short term projects involving network configuration, troubleshooting and 
deployment of switches, routers, ISDN, and VPN.  This individual should be proficient in 
web development and programming support for web site and small applications using the 
following languages: PHP Developer - Web Developer - PHP Programmer - PHP5, LAMP, 
AJAX, CSS, Javascript, SEO, SEM, PPC, .Net, C#, C++, ADO.NET, XML, MYSQL 
 
In addition to the normal parts, supplies, and tools that are carried on an electrical 
contractor’s utility truck, bucket truck, and/or pick up truck(s); the contractor should have the 
following equipment: 
 
-Laptop with Ethernet, serial ports, the ability to run ITS Software, and loaded with DMS 
software 
-RS-232/422/485 Test Equipment 
-Digital Multi-meter 
-Ground Resistance test meter 
-Compressed air 
-Cleaning solution for polycarbonate  
-Personal insect repellant for ticks and mosquitoes 
-Insecticide 
-Thermometer (for reading temperature inside the sign enclosure and ground cabinet and for 
checking the reading vs. reading received by controller) 
-Heat Gun (to warm up temperature probes to verify operation of cooling system) 
-Freeze Spray (to chill temperature probes to verify operation of heating system) 
-Phone line indicator 
-Communications loop back plugs for RS-232, RS-422, and RS-485 
-Spare parts for DMS (look this up in the Vendors’ manual) 
-Tool box with appropriate set of tools. 
-Small vacuum cleaner 
-White lithium grease in an aerosol can for lubrication 
 
The contractor must be able to test and control the equipment on site without the assistance 
of the TMC Office. 
 
Method of Measurement and Basis of Payment  
(A) System Diagnostic and Action Plans (Engineering Estimates) 
The Contractor shall conduct a technology survey of the DMS to evaluate the failures and 
develop an action plan to correct the problem. The Contractor’s survey can include but is not 
limited to troubleshooting the site to determine the cause of the failure and/or limitation.  The 
survey shall focus on the existing technology of the site.  After the Contractor has completed 
the survey, the Contractor shall develop an Action Plan.   
 
The Action Plan, shall include but is not limited to survey documentation, and repair cost 
estimates for time, material, and labor.  If the cause is determined to be the result of outdated 
technology, the Action Plan shall include but not be limited to survey documentation, any 
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upgrades required to restore the functionality of the site, cut sheets on new technology, and 
estimates for time, material, and labor to install upgrades and restore the site.   
 
If requested by the Engineer, the Contractor can develop an Action Plan which includes but 
is not limited to site upgrades and/or alternative technology paths. If the Contractor 
anticipates the amount of work required to complete an Action Plan with alternative paths to 
exceed the contract unit bid price, the Contractor shall advise the Engineer in writing in 
advance of any work.  If all parties agree the scope of work exceeds the normal parameters of 
the Action Plan, the Engineer may negotiate a price adjustment under a separate 
Supplemental Agreement. 
 
Unless stated in a separate Supplemental Agreement, all equipment, personal, and work 
required to develop the Action Plan shall be considered incidental and no separate payment 
shall be made.   
 
The quantity of Action Plans to be paid for will be the actual number of Action Plans which 
are completed and accepted by the Engineer.   
 
(B) Installation, maintenance, and repair  
Installation, maintenance, and repair shall be paid at the contract bid price or at the price as 
negotiated under a separate Supplemental Agreement.   
 
All equipment and personnel covered under this section shall be paid on an hourly basis at 
the contract bid price. All charges shall be determined to the nearest one-quarter (1/4) hour 
based upon the time the equipment was in actual productive operation. The contractor will 
not be paid for downtime due to meals, equipment failure, unsatisfactory weather, nor any 
other conditions. All technical and programs services are considered incidental and no 
separate payment will be made.  
 
Bucket Truck with Extended Boom will be measured and paid per hour for the number of 
units furnished on site and the actual number of work hours performed by specialized staff.. 
 
Utility Truck will be measured and paid per hour for the number of units furnished on site 
and the actual number of work hours preformed by specialized staff.  
 
Payment will be made under: 
Item Unit 
Action Plan (Engineering Estimates)  EA 
Bucket Truck with extended boom  HR 
Electrician and Electrician helper.   HR 
Utility truck  HR 
Non-technical laborer HR 
Locate Technician HR 
I.T.S. Electronics Technician  HR 
Advance I.T.S. Electronics Technician  HR 
Illustrator HR 
Computer Hardware/Software Technician HR 
Computer Programmer HR 
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Additional Parts and Materials is not a bid item and reimbursement will be paid at the 
actual price of the part or material including shipping. This does not include taxes; 
Taxes, on these items are the responsibility of the contractor.  Prior to the Contractor 
ordering parts or material, he shall consult the Engineer to see if NCDOT has the required 
part or material on hand. If NCDOT has the part or material available it will be provided to 
the Contractor.  
 
Items with a unit cost of $10.00 or less (such as bolts, nuts, screws, electrical caps, 
electrical tape, fuses, etc.) are considered incidental and no separate payment will be 
made. 
 
The contractor shall submit the original invoice with each request for payment.  Excess parts 
and materials paid for by NCDOT but not used on the job, must be turned over to the 
Engineer at the completion of the job for use on future jobs.  
 
If the parts or materials used for the job were not specifically purchased for the job but were 
taken from the Contractor’s stock, the Contractor shall furnish an affidavit certifying the 
parts or material were taken from his stock and shall list the quantity actually used for the 
specific job, the unit price and the total price of the parts or materials along with a copy of 
the original invoice.  
 
MATERIALS: 
(2-21-12) (Rev. 3-17-15) 1000, 1002, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first 
paragraph with the following: 
 
Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 
Use materials which do not produce a mottled appearance through rusting or other staining of 
the finished concrete surface. 
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the 
following: 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE
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in
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S
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 Maximum Water-Cement Ratio Consistency Max. 

Slump Cement Content 

Air-Entrained 
Concrete 

Non Air-
Entrained 
Concrete

V
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d 
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- 
V
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ra

te
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Non- 
Vibrated 

Rounded 
Aggregate 

Angular 
Aggre-

gate 

Rounded 
Aggregate 

Angular 
Aggre-

gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip 
Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 

5-7 
dry 
 

7-9 
wet

- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 

1.5 
machine-

placed 
 

2.5 
hand-
placed

4 508 - 545 - 

Sand 
Light-
weight 

4,500 - 0.420 - - 4 - 715 - - - 

Latex 
Modified 

3,000 
7 day 0.400 0.400 - - 6 - 658 - - - 

Flowable 
Fill 

excavatable 

150 
max. at 
56 days 

as needed as needed as needed as needed - Flow-
able - - 40 100 

Flowable 
Fill 
non-

excavatable 

125 as needed as needed as needed as needed - Flow-
able - - 100 as 

needed 

Pavement 

4,500 
design, 

field 
650 

flexural, 
design only 

0.559 0.559 - - 

1.5 slip 
form 

 

3.0 hand 
place 

- 526 - - - 

Precast 
See 

Table 
1077-1 

as needed as needed - - 6 
as 

needed 
as 

needed 
as 

needed 
as 

needed 
as 

needed 

Prestress per 
contract 

See 
Table 

1078-1 

See 
Table 

1078-1 
- - 8 - 564 as 

needed - - 

 

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), 
MATERIALS, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the 
following to the table of item references: 
Item       Section 
Type IL Blended Cement    1024-1 
 

Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL 
RATIO, replace with the following: 
Class of Concrete Rounded Aggregate Angular Aggregate 
AA and AA Slip Form .366 .410 
A .469 .512 
B .469 .545 
Pavement .538 .538 
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Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT 
CONCRETE, lines 30-31, delete the second sentence of the third paragraph. 
 
Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with 
the following: 
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth 
paragraph: 
 

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content 
is limited to between 5 and 12% by weight and the constituents shall be interground.  Class F 
fly ash can replace a portion of Type IL blended cement and shall be replaced as outlined in 
Subarticle 1000-4(I) for Portland cement.  For mixes that contain cement with alkali content 
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between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the 
Department, use a pozzolan in the amount shown in Table 1024-1.  
 
Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence of 
the second paragraph with the following: 
 
Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation 
Program (NTPEP) laboratory for concrete admixture testing. 
 
Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 
 
All fencing material and accessories shall meet Section 106. 
 
Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second 
paragraph and replace with the following: 
 
Use geotextile fabrics that are on the NCDOT Approved Products List. 
 
Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically 
stabilized earth (MSE) wall faces” with “temporary wall faces”. 
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Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the following: 
 

TABLE 1056-1 
GEOTEXTILE REQUIREMENTS 

Property 
Requirement (MARVA) 

Test 
Method 

Type 1 Type 2 Type 3B Type 4 Type 5C 
Typical 

Application 
Shoulder 
Drains 

Under 
Rip Rap 

Temporary 
Silt Fence 

Soil 
Stabilization 

Temporary 
Walls 

Elongation 
(MD & CD) 

≥ 50% ≥ 50% ≤ 25% < 50% < 50% 
ASTM 
D4632 

Grab Strength 
(MD & CD) 

Table 1D, 
Class 3 

Table 1D, 
Class 1 

100 lb 

Table 1D, 
Class 3 

- 
ASTM 
D4632 

Tear Strength 
(MD & CD) 

- - 
ASTM 
D4533 

Puncture 
Strength 

- - 
ASTM 
D6241 

Ultimate 
Tensile Strength  

(MD & CD)  
- - - - 

2,400 lb/ft 
(unless 

required 
otherwise 

in the 
contract) 

ASTM 
D4595 

Permittivity 
Table 2D, 

15% to 50% 
in Situ Soil 

Passing No. 200E 

Table 7D Table 5D 

0.20 sec-1 
ASTM 
D4491 

Apparent 
Opening Size No. 30E 

ASTM 
D4751 

UV Stability 

(Retained 
Strength) 

70% 
ASTM 
D4355 

A.  MARV does not apply to elongation 
B.  Minimum roll width of 36" required 
C.  Minimum roll width of 13 ft required 
D.  AASHTO M 288 
E.  US Sieve No. per AASHTO M 92 
 
Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first 
two sentences with the following: 
 
Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof 
load testing will only be required for new casting designs during the design process, and 
conformance to M306 loading (40,000 lbs.) will be required only when noted on the design 
documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the 
following: 
 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 
Compressive 

Strength  
6,000 psi or less 

28 Day Design 
Compressive 

Strength  
greater than 

6,000 psi 
Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 
Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 
 
Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and 
(D) with the following: 
 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole 

Immersion Test. 
 
(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, 

ASTM D4541. 
 
(D) A certified test report from an approved independent testing laboratory for the Salt 

Fog Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion 
Test as specified in AASHTO M 300. 

 
(E) A certified test report from an approved independent testing laboratory that the 

product has been tested for slip coefficient and meets AASHTO M253, Class B. 
 
Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of 
the description for Type 2 and replace with the following: 
 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be 
used to patch spalled, cracked or broken concrete where vibration, shock or expansion and 
contraction are expected. 
 
Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third 
sentences of the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 
Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second 
paragraph with the following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts 
and other fixtures in hardened concrete, the manufacturer shall submit test results showing 
that the bonding system will obtain 125% of the specified required yield strength of the 
fixture.  Furnish certification that, for the particular bolt grade, diameter and embedment 
depth required, the anchor system will not fail by adhesive failure and that there is no 
movement of the anchor bolt.  For certification and anchorage, use 3,000 psi as the minimum 
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Portland cement concrete compressive strength used in this test.  Use adhesives that meet 
Section 1081. 
 
List the properties of the adhesive on the container and include density, minimum and 
maximum temperature application, setting time, shelf life, pot life, shear strength and 
compressive strength. 
 
Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with 
the following: 
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Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second 
sentence of the first paragraph with the following: 
 
Manufacturers choosing to supply material for Department jobs must submit an application 
through the Value Management Unit with the following information for each type and brand 
name: 
 
Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following: 
 
(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
 
Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph 
replace “AASHTO M 237” with “the specifications”. 
 
Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence 
of the last paragraph. 
 
Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first 
paragraph replace “Type 1” with “Type 3”. 
 
Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 
Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 
1081: 
 
1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 
(A) General 
 
This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 
(B) Classification  
 
The types of epoxies and their uses are as shown below: 
 
Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides 
rapid adherence to traffic markers to the surface of pavement. 
 
Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is 
recommended for adherence of traffic markers to pavement surfaces when rapid set is not 
required. 
 
Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of 
rapid setting adhesive, due to its low viscosity, is appropriate only for use with embedded 
traffic markers.  
 
Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
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(C) Requirements 
 
Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 
(D) Prequalification 
 
Refer to Subarticle 1081-1(E). 
 
(E) Acceptance 
 
Refer to Subarticle 1081-1(F). 
 
Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph 
with the following: 
 
Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM 
A572 or ASTM A690 unless otherwise required by the plans.  Steel sheet piles shall be 
coated as required by the plans.  Galvanized sheet piles shall be coated in accordance with 
Section 1076.  Metallized sheet piles shall be metallized in accordance to the Project Special 
Provision “Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy 
coating and a 0.5 mil seal coating.  Any portion of the metallized sheet piling encased in 
concrete shall receive a barrier coat.  The barrier coat shall be an approved waterborne 
coating with a low-viscosity which readily absorbs into the pores of the aluminum thermal 
sprayed coating.  The waterborne coating shall be applied at a spreading rate that results in a 
theoretical 1.5 mil dry film thickness.  The manufacturer shall issue a letter of certification 
that the resin chemistry of the waterborne coating is compatible with the 99.9% aluminum 
thermal sprayed alloy and suitable for tidal water applications. 
 
Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the 
following: 
 
The epoxy shall meet Article 1081-4. 
 
The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, 
Standard Setting.  Use Type II when the pavement temperature is above 60°F or per the 
manufacturer’s recommendations whichever is more stringent.  Use Type I when the 
pavement temperature is between 50°F and 60°F or per the manufacturer’s recommendations 
whichever is more stringent.  Epoxy adhesive Type I, Cold Set, may be used to attach 
temporary pavement markers to the pavement surface when the pavement temperature is 
between 32°F and 50°F or per the manufacturer’s recommendations whichever is more 
stringent. 
 
Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081” with 
“Article 1081-4”. 
 
Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081” with 
“Article 1081-4”. 
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Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph 
with the following: 
 
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 
ppm lead. 
 
Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second 
paragraph with the following: 
 
All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 
and 23 USC § 109(r). 
 
Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the 
following after the first paragraph: 
 
Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on 
beads, without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is 
detected, the sample shall be crushed and repeat the test using X-ray Fluorescence.  If the X-
ray Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States 
Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm 
arsenic or 200 ppm lead. 
 
Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace 
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the 
following: 
 

TABLE 1092-3 
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 
Angle, degrees 
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Angle, 
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B
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e Fluorescent 
Yellow Green 

Fluorescent 
Yellow 

0.2 -4.0 525 395 52 95 30 420 315 
0.2 30.0 215 162 22 43 10 170 130 
0.5 -4.0 310 230 31 56 18 245 185 
0.5 30.0 135 100 14 27 6 110 81 
1.0 -4.0 120 60 8 16 3.6 64 48 
1.0 30.0 45 34 4.5 9 2 36 27 

 
 

STANDARD SPECIAL PROVISIONS 
 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in 
this contract as follows: 
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    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in 
the amount of allotments made to the Department of Transportation by the Director for the 
estimated payments for transportation project contract work to be performed in the 
appropriation fiscal year.  The allotments shall be multiyear allotments and shall be based on 
estimated revenues and shall be subject to the maximum contract authority contained in 
General Statute 143C-6-11(c).  Payment for transportation project work performed pursuant 
to contract in any fiscal year other than the current fiscal year is subject to appropriations by 
the General Assembly.  Transportation project contracts shall contain a schedule of estimated 
completion progress, and any acceleration of this progress shall be subject to the approval of 
the Department of Transportation provided funds are available.  The State reserves the right 
to terminate or suspend any transportation project contract, and any transportation project 
contract shall be so terminated or suspended if funds will not be available for payment of the 
work to be performed during that fiscal year pursuant to the contract.  In the event of 
termination of any contract, the contractor shall be given a written notice of termination at 
least 60 days before completion of scheduled work for which funds are available.  In the 
event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in 
accordance with Subarticle 108-13(E) of the 2012 Standard Specifications. 
 
ERRATA 
(1-17-12) (Rev. 11-18-14) Z-4 
 

Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 
“Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 
follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 
“(4) Approval”. 

 
Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 
“reinforcement”. 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 
Adjustments, replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source 
of P0.075/Pbe Ratio with “1.0”. 
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Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” 
with “Portland Cement Concrete, Class A”. 

 
Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, 
replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with  
“Table 1081-4”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these 
tables with “POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with 
“Subarticle 235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with 
the following: W=LD√P ÷ 148,000 
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” 
and replace with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 
Center, delete this subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace 
“1633.01” with “1631.01”. 
 
PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a 
 

Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any 
part of the Contractor's operations is located within a quarantined area, thoroughly clean all 
equipment prior to moving out of the quarantined area.  Comply with federal/state 
regulations by obtaining a certificate or limited permit for any regulated article moving from 
the quarantined area. 
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Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United 
States Department of Agriculture.  Have the certificate or limited permit accompany the 
article when it arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those 
specific project sites located in the quarantined area or for any regulated article used on this 
project originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or 

with other articles.  This includes movement of articles listed above that may be 
associated with cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or 
other noxious weeds. 

 
MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall 

pay to each of his employees, wages at a rate of not less than SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract 
shall be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
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This determination of the intent of the application of this act to the contract on 
this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes 
in the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep 
fully informed of all Federal and State Laws affecting his contract  
 
COMPENSATION: 

(2-8-2012) (Div. 7) 
 

All work or items necessary to complete this work, other than those listed on the Bid Form 
contained in this Contract Proposal, will be considered incidental in nature and no further 
compensation will be made.   
 
All invoices shall be original and shall be submitted to: 
 

R.J. Monroe, Division Regional ITS Engineer 
201 S. Chimney Rock Road, 

Greensboro, NC  27409. 
 

Emailed or faxed invoices and DBE-IS forms are not acceptable and shall not be paid. 
 
Original statements of all subcontractor payments must be included with invoices in order to 
pay invoices.  These statements are to be submitted on the Subcontractor Payment 
Information Form (DBE-IS) which can be downloaded from: 
 

http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
Payment will be made after approval of each invoice by Traffic Services. 
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 LISTING OF MBE/WBE SUBCONTRACTORS                 Sheet ________ of  ________ 

Firm Name and Address Circle 
One 

Item 
No. 

Item Description 
* Agreed 
upon Unit 

Price

** Dollar Volume of 
Item 

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the 
MBE/WBE subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the 
contract. 
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price: 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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 LISTING OF MBE/WBE SUBCONTRACTORS                 Sheet ________ of  
________ 

Firm Name and Address Circle 
One 

Item 
No. 

Item Description 
* Agreed 
upon Unit 

Price

** Dollar Volume of 
Item 

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

* The Dollar Volume shown in this column shall be the 
Actual Price Agreed Upon by the Prime Contractor and 
the MBE/WBE subcontractor, and these prices will be 
used to determine the percentage of the MBE/WBE 
participation in the contract. 
 
** Dollar Volume of MBE/WBE Subcontractor 
Percentage of Total Contract Bid Price: 

** Dollar Volume of MBE Subcontractor     $ ____________ 
 
MBE Percentage of Total Contract Bid Price  ___________% 
 
** Dollar Volume of WBE Subcontractor     $ ____________ 
 
WBE Percentage of Total Contract Bid Price  ___________% 

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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CONTRACT BID FORM D7POC095 
 
WBS Element:  21IM.07, 21IM.09 
County: Alamance, Davidson, Forsyth, Guilford, Randolph and Rowan 
Description: Preventative Maintenance & Repairs of Dynamic Message Signs  
 

Line 
# 

Sect. 
# 

Item Description Qty Unit Unit Price Bid Amount 

10 1100 
FULL LANE CLOSURE ON 
MULTI-LANE ROAD 
 

50 EA     

20 1100 
SHOULDER CLOSURE 
 

120 EA     

30  

PREVENTIVE 
MAINTENANCE 
 

130 EA     

40  

ACTION 
PLAN(ENGINEERING 
ESTIMATES) 
 

10 EA     

50  

BUCKET TRUCK 
W/EXTENDED BOOM 
 

160 HR     

60  

ELECTRICIAN & 
ELECTRICIAN HELPER 
 

40 HR     

70  
UTILITY TRUCK 
 

20 HR     

80 607 
NON-TECHNICAL 
LABORER 
 

80 HR     

90 610 
LOCATE TECHNICIAN 
 

40 HR     

100 610 
I.T.S. ELECTRONICS 
TECHINICIAN 
 

40 HR     

110 610 

ADVANCED I.T.S. 
ELECTRONICS 
TECHINICIAN 
 

40 HR     

120 620 
ILLUSTRATOR 
 

40 HR     

130 654 

COMPUTER 
HARDWARE/SOFTWARE 
TECH 
 

40 HR     
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Line 
# 

Sect. 
# 

Item Description Qnty Unit Unit Price Bid Amount 

140 840 
COMPUTER 
PROGRAMMER 
 

40 HR     

150  

SA # 1 ADDITIONAL 
PARTS & MATERIALS 
 

25,000 EA     

TOTAL AMOUNT BID    

 
 
 
 
CONTRACTOR_______________________________________________ 
 
 
FEDERAL ID: ________________________ 
 
 
ADDRESS_________________________________________________________________ 
 
PHONE __________________________________________________________   
 
 
AUTHORIZED AGENT_______________________________________  
 
 
TITLE _________________________________ 
 
 
SIGNATURE_______________________________________________  
 
 
DATE _________________________________ 
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ADDENDA 
 
 
 
ADDENDUM #1 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #1. 
 
 
 
 
 
ADDENDUM #2 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #2. 
 
 
 
 
 
ADDENDUM #3 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #3. 
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EXECUTION OF BID 

 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  
Full name of Corporation 

  
  
  

Address as Prequalified 
 

Attest   By   
Secretary/Assistant Secretary   President/Vice President/Assistant Vice President 

Select appropriate title   Select appropriate title 

      
      
      

Print or type Signer's name  Print or type Signer's name 

      

     

    CORPORATE SEAL 

 
AFFIDAVIT MUST BE NOTARIZED 

  
Subscribed and sworn to before me this the
  
_____ day of _____________________ 20__.
  
  

Signature of Notary Public 

 
of ____________________________County
 
State of ______________________________
 
My Commission Expires:________________

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

PARTNERSHIP 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  By   
Signature of Witness   Signature of Partner 

       
Print or type Signer's name   Print or type Signer's name 

 
AFFIDAVIT MUST BE NOTARIZED 

 
Subscribed and sworn to before me this the
  
_____ day of _____________________ 20__.
  
  

Signature of Notary Public 

 
of ____________________________County
 
State of ______________________________
 
My Commission Expires:________________

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

LIMITED LIABILITY COMPANY 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  
Full Name of Firm 

  
  

Address as Prequalified 
  
  

  
 

      
Signature of Witness   Signature of Member/Manager/Authorized Agent 

    Select appropriate title 

      
      

Print or type Signer's name   Print or type Signer's Name 

 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the
 
_____ day of _____________________ 20__.
 
  

Signature of Notary Public 

 
of ____________________________County
 
State of ______________________________
 
My Commission Expires:________________

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent 
or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint 
of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 
within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding 
for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the 
laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes 
any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you 
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or 
promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  
On Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in 
the appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On 
Line (4), fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        
  If Corporation, affix Corporate Seal and   
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        
  If  Corporation, affix Corporate Seal and   
        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        

If  Corporation, affix Corporate Seal     
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor     
    Individual name 

      

 

Trading and doing business as 
    

    Full name of Firm 

      

      
Signature of Witness    Signature of Contractor, Individually 

      
Print or type Signer's name   Print or type Signer’s name 

      
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the
 
_____ day of _____________________ 20__.
 
  

Signature of Notary Public 

 
of ____________________________County
 
State of ______________________________
 
My Commission Expires:________________

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor   
  Print or type Individual name 

  
  

Address as Prequalified 
  

   

  Signature of Contractor, Individually 

    
    
  Print or type Signer's Name 

    
    

Signature of Witness   

    
    

Print or type Signer’s name   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the
 
_____ day of _____________________ 20__.
 
  

Signature of Notary Public 

 
of ____________________________County
 
State of ______________________________
 
My Commission Expires:________________

NOTARY SEAL 
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DEBARMENT CERTIFICATION 
 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at 

any time the bidder learns that his certification was erroneous when he submitted his 
debarment certification or explanation filed with the Department, or has become 
erroneous because of changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, 
and voluntarily excluded, as used in this provision, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  A 
copy of the Federal Rules requiring this certification and detailing the definitions and 
coverages may be obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter 

into any lower tier covered transaction with a person who is debarred, suspended, 
declared ineligible, or voluntarily excluded from participation in NCDOT contracts, 
unless authorized by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this 

form he will include the Federal-Aid Provision titled Required Contract Provisions 
Federal-Aid Construction Contract (Form FHWA PR 1273) provided by the 
Department, without subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier 

covered transaction that he is not debarred, suspended, ineligible, or voluntarily excluded 
from the covered transaction, unless he knows that the certification is erroneous.  The 
bidder may decide the method and frequency by which he will determine the eligibility of 
his subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a 

system of records in order to render in good faith the certification required by this 
provision.  The knowledge and information of a participant is not required to exceed that 
which is normally possessed by a prudent person in the ordinary course of business 
dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if 

the bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available by the Federal Government. 



D7POC095     61 ALAMANCE, DAVIDSON, FORSYTH,  

  GUILFORD, RANDOLPH & ROWAN 

DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a 

civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offenses 
enumerated in paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an 
explanation with this submittal.  An explanation will not necessarily result in denial of 
participation in a contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 
 
 
 
 
  

Check here if an explanation is attached to this certification. 
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CONTRACT NO: D7POC095 
WBS ELEMENT: 21IM.07, 21IM.09 
COUNTY:   ALAMANCE, DAVIDSON, FORSYTH, GUILFORD, 

RANDOLPH AND ROWAN 
DESCRIPTION:  PREVENTATIVE MAINTENANCE & REPAIRS OF 

DYNAMIC MESSAGE SIGNS (DMS) 
 
 
 
 
 
 
 

ACCEPTED BY THE DEPARTMENT 
 
 
 
 

__________________________________________________ 
Proposals Engineer 

 
 

__________________________________________________ 
Date 

 
 
 

EXECUTION OF CONTRACT AND BONDS 
APPROVED AS TO FORM: 

 
 
 

_____________________________________________ 
Division Engineer 

 
 

__________________________________________________ 
Date 

 
 
 
 
 
 
 
 
 
 
Signature Sheet (Bid) - ACCEPTANCE SHEET 

 
 


