



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY  
GOVERNOR

ANTHONY J. TATA  
SECRETARY

March 13, 2015

**NOTICE TO PROSPECTIVE BIDDERS**  
**ADDENDUM NO.1**

CONTRACT ID: DG00240  
WBS ELEMENT NO.: 7CR.10791.56  
COUNTY: ROCKINGHAM  
MILES: 10.185  
LOCATION: US 220 FROM APPROXIMATELY 1105' NORTH OF SR 2338 (NEWMAN ROAD)  
TO NORTH RADIUS OF SR 1110 (ELLISBORO ROAD)  
TYPE OF WORK: RESURFACING  
BID OPENING: APRIL 2, 2015 AT 11:00 A.M.

A required intermediate completion time was not included in the proposal. Please insert the attached "Intermediate Completion Time Number Three (#3) and Liquidated Damages", page 8A into your proposal.

**The bid date and time remain March 5, 2015 at 11:00 a.m.**

I am sorry for the inconvenience.

Best Regards,

A handwritten signature in black ink that reads "Carolyn T. Huskins".

Carolyn T. Huskins  
Division Proposals Engineer

CTH/cth

ec: Plan Rooms

Prospective Bidders

Posted to web

**INTERMEDIATE CONTRACT TIME NUMBER THREE (ICT #3) AND LIQUIDATED DAMAGES:**

(2-20-07) (Rev. 6-18-13)

108

SP1 G14 F

A project is being let that will be available for construction on July 7, 2015. Therefore, the Contractor shall complete all work from Station 0+00 to 21+60 south bound and station 246+35 to 268+80 north bound between May 4, 2015 and June 30, 2015. and shall place and maintain traffic on same.

The time of availability for this intermediate contract time is **May 4, 2015**.

The completion time for this intermediate contract time is **June 30, 2015**.

The liquidated damages are **Seven Hundred Fifty Dollars (\$ 750.00)** per day or portion thereof.

The Contractor shall cooperate with other Contractors working in the area during the life of the project.