



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

July 13, 2015

NOTICE TO PROSPECTIVE BIDDERS
ADDENDUM NO.1

CONTRACT ID: DG00264
WBS ELEMENT NO.: 7CR.10171.39
COUNTY: CASWELL
LOCATION: PIEDMONT TRIAD VISITOR CENTER OFF OF NC 700
TYPE OF WORK: MILLING AND RESURFACING
BID OPENING: AUGUST 6, 2015 AT 11:00 A.M.

The amount of the liquidated damages for "INTERMEDIATE CONTRACT TIME NUMBER ONE (ICT #1) AND LIQUIDATED DAMAGES" found on page 6 was left out of the proposal. The corrected page 6 is attached to this document. Please insert the correct page 6 into your proposal.

The bid date and time remain the same.

I am sorry for the inconvenience.

Best Regards,

A handwritten signature in black ink, appearing to read "Carolyn T. Huskins".

Carolyn T. Huskins
Division Proposal Engineer

CTH/cth

ec: Plan Rooms

Plan Holders

Posted to web

INTERMEDIATE CONTRACT TIME NUMBER ONE (ICT #1) AND LIQUIDATED DAMAGES

(2-20-07) (REV 8-26-14)

SPI G14 A

The Contractor will be allowed to close the rest area one week from Monday at 7:00 p.m. until Friday at 6:00 a.m. Once the Contractor closes the rest area, work shall begin immediately. Work shall not be suspended until all operations are complete.

It is the Contractor's responsibility to choose the week to complete all work including milling, paving and pavement markings. The Contractor shall notify the Engineer a minimum of (17) seventeen days prior to closing the rest area.

The liquidated damages for this contract are **Five Hundred Dollars (\$500)** per hour.

NO MAJOR CONTRACT ITEMS:

(2-19-02) (Rev. 8-21-07)

104

SPI G31

None of the items included in this contract will be major items.

NO SPECIALTY ITEMS:

(7-1-95)

108-6

SPI G34

None of the items included in this contract will be specialty items (see Article 108-6 of the *2012 Standard Specifications*).

FUEL PRICE ADJUSTMENT:

(11-15-05) (Rev. 2-18-14)

109-8

SPI G43

Revise the *2012 Standard Specifications* as follows:

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is \$ **2.1882** per gallon. Where any of the following are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description	Units	Fuel Usage Factor Diesel
Asphalt Concrete Surface Course, Type S9.5B	Gal/Ton	2.03

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:

(7-15-08) (Rev. 5-20-14)

108-2

SPI G58

The Contractor's attention is directed to the Standard Special Provision entitled *Availability of Funds Termination of Contracts* included elsewhere in this proposal. The Department of

Transportation's schedule of estimated completion progress for this project as required by that Standard Special Provision is as follows:

2016	(7/01/15 - 6/30/16)	100 % of Total Amount Bid
------	---------------------	----------------------------------

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the *2012 Standard Specifications*. Any acceleration of the progress as shown by the Contractor's