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STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 
HIGHWAY DIVISION 7 
 

PROPOSAL 
 
DATE AND TIME OF BID OPENING: OCTOBER 1, 2015 AT 11:00 A.M. 
 
CONTRACT ID: D7POC133 
 
WBS ELEMENT NO.:  7.1001.SM, 7.2001SM, 7.1017SM, 7.2017SM, 7.1068SM,  
 7.2068SM 
 
COUNTY: ALAMANCE, CASWELL AND ORANGE 
 
TYPE OF WORK: TRAFFIC SIGNAL INSTALLATION, MODIFICATION 

AND REVISIONS 
 
 
NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE 
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY 
THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL 
AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY 
WORK AS DETERMINED BY THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY 
WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, 
PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS 
CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. 
NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED 
ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 
CALENDAR DAYS OF BID OPENING. 
 

THIS IS A ROADWAY PROJECT.    BID BONDS ARE NOT REQUIRED. 
 
 
NAME OF BIDDER 
 
 
 
ADDRESS OF BIDDER 
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PROPOSAL 
FOR THE CONSTRUCTION OF 

 

CONTRACT No. D7POC133 IN ALAMANCE, CASWELL, & ORANGE COUNTY, 
NORTH CAROLINA 

 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
RALEIGH, NORTH CAROLINA 

 

The Bidder has carefully examined the location of the proposed work to be known as 
Contract No. D7POC133; has carefully examined the plans and specifications, which are 
acknowledged to be part of the proposal, the special provisions, the proposal, and the form of 
contract; and thoroughly understands the stipulations, requirements and provisions.  The 
undersigned bidder agrees to bound upon his execution of the bid and subsequent award to 
him by the Department of Transportation in accordance with this proposal. The undersigned 
Bidder further agrees to provide all necessary machinery, tools, labor, and other means of 
construction; and to do all the work and to furnish all materials, except as otherwise noted, 
necessary to perform and complete the said contract in accordance with the 2012 Standard 
Specifications for Roads and Structures by the dates(s) specified in the Project Special 
Provisions and in accordance with the requirements of the Engineer, and at the unit or lump 
sum prices, as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances 
and tools, and perform the work and required labor to construct and complete State Highway 
Contract No. D7POC133 in Alamance, Caswell, & Orange County, for the unit or lump 
sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, 
plans, and specifications prepared by said Department, which proposal, plans, and 
specifications show the details covering this project, and hereby become a part of this 
contract.   
 
The published volume entitled North Carolina Department of Transportation, Raleigh, 
Standard Specifications for Roads and Structures, January 2012 with all amendments and 
supplements thereto, is by reference incorporated into and made a part of this contract; that, 
except as herein modified, all the construction and work included in this contract is to be 
done in accordance with the specifications contained in said volume, and amendments and 
supplements thereto, under the direction of the Engineer.   
 
If the proposal is accepted and the award is made, the contract is valid only when signed 
either by the Contract Officer or such other person as may be designated by the Secretary to 
sign for the Department of Transportation.  The conditions and provisions herein cannot be 
changed except over the signature of the said Contract Officer or Division Engineer.   
 
The quantities shown in the itemized proposal for the project are considered to be 
approximate only and are given as the basis for comparison of bids.  The Department of 
Transportation may increase or decrease the quantity of any item or portion of the work as 
may be deemed necessary or expedient.   
 
An increase or decrease in the quantity of an item will not be regarded as sufficient ground 
for an increase or decrease in the unit prices, nor in the time allowed for the completion of 
the work, except as provided for the contract.  
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE PREPARING AND SUBMITTING 
YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements, except that bids 
may be prepared by electronic means as described elsewhere in the proposal.  Failure to comply with any 
requirement shall cause the bid to be considered irregular and may be grounds for rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  

THE CONTRACTOR SHALL BIND THE ENTIRE PROPOSAL PACKAGE, STAPLES, BINDER 
CLIPS, ETC. ARE SUFFICIENT. 

2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract 

items shall be written in figures.  ***Unit Prices shall be limited to TWO decimal places.*** 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be 

determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the 
"Amount Bid" column of the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall 
be determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry 
adjacent thereto in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award,  or to enter into a 

contract pursuant to an award. 
11. Addenda shall be acknowledged on the appropriate page of the proposal. 
12. Contractors who download bid packages SHALL EMAIL cthuskins@ncdot.gov   a minimum of five 

(5) days prior to the bid opening to inform NCDOT of your possession of a bid package. BIDS 
RECEIVED FROM CONTRACTORS WHO HAVE NOT PROVIDED NOTICE OF POSSESSION 
OF A BID PACKAGE MAY BE REJECTED. 

13. THE PROPOSAL WITH THE BID SHEET ATTACHED SHALL BE PLACED IN A SEALED 
ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION 7 
ENGINEER'S OFFICE AT 1584 YANCEYVILLE STREET, GREENSBORO, NC  27405 BY 11:00 
A.M. ON THURSDAY OCTOBER 1, 2015. 

14. The sealed bid must display the following statement on the front of the sealed envelope: 
 

QUOTATION COVERING D7POC133 TO BE OPENED AT  
11:00 A.M. ON THURSDAY, OCTOBER 1, 2015. 

BIDDER’S NAME 
ATTN: CAROLYN T. HUSKINS 

 
14 .If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope 
shall be addressed as follows: 

N. C. DEPARTMENT OF TRANSPORTATION 
DIVISION OF HIGHWAYS, DIVISION 7 
ATTN: Carolyn T. Huskins 
P.O. Box 14996 
Greensboro, NC  27415-4996 

 



D7POC133 6 Alamance, Caswell  
  & Orange County 

PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 

This contract is for traffic Signal installation, modifications and revisions in Alamance, 
Caswell, and Orange Counties. The contractor shall provide all equipment, labor and 
material.  All work and materials shall be in accordance with the provisions of the General 
Guidelines of this contract, the Project Special Provisions, the North Carolina Department of 
Transportation 2012 Standard Specifications for Roads and Structures, the North Carolina 
Department of Transportation Roadway Standards Drawings, and the current edition of the 
Manual of Uniform Traffic Control Devices (MUTCD). 
 
The published volume entitled North Carolina Department of Transportation, Raleigh, 2012 
Standard Specifications for Roads and Structures, with all amendments and supplements 
thereto, is by reference incorporated into and made a part of this contract; that, except as 
herein modified, all the construction and work included in the contract is to be done in 
accordance with the specifications contained in said volume, and amendments and 
supplements thereto, under the direction of the Engineer. 
 
The Contractor shall keep himself fully informed of all Federal, State and local laws, 
ordinances, and regulations, and shall comply with the provisions of Section 107 of the 
Standard Specifications. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 
 

The date of availability for this contract is October 20, 2015. 
 
The completion date for this contract is October 19, 2016. 
 
INTERMEDIATE CONTRACT TIME NUMBER ONE (1) AND LIQUIDATED 
DAMAGES 

(2-20-07) SP1 G14 A 
 

The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to its original pattern. The 
Contractor shall not close or narrow a lane of traffic on any road during the following time 
restrictions: 
 

DAY AND TIME RESTRICTIONS 
Monday through Friday 6:30 a.m. to 8:30 a.m. 

or 
Monday through Friday 4:30 p.m. to 6:30 p.m. 

 
In addition, the Contractor shall not close or narrow a lane of traffic on any road, detain 
and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any 
other time when traffic is unusually heavy, including the following schedules: 
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HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 
2. For New Year's Day, between the hours of 4:30 p.m. December 31st and 8:30 a.m. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
8:30 a.m. the following Tuesday. 

 
3. For Easter, between the hours of 4:30 p.m. Thursday and 8:30 a.m. Monday. 
 
4. For Memorial Day, between the hours of 4:30 p.m. Friday and 8:30 a.m. Tuesday. 
 
5. For Independence Day, between the hours of 4:30 p.m. the day before Independence 

Day and 8:30 a.m. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 
hours of 4:30 p.m. the Thursday before Independence Day and 8:30 a.m. the Tuesday 
after Independence Day. 

 
6. For Labor Day, between the hours of 4:30 p.m. Friday and 8:30 a.m. Tuesday. 
 
7. For Thanksgiving Day, between the hours of 4:30 a.m. Tuesday and 8:30 a.m. Monday. 
 
8. For Christmas, between the hours of 4:30 pm the Friday before the week of Christmas 

Day and 8:30 a.m. the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, 
Independence Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule 
his work so that lane closures will not be required during these periods, unless otherwise 
directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor 
begins to install all traffic control devices for lane closures according to the time restrictions 
listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is 
required to complete the removal of all traffic control devices for lane closures according to 
the time restrictions stated above and return traffic to its original pattern. 
 
Liquidated damages for this contract are Five Hundred  Dollars ($ 500.00) per hour or 
portion thereof. 
 
INTERMEDIATE CONTRACT TIME NUMBER TWO (2) AND LIQUIDATED 
DAMAGES 

(2-20-07) SP1 G14 A 
 

This provision is for intersections with no metal pole foundations. 
 
The Contractor shall begin work within ten (10) calendar days of the date of notification for 
each intersection. Work at each intersection shall be completed within thirty (30) days of 
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notification. Notification of work will be made by telephone call or email and either method 
shall be considered sufficient notice. 
 
Liquidated damages for this intermediate contract time are Five Hundred Dollars ($500.00) 
per calendar day for each calendar day after  ten (10) calendar days that the Contractor has 
not begun work and Five Hundred Dollars ($500.00) per calendar day for each calendar day 
after  thirty (30) that the work has not been satisfactorily completed. 
 
INTERMEDIATE CONTRACT TIME NUMBER THREE (3) AND LIQUIDATED 
DAMAGES 

(2-20-07) SP1 G14 A 

 
This provision is for intersections with metal pole foundations. 
 
The Contractor shall begin work within ten (10) calendar days of the date of notification for 
each intersection and work at each intersection shall be completed within one hundred (100) 
days of notification. Notification of work will be made by telephone call or email and either 
method shall be considered sufficient notice. 
 
Liquidated damages for this intermediate contract time are Five Hundred Dollars ($500.00) 
per calendar day for each calendar day after the tenth calendar day if the Contractor has not 
begun work and Five Hundred Dollars ($500.00) per calendar day for each calendar day after 
the one hundredth calendar day from the date of notification if the work has not been 
satisfactorily completed. 
 
INTERMEDIATE CONTRACT TIME NUMBER FOUR(4) AND LIQUIDATED 
DAMAGES 

(2-20-07) SP1 G14 A 

 
This provision is for emergency response. 
 
Liquidated damages will be two hundred Fifty Dollars ($250.00) per hour after the specified 
four (4) hours has elapsed after notification of the need for emergency work. 
 
TERM OF CONTRACT 
(6-10-2012          Div. 7 
 

This contract shall be effective for one (1) contract period.  The contract period will last 
from the availability date to the completion date, as noted above.  At the option of the 
NC Department of Transportation, and upon agreement by the contractor, this 
contract may be extended up to two (2) additional contract periods.  The unit bid prices 
will increase by three (3) percent each contract period.  All other terms and conditions 
as stated herein shall remain the same. 
 
The Engineer will notify the Contractor in writing before the end of the contract period if the 
contract may be extended for the following year.  The Contractor must notify the Engineer in 
writing within 30 calendar days of his/her acceptance or rejection of this offer.  Failure on the 
part of the Contractor to reply will be considered a rejection of the contract extension 
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PROSECUTION OF WORK 
(6-10-2012          Div. 7 
 

The Contractor will be required to prosecute the work included in each notification in a 
continuous and uninterrupted manner from the time he begins the work until completion and 
final acceptance of the work.  The Contractor will not be permitted to suspend his operations 
except for reasons beyond his control or except where the Engineer has authorized a 
suspension of the Contractor's operations in writing. 
 
In the event that the Contractor's operations are suspended in violation of the above 
provisions, the sum of Five Hundred Dollars ($500.00) will be charged the Contractor for 
each and every calendar day that such suspension takes place.  The said amount is hereby 
agreed upon as liquidated damages due to extra engineering costs and increased public 
hazard resulting from a suspension of the work.  Liquidated damages chargeable due to 
suspension of the work will be additional to any other liquidated damages that may become 
chargeable.  
 
NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 
 

None of the items included in this contract will be major items. 
 
NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 
 

None of the items included in this contract will be specialty items (see Article 108-6 of the 
2012 Standard Specifications). 
 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-19-15) 108-2 SP1 G58 
 

The Contractor's attention is directed to the Standard Special Provision entitled Availability 
of Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by 
that Standard Special Provision is as follows: 
 

2016 (7/01/15 - 6/30/16) 70 % of Total Amount Bid 
2017 (7/01/16 - 6/30/17) 30 % of Total Amount Bid 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 
of the 2012 Standard Specifications.  Any acceleration of the progress as shown by the 
Contractor's progress schedule over the progress as shown above shall be subject to the 
approval of the Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(DIVISIONS): 
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
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Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that 
will not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is 
required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is 
being used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any 
MBE or WBE used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, 
but not greater than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder 
confirming the Contractor's approved, committed MBE and WBE participation along with a 
listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on 
the premises, the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed 
by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract 
are bought, kept in stock, and regularly sold to the public in the usual course of business.  A 
regular dealer engages in, as its principal business and in its own name, the purchase and sale 
or lease of the products in question.  A regular dealer in such bulk items as steel, cement, 
gravel, stone, and petroleum products need not keep such products in stock, if it owns and 
operates distribution equipment for the products.  Brokers and packagers are not regarded as 
manufacturers or regular dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for 
issuing regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed 
by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
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Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments 
made to MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or 
WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20W
BE%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Appr
oval%20Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and prompt 
disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20N
otification%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, 
manufacturer or regular dealer that affirms that a portion of said contract is going to be 
performed by the signed MBE/WBE for the amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as
%20a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE 
subcontractors on a project that will meet this MBE and WBE goals.  This form is for paper 
bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%
20MBE-WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 
in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted 
with good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Qu
ote%20Comparison%20Example.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business 
Enterprises are established for this contract: 
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(A) Minority Business Enterprises 0.0 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary 
and reasonable steps to ensure that MBEs participate in at least the percent of 
the contract as set forth above as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use 

MBEs during the performance of the contract.  Any MBE participation 
obtained shall be reported to the Department. 

 
(B) Women Business Enterprises 0.0 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary 
and reasonable steps to ensure that WBEs participate in at least the percent of 
the contract as set forth above as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use 

WBEs during the performance of the contract.  Any WBE participation 
obtained shall be reported to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms 
that are certified through NCUCP in the Directory of Transportation Firms.  Only firms 
identified in the Directory as MBE and WBE certified shall be used to meet the MBE and 
WBE goals respectively.  The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of 
the firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate 
to use during the life of the contract.  Only those identified to meet the MBE goal and the 
WBE goal will be considered committed, even though the listing shall include both 
committed MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any 
additional MBE/WBE subcontractor participation submitted at the time of bid will be used 
toward overall race-neutral goals.  Only those firms with current MBE and WBE certification 
at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE and 
WBE participation.  The Contractor shall indicate the following required information: 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract documents 
in order for the bid to be considered responsive.  Bidders shall indicate the 
total dollar value of the MBE and WBE participation for the contract. 
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(2) If bidders have no MBE or WBE participation, they shall indicate this on the 
Listing of MBE and WBE Subcontractors by entering the word “None” or the 
number “0.”  This form shall be completed in its entirety.  Blank forms will 
not be deemed to represent zero participation.  Bids submitted that do not 
have MBE and WBE participation indicated on the appropriate form will not 
be read publicly during the opening of bids.  The Department will not consider 
these bids for award and the proposal will be rejected. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at 

the time of bid by checking the Directory of Transportation Firms.  If the firm 
is not certified at the time of the bid-letting, that MBE’s or WBE’s 
participation will not count towards achieving the corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance with 
requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, 
the firm is responsible for meeting the goals or making good faith efforts to meet the goals, 
just like any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet one 
of the goals by virtue of the work it performs on the contract with its own forces.  However, 
all the work that is performed by the MBE or WBE bidder and any other similarly certified 
subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along 
with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  
A WBE bidder puts in a bid where they will perform 40% of the contract work and have 
a WBE subcontractor which will perform another 5% of the work.  Together the two WBE 
firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract 
which fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE 
participation with MBE certified subcontractors or documented through a good faith effort.  
It should be noted that you cannot combine the two goals to meet an overall value.  The two 
goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet 
the MBE and WBE goals of the contract, indicating the bidder’s commitment to use the 
MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form 
titled Letter of Intent. 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of 
the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no 
later than 12:00 noon on the next official state business day. 
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If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be 
used toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are 
not present), the MBE/WBE participation will not count toward meeting the MBE/WBE 
goal.  If the lack of this participation drops the commitment below either the MBE or WBE 
goal, the Contractor shall submit evidence of good faith efforts for the goal not met, 
completed in its entirety, to the Engineer  no later than 12:00 noon of the eighth calendar day 
following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state 
holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on 
the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith 
efforts made to reach that specific goal(s). 
 
One complete set and 6 copies of this information shall be received in the office of the 
Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, unless 
the sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due 
in the office of the Engineer no later than 12:00 noon on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than 
Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 
expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also 
mean that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro 
forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of 
efforts a bidder has made.  Listed below are examples of the types of actions a bidder will 
take in making a good faith effort to meet the goals and are not intended to be exclusive or 
exhaustive, nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the 
use of the NCDOT Directory of Transportation Firms) the interest of all certified 
MBEs/WBEs who have the capability to perform the work of the contract.  The 
bidder must solicit this interest within at least 10 days prior to bid opening to allow 
the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the 
opportunity to MBEs/WBEs within the Division and surrounding Divisions where the 
project is located.  The bidder must determine with certainty if the MBEs/WBEs are 
interested by taking appropriate steps to follow up initial solicitations. 
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 (B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase 
the likelihood that the MBE and WBE goals will be achieved. 

 
(1) Where appropriate, break out contract work items into economically feasible 

units to facilitate MBE/WBE participation, even when the prime contractor 
might otherwise prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract MBE/WBE goals when the work to be sublet includes potential for 
MBE/WBE participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or 
material needs consistent with the available MBE/WBE subcontractors and 
suppliers, so as to facilitate MBE/WBE participation.  Evidence of such 
negotiation includes the names, addresses, and telephone numbers of 
MBEs/WBEs that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be 
reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as contract goals into 
consideration.  However, the fact that there may be some additional costs 
involved in finding and using MBEs/WBEs is not in itself sufficient reason for 
a bidder’s failure to meet the contract MBE or WBE goals, as long as such 
costs are reasonable.  Also, the ability or desire of a prime contractor to 
perform the work of a contract with its own organization does not relieve the 
bidder of the responsibility to make good faith efforts.  Bidding contractors 
are not, however, required to accept higher quotes from MBEs/WBEs if the 
price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associates and political or 
social affiliations (for example, union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 
or insurance as required by the recipient or bidder. 

 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
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(H) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; Federal, State, and local minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of MBEs/WBEs.  
Contact within 7 days from the bid opening NCDOT’s Business Development 
Manager in the Business Opportunity and Work Force Development Unit to give 
notification of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the MBE and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For 

example, when the apparent successful bidder fails to meet the goals, but 
others meet it, you may reasonably raise the question of whether, with 
additional reasonable efforts the apparent successful bidder could have met 
the goals.  If the apparent successful bidder fails to meet the MBE and WBE 
goals, but meets or exceeds the average MBE and WBE participation obtained 
by other bidders, the Department may view this, in conjunction with other 
factors, as evidence of the apparent successful bidder having made a good 
faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder 
that can satisfy to the Department that the MBE and WBE goals can be met or that an 
adequate good faith effort has been made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  
A contractor may appeal a determination of non-good faith made by the Goal Compliance 
Committee.  If a contractor wishes to appeal the determination made by the Committee, they 
shall provide written notification to the Engineer.  The appeal shall be made within 
2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work actually performed by 
the MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 
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(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint 
check.  Notification shall be through submission of Form JC-1 (Joint Check 
Notification Form) and the use of joint checks shall be in accordance with the 
Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 
MBE firm may be counted toward the MBE contract goal requirement.  The same 
holds for work that a WBE subcontracts to another WBE firm.  Work that a MBE 
subcontracts to a non-MBE firm does not count toward the MBE contract goal 
requirement.  Again, the same holds true for the work that a WBE subcontracts to a 
non-WBE firm.  If a MBE or WBE contractor or subcontractor subcontracts a 
significantly greater portion of the work of the contract than would be expected on the 
basis of standard industry practices, it shall be presumed that the MBE or WBE is not 
performing a commercially useful function.  The MBE/WBE may present evidence to 
rebut this presumption to the Department.  The Department's decision on the rebuttal 
of this presumption may be subject to review by the Office of Inspector General, 
NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation 
with the MBE or WBE in the joint venture, that portion of the total dollar value being 
a distinct clearly defined portion of work that the MBE or WBE performs with its 
forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its 
expenditures for materials and supplies required to complete the contract and 
obtained from a MBE or WBE regular dealer and 100 percent of such expenditures 
from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following 
expenditures to MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona 

fide service, such as professional, technical, consultant, or managerial 
services, or for providing bonds or insurance specifically required for the 
performance of  
a DOT-assisted contract, provided the fees or commissions are determined to 
be reasonable and not excessive as compared with fees and commissions 
customarily allowed for similar services. 
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(2) With respect to materials or supplies purchased from a MBE/WBE, which is 
neither a manufacturer nor a regular dealer, count the entire amount of fees or 
commissions charged for assistance in the procurement of the materials and 
supplies, or fees or transportation charges for the delivery of materials or 
supplies required on a job site (but not the cost of the materials and supplies 
themselves), provided the fees are determined to be reasonable and not 
excessive as compared with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to 
MBEs and WBEs that perform a commercially useful function in the work of a 
contract.  A MBE/WBE performs a commercially useful function when it is 
responsible for execution of the work of the contract and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  
To perform a commercially useful function, the MBE/WBE shall also be responsible 
with respect to materials and supplies used on the contract, for negotiating price, 
determining quality and quantity, ordering the material and installing (where 
applicable) and paying for the material itself.  To determine whether a MBE/WBE is 
performing a commercially useful function, the Department will evaluate the amount 
of work subcontracted, industry practices, whether the amount the firm is to be paid 
under the contract is commensurate with the work it is actually performing and the 
MBE/WBE credit claimed for its performance of the work, and any other relevant 
factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of 

the entire trucking operation for which it is responsible on a particular 
contract, and there shall not be a contrived arrangement for the purpose of 
meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, 

insured, and operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation 
services it provides on the contract using trucks it owns, insures, and operates 
using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a 
WBE may subcontract the work to another WBE firm, including an owner-
operator who is certified as a WBE.  When this occurs, the MBE or WBE who 
subcontracts work receives credit for the total value of the transportation 
services the subcontracted MBE or WBE provides on the contract.  It should 



D7POC133 19 Alamance, Caswell  
  & Orange County 

be noted that every effort shall be made by MBE and WBE contractors to 
subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 
WBEs), in order to fulfill the goal requirement.  This, however, may not 
always be possible due to the limitation of firms in the area.  If the MBE or 
WBE firm shows a good faith effort has been made to reach out to similarly 
certified transportation service providers and there is no interest or 
availability, and they can get assistance from other certified providers, the 
Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the 
work to a non-MBE/WBE is entitled to credit for the total value of 
transportation services provided by the non-MBE/WBE subcontractor not to 
exceed the value of transportation services provided by MBE/WBE-owned 
trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as 
a result of the subcontract arrangement.  The value of services performed 
under subcontract agreements between the MBE/WBE and the Contractor will 
not count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing 

business open to the general public.  The lease must indicate that the 
MBE/WBE has exclusive use of and control over the truck.  This requirement 
does not preclude the leased truck from working for others during the term of 
the lease with the consent of the MBE/WBE, so long as the lease gives the 
MBE/WBE absolute priority for use of the leased truck.  This type of lease 
may count toward the MBE/WBE’s credit as long as the driver is under the 
MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of 

the MBE/WBE that they are subcontracted/leased to and their own company 
name if it is not identified on the truck itself.  Magnetic door signs are not 
permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE for convenience.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform the work of the terminated 
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or 
with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be 
terminated after receiving the Engineer’s written approval based upon a finding of good 
cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the 
Engineer for approval on Form RF-1 (Replacement Request).  If the Contractor fails to 
follow this procedure, the Contractor may be disqualified from further bidding for a period of 
up to 6 months. 
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The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional 
MBE that was submitted at the time of bid may be used to fulfill the MBE 
commitment.  The same holds true if a committed WBE is terminated for good cause, 
an additional WBE that was submitted at the time of bid may be used to fulfill the 
WBE goal.  A good faith effort will only be required for removing a committed 
MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to 
cover the same amount of work as the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of 
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 
documenting the steps taken.  Such documentation shall include, but not be limited to, 
the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in 
subcontracting other items of work in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 
 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who 
were contacted. 

(b) A description of the information provided to MBEs/WBEs regarding 
the plans and specifications for portions of the work to be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 

 
(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining 

bonding or insurance required by the Contractor. 
 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by 
the decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department 

receiving the SAF (Subcontract Approval Form) for the named MBE/WBE 
firm, the Contractor shall take all necessary and reasonable steps to replace 
the MBE/WBE subcontractor with another similarly certified MBE/WBE 
subcontractor to perform at least the same amount of work to meet the 
MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the 
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same amount of work, a good faith effort must be submitted to NCDOT (see 
A herein for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be 
performed by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall 
participate in additional work to the same extent as the MBE/WBE participated in the 
original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal 
impact on the contract amount, the Contractor shall seek additional participation by 
MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of 
construction, and a portion or all of the work had been expected to be performed by a 
committed MBE/WBE, the Contractor shall seek participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination 
of work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall 
seek additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation 
caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be 
performed by a MBE/WBE subcontractor.  The Department reserves the right to require 
copies of actual subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall 
submit a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to 
beginning construction on the project.  The plan shall include the names of all trucking firms 
proposed for use, their certification type(s), the number of trucks owned by the firm, as well 
as the individual truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, 
supplies or services, not otherwise documented by the SAF as specified above, the 
Contractor shall furnish the Engineer a copy of the agreement.  The documentation shall also 
indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE 
and WBE firms, including material suppliers and contractors at all levels (prime, 
subcontractor, or second tier subcontractor).  This accounting shall be furnished to the 
Engineer for any given month by the end of the following month.  Failure to submit this 
information accordingly may result in the following action: 
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(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal 

of other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for 
accurate accounting of payments to MBEs/WBEs, it shall be the prime contractor’s 
responsibility to report all monthly and final payment information in the correct reporting 
manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies 
from further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies 
from being approved for further work on future projects until the required information is 
submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall 
evaluate the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be 
processed for payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
 
LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 
Identify excavation locations by means of pre-marking with white paint, flags, or stakes or 
provide a specific written description of the location in the locate request. 
 
CONTRACTOR'S LICENSE REQUIREMENTS: 
(7-1-95) 102-14 SP1 G88 
 

If the successful bidder does not hold the proper license to perform any plumbing, heating, 
air conditioning, or electrical work in this contract, he will be required to sublet such work to 
a contractor properly licensed in accordance with Article 2 of Chapter 87 of the General 
Statutes (licensing of heating, plumbing, and air conditioning contractors) and Article 4 of 
Chapter 87 of the General Statutes (licensing of electrical contractors). 
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RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES: 
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118 
 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and 
NCGS 136-28.8, it is the objective of the Department to aid in the reduction of materials that 
become a part of our solid waste stream, to divert materials from landfills, to find ways to 
recycle and reuse materials, to consider and minimize, where economically feasible, the 
environmental impacts associated with agency land use and acquisition, construction, 
maintenance and facility management for the benefit of the Citizens of North Carolina. 
 
To achieve the mission of reducing environmental impacts across the state, the Department is 
committed to supporting the efforts to initiate, develop and use products and construction 
methods that incorporate the use of recycled, solid waste products and environmentally 
sustainable practices in accordance with Article 104-13 of the Standard Specifications. 
 
Report the quantities of reused or recycled materials either incorporated in the project or 
diverted from landfills and any practice that minimizes the environmental impact on the 
project annually on the Project Construction Reuse and Recycling Reporting Form.  The 
Project Construction Reuse and Recycling Reporting Form and a location tool for local 
recycling facilities are available at: 
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-
Locations.aspx. 
 
Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually 
to valuemanagementunit@ncdot.gov.  For questions regarding the form or reporting, please 
contact the State Value Management Engineer at 919-707-4810. 
 
DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with 
the following: 
 
All steel and iron products that are permanently incorporated into this project shall be 
produced in the United States except minimal amounts of foreign steel and iron products may 
be used provided the combined material cost of the items involved does not exceed 0.1% of 
the total amount bid for the entire project or $2,500, whichever is greater.  If invoices 
showing the cost of the material are not provided, the amount of the bid item involving the 
foreign material will be used for calculations.  This minimal amount of foreign produced 
steel and iron products permitted for use is not applicable to high strength fasteners.  
Domestically produced high strength fasteners are required. 
 
OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 

All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the 
United States of America. 
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Outsourcing for the purpose of this provision is defined as the practice of subcontracting 
labor, work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
 
GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 
 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for 
any vendor or contractor (i.e. architect, bidder, contractor, construction manager, design 
professional, engineer, landlord, offer or, seller, subcontractor, supplier, or vendor), to make 
gifts or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. 
Administration, Commerce, Correction, Crime Control and Public Safety, Cultural 
Resources, Environment and Natural Resources, Health and Human Services, Juvenile 
Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the 
Governor).  This prohibition covers those vendors and contractors who: 
 
(A) Have a contract with a governmental agency; or  
(B) Have performed under such a contract within the past year; or  
(C) Anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and 
contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the 
requirements and prohibitions of the Executive Order to their agencies.  Vendors and 
contractors should contact other State Agencies to determine if those agencies have adopted 
Executive Order 24. 
 
LIABILITY INSURANCE: 
(5-20-14)  SP1 G160 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the 
second sentence of the third paragraph: 
 
Prior to beginning services, all contractors shall provide proof of coverage issued by a 
workers’ compensation insurance carrier, or a certificate of compliance issued by the 
Department of Insurance for self-insured subcontractors, irrespective of whether having 
regularly in service fewer than three employees. 
 
EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
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Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, 
delete all of line 32, the first sentence of the second paragraph and the first word of the 
second sentence of the second paragraph. 
 
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 
 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 
 
SUBLETTING OF CONTRACT: 
(11-18-2014) 108-6 SP1 G186 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second 
sentence of the first paragraph: 
 
All requests to sublet work shall be submitted within 30 days of the date of availability or 
prior to expiration of 20% of the contract time, whichever date is later, unless otherwise 
approved by the Engineer. 
 
Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second 
sentence of the fourth paragraph: 
 
Purchasing materials for subcontractors is not included in the percentage of work required to 
be performed by the Contractor.  If the Contractor sublets items of work but elects to 
purchase material for the subcontractor, the value of the material purchased will be included 
in the total dollar amount considered to have been sublet. 
 
 

PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 
Traffic signal poles, anchors, span wire, concrete foundation and/or pole mount cabinet, 
conduits and signal heads shall be installed by the contractor and inspected by the State prior 
to installing the traffic signal electrical cable.  Upon the approval of said work, the contractor 
can start installing the signal cable.  The State shall be given a minimum of 24 hours’ notice 
prior to inspection. 
 
All cabinet locations shall be approved by the Engineer 
 
EMERGENCY MAINTENANCE 
 

Ensure that an IMSA certified, or equivalent, Level II traffic qualified signal technician is 
standing by to provide emergency maintenance services whenever work is being performed 
on traffic signal controller cabinets and traffic signal controller cabinet foundations. Stand by 
status is defined as being able to arrive, fully equipped, at the work site within 30 minutes 
ready to provide maintenance services.  
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Measurement and Payment 
No direct payment will be made for “Emergency Maintenance” as it is considered incidental 
to the various contract items.  
 
ELECTRICAL REQUIREMENTS 
 
Ensure that an IMSA certified, or equivalent, Level II traffic qualified signal technician is 
standing by to provide emergency maintenance services whenever work is being performed 
on traffic signal controller cabinets and traffic signal controller cabinet foundations. Stand by 
status is defined as being able to arrive, fully equipped, at the work site within a timely 
manner ready to provide maintenance services.  
 
Polymer Concrete (PC) Junction Boxes (1091-5(B)) 
Page 10-202, revise paragraph starting on line 9 to read “Provide polymer concrete (PC) 
boxes which have bolted covers and open bottoms.  Provide vertical extensions of 6" to 12" 
as required by project special provisions.” 
 
Page 10-202, revise sentence beginning on line 14 to read “Other thermoplastic materials 
may be used for components which are not normally exposed to sunlight.”  
 
Submittal Requirements (1098-1(B)) 
Page 10-208, replace paragraph on line 34 with the following: 
Submit for approval catalog cuts and/or shop drawings for materials proposed for use on the 
project.  Allow 40 days for review of each submittal.  Do not fabricate or order material until 
receipt of Engineer’s approval. 
 
Submit 4 copies of each catalog cut and/or drawing and show for each component the 
material description, brand name, stock-number, size, rating, manufacturing specification and 
the intended use (identified by labeling all components with the corresponding contract line 
item number).  Present the submittals neatly arranged in the same order as the contract bid 
items.  Electronic submittals of catalog cuts and drawings may be accepted in lieu of hard 
copies.  
 
One hard copy and an electronic (PDF) copy of reviewed submittals will be returned to the 
Engineer from the ITS and Signals Unit. 
 
Junction Boxes (1098-5) 
Page 10-212, sub-Section 1098-5(C) Oversized Junction Boxes 
 
Revise sentence to read, “Provide oversized junction boxes and covers with minimum inside 
dimensions of 28"(l) x 15"(w) x 22"(h).” 
 
Controllers with Cabinets – Material (1751-2) 
Page 17-37, Section 1751-2 Material 
Add the following paragraph: 
When the plans or specifications require a Type 2070L controller, contractor may provide a 
Type 2070E controller.  Unless otherwise allowed by the Engineer, provide controllers of 
only one type. 
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Pedestals (1743) 
Page 17-34, Add the following new sub-Section: 
1743-4 - Screw-In Helical Foundation Anchor Assembly  
 
Description:  
Furnish and install screw-in helical foundation as an alternative to the standard reinforced 
concrete foundation specified in Article 1743 “Pedestals” of the Standard Specifications, for 
supporting Type I and Type II Pedestals.  Do not use for Type III Pedestals.  
 
Materials for Type I – Pedestrian Pushbutton Post: 
Fabricate pipe assembly consisting of a 4” diameter x 56” long pipe, single helical blade and 
square fixed attachment plate.  Furnish pipe in accordance with ASTM A-53 ERW Grade B and 
include a 2” x 3” cable opening in the pipe at 18” below the attachment plate.  Furnish steel 
attachment plate and helical blade in accordance with ASTM A-36.  Include (4) slotted 
mounting holes in the attachment plate to fit bolt circles ranging from 7-3/4” to 14-3/4" 
diameter.  Furnish additional 3/4” keyholes at slotted holes to permit anchor bolt installation and 
replacement from top surface.  Include combination bolt-head retainer and dirt scrapers at the 
attachment plate underside to allow for a level or flush-mount plate installation with respect to 
the finished grade.  Galvanize pipe assembly components in accordance with AASHTO M 111 
or an approved equivalent. 
 
Furnish (4) 3/4"-10NC x 3” square head anchor bolts to meet the requirements of ASTM 325.  
Provide (4) 3/4” plain flat galvanized washers, (4) 3/16” thick galvanized plate washers and (4) 
3/4" galvanized hex nuts.  Galvanize in accordance with AASHTO M 111 or an approved 
equivalent. 
 
Construction Methods for Type I – Pedestrian Pushbutton Post: 
Advance or mechanically screw foundation into soil up until top of attachment plate is level 
with finished grade.  Slide the anchor bolt heads through the keyhole openings and under the 
attachment plate with threads pointing up.  Bolt the pedestal base to the foundation 
attachment plate.  For further construction methods, see manufacturer’s installation drawings. 
 
Materials for Type II – Normal-Duty Pedestal: 
Fabricate pipe assembly consisting of a 6” diameter x 60” long, single helical blade, 1-1/4” 
diameter stinger rod and square fixed attachment plate.  Furnish pipe in accordance with ASTM 
A-53 ERW Grade B using schedule 40 wall thickness and include a 2” x 3” cable opening in the 
pipe at 18” below the attachment plate.  Furnish steel attachment plate, helical blade and stinger 
rod in accordance with ASTM A-36.  Include (4) slotted mounting holes in the attachment plate 
to fit bolt circles ranging from 10” to 15" diameter.  Furnish additional 1-1/4” keyholes at 
slotted holes to permit anchor bolt installation and replacement from top surface.  Include 
combination bolt-head retainer and dirt scrapers at the attachment plate underside to allow for a 
level or flush-mount plate installation with respect to the finished grade.  Galvanize pipe 
assembly components in accordance with AASHTO M 111 or an approved equivalent. 
 
Furnish (4) 1"-8NC x 4” galvanized Grade 5 square head anchor bolts.  Provide (4) 1” plain flat 
galvanized washers and (4) 1" galvanized hex nuts.  Galvanize in accordance with AASHTO M 
111 or an approved equivalent. 
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Construction Methods for Type II – Normal-Duty Pedestal: 
Advance or mechanically screw foundation into soil up until top of attachment plate is level 
with finished grade.  Slide the anchor bolt heads through the keyhole openings and under the 
attachment plate with threads pointing up.  Bolt the pedestal base to the foundation 
attachment plate. 
 
For further construction methods, see manufacturer’s installation drawings. 
 
Page 17-34, revise Measurement and Payment to sub-Section 1743-5. 
 
Revise the last paragraph to read: 
 
No measurement will be made for pedestal foundations, pedestal screw-in helical foundations, 
grounding systems and any peripheral pedestal mounting hardware as these are incidental to 
furnishing and installing pedestals. 
 
CONTRACTOR FURNISHED MATERIAL 
 

Material, equipment, and hardware furnished by the contractor shall be on the Department’s 
QPL:  https://connect.ncdot.gov/resources/safety/Pages/ITS-and-Signals-Qualified-
Products.aspx 
 
NCDOT PROVIDED MATERIAL AND EQUIPMENT 
 

The contractor shall obtain NCDOT provided material from the site listed below at a time 
mutually agreed upon by the contractor and the Department. 
 

Division 7 Traffic Services Office 
Camp Burton Road 

McLeansville, NC 27301 
Phone (336) 375-5477 

 
The contractor and NCDOT personnel shall jointly inventory the material to insure all items 
are accounted for.  The contractor shall sign for materials and assumes responsibility for 
same. 
 
Install NCDOT Furnished items in accordance Division 17 of the Standards Specifications 
for Roads and Structures and the following sections: 1705 (Signal Heads), 1706 
(Backplates), 1743 (Pedestals), 1745 (Signs installed for Signals), 1747 (LED Blankout 
Sign), 1751 (Controllers with Cabinets), 1753 (Cabinet Base Adapter/Extender), 1082 
(Structural Timber and Lumber) 
 
Measurement and Payment 
Measurement will be made of each NCDOT item which has been correctly installed and 
accepted. No direct payment will be made for inventory, storage, security, and maintenance 
of state furnished materials, as the cost of same shall be considered incidental to the various 
contract items. 
 
Payment will be made for installation only at the contract unit price per each. 
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Payment will be made under: 
 
Pay Item  Pay Unit 
Generic Signal Item – Install NCDOT Furnished Vehicle Signal Head  Each 
Generic Signal Item - Replace Led modules with NCDOT furnished led modules Each 
Generic Signal Item – Install NCDOT Furnished Pedestrian Pedestal Each 
and Foundation 
Generic Signal Item – Install NCDOT Furnished Sign Each  
Generic Signal Item – Install NCDOT Furnished LED Blankout Sign Each 
Generic Signal Item – Install NCDOT Furnished Backplate Each 
Generic Signal Item – Install NCDOT Furnished Cabinet (Pole mounted)  Each 
Generic Signal Item – Install NCDOT Furnished Flasher Cabinet (Pole mounted)  Each 
Generic Signal Item – Install NCDOT Furnished Flasher Head Assembly Each 
Generic Signal Item - Install NCDOT furnished Pedestrian Signal Head Each 
with Push Button Each 
Generic Signal Item – Install NCDOT Furnished Cabinet (Base mounted) 
w/base adapter Each 
Generic Signal Item – Install NCDOT Furnished (6”x6”) Wood Post Each 
 
MICROWAVE VEHICLE DETECTOR 
 

Description 
Install NCDOT furnished microwave vehicle detection unit and manufacturer recommended 
cables and hardware in accordance with the plans and specifications.  
 
Materials 
Provide a detector for either side-fire or forward-fire configuration with a mounting height of 
16 inches or greater for normal operation.  Ensure the detector will detect vehicle in sunny, 
cloudy, rainy, snowy, and foggy weather conditions with self-tuning to auto-adjust in 
changing environmental conditions.  Ensure the detector can operate from the voltage 
supplied by a NEMA and Type-170 traffic signal cabinet.  Ensure the detector can provide 
detection calls to the traffic signal controller within a NEMA and Type-170 cabinet.  Ensure 
the detector will put out a constant call in the event of a component failure or loss of power.  
Ensure the detector has an operating temperature range of -20 to 150 degrees F.  Ensure a 
water resistant housing for the detector.   
 
For advance pulse detection, ensure the detector senses vehicles in motion at a range of 200 
feet with an operating frequency of 10.525 GHz +/- 25MHz. 
 
For stop bar presence detection, ensure the detector outputs a constant call while a vehicle is 
in the detection zone.  Ensure the presence detection unit can cover a detection zone as 
shown on the plans and has an effective range of at least 75 feet from the detector unit to the 
aim point on the road surface. 
For units without an integrated card rack interface, provide Form C output relay contacts 
rated a minimum of 3A, 24VDC. 
 
If a laptop is used to adjust detector settings, ensure that software is licensed for use by the 
Department and by any other agency responsible for maintaining or operating the microwave 
detection system. Provide the Department with a license to duplicate and distribute the 
software as necessary for design and maintenance support. 
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Construction methods 
Install the microwave vehicle detector in accordance with the manufacturer’s 
recommendations.  
Monitor and maintain the detector unit during construction to ensure microwave vehicle 
detector is functioning properly and aimed for the detection zone shown in the plans. Refer to 
Subarticle 1700-3 (D) Maintenance and Repair of Materials of the Standard Specifications 
for failure to maintain the microwave detection system. 
 
Measurement and payment 
Actual number of microwave vehicle detector units furnished, installed, and accepted.  
No measurement will be made of cables or hardware, as these will be considered incidental 
to furnishing and installing microwave vehicle detectors. 
 
Payment will be made under: 
Pay Item  Pay Unit 
Generic Signal Item – Install NCDOT Provided Microwave Vehicle Detector Each 
 
SIGNAL CABLE 
 

Description  
All Signal Heads and Signal Cable shall be installed in accordance with Section 1705 of the 
Standard Specifications and the following additions and exceptions. 
 
Signal cable: 
Furnish 16-4 cable and 16-7 signal cable that complies with IMSA specification 20-1 except 
provide the following conductor insulation colors: 
• For 16-4 cable: white, yellow, red, and green 
• For 16-7 cable: white, yellow, red, green, yellow with black stripe tracer, red with 

black stripe tracer, and green with black stripe tracer. Apply continuous stripe tracer 
on conductor insulation with a longitudinal or spiral pattern. 

 
Provide a ripcord to allow the cable jacket to be opened without using a cutter. IMSA 
specification 19-1 will not be acceptable. Provide a cable jacket labeled with the IMSA 
specification number and provide conductors constructed of stranded copper. 
 
Measurement and payment 
Signal Cable will be measured and paid as actual linear feet of signal cable furnished, 
installed and accepted. Measurement will be point to point with no allowance for sag. 
Twenty-five feet will be allowed for vertical segments up or down poles. 
 
Payment will be made under: 
Pay Item  Pay Unit 
Signal Cable 16-4/16/7 LF 
 
RELOCATE EXISTING VEHICLE SIGNAL HEADS: 
 

Relocate existing vehicle signal heads by placing an existing vehicle signal head at a 
different location, and running and attaching new signal cable to the vehicle signal head at 
the new location. Complete signal cable runs before disconnecting service to the existing 
vehicle signal heads. Do not disconnect existing vehicle signal heads until the new signal 
cable runs are wired into the controller cabinet and ready to be connected for immediate 
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reactivation of vehicle signal heads. Disconnect, immediately relocate, and reactivate the 
existing vehicle signal heads. Relocation of Signal Heads shall conform to lane design 
changes. 
 
Measurement and payment 
Relocate Vehicle Signal Head will be measured and paid as the actual number of signal 
heads that have been relocated and accepted. 
 
Payment will be made under: 
Pay Item  Pay Unit 
Relocate Existing Vehicle Signal Head Each 
 
ADJUST SPAN & GUY WIRE  
 

Description 
Adjustment of existing span and/or guy wire attachments as needed to meet required height. 
 
Construction methods 
During project or existing locations, transfers of existing communication or signal cable on 
existing poles may be required. Perform transfers as directed by the Engineer. Relocate 
existing cables on existing pole to be relocated to an approved elevation above or below 
existing location to meet required signal head clearance elevations. Furnish and install any 
new attachment hardware as required to complete work. 
 
Measurement and payment 
Adjustments will be measured and paid as the actual number of span adjustments with 
attachment hardware to elevation locations on existing poles adjusted, verified, and accepted. 
 
Payment will be made under: 
Pay Item  Pay Unit 
Generic Signal Item - Adjust Span and/or Guy wire attachment Each 
 
SPAN AND CABLE TRANSFER TO NEW POLE 
 

Description 
Transfer existing span wire and cables for pole relocations 
 
Construction methods 
During project, transfers of existing communications or signal cable to new poles may be 
required. Perform transfers as directed by the Engineer. Remove existing cables from pole to 
be removed and reinstall these cables and any existing attachment hardware on new pole. 
Remove all communications hardware from existing pole. Furnish and install any new 
attachment hardware as required. 
 
Measurement and payment 
Cable transfer will be measured and paid as the actual number of cable transfers with 
attachment hardware to new poles furnished, installed, and accepted. 
 
Payment will be made under: 
Pay Item  Pay Unit 
Span and Cable Transfer to new pole Each 
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TRAFFIC SIGNAL SUPPORTS 
 

DRILLED PIER FOUNDATIONS FOR METAL TRAFFIC SIGNAL POLES 
Analysis procedures and formulas shall be based on AASHTO 5th Edition, latest ACI code 
and the Drilled Shafts: Construction Procedures and Design Methods FHWA-IF99-025 
manual.  Design methods based on engineering publications or research papers needs to have 
prior approval from NCDOT.  The Department reserves the right to accept or disapprove any 
method used for the analysis. 
 
Use a Factor of Safety of 1.33 for torsion and 2.0 for bending for the foundation design. 
 
Foundation design for lateral load shall not exceed 1” lateral deflection at top of foundation. 
 
For lateral analysis, use LPILE Plus V6.0 or later. Inputs, results and corresponding graphs 
are to be submitted with the design calculations.  
 
Skin Friction is to be calculated using the α-method for cohesive soils and the β-method for 
cohesion-less soils (Broms method will not be accepted). Detailed descriptions of the “α” 
and “β” methods can be found in FHWA-IF-99-025. 
 
Omit first 2.5ft for cohesive soils when calculating skin friction.  
 
When extreme loading and poor soil conditions are encountered, the one diameter length 
omitted from the shaft depth calculations (per FHWA-1F-99-025) may be added back in for 
Torsion calculations (with prior NCDOT approval). 
 
When hammer efficiency is not provided, assume a value of 0.70. 
 
Design all custom foundations to carry the maximum capacity of each metal pole.  For 
standard case strain poles only, if a custom foundation is designed, use the actual shear, axial 
and moment reactions from the Standard Foundation Selection Table shown on Standard 
Drawing No. M8.  
 
When poor soil conditions are encountered which could create an excessively large 
foundation design, consideration may be given to allowing an exemption to the maximum 
capacity design. The contractor must gain approval from the engineer before reducing a 
foundation’s capacity.  On projects where poor soil is known to be present, it is advisable that 
the contractor consider getting foundations approved before releasing poles for fabrication. 
Have the contractor notify the engineer if the proposed foundation is to be installed on a 
slope other than 8H: 1V or flatter. 
 
Description: 
Furnish and install foundations for NCDOT metal poles with all necessary hardware in 
accordance with the plans and specifications. 
 
Metal Pole Standards have been developed and implemented by NCDOT for use at 
signalized intersections in North Carolina.  If the plans call for a standard pole, then a 
standard foundation may be selected from the plans.  However, the Contractor is not required 
to use a standard foundation.  If the Contractor chooses to design a non-standard site-specific 
foundation for a standard pole or if the plans call for a non-standard site-specific pole, design 
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the foundation to conform to the applicable provisions in the NCDOT Metal Pole Standard 
Drawings and Section B7 (Non-Standard Foundation Design) below.  If non-standard site 
specific foundations are designed for standard QPL approved strain poles, the foundation 
designer must use the design moment specified by load case on Metal Pole Standard Drawing 
Sheet M8.  Failure to conform to this requirement will be grounds for rejection of the design. 
 
If the Contractor chooses to design a non-standard foundation for a standard pole and the soil 
test results indicate a standard foundation is feasible for the site, the Contractor will be paid 
the cost of the standard foundation (drilled pier and wing wall, if applicable). Any additional 
costs associated with a non-standard site-specific foundation including additional materials, 
labor and equipment will be considered incidental to the cost of the standard foundation. All 
costs for the non-standard foundation design will also be considered incidental to the cost of 
the standard foundation. 
 
SOIL TEST AND FOUNDATION DETERMINATION: 
General: 
Drilled piers are reinforced concrete sections, cast in place against in situ, undisturbed 
material. Drilled piers are of straight shaft type and vertical.  
 
Some standard drilled piers for supporting poles with mast arms may require wing walls to 
resist torsional rotation. Based upon this provision and the results of the required soil test, a 
drilled pier length and wing wall requirement may be determined and constructed in 
accordance with the plans. 
 
For non-standard site-specific poles, the contractor-selected pole fabricator will determine if 
the addition of wing walls is necessary for the supporting foundations. 
 
SOIL TEST: 
Perform a soil test at each proposed metal pole location.  Complete all required fill placement 
and excavation at each signal pole location to finished grade before drilling each boring. Soil 
tests performed that are not in compliance with this requirement may be rejected and will not 
be paid. Drill one boring to a depth of 26 feet within a 25 foot radius of each proposed 
foundation. 
 
Perform standard penetration tests (SPT) in accordance with ASTM D 1586 at depths of 1, 
2.5, 5, 7.5, 10, 15, 20 and 26 feet. Discontinue the boring if one of the following occurs: 
• A total of 100 blows have been applied in any 2 consecutive 6-in. intervals. 
• A total of 50 blows have been applied with < 3-in. penetration. 
 
Describe each intersection as the “Intersection of (Route or SR #), (Street Name) and (Route 
or SR #), (Street Name), ________ County, Signal Inventory No. _____”. Label borings with 
“B- N, S, E, W, NE, NW, SE or SW” corresponding to the quadrant location within the 
intersection. Pole numbers should be made available to the Drill Contractor. Include pole 
numbers in the boring label if they are available. If they are not available, ensure the boring 
labels can be cross-referenced to corresponding pole numbers. For each boring, submit a 
legible (hand written or typed) boring log signed and sealed by a licensed Geologist or 
Professional Engineer registered in North Carolina. Include on each boring the SPT blow 
counts and N-values at each depth, depth of the boring, and a general description of the soil 
types encountered. 
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STANDARD FOUNDATION DETERMINATION: 
Use the following method for determining the Design N-value: 
 

NAVG = (N@1’ + N@2.5’ +……... N@Deepest Boring Depth) 
Total Number of N-values 

 

Y = (N@1’)2 + (N@2.5’)2 +  ……... (N@Deepest Boring Depth)2 
 

Z = (N@1’ + N@2.5’ +……... N@Deepest Boring Depth) 
 

NSTD DEV =        (Total Number of N-values x Y) – Z2    0.5 

(Total Number of N-values) x (Total Number of N-values – 1) 
  

Design N-value equals lesser of the following two conditions: 
NAVG – (NSTD DEV  x 0.45) 
Or 
Average of First Four N-Values =   (N@1’ + N@2.5’ + N@5’ + N@7.5’) 

4 
Note: If less than 4 N-values are obtained because of criteria listed in Section 2 

above, use average of N-values collected for second condition. Do not include 
the N-value at the deepest boring depth for above calculations if the boring is 
discontinued at or before the required boring depth because of criteria listed in 
Section 2 above. Use N-value of zero for weight of hammer or weight of rod. If 
N-value is greater than 50, reduce N-value to 50 for calculations. 

 
If standard NCDOT strain poles are shown on the plans and the Contractor chooses to use 
standard foundations, determine a drilled pier length, “L,” for each signal pole from the 
Standard Foundations Chart (sheet M 8) based on the Design N-value and the predominant 
soil type. For each standard pole location, submit a completed “Metal Pole Standard 
Foundation Selection Form” signed by the Contractor’s representative. Signature on form is 
for verification purposes only. Include the Design N-value calculation and resulting drilled 
pier length, “L,” on each form. 
 
If non-standard site-specific poles are shown on the plans, submit completed boring logs 
collected in accordance with Section 2 (Soil Test) above along with pole loading diagrams 
from the plans to the contractor-selected pole fabricator to assist in the pole and foundation 
design. 
 
If one of the following occurs, the Standard Foundations Chart shown on the plans may not 
be used and a non-standard foundation may be required. In such case, contact the Engineer. 
• The Design N-value is less than 4. 
• The drilled pier length, “L”, determined from the Standard Foundations Chart, is 

greater than the depth of the corresponding boring. 
 
In the case where a standard foundation cannot be used, the Department will be responsible 
for the additional cost of the non-standard foundation. 
 
Foundation designs are based on level ground around the traffic signal pole. If the slope 
around the edge of the drilled pier is steeper than 8:1 (H:V) or the proposed foundation will 
be less than 10 feet from the top of an embankment slope, the Contractor is responsible for 
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providing slope information to the foundation designer and to the Engineer so it can be 
considered in the design. 
 
The “Metal Pole Standard Foundation Selection Form” may be found at:  
http://www.ncdot.gov/doh/preconstruct/highway/geotech/formdet/misc/MetalPole.pdf 
If assistance is needed, contact the Engineer. 
 
NON-STANDARD FOUNDATION DESIGN: 
Design non-standard foundations based upon site-specific soil test information collected in 
accordance with the provision titled “Soil Test” found elsewhere in this document. Design 
drilled piers for side resistance only in accordance with Section 4.6 of the AASHTO 
Standard Specifications for Highway Bridges. Use the computer software LPILE version 5.0 
or later manufactured by Ensoft, Inc. to analyze drilled piers. Use the computer software 
gINT version 8.0 or later manufactured by Bentley Systems, Inc. with the current NCDOT 
gINT library and data template to produce SPT boring logs.  Provide a drilled pier foundation 
for each pole with a length and diameter that result in a horizontal lateral movement of less 
than 1 inch at the top of the pier and a horizontal rotational movement of less than 1 inch at 
the edge of the pier.  Contact the Engineer for pole loading diagrams for standard poles to be 
used for non-standard foundation designs.  Submit any non-standard foundation designs 
including drawings, calculations, and soil boring logs to the Engineer for review and 
approval before construction.   
 
DRILLED PIER CONSTRUCTION: 
Construct drilled pier foundations in accordance with the Foundations and Anchor Rod 
Assemblies for Metal Poles provision. 
 
CUSTOM DESIGN OF TRAFFIC SIGNAL SUPPORTS 
General: 
Design traffic signal supports with foundations consisting of metal strain poles or metal poles 
with mast arms. 
 
The lengths of the metal signal poles shown on the plans are estimated from available data 
for bid purposes. Determine the actual length of each pole from field measurements and 
adjusted cross-sections. Furnish the revised pole heights to the Engineer. Use all other 
dimensional requirements shown on the plans. 
 
Ensure each pole includes an identification tag with information and location positions as 
defined on Metal Pole Standard Drawing Sheets M2, M3 and M4.  All pole shaft tags must 
include the NCDOT Inventory number followed by the pole number shown on the traffic 
signal or ITS (non-signalized locations) plan. 
 
Design all traffic signal support structures using the following 4th Edition AASHTO 
specifications: 
• Design for a 50 year service life as recommended by Table 3-3. 
• Use the wind pressure map developed from 3-second gust speeds, as provided in 

Article 3.8. 
• Ensure signal support structures include natural wind gust loading and truck-induced 

gust loading in the fatigue design, as provided for in Articles 11.7.3 and 11.7.4, 
respectively. Designs need not consider periodic galloping forces. 
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• Assume the natural wind gust speed in North Carolina is 11.2 mph. For natural wind 
fatigue stress calculations, utilize a drag coefficient (Cd) computed for 11.2 mph wind 
velocity and not the basic wind speed velocity. 

• Design for Category II fatigue, as provided for in Article 11.6, unless otherwise 
specified. 

• Calculate all stresses using applicable equations from Section 5. The Maximum 
allowable stress ratios for all signal support designs are 0.9.  

• Conform to article 10.4.2 and 11.8 for all deflection requirements.  
Ensure that the design permits cables to be installed inside poles and mast arms.  
Unless otherwise specified by special loading criteria, the computed surface area for 
ice load on signal heads is: 

• 3-section, 12-inch, Surface area: 26.0 ft2  (17.0 ft2 without back plate) 
• 4-section, 12-inch, Surface area: 32.0 ft2   (21.0 ft2 without back plate) 
• 5-section, 12-inch, Surface area: 42.0 ft2  (29.0 ft2 without back plate) 
 
The ice loading for signal heads defined above includes the additional surface area that back 
plates will induce. Special loading criteria may be specified in instances where back plates 
will not be installed on signal heads. Refer to the Loading Schedule on each Metal Pole 
Loading Diagram for revised signal head surface areas. The pole designer should revise ice 
loads accordingly in this instance. Careful examination of the plans when this is specified is 
important as this may impact sizing of the metal support structure and foundation design 
which could affect proposed bid quotes. All maximum stress ratios of 0.9 still apply.  
 
Assume the combined minimum weight of a messenger cable bundle (including messenger 
cable, signal cable and detector lead-in cables) is 1.3 lbs/ft. Assume the combined minimum 
diameter of this cable bundle is 1.3 inches. 
 
Ensure that designs provide a removable pole cap with stainless steel attachment screws for 
each pole top and mast arm end. 
 
METAL POLES: 
Submit design drawings for approval including pre-approved QPL pole drawings. Show all 
the necessary details and calculations for the metal poles including the foundation and 
connections. Include signal inventory number on design drawings. Include as part of the 
design calculations the ASTM specification numbers for the materials to be used. Provide the 
types and sizes of welds on the design drawings. Include a Bill of Materials on design 
drawings. Ensure design drawings and calculations are signed, dated, and sealed by the 
responsible professional engineer licensed in the state of North Carolina. Immediately bring 
to the attention of the Engineer any structural deficiency that becomes apparent in any 
assembly or member of any assembly as a result of the design requirements imposed by these 
specifications, the plans, or the typical drawings. Said Professional Engineer is wholly 
responsible for the design of all poles and arms.  Review and acceptance of these designs by 
the Department does not relieve the said Professional Engineer of his responsibility. Do not 
fabricate the assemblies until receipt of the Department’s approval of the design 
drawings. 
 
For mast arm poles, provide designs with provisions for pole plates and associated gussets 
and fittings for mast arm attachment. As part of each mast arm attachment, provide a 
grommeted 2” diameter hole on the shaft side of the connection to allow passage of the signal 
cables from the pole to the arm. 
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Where ice is present, assume wind loads as shown in Figure 3-5 of the 4th Edition AASHTO 
Specification for Group III loading. 
 
For each strain pole, provide two messenger cable clamps and associated hardware to attach 
the messenger support cable.  Ensure that the diameter of the clamps is appropriately 
designed to be adjustable from 18 inches below the top, down to 6’-6” below the top of the 
pole.  Do not attach more than one messenger support cable to a messenger cable clamp. 
 
Provide a grounding lug(s) in the approximate vicinity of the messenger cable clamp for 
bonding and grounding messenger cable.  Lugs must accept #4 or #6 AWG wire to bond 
messenger cables to the pole in order to provide an effective ground fault circuit path.  Refer 
to Metal Pole Standard Drawing Sheet M6 for construction details. 
 
Design tapers for all pole shafts that begin at the base with diameters that decrease uniformly 
at the rate of 0.14 inch per foot of length. 
 
Design a base plate on each pole. The minimum base plate thickness for all poles is 
determined by the following criteria: 
Case 1  Circular or rectangular solid base plate with the upright pole welded to the top 
surface of base plate with full penetration butt weld, and where no stiffeners are provided. A 
base plate with a small center hole, which is less than 1/3 of the upright diameter, and located 
concentrically with the upright pole, may be considered as a solid base plate. 
 
The magnitude of bending moment in the base plate, induced by the anchoring force of each 
anchor bolt is M = (P x D1) / 2, where  
 

M = bending moment at the critical section of the base plate induced by one anchor 
bolt 
P = anchoring force of each anchor bolt 
D1 = horizontal distance between the anchor bolt center and the outer face of the 
upright, or the difference between the bolt circle radius and the outside radius of the 
upright 

 
Locate the critical section at the face of the anchor bolt and perpendicular to the bolt circle 
radius. The overlapped part of two adjacent critical sections is considered ineffective. 
 
Case 2  Circular or rectangular base plate with the upright pole socketed into and attached to 
the base plate with two lines of fillet weld, and where no stiffeners are provided, or any base 
plate with a center hole that is larger in diameter than 1/3 of the upright diameter. 
 
The magnitude of bending moment induced by the anchoring force of each anchor bolt is  
M = P x D2,  
P = anchoring force of each anchor bolt    
D2 = horizontal distance between the face of the upright and the face of the anchor bolt nut 
 
Locate the critical section at the face of the anchor bolt top nut and perpendicular to the 
radius of the bolt circle. The overlapped part of two adjacent critical sections is considered 
ineffective. 
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If the base plate thickness calculated for Case 2 is less than Case 1, use the thickness 
calculated for Case 1. 
 
The following additional owner requirements apply concerning pole base plates: 
• Ensure that whichever case governs as defined above, the anchor bolt diameter is set 

to match the base plate thickness. If the minimum diameter required for the anchor 
bolt exceeds the thickness required for the base plate, set the base plate thickness 
equal to the required bolt diameter. 

• For dual mast arm supports, or for single mast arm supports 50’ or greater, use a 
minimum 8 bolt orientation with 2” diameter anchor bolts, and a 2” thick base plate. 

• For all metal poles with mast arms, use a full penetration groove weld with a backing 
ring to connect the pole upright component to the base. Refer to Metal Pole Standard 
Drawing Sheet M4. 

 
Ensure that designs have anchor bolt holes with a diameter 1/4 inch larger than the anchor 
bolt diameters in the base plate. 
 
Ensure that the anchor bolts have the required diameters, lengths, and positions, and will 
develop strengths comparable to their respective poles. 
 
Provide designs with a 6 x 12-inch hand hole with a reinforcing frame for each pole. 
 
Provide designs with a terminal compartment with cover and screws in each pole that 
encompasses the hand hole and contains provisions for a 12-terminal barrier type terminal 
block.  
For each pole, provide designs with provisions for a 1/2 inch minimum thread diameter, 
coarse thread stud and nut for grounding which will accommodate a #6 AWG ground wire. 
Ensure the lug is electrically bonded to the pole and is conveniently located inside the pole at 
the hand hole. 
 
When required, design couplings on the pole for mounting pedestrian pushbuttons at a height 
of 42 inches above the bottom of the base. Provide mounting points consisting of 1-1/2 inch 
internally threaded half-couplings that comply with the NEC that are mounted within the 
poles. Ensure the couplings are essentially flush with the outside surfaces of the poles and are 
installed before any required galvanizing. Provide a threaded plug for each half coupling. 
Ensure that the surface of the plug is essentially flush with the outer end of the mounting 
point when installed and has a recessed hole to accommodate a standard wrench. 
 
MAST ARMS: 
Design all arm plates and necessary attachment hardware, including bolts and brackets as 
required by the plans. 
 
Design for grommeted holes on the arms to accommodate the cables for the signals if 
specified. 
 
Design arms with weatherproof connections for attaching to the shaft of the pole. 
Always use a full penetration groove weld with a backing ring to connect the mast arm to the 
pole. Refer to Metal Pole Standard Drawing Sheet M5. 
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Capacity of tapped flange plate must be sufficient to develop the full capacity of the 
connecting bolts.  In all cases the flange plate of both arm and shaft must be at least as thick 
as the arm connecting bolts are in diameter.  
 
METAL SIGNAL POLE REMOVALS 
 
Description: 
Remove and dispose of existing metal signal poles including mast arms, and remove and 
dispose of existing foundations, associated anchor bolts, electrical wires and connections. 
 
CONSTRUCTION METHODS: 
Foundations: 
Remove and promptly dispose of the metal signal pole foundations including reinforcing 
steel, electrical wires, and anchor bolts to a minimum depth of two feet below the finished 
ground elevation. At the Contractor’s option, remove the complete foundation. 
 
Metal Poles: 
Assume ownership of the metal signal poles, remove the metal signal poles, and promptly 
transport the metal signal poles from the project. Use methods to remove the metal signal 
poles and attached traffic signal equipment that will not result in damage to other portions of 
the project or facility. Repair damages that are a result of the Contractor's actions at no 
additional cost to the Department. 
 
Transport and properly dispose of the materials. 
 
Backfill and compact disturbed areas to match the finished ground elevation.  Seed unpaved 
areas. 
 
Use methods to remove the foundations that will not result in damage to other portions of the 
project or facility. Repair damages that are a result of the Contractor's actions at no cost to 
the Department. 
 
POLE NUMBERING SYSTEM 
New Poles 
Attach an identification tag to each pole shaft and mast arm section as shown on Metal Pole 
Standard Drawing Sheet M2 “Typical Fabrication Details Common To All Metal Poles”. 
 
Reused Poles 
Do not remove the original identification tag(s) from the pole shaft and/or mast arm sections.  
Add a new identification tag based on the new location for any reused poles and/or mast 
arms. 
 
Reused pole shafts and/or mast arms 
Provide shop drawings along with new foundation designs for review and approval prior to 
furnishing and/or installing any reused metal poles and/or mast arms.  Use the same 
requirements as specified for new materials as stated above in these Special Provisions. 
 
For reused pole shaft and mast arm combinations, it is preferable to use the original shafts 
and arms that were used together at the time of original installation. 
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Measurement and Payment 
Payment will be made for the actual number of metal strain signal poles (without regard to 
height or load capacity) that have been installed and accepted. 
 
Payment will be made for the number of soil tests with SPT borings drilled furnished and 
accepted. 
Payment will be made for the volume of concrete poured in cubic yards in each drilled pier 
foundation furnished, installed and accepted. 
 
Payment will be made for the number of Pole/Foundation Inspection and Certification 
furnished and accepted. 
 
Payment will be made for the number of metal signal pole foundations removed and 
disposed. 
 
Payment will be made for the number of metal signal poles removed and disposed. 
 
No measurement will be made for foundation designs prepared with metal pole designs, as 
these will be considered incidental to designing signal support structures. 
 
Payment will be made under: 
Pay Item  Pay Unit 
Generic Signal Item – Install NCDOT Furnished Metal Strain Signal Pole Each 
Soil Test Each 
Drilled Pier Foundation Cubic Yard 
Generic Signal Item - Metal Signal Pole/Foundation Inspection  
and Certification Each 
Metal Pole Foundation Removal Each 
Metal Pole Removal Each 
 
SIGNAL PEDESTAL FOUNDATION WITH NCDOT FURNISHED PEDESTAL, 
PEDESTRIAN HEAD OR SIGNAL HEAD, AND PUSH BUTTON ASSEMBLY 
 

Description 
Install Signal Pedestal Foundation in accordance with Section 1743 of the NCDOT Standard 
Specifications and the following additions.   
Install NCDOT furnished Pedestal, Pedestrian Head or Signal Head, and pushbutton 
assembly.  
 
Measurement and payment 
Actual number of Foundations installed and accepted with NCDOT provided pedestal, 
Pedestrian head, Signal Head and pushbutton assembly at locations determined by Plans and 
or the Engineer. 
  
Payment will be made under: 
Pay Item  Pay Unit 
Generic Signal Item - Signal Pedestal Foundation with NCDOT components Each 
 
  



D7POC133 41 Alamance, Caswell  
  & Orange County 

ELECTRICAL SERVICE 
 

Description 
Furnish and install Electrical Service with disconnect on traffic signal pole or on separate 
pedestal assembly, as directed by the Plans or Engineer.  
 
Install New Electrical Service in accordance with Section 1700 of the NCDOT Standard 
Specifications and the Roadway Standard Drawings 1700.01.   
 
Modify Electrical Service in accordance with Section 1700 of the NCDOT Standard 
Specifications and the Roadway Standard Drawings 1700.01.   
 
Construction methods 
Contractor shall coordinate all work to ensure electrical power of proper voltage Phase, 
frequency, and ampacity is available to complete the work.  Use electrical services cables 
with THW insulations. 
 
The contractor shall have all locations inspected by an Authorized Inspector prior to NCDOT 
requesting electrical service.  

 

All work shall be in compliance of NCDOT Standards and Specifications for Roads and 
Structures Section 1700, 1098-1, and 1091, conform to NCDOT Roadway Standard 
Drawings 1700.01. 

 
The contractor shall furnish and install a meter base, 100 amp, 240 v.a.c., with 1” hub, a 70-
amp disconnect switch (50-amp breaker), with a no. 6 service wire in one-inch (1") rigid 
conduit with weatherhead, and grounding.  The service wire shall extend thirty inches (30") 
beyond the weatherhead for proper hook-up by the utility company. All conduit in meter 
service and disconnect switch shall have double locknuts and grounding bushing attached to 
each pipe.  
 
When the disconnect switch is mounted below the meter base, it shall be installed on the 
service pole a minimum forty-eight inches (48") above the natural ground line, measured 
from the bottom of the disconnect switch box. When the disconnect switch is mounted beside 
the meter base it shall be installed on the service pole sixty inches (60") above the natural 
ground line, measured from the bottom of the disconnect switch. 
 
The contractor shall furnish and install a meter base, 100 amp, 240 v.a.c., with 1” hub, a 70-
amp disconnect switch (50-amp breaker), with a no. 6 service wire in one-inch (1") rigid 
conduit with weatherhead, and grounding.  The service wire shall extend thirty inches (30") 
beyond the weatherhead for proper hook-up by the utility company. All conduit in meter 
service and disconnect switch shall have double locknuts and grounding bushing attached to 
each pipe.  
 
When the disconnect switch is mounted below the meter base, it shall be installed on the 
service pole a minimum forty-eight inches (48") above the natural ground line, measured 
from the bottom of the disconnect switch box. When the disconnect switch is mounted beside 
the meter base it shall be installed on the service pole sixty inches (60") above the natural 
ground line, measured from the bottom of the disconnect switch. 
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Measurement and payment 
No separate payments will be made for individual items of this pay item even if modifying 
existing service. 
 
No separate payment will be made for stand alone Pedestal for electrical service 
Payment will be made for the actual number of New Electrical Service assemblies which 
have been installed and accepted at locations determined by Plans and or the Engineer. 
 
Payment will be made for the actual number of Modified Electrical Service. Modified 
Electrical Service includes but not limited to new equipment without replacing the entire 
electrical service as listed above.  
 
Payment will be made under: 
Pay Item  Pay Unit 
New Electrical Service Each 
Modify Existing Electrical Service Each 
 
GROUNDING 
 

Description 
Install Grounding in accordance with Section 1700 of the Standard Specifications and the 
following additions.   
 
The contractor shall furnish and install New Grounding system at locations determined by 
the Engineer to replace damaged or missing grounding systems. 
 
Measurement and payment 
Payment will be made for the actual number of Modified Electrical Service. Groundings 
which have been completed and accepted. 
 
No separate payments will be made for Grounding systems that are installed with New Pole, 
Guy assemblies, NCDOT furnished Cabinets, and New Electrical service as this will be 
considered incidental to their construction and installation.  
 
No Payment will be made for the length of Copper wire as this will be considered incidental 
to the construction of the grounding system. 
 
No separate payment will be made for Cadweld One Shot (1, 3 or 4 connection) as this will 
be considered incidental to the completion of this work 
 
Payment will be made under: 
Pay Item  Pay Unit 
Grounding Each 
 
REMOVAL OF EXISTING TRAFFIC SIGNAL ITEMS 
 

Description 
At locations where a traffic signal is being upgraded or modified and some or all of the 
existing equipment will be taken out of service, those items removed will be paid for as an 
individual item.  
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A. General: 
Removal of existing traffic signal items will be determined by the Engineer. 
 
Maintain and repair existing traffic signal equipment within the limits of the project until the 
traffic signal has been either upgraded or modified and is operational.  Equipment and or 
items not used in the upgrade or modification will be disconnected and stockpiled. 
 
B. Removal: 
Dismantle and remove existing traffic signal equipment and material, excluding joint use 
poles. Disconnect and remove all Department equipment from joint use poles in a manner 
that will not damage the poles or existing utilities. Cut electrical conduit and remove to at 
least 18 inches below finished ground elevation unless otherwise directed by the Engineer. 
 
Install the required regulatory signs in accordance with Sections 900, 901, and 903 of the 
Standard Specifications before deactivating the traffic signal installation. Cover the signs 
with burlap bags until the traffic signal is put into flashing operation. 
 
Place the traffic signal installation into flashing operation and immediately uncover the signs. 
Operate in flash mode for a minimum of one week. 
 
Deactivate, dismantle, and remove the traffic signal installation after the one-week period 
unless otherwise directed by the Engineer. 
Use methods to remove the traffic signal installation that will not result in damage to other 
portions of the project or facility. Repair damage that results from the Contractor's actions at 
no additional cost to the Department.  
Cut electrical conduit and remove to at least 18 inches below finished grade unless otherwise 
directed by the engineer. 
 
When poles are removed under this contract, the contractor shall backfill the hole with earth, 
placed in 6 inch lifts.  Each layer shall be compacted with a mechanical tamp until 
compacted density is at least 95% of original density 
 
The presence of the engineer or signal technician at the work site shall in no way lessen the 
contractor’s responsibility for conformity with the provisions of this contract 
 
The contractor shall clean the site of excess excavation and all other debris which results for 
the installation and removal of the poles and anchors. 
 
Final acceptance of the project is contingent upon the removal of the existing traffic signal 
installation. Removal of the existing traffic signal is part of the work required by the final 
completion date set by the Engineer. 
 
At locations where a new signal controller and cabinet is installed in a different site than the 
existing signal controller and cabinet, the contractor shall remove the existing controller, 
cabinet, and foundation and restore the surface to the condition of the surrounding area.  If 
the removed foundation is in the sidewalk, this shall include filling in the entire concrete 
panel in kind with new sidewalk, using the same type of concrete in accordance with Section 
825 and 848 of the Standard Specifications. 
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C. Disposal: 
Remove all Department traffic signal equipment, wood poles, messenger cable, interconnect 
cable, and supporting hardware that will not be reused. Assume ownership and promptly 
transport the removed poles, messenger cable, interconnect cable, and supporting hardware. 
Return all other traffic signal equipment to the Division Traffic Services Signal Shop. 
 
Return the removed equipment between the hours of 8:00 a.m. and 12:00 p.m. Monday 
through Thursday, or at a time mutually agreed upon by the Contractor and the 
Engineer. Replace or repair all equipment lost or damaged during its removal and 
transit. Label all returned equipment to indicate its original location. 
 
Contractor shall take ownership and remove from the project all materials not specified by 
the Engineer to be returned to the department. These items include but not limited to Span 
Wire, Signal Cable, Wood Poles, and all foundation material. 
 
Measurement and payment 
The traffic signal equipment shall have existed along the roadway before the start of 
construction on the project, shall have had no changes made to the phasing or timing by the 
Contractor, shall have had no additional equipment installed by the Contractor during the life 
of the project (excluding equipment for maintenance), and shall have been removed as a part 
of the project.  
Payment will be made for existing Signal Cable or Lead-In Cable removed and accepted, 
measured from point to point. Sag, vertical segments, or spare segments of Signal Cable or 
Lead-In Cable will not be paid for as these distances will be considered incidental to the 
removal of the existing communications cable. 
 
No additional measurement will be made for multiple cables being removed from the same 
conduit or same pole. Where multiple adjacent conduits exist (each containing multiple 
cables), each conduit will be considered separately for purposes of payment. No payment 
will be made for cable that cannot be removed and is abandoned in place. 
 
When new Signal, Lead-In, or Communication Cable is installed, no measurement will be 
made for the removal of existing messenger cable, existing communication cable, or existing 
pole attachment hardware as this will be considered incidental to the installation of new 
communications cable. 
 
No distinction between Signal, Lead-in, Copper Twisted Pair and Fiber Optics 
(Communications Cable) will be made as this will be considered incidental in the payment of 
removal of Existing Cable. 
 
No measurement will be made of the removal of messenger cable, pole attachment hardware, 
and junction boxes, as these will be considered incidental to removing existing hardware.  
 
Wood pole removal will be measured and paid as the actual number of wood poles 
completely removed and disposed of. 
 
Payment will be made under: 
Pay Item  Pay Unit 
Generic Signal item - Remove Existing Vehicular Traffic Signal Head Each 
Generic Signal item - Remove Existing Pedestrian Signal Head Each 
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Generic Signal item - Remove Existing Signs for Signals Each 
Generic Signal item - Remove Existing Span Wire LF 
Generic Signal item - Remove Existing Cable LF 
Generic Signal item - Remove Existing Base Mounted Cabinet Each 
Generic Signal item - Remove Existing Pole Mounted Cabinet  Each 
Generic Signal item - Remove Base Mounted Cabinet Foundation &Hardware Each 
Generic Signal item - Remove Existing Wood Pole Each 
 
EMERGENCY RESPONSE 
 

Description 
For emergency work, the contractor shall have a certified technician on call 24 hours a day, 
seven days a week to perform work within four (4) hours of notification. Notification will be 
made by telephone. 
 
Requirements 
The contractor will be notified of the need for the removal of damaged wood poles and the 
installation of new wood poles or work considered an emergency by the Department. The 
contractor shall begin to repair damaged signal items with four (4) hours of notification. 
 
Measurement and payment 
Emergency response will be measured and paid as the actual number of responses to perform 
emergency work as defined by the Department. “Emergency Response” will be paid only 
when the work begins within four (4) hours of notification. For any response where the 
actual work begins after the four hour window has lapsed, compensation will be made 
only for the actual work completed and accepted. No compensation will be made for 
“Emergency Response”.. 
 
Payment will be made under: 
Pay Item  Pay Unit 
Generic Signal Item - Emergency Response  Each 
 
TEMPORARY TRAFFIC CONTROL (TTC): 
(7-16-13) (Rev. 7-15-14) 
 

RWZ-1 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard 
Specifications and the following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in 
these plans prior to beginning any other work.  Use a lane closure or slow moving operation 
to complete the work, as necessary, unless otherwise indicated. Refer to Standard Drawing 
No. 1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway 
Standard Drawings.  Use a moving operation only if the minimum speed maintained at all 
times is 3 mph with no stops that narrow or close a lane of travel.  If the moving operation is 
progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing 
traffic pattern at all times, except in the immediate work zone where lane closures are 
allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 
1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 
1180.01 of the 2012 Roadway Standard Drawings when closing a lane of travel in 
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a stationary work zone such as pavement patching resurfacing, or pavement marking 
removal.  Properly ballasted cones and skinny drums may be used instead of drums.  
However, drums are required for the upstream taper portion of lane closures in all 
applications.  The stationary work zone shall be a maximum of 1 mile in length at any given 
time on 2 Lane, 2 Way facilities unless otherwise approved by the Engineer.  A pilot vehicle 
operation may be used in conjunction with flaggers and the appropriate pilot vehicle warning 
signing as directed by the Engineer.  During periods of construction inactivity, return the 
traffic pattern to the existing alignment and remove or cover any work zone signs.  When 
covering work zone signs, use an opaque material that prevents reading of the sign at night 
by a driver using high beam headlights.  Use material, which does not damage the sign 
sheeting.  Replace any obliterated markings as required by other sections of the 2012 
Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet 
of an open travel lane, close the nearest open travel lane using Standard Drawing No. 
1101.02 of the 2012 Roadway Standard Drawings. When personnel and/or equipment are 
working within a lane of travel of an undivided facility, close the lane according to the traffic 
control plans, 2012 Roadway Standard Drawings or as directed by the Engineer.  Conduct 
the work so that all personnel and/or equipment remain within the closed travel lane.  Do not 
work simultaneously, on both sides of an open travel way, within the same location, on a 
two-lane, two-way road. Perform work only when weather and visibility conditions allow 
safe operations as directed by the Engineer. 
 
When utilizing a slow-moving operation for such items as pavement marking and marker 
placement, as a minimum the slow moving operation caravan shall consist of the vehicles 
and devices shown on the Moving Operation Caravan Details according to Roadway 
Standard Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings.  Traffic 
cones may be used when necessary to provide additional protection of wet pavement 
markings.  Ballast all traffic cones so they will not be blown over by traffic. 
 
1. Once the Contractor has started work at a location, the Contractor shall prosecute the 

work in a continuous and uninterrupted manner from the time he begins the work 
until completion and final acceptance of each notification unless determined 
otherwise by the Engineer. 

2. Obtain written approval of the Engineer before working in more than one location or 
setting up additional lane closures. 

 
Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard 
Specifications using suitable backfill material approved by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Do 
not cross medians with equipment, except at properly designated interchanges. 
 
Measurement and Payment 
Payment will be made for “Traffic Control” at the per each unit price for “Traffic Control”. 
Only one payment for “Traffic Control” will be made for each intersection each day, even if 
there are multiple set-ups in a single intersection in a day. 
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Payment will be made under: 
Pay Item  Pay Unit 
Generic Traffic Control item - Traffic Control Per Intersection Per Day –  
Two Lane, Two Way EA 
Generic Traffic Control item - Traffic Control Per Intersection  
Per Day –Multilane EA 
 
3) Work Zone Signing: 
(7-16-13) (Rev. 7-15-14) 
 

RWZ-1  

Description 
 
Install advance/general warning work zone signs according to the Detail Drawing provided in 
these plans prior to beginning of work. Install and maintain signing in accordance with the 
attached drawings and Divisions 11 and 12 of the 2012 Standard Specifications.  
 
Furnish, install, maintain and remove advance warning work zone signs and any required 
lane closure signing. 
 
When construction is completed in any area of the project, relocate signs to the next work 
site, as directed by the Engineer.  Remove these signs at the completion of the project. 
 
All work zone signs may be portable. 
 
Construction Methods 
(A) General 
Install all warning work zone signs before beginning work.  If signs are installed three days 
prior to the beginning of work on a particular map, cover the signs until the work begins.  
Install each work zone warning sign separately and not on the same post or stand with any 
other sign except where an advisory speed plate or directional arrow is used.  
 
(B) Advance Warning Work Zone Signs 
Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01, 
1101.02 and 1110.01 of the 2012 Roadway Standard Drawings prior to beginning of work 
and remove upon final completion of the project.  If there is a period of construction 
inactivity longer than two weeks, remove or cover advance warning work zone signs.  
Uncover advance warning work zone signs no more than 3 days before work resumes.  All 
other operations could be suspended upon failure to comply with the above requirements.  
Such suspended operations would not be resumed until the above requirements are fulfilled. 
 
(C) Lane Closure Work Zone Signs 
Install any required lane closure signing needed during the life of the project in accordance 
with the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway 
Standard Drawings. 
 
Measurement and Payment 
No direct payment will be made for providing work zone signing as required herein, as the 
cost of same will be considered incidental to the work being paid for under those various 
contract items.  
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STANDARD SPECIAL PROVISIONS 
 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in 
this contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in 
the amount of allotments made to the Department of Transportation by the Director for the 
estimated payments for transportation project contract work to be performed in the 
appropriation fiscal year.  The allotments shall be multiyear allotments and shall be based on 
estimated revenues and shall be subject to the maximum contract authority contained in 
General Statute 143C-6-11(c).  Payment for transportation project work performed pursuant 
to contract in any fiscal year other than the current fiscal year is subject to appropriations by 
the General Assembly.  Transportation project contracts shall contain a schedule of estimated 
completion progress, and any acceleration of this progress shall be subject to the approval of 
the Department of Transportation provided funds are available.  The State reserves the right 
to terminate or suspend any transportation project contract, and any transportation project 
contract shall be so terminated or suspended if funds will not be available for payment of the 
work to be performed during that fiscal year pursuant to the contract.  In the event of 
termination of any contract, the contractor shall be given a written notice of termination at 
least 60 days before completion of scheduled work for which funds are available.  In the 
event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in 
accordance with Subarticle 108-13(E) of the 2012 Standard Specifications. 
 
ERRATA 
(1-17-12) (Rev. 04-21-15) Z-4 
 

Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 
“Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 
follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 
“(4) Approval”. 

 
Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 
“reinforcement”. 
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Division 6 
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 
Adjustments, replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source 
of P0.075/Pbe Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 7 

Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace 
“competion” with “completion”. 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” 
with “Portland Cement Concrete, Class A”. 

 
Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, 
replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with  
“Table 1081-4”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these 
tables with “POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with 
“Subarticle 235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with 
the following:  W=LD√P ÷ 148,000 
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” 
and replace with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 
Center, delete this subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace 
“1633.01” with “1631.01”. 
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PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any 
part of the Contractor's operations is located within a quarantined area, thoroughly clean all 
equipment prior to moving out of the quarantined area.  Comply with federal/state 
regulations by obtaining a certificate or limited permit for any regulated article moving from 
the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United 
States Department of Agriculture.  Have the certificate or limited permit accompany the 
article when it arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those 
specific project sites located in the quarantined area or for any regulated article used on this 
project originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or 

with other articles.  This includes movement of articles listed above that may be 
associated with cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or 
other noxious weeds. 

 
MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall 

pay to each of his employees, wages at a rate of not less than SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
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The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract 
shall be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on 
this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes 
in the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep 
fully informed of all Federal and State Laws affecting his contract. 
 
COMPENSATION 
 
All work or items, other than those listed on the Bid Form contained in the Contract 
Proposal, necessary to complete this work will be considered incidental in nature and no 
further compensation will be made.   
 
All invoices shall be original and submitted to Michael Garrison, Division Signal Supervisor 
for approval.  Statements of all subcontractor payments shall be included with invoices. 
These statements are to be submitted on the Subcontractor Payment Information Form 
(DBE-IS), they shall be original and in ink. 
 
Invoices should bear the words “Due Upon Receipt”, the company name and address, the 
“from” and “to” periods” and the REMIT TO address.  (Note: Please place the words REMIT 
TO above this address.) 
 
All invoices and DBE-IS Forms are to be mailed to the Division 7 Division Signal 
Supervisor’s Office: 

 
NCDOT 

Attn: Michael Garrison, Division Signal Supervisor 
4256 Camp Burton Road 
McLeansville, NC  27301 

 
The Division Signal Supervisor will approve all invoices and DBE-IS for payment. Invoices 
not accompanied by a completed DBE-IS form will not be processed. 
 

Payment will not be made until original invoices and DBE-IS forms are received. Faxed 
invoices will not be processed. 
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EXECUTION OF BID 
 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 
CERTIFICATION 

 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  
Full name of Corporation 

  
  
  

Address as Prequalified 

 
Attest   By   

Secretary/Assistant Secretary   President/Vice President/Assistant Vice President 
Select appropriate title   Select appropriate title 

      
      
      

Print or type Signer's name  Print or type Signer's name 

      

     

    CORPORATE SEAL 
 

AFFIDAVIT MUST BE NOTARIZED 
  

Subscribed and sworn to before me this the 
  
_____ day of _____________________ 20__. 
  
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

PARTNERSHIP 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  By   
Signature of Witness   Signature of Partner 

       
Print or type Signer's name   Print or type Signer's name 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
  
_____ day of _____________________ 20__. 
  
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

LIMITED LIABILITY COMPANY 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  
Full Name of Firm 

  
  

Address as Prequalified 
  
  

  
 

      
Signature of Witness   Signature of Member/Manager/Authorized Agent 

    Select appropriate title 

      
      

Print or type Signer's name   Print or type Signer's Name 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent 
or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint 
of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 
within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding 
for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the 
laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes 
any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you 
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or 
promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  
On Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in 
the appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On 
Line (4), fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        
  If Corporation, affix Corporate Seal and   
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        
  If  Corporation, affix Corporate Seal and   
        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        

If  Corporation, affix Corporate Seal     
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor     
    Individual name 

      

 

Trading and doing business as 
    

    Full name of Firm 

      

      
Signature of Witness    Signature of Contractor, Individually 

      
Print or type Signer's name   Print or type Signer’s name 

      
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



D7POC133 57 Alamance, Caswell  
  & Orange County 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor   
  Print or type Individual name 

  
  

Address as Prequalified 
  

   

  Signature of Contractor, Individually 

    
    
  Print or type Signer's Name 

    
    

Signature of Witness   

    
    

Print or type Signer’s name   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 
 

Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at 

any time the bidder learns that his certification was erroneous when he submitted his 
debarment certification or explanation filed with the Department, or has become 
erroneous because of changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, 
and voluntarily excluded, as used in this provision, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  A 
copy of the Federal Rules requiring this certification and detailing the definitions and 
coverages may be obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter 

into any lower tier covered transaction with a person who is debarred, suspended, 
declared ineligible, or voluntarily excluded from participation in NCDOT contracts, 
unless authorized by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this 

form he will include the Federal-Aid Provision titled Required Contract Provisions 
Federal-Aid Construction Contract (Form FHWA PR 1273) provided by the 
Department, without subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier 

covered transaction that he is not debarred, suspended, ineligible, or voluntarily excluded 
from the covered transaction, unless he knows that the certification is erroneous.  The 
bidder may decide the method and frequency by which he will determine the eligibility of 
his subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a 

system of records in order to render in good faith the certification required by this 
provision.  The knowledge and information of a participant is not required to exceed that 
which is normally possessed by a prudent person in the ordinary course of business 
dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if 

the bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a 

civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offenses 
enumerated in paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an 
explanation with this submittal.  An explanation will not necessarily result in denial of 
participation in a contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 
 
 
 
 
 
  

Check here if an explanation is attached to this certification. 
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LISTING OF MBE/WBE SUBCONTRACTORS 
Sheet ________ of  ________  

Firm Name and Address Circle 
One 

Item 
No. 

Item Description 
* Agreed 
upon Unit 

Price 

** Dollar Volume of 
Item 

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the 
MBE/WBE subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the 
contract. 
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price: 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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LISTING OF MBE/WBE SUBCONTRACTORS 
Sheet ________ of  ________  

Firm Name and Address Circle 
One 

Item 
No. 

Item Description 
* Agreed 
upon Unit 

Price 

** Dollar Volume of 
Item 

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

  
** Dollar Volume of MBE Subcontractor     $ ____________ 

 
MBE Percentage of Total Contract Bid Price  ___________% 

 
** Dollar Volume of WBE Subcontractor     $ ____________ 

 
WBE Percentage of Total Contract Bid Price  ___________% 

 
*The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the 
MBE/WBE subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation 
in the contract. 
 
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price. 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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ADDENDA 
 

 
 
ADDENDUM #1 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #1. 
 
 
 
 
 
ADDENDUM #2 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #2. 
 
 
 
 
 
ADDENDUM #3 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #3. 
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CONTRACT BID FORM D7POC133 
 

WBS Element:  7.1001SM, 7.2001SM, 7.1017SM, 7.2017SM, 7.1068SM, 7.2068SM 
County: Alamance, Caswell, &, Orange   
Description: Traffic Signal Installation, Modifications and Revisions 
 

Line 
# 

Sect. 
# 

Item Description QTY Unit Unit Price Bid Amount 

1 848 4" concrete sidewalk 10 SY   

2 SP 
Generic Traffic Control 
Item - Traffic control per 
intersection 2-lane/2-way 

30 EA   

3 SP 
Generic Traffic Control 
Item - Traffic Control per 
intersection multilane 

30 EA   

4 SP Signal Cable 16-4, 16-7 8500 LF   

5 SP 
Generic Signal Item - Install 
NCDOT furnished 
Backplate 

5 EA   

6 SP 
Relocate Existing Vehicle 
Signal Head 

6 EA   

7 1710 Messenger Cable (1/4") 1000 LF   

8 1710 Messenger Cable (3/8") 3000 LF   

9 1715 Tracer Wire 500 LF   

10 1715 Paved Trenching (1,2") 100 LF   

11 1715 Paved Trenching (2,2") 100 LF   

12 1715 Unpaved trenching (1,2") 1500 LF   

13 1715 Unpaved trenching (2,2") 1000 LF   
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Line 
# 

Sect. 
# 

Item Description QTY Unit Unit Price Bid Amount 

14 1715 Directional Drill (1,2") 250 LF   

15 1715 Directional Drill (2) (2") 100 LF   

16 1716 
Junction Box (Standard 
Size) 

40 EA   

17 1716 
Junction Box (Over-Sized, 
Heavy Duty) 

5 EA   

18 1720 Wood Pole (35", class 3) 10 EA   

19 1720 Wood Pole (40",class 3) 10 EA   

20 SP 
Generic Signal Item - Install 
NCDOT Furnished Wood 
Post (6"x6") 

10 EA   

21 1721 Guy Assembly 25 EA   

22 1722 1" Riser w/weatherhead 5 EA   

23 1722 2" Riser w/weatherhead 25 EA   

24 1722 
Heat Shrink Tubing Retrofit 
Kit 

3 EA   

25 1722 
2" Riser w/heat shrink 
tubing 

3 EA   

26 1725 Inductive Loop Saw cut 3500 LF   

27 1726 Lead-in cable, (14-2) 15000 LF   

28 1730 
Communication Cable (12 
Fiber) 

3000 LF   
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Line 
# 

Sect. 
# 

Item Description QTY Unit Unit Price Bid Amount 

29 1731 Splice Enclosure 2 EA   

30 1731 Interconnect Center 2 EA   

31 1732 
Fiber-Optic Transceiver-
Drop & Repeat 

2 EA   

32 1732 
Fiber-Optic Transceiver-
Self-healing ringer 

2 EA   

33 SP New Electrical Service 5 EA   

34 SP 
Generic Signal Item - 
Remove existing cable 

15000 LF   

35 SP 
Span & Cable Transfer to 
new pole 

5 EA   

36 SP Soil Test 10 EA   

37 SP Drilled Pier Foundation 50 CY   

38 1750 Signal Cabinet Foundations 5 EA   

39 1752 Modify Cabinet Foundation 5 EA   

40 SP 
Metal Pole Foundation 
Removal 

2 EA   

41 SP Metal Pole Removal 4 EA   

42 SP 
Generic Signal Item - 
Adjust Span and/or Guy 
wire attachment 

10 EA   

43 SP 
Generic Signal Item - 
Emergency Response 

10 EA   
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Line 
# 

Sect. 
# 

Item Description QTY Unit Unit Price Bid Amount 

44 SP Grounding 25 EA   

45 SP 

Generic Signal Item - Install 
NCDOT furnished cabinet 
(base mounted) w/base 
adapter 

5 EA   

46 SP 
Generic Signal Item - Install 
NCDOT furnished cabinet 
(Pole mounted) 

5 EA   

47 SP 
Generic Signal Item - Install 
NCDOT furnished Flasher 
cabinet (pole mounted) 

4 EA   

48 SP 
Generic Signal Item - Install 
NCDOT furnished Flasher 
head assembly 

2 EA   

49 SP 
Generic Signal Item - Install 
NCDOT furnished LED 
blankout sign 

2 EA   

50 SP 
Generic Signal Item - Install 
NCDOT Furnished Metal 
strain pole 

10 EA   

51 SP 
Generic Signal Item - Install 
NCDOT Microwave vehicle 
detector 

2 EA   

52 SP 
Gen Signal Item  Install 
NCDOTfurnishedPedestrian 
Signal Head w/push button 

20 EA   

53 SP 

Generic Signal Item - Install 
NCDOT furnished 
Pedestrian pedestal and 
foundation 

10 EA   

54 SP 
Generic Signal Item - Install 
NCDOT Furnished Sign 

50 EA   

55 SP 
Generic Signal Item - Install 
NCDOT furnished Vehicle 
Signal Head 

50 EA   

56 SP 
Generic Signal Item - Metal 
Sig Pole w/foundation 
inspection & certification 

10 EA   

57 SP 
Generic Signal Item - 
Modify existing Electrical 
Service 

5 EA   

58 SP 

Generic Signal Item - 
Remove base mounted 
cabinet foundation & 
hardware 

5 EA   
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Line 
# 

Sect. 
# 

Item Description QTY Unit Unit Price Bid Amount 

59 SP 
Generic Signal Item - 
Remove existing base 
mounted cabinet 

5 EA   

60 SP 
Generic Signal Item - 
Remove existing pedestrian 
signal head 

10 EA   

61 SP 
Generic Signal Item - 
Remove existing pole 
mounted cabinet 

6 EA   

62 SP 
Generic Signal Item - 
Remove existing signs for 
signals 

4 EA   

63 SP 
Generic Signal Item - 
Remove existing span wire 

1000 LF   

64 SP 
Generic Signal Item - 
Remove existing vehicular 
signal head 

50 EA   

65 SP 
Generic Signal Item - 
Remove existing Wood Pole

10 EA   

66 SP 

Generic Signal Item - 
Replace Led modules with 
NCDOT furnished led 
modules 

10 EA   

67 SP 
Generic Signal Item - Signal 
pedestal foundation 
w/NCDOT components 

5    

TOTAL AMOUNT 
BID 

 

 
 

CONTRACTOR_______________________________________________ 
 
 

ADDRESS_________________________________________________________________ 
 
 
PHONE __________________________________________________________   
 
 

AUTHORIZED AGENT_______________________________________  
 
 

TITLE _________________________________ 
 
 

SIGNATURE_______________________________________________  
 
 

DATE _________________________________ 
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EXECUTION OF CONTRACT 
 
CONTRACT NO: D7POC133 
WBS ELEMENT: 7.1001SM, 7.2001SM, 7.1017SM, 7.2017SM, 7.1068SM, 

7.2068SM 
COUNTY:   ALAMANCE, CASWELL, &, ORANGE 
DESCRIPTION:  TRAFFIC SIGNAL INSTALLATION, MODIFICATION AND 

REVISIONS 
 
 
 
 
 
 

ACCEPTED BY THE DEPARTMENT 
 
 
 
 

__________________________________________________ 
Proposals Engineer 

 
 
 

__________________________________________________ 
Date 

 
 
 

EXECUTION OF CONTRACT AND BONDS 
APPROVED AS TO FORM: 

 
 
 

_____________________________________________ 
Division Engineer 

 
 
 

__________________________________________________ 
Date 

 
 
 
 
 
 
 
Signature Sheet (Bid) - ACCEPTANCE SHEET 


