
STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
DIVISION 8 - DISTRICT 3 

 

CONTRACT PROPOSAL 
 

CONTRACT NO:  DH00139 
 

WBS ELEMENT:   8C.062016, 8C.062074, 8C.062075, 8C.062079, AND 8C.062081 
 

ROUTE NO:    SR 1524 (BELFORD CHURCH RD), SR 1217 (LANES CHAPEL RD), SR 1225 
(MT OLIVE CHURCH RD), SR 1130 (APPLE ORCHARD RD), AND SR 1306 
(FLINT HILL RD) 

 

LENGTH:    15.49 MILES 
 

COUNTY:    MONTGOMERY 
 

DESCRIPTION:    ASPHALT SURFACE TREATMENT AND PAVEMENT MARKINGS 
 
BID OPENING:      TUESDAY, MARCH 11, 2014 
 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 
CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR 
CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR 
MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD OR SBE 
PROJECT.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE 
PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION 
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. 

 
 
_________________________________________________________________________________________________________   
NAME OF BIDDER               N.C. CONTRACTOR’S LICENSE NUMBER 
 
_________________________________________________________________________________________________________ 
ADDRESS OF BIDDER 

 
RETURN BIDS TO:     
 
US Postal Service: Delivery Service: 
North Carolina Dept. of Transportation North Carolina Dept. of Transportation 
Division of Highways Division of Highways 
P.O. Box 1067 902 N. Sandhills Boulevard 
Aberdeen, NC  28315 Aberdeen, NC  28315 
Attn: Alison W. Kluttz, PE Attn: Alison W. Kluttz, PE 



 

 

INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements, except 
that bids may be prepared by electronic means as described elsewhere in this proposal.  
Failure to comply with any requirement shall cause the bid to be considered irregular and shall 
be grounds for rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any 

manner.  DO NOT SEPARATE THE BID SHEET FROM THE PROPOSAL! 
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various 

contract items shall be written in figures.  ***Unit prices shall be rounded off by the bidder to 
contain no more than FOUR decimal places.*** 

4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item 
shall be determined by multiplying each unit bid by the quantity for that item, and shall be written 
in figures in the "Amount Bid" column of the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total 
amount shall be determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct 
entry adjacent thereto in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be submitted with the entire proposal and shall be properly executed.  All 
bids shall show the following information: 

 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter 

into a contract pursuant to an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A 

SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE 
NCDOT 8th DIVISION OFFICE AT 902 N. SANDHILLS BLVD., P.O. BOX 1067, ABERDEEN, 
NORTH CAROLINA 28315  NO LATER THAN 2:00 PM, TUESDAY, MARCH 11, 2014. 

12. The sealed bid must display the Contractor’s name and address and the following statement on 
the front of the sealed envelope: 

 
QUOTATION FOR WBS 8C.062016, ETC. – ASPHALT SURFACE TREATMENT 
AND INSTALLING PAVEMENT MARKINGS ON 7 SECTIONS OF SECONDARY 
ROADS IN MONTGOMERY COUNTY TO BE OPENED AT 2:00 P.M., TUESDAY, 
MARCH 11, 2014. 

 
13. If delivered by mail or delivery service, the sealed envelope shall be placed in another 

sealed envelope and the outer  envelope shall be addressed as follows: 
   

US Postal Service: Delivery Service: 
North Carolina Dept. of Transportation North Carolina Dept. of Transportation 
Division of Highways Division of Highways 
P.O. Box 1067 902 N. Sandhills Boulevard 
Aberdeen, NC  28315 Aberdeen, NC  28315 
Attn: Alison W. Kluttz, PE Attn: Alison W. Kluttz, PE 

 
AWARD OF CONTRACT 

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with 
Section 102 (excluding 102-10) of the current edition of the Standard Specifications for Roads and Structures.  
The lowest responsible bidder will be notified that his bid has been accepted and that he has been awarded the 
contract.  NCDOT reserves the right to reject any or all bids. 
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PURCHASE ORDER CONTRACT 
PROJECT SPECIAL PROVISIONS 

 

GENERAL 
 

SCOPE OF WORK:  
 
This contract is for placing Asphalt Surface Treatment and installing pavement markings on 7 sections of 
secondary roads in Montgomery County. 
 
This work shall consist of placing Asphalt Surface Treatment; final pavement markings; and all other 
incidental items necessary to complete the project as specified and shown on the plans.  
 
All work and materials shall be in accordance with the provisions of the General Guidelines of this 
contract, the Project Special Provisions, the current edition of the North Carolina Department of 
Transportation Standard Specifications for Roads and Structures, the current edition of the North Carolina 
Department of Transportation Roadway Standards Drawings, and the current edition of the Manual of 
Uniform Traffic Control Devices (MUTCD). 

Wherever reference is given to codes, or standard specifications, or other data published by regulating 
agencies or accepted organizations, including but not limited to N.C. State Building Codes, Federal 
Specifications, ASTM Specifications, N.C. Department of Transportation ‘Standard Specifications for 
Roads and Structures’, and the like, it shall be understood that such reference is to the latest edition 
including addenda published prior to the date of the contract documents. 
 
The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and 
regulations, and shall comply with the provisions of Section 107 of the Standard Specifications. 
 
 
COMPUTER BID PREPARATION: (OPTIONAL) 
 
The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by means of a 
personal computer. For electronic bid preparation the Contractor shall download the Expedite program 
from the NCDOT “Project Letting” website. Then download the appropriate .ebs electronic file of line items 
and quantities unique to each project from the Division Office’s website.  
 
The only entries into the program which will be permitted by the Bidder are the appropriate unit or lump 
sum prices for those items which must be bid in order to provide a complete bid for the project, and any 
MBE/WBE or DBE participation in the appropriate section of the Expedite program. When these entries 
have been made, the program will automatically prepare a complete set of itemized proposal sheets 
which will include the amount bid for the various items and the total amount bid for the project in addition 
to the unit or lump sum prices bid. The computer generated itemized proposal sheets shall be printed and 
signed by a duly authorized representative in accordance with Article 102-8(A)(8). This set of itemized 
proposal sheets, when submitted together with the appropriate proposal, will constitute the bid and shall 
be delivered to the appropriate Division Office or location specified in the INSTRUCTIONS TO BIDDERS. 
If the Bidder submits his bid on computer generated itemized proposal sheets, bid prices shall not be 
written on the itemized proposal sheets bound in the proposal. The computer generated itemized 
proposal sheets (.ebs bid file) shall also be copied to a compact disk (CD) furnished by the Contractor 
and shall be submitted to the Department with the bid.  
 
In the case of a discrepancy between the unit or lump sum prices submitted on the itemized proposal 
sheets and those contained on the CD furnished by the Contractor, the unit or lump sum prices submitted 
on the printed and signed itemized proposal sheets shall prevail. 
The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids except that a 
bid may be submitted on computer generated itemized proposal sheets in which case the entries on the 
itemized proposal sheets will not be required to be in ink. Changes to any entry on the computer 
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generated itemized proposal sheets shall be made in accordance with requirement Number (6) of the 
INSTRUCTIONS TO BIDDERS. When the computer generated itemized proposal sheets are not signed 
and received with the proposal, the bid will be considered irregular. 
 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
 
The date of availability for this project is April 7, 2014.  The Contractor may begin work prior to this 
date upon issuance of the Purchase Order and upon approval of the Engineer or his/her duly authorized 
representative.  If such approval is given, and the Contractor begins work prior to the date of availability, 
the Department of Transportation will assume no responsibility for any delays caused prior to the date of 
availability by any reason whatsoever, and such delays, if any, will not constitute a valid reason for 
extending the completion date. 
 
No work will be permitted and no purchase order will be issued until all required bonds and prerequisite 
conditions and certifications have been satisfied.   
 
The completion date for this project is October 15, 2014.  No extensions will be authorized except as 
authorized by Article 108-10 of the current edition of the Standard Specifications.  
 
Liquidated damages of Seven Hundred Fifty Dollars ($ 750.00) per calendar day will be charged for 
each calendar day after the completion date for this project that any part of the required work has not 
been completed. 
 
 
PROSECUTION OF WORK: 
(7-1-95) RG 15 
 
The Contractor will be required to prosecute the work in a continuous and uninterrupted manner with 
workmen in sufficient numbers, abilities, and supervision, and with equipment, materials, and methods of 
construction from the time he/she begins the work until completion and final acceptance of the project.  
The Contractor will not be permitted to suspend his/her operations except for reasons beyond his/her 
control or except where the Engineer has authorized a suspension of the Contractor's operations in 
writing. 
 
In the event that the Contractor's operations are suspended in violation of the above provisions, the sum 
of $750.00 will be charged the Contractor for each and every calendar day that such suspension takes 
place.  The said amount is hereby agreed upon as liquidated damages due to extra engineering and 
maintenance costs and due to increased public hazard resulting from a suspension of the work.  
Liquidated damages chargeable due to suspension of the work will be additional to any liquidated 
damages that may become chargeable due to failure to complete the work on time. 
 
 
POSTED WEIGHT LIMITS: 
(7-1-95) RG 24 
 
The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are 
posted with weight limits less than the legal limit.  Do not exceed the posted weight limits in transporting 
materials and/or equipment to the projects.  Make a thorough examination of all projects and haul routes 
and be prepared to discuss them at the Preconstruction Conference. 
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MAJOR CONTRACT ITEMS: 
 
(2-19-02) 104 SP1 G28 
 
The following listed items are the major contract items for this contract (see Article 104-5 of the 
2012 Standard Specifications): 
 

Line # Description 
3 Asphalt Concrete Intermediate Course, Type I19.0B 
7 Asphalt Surface Treatment, Triple Seal 

 
 
NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 
 
None of the items included in this contract will be specialty items (see Article 108-6 of the 2012 Standard 
Specifications). 
 
 
FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 3.1476 per gallon.  Where any of the following are 
included as pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor 
Diesel 

Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 
Open-Graded Asphalt Friction Course Gal/Ton 2.90 
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 
Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
__" Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-21-13) 108-2 SP1 G58 
 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds 
Termination of Contracts included elsewhere in this proposal.  The Department of Transportation's 
schedule of estimated completion progress for this project as required by that Standard Special Provision 
is as follows: 
 

Fiscal Year Progress (% of Dollar Value) 
2014 (7/01/13 - 6/30/14) 44% of Total Amount Bid 
2015 (7/1/14 – 6/30/15) 56% of Total Amount Bid 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the 
2012 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's progress 
schedule over the progress as shown above shall be subject to the approval of the Engineer. 
 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(DIVISIONS): 
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s 
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in 
part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to 
meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to 
meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a 
replacement for a previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not 
greater than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 
Contractor's approved, committed MBE and WBE participation along with a listing of the committed MBE 
and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials or supplies required for the performance of the contract are bought, kept in stock, and 
regularly sold to the public in the usual course of business.  A regular dealer engages in, as its principal 
business and in its own name, the purchase and sale or lease of the products in question.  A regular 
dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such 
products in stock, if it owns and operates distribution equipment for the products.  Brokers and packagers 
are not regarded as manufacturers or regular dealers within the meaning of this section. 
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North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services 
and information to applicants for MBE/WBE certification.  The MBE/WBE program follows the same 
regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR 
Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE 
and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replac
ement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form
%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a 
written joint check agreement among the parties providing full and prompt disclosure of the expected use 
of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%2
0Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular 
dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the 
amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Sub
contractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project 
that will meet this MBE and WBE goals.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 
areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort 
packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xls 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business Enterprises 
are established for this contract: 
 
(A) Minority Business Enterprises 2.0 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that MBEs participate in at least the percent of the contract 
as set forth above as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs 

during the performance of the contract.  Any MBE participation obtained shall be reported 
to the Department. 

 
(B) Women Business Enterprises 3.0 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that WBEs participate in at least the percent of the contract 
as set forth above as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs 

during the performance of the contract.  Any WBE participation obtained shall be reported 
to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are 
certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory as 
MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.  The Directory can 
be found at the following link.  https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 
capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during 
the life of the contract.  Only those identified to meet the MBE goal and the WBE goal will be considered 
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional 
MBE/WBE subcontractors.  Any additional MBE/WBE subcontractor participation submitted at the time of 
bid will be used toward overall race-neutral goals.  Only those firms with current MBE and 
WBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE 
and WBE participation.  The Contractor shall indicate the following required information: 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 
participation, including the names and addresses on Listing of MBE and 
WBE Subcontractors contained elsewhere in the contract documents in order for the bid 
to be considered responsive.  Bidders shall indicate the total dollar value of the MBE and 
WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of 

MBE and WBE Subcontractors by entering the word “None” or the number “0.”  This form 
shall be completed in its entirety.  Blank forms will not be deemed to represent zero 
participation.  Bids submitted that do not have MBE and WBE participation indicated on 
the appropriate form will not be read publicly during the opening of bids.  The Department 
will not consider these bids for award and the proposal will be rejected. 
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(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of 
bid by checking the Directory of Transportation Firms.  If the firm is not certified at the 
time of the bid-letting, that MBE’s or WBE’s participation will not count towards achieving 
the corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE Subcontractors are 

not required for the zero goal, however any MBE or WBE participation that is achieved during the 
project shall be reported in accordance with requirements contained elsewhere in the special 
provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is 
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other bidder.  
In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it 
performs on the contract with its own forces.  However, all the work that is performed by the MBE or WBE 
bidder and any other similarly certified subcontractors will count toward the goal.  The MBE or WBE 
bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit toward 
the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder 
puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which will 
perform another 5% of the work.  Together the two WBE firms submit on the Listing of MBE and WBE 
Subcontractors a value of 45% of the contract which fulfills the WBE goal.  The 8% MBE goal shall be 
obtained through MBE participation with MBE certified subcontractors or documented through a good 
faith effort.  It should be noted that you cannot combine the two goals to meet an overall value.  The two 
goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 
Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and 
WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  This 
documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth 
calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state 
holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next official 
state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the 
MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE 
participation will not count toward meeting the MBE/WBE goal.  If the lack of this participation drops the 
commitment below either the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts 
for the goal not met, completed in its entirety, to the Engineer  no later than 12:00 noon of the eighth 
calendar day following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state 
holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next official 
state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive 
bidder shall submit to the Department documentation of adequate good faith efforts made to reach that 
specific goal(s). 
 
One complete set and 6 copies of this information shall be received in the office of the Engineer no later 
than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on 
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Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no 
later than 12:00 noon on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 
submit a representative letter along with a distribution list of the firms that were solicited.  Documentation 
of MBE/WBE quotations shall be a part of the good faith effort submittal.  This documentation may include 
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation 
documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the 
goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain 
sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and 
aggressively sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith 
efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 
has made.  Listed below are examples of the types of actions a bidder will take in making a good faith 
effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a 
mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the NCDOT 
Directory of Transportation Firms) the interest of all certified MBEs/WBEs who have the capability 
to perform the work of the contract.  The bidder must solicit this interest within at least 10 days 
prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall 
provide the opportunity to MBEs/WBEs within the Division and surrounding Divisions where the 
project is located.  The bidder must determine with certainty if the MBEs/WBEs are interested by 
taking appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood 

that the MBE and WBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units to 
facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract 

MBE/WBE goals when the work to be sublet includes potential for MBE/WBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to a solicitation. 
 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with the 
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of MBEs/WBEs that were considered; a description of the information 
provided regarding the plans and specifications for the work selected for subcontracting; 
and evidence as to why additional agreements could not be reached for MBEs/WBEs 
to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors in negotiating 

with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price 
and capabilities as well as contract goals into consideration.  However, the fact that there 
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may be some additional costs involved in finding and using MBEs/WBEs is not in itself 
sufficient reason for a bidder’s failure to meet the contract MBE or WBE goals, as long as 
such costs are reasonable.  Also, the ability or desire of a prime contractor to perform the 
work of a contract with its own organization does not relieve the bidder of the 
responsibility to make good faith efforts.  Bidding contractors are not, however, required 
to accept higher quotes from MBEs/WBEs if the price difference is excessive or 
unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in specific 
groups, organizations, or associates and political or social affiliations (for example, union vs. non-
union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the 
bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid 
opening NCDOT’s Business Development Manager in the Business Opportunity and Work Force 
Development Unit to give notification of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable 

good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 
MBE and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, 

when the apparent successful bidder fails to meet the goals, but others meet it, you may 
reasonably raise the question of whether, with additional reasonable efforts the apparent 
successful bidder could have met the goals.  If the apparent successful bidder fails to 
meet the MBE and WBE goals, but meets or exceeds the average MBE and 
WBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder having 
made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department 
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 
Department that the MBE and WBE goals can be met or that an adequate good faith effort has been 
made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal 
a determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to 
appeal the determination made by the Committee, they shall provide written notification to the Engineer.  
The appeal shall be made within 2 business days of notification of the determination of non-good faith. 
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Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 
contract goal requirements.  The total dollar value of participation by a committed MBE/WBE will 
be based upon the value of work actually performed by the MBE/WBE and the actual payments 
to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through 
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in 
accordance with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm 
may be counted toward the MBE contract goal requirement.  The same holds for work that a 
WBE subcontracts to another WBE firm.  Work that a MBE subcontracts to a non-MBE firm does 
not count toward the MBE contract goal requirement.  Again, the same holds true for the work 
that a WBE subcontracts to a non-WBE firm.  If a MBE or WBE contractor or subcontractor 
subcontracts a significantly greater portion of the work of the contract than would be expected on 
the basis of standard industry practices, it shall be presumed that the MBE or WBE is not 
performing a commercially useful function.  The MBE/WBE may present evidence to rebut this 
presumption to the Department.  The Department's decision on the rebuttal of this presumption 
may be subject to review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count 
toward its contract goal requirement a portion of the total value of participation with the MBE or 
WBE in the joint venture, that portion of the total dollar value being a distinct clearly defined 
portion of work that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a MBE or WBE 
regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing bonds 
or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site (but 
not the cost of the materials and supplies themselves), provided the fees are determined 
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to be reasonable and not excessive as compared with fees customarily allowed for 
similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and 
WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for execution of the 
work of the contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved.  To perform a commercially useful function, the MBE/WBE shall 
also be responsible with respect to materials and supplies used on the contract, for negotiating 
price, determining quality and quantity, ordering the material and installing (where applicable) and 
paying for the material itself.  To determine whether a MBE/WBE is performing a commercially 
useful function, the Department will evaluate the amount of work subcontracted, industry 
practices, whether the amount the firm is to be paid under the contract is commensurate with the 
work it is actually performing and the MBE/WBE credit claimed for its performance of the work, 
and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 
a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not 
be a contrived arrangement for the purpose of meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides 
on the contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 
subcontract the work to another WBE firm, including an owner-operator who is certified 
as a WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit 
for the total value of the transportation services the subcontracted MBE or WBE provides 
on the contract.  It should be noted that every effort shall be made by MBE and WBE 
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 
WBEs), in order to fulfill the goal requirement.  This, however, may not always be 
possible due to the limitation of firms in the area.  If the MBE or WBE firm shows a good 
faith effort has been made to reach out to similarly certified transportation service 
providers and there is no interest or availability, and they can get assistance from other 
certified providers, the Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is 
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by 
MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as a result of the 
subcontract arrangement.  The value of services performed under subcontract 
agreements between the MBE/WBE and the Contractor will not count towards the 
MBE/WBE contract requirement. 
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(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to 
the general public.  The lease must indicate that the MBE/WBE has exclusive use of and 
control over the truck.  This requirement does not preclude the leased truck from working 
for others during the term of the lease with the consent of the MBE/WBE, so long as the 
lease gives the MBE/WBE absolute priority for use of the leased truck.  This type of lease 
may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s 
payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or 
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the 
MBE/WBE for convenience.  This includes, but is not limited to, instances in which the Contractor seeks 
to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may 
only be terminated after receiving the Engineer’s written approval based upon a finding of good cause for 
the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for 
approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the 
Contractor may be disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE that 
was submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds 
true if a committed WBE is terminated for good cause, an additional WBE that was submitted at 
the time of bid may be used to fulfill the WBE goal.  A good faith effort will only be required for 
removing a committed MBE/WBE if there were no additional MBEs/WBEs submitted at the time 
of bid to cover the same amount of work as the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps 
taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting 

the work defaulted by the previous MBE/WBE or in subcontracting other items of work in 
the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 
(b) A description of the information provided to MBEs/WBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or 
insurance required by the Contractor. 
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(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the Department 
will not require the Contractor to solicit replacement MBE/WBE participation equal to the 
remaining work to be performed by the decertified firm.  The participation equal to the 
remaining work performed by the decertified firm will count toward the contract goal 
requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall 
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with 
another similarly certified MBE/WBE subcontractor to perform at least the same amount 
of work to meet the MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do 
the same amount of work, a good faith effort must be submitted to NCDOT (see A herein 
for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by 
a committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the 
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the 
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the 
MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on 
the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise 
approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a 
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor 
shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that 
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 
MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a 
proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction 
on the project.  The plan shall include the names of all trucking firms proposed for use, their certification 
type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and 
the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the 
Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% or 100%) 
of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier 
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subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end of the 
following month.  Failure to submit this information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 

entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from further bidding until the 
required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from being approved for further 
work on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value 
of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed for 
payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
 
 
LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 
Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a 
specific written description of the location in the locate request. 
 
 
RESOURCE CONSERVATION: 
(5-21-13) 104-13 SP1 G118 
 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and NCGS 136-28.8, it 
is the policy of the Department to aid in the reduction of materials that become a part of our solid waste 
stream, to divert materials from landfills, and to find ways to recycle and reuse materials for the benefit of 
the Citizens of North Carolina. 
 
Initiate, develop and use products and construction methods that incorporate the use of recycled or solid 
waste products in accordance with Article 104-13 of the 2012 Standard Specifications.  Report the 
quantities of reused or recycled materials either incorporated in the project or diverted from landfills on 
the Project Construction Reuse and Recycling Reporting Form. 
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A location-based tool for finding local recycling facilities and the Project Construction Reuse and 
Recycling Reporting Form are available at: 
 
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx 
 
 
DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the following: 
 
All steel and iron products that are permanently incorporated into this project shall be produced in the 
United States except minimal amounts of foreign steel and iron products may be used provided the 
combined material cost of the items involved does not exceed 0.1% of the total amount bid for the entire 
project or $2,500, whichever is greater.  If invoices showing the cost of the material are not provided, the 
amount of the bid item involving the foreign material will be used for calculations.  This minimal amount of 
foreign produced steel and iron products permitted for use is not applicable to high strength fasteners.  
Domestically produced high strength fasteners are required. 
 
 
MAINTENANCE OF THE PROJECT: 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first sentence 
of the first paragraph: 
 
All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last sentence of 
the first paragraph: 
 
The Contractor shall perform weekly inspections of guardrail and guiderail and shall report damages to 
the Engineer on the same day of the weekly inspection.  Where damaged guardrail or guiderail is 
repaired or replaced as a result of maintaining the project in accordance with this article, such repair or 
replacement shall be performed within 7 consecutive calendar days of such inspection report.  
 
Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of the last 
paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations necessary, except for 
maintenance of guardrail/guiderail, as this work will be considered incidental to the work covered by the 
various contract items.  The provisions of Article 104-7, Extra Work, and Article 104-8, Compensation and 
Record Keeping will apply to authorized maintenance of guardrail/guiderail.  Performance of weekly 
inspections of guardrail/guiderail, and the damage reports required as described above, will be 
considered to be an incidental part of the work being paid for by the various contract items. 
 
 
CONTRACTOR CLAIM SUBMITTAL FORM: 
(9-16-08) SP1 G140 
 
If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 
submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction Unit or 
http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 
 
 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/
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OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be performed in the 
United States of America.  No work shall be outsourced outside of the United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 
services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
 
 
GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 
 
By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any vendor 
or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, 
landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State 
employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control 
and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human 
Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the 
Governor).  This prohibition covers those vendors and contractors who: 
(A) Have a contract with a governmental agency; or  
(B) Have performed under such a contract within the past year; or  
(C) Anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and contractors 
are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 
prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other State 
Agencies to determine if those agencies have adopted Executive Order 24. 
 
 
EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line 
32 (the first sentence of the second paragraph and the first word of the second sentence of the second 
paragraph). 
 
 
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 
 
Revise the 2012 Standard Specifications as follows: 
 
Replace all references to “State Highway Administrator” with “Chief Engineer”. 
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DRIVEWAYS AND PRIVATE PROPERTY: 
 
The Contractor shall maintain access to driveways for all residents and property owners throughout the 
life of the project.   
 
The Contractor shall not perform work for private citizens or agencies in conjunction with this project or 
within the project limits of this contract.  Any driveway paved by a Contractor, which ties into a NCDOT 
system road being paved by the Contractor, must be paved either prior to the road-paving project or after 
its completion. 
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PURCHASE ORDER CONTRACT 
PROJECT SPECIAL PROVISIONS 

 

ROADWAY 
 
 
WORK TO BE PERFORMED BY STATE FORCES: 
 

Erosion control devices have been installed and will be maintained by State Forces.  Where the erosion 
control devices are altered or damaged by the Contractor during the construction of the project, the 
Contractor shall repair or replace the erosion control devices at no cost to the Department. 
 
Shoulder reconstruction will be performed by State Forces. 
 
 
MOBILIZATION: 

 

Mobilization will be paid as a contract lump sum price and as per Section 800 of the 2012 Standard 
Specifications. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Mobilization Lump Sum 
 
 
ASPHALT SURFACE TREATMENT 

 
The asphalt surface treatment (AST) on this project shall be in accordance with Section 660 of the 2012 
NCDOT Standard Specifications for Roads and Structures and the following provisions: 
 
Maps 1, 5 and 7 shall receive an Asphalt Surface Treatment, Triple Seal.  The Asphalt Surface 
Treatment on this project shall be constructed in accordance with Article 660-9(B)(3), entitled "Triple 
Seal".  The seal coat layers on these maps shall be constructed using 3 layers of No. 78M aggregate. 
 
Maps 2 and 3 shall receive an Asphalt Surface Treatment, Mat Coat using #5 Stone and shall be 
constructed in accordance with Article 660-9(A) and followed with an Asphalt Surface Treatment, Split 
Seal.  The Asphalt Surface Treatment, Split Seal on these two maps shall be constructed in accordance 
with Article 660-9(B)(2), entitled "Split Seal".  The seal coat layers on these maps shall be constructed 
using 2 layers of No. 78M aggregate. 
 
Maps 4 and 6 shall receive an Asphalt Surface Treatment, Triple Seal after receiving a layer of Asphalt 
Concrete Intermediate Course, I19.0B.  The Asphalt Surface Treatment on this project shall be 
constructed in accordance with Article 660-9(B)(3), entitled "Triple Seal".  The seal coat layers on these 
maps shall be constructed using 3 layers of No. 78M aggregate. 
  
Prior to the placement of Asphalt Surface Treatment, the surface and roadway edges shall be cleaned of 
all dust, dirt, clay, grass, sod, and any other deleterious material.  Excess material may be incorporated 
into shoulder reconstruction to be performed by State Forces where approved by the Engineer.  Any 
excess material that cannot be incorporated into the shoulder reconstruction shall be removed and 
disposed of by the Contractor at an approved disposal site.  All costs associated with this work will be 
considered incidental to other items in the contract. 
 
Prior to placement of Asphalt Surface Treatment, existing manholes and meter/valve boxes shall be 
covered with paper and marked with an offset to establish location.   
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The Asphalt Surface Treatment on this project shall progress on one lane up to one mile or an 
appropriate termination point as directed by the Engineer.  Then the other lane is to be surfaced and 
brought up to the new surface elevation. 
 
When placing AST within the project limits, the AST shall be placed back to the end of the radii of each 
intersecting roadway.     
 
When directed by the Engineer, excess aggregate material shall be broomed from the surface of the seal 
coat. 
 
Blotting sand will be considered incidental to this work and no separate payment will be made.  Other 
granular material may be used in lieu of blotting sand as approved by the Engineer. 
 
Portable Work Zone signing associated with this work including but not limited to, “Loose Gravel” and 
“Unmarked Pavement” signs will be considered incidental to the contract line item Temporary Traffic 
Control.   
 
 
WARRANTY OF ASPHALT SURFACE TREATMENT: 
(6-18-02) (Rev 8-21-12) 660 SP6 R56R 
 
Description 
 
The warranty for Asphalt Surface Treatment (AST) shall consist of partial acceptance, warranty bond, 
warranty performance criteria, and the rights and responsibilities of the Department and the Contractor.  
The warranty period shall be for 2 years, beginning on the Engineer’s acceptance date. 
 
Definitions 
 
Extent - This distress indicator refers to the size of the problem area (extent of occurrence).  The extent of 
occurrence will be measured on frequency. 
 
Lot - A 1,000-foot section of pavement or portion thereof, a lane width wide, on which AST is constructed 
on a single day and a single map. 
 
Map - A segment of roadway defined in the contract with definitive beginning and ending points. 
 
Severity - This distress indicator describes the problem area. 
 
Warranty Bond - The bond that guarantees the AST against defects in materials and workmanship that 
may develop after the Engineer’s acceptance date and during the warranty period. 
 
Warranty Period - The 2-year period beginning on the date of the Engineer’s acceptance by the 
Department. 
 
Warranty Work - If the thresholds are exceeded during the warranty period, corrective action will be 
completed by the Contractor to bring the warranted work back into compliance prior to the release of the 
warranty.  All costs associated with any warranty work shall be borne by the Contractor. 
 
AST Acceptance and Warranty 
 
(A) Engineer’s Acceptance 
 

At the completion of the AST, the Department will conduct an inspection of the work.  
If appropriate, the Department may inspect a portion of the work as necessary.  If the work is 
determined by the Department to have been satisfactorily completed in accordance with the 
contract, the Department will issue an Engineer’s acceptance of all or part of the work as 
described above.  If the work is determined by the Department not to have been satisfactorily 
completed in accordance with the contract, the Contractor shall correct at his own expense any 
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and all defects in materials and workmanship, after which the Engineer’s acceptance date will be 
established.  The Engineer’s acceptance dates so established will constitute the start date for the 
warranty period. 

 
(B) Subsequent Inspections 
 

The Department will inspect the work for determination of warranty compliance within 6 months of 
the date of Engineer’s acceptance and just prior to the end of the warranty period. 

 
(C) Situations Affecting the Warranty 
 

During the warranty period, the Contractor will not be held responsible for distresses that are 
caused by factors not related to materials and workmanship.  These include, but are not limited 
to, chemical and fuel spills, vehicle fires, base failures, and snow plows.  Other factors considered 
to be beyond the control of the Contractor, which may contribute to pavement distress, will be 
considered by the Engineer on a case by case basis upon receipt of a written request from the 
Contractor.  Maintaining traffic on the pavement surface prior to the Engineer’s acceptance will 
not be a condition for voiding the warranty. 

 
(D) Emergency Repairs 
 

If, in the opinion of the Department, a pavement condition covered by the warranty requires 
immediate attention for the safety of the traveling public, the Contractor will be notified 
immediately.  If the Contractor cannot be contacted or cannot perform the required work in a 
timely fashion, the Department may perform or have the work performed at the Contractor’s 
expense.  Any emergency work performed will not alter the requirements, responsibilities, or 
obligations of the warranty. 

 
(E) Warranty Bond  
 

The Contractor shall furnish a warranty bond in an amount equal to 100% of the amount bid for 
the AST items of work.  The warranty shall be for a period of 2 years.  The effective starting date 
of the warranty bond shall be the Engineer’s acceptance date. 

 
(F) Warranty Performance Criteria 
 

Surface 
Defects 

 
Severity 

Extent 
(Per Lot) 

Surface 
Patterns 

Alternate lean and heavy lines streaking 
over the entire pavement surface. 

Greater than 20% of a lot affected; 
distress spotted evenly over the lot or 
over localized areas within the lot. 

Bleeding/ 
Flushing 

Distinctive appearance (with excess 
asphalt binder already free). 

Greater than 20% of the wheel tracks 
within a lot affected. 

Loss of Cover 
Aggregate 

Large patches of cover aggregate lost 
from the pavement surface. 

Greater than 20% of a lot affected; 
distress spotted evenly over the lot or 
over localized areas within the lot. 

 
The beginning point of the first lot will be the beginning point of each day’s operation or the 
beginning of a map, whichever is applicable. 

 
(G) Rights and Responsibilities of the Department 
 

The Department: 
 
Will be responsible for monitoring the AST during the warranty period and will provide the 
Contractor all written reports of the surface treatment’s condition related to the warranty 
performance criteria. 
 
Will be responsible for notifying the Contractor in writing of any required warranty work. 
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Will review and approve the date(s) requested by the Contractor to perform warranty work. 
 
Will approve all materials and methods used in warranty work. 
 
Will determine if warranty work performed by the Contractor meets the contract. 
 
Will perform or have performed, routine maintenance during the warranty period, which routine 
maintenance will not relieve the Contractor from meeting the warranty requirements of this 
provision. 
 
Will require the Contractor to make immediate emergency repairs to the AST to prevent as 
unsafe road condition as determined by the Department.  Should the Contractor fail to comply 
with this requirement, to the Department’s satisfaction and within the time frame required by the 
Department, the Department has the right to perform, or have performed, at the Contractor’s sole 
expense, any emergency repairs deemed necessary by the Department.  Any such emergency 
repairs undertaken will not relieve the Contractor from meeting the warranty requirements of this 
provision. 
 
Will document the condition of the AST prior to emergency repairs. 

 
(H) Rights and Responsibilities of the Contractor 
 

The Contractor: 
 
Shall unconditionally warrant to the Department that the AST shall be free of defects in materials 
and workmanship as defined by the warranty performance criteria as set forth above for a period 
of 2 years from the Engineer’s acceptance date of the AST.  The warranty bond shall be 
submitted to the Department upon the Engineer’s acceptance. 
 
Shall be responsible for performing all warranty work, including but not limited to, traffic control 
and restoring all associated pavement features at no additional cost to the Department. 
 
Shall be responsible for replacing all temporary repairs, resulting from the AST being in non-
compliance with the warranty performance criteria, with Department approved materials and 
methods. 
 
Shall notify the Department and shall submit a written course of action proposing appropriate 
corrective measures for the needed warranty work 5 calendar days prior to commencement of 
warranty work, unless the warranty work requires immediate emergency repairs as determined by 
the Department. 
 
Shall follow all maintenance of traffic requirements of the contract when any warranty work is 
performed. 
 
Shall complete all warranty work in a neat and uniform manner and shall meet the requirements 
specified in the contract. 
 
Shall supply to the Department original documentation in accordance with the 2012 Standard 
Specifications that all insurance required by the contract is in effect during the periods that any 
warranty work is being performed. 
 
Shall make repairs to the AST prior to the conclusion of the warranty period or within such other 
time as agreed to by the Department and the Contractor after receiving notification from the 
Department that required warranty work is necessary, unless the Department notifies the 
Contractor that immediate emergency repairs are necessary to the AST to prevent an unsafe 
road condition, in which event the Contractor shall make said emergency repairs within the time 
frame required by the Department. 
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Shall be liable during the warranty period in the same manner contractors currently are liable for 
their construction related activities with the Department in accordance with the 2012 Standard 
Specifications.  This liability shall arise and continue only during the period when the Contractor is 
performing warranty work. 

 
(I) Non-extension of Contract 
 

No extension in contract time will be allowed as a result of work performed under the provisions 
of this warranty. 

 
Measurement and Payment 
 
No separate measurement or payment will be made for any work performed under this provision as the 
cost of such work will be incidental to the contract. 
 
 
PRIME COAT: 
 
Apply Prime Coat in accordance with Section 600 of the 2012 Standard Specifications. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Prime Coat Gallon 
 
 
ASPHALT PAVEMENTS - SUPERPAVE: 
(6-19-12) (Rev. 2-18-14) 605, 609, 610, 650, 660 SP6 R01 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article, including 
Table 601-1, with the following: 
 
Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1. 
 

TABLE 605-1 
APPLICATION RATES FOR TACK COAT 

Existing Surface Target Rate (gal/sy) 
Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 
Oxidized or Milled Asphalt  0.06 ± 0.01 
Concrete 0.08 ± 0.01 
 
Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be 
overheated during storage, transport or at application. 
 

TABLE 605-2 
APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 
Asphalt Binder, Grade PG 64-22 350 - 400°F 
Emulsified Asphalt, Grade RS-1H 130 - 160°F 
Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 
Emulsified Asphalt, Grade HFMS-1 130 - 160°F 
Emulsified Asphalt, Grade CRS-2 130 - 160°F 
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Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA 
ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph. 
 
Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph. 
 
Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph: 
 
Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the 
NCDOT Approved Products List for WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20
Asphalt%20Approved%20List.pdf 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following: 
 

TABLE 610-1 
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANTA 

Binder Grade HMA 
JMF Temperature 

WMA 
JMF Temperature Range 

PG 64-22 300ºF 225 - 275ºF 
PG 70-22 315ºF 240 - 290ºF 
PG 76-22 335ºF 260 - 310ºF 

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15º and 
minus 25º of the temperature specified on the JMF. 

 
Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the second 
paragraph.  Line 7, in the second sentence of the second paragraph, replace “275ºF” with “275ºF or 
greater.” 
 
Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR 
PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of the 
first paragraph with the following: 
 
Do not place asphalt material when the air or surface temperatures, measured at the location of the 
paving operation away from artificial heat, do not meet Table 610-5. 
 
Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR 
PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the following: 
 

TABLE 610-5 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0B, C 35°F 

I19.0B, C, D 35°F 
SF9.5A, S9.5B 40°F 
S9.5C, S12.5C 45°F 
S9.5D, S12.5D 50°F 

 
Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence of the 
first paragraph replace “so as to overlap the top of the truck bed and” with “to”. 
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Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following: 
 

TABLE 650-1 
OGAFC GRADATION CRITERIA 

Grading Requirements Total Percent Passing 
Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified 

19.0 - - 100 
12.5 100 100 80 - 100 
9.50 75 - 100 75 - 100 55 - 80 
4.75 25 - 45 25 - 45 15 - 30 
2.36 5 - 15 5 - 15 5 - 15 

0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 
 
Page 6-50, Table 660-1 MATERIAL APPLICATION RATES AND TEMPERATURES, lines 1-2, replace 
Note A in Table 660-1 with the following: 
 
A. Use No. 6M, No. 67, No. 5 and No. 78M aggregate for retreatment before an asphalt overlay on 

existing pavement based on the width of the cracks in the existing pavement.  Choose No. 78M 
for sections of roadway where the average width of existing cracks is 1/4" or less in width, No. 67 
for sections of roadway where the average width of existing cracks are 1/4" to 5/8" in width and 
choose No. 5 for sections of roadway where the existing crack widths are greater than 5/8". 

 
 
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 
(11-21-00) (Rev. 7-17-12) 609 SP6 R15 
 
The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be 
as follows: 
 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 
Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 
Asphalt Concrete Surface Course Type S 4.75A 6.8% 
Asphalt Concrete Surface Course Type SA-1 6.8% 
Asphalt Concrete Surface Course Type SF 9.5A 6.7% 
Asphalt Concrete Surface Course Type S 9.5__ 6.0% 
Asphalt Concrete Surface Course Type S 12.5__ 5.2% 

 
The actual asphalt binder content will be established during construction by the Engineer within the limits 
established in the 2012 Standard Specifications. 
 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 
2012 Standard Specifications. 
The base price index for asphalt binder for plant mix is $559.29 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on February 1, 2014. 
 
 
FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 5-15-12) 610 SP6 R45 
 
Final surface testing is not required on this project. 
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MATERIALS: 
(2-21-12) (Rev. 1-21-14) 1000, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first paragraph 
with the following: 
 
Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
Use materials which do not produce a mottled appearance through rusting or other staining of the finished 
concrete surface. 
 
Page 10-1, Article 1000-2, MATERIALS, line 16, add the following to the table of item references: 
Item          Section 
Type IL Blended Cement    1024-1 
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE 
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Aggregate 

Angular 
Aggre-
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Angular 
Aggre-
gate 

Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip 
Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
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dry 
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wet 

- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 

B Slip 
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weight 
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Latex 
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3,000 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the 
following: 
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth paragraph: 
 
Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is limited to 
between 5 and 12% by weight and the constituents shall be interground.  Class F fly ash can replace a 
portion of Type IL blended cement and shall be replaced as outlined in Subarticle 1000-4(I) for Portland 
cement.  For mixes that contain cement with alkali content between 0.6% and 1.0% and for mixes that 
contain a reactive aggregate documented by the Department, use a pozzolan in the amount shown in 
Table 1024-1.  
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Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 
 
All fencing material and accessories shall meet Section 106. 
 
Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second paragraph 
and replace with the following: 
 
Use geotextile fabrics that are on the NCDOT Approved Products List. 
 
Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically stabilized earth 
(MSE) wall faces” with “temporary wall faces”. 
 
Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the following: 
 

TABLE 1056-1 
GEOTEXTILE REQUIREMENTS 

Property Requirement (MARVA) 
Test 

Method 
Type 1 Type 2 Type 3B Type 4 Type 5C 

Typical 
Application 

Shoulder 
Drains 

Under 
Rip Rap 

Temporary 
Silt Fence 

Soil 
Stabilization 

Temporary 
Walls 

Elongation 
(MD & CD) ≥ 50% ≥ 50% ≤ 25% < 50% < 50% ASTM 

D4632 
Grab Strength 

(MD & CD) 
Table 1D, 
Class 3 

Table 1D, 
Class 1 

100 lb 

Table 1D, 
Class 3 

- ASTM 
D4632 

Tear Strength 
(MD & CD) - - ASTM 

D4533 
Puncture 
Strength - - ASTM 

D6241 

Ultimate Tensile 
Strength  

(MD & CD)  
- - - - 

2,400 lb/ft 
(unless 
required 

otherwise in 
the 

contract) 

ASTM 
D4595 

Permittivity 
Table 2D, 

15% to 50% 
in Situ Soil 

Passing No. 200E 

Table 7D Table 5D 

0.20 sec-1 ASTM 
D4491 

Apparent 
Opening Size No. 30E ASTM 

D4751 
UV Stability 

(Retained 
Strength) 

70% ASTM 
D4355 

A.  MARV does not apply to elongation 
B.  Minimum roll width of 36" required 
C.  Minimum roll width of 13 ft required 
D.  AASHTO M 288 
E.  US Sieve No. per AASHTO M 92 
 
Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two 
sentences with the following: 
 
Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing 
will only be required for new casting designs during the design process, and conformance to M306 
loading (40,000 lbs.) will be required only when noted on the design documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE 

Property 
28 Day Design 

Compressive Strength  
6,000 psi or less 

28 Day Design 
Compressive 

Strength  
greater than 6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 
Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 
Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 
Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the 
following: 
 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test. 
 
(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 
 
(D) A certified test report from an approved independent testing laboratory for the Salt Fog 

Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as 
specified in AASHTO M 300. 

 
(E) A certified test report from an approved independent testing laboratory that the product has been 

tested for slip coefficient and meets AASHTO M253, Class B. 
 
Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the 
description for Type 2 and replace with the following: 
 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be 
used to patch spalled, cracked or broken concrete where vibration, shock or expansion and 
contraction are expected. 
 
Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of 
the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 
Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the 
following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other 
fixtures in hardened concrete, the manufacturer shall submit test results showing that the bonding system 
will obtain 125% of the specified required yield strength of the fixture.  Furnish certification that, for the 
particular bolt grade, diameter and embedment depth required, the anchor system will not fail by adhesive 
failure and that there is no movement of the anchor bolt.  For certification and anchorage, use 3,000 psi 
as the minimum Portland cement concrete compressive strength used in this test.  Use adhesives that 
meet Section 1081. 
 
List the properties of the adhesive on the container and include density, minimum and maximum 
temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 
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Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the 
following: 
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Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence of the 
first paragraph with the following: 
 
Manufacturers choosing to supply material for Department jobs must submit an application through the 
Value Management Unit with the following information for each type and brand name: 
 
Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following: 
 
(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
 
Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace 
“AASHTO M 237” with “the specifications”. 
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Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of the last 
paragraph. 
 
Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first paragraph 
replace “Type 1” with “Type 3”. 
 
Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 
Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081: 
 
1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 
(A) General 
 
This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 
(B) Classification  
 
The types of epoxies and their uses are as shown below: 
 
Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid adherence 
to traffic markers to the surface of pavement. 
 
Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is recommended for 
adherence of traffic markers to pavement surfaces when rapid set is not required. 
 
Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid setting 
adhesive, due to its low viscosity, is appropriate only for use with embedded traffic markers.  
 
Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 
(C) Requirements 
 
Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 
(D) Prequalification 
 
Refer to Subarticle 1081-1(E). 
 
(E) Acceptance 
 
Refer to Subarticle 1081-1(F). 
 
Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with the 
following: 
 
Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or ASTM 
A690 unless otherwise required by the plans.  Steel sheet piles shall be coated as required by the plans.  
Galvanized sheet piles shall be coated in accordance with Section 1076.  Metallized sheet piles shall be 
metallized in accordance to the Project Special Provision “Thermal Sprayed Coatings (Metallization)” with 
an 8 mil, 99.9% aluminum alloy coating and a 0.5 mil seal coating.  Any portion of the metallized sheet 
piling encased in concrete shall receive a barrier coat.  The barrier coat shall be an approved waterborne 
coating with a low-viscosity which readily absorbs into the pores of the aluminum thermal sprayed 
coating.  The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil 
dry film thickness.  The manufacturer shall issue a letter of certification that the resin chemistry of the 
waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and suitable for tidal 
water applications. 
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Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the following: 
 
The epoxy shall meet Article 1081-4. 
 
The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, Standard 
Setting.  Use Type II when the pavement temperature is above 60°F or per the manufacturer’s 
recommendations whichever is more stringent.  Use Type I when the pavement temperature is between 
50°F and 60°F or per the manufacturer’s recommendations whichever is more stringent.  Epoxy adhesive 
Type I, Cold Set, may be used to attach temporary pavement markers to the pavement surface when the 
pavement temperature is between 32°F and 50°F or per the manufacturer’s recommendations whichever 
is more stringent. 
 
Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081” with “Article 
1081-4”. 
 
Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081” with “Article 
1081-4”. 
 
Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the 
following: 
 
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead. 
 
Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph 
with the following: 
 
All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r). 
 
Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following 
after the first paragraph: 
 
Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without 
crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, the sample shall 
be crushed and repeat the test using X-ray Fluorescence.  If the X-ray Fluorescence test shows more 
than a LOD of 5 ppm, test the beads using United States Environmental Protection Agency Method 
6010B, 6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead. 
 
Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 
Minimum Coefficient of Retroreflection for NC Grade A with the following: 
 

TABLE 1092-3 
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 
Angle, degrees 

Entrance 
Angle, 

degrees W
hi

te
 

Ye
llo

w
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ed

 

B
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e Fluorescent 
Yellow Green 

Fluorescent 
Yellow 

0.2 -4.0 525 395 52 95 30 420 315 
0.2 30.0 215 162 22 43 10 170 130 
0.5 -4.0 310 230 31 56 18 245 185 
0.5 30.0 135 100 14 27 6 110 81 
1.0 -4.0 120 60 8 16 3.6 64 48 
1.0 30.0 45 34 4.5 9 2 36 27 
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WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 
 
TEMPORARY TRAFFIC CONTROL (TTC): 
(7-16-13) (Rev. 2-18-14) RWZ-1 
 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the 
following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these plans 
prior to beginning any other work.  Use a lane closure or slow moving operation to complete the work, as 
necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 
1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway Standard Drawings.  Use a moving 
operation only if the minimum speed maintained at all times is 3 mph with no stops that narrow or close a 
lane of travel.  If the moving operation is progressing slower than 3 mph at any time, install a lane closure.  
Maintain the existing traffic pattern at all times, except in the immediate work zone where lane closures 
are allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2012 
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as pavement 
patching resurfacing, or pavement marking removal.  Properly ballasted cones and skinny drums may be 
used instead of drums. However, drums are required for the upstream taper portion of lane closures in all 
applications.  The stationary work zone shall be a maximum of 1 mile in length at any given time on 2 
Lane, 2 Way facilities unless otherwise approved by the Engineer.  A pilot vehicle operation may be used 
in conjunction with flaggers and the appropriate pilot vehicle warning signing as directed by the Engineer.  
During periods of construction inactivity, return the traffic pattern to the existing alignment and remove or 
cover any work zone signs.  When covering work zone signs, use an opaque material that prevents 
reading of the sign at night by a driver using high beam headlights. Use material, which does not damage 
the sign sheeting.  Replace any obliterated markings as required by other sections of the 2012 Standard 
Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an open 
travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway 
Standard Drawings. When personnel and/or equipment are working within a lane of travel of an undivided 
facility, close the lane according to the traffic control plans, 2012 Roadway Standard Drawings or as 
directed by the Engineer.  Conduct the work so that all personnel and/or equipment remain within the 
closed travel lane.  Do not work simultaneously, on both sides of an open travel way, within the same 
location, on a two-lane, two-way road. Perform work only when weather and visibility conditions allow 
safe operations as directed by the Engineer. 
 
When utilizing a slow-moving operation for such items as pavement marking and marker placement, as a 
minimum the slow moving operation caravan shall consist of the vehicles and devices shown on the 
Moving Operation Caravan Details according to Roadway Standard Drawing No. 1101.02, sheet 11 of the 
2012 Roadway Standard Drawings.  Traffic cones may be used when necessary to provide additional 
protection of wet pavement markings.  Ballast all traffic cones so they will not be blown over by traffic. 
 
TRAFFIC OPERATIONS: 
 
1) Drop-Off Requirements and Time Limitations: 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 
inches 



 

35 
 

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 
hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for nominal 
lifts of greater than 1.5 inches of asphalt course 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open 
travel lane that has an edge of pavement drop-off as follows: 
 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph. 
 
For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with suitable 
compacted material, as approved by the Engineer. The material, equipment and labor associated with 
this operation will be at no expense to the Department. This work is not considered part of shoulder 
reconstruction. 
 
2) Project Requirements: 
 
Failure to comply with the following requirements will result in a suspension of all other operations: 
 
1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for 

traffic control and construction lighting for ALL MAPS to the Engineer at the first pre-construction 
meeting and the sequence must be approved before closing a lane of traffic.  The Contractor and 
Engineer will coordinate with the Traffic Management Unit at 919-773-2800 or Traffic Services for 
additional traffic control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and resurfacing 
operations such that these operations are completed in the order as agreed upon with the 
Engineer at the first pre-construction meeting.  Refer to the Provisions, Typicals and Details 
unless otherwise directed by the Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a 
continuous and uninterrupted manner from the time he begins the work until completion and final 
acceptance unless determined otherwise by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location or setting up 
additional lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.  If 
the Contractor begins any map and does not complete within the seasonal restrictions, including 
placement of final pavement markings and/or permanent markers, the Contractor shall be 
responsible for, at his expense, paint per Subarticle 1205-8(C) and temporary markers per 
Section 1251 of the 2012 Standard Specifications. 

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
7. Traffic Control for the milling and/or paving of ramps is to be done according to Standard Drawing 

Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the Engineer. If 
approved, Contractor will provide plans and devices for the detour at no additional cost to the 
department. 

8. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times and 
Liquidated Damages”. 

 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch 
and make repairs to bridge surface and its approaches before resurfacing occurs.  Coordinate all 
operations on the bridge and its approaches with the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  
Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool to the point of 
supporting traffic without displacement or rutting before reopening closed lane.  Coordinate the 
resurfacing operations of the patched areas with the Engineer. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  
Loops may need to be placed in milled surface before resurfacing occurs.  Coordinate all signal loop 
operations with the Engineer. 
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For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end 
of each work day.  For Partial or wheel track milling operation on multi-lane facilities, the lane being milled 
may be left closed and paved back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on two-way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-lane  
facilities when all lanes or a single lane in one direction are to be milled:  
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back 

within 72 hours. 
 
If milled areas as described in option (B) are not paved back within 72 hours, the Contractor is to furnish 
and install the following portable signs to warn drivers of the conditions.  These are to include, but not 
limited to “Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/ 
Motorcycle Plaque mounted below. These are to be dual indicated on Multi-Lane Roadways with speed 
limits 45 mph and greater where lateral clearance can be obtained within the median areas.  These 
portable signs are incidental to the other items of work included in the temporary traffic control (Lump 
Sum) pay item.  
 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the 
Engineer.  Sweep and remove all milled material from the roadway as soon as the daily milling operation 
is completed.  Continue milling operations until the particular section of roadway being milled is complete.  
Remove any existing pavement adjacent to the milled area that has been damaged and replace with 
patch material as directed by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Maintain vehicular 
access in accordance with Article 1101-05 of the 2012 Standard Specifications using suitable backfill 
material approved by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications. 
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of 
existing pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to 
identify “no passing zones” and to re-establish the proposed pavement markings and markers unless 
otherwise directed by the Engineer. 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to 
existing pavement marker removal prior to the end of the work day.  Dispose of existing pavement 
markers as directed by the Engineer.  No direct payment will be made for this work, as it will be incidental 
to the paving operation. 
 
3) Work Zone Signing: 
  
Description 
 
Install advance/general warning work zone signs according to the Detail Drawing provided in these plans 
prior to beginning of work. Install and maintain signing in accordance with the attached drawings and 
Divisions 11 and 12 of the 2012 Standard Specifications.   
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(A) Installation 
 
All stationary Advance/General warning work zone signs require notification to existing Utility owners per 
Article 105-8 of the 2012 Standard Specifications and Special Provision SP1 G115 within 3 to 12 full 
working days prior to installation. 
 
Install all Advance/General warning work zone signs before beginning work on a particular map.  If signs 
are installed more than seven (7) calendar days prior to the beginning of work on a particular map, cover 
the signs until the work begins.  Install each work zone Advance/General warning sign separately and not 
on the same post or stand with any other sign except where an advisory speed plate or directional arrow 
is used. 
 
All stationary signing is to be installed as shown on the detail drawing unless otherwise directed by the 
Engineer. Once the signs have been installed, any sign relocations requested by the Department will be 
compensated in accordance with Article 104-7. Any additional signs other than the ones shown in the 
drawing will be compensated in accordance with Article 104-7.  
 
No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet of 
resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable signs shall be 
used for traffic control. There will be no direct compensation for any portable signing. 
  
If there is a period of construction inactivity longer than 14 calendar days, remove or cover 
advance/general warning work zone signs.  Uncover advance/general warning work zone signs no more 
than 7 calendar days before work resumes.  All other operations may be suspended upon failure to 
comply with the above requirements.  Such suspended operations would not be resumed until the above 
requirements are fulfilled. 
 
(B) Sign Removal 
 
All stationary work zone signs shall be removed once the project is substantially complete. The project is 
substantially complete when the resurfacing operations are completed and the shoulders are brought up 
to the same elevation as the proposed pavement and when pavement markings are installed. The 
pavement marking doesn’t have to be the final marking material to be considered substantially complete. 
Any remaining punch list items are to be completed with portable work zone signing. There will be no 
compensation for any portable signing.  Sign removal is a condition of final project acceptance.  
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with the 
Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. Any 
required portable signs for lane closures are compensated in the contract pay item for Temporary Traffic 
Control. 
 
4) Measurement and Payment: 
 
Temporary traffic control work, including, but not limited to installation and removal of portable signs, 
cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted attenuators, 
flashing arrow panels, and pilot vehicles will be paid at the contract lump sum price for Temporary Traffic 
Control. The Temporary Traffic Control pay item does not include work zone advance or general warning 
signs. Partial payments for Temporary Traffic Control will be made as follows:  The cumulative total of the 
lump sum price for temporary traffic control will be equal to the percent complete (project) as calculated 
for each partial pay estimate. Additional flashing arrow panels and message boards beyond those shown 
in the contract, detail drawings or Roadway Standard Drawings required by the Engineer will be paid as 
extra work in accordance with Article 104-7 of the Standard Specifications.   
 
The work of satisfactorily installing and removing work zone advance and/or general warning signs, 
including, but not limit to, furnishing, locating, installing, covering, uncovering and removing stationary 
signs will be measured for each required sign and paid at the contract price for Work Zone 
Advance/General Warning Signing (SF). Payment for Work Zone Advance/General Warning Signing will 
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be limited to a maximum of 90% of the total installed quantity.  The remaining 10% will be paid once all 
signs have been removed. 
 
The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers per operation 
per map being utilized at the same time on any day.  If a pilot vehicle is used for an operation, the Lump 
Sum Price for Temporary Traffic Control will include the work of five (5) flaggers. The operator of a pilot 
vehicle will be considered one of the five flaggers.  Payment will be made per hour at a rate of $20.00 per 
hour for each flagger over the included amount (four or five) that is approved by the Engineer as 
Supplemental Flagging. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Temporary Traffic Control Lump Sum 
Work Zone Advance/General Warning Signing Square Foot 
Supplemental Flagging Hour 
 
 
TIME LIMITATION FOR PAVEMENT MARKINGS AND MARKERS ON NEWLY 
RESURFACED AREAS: 
 
Markings: Two-Lane, Two-Way Facilities 
 
For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after 
they have been obliterated by the resurfacing operation. This 30 day requirement is an exception to the 
15 day requirement in the 2012 Standard Specifications. All other pavement marking shall be installed in 
accordance with the 2012 Standard Specifications and the 2012 Roadway Standard Drawings 1205.01 
through 1205.13. 
 
Markings: All Facilities 
 
Final pavement markings on a specific map are subject to an observation period that begins with the 
satisfactory completion of all pavement markings required on a specific map in accordance with 
Subarticle 1205-3(H) of the 2012 Standard Specifications. Pavement markings shall be installed in 
accordance with the 2012 Standard Specifications and the 2012 Roadway Standard Drawings 1205.01 
through 1205.13 with the exception of the 30 day edge line requirement for 2 lane roads as described 
above.  
 
All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic 
or Heated-In-Place Thermoplastic as shown on NCDOT Approved Product List.  The quantity for 
characters, symbols and stop bars on concrete will be included in the pay items for Type 2 Cold Applied 
Plastic. 
 
All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or 
Extruded Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, 
symbols and stop bars on asphalt will be included in the pay items for  
Heated-In-Place Thermoplastic. 
 
Markers: All Facilities 
 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on each 
map. Pavement markers shall be installed in accordance with the 2012 Standard Specifications and the 
2012 Roadway Standard Drawing 1205.12 and 2012 Roadway Standard Drawings 1250.01 through 
1253.01.  
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Milled Rumble Strips: 
 
When utilized, milled rumble strips shall be installed in accordance with the 2012 Standard Specifications 
and the 2012 Roadway Standard Drawing 665.01. 
 
ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND 
MARKERS:  
(01-17-12) RWZ-5 
 
Use the following in conjunction with the 2012 Standard Specifications: 
 
Standard Pavement Markings 2012 Roadway Standard Drawings: 
 1205.01, 1205.02, 1205.03, 1205.04, 1205.05,  

1205.06, 1205.07, 1205.08, 1205.09, 1205.10,  
1205.11, 1205.12, 1205.13 

  
Raised Pavement Markers 2012 Roadway Standard Drawings: 
 1205.12, 1250.01, 1251.01 
  
Snowplowable Pavement Markers 2012 Roadway Standard Drawings: 
 1250.01, 1253.01 
  
Milled Rumble Strips 2012 Roadway Standard Drawings: 
 665.01 
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PURCHASE ORDER CONTRACT 
PROJECT STANDARD PROVISIONS 

 
 

AUTHORITY OF THE ENGINEER: 
 
The Engineer for this project shall be the Division Engineer, Division 08, Division of Highways, North 
Carolina Department of Transportation, acting directly or through his duly authorized representatives. 
 
The Engineer will decide all questions which may arise as to the quality and acceptability of work 
performed and as to the rate of progress of the work; all questions which may arise as to the 
interpretation of the contract; and all questions as to the acceptable fulfillment of the contract on the part 
of the Contractor.  His decision shall be final and he shall have executive authority to enforce and make 
effective such decisions and orders as the Contractor fails to carry out promptly. 
 
MATERIALS AND TESTING: 
 
The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the 
current edition of the Standard Specifications and the Department's "Materials and Test Manual."  
However the Engineer may reduce the frequency of sampling and testing where he deems it appropriate 
for the project under construction. 
 
The Contractor shall furnish the applicable certifications and documentation for all materials as required 
by the current edition of the Standard Specifications.  Material which is not properly certified will not be 
accepted. 
 
Delivery tickets for all asphalt and stone material shall be furnished in accordance with Section 106-7 of 
the current edition of the Standard Specifications and shall include the following information: 
  
1. NCDOT WBS Element 
2. Date 
3. Time issued  
4. Type of Material 
5. Gross weight 
6. Tare Weight 
7. Net weight of material  
8. Plant Location 
9. Truck Number 
10. Contractor's name 
11. Public weighmaster's stamp or number 
12. Public weighmaster's signature or initials in ink 
13. Job mix formula number (if for asphalt plant mix) 
14. Asphalt Plant Certification Number (if for asphalt plant mix) 
 
CONTRACT PAYMENT AND PERFORMANCE BOND: 
 
A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned 
upon the faithful performance of the contract in accordance with specifications and conditions of the 
contract is required for construction contracts of $300,000 or more.  Such bond shall be solely for the 
protection of the North Carolina Department of Transportation and the State of North Carolina. 
 
A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon 
the prompt payment for all labor or materials for which the Contractor, or his/her subcontractors, are liable 
is required for construction contracts greater than $300,000.  The payment bond shall be solely for the 
protection of persons or firms furnishing materials or performing labor for this contract for which the 
Contractor is liable. 
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The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with 
a contract payment bond and a contract performance bond each in an amount equal to 100 percent of the 
amount of the contract. 
 
INSPECTION: 

 
All work shall be subject to inspection by the Engineer at any time.  Routinely, the Engineer will make 
periodic inspections of the completed work.  It will be the responsibility of the Contractor to keep the 
Engineer informed of his/her proposed work plan and to submit written reports of work accomplished on a 
frequency to be determined by the Engineer. 
 
SUPERVISION BY CONTRACTOR: 
 
At all times during the life of the project the Contractor shall provide one permanent employee who shall 
have the authority and capability for overall responsibility of the project and who shall be personally 
available at the work site within 24 hours notice.   Such employee shall be fully authorized to conduct all 
business with the subcontractors, to negotiate and execute all supplemental agreements, and to execute 
the orders or directions of the Engineer. 
 
At all times that work is actually being performed, the Contractor shall have present on the project one 
competent individual who is authorized to act in a supervisory capacity over all work on the project, 
including work subcontracted.  The individual who has been so authorized shall be experienced in the 
type of work being performed and shall be fully capable of managing, directing, and coordinating the 
work; of reading and thoroughly understanding the contract; and receiving and carrying out directions 
from the Engineer or his authorized representatives.  He/she shall be an employee of the Contractor 
unless otherwise approved by the Engineer. 
 
The Contractor may, at his/her option, designate one employee to meet the requirements of both 
positions.  However, whenever the designated employee is absent from the work site, an authorized 
individual qualified to act in a supervisory capacity on the project shall be present. 
 
SAFETY AND ACCIDENT PROTECTION: 
 
In accordance with Article 107-21 of the Standard Specifications, the Contractor shall comply with all 
applicable Federal, State, and local laws, ordinances, and regulations governing safety, health, and 
sanitation, and shall provide all safeguards, safety devices, and protective equipment, and shall take any 
other needed actions, on his/her own responsibility that are reasonably necessary to protect the life and 
health of employees on the job and the safety of the public, and to protect property in connection with the 
performance of the work covered by the contract. 

 
SUBLETTING OF CONTRACT: 
 
The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any portion 
thereof; or his right, title, or interest therein; without written consent of the Engineer.  Subletting of this 
contract or any portion of the contract shall conform to the requirements of Article 108-6 of the Standard 
Specifications.   
 
UTILITY CONFLICTS: 
 
It shall be the responsibility of the Contractor to contact all affected utility owners and determine the 
precise locations of all utilities prior to beginning construction.  Utility owners shall be contacted a 
minimum of 48 hours prior to the commencement of operations.  Special care shall be used in working 
around or near existing utilities, protecting them when necessary to provide uninterrupted service.  In the 
event that any utility service is interrupted, the Contractor shall notify the utility owner immediately and 
shall cooperate with the owner, or his representative, in the restoration of service in the shortest time 
possible.  Existing fire hydrants shall be kept accessible to fire departments at all times. 
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The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when 
working in the vicinity of utilities in order to insure the safety of construction personnel and the public. 
 
EXTENSION OF CONTRACT TIME: 
 
Failure on the part of the Contractor to furnish bonds or certifications or to satisfy preliminary 
requirements necessary to issue the purchase order will not constitute grounds for extension of the 
contract time.  If the Contractor has fulfilled all preliminary requirements for the issuance of a purchase 
order, and the purchase order authorization is not available by the date of availability, the Contractor shall 
be granted an extension equal to the number of calendar days the purchase order authorization is 
delayed after the date of availability. 
 
PAYMENT AND RETAINAGE: 
 
The Contractor may submit a request for partial payment on a monthly basis, or other interval as 
approved by the Engineer.  Compensation for all pay items shall be in accordance with the Standard 
Specifications.  The amount of partial payments will be based on the work accomplished and accepted as 
the last day of the approved pay period.  Minority Business Enterprise and Women Business 
Enterprise (MBE/WBE) participation shall be listed on the Department’s DBE Subcontractor 
Payment Information Form DBE-IS, which is available at 
http://www.ncdot.org/doh/forms/files/DBE-IS.xls, and shall be submitted with each payment 
request.  If there is no participation the word “None” or the figure “0” shall be entered.  There will be                  
no retainage held on this contract.  One hundred percent (100%) payment shall be made after 
successful completion of the work and all quantities have been verified.  The invoices will show the 
requisition number and purchase order number and should state “Terms Net Ten (10) Days.”   
 
NOTIFICATION OF OPERATIONS: 
 
The Contractor shall notify the Engineer 48 hours in advance of beginning work on this project.  The 
Contractor shall give the Engineer sufficient notice of all operations for any sampling, inspection of 
acceptance testing required. 
  

http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as 
follows:  
 

(h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal year.  The 
allotments shall be multiyear allotments and shall be based on estimated revenues and shall be subject to 
the maximum contract authority contained in General Statute 143C-6-11(c).  Payment for transportation 
project work performed pursuant to contract in any fiscal year other than the current fiscal year is subject 
to appropriations by the General Assembly.  Transportation project contracts shall contain a schedule of 
estimated completion progress, and any acceleration of this progress shall be subject to the approval of 
the Department of Transportation provided funds are available.  The State reserves the right to terminate 
or suspend any transportation project contract, and any transportation project contract shall be so 
terminated or suspended if funds will not be available for payment of the work to be performed during that 
fiscal year pursuant to the contract.  In the event of termination of any contract, the contractor shall be 
given a written notice of termination at least 60 days before completion of scheduled work for which funds 
are available.  In the event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance with 
Article 108-13(E), of the 2012 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 
independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall not 
be delivered to North Carolina Department of Transportation warehouses.  If seed has been delivered it 
shall be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed 
Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by 
the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild 
Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on the seed analysis 
label.  Tolerances as applied by the Association of Official Seed Analysts will NOT be allowed for the 
above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  
However, for the purpose of figuring pure live seed, the found pure seed and found germination 
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, Seed 
Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be recognized for 
minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   
 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 
2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall not contain more than 
2% other crop seed nor more than 1% total weed seed.  The germination rate as tested by the North 
Carolina Department of Agriculture shall not fall below 70%, which includes both dormant and hard seed.  
Seed shall be labeled with not more than 7%, 5% or 2% inert matter (according to above specifications), 
2% other crop seed and 1% total weed seed. 
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Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages 
are verified.  Pure live seed percentages will be applied in a verified shortage situation.  Those purchase 
orders of deficient seed lots will be credited with the percentage that the seed is deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not be 
approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 
144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not be approved. 
 
 Tall Fescue (all approved varieties)   Bermudagrass 
 Kobe Lespedeza        Browntop Millet 
 Korean Lespedeza        German Millet – Strain R 
 Weeping Lovegrass       Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not be 
approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not be 
approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be approved. 
 
 Centipedegrass     Japanese Millet 
 Crownvetch      Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 
 

ERRATA 
(1-17-12) (Rev. 1-21-14) Z-4 
 
Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  Line 
1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands 
and Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered Species”; and 
Line 33, replace “(6) Approval” with “(4) Approval”. 

 
Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”. 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, 
replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe 
Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with “Portland 
Cement Concrete, Class A”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with 
“POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle 235-
3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:  
𝑾 = 𝑳𝑫√𝑷 ÷ 𝟏𝟒𝟖, 𝟎𝟎𝟎 
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace 
with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, 
delete this subarticle. 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with 
“1631.01”. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 

(3-18-03) (Rev. 10-15-13) Z-04a 
 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the 
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to 
moving out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or 
limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives at 
the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific project 
sites located in the quarantined area or for any regulated article used on this project originating in a 
quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, ditch 
pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector 

to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 
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STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 
 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall 

pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of 

his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE 
CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this project 
is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in the 
minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of all 
Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 5-21-13) Z-10 
 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors 
(existing and newcomers) will be automatically placed in the Alternate Program.  Standard OJT 
requirements typically associated with individual projects will no longer be applied at the project level.  
Instead, these requirements will be applicable on an annual basis for each contractor administered by the 
OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 
provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 
funded projects located in North Carolina.  However, priority shall be given to training employees on 
NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a primary 
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll 
minority and women as trainees to the extent that such persons are available within a reasonable area of 
recruitment.  This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based 
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with 
the Department.  At the beginning of each year, all contractors eligible will be contacted by the 
Department to determine the number of trainees that will be assigned for the upcoming calendar year.  At 
that time the Contractor shall enter into an agreement with the Department to provide a self-imposed on-
the-job training program for the calendar year.  This agreement will include a specific number of annual 
training goals agreed to by both parties.  The number of training assignments may range from 1 to 15 per 
contractor per calendar year.  The Contractor shall sign an agreement to fulfill their annual goal for the 
year.  A sample agreement is available at www.ncbowd.com/section/on-the-job-training. 
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 
construction craft/operator positions.  Preference shall be given to providing training in the following 
skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are not all-
inclusive.  Where the training is oriented toward construction applications, training will be allowed in 
lower-level management positions such as office engineers and estimators.  Contractors shall submit new 

http://www.ncbowd.com/section/on-the-job-training
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classifications for specific job functions that their employees are performing.  The Department will review 
and recommend for acceptance to FHWA the new classifications proposed by contractors, if applicable.  
New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification 
needs, and 

 
The number of training hours specified in the training classification is consistent with common 
practices and provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains 
primary responsibility for meeting the training and this provision is made applicable to the subcontract.  
However, only the Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  The number of trainees shall be distributed among the work classifications on 
the basis of the contractor’s needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been employed as a 
journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as requested 
shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with a 
certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted 
by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to 
the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the 
Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently 
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of 
the specific program requirement.  Trainees will be allowed to be transferred between projects if required 
by the Contractor’s scheduled workload to meet training goals. 
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If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 
NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 



 

 

Contract No. DH00139 
County: Montgomery 
 

EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
CORPORATION  

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, 
nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that 
the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends 
to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 
contractor.  
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty 
of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that 
the Debarment Certification also includes any required statements concerning exceptions that are applicable.  
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not 
aware that any such gift has been offered, accepted, or promised by any employees of your organization.  

SIGNATURE OF CONTRACTOR 

 
  Full name of Corporation  

      
  Address as Prequalified  

Attest  By  
 Secretary/Assistant Secretary   President/Vice President/Assistant Vice President  

 Select appropriate title   Select appropriate title  

      
 Print or type Signer's name   Print or type Signer's name  

    CORPORATE SEAL  
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 

NOTARY SEAL 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 



 

 

Contract No. DH00139 
County: Montgomery 

 
EXECUTION OF BID  

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

PARTNERSHIP 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) 
that neither he, nor any official, agent or employee of the bidder has entered into any agreement, 
participated in any collusion, or otherwise taken any action which is in restraint of free competitive 
bidding in connection with any bid or contract, that the bidder has not been convicted of violating 
N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status 
under penalty of perjury under the laws of the United States in accordance with the Debarment 
Certification attached, provided that the Debarment Certification also includes any required statements 
concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee 
of any gift from anyone with a contract with the State, or from any person seeking to do business with 
the State. By execution of any response in this procurement, you attest, for your entire organization and 
its employees or agents, that you are not aware that any such gift has been offered, accepted, or 
promised by any employees of your organization. 

 
SIGNATURE OF CONTRACTOR 

 
Full Name of Partnership 

 
Address as Prequalified 

 
 By 

Signature of Witness  Signature of Partner 

   
Print or type Signer's name  Print or type Signer's name 

 
 
 

 
AFFIDAVIT MUST BE NOTARIZED 

 
Subscribed and sworn to before me this the NOTARY SEAL 

_____ day of _____________________ 20__.  

  
Signature of Notary Public  

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 



 

 

Contract No. DH00139 
County: Montgomery 
 

EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
LIMITED LIABILITY COMPANY 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) 
that neither he, nor any official, agent or employee of the bidder has entered into any agreement, 
participated in any collusion, or otherwise taken any action which is in restraint of free competitive 
bidding in connection with any bid or contract, that the bidder has not been convicted of violating 
N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status 
under penalty of perjury under the laws of the United States in accordance with the Debarment 
Certification attached, provided that the Debarment Certification also includes any required statements 
concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee 
of any gift from anyone with a contract with the State, or from any person seeking to do business with 
the State. By execution of any response in this procurement, you attest, for your entire organization and 
its employees or agents, that you are not aware that any such gift has been offered, accepted, or 
promised by any employees of your organization. 

 
SIGNATURE OF CONTRACTOR 

 
 

Full Name of Firm 
 
 

Address as Prequalified 
 
 
 
 Signature of Witness   Signature of Member/Manager/Authorized Agent 

 

    Select appropriate title 
 

  
  

 
 

 Print or type Signer's name Print or type Signer's Name 
 

 AFFIDAVIT MUST BE NOTARIZED 
 

 Subscribed and sworn to before me this the   NOTARY SEAL 
 

 _____ day of _____________________ 20__.    
 

     
 

 Signature of Notary Public    
 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 



 

 

Contract No. DH00139 
County: Montgomery 
 

EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION  

JOINT VENTURE (2) or (3)  
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.  
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable.  
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization.  

SIGNATURE OF CONTRACTOR  
Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and 
execute. On Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers 
and execute below in the appropriate manner. On Line (3), print or type the name of the other joint venturer and execute 
below in the appropriate manner. On Line (4), fill in the name of the third joint venturer, if applicable and execute below in the 
appropriate manner.  

(1)  

(2) 
  Name of Joint Venture    
       

   Name of Contractor    
        

   Address as Prequalified    
   

By 

  

 

 

 Signature of Witness or Attest   Signature of Contractor  
      

 

 

 Print or type Signer's name    Print or type Signer's name  

 If Corporation, affix Corporate Seal  and    

(3)        

   Name of Contractor    
       

   Address as Prequalified    
   

By 

  

 

 

 Signature of Witness or Attest   Signature of Contractor  
      

 

 

 Print or type Signer's name    Print or type Signer's name  

 If  Corporation, affix Corporate Seal  and    

(4)        

  Name of Contractor (for 3 Joint Venture only)    
       

   Address as Prequalified    

   

By 

  

 

 

 Signature of Witness or Attest   Signature of Contractor  
      

 

 

 Print or type Signer's name    Print or type Signer's name  

 If  Corporation, affix Corporate Seal       
NOTARY SEAL  NOTARY SEAL NOTARY SEAL  

Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4)  
Subscribed and sworn to before me this Subscribed and sworn to before me this Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____  

____________________________________ ____________________________________ ____________________________________  

Signature of Notary Public Signature of Notary Public Signature of Notary Public  
of ____________________________County of ____________________________County of ____________________________County  

State of ______________________________ State of _______________________________ State of ______________________________  
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________  



 

 

Contract No. DH00139 
County: Montgomery 
 

EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, 
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 

 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 
SIGNATURE OF CONTRACTOR  

Name of Contractor  
      Individual name 

 

 Trading and doing business as  
 

      Full name of Firm 
 

       
 

  
Address as 
Prequalified  

 

      
 

 Signature of Witness   Signature of Contractor, Individually 
 

      
 

 Print or type Signer's name   Print or type Signer’s name 
 

 AFFIDAVIT MUST BE NOTARIZED 
 

 Subscribed and sworn to before me this the NOTARY SEAL  

       

 _____ day of _____________________ 20__.  
 

    
 

 Signature of Notary Public     
 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 



 

 

Contract No. DH00139 
County: Montgomery 
 

EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, 
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 

 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 
SIGNATURE OF CONTRACTOR  

Name of Contractor  
Print or type Individual name 

 
 

Address as Prequalified 
 
 
 

Signature of Contractor, Individually 
 
 

Print or type Signer's Name 
 
 

Signature of Witness 
 
 

Print or type Signer’s name 
 

AFFIDAVIT MUST BE NOTARIZED  
Subscribed and sworn to before me this the NOTARY SEAL  

  

_____ day of _____________________ 20__.  
 

  
 

Signature of Notary Public  
 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________



 

 

Contract No. DH00139 
County: Montgomery 

 
 
 
 
 
 
 
 

  ACCEPTED BY THE  
                DEPARTMENT OF TRANSPORTATION 
 
 
 
 
             ____________________________________________ 
                 Division Contract Officer    
 
 
                                
             ____________________________________________    
                Date 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Signature Sheet 7 (Bid - Acceptance by Department) 
 
 
 
 
 



 

 

 12/19/89 
 

*AWARD LIMITS ON MULTIPLE PROJECTS* 
 

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total of 
$______________________________________________________, for those projects indicated below 
on which bids are being opened on the same date as shown in the Proposal Form.  Individual projects 
shall be indicated by placing the project number and county in the appropriate place below.  Projects not 
selected will not be subject to an award limit. 
 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
____________________________                ____________________________   
             (Project Number)              (County) 
 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
____________________________                ____________________________   
             (Project Number)              (County) 
 
 
*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall state such 
limit in the space provided above in the second line of this form. 
 
It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the total value 
of which is more that the above stipulated award limits, the Board of Transportation will award me (us) 
projects from among those indicated which have a total value not exceeding the award limit and which will 
result in the best advantage to the Department of Transportation. 
 
 
 
      ____________________________________ 
       **Signature of Authorized Person 
 
**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall be 
authorized to sign this form. 



 

 

Contract No. DH00139 
County: Montgomery 
 

DEBARMENT CERTIFICATION 
 
Conditions for certification: 
 

1.0 The prequalified bidder shall provide immediate written notice to the Municipality if at any time the 
bidder learns that his certification was erroneous when he submitted his debarment certification 
or explanation filed with the Municipality, or has become erroneous because of changed 
circumstances.  

 
1.1 The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, 

participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, as 
used in this provision, have the meanings set out in the Definitions and Coverage sections of the 
rules implementing Executive Order 12549. A copy of the Federal Rules requiring this certification 
and detailing the definitions and coverages may be obtained from the Municipality project 
representative.  

 
1.2 The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any 

lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in Municipal contracts, unless authorized by the 
Municipality.  

 
1.3 For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will 

include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction 
Contract (Form FHWA PR 1273) provided by the Municipality, without subsequent modification, in 
all lower tier covered transactions.  

 
1.4 The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous. The bidder may decide 
the method and frequency by which he will determine the eligibility of his subcontractors.  

 
1.5 Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision. The knowledge 
and information of a participant is not required to exceed that which is normally possessed by a 
prudent person in the ordinary course of business dealings.  

 
1.6 Except as authorized in paragraph 6 herein, the Municipality may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to 
other remedies available by the Federal Government.  



 

 

Contract No. DH00139 
County: Montgomery 
 
 

DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded from covered transactions by any Federal department or agency; 
 
2.0 Have not within a three-year period preceding this proposal been convicted of or had a civil judgment 

rendered against them for commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a 
public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, 
theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving 
stolen property;  

 
2.1 Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this 
certification; and  

 
2.2 Have not within a three-year period preceding this proposal had one or more public transactions 

(Federal, State or local) terminated for cause or default.  
 
2.3 Will submit a revised Debarment Certification immediately if his status changes and will show in his 

bid proposal an explanation for the change in status.  
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this 
submittal. An explanation will not necessarily result in denial of participation in a contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's 
bid being considered non-responsive. 
 
 
 
 
 
 

Check here if an explanation is attached to this certification. 
 
 



 

 

This form must be completed in order for the Bid to be considered responsive and be publicly read.   
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word 
or number zero.

LISTING OF MBE & WBE SUBCONTRACTORS 
Sheet ________ of  __________ 

 

FIRM NAME AND ADDRESS MBE or 
WBE 

ITEM 
NO. ITEM DESCRIPTION 

* AGREED 
UPON 
UNIT 
PRICE 

** DOLLAR 
VOLUME OF 

ITEM 
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     

 
* The Dollar Volume shown in this column shall be the Actual Price 
Agreed Upon by the Prime Contractor and the MBE and/or WBE 
subcontractor, and these prices will be used to determine the percentage 
of the MBE and/or WBE participation in the contract. 
 
** Must have entry even if figure to be entered is zero. 
 

** Dollar Volume of MBE Subcontractor $ ____________ 
MBE Percentage of Total Contract Bid Price   ____________ % 

** Dollar Volume of WBE Subcontractor $ ____________ 
WBE Percentage of Total Contract Bid Price   ____________ % 



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 1 ITEMIZED PROPOSAL FOR CONTRACT NO. DH00139Feb 19, 2014 5:53 pm
County : Montgomery

ROADWAY ITEMS

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

GAL    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,279600 1275000000-E PRIME COAT0002

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,335610 1498000000-E ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0B

0003

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

304620 1575000000-E ASPHALT BINDER FOR PLANT MIX0004

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,809660 1759000000-E ASPHALT SURFACE TREATMENT, MAT
COAT, #5 STONE

0005

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,809660 1803000000-E ASPHALT SURFACE TREATMENT,
SPLIT SEAL

0006

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

176,000660 1836000000-E ASPHALT SURFACE TREATMENT,
TRIPLE SEAL

0007

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,738SP  4413000000-E WORK ZONE ADVANCE/GENERAL
WARNING SIGNING

0008

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  4457000000-N TEMPORARY TRAFFIC CONTROL0009

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

659,40412054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0010

Total Amount Of Bid For Entire Project :1753/Feb19/Q856680.0/D23426100000/E10

jstroder
Typewritten Text
SIGNATURE OF AUTHORIZED AGENT____________________________________________COMPANY NAME______________________________
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