STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION 8 - DISTRICT 2

CONTRACT PROPOSAL

CONTRACT NO: DHO00135
WBS ELEMENT: 8C.063080 AND 8C.063081

ROUTE NO: SR 1628 (COOL SPRINGS) AND SR 1615 (BEAL ROAD)

LENGTH: 2.02 MILES

COUNTY: MOORE

DESCRIPTION: GRADE, PLACE ABC STONE, PAVE, RECONSTRUCT SHOULDERS, SEED
AND MULCH, AND INSTALL PAVEMENT MARKINGS

BID OPENING: TUESDAY, NOVEMBER 12, 2013

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR
CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR
MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD OR SBE
PROJECT. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE
PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA.

NAME OF BIDDER N.C. CONTRACTOR’S LICENSE NUMBER

ADDRESS OF BIDDER

RETURN BIDS TO:

US Postal Service: Delivery Service:

North Carolina Dept. of Transportation North Carolina Dept. of Transportation
Division of Highways Division of Highways

P.O. Box 1067 902 N. Sandhills Boulevard

Aberdeen, NC 28315 Aberdeen, NC 28315

Attn: Alison W. Kluttz, PE Attn: Alison W. Kluttz, PE



INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements, except
that bids may be prepared by electronic means as described elsewhere in this proposal.
Failure to comply with any requirement shall cause the bid to be considered irregular and shall
be grounds for rejection of the bid.

1.

2.
3.

11.

12.

13.

The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any
manner. DO NOT SEPARATE THE BID SHEET FROM THE PROPOSAL!

All entries on the bid sheet, including signatures, shall be written in ink.

The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various
contract items shall be written in figures. ***Unit prices shall be rounded off by the bidder to
contain no more than FOUR decimal places.***

An amount bid shall be entered on the bid sheet for every item. The amount bid for each item
shall be determined by multiplying each unit bid by the quantity for that item, and shall be written
in figures in the "Amount Bid" column of the sheet.

The total amount bid shall be written in figures in the proper place on the bid sheet. The total
amount shall be determined by adding the amounts bid for each item.

Changes in any entry shall be made by marking through the entry in ink and making the correct
entry adjacent thereto in ink. A representative of the Bidder shall initial the change in ink.

The bid shall be submitted with the entire proposal and shall be properly executed. All

bids shall show the following information:

a. Name of individual, firm, corporation, partnership, or joint venture submitting bid.

b. Name and signature of individual or representative submitting bid and position or title.

c. Name, signature, and position or title of witness.

d. Federal Identification Number (or Social Security Number of Individual)

e. Contractor's License Number (if Applicable)

Bids submitted by corporations shall bear the seal of the corporation.

The bid shall not contain any unauthorized additions, deletions, or conditional bids.

. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter

into a contract pursuant to an award.

THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A
SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE
NCDOT 8™ DIVISION OFFICE AT 902 N. SANDHILLS BLVD., P.O. BOX 1067, ABERDEEN,
NORTH CAROLINA 28315 NO LATER THAN 2:00 PM, TUESDAY, NOVEMBER 12, 2013.

The sealed bid must display the Contractor’'s name and address and the following statement on
the front of the sealed envelope:

QUOTATION FOR WBS 8C.063080 AND 8C.063081 — GRADE, PLACE ABC
STONE, PAVE, RECONSTRUCT SHOULDERS, SEED AND MULCH, AND INSTALL
PAVEMENT MARKINGS ON SR 1628 AND SR 1615 IN MOORE COUNTY TO BE
OPENED AT 2:00 P.M., TUESDAY, NOVEMBER 12, 2013.

If delivered by mail or delivery service, the sealed envelope shall be placed in another
sealed envelope and the outer envelope shall be addressed as follows:

US Postal Service: Delivery Service:

North Carolina Dept. of Transportation North Carolina Dept. of Transportation
Division of Highways Division of Highways

P.O. Box 1067 902 N. Sandhills Boulevard

Aberdeen, NC 28315 Aberdeen, NC 28315

Attn: Alison W. Kluttz, PE Attn: Alison W. Kluttz, PE

AWARD OF CONTRACT

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with
Section 102 (excluding 102-10) of the current edition of the Standard Specifications for Roads and Structures.
The lowest responsible bidder will be notified that his bid has been accepted and that he has been awarded the
contract. NCDOT reserves the right to reject any or all bids.




PURCHASE ORDER CONTRACT
PROJECT SPECIAL PROVISIONS

GENERAL

SCOPE OF WORK:

This contract is to grade, place ABC stone, pave, reconstruct shoulders, seed and mulch, and install
pavement markings on SR 1628 (Cool Springs Road) and SR 1615 (Beal Road) in Moore County.

This work shall consist of grading within limits of the project; placing roadway base course and pavement;
reconstructing shoulders; seeding and mulching; final pavement markings; and all other incidental
items necessary to complete the project as specified and shown on the plans.

All work and materials shall be in accordance with the provisions of the General Guidelines of this
contract, the Project Special Provisions, the current edition of the North Carolina Department of
Transportation Standard Specifications for Roads and Structures, the current edition of the North Carolina
Department of Transportation Roadway Standards Drawings, and the current edition of the Manual of
Uniform Traffic Control Devices (MUTCD).

Wherever reference is given to codes, or standard specifications, or other data published by regulating
agencies or accepted organizations, including but not limited to N.C. State Building Codes, Federal
Specifications, ASTM Specifications, N.C. Department of Transportation ‘Standard Specifications for
Roads and Structures’, and the like, it shall be understood that such reference is to the latest edition
including addenda published prior to the date of the contract documents.

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and
regulations, and shall comply with the provisions of Section 107 of the Standard Specifications.

COMPUTER BID PREPARATION: (OPTIONAL)

The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by means of a
personal computer. For electronic bid preparation the Contractor shall download the Expedite program
from the NCDOT “Project Letting” website. Then download the appropriate .ebs electronic file of line items
and quantities unique to each project from the Division Office’s website.

The only entries into the program which will be permitted by the Bidder are the appropriate unit or lump
sum prices for those items which must be bid in order to provide a complete bid for the project, and any
MBE/WBE or DBE patrticipation in the appropriate section of the Expedite program. When these entries
have been made, the program will automatically prepare a complete set of itemized proposal sheets
which will include the amount bid for the various items and the total amount bid for the project in addition
to the unit or lump sum prices bid. The computer generated itemized proposal sheets shall be printed and
signed by a duly authorized representative in accordance with Article 102-8(A)(8). This set of itemized
proposal sheets, when submitted together with the appropriate proposal, will constitute the bid and shall
be delivered to the appropriate Division Office or location specified in the INSTRUCTIONS TO BIDDERS.
If the Bidder submits his bid on computer generated itemized proposal sheets, bid prices shall not be
written on the itemized proposal sheets bound in the proposal. The computer generated itemized
proposal sheets (.ebs bid file) shall also be copied to a compact disk (CD) furnished by the Contractor
and shall be submitted to the Department with the bid.

In the case of a discrepancy between the unit or lump sum prices submitted on the itemized proposal
sheets and those contained on the CD furnished by the Contractor, the unit or lump sum prices submitted
on the printed and signed itemized proposal sheets shall prevail.



The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids except that a
bid may be submitted on computer generated itemized proposal sheets in which case the entries on the
itemized proposal sheets will not be required to be in ink. Changes to any entry on the computer
generated itemized proposal sheets shall be made in accordance with requirement Number (6) of the
INSTRUCTIONS TO BIDDERS. When the computer generated itemized proposal sheets are not signed
and received with the proposal, the bid will be considered irregular.

CONTRACT TIME AND LIQUIDATED DAMAGES:

The date of availability for this project is December 16, 2013. The Contractor may begin work prior to
this date upon issuance of the Purchase Order and upon approval of the Engineer or his/her duly
authorized representative. If such approval is given, and the Contractor begins work prior to the date of
availability, the Department of Transportation will assume no responsibility for any delays caused prior to
the date of availability by any reason whatsoever, and such delays, if any, will not constitute a valid
reason for extending the completion date.

No work will be permitted and no purchase order will be issued until all required bonds and prerequisite
conditions and certifications have been satisfied.

The completion date for this project is May 30, 2014. No extensions will be authorized except as
authorized by Article 108-10 of the current edition of the Standard Specifications.

Liguidated damages of Six Hundred Dollars ($600.00) per calendar day will be charged for each
calendar day after the completion date for this project that any part of the required work has not been
completed.

PROSECUTION OF WORK:
(7-1-95) RG 15

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner with
workmen in sufficient numbers, abilities, and supervision, and with equipment, materials, and methods of
construction from the time he/she begins the work until completion and final acceptance of the project.
The Contractor will not be permitted to suspend his/her operations except for reasons beyond his/her
control or except where the Engineer has authorized a suspension of the Contractor's operations in
writing.

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum
of $600.00 will be charged the Contractor for each and every calendar day that such suspension takes
place. The said amount is hereby agreed upon as liquidated damages due to extra engineering and
maintenance costs and due to increased public hazard resulting from a suspension of the work.
Liquidated damages chargeable due to suspension of the work will be additional to any liquidated
damages that may become chargeable due to failure to complete the work on time.

POSTED WEIGHT LIMITS:
(7-1-95) RG 24

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are
posted with weight limits less than the legal limit. Do not exceed the posted weight limits in transporting
materials and/or equipment to the projects. Make a thorough examination of all projects and haul routes
and be prepared to discuss them at the Preconstruction Conference.



MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2012 Standard Specifications):

Line # Description
3 Aggregate Base Course
6 Asphalt Concrete Surface Course, Type SF9.5A

SPECIALTY ITEMS:
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37

ltems listed below will be the specialty items for this contract (see Article 108-6 of the
2012 Standard Specifications).

Line # Description
10 thru 12 Erosion Control

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 1-17-12) 109-8 SP1 G43

Revise the 2012 Standard Specifications as follows:
Page 1-83 Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $3.0655 per gallon. Where any of the following are included
as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor
Diesel
Unclassified Excavation Gal/lCY 0.29
Borrow Excavation Gal/lCY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
____"Portland Cement Concrete Pavement Gal/sy 0.245
Concrete Shoulders Adjacentto " Pavement Gal/sy 0.245



SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-21-13) 108-2 SP1G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds
Termination of Contracts included elsewhere in this proposal. The Department of Transportation's
schedule of estimated completion progress for this project as required by that Standard Special Provision
is as follows:

Fiscal Year Progress (% of Dollar Value)
2014 (7/01/13 - 6/30/14) 100% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the
2012 Standard Specifications. Any acceleration of the progress as shown by the Contractor's progress
schedule over the progress as shown above shall be subject to the approval of the Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rev. 5-21-13) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’'s
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in
part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to
meet either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to
meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a
replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not
greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed MBE and WBE patrticipation along with a listing of the committed MBE
and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. A regular dealer engages in, as its principal
business and in its own name, the purchase and sale or lease of the products in question. A regular
dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such
products in stock, if it owns and operates distribution equipment for the products. Brokers and packagers
are not regarded as manufacturers or regular dealers within the meaning of this section.

4



North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services
and information to applicants for MBE/WBE certification. The MBE/WBE program follows the same
regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR
Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE
and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-IS.xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replac
ement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form
%20Rev.%202012.zip

JC-1 Joint Check Natification Form - Form and procedures for joint check natification. The form acts as a
written joint check agreement among the parties providing full and prompt disclosure of the expected use
of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%2
OForm.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular
dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the
amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%20Sub
contractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project
that will meet this MBE and WBE goals. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort
packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xls


https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business Enterprises
are established for this contract:

(A)Minority Business Enterprises 2.0 %

Q) If the MBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that MBEs patrticipate in at least the percent of the contract
as set forth above as the MBE goal.

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs
during the performance of the contract. Any MBE patrticipation obtained shall be reported
to the Department.

(B)Women Business Enterprises 2.0 %

1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBESs participate in at least the percent of the contract
as set forth above as the WBE goal.

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBES
during the performance of the contract. Any WBE participation obtained shall be reported
to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory as
MBE and WBE certified shall be used to meet the MBE and WBE goals respectively. The Directory can
be found at the following link. https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’'s
capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE patrticipation that they anticipate to use during
the life of the contract. Only those identified to meet the MBE goal and the WBE goal will be considered
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional
MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation submitted at the time of
bid will be used toward overall race-neutral goals. Only those firms with current MBE and
WBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE
and WBE participation. The Contractor shall indicate the following required information:

Blank forms will not be deemed to represent zero participation. Bids submitted that do not have
MBE and WBE participation indicated on the appropriate form will not be read publicly during the opening
of bids. The Department will not consider these bids for award and the proposal will be rejected.

(A)If either the MBE or WBE goal is more than zero,

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE
participation, including the names and addresses on Listing of MBE and
WBE Subcontractors contained elsewhere in the contract documents in order for the bid
to be considered responsive. Bidders shall indicate the total dollar value of the MBE and
WBE participation for the contract.



(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of
MBE and WBE Subcontractors by entering the word “None” or the number “0.” This form
shall be completed in its entirety.

3 The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of
bid by checking the Directory of Transportation Firms. If the firm is not certified at the
time of the bid-letting, that MBE’s or WBE's participation will not count towards achieving
the corresponding goal.

(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall
enter the word “None”; or the number “0”; or if there is participation, add the value on the Listing
of MBE and WBE Subcontractors contained elsewhere in the contract documents.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other bidder.
In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it
performs on the contract with its own forces. However, all the work that is performed by the MBE or WBE
bidder and any other similarly certified subcontractors will count toward the goal. The MBE or WBE
bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit toward
the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder
puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which will
perform another 5% of the work. Together the two WBE firms submit on the Listing of MBE and WBE
Subcontractors a value of 45% of the contract which fulfills the WBE goal. The 8% MBE goal shall be
obtained through MBE participation with MBE certified subcontractors or documented through a good
faith effort. It should be noted that you cannot combine the two goals to meet an overall value. The two
goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE
Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and
WBE goals of the contract, indicating the bidder's commitment to use the MBE/WBE in the contract. This
documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth
calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state
holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next official
state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the
MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE
participation will not count toward meeting the MBE/WBE goal. If the lack of this participation drops the
commitment below either the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts
for the goal not met, completed in its entirety, to the Engineer no later than 12:00 noon of the eighth
calendar day following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state
holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next official
state business day.

Submission of Good Faith Effort
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive

bidder shall submit to the Department documentation of adequate good faith efforts made to reach that
specific goal(s).



One complete set and six (6) copies of this information shall be received in the office of the Engineer no
later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on
Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no
later than 12:00 noon on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited. Documentation
of MBE/WBE quotations shall be a part of the good faith effort submittal. This documentation may include
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation
documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the
goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain
sufficient MBE/WBE participation. Adequate good faith efforts also mean that the bidder actively and
aggressively sought MBE/WBE patrticipation. Mere pro forma efforts are not considered good faith
efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith
effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a
mandatory checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified MBEsS/WBEs who have the capability
to perform the work of the contract. The bidder must solicit this interest within at least 10 days
prior to bid opening to allow the MBEs/WBEs to respond to the solicitation. Solicitation shall
provide the opportunity to MBES/WBEs within the Division and surrounding Divisions where the
project is located. The bidder must determine with certainty if the MBES/WBES are interested by
taking appropriate steps to follow up initial solicitations.

(B) Selecting portions of the work to be performed by MBES/WBEs in order to increase the likelihood
that the MBE and WBE goals will be achieved.

(D) Where appropriate, break out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer
to perform these work items with its own forces.

2) Negotiate with subcontractors to assume part of the responsibility to meet the contract
MBE/WBE goals when the work to be sublet includes potential for MBE/WBE
participation (2”d and 3" tier subcontractors).

© Providing interested MBEs/WBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

(D)(1) Negotiating in good faith with interested MBES/WBEs. It is the bidder's

responsibility to make a portion of the work available to MBE/WBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with the
available MBE/WBE subcontractors and suppliers, so as to faciltate MBE/WBE
participation.  Evidence of such negotiation includes the names, addresses, and
telephone numbers of MBES/WBESs that were considered; a description of the information
provided regarding the plans and specifications for the work selected for subcontracting;
and evidence as to why additional agreements could not be reached for MBES/WBEs
to perform the work.



(E)

(F)

(G)

(H)

(N

(2) A bidder using good business judgment would consider a number of factors in negotiating
with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price
and capabilities as well as contract goals into consideration. However, the fact that there
may be some additional costs involved in finding and using MBEsS/WBEs is not in itself
sufficient reason for a bidder’s failure to meet the contract MBE or WBE goals, as long as
such costs are reasonable. Also, the ability or desire of a prime contractor to perform the
work of a contract with its own organization does not relieve the bidder of the
responsibility to make good faith efforts. Bidding contractors are not, however, required
to accept higher quotes from MBES/WBEs if the price difference is excessive or
unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership in specific
groups, organizations, or associates and political or social affiliations (for example, union vs. non-
union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the
bidder’s efforts to meet the project goal.

Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or bidder.

Making efforts to assist interested MBES/WBESs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBES/WBEs. Contact within 7 days from the bid
opening NCDOT’s Business Development Manager in the Business Opportunity and Work Force
Development Unit to give notification of the bidder’s inability to get MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable
good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the
MBE and WBE goals.

(2) The bidders’ past performance in meeting the MBE and WBE goals.

3) The performance of other bidders in meeting the MBE and WBE goals. For example,
when the apparent successful bidder fails to meet the goals, but others meet it, you may
reasonably raise the question of whether, with additional reasonable efforts the apparent
successful bidder could have met the goals. If the apparent successful bidder fails to
meet the MBE and WBE goals, but meets orexceeds the average MBE and
WBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder having
made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the
Department that the MBE and WBE goals can be met or that an adequate good faith effort has been
made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may appeal
a determination of non-good faith made by the Goal Compliance Committee. If a contractor wishes to



appeal the determination made by the Committee, they shall provide written naotification to the Engineer.
The appeal shall be made within 2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals
(A) Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward the
contract goal requirements. The total dollar value of participation by a committed MBE/WBE will
be based upon the value of work actually performed by the MBE/WBE and the actual payments
to MBE/WBE firms by the Contractor.

(B) Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for
services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in
accordance with the Department's Joint Check Procedures.

(C)Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm
may be counted toward the MBE contract goal requirement. The same holds for work that a
WBE subcontracts to another WBE firm. Work that a MBE subcontracts to a non-MBE firm does
not count toward the MBE contract goal requirement. Again, the same holds true for the work
that a WBE subcontracts to a non-WBE firm. If a MBE or WBE contractor or subcontractor
subcontracts a significantly greater portion of the work of the contract than would be expected on
the basis of standard industry practices, it shall be presumed that the MBE or WBE is not
performing a commercially useful function. The MBE/WBE may present evidence to rebut this
presumption to the Department. The Department's decision on the rebuttal of this presumption
may be subject to review by the Office of Inspector General, NCDOT.

(D)Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count
toward its contract goal requirement a portion of the total value of participation with the MBE or
WBE in the joint venture, that portion of the total dollar value being a distinct clearly defined
portion of work that the MBE or WBE performs with its forces.

(E) Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a MBE or WBE
regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.

(F) Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

D The fees or commissions charged by a MBE/WBE firm for providing a bona fide service,
such as professional, technical, consultant, or managerial services, or for providing bonds
or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
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transportation charges for the delivery of materials or supplies required on a job site (but
not the cost of the materials and supplies themselves), provided the fees are determined
to be reasonable and not excessive as compared with fees customarily allowed for
similar services.

Commercially Useful Function
(A)MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and
WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for execution of the
work of the contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To perform a commercially useful function, the MBE/WBE shall
also be responsible with respect to materials and supplies used on the contract, for negotiating
price, determining quality and quantity, ordering the material and installing (where applicable) and
paying for the material itself. To determine whether a MBE/WBE is performing a commercially
useful function, the Department will evaluate the amount of work subcontracted, industry
practices, whether the amount the firm is to be paid under the contract is commensurate with the
work it is actually performing and the MBE/WBE credit claimed for its performance of the work,
and any other relevant factors.

(B) MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

(8] The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall not
be a contrived arrangement for the purpose of meeting the MBE or WBE goal.

2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

3) The MBE/WBE receives credit for the total value of the transportation services it provides
on the contract using trucks it owns, insures, and operates using drivers it employs.

4) The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may
subcontract the work to another WBE firm, including an owner-operator who is certified
as a WBE. When this occurs, the MBE or WBE who subcontracts work receives credit
for the total value of the transportation services the subcontracted MBE or WBE provides
on the contract. It should be noted that every effort shall be made by MBE and WBE
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to
WBESs), in order to fulfill the goal requirement. This, however, may not always be
possible due to the limitation of firms in the area. If the MBE or WBE firm shows a good
faith effort has been made to reach out to similarly certified transportation service
providers and there is no interest or availability, and they can get assistance from other
certified providers, the Engineer will not hold the prime liable for meeting the goal.

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the work to a non-MBE/WBE is
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by
MBE/WBE-owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as a result of the
subcontract arrangement.  The value of services performed under subcontract
agreements between the MBE/WBE and the Contractor will not count towards the
MBE/WBE contract requirement.
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(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the MBE/WBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from working
for others during the term of the lease with the consent of the MBE/WBE, so long as the
lease gives the MBE/WBE absolute priority for use of the leased truck. This type of lease
may count toward the MBE/WBE's credit as long as the driver is under the MBE/WBE'’s
payroll.

(7 Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the
MBE/WBE for convenience. This includes, but is not limited to, instances in which the Contractor seeks
to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’'s own forces or those of an affiliate. A MBE/WBE may
only be terminated after receiving the Engineer’s written approval based upon a finding of good cause for
the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for
approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A) Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE that
was submitted at the time of bid may be used to fulfill the MBE commitment. The same holds
true if a committed WBE is terminated for good cause, an additional WBE that was submitted at
the time of bid may be used to fulfill the WBE goal. A good faith effort will only be required for
removing a committed MBE/WBE if there were no additional MBES/WBEs submitted at the time
of bid to cover the same amount of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps
taken. Such documentation shall include, but not be limited to, the following:

D Copies of written notification to MBES/WBESs that their interest is solicited in contracting
the work defaulted by the previous MBE/WBE or in subcontracting other items of work in
the contract.

(2) Efforts to negotiate with MBES/WBES for specific subbids including, at a minimum:

(@) The names, addresses, and telephone numbers of MBEs/WBEs who were
contacted.

(b) A description of the information provided to MBEsS/WBEs regarding the plans and
specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

(4) Efforts made to assist the MBES/WBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.
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(B) Decertification Replacement

(8] When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the Department
will not require the Contractor to solicit replacement MBE/WBE patrticipation equal to the
remaining work to be performed by the decertified firm. The participation equal to the
remaining work performed by the decertified firm will count toward the contract goal
requirement.

2) When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with
another similarly certified MBE/WBE subcontractor to perform at least the same amount
of work to meet the MBE/WBE goal requirement. If a MBE/WBE firm is not found to do
the same amount of work, a good faith effort must be submitted to NCDOT (see A herein
for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by
a committed MBE/WBE, the Contractor will not be required to seek additional participation. When the
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the
Contractor's commitment, the MBE/WBE shall participate in additional work to the same extent as the
MBE/WBE patrticipated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on
the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise
approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor
shall seek participation by MBEsS/WBESs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional
participation by MBES/WBEs equal to the reduced MBE/WBE patrticipation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a
MBE/WBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning construction
on the project. The plan shall include the names of all trucking firms proposed for use, their certification
type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and
the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the
Engineer a copy of the agreement. The documentation shall also indicate the percentage (60% or 100%)
of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier
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subcontractor). This accounting shall be furnished to the Engineer for any given month by the end of the
following month. Failure to submit this information accordingly may result in the following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBES/WBEs, it shall be the prime contractor's responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the
required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from being approved for further
work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value
of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department's
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be processed for
payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.

LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a
specific written description of the location in the locate request.

RESOURCE CONSERVATION:
(5-21-13) 104-13 SP1 G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and NCGS 136-28.8, it
is the policy of the Department to aid in the reduction of materials that become a part of our solid waste
stream, to divert materials from landfills, and to find ways to recycle and reuse materials for the benefit of
the Citizens of North Carolina.

Initiate, develop and use products and construction methods that incorporate the use of recycled or solid
waste products in accordance with Article 104-13 of the 2012 Standard Specifications. Report the
guantities of reused or recycled materials either incorporated in the project or diverted from landfills on
the Project Construction Reuse and Recycling Reporting Form.
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A location-based tool for finding local recycling facilities and the Project Construction Reuse and
Recycling Reporting Form are available at:

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx

DOMESTIC STEEL:
(4-16-13) 106 SP1 G120

Revise the 2012 Standard Specifications as follows:
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the following:

All steel and iron products that are permanently incorporated into this project shall be produced in the
United States except minimal amounts of foreign steel and iron products may be used provided the
combined material cost of the items involved does not exceed 0.1% of the total amount bid for the entire
project or $2,500, whichever is greater. If invoices showing the cost of the material are not provided, the
amount of the bid item involving the foreign material will be used for calculations. This minimal amount of
foreign produced steel and iron products permitted for use is not applicable to high strength fasteners.
Domestically produced high strength fasteners are required.

MAINTENANCE OF THE PROJECT:.:
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise the 2012 Standard Specifications as follows:

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first sentence
of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last sentence of
the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report damages to
the Engineer on the same day of the weekly inspection. Where damaged guardrail or guiderail is
repaired or replaced as a result of maintaining the project in accordance with this article, such repair or
replacement shall be performed within 7 consecutive calendar days of such inspection report.

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of the last
paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary, except for
maintenance of guardrail/guiderail, as this work will be considered incidental to the work covered by the
various contract items. The provisions of Article 104-7, Extra Work, and Article 104-8, Compensation and
Record Keeping will apply to authorized maintenance of guardrail/guiderail. Performance of weekly
inspections of guardrail/guiderail, and the damage reports required as described above, will be
considered to be an incidental part of the work being paid for by the various contract items.

CONTRACTOR CLAIM SUBMITTAL FORM:
(9-16-08) SP1 G140

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be
submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction Unit or
http://ncdot.org/doh/operations/dp chief eng/constructionunit/formsmanuals/.
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OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in the
United States of America. No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work,
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.8 133-32, it is unlawful for any vendor
or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer,
landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State
employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control
and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human
Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the
Governor). This prohibition covers those vendors and contractors who:

(A)Have a contract with a governmental agency; or

(B)Have performed under such a contract within the past year; or

(C)Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors
are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and
prohibitions of the Executive Order to their agencies. Vendors and contractors should contact other State
Agencies to determine if those agencies have adopted Executive Order 24.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting
sedimentation and turbidity of surface waters. Comply with the requirements herein regardless of
whether or not a National Pollution discharge Elimination System (NPDES) permit for the work is
required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over
the life of the contract.

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to
manage the Contractor and subcontractor operations, insure compliance with Federal, State and
Local ordinances and regulations, and manage the Quality Control Program.

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that
increases the potential for soil erosion or the possible sedimentation and turbidity of surface
waters.

©) Certified Installer - Provide a certified installer to install or direct the installation for erosion or

sediment/stormwater control practices.
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(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the project
erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be
Level Il and responsible for ensuring the erosion and sediment control/stormwater plan is
adequately implemented and maintained on the project and for conducting the quality control
program. The Certified Supervisor shall be on the project within 24 hours notice from initial
exposure of an erodible surface to the project’s final acceptance. Perform the following duties:

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that
erosion and sediment control/stormwater measures are fully executed for each operation
and in a timely manner over the duration of the contract.

€) Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the
work.

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.

(c) Attend all weekly or monthly construction meetings to discuss the findings of the
NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans requested.

(e) Provide any needed erosion and sediment control/stormwater practices for the

Contractor’s temporary work not shown on the plans, such as, but not limited to
work platforms, temporary construction, pumping operations, plant and storage
yards, and cofferdams.

) Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in jurisdictional
areas.

(9) Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work prior to
any suspension of the work.

() Coordinate with Department, Federal, State and Local Regulatory agencies on

resolution of erosion and sediment control/stormwater issues due to the
Contractor’s operations.

0] Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or
any location where sediment leaves the Right-of-Way.
(k) Have available a set of erosion and sediment control/stormwater plans that are

initialed and include the installation date of Best Management Practices. These
practices shall include temporary and permanent groundcover and be properly
updated to reflect necessary plan and field changes for use and review by
Department personnel as well as regulatory agencies.

(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater
permit (NCS000250) outlines certain objectives and management measures pertaining to
construction activities. The permit references NCG010000, General Permit to Discharge
Stormwater under the NPDES, and states that the Department shall incorporate the
applicable requirements into its delegated Erosion and Sediment Control Program for
construction activities disturbing one or more acres of land. The Department further
incorporates these requirements on all contracted bridge and culvert work at jurisdictional
waters, regardless of size. Some of the requirements are, but are not limited to:

(@) Control project site waste to prevent contamination of surface or ground waters
of the state, i.e. from equipment operation/maintenance, construction materials,
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids,
any other petroleum products, and sanitary waste.
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(B)

(b) Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days, twice weekly for
construction related Federal Clean Water Act, Section 303(d) impaired streams
with turbidity violations, and within 24 hours after a significant rainfall event of 0.5
inch that occurs within a 24 hour period.

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation
Estimate website to maintain a daily record of rainfall amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for review
by Department and Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and
staging areas.

)] Maintain a log of turbidity test results as outlined in the Department's Procedure
for Monitoring Borrow Pit Discharge.

(9) Provide secondary containment for bulk storage of liquid materials.

(h) Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department's NPDES Stormwater Permit
NCS000250 requirements, and the applicable requirements of the General
Permit, NCG010000.

0) Report violations of the NPDES permit to the Engineer immediately who will
notify the Division of Water Quality Regional Office within 24 hours of becoming
aware of the violation.

(3) Quality Control Program - Maintain a quality control program to control erosion, prevent
sedimentation and follow provisions/conditions of permits. The quality control program
shall:
€) Follow permit requirements related to the Contractor and subcontractors’

construction activities.

(b) Ensure that all operators and subcontractors on site have the proper erosion and
sediment control/stormwater certification.

(c) Notify the Engineer when the required -certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.

(d) Conduct the inspections required by the NPDES permit.

(e) Take corrective actions in the proper timeframe as required by the NPDES permit
for problem areas identified during the NPDES inspections.

) Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-section
basis.

(9) Use flocculants approved by state regulatory authorities where appropriate and
where required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and sediment
control devices.

0] Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.

)] The Contractor's quality control and inspection procedures shall be subject to

review by the Engineer. Maintain NPDES inspection records and make records
available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed
herein during the respective construction activities to control erosion, prevent sedimentation and
follow permit provisions:

(1) Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas
(3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and Level Il
Foreman. This person shall be onsite whenever construction activities as described above are
taking place. This request shall be approved by the Engineer prior to work beginning.
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The Contractor may request to name a single Level Il Foreman to oversee multiple construction
activities on small bridge or culvert replacement projects. This request shall be approved by the
Engineer prior to work beginning.

© Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the following
erosion and sediment control/stormwater crew:

(1) Seeding and Mulching

(2) Temporary Seeding

(3) Temporary Mulching

(4) Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

(7) Hydraulic tackifier installation

(8) Turbidity curtain installation

(9) Rock ditch check/sediment dam installation

(10) Ditch liner/matting installation

(11) Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders, retention/detention
devices)

(14) Pipe installations within jurisdictional areas

If a Level | Certified Installer is not onsite, the Contractor may substitute a Level Il Foreman for a
Level | Installer, provided the Level Il Foreman is not tasked to another crew requiring Level I
Foreman oversight.

(D) Certified Designer - Include the certification number of the Level IlI-B Certified Designer on the
erosion and sediment control/stormwater component of all reclamation plans and if applicable,
the certification number of the Level IlI-A Certified Designer on the design of the project erosion
and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified
personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing
or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor,
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order
for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the
following:

(A) Failure to adequately perform the duties as defined within this certification provision.

(B) Issuance of an ICA, NOV, or Cease and Desist Order.

© Failure to fully perform environmental commitments as detailed within the permit conditions and
specifications.

(D) Demonstration of erroneous documentation or reporting techniques.
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(E) Cheating or copying another candidate’s work on an examination.

(3] Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions.
(H) Dismissal from a company for any of the above reasons.

() Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate
Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days after
receiving notice of the proposed adverse action.

Chief Engineer
1537 Mail Service Center
Raleigh, NC 27699-1537

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on
the date specified on the certified notice. Failure to appeal within the time specified will result in a waiver
of all future appeal rights regarding the adverse action taken. The certificant will not be allowed to
perform duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written examination
and any proficiency examination, at the conclusion of the specified suspension period, prior to having the
certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers
and Certified Designer will be incidental to the project for which no direct compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 3-20-13) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric
turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs
designated as trout waters. For lakes and reservoirs not designated as trout waters, the turbidity shall not
exceed 25 NTUs. If the turbidity exceeds these levels due to natural background conditions, the existing
turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do

all of the following:

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream
turbidity levels into compliance, or

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural
background conditions. If the background turbidity measurements exceed the standard,
operation of the pit and discharge can continue as long as the stream turbidity levels are not
increased due to the discharge.

©) Measure and record the turbidity test results (time, date and sampler) at all defined sampling

locations 30 minutes after startup and at a minimum, one additional sampling of all sampling
locations during that 24-hour period in which the borrow pit is discharging.
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(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought
into compliance.

During the Environmental Assessment required by Article 230-4 of the 2012 Standard Specifications, the
Contractor shall define the point at which the discharge enters into the State’s surface waters and the
appropriate sampling locations. Sampling locations shall include points upstream and downstream from
the point at which the discharge enters these waters. Upstream sampling location shall be located so that
it is not influenced by backwater conditions and represents natural background conditions. Downstream
sampling location shall be located at the point where complete mixing of the discharge and receiving
water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced into
jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the wetland surface is
observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be
reduced to a level where sediment deposition does not occur. Staining of wetland surfaces from
suspended clay particles, occurring after evaporation or infiltration, does not constitute sedimentation. No
activities shall occur in wetlands that adversely affect the functioning of a wetland. Visible sedimentation
will be considered an indication of possible adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test results,
time, date and name of sampler. Should the Department’s test results exceed those of the Contractor’s
test results, an immediate test shall be performed jointly with the results superseding the previous test
results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at
http://www.ncdot.gov/doh/operations/dp chief eng/roadside/fieldops/downloads/Files/TurbidityReduction
OptionSheet.pdf to plan, design, construct, and maintain BMPs to address water quality standards. Tier |
Methods include stilling basins which are standard compensatory BMPs. Other Tier | methods are
noncompensatory and shall be used when needed to meet the stream turbidity standards. Tier Il
Methods are also noncompensatory and are options that may be needed for protection of rare or unique
resources or where special environmental conditions exist at the site which have led to additional
requirements being placed in the DWQ’'s 401 Certifications and approval letters, Isolated Wetland
Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for the
specific site. Should the Contractor exhaust all Tier | Methods on a site exclusive of rare or unique
resources or special environmental conditions, Tier Il Methods may be required by regulators on a case
by case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and
develop the bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of soil may
indicate a high potential for turbidity and should be avoided when dewatering into surface water is
proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(O) Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line

32 (the first sentence of the second paragraph and the first word of the second sentence of the second
paragraph).
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STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

DRIVEWAYS AND PRIVATE PROPERTY:

The Contractor shall maintain access to driveways for all residents and property owners throughout the
life of the project.

The Contractor shall not perform work for private citizens or agencies in conjunction with this project or
within the project limits of this contract. Any driveway paved by a Contractor, which ties into a NCDOT
system road being paved by the Contractor, must be paved either prior to the road-paving project or after
its completion.
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PURCHASE ORDER CONTRACT
PROJECT SPECIAL PROVISIONS

ROADWAY

WORK TO BE PERFORMED BY STATE FORCES:

Erosion control devices have been installed and will be maintained by State Forces. Where the erosion
control devices are altered or damaged by the Contractor during the construction of the project, the
Contractor shall repair or replace the erosion control devices at no cost to the Department.

CONSTRUCTION STAKES, LINES AND GRADES:

The Contractor will provide all construction layout, stakeout, and engineering as necessary for the
horizontal and vertical control. The Contractor shall be responsible for the preservation of Department
furnished controls. The Contractor will be responsible for laying out all the work and shall be responsible
for all measurements and stakeout necessary for the execution of construction in conformity with the
plans and specifications and installation of right of way monuments.

A preconstruction conference is required before any work on this project is begun.

All work will be in accordance with Section 801 of the 2012 Standard Specifications and the "Manual on
Construction Layout."

No direct payment will be made for “construction surveying” as it will be incidental to other items.

MOBILIZATION:

Mobilization will be paid as a contract lump sum price and as per Section 800 of the 2012 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit
Mobilization Lump Sum
FINE GRADING:

The Contractor shall prepare existing subgrade to the lines, grades, and typical section in accordance
with Section 500 of the Standard Specifications or as directed by the Engineer.

Fine Grading consists of, but is not limited to, maintenance of ingress and egress to the adjacent
properties, channeling for placement of any asphalt or aggregate base course, final driveway repairs, and
pavement removal and disposal. The contractor shall channel out the existing roadway in such a manner
that there is not excessive sub-base being exposed to weather elements or traffic. If deemed necessary
by the Engineer, the contractor shall place a sufficient quantity of ABC stone on the exposed sub base to
maintain traffic during periods of extended inactivity or weather delays. This quantity of stone will be paid
for as Aggregate Base Course per Ton. This ABC stone may be placed by tailgating, and should be
spread by motor grader and smoothed to provide an adequate riding surface.

In addition, if the contractor is starting at an existing pavement joint with the channeling, adequate stone
will be placed to avoid a drop-off from the existing asphalt.

It is the intent of this contract that the excess material produced by channeling out the existing roadway
be used to reconstruct each shoulder and paid as shown elsewhere in the contract documents.
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Payment will be made under:

Pay Item Pay Unit
Fine Grading Lump Sum

AGGREGATE BASE COURSE:

520

All work will be in accordance with Section 520 of the 2012 Standard Specifications.
Payment will be made under:

Pay Item Pay Unit
Aggregate Base Course Ton

SHOULDER RECONSTRUCTION PER SHOULDER MILE:
(1-18-00) (Rev. 8-21-12) 560 SP1 RO7AR(Rev.)

Description

This work consists of reconstructing each shoulder (including median shoulders as applicable) in
accordance with Standard Drawing No. 560.01 and 560.02 of the 2012 Roadway Standard Drawings
except that the rate of slope and width will be as shown on typical section, or to the existing shoulder
point, whichever is nearer, as long as the desired typical is achieved, and when completed, seeding and
mulching. This work shall be performed immediately after the resurfacing operations are complete as
directed by the Engineer.

Materials

The Contractor shall furnish all earth material necessary for the construction of the shoulders in
accordance with Section 1019 of the 2012 Standard Specifications. All soil is subject to test and
acceptance or rejection by the Engineer.

Construction Methods

Obtain material from within the project limits. Prior to adding borrow material, the existing shoulder shall
be scarified to provide the proper bond and shall be compacted to the satisfaction of the Engineer.

Any excess material generated by the shoulder reconstruction shall be disposed of by the Contractor in
an approved disposal site.

Measurement and Payment

Shoulder Reconstruction will be measured and paid as the actual number of miles of shoulders that have
been reconstructed. Measurement will be made along the surface of each shoulder to the nearest 0.01 of
a mile. Such price will include disposing of any excess material in an approved disposal site, and for all
labor, tools, equipment, and incidentals necessary to complete the work.

Incidental Stone Base will be measured and paid as provided in Article 545-6 of the 2012 Standard
Specifications.

Seeding and Mulching will be measured and paid as shown elsewhere in the contract documents.
Payment will be made under:

Pay Item Pay Unit
Shoulder Reconstruction Shoulder Mile
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INCIDENTAL STONE BASE:
(7-1-95) (Rev.8-21-12) 545 SP5 R28R

Description

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not have the
paving operations exceed stone base placement by more than one week without written permission of the
Engineer.

Materials and Construction

Provide and place incidental stone base in accordance with Section 545 of the 2012 Standard
Specifications.

Measurement and Payment

Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 2012 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit
Incidental Stone Base Ton

ASPHALT PAVEMENTS - SUPERPAVE:
(6-19-12) (Rev. 10-15-13) 605, 609, 610, 650 SP6 ROL

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article, including
Table 601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1.

TABLE 605-1
APPLICATION RATES FOR TACK COAT
Target Rate (gal/sy)

Existing Surface Emulsified Asphalt

New Asphalt 0.04 + 0.01
Oxidized or Milled Asphalt 0.06 + 0.01
Concrete 0.08 + 0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be
overheated during storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F
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Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA
ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph.
Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph:
Warm mix asphalt (WMA) is allowed for use at the Contractor's option in accordance with the
NCDOT Approved Products List for WMA Technologies available at:

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20A
pproved%20List.pdf

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following:

TABLE 610-1
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT#
Binder Grade HMA WMA
JMF Temperature JMF Temperature Range
PG 64-22 300°F 225 - 275°F
PG 70-22 315°F 240 - 290°F
PG 76-22 335°F 260 - 310°F
A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15° and

minus 25° of the temperature specified on the JIMF.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the second
paragraph. Line 7, in the second sentence of the second paragraph, replace “275°F" with “275°F or
greater.”

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR
PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of the
first paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the location of the
paving operation away from artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR
PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the following:

TABLE 610-5
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0B, C 35°F
119.0B, C, D 35°F
SF9.5A, S9.5B 40°F
S9.5C, S12.5C 45°F
S9.5D, S12.5D 50°F

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence of the
first paragraph replace “so as to overlap the top of the truck bed and” with “to”.
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Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following:

TABLE 650-1
OGAFC GRADATION CRITERIA
Grading Requirements Total Percent Passing
Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified

19.0 - - 100

125 100 100 80 - 100

9.50 75 -100 75-100 55-80

4.75 25-45 25-45 15-30

2.36 5-15 5-15 5-15

0.075 1.0-3.0 1.0-3.0 2.0-4.0
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(11-21-00) (Rev. 7-17-12) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be
as follows:

Asphalt Concrete Base Course Type B 25.0 4.4%
Asphalt Concrete Intermediate Course Type 119.0 4.8%
Asphalt Concrete Surface Course Type S 4.75A 6.8%
Asphalt Concrete Surface Course Type SA-1 6.8%
Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course Type S95 6.0%
Asphalt Concrete Surface Course Type S125 5.2%

The actual asphalt binder content will be established during construction by the Engineer within the limits
established in the 2012 Standard Specifications.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the
2012 Standard Specifications.

The base price index for asphalt binder for plant mix is $572.81 per ton.
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's

terminals on October 1, 2013.

FINAL SURFACE TESTING NOT REQUIRED.:
(5-18-04) (Rev. 5-15-12) 610 SP6 R45

Final surface testing is not required on this project.

ASPHALT CONCRETE SURFACE COURSE COMPACTION:
(7-1-95) R6 R49(rev.)

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 2012
Standard Specifications and the following provision:

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled pneumatic tired
roller with the final rolling by a steel wheel roller, as directed by the Engineer.

27



STREET SIGNS AND MARKERS AND ROUTE MARKERS:
(7-1-95) 900 SP9 R0O2

Move any existing street signs, markers, and route markers out of the construction limits of the project
and install the street signs and markers and route markers so that they will be visible to the traveling
public if there is sufficient right of way for these signs and markers outside of the construction limits.

Near the completion of the project and when so directed by the Engineer, move the signs and markers
and install them in their proper location in regard to the finished pavement of the project.

Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any signs and
markers that will no longer be applicable after the construction of the project, at locations directed by the
Engineer for removal by others.

The Contractor shall be responsible to the owners for any damage to any street signs and markers or
route markers during the above described operations.

No direct payment will be made for relocating, reinstalling, and/or stockpiling the street signs and markers

and route markers as such work shall be considered incidental to other work being paid for by the various
items in the contract.
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MATERIALS:
(2-21-12) (Rev. 11-19-13)

1000, 1005, 1050, 1074, 1078, 1080, 1081, 1084, 1087, 1092 SP10 RO1

Revise the 2012 Standard Specifications as follows:
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

Use materials which do not produce a mottled appearance through rusting or other staining of the finished
concrete surface.

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

Consistency

Maximum Water-Cement Ratio Cement Content

. Max. Slump
=9 2c 9 Air-Entrained Non Air-Entrained ) )
S Es 2 R
o o Q g% Concrete Concrete =] ° Vibrated Non- Vibrated
g2 ©owm Angula Angula = -
08 £5S  Rounded ; Rounded ; _‘g S _‘g
< = = i i
= Agg(reegat Aggre- Agg(reegat Aggre- S S Min. Max. Min. Max.
gate gate
Units psi inch inch Ib/cy Ib/cy Ib/cy Ib/cy
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - -
AASID 4500 0381 0.426 . - 15 . 639 715 . .
orm
5-7 dry
Drilled Pier 4,500 - - 0.450 0.450 - - - 640 800
7-9 wet
A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 -
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 -
B Slip 2,500 0.488 0.567 - - 15 - 508 - - -
Formed
Sand Light- 4 54 - 0.420 - - 4 - 715 - - -
weight
Latex 3,000
Modified 7 day 0.400 0.400 - - 6 - 658 - - -
Flowable
. 150
Fill as as as as Flow-
excavatapl =~ M & needed needed = needed needed . able ) ) 40 100
o 56 days
Flowable
Fill as as as as Flow- as
non- 125 - - - 100 neede
excavatabl needed needed needed needed able d
e
4,500 15
design, slip
field form
Pavement 650 0.559 0.559 - - 3.0 - 526 - - -
flexural, hand
design plac
only e
See as as as as as as as
Precast Table needed needed - - 6 neede neede neede neede neede
1077-1 d d d d d
per See as
Prestress contrac S(]-::((e)?'l;:lja-le Table - - 8 - 564 neede - -
t 1078-1 d

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with:

All fencing material and accessories shall meet Section 106.
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the

following:

TABLE 1005-1
AGGREGATE GRADATION - COARSE AGGREGATE

Percentage of Total by Weight Passing

Size # 2" 12" 1" 3/4" 1/2" 3/8" #4 #8 #10 #16 #40 = #200 Remarks
90- 20- .
4 100 100 55 0-15 - 0-5 - - - - - A Asphalt Plant Mix
95- 35- .
467M 100 100 - 70 - 0-30 0-5 - - - - A Asphalt Plant Mix
90- 20- AST, Sediment Control
5 - 100 100 55 0-10 0-5 - - - - - A Stone
05- 5. AST, Str. Concrete,
57 - 100 100 - 60 - 0-10 0-5 - - - A Shoulder Drain,
Sediment Control Stone
57M - 100 ¥ . % 510 05 - - - A AST, Concrete Pavement
100 45 '
90- 20-
6M - - 100 100 55 0-20 0-8 - - - - A AST
90- 20- AST, Str. Concrete,
67 . ) 100 459 ) 55 010 05 . . . A Asphalt Plant Mix
Aspnart rFiant Mmix, AS1,
98- 75- 20-
78M - - - 100 100 100 45 0-15 - - - A Str. Oo:_.m_ <<mm_u Hole
rain<
35. Asphalt Plant Mix,
14M - - - - - 100 5-20 - 0-8 - A AST, Weep Hole Drains,
70
Str. Concrete
85- 10-
9 - - - - - 100 100 40 - 0-10 - A AST
ABC ) 100 75- ) 55- ) 35- ) 25- ) 14- 4- Aggregate Base Course,
97 80 55 45 30 128 Aggregate Stabilization
ABC 75- 45- 20- 0- 0- . S
(M) - 100 100 - 79 - 20 - o5 - - 128 Maintenance Stabilization
Light- 80- 5-
weight® - - - - 100 100 0 0-20 - 0-10 - 0-2.5 AST

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

will only be required for new casting designs during the design process, and conformance to M306
30

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing
loading (40,000 Ibs.) will be required only when noted on the design documents.

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two

sentences with the following:



Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design
Property Compressive Strength

28 Day Design
Compressive

. Strength
6,000 psi or less greater than 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+ 2% 5+ 2%

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the
following:

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test.
© At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as
specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product has been
tested for slip coefficient and meets AASHTO M253, Class B.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of
the description for Type 3A.

Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the
description for Type 2 and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. It may be used to
patch spalled, cracked or broken concrete where vibration, shock or expansion and contraction are
expected.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the
following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other
fixtures in hardened concrete, the manufacturer shall submit test results showing that the bonding system
will obtain 125% of the specified required yield strength of the fixture. Furnish certification that, for the
particular bolt grade, diameter and embedment depth required, the anchor system will not fail by adhesive
failure and that there is no movement of the anchor bolt. For certification and anchorage, use 3,000 psi
as the minimum Portland cement concrete compressive strength used in this test. Use adhesives that
meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum
temperature application, setting time, shelf life, pot life, shear strength and compressive strength.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.

Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with the
following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or ASTM

A690 unless otherwise required by the plans. Steel sheet piles shall be coated as required by the plans.

Galvanized sheet piles shall be coated in accordance with Section 1076. Metallized sheet piles shall be
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metallized in accordance to the Project Special Provision “Thermal Sprayed Coatings (Metallization)” with
an 8 mil, 99.9% aluminum alloy coating and a 0.5 mil seal coating. Any portion of the metallized sheet
piling encased in concrete shall receive a barrier coat. The barrier coat shall be an approved waterborne
coating with a low-viscosity which readily absorbs into the pores of the aluminum thermal sprayed
coating. The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil
dry film thickness. The manufacturer shall issue a letter of certification that the resin chemistry of the
waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and suitable for tidal
water applications.

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the
following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead.

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph
with the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r).

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following
after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without
crushing, to check for any levels of arsenic and lead. If any arsenic or lead is detected, the sample shall
be crushed and repeat the test using X-ray Fluorescence. If the X-ray Fluorescence test shows more
than a LOD of 5 ppm, test the beads using United States Environmental Protection Agency Method
6010B, 6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3
Minimum Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Entrance

Observation S % o o g Fluorescent Fluorescent

Angle, degrees Angle, < T o @ o Yellow Green Yellow

’ degrees = > o

0.2 -4.0 525 | 395 52 95 30 420 315

0.2 30.0 215 162 22 43 10 170 130

0.5 -4.0 310 230 31 56 18 245 185

0.5 30.0 135 100 14 27 6 110 81

1.0 -4.0 120 60 8 16 3.6 64 48

1.0 30.0 45 34 45 9 2 36 27
WORK ZONE TRAFFIC CONTROL:
(8-16-11) R11 R20(Rev.)

In accordance with Page 11-3, Article 1101-13 Traffic Control Supervision of the 2012
specifications, provide the service of at least one qualified Work Zone Supervisor. The Work Zone
Supervisor shall have the overall responsibility for the proper implementation of the traffic management
plan, as well as ensuring all employees working inside the NCDOT Right of Way have received the
proper training appropriate to the job decisions each individual is required to make.
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The work zone supervisor is not required to be on site at all times but must be available to address
concerns of the Engineer. The name and contact information of the work zone supervisor shall be
provided to the Engineer prior to or at the preconstruction conference.

Qualification of Work Zone Supervisors shall be done by an NCDOT approved training agency or other
approved training provider. For a complete listing of these, see the Work Zone Traffic Control's webpage,
https://connect.ncdot.gov/projects/WZTC/Pages/default.aspx

In accordance with, Page 11-12, Article 1150-3 Construction Methods, provide the service of properly
equipped and qualified flaggers (see Roadway Standard Drawings No. 1150.01) at locations and times
for such period as necessary for the control and protection of vehicular and pedestrian traffic. Anyone
who controls traffic is required to be qualified. Qualification consists of each flagger receiving proper
training in the set-up and techniques of safely and competently performing a flagging operation.
Qualification of flaggers is to be done at an NCDOT approved training agency. For a complete listing of
these, see the Work Zone Traffic Control's webpage,
https://connect.ncdot.gov/projects/WZTC/Pages/default.aspx

Prior to beginning work on the project, a Qualification Statement that all flaggers used on the project have
been properly trained through an NCDOT approved training resource shall be provided to the Engineer.

Flagging operations are not allowed for the convenience of the Contractor’'s operations. However, if
safety issues exist (i.e. sight or stopping sight distance), the Engineer may approve the use of flagging
operations. Use flagging methods that comply with the guidelines in the MUTCD.

GENERAL REQUIREMENTS

All personnel when working in traffic areas or areas in close proximity to traffic shall wear an approved
safety vest, or shirt or jacket and hat or helmet which meets the color requirements of the latest version of
the Manual of Uniform Traffic Control Devices (MUTCD).

The Contractor shall maintain traffic during construction and provide, install, and maintain all traffic control
devices in accordance with these project guidelines, the Project Special Provisions, North Carolina
Department of Transportation Standard Specifications for Roads and Structures 2012, and the current
edition of the Manual of Uniform Traffic Control Devices (MUTCD).

The Contractor shall utilize complete and proper traffic controls and traffic control devices during all
operations. All traffic control and traffic control devices required for any operation shall be functional and
in place prior to the commencement of that operation. Signs for temporary operations shall be removed
during periods of inactivity. The Contractor is required to leave the project in a manner that will be safe to
the traveling public and which will not impede motorists. No separate payment will be made for traffic
control unless specifically identified in these standard or special provisions.

Traffic movements through lane closures on roads with two way traffic shall be controlled by flaggers
stationed at each end of the work zone. In situations where sight distance is limited, the Contractor shall
provide additional means of controlling traffic, including, but not limited to, two-way radios, pilot vehicles,
or additional flaggers. Flaggers shall be competent personnel, adequately trained in flagging procedures,
and furnished with proper safety devices and equipment, including, but not limited to, safety vests and
stop/slow paddles.

All personnel when working in traffic areas or areas in close proximity to traffic shall wear an approved
safety vest, or shirt or jacket and hat or helmet which meets the color requirements of the Manual of
Uniform Traffic Control Devices (MUTCD).

The Contractor shall comply with all applicable Federal, State, and local laws, ordinances, and
regulations governing safety, health, and sanitation, and shall provide all safeguards, safety devices, and
protective equipment, and shall take any other needed actions, on his own responsibility that are
reasonably necessary to protect the life and health of employees on the job and the safety of the public,
and to protect property in connection with the performance of the work covered by the contract.
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Failure to comply with any of the requirements for safety and traffic control of this contract shall result in
suspension of work as provided in subarticle 108-7(b) of the Standard Specifications

TEMPORARY TRAFFIC CONTROL DEVICES:
(1-17-12) 1105 SP11R05

Revise the 2012 Standard Specifications as follows:
Page 11-5, Article 1105-6 Measurement and Payment, add the following paragraph after line 24:
Partial payments will be made on each payment estimate based on the following: 50% of the contract

lump sum price bid will be paid on the first monthly estimate and the remaining 50% of the contract lump
sum price bid will be paid on each subsequent estimate based on the percent of the project completed.

TIME LIMITATION FOR PAVEMENT MARKINGS AND MARKERS ON NEWLY
RESURFACED AREAS:

Markings: Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after
they have been obliterated by the resurfacing operation. This 30 day requirement is an exception to the
15 day requirement in the 2012 Standard Specifications. All other pavement marking shall be installed in
accordance with the 2012 Standard Specifications and the 2012 Roadway Standard Drawings 1205.01
through 1205.13.

Markings: All Facilities

Final pavement markings on a specific map are subject to an observation period that begins with the
satisfactory completion of all pavement markings required on a specific map in accordance with
Subarticle 1205-3(H) of the 2012 Standard Specifications. Pavement markings shall be installed in
accordance with the 2012 Standard Specifications and the 2012 Roadway Standard Drawings 1205.01
through 1205.13 with the exception of the 30 day edge line requirement for 2 lane roads as described
above.

All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic
or Heated-In-Place Thermoplastic as shown on NCDOT Approved Product List. The quantity for
characters, symbols and stop bars on concrete will be included in the pay items for Type 2 Cold Applied
Plastic.

All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or
Extruded Thermoplastic as shown on NCDOT Approved Product List. The quantity for characters,
symbols and stop bars on asphalt will be included in the pay items for
Heated-In-Place Thermoplastic.

Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the resurfacing on each
map. Pavement markers shall be installed in accordance with the 2012 Standard Specifications and the
2012 Roadway Standard Drawing 1205.12 and 2012 Roadway Standard Drawings 1250.01 through
1253.01.

Milled Rumble Strips:

When utilized, milled rumble strips shall be installed in accordance with the 2012 Standard Specifications
and the 2012 Roadway Standard Drawing 665.01.
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ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND

MARKERS:
(01-17-12) RWZ-5

Use the following in conjunction with the 2012 Standard Specifications:

Standard Pavement Markings 2012 Roadway Standard Drawings:
1205.01, 1205.02, 1205.03, 1205.04, 1205.05,
1205.06, 1205.07, 1205.08, 1205.09, 1205.10,
1205.11, 1205.12, 1205.13

Raised Pavement Markers 2012 Roadway Standard Drawings:
1205.12, 1250.01, 1251.01

Snowplowable Pavement Markers 2012 Roadway Standard Drawings:
1250.01, 1253.01

Milled Rumble Strips 2012 Roadway Standard Drawings:
665.01
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PURCHASE ORDER CONTRACT
PROJECT SPECIAL PROVISIONS

EROSION CONTROL

EROSION, SILTATION, AND POLLUTION CONTROL

The Contractor shall exercise every reasonable precaution and take all necessary measures throughout
the life of the project to prevent erosion, siltation, and pollution in accordance with Section 107-13 of the
2012 Standard Specifications.

Payment for erosion control items will be under:

Pay Item Pay Unit
Seeding and Mulching Acre
Seeding for Repair Seeding Pound
Fertilizer for Repair Seeding Ton

STABILIZATION REQUIREMENTS:
(11-4-11) S-2

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000
general construction permit effective August 3, 2011 issued by the North Carolina Department of
Environment and Natural Resources Division of Water Quality. Temporary or permanent ground cover
stabilization shall occur within 7 calendar days from the last land-disturbing activity, with the following
exceptions in which temporary or permanent ground cover shall be provided in 14 calendar days from the
last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no
exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined by North
Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent ground cover
stabilization shall be achieved in accordance with the provisions in this contract and as directed.

SEEDING AND MULCHING: (East Crimp)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as
stated below. During periods of overlapping dates, the kind of seed to be used shall be determined. All
rates are in pounds per acre.

All Roadway Areas

March 1 - August 31 September 1 - February 28

50# Tall Fescue 50# Tall Fescue

10# Centipede 10# Centipede

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone
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Waste and Borrow Locations

March 1 — August 31 September 1 - February 28

75# Tall Fescue 75# Tall Fescue

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s
request.

Approved Tall Fescue Cultivars

2" Millennium Duster Magellan Rendition
Avenger Endeavor Masterpiece Scorpion
Barlexas Escalade Matador Shelby
Barlexas Il Falcon Il, 1ll, IV & V Matador GT Signia
Barrera Fidelity Millennium Silverstar
Barrington Finesse Il Montauk Southern Choice I
Biltmore Firebird Mustang 3 Stetson
Bingo Focus Olympic Gold Tarheel
Bravo Grande Il Padre Titan Ltd
Cayenne Greenkeeper Paraiso Titanium
Chapel Hill Greystone Picasso Tomahawk
Chesapeake Inferno Piedmont Tacer
Constitution Justice Pure Gold Trooper
Chipper Jaguar 3 Prospect Turbo
Coronado Kalahari Quest Ultimate
Coyote Kentucky 31 Rebel Exeda Watchdog
Davinci Kitty Hawk Rebel Sentry Wolfpack
Dynasty Kitty Hawk 2000 Regiment Il

Dominion Lexington Rembrandt

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add
20# of Sericea Lespedeza from January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-2-2 ratio
is maintained and the rate of application adjusted to provide the same amount of plant food as a 10-20-20
analysis and as directed.

All areas seeded and mulched shall be tacked with asphalt. Crimping of straw in lieu of asphalt tack shall
not be allowed on this project.

CRIMPING STRAW MULCH:

Crimping shall be required on this project adjacent to any section of roadway where traffic is to be
maintained or allowed during construction. In areas within six feet of the edge of pavement, straw is to be
applied and then crimped. After the crimping operation is complete, an additional application of straw
shall be applied and immediately tacked with a sufficient amount of undiluted emulsified asphalt.

Straw mulch shall be of sufficient length and quality to withstand the crimping operation.

Crimping equipment including power source shall be subject to the approval of the Engineer providing
that maximum spacing of crimper blades shall not exceed 8".
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PURCHASE ORDER CONTRACT
PROJECT STANDARD PROVISIONS

AUTHORITY OF THE ENGINEER:

The Engineer for this project shall be the Division Engineer, Division 08, Division of Highways, North
Carolina Department of Transportation, acting directly or through his duly authorized representatives.

The Engineer will decide all questions which may arise as to the quality and acceptability of work
performed and as to the rate of progress of the work; all questions which may arise as to the
interpretation of the contract; and all questions as to the acceptable fulfillment of the contract on the part
of the Contractor. His decision shall be final and he shall have executive authority to enforce and make
effective such decisions and orders as the Contractor fails to carry out promptly.

MATERIALS AND TESTING:

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the
current edition of the Standard Specifications and the Department's "Materials and Test Manual."
However the Engineer may reduce the frequency of sampling and testing where he deems it appropriate
for the project under construction.

The Contractor shall furnish the applicable certifications and documentation for all materials as required
by the current edition of the Standard Specifications. Material which is not properly certified will not be
accepted.

Delivery tickets for all asphalt and stone material shall be furnished in accordance with Section 106-7 of
the current edition of the Standard Specifications_and shall include the following information:

NCDOT WBS Element

Date

Time issued

Type of Material

Gross weight

Tare Weight

Net weight of material

Plant Location

Truck Number

10. Contractor's name

11.  Public weighmaster's stamp or number

12.  Public weighmaster's signature or initials in ink
13.  Job mix formula number (if for asphalt plant mix)
14.  Asphalt Plant Certification Number (if for asphalt plant mix)

©CoNorONE

CONTRACT PAYMENT AND PERFORMANCE BOND:

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned
upon the faithful performance of the contract in accordance with specifications and conditions of the
contract is required for construction contracts of $300,000 or more. Such bond shall be solely for the
protection of the North Carolina Department of Transportation and the State of North Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon
the prompt payment for all labor or materials for which the Contractor, or his/her subcontractors, are liable
is required for construction contracts greater than $300,000. The payment bond shall be solely for the
protection of persons or firms furnishing materials or performing labor for this contract for which the
Contractor is liable.
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The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with
a contract payment bond and a contract performance bond each in an amount equal to 100 percent of the
amount of the contract.

INSPECTION:

All work shall be subject to inspection by the Engineer at any time. Routinely, the Engineer will make
periodic inspections of the completed work. It will be the responsibility of the Contractor to keep the
Engineer informed of his/her proposed work plan and to submit written reports of work accomplished on a
frequency to be determined by the Engineer.

SUPERVISION BY CONTRACTOR:

At all times during the life of the project the Contractor shall provide one permanent employee who shall
have the authority and capability for overall responsibility of the project and who shall be personally
available at the work site within 24 hours notice. Such employee shall be fully authorized to conduct all
business with the subcontractors, to negotiate and execute all supplemental agreements, and to execute
the orders or directions of the Engineer.

At all times that work is actually being performed, the Contractor shall have present on the project one
competent individual who is authorized to act in a supervisory capacity over all work on the project,
including work subcontracted. The individual who has been so authorized shall be experienced in the
type of work being performed and shall be fully capable of managing, directing, and coordinating the
work; of reading and thoroughly understanding the contract; and receiving and carrying out directions
from the Engineer or his authorized representatives. He/she shall be an employee of the Contractor
unless otherwise approved by the Engineer.

The Contractor may, at his/her option, designate one employee to meet the requirements of both

positions. However, whenever the designated employee is absent from the work site, an authorized
individual qualified to act in a supervisory capacity on the project shall be present.

SAFETY AND ACCIDENT PROTECTION:

In accordance with Article 107-21 of the Standard Specifications, the Contractor shall comply with all
applicable Federal, State, and local laws, ordinances, and regulations governing safety, health, and
sanitation, and shall provide all safeguards, safety devices, and protective equipment, and shall take any
other needed actions, on his/her own responsibility that are reasonably necessary to protect the life and
health of employees on the job and the safety of the public, and to protect property in connection with the
performance of the work covered by the contract.

SUBLETTING OF CONTRACT:

The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any portion
thereof; or his right, title, or interest therein; without written consent of the Engineer. Subletting of this
contract or any portion of the contract shall conform to the requirements of Article 108-6 of the Standard
Specifications.

UTILITY CONFLICTS:

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the
precise locations of all utilities prior to beginning construction. Utility owners shall be contacted a
minimum of 48 hours prior to the commencement of operations. Special care shall be used in working
around or near existing utilities, protecting them when necessary to provide uninterrupted service. In the
event that any utility service is interrupted, the Contractor shall notify the utility owner immediately and
shall cooperate with the owner, or his representative, in the restoration of service in the shortest time
possible. Existing fire hydrants shall be kept accessible to fire departments at all times.

39



The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when
working in the vicinity of utilities in order to insure the safety of construction personnel and the public.

EXTENSION OF CONTRACT TIME:

Failure on the part of the Contractor to furnish bonds or certifications or to satisfy preliminary
requirements necessary to issue the purchase order will not constitute grounds for extension of the
contract time. If the Contractor has fulfilled all preliminary requirements for the issuance of a purchase
order, and the purchase order authorization is not available by the date of availability, the Contractor shall
be granted an extension equal to the number of calendar days the purchase order authorization is
delayed after the date of availability.

PAYMENT AND RETAINAGE:

The Contractor may submit a request for partial payment on a monthly basis, or other interval as
approved by the Engineer. Compensation for all pay items shall be in accordance with the Standard
Specifications. The amount of partial payments will be based on the work accomplished and accepted as
the last day of the approved pay period. Minority Business Enterprise and Women Business
Enterprise (MBE/WBE) participation shall be listed on the Department’s DBE Subcontractor
Payment Information Form DBE-IS, which is available at
http://www.ncdot.org/doh/forms/files/DBE-IS.xls, and shall be submitted with each payment
request. If there is no participation the word “None” or the figure “0” shall be entered. There will be
no retainage held on this contract. One hundred percent (100%) payment shall be made after
successful completion of the work and all quantities have been verified. The invoices will show the
requisition number and purchase order number and should state “Terms Net Ten (10) Days.”

NOTIFICATION OF OPERATIONS:

The Contractor shall notify the Engineer 48 hours in advance of beginning work on this project. The
Contractor shall give the Engineer sufficient notice of all operations for any sampling, inspection of
acceptance testing required.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) Z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract as
follows:

(h)  Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal year. The
allotments shall be multiyear allotments and shall be based on estimated revenues and shall be subject to
the maximum contract authority contained in General Statute 143C-6-11(c). Payment for transportation
project work performed pursuant to contract in any fiscal year other than the current fiscal year is subject
to appropriations by the General Assembly. Transportation project contracts shall contain a schedule of
estimated completion progress, and any acceleration of this progress shall be subject to the approval of
the Department of Transportation provided funds are available. The State reserves the right to terminate
or suspend any transportation project contract, and any transportation project contract shall be so
terminated or suspended if funds will not be available for payment of the work to be performed during that
fiscal year pursuant to the contract. In the event of termination of any contract, the contractor shall be
given a written notice of termination at least 60 days before completion of scheduled work for which funds
are available. In the event of termination, the contractor shall be paid for the work already performed in
accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with
Article 108-13(E), of the 2012 Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) z-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory. When said samples are collected, the vendor shall supply an
independent laboratory report for each lot to be tested. Results from seed so sampled shall be final.
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall not
be delivered to North Carolina Department of Transportation warehouses. If seed has been delivered it
shall be available for pickup and replacement at the supplier's expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed
Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by
the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild
Onion, and Wild Garlic. Seed shall not be labeled with the above weed species on the seed analysis
label. Tolerances as applied by the Association of Official Seed Analysts will NOT be allowed for the
above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized.
However, for the purpose of figuring pure live seed, the found pure seed and found germination
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, Seed
Testing Laboratory will be used. Allowances, as established by the NCDOT, will be recognized for
minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of
2% inert matter will be allowed on all other kinds of seed. In addition, all seed shall not contain more than
2% other crop seed nor more than 1% total weed seed. The germination rate as tested by the North
Carolina Department of Agriculture shall not fall below 70%, which includes both dormant and hard seed.
Seed shall be labeled with not more than 7%, 5% or 2% inert matter (according to above specifications),
2% other crop seed and 1% total weed seed.
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Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages
are verified. Pure live seed percentages will be applied in a verified shortage situation. Those purchase
orders of deficient seed lots will be credited with the percentage that the seed is deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed will not be
approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum
144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed,;
maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed will not be
approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed will not be
approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoll

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION
ERRATA

(1-17-12) (Rev. 10-15-13) Z-4

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26" with “Article 107-25".
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows: Line
1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands
and Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered Species”; and
Line 33, replace “(6) Approval” with “(4) Approval”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”.

Division 6

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments,
replace “30” with “45”.

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)".

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of Pgg75/Ppe
Ratio with “1.0".

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 8
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with “Portland
Cement Concrete, Class A”.

Division 10
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained
Strength) of Type 5 geotextiles with “70%".

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2" with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with
“POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4" with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5" with “Table 1205-7".

Division 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subatrticle 235-
3(C)".
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:
W = LDVP + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace
with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1".

Division 17

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center,
delete this subarticle.
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Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with
“1631.01".
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) (Rev. 10-15-13) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to
moving out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or
limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it arrives at
the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific project
sites located in the quarantined area or for any regulated article used on this project originating in a
guarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other
articles. This includes movement of articles listed above that may be associated with cut/waste, ditch
pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.
Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.
Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector
to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds.

©CoOoONOR~WN
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(7-21-09)

FEDERAL.:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every employer shall
pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS
($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay to each of
his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE
CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this project
is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the
minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully informed of all
Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 5-21-13) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors
(existing and newcomers) will be automatically placed in the Alternate Program. Standard OJT
requirements typically associated with individual projects will no longer be applied at the project level.
Instead, these requirements will be applicable on an annual basis for each contractor administered by the
OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately
funded projects located in North Carolina. However, priority shall be given to training employees on
NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is a primary
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll
minority and women as trainees to the extent that such persons are available within a reasonable area of
recruitment. This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with
the Department. At the beginning of each year, all contractors eligible will be contacted by the
Department to determine the number of trainees that will be assigned for the upcoming calendar year. At
that time the Contractor shall enter into an agreement with the Department to provide a self-imposed on-
the-job training program for the calendar year. This agreement will include a specific number of annual
training goals agreed to by both parties. The number of training assignments may range from 1 to 15 per
contractor per calendar year. The Contractor shall sign an agreement to fulfill their annual goal for the
year. A sample agreement is available at www.ncbowd.com/section/on-the-job-training.

Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the
construction craft/operator positions. Preference shall be given to providing training in the following
skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are not all-
inclusive. Where the training is oriented toward construction applications, training will be allowed in
lower-level management positions such as office engineers and estimators. Contractors shall submit new
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classifications for specific job functions that their employees are performing. The Department will review
and recommend for acceptance to FHWA the new classifications proposed by contractors, if applicable.
New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification
needs, and

The number of training hours specified in the training classification is consistent with common
practices and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains
primary responsibility for meeting the training and this provision is made applicable to the subcontract.
However, only the Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. The number of trainees shall be distributed among the work classifications on
the basis of the contractor’'s needs and the availability of journeymen in the various classifications within a
reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been employed as a
journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as requested
shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with a
certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted
by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to
the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the
Department.

Achieving or Failing to Meet Training Goals
The Contractor will be credited for each trainee employed by him on the contract work who is currently
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of

the specific program requirement. Trainees will be allowed to be transferred between projects if required
by the Contractor’s scheduled workload to meet training goals.
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If a contractor fails to attain their training assignments for the calendar year, they may be taken off the
NCDOT's Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.
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Contract No. DHO0135
County: Moore

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he,
nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that
the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends
to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another
contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty
of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that
the Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not
aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

__ dayof 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. DHO0135
County: Moore

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms)
that neither he, nor any official, agent or employee of the bidder has entered into any agreement,
participated in any collusion, or otherwise taken any action which is in restraint of free competitive
bidding in connection with any bid or contract, that the bidder has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status
under penalty of perjury under the laws of the United States in accordance with the Debarment
Certification attached, provided that the Debarment Certification also includes any required statements
concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee
of any gift from anyone with a contract with the State, or from any person seeking to do business with
the State. By execution of any response in this procurement, you attest, for your entire organization and
its employees or agents, that you are not aware that any such gift has been offered, accepted, or
promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. DHO0135
County: Moore

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms)
that neither he, nor any official, agent or employee of the bidder has entered into any agreement,
participated in any collusion, or otherwise taken any action which is in restraint of free competitive
bidding in connection with any bid or contract, that the bidder has not been convicted of violating
N.C.G.S. 8§ 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status
under penalty of perjury under the laws of the United States in accordance with the Debarment
Certification attached, provided that the Debarment Certification also includes any required statements
concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee
of any gift from anyone with a contract with the State, or from any person seeking to do business with
the State. By execution of any response in this procurement, you attest, for your entire organization and
its employees or agents, that you are not aware that any such gift has been offered, accepted, or
promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. DHO0135
County: Moore

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. 8§ 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that
any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and
execute. On Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers
and execute below in the appropriate manner. On Line (3), print or type the name of the other joint venturer and execute
below in the appropriate manner. On Line (4), fill in the name of the third joint venturer, if applicable and execute below in the
appropriate manner.

@

Name of Joint Venture

@

Name of Contractor

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name

If Corporation, affix Corporate Seal and

(©)

Name of Contractor

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name

If Corporation, affix Corporate Seal and

Q)

Name of Contractor (for 3 Joint Venture only)

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name

If Corporation, affix Corporate Seal
NOTARY SEAL
Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this
__ dayof 20

Signature of Notary Public
of County
State of

My Commission Expires:

NOTARY SEAL
Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this
_ dayof 20

Signature of Notary Public
of County
State of

My Commission Expires:

Print or type Signer's name

NOTARY SEAL
Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
__ dayof 20

Signature of Notary Public
of County
State of

My Commission Expires:




Contract No. DHO0135
County: Moore

EXECUTION OF BID

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion,
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. 8 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as
Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. DHO0135
County: Moore

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion,
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. 8 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’'s name
AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. DHO0135
County: Moore

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Division Contract Officer

Date

Signature Sheet 7 (Bid - Acceptance by Department)



12/19/89

*AWARD LIMITS ON MULTIPLE PROJECTS*

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total of
$ , for those projects indicated below
on which bids are being opened on the same date as shown in the Proposal Form. Individual projects
shall be indicated by placing the project number and county in the appropriate place below. Projects not
selected will not be subject to an award limit.

(Project Number) (County)
(Project Number) (County)
(Project Number) (County)
(Project Number) (County)

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall state such
limit in the space provided above in the second line of this form.

It is agreed that in the event that | am (we are) the successful bidder on indicated projects, the total value
of which is more that the above stipulated award limits, the Board of Transportation will award me (us)
projects from among those indicated which have a total value not exceeding the award limit and which will
result in the best advantage to the Department of Transportation.

**Signature of Authorized Person

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall be
authorized to sign this form.



Contract No. DHO0135
County: Moore

DEBARMENT CERTIFICATION

Conditions for certification:

1.0

1.1

1.2

13

1.4

15

1.6

The prequalified bidder shall provide immediate written notice to the Municipality if at any time the
bidder learns that his certification was erroneous when he submitted his debarment certification
or explanation filed with the Municipality, or has become erroneous because of changed
circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction,
participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, as
used in this provision, have the meanings set out in the Definitions and Coverage sections of the
rules implementing Executive Order 12549. A copy of the Federal Rules requiring this certification
and detailing the definitions and coverages may be obtained from the Municipality project
representative.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any
lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in Municipal contracts, unless authorized by the
Municipality.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will
include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction
Contract (Form FHWA PR 1273) provided by the Municipality, without subsequent modification, in
all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may decide
the method and frequency by which he will determine the eligibility of his subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The knowledge
and information of a participant is not required to exceed that which is normally possessed by a
prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Municipality may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to
other remedies available by the Federal Government.



Contract No. DH00135
County: Moore

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any Federal department or agency;

2.0 Have not within a three-year period preceding this proposal been convicted of or had a civil judgment
rendered against them for commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving
stolen property;

2.1 Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this
certification; and

2.2 Have not within a three-year period preceding this proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

2.3 Will submit a revised Debarment Certification immediately if his status changes and will show in his
bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this
submittal. An explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's
bid being considered non-responsive.

|:| Check here if an explanation is attached to this certification.



LISTING OF MBE & WBE SUBCONTRACTORS

Sheet of
*AGREED | DOLLAR
FIRM NAME AND ADDRESS MBEor | ITEM ITEM DESCRIPTION UPON VOLUME OF
WBE NO. UNIT ITEM
PRICE

** Dollar Volume of MBE Subcontractor $
* The Dollar Volume shown in this column shall be the Actual Price MBE Percentage of Total Contract Bid Price %

Agreed Upon by the Prime Contractor and the MBE and/or WBE ** Dollar Volume of WBE Subcontractor $
subcontractor, and these prices will be used to determine the percentage WBE Percentage of Total Contract Bid Price %

of the MBE and/or WBE participation in the contract.
** Must have entry even if figure to be entered is zero.
This form must be completed in order for the Bid to be considered responsive and be publicly read.

Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word
or number zero.




Oct 18, 2013 11:55 am

County : Moore

ITEMIZED PROPOSAL FOR CONTRACT NO. DH00135

Page 1 of 1

Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 1011000000-N 500 FINE GRADING Lump Sum L.S.
0003 1121000000-E 520 AGGREGATE BASE COURSE 12,365
TON
0004 1220000000-E 545 INCIDENTAL STONE BASE 75
TON
0005 1245000000-E SP  SHOULDER RECONSTRUCTION 4.05
SMI
0006 1525000000-E 610 ASPHALT CONC SURFACE COURSE, 2,875
TYPE SF9.5A
TON
0007 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 192
TON
0008 4399000000-N 1105 TEMPORARY TRAFFIC CONTROL Lump Sum L.S.
0009 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 85,600
o) LF
0010 6084000000-E 1660 SEEDING & MULCHING 2.94
ACR
0011 6090000000-E 1661 SEED FOR REPAIR SEEDING 20
LB
0012 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.5
TON

1155/0¢t18/Q101137.49/D35173100000/E12

Total Amount Of Bid For Entire Project :

SIGNATURE OF AUTHORIZED AGENT

COMPANY NAME
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