



PAT McCRORY
Governor

NICHOLAS J. TENNYSON
Secretary

April 27, 2016

TO: Prospective Bidders

FROM: ^{WJT} Jeff Turner, Division Proposals Engineer

SUBJECT: **Addendum #1-**
Contract DI00134
Milling, Resurfacing and Shoulder Reconstruction on NC 153 (3 Sections of Primary Routes and 4 Sections of Secondary Routes) – Rowan County

The subject contract proposal contains the following addendum:

1. Revised “Contract Time and Liquidated Damages”
Completion date for this contract is April 30, 2017.
2. Add “Contract Time Number 3 and Liquidated Damages”.

This addendum officially becomes part of the contract.



CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 12-18-07)

108

SP1 G10 A

The date of availability for this contract is **June 13, 2016**.

The completion date for this contract is **April 30, 2017**.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **Seven Hundred Fifty Dollars (\$ 750.00)** per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:

The Contractor shall complete all maps begun in 2016 prior to November 15, 2016, including permanent pavement markings.

The liquidated damages are **Seven Hundred Fifty Dollars (\$750.00)** per calendar day. **These liquidated damages will accrue over the winter.** Over-wintering of maps on this project will not be allowed.

ADDENDA

ADDENDUM #1

I, _____ representing _____
(SIGNATURE)

Acknowledge receipt of Addendum #1.

ADDENDUM #2

I, _____ representing _____
(SIGNATURE)

Acknowledge receipt of Addendum #2.

ADDENDUM #3

I, _____ representing _____
(SIGNATURE)

Acknowledge receipt of Addendum #3.