STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

F

DIVISION __ 9
CONTRACT PROPOSAL
CONTRACT NO.: |DI00077 TIP NO. U-5540
WBS ELEMENT: | 46279.1.D1 COUNTY: | DAVIE

LOCATION: CONSTRUCT BRIDGE NO. 129 OVER UT TO BEAR CREEK

TYPE OF WORK: | CORED SLAB BRIDGE

BID OPENING OCTOBER 22, 2014 10:00AM
DATE OF
AVAILABILITY NOVEMBER 19, 2014
COMPLETION
DATE FEBRUARY 23, 2015

*EERENO BID BONDS REQUIRED**%%*

NOTICE:
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH
REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY
WORK AS DETERMINED BY THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER
APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA.

ALL BIDDERS MUST BE PREQUALIFIED AS A "BIDDER" or "PO PRIME CONTRACTOR" WITH NCDOT PRIOR
TO BID OPENING.

NAME OF BIDDER N.C. CONTRACTOR’S LICENSE NUMBER

ADDRESS OF BIDDER

***PDO NOT SEPARATE THE BID SHEET FROM THE PROPOSAL!***

RETURN BIDS TO: . J. Brett Abernathy, PE, PLS -
Division 9 Project Manager
N. C. Department of Transportation
375 Silas Creek Parkway
Winston-Salem, North Carolina 27127

e




PROPOSAL TO CONSTRUCT BRIDGE NO. 129 OVER UT TO BEAR CREEK
CONTRACT NO. DI00077 IN DAVIE COUNTY, NORTH CAROLINA
OCTOBER 7, 2014
DEPARTMENT OF TRANSPORTATION,

RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract
No. DI00077; has carefully examined the plans and specifications, which are acknowledged to be part
of the proposal, the special provisions, the proposal, the form of contract, and the forms of contract
payment bond and contract performance bond; and thoroughly understands the stipulations,
requirements and provisions. The undersigned bidder agrees to bound upon his execution of the bid
and subsequent award to him by the Board of Transportation in accordance with this proposal to
provide the necessary contract payment bond and contract performance bond within fourteen days after
the written notice of award is received by him. The undersigned Bidder further agrees to provide all
necessary machinery, tools, labor, and other means of construction; and to do all the work and to
furnish all materials, except as otherwise noted, necessary to perform and complete the said contract in
accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s) specified in
the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit
or lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools,
and perform the work and required labor to construct and complete State Highway Contract No.
DI00077 in Davie County, for the unit or lump sum prices, as the case may be, bid by the Bidder in his
bid and according to the proposal, plans, and specifications prepared by said Department, which
proposal, plans, and specifications show the details covering this project, and hereby become a part of
this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard
Specifications for Roads and Structures, January 2012 with all amendments and supplements thereto,
is by reference incorporated into and made a part of this contract; that, except as herein modified, all
the construction and work included in this contract is to be done in accordance with the specifications
contained in said volume, and amendments and supplements thereto, under the direction of the
Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the
Contract Officer or such other person as may be designated by the Secretary to sign for the Department
of Transportation. The conditions and provisions herein cannot be changed except over the signature
of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only
and are given as the basis for comparison of bids. The Department of Transportation may increase or
decrease the quantity of any item or portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an
increase or decrease in the unit prices, nor in the time allowed for the completion of the work, except
as provided for the contract.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to comply with
any requirement shall cause the bid to be considered irregular and may be grounds for rejection of the bid.

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner. DO NOT
SEPARATE THE BID SHEET FROM THE PROPOSAL!

2. All entries on the bid sheet, including signatures, shall be written in ink.

3. The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract items shall
be written in figures. ** Unit bid prices must be limited to two (2) decimal places. **

4. An amount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be determined by
multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of
the sheet.

5. The total amount bid shall be written in figures in the proper place on the bid sheet. The total amount shall be
determined by adding the amounts bid for each item.

6. Changes in any enfry shall be made by marking through the entry in ink and making the correct entry adjacent thereto
in ink. A representative of the Bidder shall initial the change in ink.

7. The bid shall be properly executed. All bids shall show the following information:

a. Name of individual, firm, corporation, partnership, or joint venture submitting bid.
b. Name of individual or representative submitting bid and position or title.

c. Name, signature, and position or title of witness.

d. Federal Identification Number

e. Contractor's License Number

8. Bids submitted by corporations shall bear the seal of the corporation.

9. The bid shall not contain any unauthorized additions, deletions, or conditional bids.

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract
pursuant to an award.

11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED
ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION
ENGINEER'S OFFICE AT 375 SILAS CREEK PARKWAY, WINSTON SALEM NC 27127 BY 10:00 A.M.
ON OCTOBER 22, 2014.

12. If delivered by mail, the sealed envelope shall be addressed as follows:

J. Brett Abernathy, PE, PLS
Division 9 Project Manager

NC Department of Transportation
375 Silas Creek Parkway

Winston Salem, NC 27127

13. The sealed bid must display the following statement on the bottom left-hand corner of the sealed envelope:
“PROPOSAL FOR WBS #46279.1.D1 - CONTRACT NO.: DI00077
CONSTRUCT BRIDGE NO. 129 OVER UT TO BEAR CREEK TO BE OPENED OCTOBER
22,2014 AT 10:00 A.M.”

The award of the contract, if it is awarded, will be made to the lowest
responsible Bidder in accordance with Section 102 of the 2012 Standard
Specifications for Roads and Structures. The lowest responsible Bidder will be
notified that his bid has been accepted and that he has been awarded the contract.
NCDOT reserves the right to reject all bids.




PROJECT SPECIAL PROVISIONS

GENERAL



GENERAL.:

This contract is for the construction of a cored slab bridge on new location in Davie County. The
bridge site is located approximately one-half mile from SR 1345 (Interstate Drive) along a new
industrial access road. The industrial access road is being built by others. Access is available to End
Bent 1 via the new access road. End Bent 2 is accessible via SR-1303 (Brantley Farm Road) through
adjoining properties where access roads have been built. All work and materials shall be in accordance
with the provisions of the General Guidelines of this contract, the Project Special Provisions, the North
Carolina Department of Transportation Standard Specifications for Roads and Structures 2012, the
North Carolina Department of Transportation Roadway Standards Drawings, and the current edition of
the Manua] of Uniform Traffic Control Devices (MUTCD).

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and
regulations, and shall comply with the provisions of Section 107 of the Standard Specifications.

BIDS:

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $2,500,000.00, the
bid will not be considered for award.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A

The date of availability for this contract is November 19, 2014.

The completion date for this contract is February 25, 2015.

Except where otherwise provided by the contract, observation periods required by the contract will not
be a part of the work to be completed by the completion date and/or intermediate contract times stated
in the contract. The acceptable completion of the observation periods that extend beyond the final

completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day.

AUTHORITY OF THE ENGINEER:

The Engineer for this project shall be the Division Engineer, Division 9, Division of Highways, North
Carolina Department of Transportation, acting directly or through his duly authorized representatives.

The Engineer will decide all questions, which may arise as to the quality and acceptability of work
performed and as to the rate of progress of the work; all questions, which may arise as to the
interpretation of the contract; and all questions as to the acceptable fulfillment of the contract on the
part of the Contractor. His decision shall be final and he shall have executive authority to enforce and
make effective such decisions and orders as the Contractor fails to carry out prompily.



CONTRACT PAYMENT AND PERFORMANCE BOND:

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned
upon the faithful performance of the contract in accordance with specifications and conditions of the
contract is required. Such bond shall be solely for the protection of the North Carolina Department of
Transportation and the State of North Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned
upon the prompt payment for all labor or materials for which the Contractor, or his subcontractors, is
liable is required. The payment bond shall be solely for the protection of persons or firms furnishing
materials or performing labor for this contract for which the Contractor is liable.

NOTE: Do not submit bonds with bid forms, hold until notified you are the lowest bidder!

The successful bidder, within fourteen (14) days after notice of award, shall provide the
Department with a contract payment bond and a contract performance bond each in an amount
equal to 100 percent of the amount of the contract.

EROSION, SILTATION, AND POLLUTION CONTROL.:

The Contractor shall exercise every reasonable precaution and take all necessary measures throughout
the life of the project to prevent erosion, siltation, and pollution in accordance with Section 107-13 of
the Standard Specifications.

MATERIALS AND TESTING:

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of
the Standard Specifications and the Department's "Materials and Test Manual." However the Engineer
may reduce the frequency of sampling and testing where he deems it appropriate for the project under
construction.

The Contractor shall furnish the applicable certifications and documentation for all materials as
required by the Standard Specifications. Material, which is not properly certified, will not be accepted.

Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the
Standard Specifications and shall include the following information:

NCDOT WBS Element
Date

Time issued

Type of Material

Gross weight

Tare Weight

Net weight of material
Plant Location

Truck Number
Contractor's name



Public weighmaster's stamp or number
Public weighmaster's signature or initials in ink
Job mix formula numbers

PRECONSTRUCTION CONFERENCE:

In accordance with Section 108-3 of the Standard Specifications, a preconstruction conference will be
required prior to beginning work.

NOTIFICATION OF OPERATIONS:

The Contractor shall notify the Engineer three weeks in advance of beginning work on this project.
The Contractor shall give the Engineer sufficient notice of all operations for any sampling, inspection
or acceptance testing required. .

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2012 Standard Specifications):

L LinE# | Description _ |
I 66 | Class A Concrete (Bridge) _ _ !
: 74 | 3°-0” x 2°-0” Prestressed Conc. Cored Slabs
FUEL PRICE ADJUSTMENT:
(11-15-03) (Rev. 2-18-14) 109-8 SP1 G43

Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is § 2.9552 per gallon. Where any of the following are
included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course ) Gal/Ton 0.55
Sub-Ballast ] Gal/Ton 0.55
Asphalt Concrete Base Course, Type _ Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course., Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90



Sand Asphalt Surface Course, Type Gal/Ton 2.90

Aggregate for Cement Treated Base Course Gal/Ton (0,53
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__"Portland Cement Concrete Pavement 7 Gal/SY 0.245
Concrete Shoulders Adjacent to _ " Pavement 7 ~ Gal/SY 0.245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-20-14) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds
Termination of Contracts included elsewhere in this proposal. The Department of Transportation's
schedule of estimated completion progress for this project as required by that Standard Special
Provision is as follows:

| Fiscal Year | Progress (% of Dollar Value) |

| 2015 | (7/01/14-6/30/15)  100% of Total Amount Bid |

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the
2012 Standard Specifications. Any acceleration of the progress as shown by the Contractor's progress
schedule over the progress as shown above shall be subject to the approval of the Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts
financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be
used to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used
to meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or WBE used
as a replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not
greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed MBE and WBE participation along with a listing of the committed
MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.
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MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock,
and regularly sold to the public in the usual course of business. A regular dealer engages in, as its
principal business and in its own name, the purchase and sale or lease of the products in question. A
regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep
such products in stock, if it owns and operates distribution equipment for the products. Brokers and
packagers are not regarded as manufacturers or regular dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive
services and information to applicants for MBE/WBE certification. The MBE/WBE program follows
the same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance
with 49 CFR Part 26.

United States Department of Tramsportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE
and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-IS.xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20R
eplacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20F
orm%20Rev.%202012.zip
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IC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts
as a written joint check agreement among the parties providing full and prompt disclosure of the

expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notificatio

n%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the signed
MBE/WBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20to%20Perform%20as%20a%20
Subcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a
project that will meet this MBE and WBE goals. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort

packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Co

mparison%20Example.xls
MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business
Enterprises are established for this contract:

(A)  Minority Business Enterprises 0.0 %

(D) If the MBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that MBEs participate in at least the percent of the contract as
set forth above as the MBE goal.

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs
during the performance of the contract. Any MBE participation obtained shall be
reported to the Department.

(B) Women Business Enterprises 0.0 %

(1)  If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBESs participate in at least the percent of the contract as
set forth above as the WBE goal.

(2)  If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs

during the performance of the contract. Any WBE participation obtained shall be
reported to the Department.
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Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the
Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.
The Directory can be found at the following link.
https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s
capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use
during the life of the contract. Only those identified to meet the MBE goal and the WBE goal will be
considered committed, even though the listing shall include both committed MBE/WBE subcontractors
and additional MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation
submitted at the time of bid will be used toward overall race-neutral goals. Only those firms with
current MBE and WBE certification at the time of bid opening will be acceptable for listing in the
bidder's submittal of MBE and WBE participation. The Contractor shall indicate the following
required information:

(A)  Ifeither the MBE or WBE goal is more than zero,

(D Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE
participation, including the names and addresses on Listing of MBE and
WBE Subcontractors contained elsewhere in the contract documents in order for the bid
to be considered responsive. Bidders shall indicate the total dollar value of the MBE
and WBE participation for the contract.

2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of
MBE and WBE Subcontractors by entering the word “None” or the number “0.” This
form shall be completed in its entirety. Blank forms will not be deemed to represent
zero participation. Bids submitted that do not have MBE and WBE participation
indicated on the appropriate form will not be read publicly during the opening of bids.
The Department will not consider these bids for award and the proposal will be rejected.

(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time
of bid by checking the Directory of Transportation Firms. If the firm is not certified at
the time of the bid-letting, that MBE’s or WBE’s participation will not count towards
achieving the corresponding goal.

(B)  Ifeither the MBE or WBE goal is zero, entries on the Listing of MBE and WBE Subcontractors
are not required for the zero goal, however any MBE or WBE participation that is achieved
during the project shall be reported in accordance with requirements contained elsewhere in the
special provision.
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MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other
bidder. In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the
work it performs on the contract with its own forces. However, all the work that is performed by the
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal. The
MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to
receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder
puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which
will perform another 5% of the work. Together the two WBE firms submit on the Listing of MBE and
WBE Subcontractors a value of 45% of the contract which fulfills the WBE goal. The 8% MBE goal
shall be obtained through MBE participation with MBE certified subcontractors or documented
through a good faith effort. It should be noted that you cannot combine the two goals to meet an
overall value. The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE
Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE
and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the
contract. This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth
calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official
state holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on the
next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used
toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the
MBE/WBE participation will not count toward meeting the MBE/WBE goal. If the lack of this
participation drops the commitment below either the MBE or WBE goal, the Contractor shall submit
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later
than 12:00 noon of the eighth calendar day following opening of bids, unless the eighth day falls on
Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no
later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive
bidder shall submit to the Department documentation of adequate good faith efforts made to reach that
specific goal(s).

One complete set and 3 copies of this information shall be received in the office of the Engineer no
later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on
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Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no
later than 12:00 noon on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited.
Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal. This
documentation may include written subcontractor quotations, telephone log notations of verbal
quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the
goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain
sutficient MBE/WBE participation. Adequate good faith efforts also mean that the bidder actively and
aggressively sought MBE/WBE participation. Mere pro forma efforts are not considered good faith
efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a
bidder has made. Listed below are examples of the types of actions a bidder will take in making a
good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended
to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified MBEs/WBEs who have the
capability to perform the work of the contract. The bidder must solicit this interest within at
least 10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.
Solicitation shall provide the opportunity to MBEs/WBEs within the Division and surrounding
Divisions where the project is located. The bidder must determine with certainty if the
MBEs/WBEs are interested by taking appropriate steps to follow up initial solicitations.

(B)  Selecting portions of the work to be performed by MBEs/WBEs in order to increase the
likelihood that the MBE and WBE goals will be achieved.

(1 Where appropriate, break out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the prime contractor might otherwise
prefer to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract
MBE/WBE goals when the work to be sublet includes potential for MBE/WBE
participation (2" and 3" tier subcontractors).

(C)  Providing interested MBEs/WBEs with adequate information about the plans, specifications,
and requirements of the contract in a timely manner to assist them in responding to

a solicitation.

(D) (1)  Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
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(E)

()

(G)

(H)

)

responsibility to make a portion of the work available to MBE/WBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with the
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE
participation.  Evidence of such negotiation includes the names, addresses, and
telephone numbers of MBEs/WBEs that were considered; a description of the
information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be reached for
MBEs/WBEs to perform the work.

2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and would
take afirm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and using
MBEs/WBE:s is not in itself sufficient reason for a bidder’s failure to meet the contract
MBE or WBE goals, as long as such costs are reasonable. Also, the ability or desire of
a prime contractor to perform the work of a contract with its own organization does not
relieve the bidder of the responsibility to make good faith efforts. Bidding contractors
are not, however, required to accept higher quotes from MBEs/WBEs if the price
difference is excessive or unreasonable.

Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership in
specific groups, organizations, or associates and political or social affiliations (for example,
union vs. non-union employee status) are not legitimate causes for the rejection or non-
solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBEs/WBEs. Contact within 7 days from the
bid opening NCDOT’s Business Development Manager in the Business Opportunity and Work
Force Development Unit to give notification of the bidder’s inability to get MBE or WBE
quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable
good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the
MBE and WBE goals.

(2) The bidders’ past performance in meeting the MBE and WBE goals.
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3) The performance of other bidders in meeting the MBE and WBE goals. For example,
when the apparent successful bidder fails to meet the goals, but others meet it, you may
reasonably raise the question of whether, with additional reasonable efforts the apparent
successful bidder could have met the goals. If the apparent successful bidder fails to
meet the MBE and WBE goals, but meets orexceeds the average MBE and
WBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder having
made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that can
satisfy to the Department that the MBE and WBE goals can be met or that an adequate good faith
effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may
appeal a determination of non-good faith made by the Goal Compliance Committee. If a contractor
wishes to appeal the determination made by the Committee, they shall provide written notification to
the Engineer. The appeal shall be made within 2 business days of notification of the determination of
non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals
(A)  Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward
the contract goal requirements. The total dollar value of participation by a committed
MBE/WBE will be based upon the value of work actually performed by the MBE/WBE and the
actual payments to MBE/WBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation
for services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be
in accordance with the Department's Joint Check Procedures.

(C)  Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE
firm may be counted toward the MBE contract goal requirement. The same holds for work that
a WBE subcontracts to another WBE firm. Work that a MBE subcontracts to a non-MBE firm
does not count toward the MBE contract goal requirement. Again, the same holds true for the
work that a WBE subcontracts to a non-WBE firm. If a MBE or WBE contractor or
subcontractor subcontracts a significantly greater portion of the work of the contract than
would be expected on the basis of standard industry practices, it shall be presumed that the
MBE or WBE is not performing a commercially useful function. The MBE/WBE may present
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(D)

(E)

(F)

evidence to rebut this presumption to the Department. The Department's decision on the
rebuttal of this presumption may be subject to review by the Office of Inspector General,
NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count
toward its contract goal requirement a portion of the total value of participation with the MBE
or WBE in the joint venture, that portion of the total dollar value being a distinct clearly
defined portion of work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a MBE or WBE
regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2) With respect to materials or supplics purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site
(but not the cost of the materials and supplies themselves), provided the fees are
determined to be reasonable and not excessive as compared with fees customarily
allowed for similar services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and
WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for execution of
the work of the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved. To perform a commercially useful function, the
MBE/WBE shall also be responsible with respect to materials and supplies used on the
contract, for negotiating price, determining quality and quantity, ordering the material and
installing (where applicable) and paying for the material itself. To determine whether a
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MBE/WBE is performing a commercially useful function, the Department will evaluate the
amount of work subcontracted, industry practices, whether the amount the firm is to be paid
under the contract is commensurate with the work it is actually performing and the MBE/WBE
credit claimed for its performance of the work, and any other relevant factors.

MBE/WBE Ultilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

(1)

)

&)

4)

)

(6)

The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall not
be a contrived arrangement for the purpose of meeting the MBE or WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers it
employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may
subcontract the work to another WBE firm, including an owner-operator who is
certified as a WBE. When this occurs, the MBE or WBE who subcontracts work
receives credit for the total value of the transportation services the subcontracted MBE
or WBE provides on the contract. It should be noted that every effort shall be made by
MBE and WBE contractors to subcontract to the same certification (i.e., MBEs to
MBEs and WBEs to WBEs), in order to fulfill the goal requirement. This, however,
may not always be possible due to the limitation of firms in the area. If the MBE or
WBE firm shows a good faith effort has been made to reach out to similarly certified
transportation service providers and there is no interest or availability, and they can get
assistance from other certified providers, the Engineer will not hold the prime liable for
meeting the goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including
from an owner-operator. The MBE/WBE who subcontracts the work to a non-
MBE/WBE is entitled to credit for the total value of transportation services provided by
the non-MBE/WBE subcontractor not to exceed the value of transportation services
provided by MBE/WBE-owned trucks on the contract. Additional participation by non-
MBE/WBE subcontractors receives credit only for the fee or commission it receives as
aresult of the subcontract arrangement. The value of services performed under
subcontract agreements between the MBE/WBE and the Contractor will not count
towards the MBE/WBE contract requirement.

A MBE/WBE may lease truck(s) from an established equipment leasing business open
to the general public. The lease must indicate that the MBE/WBE has exclusive use of
and control over the truck. This requirement does not preclude the leased truck from
working for others during the term of the lease with the consent of the MBE/WBE, so

12



long as the lease gives the MBE/WBE absolute priority for use of the leased truck. This
type of lease may count toward the MBE/WBE’s credit as long as the driver is under the
MBE/WBE’s payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it is
not identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute
MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not
terminate the MBE/WBE for convenience. This includes, but is not limited to, instances in which the
Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an
affiliate. A MBE/WBE may only be terminated after receiving the Engineer’s written approval based
upon a finding of good cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for
approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A)  Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE that
was submitted at the time of bid may be used to fulfill the MBE commitment. The same holds
true if a committed WBE is terminated for good cause, an additional WBE that was submitted
at the time of bid may be used to fulfill the WBE goal. A good faith effort will only be
required for removing a committed MBE/WBE if there were no additional MBEs/WBEs
submitted at the time of bid to cover the same amount of work as the MBE/WBE that was
terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as
the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the
steps taken. Such documentation shall include, but not be limited to, the following:

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting other
items of work in the contract.

2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum:
(a) The names, addresses, and telephone numbers of MBEs/WBEs who were
contacted.

(b) A description of the information provided to MBEs/WBEs regarding the plans
and specifications for portions of the work to be performed.
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(3) A list of reasons why MBE/WBE quotes were not accepted.

(@) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

(B)  Decertification Replacement

(D) When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department ~ will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the decertified
firm. The participation equal to the remaining work performed by the decertified firm
will count toward the contract goal requirement.

(2) When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with
another similarly certified MBE/WBE subcontractor to perform at least the same
amount of work to meet the MBE/WBE goal requirement. If a MBE/WBE firm is not
found to do the same amount of work, a good faith effort must be submitted to NCDOT
(see A herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed
by a committed MBE/WBE, the Contractor will not be required to seek additional participation. When
the Engineer makes changes that result in additional work to be performed by a MBE/WBE based
upon the Contractor’s commitment, the MBE/WBE shall participate in additional work to the same
extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on
the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless
otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed MBE/WBE, the
Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work
that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes.
Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a

MBE/WBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.
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When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for use,
their certification type(s), the number of trucks owned by the firm, as well as the individual truck
identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the
Engineer a copy of the agreement. The documentation shall also indicate the percentage (60% or
100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second
tier subcontractor). This accounting shall be furnished to the Engineer for any given month by the end
of the following month. Failure to submit this information accordingly may result in the following
action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from further bidding
until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from being approved

for further work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the
value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
The Contractor shall report the accounting of payments on the Department’s

DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be processed for
payment until the DBE-IS is received.
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Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.

SUBSURFACE INFORMATION:
(7-1-95) 450 SPIGl12C

Subsurface information is available on the structure portion of this project only.

LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a
specific written description of the location in the locate request.

RESOURCE CONSERVATION:
(5-21-13) 104-13 SP1 G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and NCGS 136-28.8,
it is the policy of the Department to aid in the reduction of materials that become a part of our solid
waste stream, to divert materials from landfills, and to find ways to recycle and reuse materials for the
benefit of the Citizens of North Carolina.

Initiate, develop and use products and construction methods that incorporate the use of recycled or
solid waste products in accordance with Article 104-13 of the 2012 Standard Specifications. Report
the quantities of reused or recycled materials either incorporated in the project or diverted from
landfills on the Project Construction Reuse and Recycling Reporting Form.

A location-based tool for finding local recycling facilities and the Project Construction Reuse and
Recycling Reporting Form are available at:

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx

DOMESTIC STEEL:
(4-16-13) 106 SP1 G120

Revise the 2012 Standard Specifications as follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the
following:

All steel and iron products that are permanently incorporated into this project shall be produced in the
United States except minimal amounts of foreign steel and iron products may be used provided the
combined material cost of the items involved does not exceed 0.1% of the total amount bid for the
entire project or $2,500, whichever is greater. If invoices showing the cost of the material are not
provided, the amount of the bid item involving the foreign material will be used for calculations. This

23



minimal amount of foreign produced steel and iron products permitted for use is not applicable to high
strength fasteners. Domestically produced high strength fasteners are required.

TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent defects
arising from faulty materials, faulty workmanship or negligence for a period of twelve months
following the date of final acceptance of the work for maintenance and shall replace such
defective materials and workmanship without cost to the Department. The Contractor will not
be responsible for damage due to faulty design, normal wear and tear, for negligence on the
part of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular piece
of equipment or material. The Department’s first remedy shall be through the manufacturer
although the Contractor is responsible for invoking the warranted repair work with the
manufacturer.  The Contractor’s responsibility shall be limited to the term of the
manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by the
Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the Contractor
would be wholly responsible for under the terms of the contract. Examples would include pavement
structures, bridge components, and sign structures. This provision will not be used as a mechanism to
force the Contractor to return to the project to make repairs or perform additional work that the
Department would normally compensate the Contractor for. In addition, routine maintenance activities
(1.e. mowing grass, debris removal, ruts in earth shoulders,) are not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the
project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

OUTSOURCING OUTSIDE THE USA.:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in
the United States of America. No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work,
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any
vendor or confractor (i.e. architect, bidder, contractor, construction manager, design professional,
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engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to
any State employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction,
Crime Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and
Human Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the
Office of the Governor). This prohibition covers those vendors and contractors who:

(A)  Have a contract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(C)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and
contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements
and prohibitions of the Executive Order to their agencies. Vendors and contractors should contact
other State Agencies to determine if those agencies have adopted Executive Order 24.

LIABILITY INSURANCE:
(5-20-14) SP1 G160

Revise the 2012 Standard Specifications as follows:

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second
sentence of the third paragraph:

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’
compensation insurance carrier, or a certificate of compliance issued by the Department of Insurance
for self-insured subcontractors, irrespective of whether having regularly in service fewer than three
employees.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 9-18-12) 105-16,225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit for
the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained
over the life of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor

to manage the Contractor and subcontractor operations, insure compliance with Federal, State
and Local ordinances and regulations, and manage the Quality Control Program.
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(B)

©

(D)

Certified Foreman - Provide a certified, trained foreman for each construction operation that
increases the potential for soil erosion or the possible sedimentation and turbidity of surface
waters.

Certified Installer - Provide a certified installer to install or direct the installation for erosion or
sediment/stormwater control practices.

Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the
project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)

Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor
shall be Level II and responsible for ensuring the erosion and sediment control/stormwater plan
is adequately implemented and maintained on the project and for conducting the quality control
program. The Certified Supervisor shall be on the project within 24 hours notice from initial
exposure of an erodible surface to the project’s final acceptance. Perform the following duties:

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that
erosion and sediment control/stormwater measures are fully executed for each operation
and in a timely manner over the duration of the contract.

(a) Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the
work.

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.

(c) Attend all weekly or monthly construction meetings to discuss the findings of
the NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans requested.

(e) Provide any needed erosion and sediment control/stormwater practices for the
Contractor’s temporary work not shown on the plans, such as, but not limited to
work platforms, temporary construction, pumping operations, plant and storage
yards, and cofferdams.

® Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in
jurisdictional areas.

(2) Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work prior to
any suspension of the work.

(1) Coordinate with Department, Federal, State and Local Regulatory agencies on
resolution of erosion and sediment control/stormwater issues due to the
Contractor’s operations.

() Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or
any location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that are
initialed and include the installation date of Best Management Practices. These

26



)

&)

practices shall include temporary and permanent groundcover and be properly
updated to reflect necessary plan and field changes for use and review by
Department personnel as well as regulatory agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES
Stormwater permit (NCS000250) outlines certain objectives and management measures
pertaining to construction activities. The permit references NCG010000, General
Permit to Discharge Stormwater under the NPDES, and states that the Department shall
incorporate the applicable requirements into its delegated Erosion and Sediment Control
Program for construction activities disturbing one or more acres of land. The
Department further incorporates these requirements on all contracted bridge and culvert
work at jurisdictional waters, regardless of size. Some of the requirements are, but are
not limited to:

(a) Control project site waste to prevent contamination of surface or ground waters
of the state, i.e. from equipment operation/maintenance, construction materials,
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids,
any other petroleum products, and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days, twice weekly for
construction related Federal Clean Water Act, Section 303(d) impaired streams
with turbidity violations, and within 24 hours after a significant rainfall event of
0.5 inch that occurs within a 24 hour period.

(©) Maintain an onsite rain gauge or use the Department’s Multi-Sensor
Precipitation Estimate website to maintain a daily record of rainfall amounts and
dates.

(d) Maintain erosion and sediment control/stormwater inspection records for review
by Department and Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and
staging areas.

® Maintain a log of turbidity test results as outlined in the Department's Procedure
for Monitoring Borrow Pit Discharge.

(g) Provide secondary containment for bulk storage of liquid materials.

(h) Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater Permit
NCS000250 requirements, and the applicable requirements of the General
Permit, NCG010000.

(1) Report violations of the NPDES permit to the Engineer immediately who will
notify the Division of Water Quality Regional Office within 24 hours of
becoming aware of the violation.

Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions/conditions of permits. The quality control
program shall:

(a) Follow permit requirements related to the Contractor and subcontractors’
construction activities.

(b) Ensure that all operators and subcontractors on site have the proper erosion and
sediment control/stormwater certification.
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(c) Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.

(d) Conduct the inspections required by the NPDES permit.

(e) Take corrective actions in the proper timeframe as required by the NPDES
permit for problem areas identified during the NPDES inspections.

® Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-section
basis.

(2) Use flocculants approved by state regulatory authorities where appropriate and
where required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and sediment
control devices.

() Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.
() The Contractor’s quality control and inspection procedures shall be subject to

review by the Engineer. Maintain NPDES inspection records and make records
available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed
herein during the respective construction activities to control erosion, prevent sedimentation
and follow permit provisions:

(1) Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas
(3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level II Supervisor and Level II
Foreman. This person shall be onsite whenever construction activities as described above are
taking place. This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level Il Foreman to oversee multiple construction
activities on small bridge or culvert replacement projects. This request shall be approved by
the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the
following erosion and sediment control/stormwater crew:

(1) Seeding and Mulching
2) Temporary Seeding
(3) Temporary Mulching
(4) Sodding
(5) Silt fence or other perimeter erosion/sediment control device installations
(6) Erosion control blanket installation
(7)  Hydraulic tackifier installation
(8) Turbidity curtain installation
) Rock ditch check/sediment dam installation
(10)  Ditch liner/matting installation
(11)  Inlet protection
(12)  Riprap placement
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(13)  Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)
(14)  Pipe installations within jurisdictional areas

If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman
for a Level I Installer, provided the Level 1I Foreman is not tasked to another crew requiring
Level II Foreman oversight.

(D)  Certified Designer - Include the certification number of the Level III-B Certified Designer on
the erosion and sediment control/stormwater component of all reclamation plans and if
applicable, the certification number of the Level III-A Certified Designer on the design of the
project erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified
personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper
testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor,
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist
Order for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the
following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit conditions
and specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G)  Directing a subordinate under direct or indirect supervision to perform any of the above

actions.
(H)  Dismissal from a company for any of the above reasons.
(D) Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.
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A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days
after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective
on the date specified on the certified notice. Failure to appeal within the time specified will result in a
waiver of all future appeal rights regarding the adverse action taken. The certificant will not be
allowed to perform duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written examination
and any proficiency examination, at the conclusion of the specified suspension period, prior to having
the certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified
Installers and Certified Designer will be incidental to the project for which no direct compensation
will be made.

EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:
Page 1-20, Subarticle 102-15(0), delete and replace with the following:
(O)  Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of
line 32, the first sentence of the second paragraph and the first word of the second sentence of the
second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.
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PROJECT SPECIAL PROVISIONS

ROADWAY
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BRIDGE APPROACH FILLS:
(10-19-10) (Rev. 1-17-12) 422 SP4 R02

Description

Bridge approach fills include bridge approach fills for sub regional tier bridges and reinforced bridge
approach fills. Construct bridge approach fills in accordance with the contract and Standard Drawing
No. 422.10 or 422.11 of the 2012 Roadway Standard Drawings. Define “geosynthetics” as geotextiles
or geomembranes.

Materials

Refer to Division 10 of the 2012 Standard Specifications.

Item Section
Anchor Pins 1056-2
Geotextiles 1056
Portland Cement Concrete 1000
Select Material 1016
Subsurface Drainage Materials 1044
Wire Staples 1060-8(D)

For bridge approach fills for sub regional tier bridges, provide Type 1 geotextile for filtration
geotextiles.  For reinforced bridge approach fills, provide Type 5 geotextile for geotextile
reinforcement and Type 1 geotextile and No. 78M stone for drains. Use Class B concrete for concrete
pads.

Use Class III or V select material for reinforced bridge approach fills and only Class V select material
(standard size No. 78M stone) for bridge approach fills for sub regional tier bridges. Provide PVC
pipes, fittings and outlet pipes for subsurface drainage materials. For drains and PVC pipes behind end
bents, use pipes with perforations that meet AASHTO M 278.

Use PVC, HDPE or linear low density polyethylene (LLDPE) geomembranes for reinforced bridge
approach fills. For PVC geomembranes, provide grade PVC30 geomembranes that meet ASTM
D7176. For HDPE and LLDPE geomembranes, use geomembranes with a nominal thickness of at
least 30 mils that meet Geosynthetic Research Institute Standard Specifications GM13 or GM17,
respectively. Handle and store geomembranes in accordance with Article 1056-2 of the 2012 Standard
Specifications. Provide material certifications for geomembranes in accordance with Article 1056-3 of
the 2012 Standard Specifications.

Construction Methods

Excavate as necessary for bridge approach fills in accordance with the contract. Notify the Engineer
when foundation excavation is complete. Do not place geomembranes or filtration geotextiles until
excavation dimensions and foundation material are approved. Attach geomembranes and filtration
geotextiles to end bent cap back and wing walls with adhesives, tapes or other approved methods.
Glue or weld geomembrane seams to prevent leakage.
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For reinforced bridge approach fills, place geotextile reinforcement within 3" of locations shown in
Standard Drawing No. 422.10 of the 2012 Roadway Standard Drawings and in slight tension free of
kinks, folds, wrinkles or creases. Install geotextile reinforcement with the orientation, dimensions and
number of layers shown in Standard Drawing No. 422.10 of the 2012 Roadway Siandard Drawings.
Place first layer of geotextile reinforcement directly on geomembranes with no void or material in
between. Install geotextile reinforcement with the machine direction (MD) parallel to the roadway
centerline. The MD is the direction of the length or long dimension of the geotextile roll. Do not
splice or overlap geotextile reinforcement in the MD so seams are perpendicular to the roadway
centerline. Wrap geotextile reinforcement at end bent cap back and wing walls as shown in Standard
Drawing No. 422.10 of the 2012 Roadway Standard Drawings and directed by the Engineer. Extend
geotextile reinforcement at least 4 ft back behind end bent cap back and wing walls into select
material.

Overlap adjacent geotextiles at least 18" with seams oriented parallel to the roadway centerline. Hold
geotextiles in place with wire staples or anchor pins as needed. Contact the Engineer when existing or
future obstructions such as foundations, pavements, pipes, inlets or utilities will interfere with
geosynthetics.

For reinforced bridge approach fills, construct one foot square drains consisting of 4" diameter
continuous perforated PVC pipes surrounded by No. 78M stone wrapped in Type 1 geotextiles. Install
drains in accordance with Standard Drawing No. 422.10 of the 2012 Roadway Standard Drawings.
For bridge approach fills for sub regional tier bridges, install 4" diameter continuous perforated PVC
drain pipes in accordance with Standard Drawing No. 422.11 of the 2012 Roadway Standard
Drawings.

Use solvent cement to connect PVC pipes so joints do not leak. Connect perforated pipes to outlet
pipes just behind wing walls. Provide drain pipes and drains with positive drainage towards outlets.
Place pipe sleeves in or under wing walls for outlet pipes so positive drainage is maintained. Use
sleeves that can withstand wing wall loads.

Place select material in 8" to 10" thick lifts. Use only hand operated compaction equipment to
compact select material for bridge approach fills. Compact Class III select material in accordance with
Subarticle 235-3(C) of the 2012 Standard Specifications. Compact No. 78M stone with a vibratory
compactor to the satisfaction of the Engineer. Do not displace or damage geosynthetics, drain pipes or
drains when placing and compacting select material. End dumping directly on geosynthetics is not
permitted. Do not operate heavy equipment on geosynthetics, drain pipes or drains until they are
covered with at least 8" of select material. Replace any damaged geosynthetics, drain pipes or drains
to the satisfaction of the Engineer.

Cover open ends of outlet pipes with rodent screens as shown in Standard Drawing No. 815.03 of the
2012 Roadway Standard Drawings. Connect ends of outlet pipes to concrete pads or existing drainage
structures as directed by the Engineer. Construct concrete pads with an Ordinary surface finish that
meets Subarticle 825-6(B) of the 2012 Standard Specifications.

Measurement and Payment

Reinforced Bridge Approach Fill, Station will be paid at the contract lump sum price. The
contract lump sum price for Reinforced Bridge Approach Fill, Station will be full compensation
for labor, tools, equipment and reinforced bridge approach fill materials, excavating, backfilling,
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hauling and removing excavated materials, compacting select material, connecting outlet pipes to
existing drainage structures and supplying select materials, geosynthetics, drains, pipe sleeves and
outlet components and any incidentals necessary to construct all reinforced bridge approach fills at
each bridge.

Bridge Approach Fill - Sub Regional Tier, Station will be paid at the contract lump sum price.
The contract lump sum price for Bridge Approach Fill - Sub Regional Tier, Station will be full
compensation for labor, tools, equipment and bridge approach fill materials, excavating, backfilling,
hauling and removing excavated materials, compacting No. 78M stone, connecting outlet pipes to
existing drainage structures and supplying No. 78M stone, filtration geotextiles, drain pipes, pipe
sleeves and outlet components and any incidentals necessary to construct all bridge approach fills at
each sub regional tier bridge.

Payment will be made under:

Pay Item Pay Unit

Reinforced Bridge Approach Fill, Station Lump Sum

Bridge Approach Fill - Sub Regional Tier, Station Lump Sum
MATERIALS:

(2-21-12) (Rev. 5-20-14) 1000, 1002, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP1OROI

Revise the 2012 Standard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first
paragraph with the following:

Type IL, IP, IS or IT blended cement may be used instead of Portland cement.

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:
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Use materials which do not produce a mottled appearance through rusting or other staining of the

finished concrete surface.

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

Class of
Concrete

{/nits
AA
AASlp
Form

Drilled Pier

A
B
B Slip
Formed
Sand Light-
weight
Latex
Modified
Flowable Fill

excay atable

Flowable Fill

non-exca- atable

Pavement

Precast

Prestress

Min. Comp.
Strength
at 28 days

psi
4.500

4,500

4,500

3,000
2,500

2,500

4,500

3,000

7 day
150 max.
at 56 days

125

4,500
design, field

650

flexural,
design only

See Table
1077-1

PEr contract

TABLE 1000-1

REQUIREMENTS FOR CONCRETE

Consistency

Maximum Water-Cement Ratio
Non Air-

Air-Entrained

Concrete
Rounded Angular
Aggregate Aggre-gate
0.381 0.426
0.381 0.426
0.488 0.532
0.488 0.567
0.488 0.567
- 0.420

0.400 0.400

as needed as needed

as needed asneeded
0.559 0.559

as needed as needed

See Table  Sce Table
1078-1 1078-1

Entrained
Concrete

Rounded
Aggregate

as needed

as needed

Angular

Aggre-gate

0.450

0.594
0.630

as needed

as needed

Max. Slump

35
2:5

15

1.5
slip
form

3.0
hand
place

Non-
Vibrated

i |E
8
=

5-7 dry
7-9 wet

Flow-able

Flow-able

as needed

Cement Content

Vibrated
Min. Max.
_ Ibley b cv
- 639 715
639 715
564 -
508 -
508 -
715 -
658 -
526 -

as needed as needed

564 as needed

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A),
MATERIALS, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following to
the table of item references:

35

Min.

ihey

640

602
545

40
100

as needed

Non- Vibrated

Max.
Ib/cy

100

as needed

as needed



Section
1024-1

Item

Type IL Blended Cement

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with

the following:

TABLE 1005-1
AGGREGATE GRADATION - COARSE AGGREGATE

Percentage of Total by Weight Passing

Std.
Sizett | 7 | 1 \_N._ 1" 34" 12" 38" 44 #8  H10 K16 H40  #200
1Z¢ !
90-  20-
4 100 | joo | 55 | 015 - 0-5 - . - - - A
95- 35- ]
467M 100 [ - - - 030 05 : : 5 : A
5 - w0 wm 0-10 05 | - | - - . . | A
3 - 100 wwo - m%c - 010 05 - . - | &
STM - 100 . ol - |ow|os) - | - | -] a
90-  20-
6M - - 100 150 55 020 08 . a " g A
| 90- - 20-
67 - - {100 | o = | 55 | O-10 | 05 . - - A

! 98- 75-  20-
78M - - - 100 ‘o0 100 45 | 015 - 1 - - A

35-

14M = 0= ) = - -, oo o5 520, - 0-8 - A
85-  10-

9 - - - - - 06 | 55 | g - 010 - A

75- 55- 35- 25- 14 4-

ABC ) B0 | w9 ) 80 ) 55 ) 45 ) 30 12°

ABC wo | B2 L | . 20- 0- 0-

(M) i 100 79 40 i 25 i ) jn
Light- o 80- | 5-

weight® | - - - 100 00 a0 %20 - 010 - 025

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

Remarks

Asphalt Plant Mix
Asphalt Plant Mix

AST, Sediment Control Stone

AST, Str. Concrete,
Shoulder Drain,
Sediment Control Stone

AST, Concrete Pavement

AST O

AST, Str. Concrete,
Asphalt Plant Mix

Asphalt Plant Mix, AST,
Str. Conc, Weep Hole Drains

Asphalt Plant Mix,
AST, Weep Hole Drains,
Str. Concrete

AST

Aggregate Base Course,
Aggregate Stabilization

Maintenance Stabilization

AST



Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth
paragraph:

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is limited
to between 5 and 12% by weight and the constituents shall be interground. Class F fly ash can replace
a portion of Type IL blended cement and shall be replaced as outlined in Subarticle 1000-4(I) for
Portland cement. For mixes that contain cement with alkali content between 0.6% and 1.0% and for
mixes that contain a reactive aggregate documented by the Department, use a pozzolan in the amount
shown in Table 1024-1.

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following:
All fencing material and accessories shall meet Section 106.

Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second
paragraph and replace with the following:

Use geotextile fabrics that are on the NCDOT Approved Products List.

Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically stabilized
earth (MSE) wall faces” with “temporary wall faces”.
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Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the following:

TABLE 1056-1
GEOTEXTILE REQUIREMENTS

Requirement (MARVA)
) Property Typel = Type2 Type 3B Type 4
Typical Shoulder Under Temporary Soil
Application Drains Rip Rap Silt Fence  Stabilization
(ﬁ%niaté%l) > 50% > 50% <25% <50%
Grab Strength
(MD & CD) 100 Ib
Tear Strength Table 1°, Table 1D, Table 1°,
(MD & CD) Class 3 Class 1 Class 3
Puncture )
- Strength
Ultimate Tensile
Strength - - - -
(MD & CD)
Permittivity
—" Table 2°,
0 0
Opening Size 1.5 A).to 50./0 Table 7° Table 5°
e in Situ Soil
'\ Stahilty Passing No. 200"
(Retained '
Strength)

MARY does not apply to elongation
Minimum roll width of 36" required
Minimum roll width of 13 ft required
AASHTO M 288

US Sieve No. per AASHTO M 92

mEAWp

Type 5¢
Temporary
Walls

<50%

2,400 Ib/ft

(unless
required
otherwise
in the
contract)

0.20 sec™

No. 30F

70%

Test
Method

ASTM
D4632
ASTM
D4632
ASTM
D4533
ASTM
D6241

ASTM
D4595

ASTM
D4491
ASTM
D4751

ASTM
D4355

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two

sentences with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load
testing will only be required for new casting designs during the design process, and conformance to
M306 loading (40,000 lbs.) will be required only when noted on the design documents.
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design
28 Day Design Compressive
Property Compressive Strength Strength
6,000 psi or less greater than
7 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 - 0.40
Maximum Slump without HRWR 3.5" 35"
] Maximum Slump with HRWR ) 8" o 8"
Air Content (upon discharge into forms) 3+2% 4%

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the
following:

(B)  Atleast 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion
Test.

(C)  Atleast 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as
specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product has
been tested for slip coefficient and meets AASHTO M253, Class B.

Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the
description for Type 2 and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. It may be used to patch
spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of
the description for Type 3A. Lines 16-22, delete Types 6A, 6B and 6C.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the
following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other
fixtures in hardened concrete, the manufacturer shall submit test results showing that the bonding
system will obtain 125% of the specified required yield strength of the fixture. Furnish certification
that, for the particular bolt grade, diameter and embedment depth required, the anchor system will not
fail by adhesive failure and that there is no movement of the anchor bolt. For certification and
anchorage, use 3,000 psi as the minimum Portland cement concrete compressive strength used in this
test. Use adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum
temperature application, setting time, shelf life, pot life, shear strength and compressive strength.
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Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the
following:
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Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence of the
first paragraph with the following:

Manufacturers choosing to supply material for Department jobs must submit an application through the
Value Management Unit with the following information for each type and brand name:

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following:
(3) Type of the material in accordance with Articles 1081-1 and 1081-4,

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace
“AASHTO M 237" with “the specifications”.
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Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of the last
paragraph.

Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first paragraph
replace “Type 17 with “Type 3”.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.

Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081:
1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS

(A) General

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces.

(B) Classification
The types of epoxies and their uses are as shown below:

Type I — Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid
adherence to traffic markers to the surface of pavement.

Type II — Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is recommended
for adherence of traffic markers to pavement surfaces when rapid set is not required.

Type III — Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid setting
adhesive, due to its low viscosity, is appropriate only for use with embedded traffic markers.

Type IV — Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.
(C)Requirements

Epoxies shall conform to the requirements set forth in AASHTO M 237.

(D) Prequalification

Refer to Subarticle 1081-1(E).

(E) Acceptance

Refer to Subarticle 1081-1(F).

Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with the
following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or
ASTM A690 unless otherwise required by the plans. Steel sheet piles shall be coated as required by
the plans. Galvanized sheet piles shall be coated in accordance with Section 1076. Metallized sheet
piles shall be metallized in accordance to the Project Special Provision “Thermal Sprayed Coatings
(Metallization)” with an 8 mil, 99.9% aluminum alloy coating and a 0.5 mil seal coating. Any portion
of the metallized sheet piling encased in concrete shall receive a barrier coat. The barrier coat shall be
an approved waterborne coating with a low-viscosity which readily absorbs into the pores of the
aluminum thermal sprayed coating. The waterborne coating shall be applied at a spreading rate that
results in a theoretical 1.5 mil dry film thickness. The manufacturer shall issue a letter of certification
that the resin chemistry of the waterborme coating is compatible with the 99.9% aluminum thermal
sprayed alloy and suitable for tidal water applications.
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Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the following:
The epoxy shall meet Article 1081-4.

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, Standard
Setting. Use Type II when the pavement temperature is above 60°F or per the manufacturer’s
recommendations whichever is more stringent. Use Type | when the pavement temperature is between
50°F and 60°F or per the manufacturer’s recommendations whichever is more stringent. Epoxy
adhesive Type I, Cold Set, may be used to attach temporary pavement markers to the pavement surface
when the pavement temperature is between 32°F and 50°F or per the manufacturer’s recommendations
whichever is more stringent.

Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081 with “Article
1081-4".

Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081 with “Article
1081-4".

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the
following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead.

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph
with the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(x).

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the
following after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without
crushing, to check for any levels of arsenic and lead. If any arsenic or lead is detected, the sample
shall be crushed and repeat the test using X-ray Fluorescence. If the X-ray Fluorescence test shows
more than a LOD of 5 ppm, test the beads using United States Environmental Protection Agency
Method 6010B, 6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3
Minimum Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Observation EX:;I;C& ;: E § 2 4 Fluorescent Fluorescent
’ = B I

Angle, degrees Heorees = ST & @  Yellow Green Yellow
02 40 525 395 52 95 30 420 Bl5
0.2 300 215 162 22 43 10 170 130
0.5 4.0 310 230 31 56 18 245 _ 185
0.5 30.0 135 100 14 27 6 110 - 81
1.0 -4.0 120 60 8 16 3.6 - 64 48
1.0 30.0 45 34 45 9 2 36 27



POSTED WEIGHT LIMITS:

The Contractor’s attention is directed to the fact that many primary and secondary roads and bridges
are posted with weight limits less than the legal limit. The Contractor will not be allowed to exceed the
posted weight limits in transporting materials or equipment to the project. The Contractor should make
a thorough examination of all maps and haul routes on this project.

DAMAGE TO EXISTING PAVEMENT, BASE, SUBGRADE AND PROPOSED PAVEMENT:

In addition to the requirements of the Standard Specifications concerning this subject, the Contractor is
cautioned that he will be held responsible for all damages to the pavement, base, and subgrade caused
by his operations, including but not limited to, rutting and shoving of the existing or proposed
pavement and yielding or rutting of the existing base and subgrade.

The Contractor is cautioned to limit the weight of his equipment and the frequency of hauls so as to not
damage the existing pavement, base, subgrade and the proposed pavement.

Any subgrade or base failures which the Contractor finds prior to the beginning of his operations or
during the conditioning of the existing base are to be brought to the attention of the Engineer in
writing. Repairs to those areas will be made by DOT forces. Once these deficient areas have been
repaired, the requirements of this Special Provision will fully apply.

DRIVEWAYS AND PRIVATE PROPERTY:

The Contractor shall maintain access to driveways for all residents and property owners throughout the
life of the project.

The Contractor shall not perform work for private citizens or agencies in conjunction with this project
or within the project limits of this contract.

MINIMIZE REMOVAL OF VEGETATION :

The Contractor shall minimize removal of vegetation at stream banks and disturbed areas within the
project limits as directed.
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PROJECT SPECIAL PROVISIONS

PROJECT 46279.1.D1 DAVIE COUNTY

FALSEWORK AND FORMWORK (4-5-12)

1.0 DESCRIPTION

2.0

3.0

Use this Special Provision as a guide to develop temporary works submittals required by the
Standard Specifications or other provisions; no additional submittals are required herein. Such
temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain plastic or
fluid concrete in its designated shape until it hardens. Access scaffolding is a temporary
structure that functions as a work platform that supports construction personnel, materials, and
tools, but is not intended to support the structure. Scaffolding systems that are used to
temporarily support permanent structures (as opposed to functioning as work platforms) are
considered to be falsework under the definitions given. Shoring is a component of falsework
such as horizontal, vertical, or inclined support members. Where the term “temporary works” is
used, it includes all of the temporary facilities used in bridge construction that do not become
part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads imposed and
provide the necessary rigidity to achieve the lines and grades shown on the plans in the final
structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure the
safety and quality required by the design assumptions. The Engineer has authority to reject
material on the basis of its condition, inappropriate use, safety, or nonconformance with the
plans. Clearly identify allowable loads or stresses for all materials or manufactured devices on
the plans. Revise the plan and notify the Engineer if any change to materials or material strengths
is required.

DESIGN REQUIREMENTS
A. Working Drawings
Provide working drawings for items as specified in the contract, or as required by the

Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component to be
checked independently as determined by the Engineer.
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When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction joints.
Submit the number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog data
listing the weight of all construction equipment that will be supported on the temporary work.
Show anticipated total settlements and/or deflections of falsework and forms on the working
drawings. Include falsework footing settlements, joint take-up, and deflection of beams or
girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a
maximum of 36 inches, provided the following conditions are met:

Member | Member | Max. Overhang | Max. Slab Edge Max. Screed %r:;i.{::ll\[/f;n.
Type Depth, Width, Thickness, Wheel Weight, G
(PCG) | (inches) (inches) (inches) (Ibs.) Eainsion,

(inches)
I 36 39 14 2000 26
111 45 42 14 2000 35
IV 54 45 14 2000 44
MBT 63 51 12 2000 50
MBT 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck slab.
For Type IL, IIT & IV prestressed concrete girders (PCG), 45-degree cast-in-place half hangers
and rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall
be cast through the girder top flange and located, measuring along the top of the member, 1°-2
%" from the edge of the top flange. Hanger hardware and rods must have a minimum safe
working load of 6,000 1bs.

The overhang bracket provided for the diagonal leg shall have a minimum safe working load
of 3,750 Ibs. The vertical leg of the bracket shall extend to the point that the heel bears on the
girder bottom flange, no closer than 4 inches from the bottom of the member. However, for
72-inch members, the heel of the bracket shall bear on the web, near the bottom flange
transition.

Provide adequate overhang falsework and determine the appropriate adjustments for deck
geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework submittal
and advise the girder producer of the proposed details. Failure to notify the Engineer of
hanger type and hanger spacing on prestressed concrete girder casting drawings may delay the
approval of those drawings.
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Falsework hangers that support concentrated loads and are installed at the edge of thin top
flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of
the manufacturer’s stated safe working load. Use of dual leg hangers (such as Meadow Burke
HF-42 and HF-43) are not allowed on concrete girders with thin top flanges. Design the
falsework and forms supporting deck slabs and overhangs on girder bridges so that there will
be no differential settlement between the girders and the deck forms during placement of deck
concrete.

When staged construction of the bridge deck is required, detail falsework and forms for screed
and fluid concrete loads to be independent of any previous deck pour components when the
mid-span girder deflection due to deck weight is greater than %",

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such
devices used as part of the falsework or formwork that remains in the permanent structure. If
the plan notes indicate that the structure contains the necessary corrosion protection required
for a Corrosive Site, epoxy coat, galvanize or metalize these devices. Electroplating will not
be allowed. Any coating required by the Engineer will be considered incidental to the various
pay items requiring temporary works.

Design falsework and formwork requiring submittals in accordance with the 1995 AASHTO
Guide Design Specifications for Bridge Temporary Works except as noted herein.

. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In addition,
Table 2.2A is included to provide the maximum wind speeds by county in North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, Ib/ft” for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0 to 30 15 20 25 30 35
30 to 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

. Time of Removal

The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article 420-16 of
the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to the
surface.
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Table 2.2A - Steady State Maximum Wind S

eeds by Counties in North Carolina

25 %R 25 YR 25 YR
COUNTY - COUNTY ¢enph) COUNTY Cangh

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70
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B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete drawings
and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are required
until the drawings have been approved. Such approval does not relieve the Contractor of the
responsibility for the accuracy and adequacy of the working drawings.

4.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure that
the quality of materials and workmanship employed is consistent with that assumed in the design
of the temporary works. Do not weld falsework members to any portion of the permanent
structure unless approved. Show any welding to the permanent structure on the approved
construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate
measurement of falsework settlement. Make sure that the anticipated compressive settlement
and/or deflection of falsework does not exceed 1 inch. For cast-in-place concrete structures,
make sure that the calculated deflection of falsework flexural members does not exceed 1/240 of
their span regardless of whether or not the deflection is compensated by camber strips.

A. Maintenance and Inspection
Inspect and maintain the temporary work in an acceptable condition throughout the period of
its use. Certify that the manufactured devices have been maintained in a condition to allow
them to safely carry their rated loads. Clearly mark each piece so that its capacity can be
readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the
presence of the Engineer, not more than 24 hours prior to the beginning of each concrete
placement. Inspect other temporary works at least once a month to ensure that they are
functioning properly. Have a North Carolina Registered Professional Engineer inspect the
cofferdams, shoring, sheathing, support of excavation structures, and support systems for load
tests prior to loading.

B. Foundations
Determine the safe bearing capacity of the foundation material on which the supports for
temporary works rest. If required by the Engineer, conduct load tests to verify proposed
bearing capacity values that are marginal or in other high-risk situations.
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The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as those of
the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of the
soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction using
standard procedures based on the driving characteristics of the pile is permitted. If preferred,

use load tests to confirm the estimated capacities; or, if required by the Engineer conduct load
tests to verify bearing capacity values that are marginal or in other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.

5.0 REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the work.
Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in such a
manner as to permit the structure to uniformly and gradually take the stresses due to its own
weight.

6.0 METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
7.0 BASIS OF PAYMENT
Payment at the contract unit prices for the various pay items requiring temporary works will be
full compensation for the above falsework and formwork.
SUBMITTAL OF WORKING DRAWINGS (8-9-13)
1.0 GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and this
provision. For this provision, “submittals” refers to only those listed in this provision. The list of
submittals contained herein does not represent a list of required submittals for the project.
Submittals are only necessary for those items as required by the contract. Make submittals that are
not specifically noted in this provision directly to the Resident Engineer. Either the Structure
Design Unit or the Geotechnical Engineering Unit or both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects project
cost, field construction or operations, discuss the submittal with and submit all copies to the
Resident Engineer. State the reason for the proposed variation in the submittal. To minimize review
time, make sure all submittals are complete when initially submitted. Provide a contact name and
information with each submittal. Direct any questions regarding submittal requirements to the
Resident Engineer, Structure Design Unit contacts or the Geotechnical Engineering Unit contacts
noted below.
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In order to facilitate in-plant inspection by NCDOT and approval of working drawings, provide the
name, address and telephone number of the facility where fabrication will actually be done if
different than shown on the title block of the submitted working drawings. This includes, but is not
limited to, precast concrete items, prestressed concrete items and fabricated steel or aluminum

items.

2.0 ADDRESSES AND CONTACTS

For submittals to the Structure Design Unit, use the following addresses:

Via US mail:

Mr. G. R. Perfetti, P. E.

State Structures Engineer

North Carolina Department of Transportation
Structure Management Unit

1581 Mail Service Center

Raleigh, NC 27699-1581

Attention: Mr. P. D. Lambert, P. E.

Submittals may also be made via email.
Send submittals to:

plambert@ncdot.gov (Paul Lambert)

Via other delivery service:

Mr. G. R. Perfetti, P. E.

State Structures Engineer

North Carolina Department of Transportation
Structure Management Unit

1000 Birch Ridge Drive

Raleigh, NC 27610

Attention: Mr. P. D. Lambert, P. E.

Send an additional e-copy of the submittal to the following address:

jgaither@ncdot.gov (James Gaither)
jlbolden@ncdot.gov (James Bolden)

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail:

Mr. K. J. Kim, Ph. 1), P. B,

Eastern Regional Geotechnical

Manager

North Carolina Department of Transportation
Geotechnical Engineering Unit

Eastern Regional Office

1570 Mail Service Center

Raleigh, NC 27699-1570

32

Via other delivery service:

Mr. K. J. Kim, Ph, D,, P. E.

Eastern Regional Geotechnical

Manager

North Carolina Department of Transportation
Geotechnical Engineering Unit

Eastern Regional Office

3301 Jones Sausage Road, Suite 100

Garner, NC 27529



For projects in Divisions 8-14, use the following Western Regional Office address:

Via US mail: Via other delivery service:
Mr. Eric Williams, P. E. Mr. Eric Williams, P. E.
Western Regional Geotechnical Western Region Geotechnical
Manager Manager
North Carolina Department of Transportation North Carolina Department of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office
5253 Z Max Boulevard 5253 Z Max Boulevard
Harrisburg, NC 28075 Harrisburg, NC 28075

The status of the review of structure-related submittals sent to the Structure Design Unit can be viewed
from the Unit’s web site, via the “Contractor Submittal” link.

Direct any questions concerning submittal review status, review comments or drawing markups to the
following contacts:

Primary Structures Contact: Paul Lambert
(919) 707 — 6407
(919) 250 — 4082 facsimile
plambert@ncdot.gov

Secondary Structures Contacts: James Gaither (919) 707 — 6409
James Bolden (919) 707 — 6408

Eastern Regional Geotechnical Contact (Divisions 1-7):

K. J. Kim

(919) 662 — 4710

(919) 662 — 3095 facsimile
kkim@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):

Eric Williams

(704) 455 — 8902

(704) 455 — 8912 facsimile
ewilliams@ncdot.gov

3.0 SusMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Resident Engineer.
At the same time, submit the number of hard copies shown below of the same complete submittal
directly to the Structure Design Unit and/or the Geotechnical Engineering Unit.

The first table below covers “Structure Submittals”. The Resident Engineer will receive review
comments and drawing markups for these submittals from the Structure Design Unit. The second
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table in this section covers “Geotechnical Submittals”. The Resident Engineer will receive review
comments and drawing markups for these submittals from the Geotechnical Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structure Design
Unit or the Geotechnical Engineering Unit unless both units require submittal copies in which case
submit a set of supporting calculations to each unit. Provide additional copies of any submittal as

directed.
STRUCTURE SUBMITTALS
Submittal Copies Copies Contract Reference
Required by Required by Requiring Submittal *
Structure Geotechnical
Design Unit Engineering
Unit
Arch Culvert Falsework 5 0 Plan Note, SN Sheet &
“Falsework and Formwork”
Box Culvert Falsework 7 5 0 Plan Note, SN Sheet &
“Falsework and Formwork”
Cofferdams 6 2 Article 410-4
Foam Joint Seals 6 9 0 “Foam Joint Seals”
Expansion Joint Seals (hold 9 0 “Expansion Joint Seals”
down plate type with base
angle)
Expansion Joint Seals 2, then 9 0 “Modular Expansion Joint
(modular) Seals”
Expansion Joint Seals (strip 9 0 “Strip Seals”
seals)
Falsework & Forms ? 8 0 Article 420-3 & “Falsework
(substructure) and Formwork”™
Falsework & Forms 8 0 Article 420-3 & “Falsework
(superstructure) and Formwork”
Girder Erection over 5 0 Railroad Provisions
Railroad
Maintenance and Protection 8 0 “Maintenance and

of Traffic Beneath Proposed
Structure
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Protection of Traffic
Beneath Proposed Structure
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Metal Bridge Railing
Metal Stay-in-Place Forms

Metalwork for Elastomeric
Bearings 4,5

Miscellaneous Metalwork
45

Optional Disc Bearings 4

Overhead and Digital
Message Signs (DMS)
(metalwork and
foundations)

Placement of Equipment on
Structures (cranes, etc.)

Pot Bearings 4

Precast Concrete Box
Culverts

Prestressed Concrete Cored
Slab (detensioning
sequences) 3

Prestressed Concrete Deck
Panels

Pretressed Concrete Girder
(strand elongation and
detensioning sequences)

Removal of Existing
Structure
over Railroad

Revised Bridge Deck Plans
(adaptation to prestressed
deck panels)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

13

8

2, then
1 reproducible

6 and
1 reproducible

6

2, then
1 reproducible

2, then
I reproducible
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Plan Note
Article 420-3

Article 1072-8

Article 1072-8

e

“Optional Disc Bearings’

Applicable Provisions

Article 420-20

“Pot Bearings™

“Optional Precast
Reinforced Concrete Box
Culvert at Station ”

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-11

Railroad Provisions

Article 420-3

“Modular Expansion Joint
Seals”



Sound Barrier Wall (precast
items)

Sound Barrier Wall Steel
Fabrication Plans s

Structural Steel 4

Temporary Detour
Structures

TFE Expansion Bearings 4

FOOTNOTES

10

2, then 7

10

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-8 &
“Sound Barrier Wall”

Article 1072-8

Article 400-3 &
“Construction,
Maintenance and Removal
of Temporary Structure at

"

Station

Article 1072-8

1. References are provided to help locate the part of the contract where the submittals are required.
References in quotes refer to the provision by that name. Articles refer to the Standard

Specifications.

2. Submittals for these items are necessary only when required by a note on plans.

3. Submittals for these items may not be required. A list of pre-approved sequences is available from

the producer or the Materials & Tests Unit.

4. The fabricator may submit these items directly to the Structure Design Unit.

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard Specifications are

not required for these items.

6. Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of Proposed

Material are required. See Section 5.A of the referenced provision.

7. Submittals are necessary only when the top slab thickness is 18” or greater.
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GEOTECHNICAL SUBMITTALS

Submittal Copies Copies Contract Reference
Required by Required by Requiring Submittal
Geotechnical Structure 1
Engineering Design Unit
Unit

Drilled Pier Construction 1 0 Subarticle 411-3(A)

Plans 2

Crosshole Sonic Logging 1 0 Subarticle 411-5(A)(2)

(CSL)

Reports 2

Pile Driving Equipment Data 1 0 Subarticle 450-3(D)(2)

Forms 23

Pile Driving Analyzer (PDA) 1 0 Subarticle 450-3(F)(3)

Reports 2

Retaining Walls 4 8 drawings, 2 drawings Applicable Provisions
2 calculations

Temporary Shoring 4 5 drawings, 2 drawings “Temporary Shoring”
2 calculations &

“Temporary Soil Nail
Walls”
FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are required.
References in quotes refer to the provision by that name. Subarticles refer to the Standard
Specifications.

2. Submit one hard copy of submittal to the Resident or Bridge Maintenance Engineer. Submit a
second copy of submittal electronically (PDF via email) or by facsimile, US mail or other delivery
service to the appropriate Geotechnical Engineering Unit regional office. Electronic submission is
preferred.

3. The Pile Driving Equipment Data Form is available from:
www.ncdot.org/doh/preconstruct/highway/geotech/formdet/
See second page of form for submittal instructions.

4. Electronic copy of submittal is required. See referenced provision.

CRANE SAFETY (8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of any and all
cranes and derricks. Prime contractors, sub-contractors, and fully operated rental companies shall
comply with the current Occupational Safety and Health Administration regulations (OSHA).
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Submit all items listed below to the Engineer prior to beginning crane operations involving critical
lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s crane chart
capacity for the radius at which the load will be lifted or requires the use of more than one crane.
Changes in personnel or equipment must be reported to the Engineer and all applicable items listed
below must be updated and submitted prior to continuing with crane operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person” responsible
for crane safety and lifting operations. The named competent person will have the responsibility
and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for rigging
operations. Qualifications and experience should include, but not be limited to, weight
calculations, center of gravity determinations, selection and inspection of sling and rigging
equipment, and safe rigging practices.

C. Crane Inspections: Inspection records for all cranes shall be current and readily accessible for
review upon request.

D. Certifications: By July 1, 2006, crane operators performing critical lifts shall be certified by NC
CCO (National Commission for the Certification of Crane Operators), or satisfactorily complete
the Carolinas AGC’s Professional Crane Operator's Proficiency Program. Other approved
nationally accredited programs will be considered upon request. All crane operators shall also
have a current CDL medical card. Submit a list of anticipated critical lifts and corresponding
crane operator(s). Include current certification for the type of crane operated (small hydraulic,
large hydraulic, small lattice, large lattice) and medical evaluations for each operator.

GROUT FOR STRUCTURES 9-30-11

1.0 DESCRIPTION

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, dowel
holes and recesses for structures. This provision does not apply to grout placed in post-tensioning
ducts for bridge beams, girders, or decks. Mix and place grout in accordance with the
manufacturer’s recommendations, the applicable sections of the Standard Specifications and this
provision.

2.0 MATERIAL REQUIREMENTS
Use a Department approved pre-packaged, non-shrink, non-metallic grout. Contact the Materials
and Tests Unit for a list of approved pre-packaged grouts and consult the manufacturer to
determine if the pre-packaged grout selected is suitable for the required application.

When using an approved pre-packaged grout, a grout mix design submittal is not required.

The grout shall be free of soluble chlorides and contain less than one percent soluble sulfate.
Supply water in compliance with Article 1024-4 of the Standard Specifications.
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Aggregate may be added to the mix only where recommended or permitted by the manufacturer
and Engineer. The quantity and gradation of the aggregate shall be in accordance with the
manufacturer’s recommendations.

Admixtures, if approved by the Department, shall be used in accordance with the manufacturer’s
recommendations. The manufacture date shall be clearly stamped on each container. Admixtures
with an expired shelf life shall not be used.

The Engineer reserves the right to reject material based on unsatisfactory performance.
Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM C266.

Test the expansion and shrinkage of the grout in accordance with ASTM C1090. The grout shall
expand no more than 0.2% and shall exhibit no shrinkage. Furnish a Type 4 material certification
showing results of tests conducted to determine the properties listed in the Standard Specifications
and to assure the material is non-shrink.

Unless required elsewhere in the contract the compressive strength at 3 days shall be at least 5000
psi. Compressive strength in the laboratory shall be determined in accordance with ASTM C109
except the test mix shall contain only water and the dry manufactured material. Compressive
strength in the field will be determined by molding and testing 4” x 8” cylinders in accordance with
AASHTO T22. Construction loading and traffic loading shall not be allowed until the 3 day
compressive strength is achieved.

When tested in accordance with ASTM C666, Procedure A, the durability factor of the grout shall
not be less than 80.

3.0 SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and accepted.
Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, grease and other
foreign matter. Saturate concrete surfaces with clean water and remove excess water prior to
placing grout.

Do not place grout if the grout temperature is less than 50 F or more than 90 F or if the air
temperature measured at the location of the grouting operation in the shade away from artificial
heat is below 45°F.

Provide grout at a rate that permits proper handling, placing and finishing in accordance with the
manufacturer’s recommendations unless directed otherwise by the Engineer. Use grout free of any
lumps and undispersed cement. Agitate grout continuously before placement.

Control grout delivery so the interval between placing batches in the same component does not
exceed 20 minutes.

The Engineer will determine the locations to sample grout and the number and type of samples
collected for field and laboratory testing. The compressive strength of the grout will be considered
the average compressive strength test results of 3 cube or 2 cylinder specimens at 28 days.
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4.0 BASIS OF PAYMENT

No separate payment will be made for “Grout for Structures”. The cost of the material, equipment,
labor, placement, and any incidentals necessary to complete the work shall be considered incidental
to the structure item requiring grout.
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PROJECT SPECIAL PROVISIONS

STANDARD
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AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS:
(5-20-08) z2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal year. The
allotments shall be multiyear allotments and shall be based on estimated revenues and shall be subject
to the maximum contract authority contained in General Statute 143C-6-11(c). Payment for
transportation project work performed pursuant to contract in any fiscal year other than the current
fiscal year is subject to appropriations by the General Assembly. Transportation project contracts shall
contain a schedule of estimated completion progress, and any acceleration of this progress shall be
subject to the approval of the Department of Transportation provided funds are available. The State
reserves the right to terminate or suspend any transportation project contract, and any transportation
project contract shall be so terminated or suspended if funds will not be available for payment of the
work to be performed during that fiscal year pursuant to the contract. In the event of termination of
any contract, the contractor shall be given a written notice of termination at least 60 days before
completion of scheduled work for which funds are available. In the event of termination, the
contractor shall be paid for the work already performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with
Subarticle 108-13(E) of the 2012 Standard Specifications.

ERRATA
(1-17-12) (Rev. 11-18-14) Z4

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-
257,
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:
Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for
Potential Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and
Endangered Species”; and Line 33, replace “(6) Approval” with “(4) Approval”.

Division 3
Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments,
replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.

62



Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of
Po.075/Ppe Ratio with “1.0™.

Page  6-40, Article 650-2 Materials,  replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 8
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with
“Portland Cement Concrete, Class A”.

Division 10
Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16" with “Table 1081-2”, replace
“Table  1081-177  with  “Table  1081-3", and replace “Table 1081-18”  with
“Table 1081-4".

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”.
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with
“POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4" with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5" with “Table 1205-7”.

Division 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle
235-3(C)~.
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the
following: W = LDVP + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace
with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center,
delete this subarticle.
Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with
*1631.01%.
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PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) (Rev. 10-15-13) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to
moving out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or
limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific
project sites located in the quarantined area or for any regulated article used on this project originating
in a quarantined county.

Regulated Articles Include
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other

articles. This includes movement of articles listed above that may be associated with cut/waste,
ditch pulling, and shoulder cutting.

2. Plants with roots including grass sod.

3. Plant crowns and roots.

4. Bulbs, corms, thizomes, and tubers of ornamental plants.

5. Hay, straw, fodder, and plant litter of any kind.

6. Clearing and grubbing debris.

7. Used agricultural cultivating and harvesting equipment.

8. Used earth-moving equipment.

9. Any other products, articles, or means of conveyance, of any character, if determined by
an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other
noxious weeds.

MINIMUM WAGES:

(7-21-09) 7-5

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer
shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE
CENTS ($7.25) per hour.
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STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each
of his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY
FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this
project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the
minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully informed
of all Federal and State Laws affecting his contract.

ON-THE-JOB TRAINING:

(10-16-07) (Rev, 5-21-13) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-
the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors
(existing and newcomers) will be automatically placed in the Alternate Program. Standard OJT
requirements typically associated with individual projects will no longer be applied at the project level.
Instead, these requirements will be applicable on an annual basis for each contractor administered by
the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately
funded projects located in North Carolina. However, priority shall be given to training employees on
NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make every
effort to enroll minority and women as trainees to the extent that such persons are available within a
reasonable area of recruitment. This training commitment is not intended, and shall not be used, to
discriminate against any applicant for training, whether a member of a minority group or not.
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Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s
activity with the Department. At the beginning of each year, all contractors eligible will be contacted
by the Department to determine the number of trainees that will be assigned for the upcoming calendar
year. At that time the Contractor shall enter into an agreement with the Department to provide a self-
imposed on-the-job training program for the calendar year. This agreement will include a specific
number of annual training goals agreed to by both parties. The number of training assignments may
range from 1 to 15 per contractor per calendar year. The Contractor shall sign an agreement to fulfill
their annual goal for the year. A sample agreement is available at www.ncbowd.com/section/on-the-

job-training.

Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in
the construction craft/operator positions. Preference shall be given to providing training in the
following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are not all-
inclusive. Where the training is oriented toward construction applications, training will be allowed in
lower-level management positions such as office engineers and estimators. Contractors shall submit
new classifications for specific job functions that their employees are performing. The Department
will review and recommend for acceptance to FHWA the new classifications proposed by contractors,
if applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification
needs, and

The number of training hours specified in the training classification is consistent with common
practices and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains
primary responsibility for meeting the training and this provision is made applicable to the subcontract.
However, only the Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. The number of trainees shall be distributed among the work classifications
on the basis of the contractor’s needs and the availability of journeymen in the various classifications
within a reasonable area of recruitment.
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No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been employed as
a journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as requested

shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with a
certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to
the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the
Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at least
50 percent of the specific program requirement. Trainees will be allowed to be transferred between
projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the
NCDOT’s Bidders List.

Measurement and Payment
No compensation will be made for providing required training in accordance with these contract
documents.
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12/19/89

*AWARD LIMITS ON MULTIPLE PROJECTS*

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total
of $ , for those projects
indicated below on which bids are being opened on the same date as shown in the Proposal
Form. Individual projects shall be indicated by placing the project number and county in the
appropriate place below. Projects not selected will not be subject to an award limit.

(Project Number) (County)
(Project Number) (County)
(Project Number) (County)
(Project Number) (County)

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall
state such limit in the space provided above in the second line of this form.

It is agreed that in the event that [ am (we are) the successful bidder on indicated projects, the
total value of which is more that the above stipulated award limits, the Board of Transportation
will award me (us) projects from among those indicated which have a total value not exceeding
the award limit and which will result in the best advantage to the Department of Transportation.

**Signature of Authorized Person

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall
be authorized to sign this form.
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State of North Carolina
Department of Transportation
Subcontractor Payment Information

Submit with Invoice

Firm Invoice No. Reference

NCDOT PO/Contract Number

WBS No. (State Project No.)

Date of Invoice

Form DBE-IS
Rev DIV 9 12-31-07

Signed
Amount Paid To Date Paid To
Iinvoice Line Subcontractor / Subcontractor / Subcontractor / Subcontractor /
Item Subconsultant/ Subconsultant / Subconsultant / Subconsultant /
Reference Payer Federal Material Supplier Material Supplier Material Supplier Material Supplier
(from PO) Payer Name Tax Id Name Federal Tax Id This Invoice This Invoice
Total Amount Paid to Subcontractor Firms $

NOTE: - These documents are scanned into our Fiscal program. Please do not highlight or shade the figures.

| certify that this information accurately reflects actual payments made and the dates the payments were made to Subcontractors/
Subconsultants/Material Suppliers on the above referenced project.

Signature

Print Name

Title

Date




Form DBE-IS
Rev DIV 9 12-31-07

State of North Carolina
Department of Transportation
Subcontractor Payment Information

Submit with Invoice

Firm Invoice No. Reference 1231
NCDOT PO/Contract Number 360001234 [ EXAMPLE
WBS No. (State Project No.) 40491
Date of Invoice 12/11/2007
Signed oty Doe
Amount Paid To Date Paid To
Invoice Line Subcontractor / Subcontractor / Subcontractor / Subcontractor /
Item Subconsultant/ Subconsultant / Subconsultant / Subconsultant /
Reference Payer Federal Material Supplier Material Supplier Material Supplier Material Supplier
(from PO) Payer Name Tax Id Name Federal Tax Id This Invoice This Invoice
Eaxmple 1
10 XYZ Trucking 123-45-6789 ABC Company 987-65-4312 $ 7,000.00 11/16/2007
60 CDF Company 456-78-9123 DEF Paving 789-12-3456 $ 1,000.00 11/17/2007

If no Subcontracto/Subconsultant participation, please submit form as shown below in Example 2

Eaxmple 2

N/A 0.00

Example 1 Example 2

Total Amount Paid to Subcontractor Firms $ 8,000.00 0.00

NOTE: - These documents are scanned into our Fiscal program. Please do not highlight or shade the figures.

| certify that this information accurately reflects actual payments made and the dates the payments were made to Subcontractors/
Subconsultants/Material Suppliers on the above referenced project.

Signature okr Doe Title Owner

Print Name John Doe Date 12/11/2007
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Form SAF Rev. 2A Revised 11-2012

Subcontract Approval Form (SAF)

1. Complete the "Subcontract Approval Form" (Form SAF) for the Subcontractor and the 2™ Tier
Subcontractor on one form. Additional items of work can be entered on the "Subcontract Approval Form

Attachment”. If there is more than one 2™ Tier Subcontractor, the information should be listed on the
"Subcontract Approval Form - Additional 2™ Tier" (SAF - Additonal 2nd Tier).
2. Reporting Number is the Fiscal Vendor Number for Contractors and Subcontractors. This number can be

found in the NCDOT Directory of Transportation Firms - Prequalified Bidders and Subcontractors. Use the
following web address to access the list of Prequalified Bidders and Subcontractors.

https://partner.ncdot.gov/VendorDirectory/default. html

Enter the name of your subcontractor and hit "Submit". If the firm is prequalified to perform work for
NCDOT, the firm's information will be shown on the screen. Click on the firm's name to access the
Reporting Number.

3. If retainage is being withheld for the Subcontractor or 2™ Tier Subcontractor place an "X" in the box under
the column titled "Retainage."

4. When the proposed Subcontractor or 2™ Tier Subcontractor is a certified DBE, MBE, or WBE
Subcontractor, select the appropriate certification from the drop down list. When the proposed
Subcontractor is not a certified DBE, MBE, or WBE subcontractor, select "NONE" from the drop down list.

5. Partial Item of Work and Portion of Work

Partial Item of Work is defined as a Subcontractor performing part of the work associated with a line item,
such as hauling asphalt or tying steel. The partial item of work should be indicated by the symbol (¢). The
work associated with the contract line item to be performed by the Subcontractor shall be identified.

Portion of Work is defined as a Subcontractor performing all the work associated with a line item, but only
a portion of the contract quantity. An example is grading from Station 225+00 - L- to the end of the project.
The portions of work should be indicated by the symbol (e). The physical limits of the sublet quantity shall
be identified.

The Contractor may designate a subcontracted item of work as both a portion and a partial. (Example:
Contractor is subcontracting hauling of unclassified excavation to multiple trucking contractors.) If the item
of work is designated as both a portion and a partial the unit price shall be less than the contract unit price
and the quantity shall be less than the contract quantity.

6. Sub or 2™ Tier - Designate if the work for the associated line item will be performed by a Subcontractor or a
2™ Tier Subcontractor. This must be completed to correctly calculate the Subcontract Amount.

7. Units of Measure (UOM) shown on the Subcontract Approval Form (SAF) shall be the same as those shown
in the Department's contract. Any conversions that are necessary to satisfy this requirement shall be the
responsibility of the Contractor. The Converted Price (CP) shall be denoted with an asterisk (*).

(Examples of converting units of measure can be found in the HiICAMS User Guide, Chapter 2,
Section 8A. Use the following link to view the examples.)

https://connect.ncdot.gov/projects/construction/Pages/HICAMS-Manual.aspx

8. DBE/MBE/WBE Unit Price - This unit price should only be completed for DBE/MBE/WBE Subcontractors.
Enter a DBE/MBE/WBE Unit Price for the items of work performed by any certified DBE/MBE/WBE. Use
the chart below to determine if a DBE/MBE/WBE Unit Price shall be entered for the line item, based on the
certification of the firm.

Enter
DBE/MBE/WBE
Subcontractor 2nd Tier Unit Price For
Certified None Subcontractor
Certified Certified  Subcontractor

None Certified 2nd Tier
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STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT: NAME OF BIDDER:

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor
Address
City State Zip

Please check all that apply:
Minority Business Enterprise (MBE)
Women Business Enterprise (WBE)
Disadvantaged Business Enterprise (DBE)

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation. The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment [tems sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Board of Transportation. The above
named subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below.

Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment Items sheet. Amount $

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the
Unit Prices and Quantities. This commitment total is based on estimated quantities only and most likely
will vary up or down as the project is completed. Final compensation will be based on actual quantities of
work performed and accepted during the pursuance of work. The above listed amount represents the
entire dollar amount quoted based on these estimated quantities. No conversations, verbal agreements,
and/or other forms of non-written representations shall serve to add, delete, or modify the terms as stated.

This document shall not serve in any manner as an actual subcontract between the two parties. A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor.

Affirmation

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the
contract for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder

Signature / Title Signature / Title

Date Date



SUBSTITUTE FORM W-9
VENDOR REGISTRATION FORM
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

Pursuant to Internal Revenue Service (IRS) Regulations, vendors must furnish their Taxpayer Identification Number (TIN) to the State. If this number is
not provided, you may be subject to a 20% withholding on each payment. To avoid this 20% withholding and to insure that accurate tax information is
reported to the Internal Revenue Service and the State, please use this form to provide the requested information exactly as it appears on file with the IRS.

INDIVIDUAL AND SOLE PROPRIETOR: ENTER NAME AS SHOWN ON SOCIAL SECURITY CARD
CORPORATION OR PARTNERSHIP  : ENTER YOUR LEGAL BUSINESS NAME

NAME:

MAILING ADDRESS: STREET/PO BOX:

CITY, STATE, ZIP:

DBA / TRADE NAME (IF APPLICABLE):

BUSINESS DESIGNATION: [JINDIVIDUAL (use Social Security No.) [JSOLE PROPRIETER (use SS No. or Fed ID No.)
[1 CORPORATION (use Federal ID No.) [CJPARTNERSHIP (use Federal ID No.)
[] ESTATE/TRUST (use Federal ID no.) [JSTATE OR LOCAL GOVT. (use Federal ID No.)
[J OTHER / SPECIFY

SOCIAL SECURITY NO. - - o (Social Security #)
OR
FED.EMPLOYER IDENTIFICATION NO. - . (Employer Identification #)

COMPLETE THIS SECTION IF PAYMENTS ARE MADE TO AN ADDRESS OTHER THAN THE ONE LISTED ABOVE:
REMIT TO ADDRESS: STREET / PO BOX:
CITY, STATE, ZIP:

Participation in this section is voluntary. You are not required to complete this section to become a registered vendor. The information below will in no way affect the vendor registration process
and its sole purpose is to collect statistical data on those vendors doing business with NCDOT. If you choose to participate, circle the answer that best fits your firm’s group definition.

What is your firm’s ethnicity? ([Prefer Not To Answer, [_JAfrican American, [ ]Native American, [ ]Caucasian American, [ JAsian American,
[Hispanic American, [ JAsian-Indian American, [ _1Other: )
What is your firm’s gender? ([ |Prefer Not to Answer,[ |Male, [ JFemale) Disabled-Owned Business? ([IPrefer Not to Answer, [ ]Yes,[] No)

IRS Certification

Under penalties of perjury, I certify that:

The number shown on this form is my correct taxpayer identification and

2. lamnot subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the IRS that [ am subject to backup
withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding, and

[ama U.S. person (including a U.S. resident alien).

The IRS does not require your consent to any provision of this document other than the certifications required to avoid backup withholding. For
complete certification instructions please see IRS FORM W-9 at http://www.irs.gov/pub/irs-pdf/fw9.pdf .

[¥5)

NAME (Print or Type) TITLE (Print or Type)

SIGNATURE DATE PHONE NUMBER

To avoid payment delays, completed forms should be returned promptly to:

NC Department of Transportation
Fiscal /Commercial Accounts
1514 Mail Service Center
Raleigh, North Carolina 27699-1514

PHONE (919) 733-3624  FAX (919) 715-3700



Execution of Contract

CONTRACT NO.: DI00077

COUNTY: Davie

ACCEPTED BY THE

Proposals Engineer

Date

EXECUTION OF CONTRACT AND BONDS
APPROVED AS TO FORM:

Division Engineer

Date

Signature Sheet (Bid) - ACCEPTANCE SHEET

Davie County



EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating M.C.G.S. § 7133-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED
NOTARY SEAL
Subscribed and sworn to before me this the

day of , 20

Signature of Notary Public

Of County

State of

My Commission Expires




EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Partnership

Address as prequalified

By
Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this

the day of , 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:




EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Witness's Signature Signature of
Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
NOTARY SEAL
Subscribed and sworn to before me this the

day of , 20

Signature of Notary Public

Of County

State of

My Commission Expires




EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. §
133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is
not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under
the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also
includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or
promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line
(1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate
manner. On Line (3), print or type the name of the other joint venturers and execute below in the appropriate manner. On Line (4), fill in the

name of the third joint venturer, if applicable and execute below in the appropriate manner.

(1)

@)

Name of Joint Venture

Name of Contractor

Address as prequalified

By
Signature of Witness or Attest Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and

3

Name of Contractor

Signature of Witness or Aftest

Print or type Signer's name

If Corporation, affix Corporate Seal

(4)

Address as prequalified

By

and
and

Signature of Contractor

Print or type Signer's name

Name of Contractor (for 3 Joint Venture only)

Signature of Witness or Attest

Print or type Signer's name

If Corporation, affix Corporate Seal
NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this

Address as prequalified

By

NOTARY SEAL
Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this

Signature of Contractor

Print or type Signer's name

NOTARY SEAL
Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this

day of 20 day of 20 day of 20
Signature of Notary Public Signature of Notary Public Signature of Notary Public
of County of County of County
State of State of State of

My Commission Expires:

My Commission Expires:

My Commission Expires:



EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Individual Name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
NOTARY SEAL
Subscribed and sworn to before me this the

day of , 20

Signature of Notary Public

Of County

State of

My Commission Expires




EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Print or type individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's name

Signature of Witness

Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
NOTARY SEAL
Subscribed and sworn to before me this the

day of , 20

Signature of Notary Public

Of County

State of

My Commission Expires




DEBARMENT CERTIFICATION

Conditions for certification:

1

The prequalified bidder shall provide immediate written notice to the Department if at
any time the bidder learns that his certification was erroneous when he submitted his
debarment certification or explanation that is file with the Department, or has become
erroneous because of changed circumstances.

The terms covered fransaction, debarred, suspended, ineligible, lower tier covered
fransaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. A
copy of the Federal Rules requiring this certification and detailing the definitions and
coverages may be obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter
into any lower tier covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in NCDOT contracts, unless
authorized by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this
form he will include the Federal-Aid Provision titled Required Contract Provisions
Federal-Aid Construction Contract (Form FHWA PR 1273) provided by the Department,
without subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier
covered transaction that he is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless he knows that the certification is
erroneous. The bidder may decide the method and frequency by which he will determine
the eligibility of his subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render in good faith the certification required by this
provision. The knowledge and information of a participant is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business
dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract
if the bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available by the Federal Government.



DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records; making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder’s bid being considered non-responsive.

|:| Check here is an explanation is attached to this certification.



NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
BID FORM

CONTRACT NO.: DIO0077 PROJECT NO.: 46279.1.D1
LOCATION: CONSTRUCT BRIDGE NO. 129 OVER UT TO BEAR CREEK
TYPE OF WORK: CORED SLAB BRIDGE

L':E ITEM NUMBER | SECT |ITEM DESCRIPTION QTY |UNIT :RITIC.:E AMB?IL;NT
1 0000100000-N | 800 |MOBILIZATION 1 LS
BRIDGE APPROACH FILL - SUB REGIONAL TIER,
2 0030000000-N | SP |STATION 34+54.00 1 LS
8112730000-N | 450 |PDA TESTING 1 EA
4 8182000000-E | 420 |CLASS A CONCRETE (BRIDGE) 46 Cy
5 8210000000-N | 422 |BRIDGE APPROACH SLABS, STATION 34+94.00 1 LS
6 8217000000-E | 425 |[REINFORCING STEEL (BRIDGE) 5612 | LB
7 8364000000-E | 450 |HP12X53 STEEL PILES 620 LF
8 8505000000-E | 460 |VERTICAL CONCRETE BARRIER RAIL 140 LF
9 8608000000-E | 876 |RIP RAP CLASS Il (2'-0" THICK) 215 | TON
10 | 8622000000-E | 876 |GEOTEXTILE FOR DRAINAGE 240 SY
11 | 8657000000-N | 430 |ELASTOMERIC BEARINGS 1 LS
12 | 8763000000-E | 430 |3'-0" X 2'-0" PRESTRESSED CONC CORED SLABS 840 LF

TOTAL BID FOR PROJECT: U-5540

CONTRACTOR

ADDRESS

Federal Identification Number Contractor's License Number
Authorized Agent Title

Signature Date

Witness Title

Signature Date

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and
Structures, 2012.

Reviewed by (date)
Accetped by NCDOT Engineer (date)
Reviewed by (date)

Accepted by NCDOT Engineer (date)




