STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

DIVISION 9

CONTRACT PROPOSAL

WBS
CONTRACT NO.: DI00078 ELEMENT: 75022

US 52
ROUTES: SR-1508 (Hickory Tree Rd) | COUNTIES: DAVIDSON

LIGHTING / ELECTRICAL CONSTRUCTION AT THE
DESCRIPTION: INTERCHANGE OF US-52 AND SR-1508 (HICKORY TREE RD) IN
DAVIDSON COUNTY

DIVISION 9 OFFICE
375 SILAS CREEK PARKWAY
BID OPENING: WINSTON-SALEM, NC 27127

OCTOBER 22,2014 10:00am

WAAEENO BID BONDS REQUIRED***#%

NOTICE:
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA
WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS
WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR
CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

ALL BIDDERS MUST BE PREQUALIFIED AS A "BIDDER" or "PO PRIME CONTRACTOR"
WITH NCDOT PRIOR TO BID OPENING.

NAME OF BIDDER N.C. CONTRACTOR'’S LICENSE NUMBER

ADDRESS OF BIDDER
RETURN BIDS TO:
J. Brett Abernathy, PE, PLS
Division 9 Project Manager
N. C. Department of Transportation
375 Silas Creek Parkway
Winston-Salem, North Carolina 27127

If you have any questions concerning this contract, contact J. Brett Abernathy at (336) 747-7800.




PROPOSAL FOR THE CONSTRUCTION OF LIGHTING / ELECTRICAL CONSTRUCTION AT THE
INTERCHANGE OF US-52 AND SR-1508 (HICKORY TREE RD) IN DAVIDSON COUNTY

CONTRACT NO. D100078 IN DAVIDSON COUNTY, NORTH CAROLINA
OCTOBER 1, 2014
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. 78 has carefully examined
the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the proposal, the form
of contract, and the forms of contract payment bond and contract performance bond; and thoroughly understands the
stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of the bid and
subsequent award to him by the Board of Transportation in accordance with this proposal to provide the necessary contract
payment bond and contract performance bond within fourteen days after the written notice of award is received by him. The
undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of construction; and to do
all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete the said contract in
accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special
Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for
the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work and
required labor to construct and complete State Highway Contract No. DI00078 in Davidson County, for the unit or lump sum
prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said
Department, which proposal, plans, and specifications show the details covering this project, and hereby become a part of this
contract.

The published volume entitled North Carolina Department of Transporitation, Raleigh, Standard Specifications for Roads and
Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a part of
this contract; that, except as herein modified, all the construction and work included in this contract is to be done in accordance
with the specifications contained in said volume, and amendments and supplements thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or such
other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the basis
for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or portion of the
work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department of
Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this bid is
accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder,
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE PREPARING AND SUBMITTING YOUR
BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to comply with
any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid.

—

The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.

All entries on the bid sheet, including signatures, shall be written in ink.

3. The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract items
shall be written in figures. ** Unit bid prices must be limited to two (2) decimal places. **

4. An amount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be determined
by multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid"
column of the sheet.

5. The total amount bid shall be written in figures in the proper place on the bid sheet. The total amount shall be
determined by adding the amounts bid for each item.

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent
thereto in ink. A representative of the Bidder shall initial the change in ink. Do NOT use white-out.

7. The bid shall be properly executed. All bids shall show the following information:

a. Name of individual, firm, corporation, partnership, or joint venture submitting bid.

b. Name of individual or representative submitting bid and position or title.

c. Name, signature, and position or title of witness.

d. Federal Identification Number

e. Contractor's License Number

8. Bids submitted by corporations shall bear the seal of the corporation.

9. The bid shall not contain any unauthorized additions, deletions, or conditional bids.

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract

pursuant to an award.

L

11. THE ENTIRE PROPOSAL INCLUDING BID FORM AND MB/WB FORMS SHALL BE PLACED IN A
SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION
OFFICE AT 375 SILAS CREEK PARKWAY, WINSTON-SALEM, NC 27127 BY 10:00 A.M. ON OCTOBER
22,2014 (DIVISION OFFICE).

12.  The sealed bid must display the following statement on the front of the sealed envelope:

Name and Address of Company and:

“LIGHTING / ELECTRICAL CONSTRUCTION AT THE INTERCHANGE OF US-
52 AND SR-1508 (HICKORY TREE RD) IN DAVIDSON COUNTY TO BE OPENED
AT 10:00AM ON OCTOBER 22, 2014.”

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be
addressed as follows:
J. Brett Abernathy, PE, PLS
Division 9 Project Manager
N. C. Department of Transportation
375 Silas Creek Parkway
Winston-Salem, North Carolina 27127

AWARD OF CONTRACT
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder. The lowest responsible
Bidder will be notified that his bid has been accepted and that he has been awarded the contract. NCDOT
reserves the right to reject any and all bids.



PROJECT STANDARD PROVISIONS
GENERAL

GENERAL

This contract is for LIGHTING / ELECTRICAL CONSTRUCTION AT THE INTERCHANGE OF US-52 AND
SR-1508 (HICKORY TREE RD) IN DAVIDSON COUNTY as shown on the attached maps.

All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the Project
Special Provisions, the current edition of the North Carolina Department of Transportation Standard Specifications for
Roads and Structures, the current edition of the North Carolina Department of Transportation Roadway Standards
Drawings, the current NCDOT Superpave Manual, and the current edition of the Manual of Uniform Traffic Control
Devices (MUTCD).

The following is the link to the current edition of the NCDOT
“Standard Specifications for Roads and Structures” and “Roadway Standard Drawings”
http://ncdot.org/doh/preconstruct/ps/specifications/specifications provisions.html

http://ncdot.org/doh/preconstruct/ps/std_draw/06english/default.html

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations,
and shall comply with the provisions of Section 107 of the current edition of the Standard Specifications for
Roads and Structures.

CONTRACT TIME AND LIQUIDATED DAMAGES
(7-1-95) (Rev. 12-18-07) 108 SP1 GI0 A

The date of availability for this contract is November 10, 2014,

The completion date for this contract is April 3, 2015.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the
work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable
completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by
the performance and payment bonds.

The liquidated damages for this contract are One Hundred and Fifty Dollars ($ 150.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1Gl4 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices for
lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane of traffic
on SR-1508 (Hickory Tree Road) during the following time restrictions:

DAY AND TIME RESTRICTIONS
6:30 A.M. to 8:30 A.M., Monday thru Friday
4:30 P.M. to 6:30 P.M., Monday thru Friday

In addition, the Contractor shall not close or narrow a lane of traffic on SR-1508 (Hickory Tree Road), detain and/or
alter the traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic is unusually
heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 6:30 A.M. December 31st and 6:30 P.M, January 2nd. If New
Year's Day is on a Friday, Saturday, Sunday or Monday, then until 6:30 P.M. the following Tuesday.
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3. For Easter, between the hours of 6:30 A.M. Thursday and 6:30 P.M. Monday.
4. For Memorial Day, between the hours of 6:30 A.M. Friday and 6:30 P.M. Tuesday.

5. For Independence Day, between the hours of 6:30 A.M. the day before Independence Day and 6:30 P.M. the
day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 6:30 A.M. the
Thursday before Independence Day and 6:30 P.M. the Tuesday after
Independence Day.

6. For Labor Day, between the hours of 6:30 A.M. Friday and 6:30 P.M. Tuesday.
7. For Thanksgiving Day, between the hours of 6:30 A.M. Tuesday and 6:30 P.M. Monday.

8. For Christmas, between the hours of 6:30 A.M. the Friday before the week of Christmas Day and 6:30 P.M.
the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day,
Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures will not be required during
these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all traffic
control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to complete the
removal of all traffic control devices for lane closures according to the time restrictions stated above and place traffic in
the existing traffic pattern.

The liquidated damages are One Thousand Two Hundred and Fifty Dollars (8 1,250.00) per 15 minutes.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1Gl4B

The Contractor shall not close or narrow a lane of traffic on US-52 and ramps, detain and/or alter the traffic flow on or
during holidays, holiday weekends, special events, or any other time when traffic is unusually heavy, including the
following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 6:30 A.M. December 31st and 6:30 P.M. January 2nd. If New Year's
Day is on a Friday, Saturday, Sunday or Monday, then until 6:30 P.M. the following Tuesday.

3. For Easter, between the hours of 6:30 A.M. Thursday and 6:30 P.M. Monday.
4. For Memorial Day, between the hours of 6:30 A.M. Friday and 6:30 P.M. Tuesday.

5. For Independence Day, between the hours of 6:30 A.M. the day before Independence Day and 6:30 P.M. the day
after Independence Day,

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 6:30 A.M. the
Thursday before Independence Day and 6:30 P.M. the Tuesday after
Independence Day.

6. For Labor Day, between the hours of 6:30 A.M. Friday and 6:30 P.M. Tuesday.

7. For Thanksgiving Day, between the hours of 6:30 A.M. Tuesday and 6:30 P.M. Monday.
7



8. For Christmas, between the hours of 6:30 A.M. the Friday before the week of Christmas Day and 6:30 P.M. the
following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day,
Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures will not be required during
these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all traffic
control devices for lane closures according to the time restrictions listed herein,

The completion time for this intermediate contract work shall be the time the Contractor is required to complete the
removal of all traffic control devices for lane closures according to the time restrictions stated above and place traffic in
the existing traffic pattern.

The liquidated damages are One Thousand Two Hundred and Fifty Dollars ($ 1,250.00) per 15 minutes.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 10-15-13) 108 SP1GI4E

The Contractor shall complete the required work of installing, maintaining and removing the traffic control devices for
road closures and restoring traffic to the existing traffic pattern. The Contractor shall not close US-52 and ramps during
the following time restrictions:

DAY AND TIME RESTRICTIONS
Monday thru Sunday
5:00 a.m. to 12:00 a.m. (midnight)

The maximum allowable time for road closure is 20 minutes for high mast pole installation along US-52 and ramps.
The Contractor shall reopen the travel lanes to traffic until any resulting traffic queue is depleted.

The time of availability for this intermediate contract time will be the time the Contractor begins to install traffic control
devices required for the road closures according to the time restrictions stated herein.

The completion time for this intermediate contract time will be the time the Contractor is required to complete the
removal of traffic control devices required for the road closures according to the time restrictions stated herein and
restore traffic to the existing traffic pattern.

The liquidated damages are One Thousand Two Hundred and Fifty Dollars ($ 1,250.00) per 15 minutes.

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMA GES:
(2-20-07) (Rev. 10-15-13) 108 SP1 GI4E

The Contractor shall complete the required work of installing, maintaining and removing the traffic control devices for
road closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close SR-1508 (Hickory Tree Road) during the following time restrictions:

DAY AND TIME RESTRICTIONS
Monday thru Sunday
5:00 a.m. to 12:00 a.m. (midnight)

The maximum allowable time for road closure is 20 minutes for high mast pole installation along SR-1508 (Hickory
Tree Road). The Contractor shall reopen the travel lanes to traffic until any resulting traffic queue is depleted.

The time of availability for this intermediate contract time will be the time the Contractor begins to install traffic control
devices required for the road closures according to the time restrictions stated herein.



The completion time for this intermediate contract time will be the time the Contractor is required to complete the
removal of traffic control devices required for the road closures according to the time restrictions stated herein and
restore traffic to the existing traffic pattern.

The liquidated damages are One Thousand Two Hundred and Fifty Dollars ($ 1,250.00) per 15 minutes.

NO MAJOR CONTRACT ITEMS
(2-19-02) (Rev. 8-21-07) 104 SP1 G31

None of the items included in this contract will be major items.

SPECIALTY ITEMS
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the 2012 Standard Specifications).

Line # Description
6-23 Lighting

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-20-14) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds Termination of
Contracts included elsewhere in this proposal. The Department of Transportation's schedule of estimated completion
progress for this project as required by that Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2015 (7/01/14 - 6/30/15) 100% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the 2012 Standard
Specifications. Any acceleration of the progress as shown by the Contractor's progress schedule over the progress as
shown above shall be subject to the approval of the Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS):
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s policy of
ensuring nondiscrimination in the award and administration of contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will pot be used to meet either
the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to meet either the
MBE or WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a replacement for a previously
committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater than the
advertised contract goals for each.



Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's
approved, committed MBE and WBE participation along with a listing of the committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the materials
or supplies obtained by the Contractor,

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed MBE
subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business Enterprise through
the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials or supplies required for the performance of the contract are bought, kept in stock, and regularly sold to the
public in the usual course of business. A regular dealer engages in, as its principal business and in its own name, the
purchase and sale or lease of the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone,
and petroleum products need not keep such products in stock, if it owns and operates distribution equipment for the
products. Brokers and packagers are not regarded as manufacturers or regular dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and
information to applicants for MBE/WBE certification. The MBE/WBE program follows the same regulations as the
federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 CFR Part
26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed WBE
subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business Enterprise through
the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and WBE
subcontractors who have performed work on the project. https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all MBE/WBE firms working on
the project. This form is for paper bid projects only. http://www.ncdot.org/doh/forms/files/DBE-IS.xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Re
quest%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
hitp://connect.ncdot.gov/projects/construction/Construction%20F orms/Subcontract%20Approval%20Form%20Rev.%20
2012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as a written joint
check agreement among the parties providing full and prompt disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular dealer that
affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the amount listed at the time

of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%620t0%20Perform%:20as%20a%20Subcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project that will meet
this MBE and WBE goals. This form is for paper bids only.
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http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas where
MBESs and WBEs quoted on the project. This sheet is submitted with good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Exa
mple.xls

MBE and WBE Goal

The following goals for participation by Minarity Business Enterprises and Women Business Enterprises are established
for this contract:

(A) Minority Business Enterprises 0 %

(D If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to
ensure that MBEs participate in at least the percent of the contract as set forth above as the MBE goal.

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during the
performance of the contract. Any MBE participation obtained shall be reported to the Department.

(B) Women Business Enterprises 0 %

(D If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to
ensure that WBESs participate in at least the percent of the contract as set forth above as the WBE goal.

2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during the
performance of the contract. Any WBE participation obtained shall be reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are certified through
NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory as MBE and WBE certified
shall be used to meet the MBE and WBE goals respectively. The Directory can be found at the following link.
https://partner.ncdot.gov/VendorDirectory/default.htm]

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability to
perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during the life of the
contract. Only those identified to meet the MBE goal and the WBE goal will be considered committed, even though the
listing shall include both committed MBE/WBE subcontractors and additional MBE/WBE subcontractors. Any
additional MBE/WBE subcontractor participation submitted at the time of bid will be used toward overall race-neutral
goals. Only those firms with current MBE and WBE certification at the time of bid opening will be acceptable for listing
in the bidder's submittal of MBE and WBE participation. The Contractor shall indicate the following required
information:

(A) If either the MBE or WBE goal is more than zero,

(N Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE participation,
including the names and addresses on Listing of MBE and WBE Subcontractors contained elsewhere in
the contract documents in order for the bid to be considered responsive. Bidders shall indicate the total
dollar value of the MBE and WBE participation for the contract.

) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of MBE and WBE
Subcontractors by entering the word “None” or the number “0.” This form shall be completed in its
entirety. Blank forms will not be deemed to represent zero participation. Bids submitted that do
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not have MBE and WBE participation indicated on the appropriate form will not be read publicly
during the opening of bids. The Department will not consider these bids for award and the proposal
will be rejected.

3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of bid by
checking the Directory of Transportation Firms. If the firm is not certified at the time of the bid-
letting, that MBE’s or WBE’s participation will not count towards achieving the corresponding goal.

(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE Subcontractors are not required
for the zero goal, however any MBE or WBE participation that is achieved during the project shall be reported
in accordance with requirements contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is responsible for
meeting the goals or making good faith efforts to meet the goals, just like any other bidder. In most cases, a MBE or
WBE bidder on a contract will meet one of the goals by virtue of the work it performs on the contract with its own
forces. However, all the work that is performed by the MBE or WBE bidder and any other similarly certified
subcontractors will count toward the goal. The MBE or WBE bidder shall list itself along with any MBE or WBE
subcontractors, if any, in order to receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder puts in a bid
where they will perform 40% of the contract work and have a WBE subcontractor which will perform another 5% of the
work. Together the two WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the
contract which fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE participation with MBE
certified subcontractors or documented through a good faith effort. It should be noted that you cannot combine the two
goals to meet an overall value. The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE Subcontractors just as
a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WRBE that will be used to meet the MBE and WRE goals
of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract. This documentation shall be
submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar day
following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday. In that situation, it
is due in the office of the Engineer no later than 12:00 noon on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the MBE and
WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE participation will not count
toward meeting the MBE’WBE goal. If the lack of this participation drops the commitment below either the MBE or
WBE goal, the Contractor shall submit evidence of good faith efforts for the goal not met, completed in its entirety, to
the Engineer no later than 12:00 noon of the eighth calendar day following opening of bids, unless the eighth day falls
on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no later than
12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder shall submit
to the Department documentation of adequate good faith efforts made to reach that specific goal(s).

One complete set and (No. of Copies) copies of this information shall be received in the office of the Engineer no later
than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an
official state holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next official
state business day.
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Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a
representative letter along with a distribution list of the firms that were solicited. Documentation of MBE/WBE
quotations shall be a part of the good faith effort submittal. This documentation may include written subcontractor
quotations, telephone log notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal which, by
their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient MBE/WBE participation.
Adequate good faith efforts also mean that the bidder actively and aggressively sought MBE/WBE participation. Mere
pro forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has made.
Listed below are examples of the types of actions a bidder will take in making a good faith effort to meet the goals and
are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising, written
notices, use of verifiable electronic means through the use of the NCDOT Directory of Transportation Firms)
the interest of all certified MBEs/WBEs who have the capability to perform the work of the contract. The
bidder must solicit this interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond
to the solicitation. ~Solicitation shall provide the opportunity to MBEs/WBEs within the Division and
surrounding Divisions where the project is located. The bidder must determine with certainty if the
MBEs/WBESs are interested by taking appropriate steps to follow up initial solicitations.

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the MBE
and WBE goals will be achieved.

(1 Where appropriate, break out contract work items into economically feasible units to facilitate
MBE/WBE participation, even when the prime contractor might otherwise prefer to perform these
work items with its own forces.

2 Negotiate with subcontractors to assume part of the responsibility to meet the contract MBE/WBE
goals when the work to be sublet includes potential for MBE/WBE participation (2™ and 3™ tier
subcontractors).

© Providing interested MBEs/WBEs with adequate information about the plans, specifications, and requirements

of the contract in a timely manner to assist them in responding to a solicitation.
(D) (1) Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s

responsibility to make a portion of the work available to MBE/WBE subcontractors and suppliers and
toselect those portions of the work or material needs consistent with the available
MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE participation. Evidence of such
negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that were
considered; a description of the information provided regarding the plans and specifications for the
work selected for subcontracting; and evidence as to why additional agreements could not be reached
for MBEs/WBEs to perform the work.

2 A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and capabilities as
well as contract goals into consideration. However, the fact that there may be some additional costs
involved in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s failure to
meet the contract MBE or WBE goals, as long as such costs are reasonable. Also, the ability or desire
of a prime contractor to perform the work of a contract with its own organization does not relieve the
bidder of the responsibility to make good faith efforts. Bidding contractors are not, however, required
to accept higher quotes from MBEs/WBEs if the price difference is excessive or unreasonable.

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough investigation of
their capabilities. The bidder’s standing within its industry, membership in specific groups, organizations, or
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associates and political or social affiliations (for example, union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

() Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance as required
by the recipient or bidder.

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, materials, or
related assistance or services.

(H) Effectively using the services of available minority/women community organizations; minority/women
contractors’ groups; Federal, State, and local minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
MBEs/WBEs. Contact within 7 days from the bid opening NCDOT’s Business Development Manager in the
Business Opportunity and Work Force Development Unit to give notification of the bidder’s inability to get
MBE or WBE quotes.

(D Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith efforts
to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE and WBE
goals.

) The bidders’ past performance in meeting the MBE and WBE goals.

3) The performance of other bidders in meeting the MBE and WBE goals. For example, when the
apparent successful bidder fails to meet the goals, but others meet it, you may reasonably raise the
question of whether, with additional reasonable efforts the apparent successful bidder could have met
the goals. If the apparent successful bidder fails to meet the MBE and WBE goals, but meets
or exceeds the average MBE and WBE participation obtained by other bidders, the Department may
view this, in conjunction with other factors, as evidence of the apparent successful bidder having made
a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves the right
to award the contract to the next lowest responsive bidder that can satisfy to the Department that the MBE and WBE
goals can be met or that an adequate good faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing ofnon-good faith. A contractor may appeal a
determination of non-good faith made by the Goal Compliance Committee. If a contractor wishes to appeal the
determination made by the Committee, they shall provide written notification to the Engineer. The appeal shall be made
within 2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals
(A) Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward the contract goal
requirements. The total dollar value of participation by a committed MBE/WBE will be based upon the value
of work actually performed by the MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.

(B) Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for services or
purchases that involves the use of a joint check. Notification shall be through submission of Form JC-1 (Joint
Check Notification Form) and the use of joint checks shall be in accordance with the Department's Joint Check
Procedures.
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(D)

(E)

)

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm may be
counted toward the MBE contract goal requirement. The same holds for work that a WBE subcontracts to
another WBE firm. Work that a MBE subcontracts to a non-MBE firm does not count toward the MBE contract
goal requirement. Again, the same holds true for the work that a WBE subcontracts to a non-WBE firm. Ifa
MBE or WBE contractor or subcontractor subcontracts a significantly greater portion of the work of the contract
than would be expected on the basis of standard industry practices, it shall be presumed that the MBE or WBE
is not performing a commercially useful function. The MBE/WBE may present evidence to rebut this
presumption to the Department. The Department's decision on the rebuttal of this presumption may be subject
to review by the Office of Inspector General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward its contract
goal requirement a portion of the total value of participation with the MBE or WBE in the joint venture, that
portion of the total dollar value being a distinct clearly defined portion of work that the MBE or WBE performs
with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for materials and
supplies required to complete the contract and obtained from a MBE or WBE regular dealer and 100 percent of
such expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to MBE/WBE firms
that are not manufacturers or regular dealers:

(1 The fees or commissions charged by a MBE/WBE firm for providing a hona fide service, such as
professional, technical, consultant, or managerial services, or for providing bonds or insurance
specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and not
excessive as compared with fees and commissions customarily allowed for similar services.

2) With respect to materials or supplies purchased from a MBE/WBE, which is neither a manufacturer
nor a regular dealer, count the entire amount of fees or commissions charged for assistance in the
procurement of the materials and supplies, or fees or transportation charges for the delivery of
materials or supplies required on a job site (but not the cost of the materials and supplies themselves),
provided the fees are determined to be reasonable and not excessive as compared with fees customarily
allowed for similar services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and WBEs that
perform a commercially useful function in the work of a contract. A MBE/WBE performs a commercially
useful function when it is responsible for execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. To perform
a commercially useful function, the MBE/WBE shall also be responsible with respect to materials and supplies
used on the contract, for negotiating price, determining quality and quantity, ordering the material and installing
(where applicable) and paying for the material itself. To determine whether a MBE/WBE is performing
a commercially useful function, the Department will evaluate the amount of work subcontracted, industry
practices, whether the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work, and any other relevant
factors.
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(B) MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing a commercially
useful function:

(M

(2)

(3)

“)

)

(6)

(7

The MBE/WBE shall be responsible for the management and supervision of the entire trucking
operation for which it is responsible on a particular contract, and there shall not be a contrived
arrangement for the purpose of meeting the MBE or WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational truck
used on the contract.

The MBE/WBE receives credit for the total value of the transportation services it provides on the
contract using trucks it owns, insures, and operates using drivers it employs.

The MBE may subcontract the work to another MBE  firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may subcontract the
work to another WBE firm, including an owner-operator who is certified as a WBE. When this occurs,
the MBE or WBE who subcontracts work receives credit for the total value of the transportation
services the subcontracted MBE or WBE provides on the contract. It should be noted that every effort
shall be made by MBE and WBE contractors to subcontract to the same certification (i.e., MBEs to
MBEs and WBEs to WBEs), in order to fulfill the goal requirement. This, however, may not always
be possible due to the limitation of firms in the area. If the MBE or WBE firm shows a good faith
effort has been made to reach out to similarly certified transportation service providers and there is no
interest or availability, and they can get assistance from other certified providers, the Engineer will not
hold the prime liable for meeting the goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from an owner-
operator. The MBE/WBE who subcontracts the work to a non-MBE/WBE is entitled to credit for the
total value of transportation services provided by the non-MBE/WBE subcontractor not to exceed the
value of transportation services provided by MBE/WBE-owned trucks on the contract. Additional
participation by non-MBE/WBE subcontractors receives credit only for the fee or commission it
receives as a result of the subcontract arrangement. The value of services performed under subcontract
agreements between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

A MBE/WBE may lease truck(s) from an established equipment leasing business open to the general
public. The lease must indicate that the MBE/WBE has exclusive use of and control over the truck.
This requirement does not preclude the leased truck from working for others during the term of the
lease with the consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority
for use of the leased truck. This type of lease may count toward the MBE/WBE’s credit as long as the
driver is under the MBE/WBE’s payroll.

Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE that
they are subcontracted/leased to and their own company name if it is not identified on the truck itself.
Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or WBE firm) to
meet all or part of a contract goal requirement, the contractor shall not terminate the MBE/WBE for convenience. This
includes, but is not limited to, instances in which the Contractor seeks to perform the work of the terminated
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own
forces or those of an affiliate. A MBE/WBE may only be terminated after receiving the Engineer’s written approval
based upon a finding of good cause for the termination,
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All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval on Form
RF-1 (Replacement Request). If the Contractor fails to follow this procedure, the Contractor may be disqualified from
further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:

(A)

(B)

Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE that was submitted at
the time of bid may be used to fulfill the MBE commitment. The same holds true if a committed WBE is
terminated for good cause, an additional WBE that was submitted at the time of bid may be used to fulfill the
WBE goal. A good faith effort will only be required for removing a committed MBE/WBE if there were no
additional MBEs/WBEs submitted at the time of bid to cover the same amount of work as the MBE/WBE that
was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the terminated
MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken. Such documentation
shall include, but not be limited to, the following:

(h Copies of written notification to MBEs/WBEs that their interest is solicited in contracting the work
defaulted by the previous MBE/WBE or in subcontracting other items of work in the contract.

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimumn:

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were contacted.
(b) A description of the information provided to MBEs/WBEs regarding the plans and
specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

@) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or insurance
required by the Contractor.

Decertification Replacement

(D When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract Approval
Form) has been received by the Department, the Department will not require the Contractor to solicit
replacement MBE/WBE participation equal to the remaining work to be performed by the decertified
firm. The participation equal to the remaining work performed by the decertified firm will count
toward the contract goal requirement.

(2) When a committed MBE/WBE is decertified prior to the Department receiving the SAF (Subcontract
Approval Form) for the named MBE/WBE firm, the Contractor shall take all necessary and reasonable
steps to replace the MBE/WBE subcontractor with another similarly certified MBE/WBE
subcontractor to perform at least the same amount of work to meet the MBE/WBE goal requirement.
If a MBE'WBE firm is not found to do the same amount of work, a good faith effort must be submitted
to NCDOT (see A herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a committed
MBE/WBE, the Contractor will not be required to seek additional participation. When the Engineer makes changes that
result in additional work to be performed by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE
shall participate in additional work to the same extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract
amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise approved by the Engineer.
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When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or all of
the work had been expected to be performed by a committed MBE/WBE, the Contractor shall seek participation by
MBEs/WBESs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that the Contractor
committed to be performed by a MBE/WBE, the Contractor shall seek additional participation by MBEs/WBEs equal to
the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a MBE/WBE
subcontractor. The Department reserves the right to require copies of actual subcontract agreements involving
MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a proposed trucking
plan in addition to the SAF. The plan shall be submitted prior to beginning construction on the project. The plan shall
include the names of all trucking firms proposed for use, their certification type(s), the number of trucks owned by the
firm, as well as the individual truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, not
otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of the agreement.
The documentation shall also indicate the percentage {(60% or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and WBE firms, including
material suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor). This accounting shall
be furnished to the Engineer for any given month by the end of the following month. Failure to submit this information
accordingly may result in the following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities from the
approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of payments
to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment information in
the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may result in the
disqualification of that contractor and any affiliate companies from further bidding until the required information is
submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may result in the
disqualification of that contractor and any affiliate companies from being approved for further work on future projects
until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of services
provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
The Contractor shall report the accounting of payments on the Department’s

DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be processed for payment until the
DBE-IS is received.
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Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard Specifications may
be cause to disqualify the Contractor.

SUBSURFACE INFORMATION
(7-1-95) 450 SP1 G112 A

There is no subsurface information available on this project. The Contractor shall make his own investigation of
subsurface conditions.

LOCATING EXISTING UNDERGROUND UTILITIES
(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a specific written
description of the location in the locate request.

OUTSOURCING OUTSIDE THE USA
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in the United States of
America. No work shall be outsourced outside of the United States of America.

Qutsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, services, staffing,
or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

GIFTS FROM VENDORS AND CONTRACTORS
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 733-32, it is unlawful for any vendor or contractor
(i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, offeror, seller,
subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the Governor’s Cabinet
Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural Resources,
Environment and Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention,
Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors and contractors who:

(A) Have a contract with a governmental agency; or
(B) Have performed under such a contract within the past year; or
© Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors are encouraged
to review Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and prohibitions of

the Executive Order to their agencies. Vendors and contractors should contact other State Agencies to determine if those
agencies have adopted Executive Order 24.
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LIABILITY INSURANCE:
(5-20-14) SP1 G160

Revise the 2012 Standard Specifications as follows:

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second sentence of the third
paragraph:

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’ compensation insurance
carrier, or a certificate of compliance issued by the Department of Insurance for self-insured subcontractors, irrespective
of whether having regularly in service fewer than three employees.

EMPLOYMENT
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:
Page 1-20, Subarticle 102-15(0), delete and replace with the following:
(0) Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line 32, the first
sentence of the second paragraph and the first word of the second sentence of the second paragraph.

CONTRACT PAYMENT AND PERFORMANCE BOND

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the faithful
performance of the contract in accordance with specifications and conditions of the contract is required. Such bond shall
be solely for the protection of the North Carolina Department of Transportation and the State of North Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt
payment for all labor or materials for which the Contractor, or his subcontractors, is liable is required. The payment
bond shall be solely for the protection of persons or firms furnishing materials or performing labor for this contract for
which the Contractor is liable.

IMPORTANT: Do not submit the contract payment and performance bonds with your bid. Hold bonds until you
are informed that you are the lowest Bidder. The successful bidder, within fourteen (14) days after notice of
award, shall provide the Department with a contract payment bond and a contract performance bond each in an
amount equal to 100% of the amount of the contract.

LICENSES

If the successful bidder does not hold the proper license to perform the electrical work in this contract, the will be
required to sublet such work to a contractor properly licensed in accordance with Article 4, Chapter 87 of the North
Carolina General Statutes (Licensing of Electrical Contractors).

SUBLETTING OF CONTRACT

The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any portion thereof; or his
right, title or interest therein; without written consent of the Engineer. Subletting of this contract or any portion of the
contract shall conform to the requirements of Article 108-6 of the 2012 Standard Specifications.

DEFAULT OF CONTRACT

The Department of Transportation shall have the right to declare a default of contract for breach by the Contractor of any
material term or condition of the contract. Default of contract shall be in accordance with the terms, conditions, and
procedures of Article 108-9 of the 2012 Standard Specifications
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RETAINAGE AND PROMPT PAYMENT

Prompt Payment of Monies due Subcontractors, Second Tier Subcontractors and Material Suppliers and Release of
Retainage

Contractors at all levels; prime, subcontractor, or second tier contractor, shall within seven calendar days of receipt of
monies, resulting from work performed on the project or services rendered, pay subcontractors, second tier
subcontractors, or material suppliers, as appropriate. This seven-day period begins upon knowledgeable receipt by the
contracting firm obligated to make a subsequent periodic or final payment. These prompt payment requirements will be
met if each firm mails the payment to the next level firm by evidence of postmark within the seven-day period.

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Laws to be Observed

In accordance with 107-1 of the Standard Specifications, the Contractor shall keep himself fully informed of all Federal
and State laws, all local laws, ordinances, and regulations, and all orders and decreed of bodies or tribunals having any
jurisdiction or authority which may in any manner affect those engaged or employed in the work, or which in any way
affect the conduct of the work. He shall at all times observe and comply with all such laws, ordinances, regulations,
orders and decrees; and shall indemnify and hold harmless the Board of Transportation and the Department of
Transportation and their agents and employees from any claim or liability arising from or based on the violation of any
such law, ordinance, regulations, order or decree, by the Contractor or by his agents and employees.

Responsibility For Damage Claims

In accordance with 107-14 of the Standard Specifications, the Contractor shall indemnify and save harmless the Board of
Transportation and its members and the Department of Transportation and its officers, agents, and employees from all
suits, actions, or claims of any charter brought for any injury or damages received or sustained by any person, persons, or
property by reason of any act of the Contractor, Subcontractor, its agents or employees, in the performance of the
contract.

Safety and Accident Protection

In accordance with 107-21 of the Standard Specifications, the Contractor shall comply with all applicable Federal, State
and local laws, ordinances, and regulations governing safety, health, and sanitation, and shall provide all safeguards,
safety devices and protective equipment, and shall take any other needed actions, on his own responsibility that are
reasonably necessary to protect the life and health of employees on the job and the safety of the public, and to protect
property in connection with the performance of the work covered by the contract.

All contractors’ personnel, all subcontractors and their personnel, and any material suppliers and their personnel shall
wear a reflective vest or outer garment conforming to the requirements of MUTCD at all times while on the project.

BANKRUPTCY
The Department of Transportation, at its option, may terminate the contract upon the filing by the contractor of any
petition for protection under the provisions of the Federal Bankruptcy Act.

EXTENSION OF CONTRACT TIME

Failure on the part of the Contractor to furnish bonds or certifications or to satisfy preliminary requirements necessary to
issue the purchase order will not constitute grounds for extension of the contract time. If the Contractor has fulfilled all
preliminary requirements for the issuance of a purchase order, and the purchase order authorization is not available by
the date of availability, the Contractor shall be granted an extension equal to the number of calendar days the purchase
order authorization is delayed after the date of availability.
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CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME

Any claims for additional compensation and/or extensions of the completion date shall be submitted to the Division
Engineer with detailed justification within thirty (30) days after receipt of the final invoice payment. The failure of the
Contractor to submit the claim(s) within thirty days shall be a bar to recovery.

CONTRACTOR CLAIM SUBMITTAL FORM
If the Contractor elects to file a written claim or requests an extension of contract time, it shall be submitted on the
Contractor ~ Claim  Submittal Form  (CCSF)  available  through the  Construction Unit or

http://ncdot.org/doh/operations/dp chief eng/constructionunit/formsmanuals/.

PROSECUTION AND PROGRESS

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the time he begins
the work until completion and final acceptance of the project. The Contractor will not be permitted to suspend his
operations except for reasons beyond his control except where the Engineer has authorized a suspension of the
Contractor’s operations in writing.

The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and supervision, and with
equipment, materials, and methods of construction as may be required to complete the work described in the contract by
the completion date and in accordance with Section 108 of the Standard Specifications.

No work may be performed on Saturdays, Sundays or Official State Holidays. Work shall only be performed when
weather and visibility conditions allow safe operations. The Contractor’s operations are restricted to daylight hours only.
The Contractor shall not close any lane or obstruct traffic in any way during the time restrictions shown in Intermediate
Contract Time and Liquidated Damages Provision contained on pages 6 and 7 of the Contract Proposal. Failure to
comply with any of the requirements for safety and traffic control of this contract shall result in suspension of work as
provided in Article 108-7 of the Standard Specifications.

TEMPORARY SUSPENSION OF WORK
In accordance with Article 108-7 of the 2012 Standard Specifications, the Engineer will have the authority to suspend the
work whelly or in part, any written order for such periods as he may deem necessary for any of the following reasons.

1. Conditions considered unfavorable for the suitable prosecution of the work, or

2. The Contractor’s failure for correct conditions unsafe for workmen or the general public, or
3. The Contractor has not carried out orders given to him by the Engineer, or

4. The Contractor’s failure to perform any provisions of the contract.

No extension of the completion date will be allowed for the above suspensions except as may be provided for in Article
108-10.

AUTHORITY OF THE ENGINEER
The Engineer for this project shall be the Division Engineer, Division 9, Division of Highways, North Carolina
Department of Transportation, acting directly or through his duly authorized representatives.

The Engineer will decide all questions which may arise as to the quality and acceptability of work performed and as to
the rate of progress of the work; all questions which may arise as to the interpretation of the contract; and all questions as
to the acceptable fulfillment of the contract on the part of the Contractor. His decision shall be final and he shall have
executive authority to enforce and make effective such decisions and orders as the Contractor fails to carry out promptly.

SUPERVISION BY CONTRACTOR

At all times during the life of the project the Contractor shall provide one permanent employee who shall have the
authority and capability for overall responsibility of the project and who shall be personally available at the work site
within 24 hour notice. Such employee shall be fully authorized to conduct all business with the subcontractors, to
negotiate and execute all supplemental agreements, and to execute the orders or directions of the Engineer.

At all times that work is actually being performed, the Contractor shall have present on the project one competent
individual who is authorized to act in a supervisory capacity over all work on the project, including work subcontracted.

22



The individual who has been so authorized shall be experienced in the type of work being performed and shall be fully
capable of managing, directing and coordinating the work; of reading and thoroughly understanding the contract; and
receiving and carrying out directions from the Engineer or his authorized representatives. He shall be an employee of the
Contractor unless otherwise approved by the Engineer.

The Contractor may, at his option, designate one employee to meet the requirements of both positions. However,
whenever the designated employee is absent from the work site, an authorized individual qualified to act in a supervisory
capacity on the project shall be present.

CONTRACTOR PERSONNEL

The Department will not be responsible in any way to the Contractor’s personnel for damages, destruction or loss, from
ay cause, to the Contractor’s equipment, supplies, materials or tools or the personal property of the Contractor’s
personnel. The Contractor will be responsible for all repairs, regardless of cost, resulting from the negligence of the
Contractor or Contractor’s employees. The Department will not participate in the cost of such repairs.

INSPECTION

All work shall be subject to inspection by the Engineer at any time. Routinely, the Engineer will make periodic
inspections of the completed work. It will be the responsibility of the Contractor to keep the Engineer informed of his
proposed work plan and to submit written reports of work accomplished on a frequency to be determined by the
Engineer.

MATERIALS AND TESTING

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the Standard
Specifications and the Department’s “Materials and Test Manual”. However, the Engineer may reduce the frequency of
sampling and testing where he deems it appropriate for the project under construction.

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the Standard
Specifications. Material that is not properly certified will not be accepted.
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MATERIALS:

(2-21-12) (Rev.

5-20-14)

PROJECT SPECIAL PROVISIONS

ROADWAY

1000, 1002, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092

Revise the 2012 Standard Specifications as follows:

SP10 RO1

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first paragraph with the

following:

Type IL, IP, IS or IT blended cement may be used instead of Portland cement.

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following;

Use materials which do not produce a mottled appearance through rusting or other staining of the finished concrete

surface.

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:
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TABLE 1000-1
REQUIREMENTS FOR CONCRETE
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Agprepate  Apgre-gate
T
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|
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__place ‘
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8 =
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locy by
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; —
Non- Vibrated
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640 800
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; -
40 [ 100
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I
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Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), MATERIALS, line 8; and Page
10-18, Article 1002-2, MATERIALS, line 9, add the following to the table of item references:
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Section

1024-1

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the following:

Type IL Blended Cement

Item

TABLE 1005-1
>QQH~HQ>HH ®W>U>H~OZ 0O>~Nmm >Q®Wm®>ﬂm

w&.nn:w»mm cm Him_ _u% Sm.mrﬂ Wmmm_nm

Std. | | . | , ” _
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67 | 100 100 20-55 0-10 | 05 | | | & | Asphalf Plait Mic
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A. Sce Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

ass F fly ash can replace a portion of Type IL blended
ggregate documented by the Department,

-4(I) for Portland cement. For mixes that contain cement with

except that the limestone content is limited to between 5 and
and for mixes that contain a reactive a
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y weight and the constituents shall be interground. ClI

cement and shall be replaced as outlined in Subarticle 1000

alkali content between 0.6% and 1.0%

Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth paragraph:
12% b

Use Type IL blended cement that meets AASHTO M 240,

use a pozzolan in the amount shown in Table 1024-1.



Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following:
All fencing material and accessories shall meet Section 106.

Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second paragraph and replace
with the following:

Use geotextile fabrics that are on the NCDOT Approved Products List.

Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically stabilized earth (MSE) wall
faces” with “temporary wall faces”.

Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the following:

I TABLE 1056-1
GEOTEXTILE REQUIREMENTS

| Proverty ~_ Requirement (MARVY) N
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. MARYV does not apply to elongation
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. AASHTO M 288

. US Sieve No. per AASHTO M 92

oA >

=
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two sentences with the
following;:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing will only be
required for new casting designs during the design process, and conformance to M306 loading (40,000 1bs.) will be
required only when noted on the design documents.

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following;
I ' N '  TABLE 10781
_ REQUIREMENTS FOR CONCRETE

28 Day Design 28 Day Des.lgn
Compressive Compressive
Property Strength
! Strength ‘
6,000 psi or less greateriiag
o o . U SO _ . 6000psi
| Maximum Watc;q/c‘e‘mentitig)us Material Ratio . 045 040
‘ ~ Maximum Slump without HRWR N - = e - o
. Maximum Slump with HRWR ~~ ~ g" | ge
__ Air Content (upon discharge into forms) 9+ 2% _ L 5+2%

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the following:
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test.
(© At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541,

(D) A certified test report from an approved independent testing laboratory for the Salt Fog Resistance Test, Cyclic
Weathering Resistance Test, and Bullet Hole Immersion Test as specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product has been tested for slip
coefficient and meets AASHTO M253, Class B.

Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the description for Type 2
and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. It may be used to patch spalled,
cracked or broken concrete where vibration, shock or expansion and contraction are expected.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of the description
for Type 3A. Lines 16-22, delete Types 6A, 6B and 6C.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other fixtures in hardened
concrete, the manufacturer shall submit test results showing that the bonding system will obtain 125% of the specified
required yield strength of the fixture. Furnish certification that, for the particular bolt grade, diameter and embedment
depth required, the anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt. For
certification and anchorage, use 3,000 psi as the minimum Portland cement concrete compressive strength used in this
test. Use adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum temperature application,
setting time, shelf life, pot life, shear strength and compressive strength.

27



Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the following:
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Page 10-164, Subarticle 1081-1(E) Prequalification,
with the following:

lines 31-33, replace the second sentence of the first paragraph
Manufacturers choosing to supply material for Department jobs must submit an application through the Value
Management Unit with the following information for each type and brand name:

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following:

(3) Type of the material in accordance with Articles 1081-1 and 1081-4,

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace “AASHTOQ M 237" with
“the specifications”.
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Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of the last paragraph.

Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first paragraph replace “Type 17
with “Type 3.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.

Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081:
1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS

(A) General

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces.

(B) Classification

The types of epoxies and their uses are as shown below:

Type I — Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid adherence to traffic
markers to the surface of pavement.

Type II - Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is recommended for adherence of
traffic markers to pavement surfaces when rapid set is not required.

Type III - Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid setting adhesive, due to
its low viscosity, is appropriate only for use with embedded traffic markers.

Type IV — Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.

(C) Requirements

Epoxies shall conform to the requirements set forth in AASHTO M 237.

(D) Prequalification

Refer to Subarticle 1081-1(E).

(E) Acceptance

Refer to Subarticle 1081-1(F).

Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with the following;

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or ASTM A690 unless
otherwise required by the plans. Steel sheet piles shall be coated as required by the plans. Galvanized sheet piles shall
be coated in accordance with Section 1076. Metallized sheet piles shall be metallized in accordance to the Project
Special Provision “Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and a 0.5
mil seal coating. Any portion of the metallized sheet piling encased in concrete shall receive a barrior coat. The barrier
coat shall be an approved waterborne coating with a low-viscosity which readily absorbs into the pores of the aluminum
thermal sprayed coating. The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil
dry film thickness. The manufacturer shall issue a letter of certification that the resin chemistry of the waterborne
coating is compatible with the 99.9% aluminum thermal sprayed alloy and suitable for tidal water applications.

Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the following:

The epoxy shall meet Article 1081-4,
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The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type 11, Standard Setting. Use Type II
when the pavement temperature is above 60°F or per the manufacturer’s recommendations whichever is more stringent.
Use Type I when the pavement temperature is between 50°F and 60°F or per the manufacturer’s recommendations
whichever is more stringent. Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement markers to
the pavement surface when the pavement temperature is between 32°F and 50°F or per the manufacturer’s
recommendations whichever is more stringent.

Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 10817 with “Article 1081-4.

Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081” with “Article 1081-4".

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead.

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with the following:
All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r).

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following after the first
paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without crushing, to check
for any levels of arsenic and lead. If any arsenic or lead is detected, the sample shall be crushed and repeat the test using
X-ray Fluorescence. If the X-ray Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States
Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 Minimum
Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Observation E:;ggl]:: ce 2 g § 9 g Fluorescent Fluorescent
] -= = [t
Angle, degrees degrees = 2 5 @ Yellow Green Yellow
0.2 -4.0 525 395 52 95 30 420 315
0.2 30.0 215 162 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 100 14 27 6 110 81
1.0 -4.0 120 60 8 16 3.6 64 48
1.0 30.0 45 34 45 9 2 36 27
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MOBILIZATION
No direct payment shall be made for “Mobilization”, as the cost of mobilization will be considered incidental to other
contract items.

TRAFFIC CONTROL AND WORK ZONE SAFETY

The Contractor shall maintain traffic during construction and shall provide, install, and maintain all traffic control
devices in accordance with these project guidelines, the Project Special Provisions, 2012 North Carolina Department of
Transportation Standard Specifications for Roads and Structures, 2012 North Carolina Department of Transportation
Roadway Standards Drawings, and the current edition of the MUTCD.

The Contractor’s attention is directed to Section 1101.01 of the 2012 North Carolina Department of Transportation
Roadway Standards Drawings. The Contractor shall utilize complete and proper traffic control and traffic control
devices during all operations. All traffic control and traffic control devices required for an operation shall be functional
and in place prior to the commencement of that operation. Signs for temporary operations shall be removed during
periods of inactivity. The Contractor is required to leave the project in a manner that will be safe to the traveling public
and which will not impede motorists.

Traffic movements through lane closures on roads with two-way traffic shall be controlled by flaggers stationed at each
end of the work zone. In situations where sight distance is limited, the Contractor shall provide additional means of
controlling traffic, including, but not limited to, two-way radios, pilot vehicles, or additional flaggers. Flaggers shall be
competent personnel, adequately trained in flagging procedures, and furnished with proper safety devices and equipment,
including, but not limited to, safety vests and stop/slow paddles.

All personnel when working in traffic areas or areas in close proximity to traffic shall wear an approved safety vest, or
shirt or jacket which meets the color requirements of the MUTCD.

The Contractor shall comply with all applicable Federal, State and local laws, ordinances, and regulations governing
safety, health, and sanitation, and shall provide all safeguards, safety devices, and protective equipment, and shall take
any other needed actions, on his own responsibility that are reasonably necessary to protect the life and health of
employees on the job and the safety of the public, and to protect property in connection with the performance of the work
covered by the contract.

Failure to comply with any of the requirements for safety and traffic control of this contract shall result in suspension of
work as provided in Subarticle 108-7 of the Standard Specifications.

ELECTRICAL CODES AND INSPECTION

All Contractor-supplied electrical materials and all electrical work performed on the project shall meet the latest
requirements of the National Electric Code, the National Electrical Safety Code, and all applicable local ordinances. The
Contractor shall comply with any existing as-built plans, all prior referenced specifications, and all applicable local
ordinances and regulations prior to beginning and during all stages of electrical work.

When required by the local ordinances and governmental agencies, the Contractor, upon completion of the work, shall
have all systems inspected and approved in writing by the authorized governmental electrical inspector for the area and
furnish written certification of the authorized inspector’s approval to the NCDOT Engineer. Inspection by the authorized
governmental electrical inspector shall neither eliminate nor take the place of inspections by Division of Highways
Personnel.

SITE CLEANUP
The Contractor shall clean the site of excess excavation, waste packing material, wire, and all other debris resulting from
work. At the end of each workday, the site shall be clean and clear.

The Contractor shall be responsible for hauling and disposing of all waste materials, and shall dispose of all waste
materials in accordance with Section 802 of the Standard Specifications for Roads and Structures.
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PROJECT SPECTAL PROVISIONS
LIGHTING

1.00 DESCRIPTION

The work covered by this Section consists of firnishing, installing, connecting, and placing into
satisfactory operating condition roadway lighting at locations shown on the plans. Perform all
work in accordance with these Special Provisions. the Plans, the Naticnal Electrical Code, and
Nerth Carolina Department of Transportation "Standard Specifications for Roads and Structures"
{Standard Specifications).

Perform all work in conformance with Division 14 of the Standard Specifications except as
modified or added to by these Special Provisions. Install all bore pits outside the clear zone, as
defined in the AASHTO Roadside Design Guide or as directed by the Engineer.

In addifion to the requirements of Division 1400, other specific Sections of the Standard
Specifications applicable to the work on this project are listed below.

Section 862 Guardrail

Section 1401 High Mount Standard and Portable Drive Unit
Section 1403 High Mount Luminaires

Section 1407 Electric Service Pole and Lateral

Section 1408 Light Control Svstem

Section 1409 Electrical Duct

Section 1410 Feeder Circuits

Secticn 1411 Electracal Junction Boxes

.00 CONSTRUCTION METHODS
Modify the fourth paragraph of Standard Specification 1400-4(F) to read as follows:

Install manufactused set screw type commectors, suitable for commecting smktiple wires, and
which are UL Listed (UL486D) for all phase conductor splices. These precise fit connectors are
insulated with high—strength dielectric material and have removable access phugs over the set
screws. Direct buried andfor submersible versions of these connectors, equipped with factory
made waterproof insulating boots, are required for splicing inside junction boxes. Non-direct
buried and’or non-submersible connectors may be used for phase conductor splicing in normally
dry areas such as inside poles and transformer bases. After tightening set screw, tape down the
access plugs to keep them securely in place. Split-bolt connectors may be used for ground wire
splicing. Wire nut and compression type connectors will not be allowed.
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3.00 HIGH MOUNT FOUNDATIONS

3.10 DESCRIPTION

High mount foundations for high mount standards consist of drilled piers or footings with
pedestals, conduit and anchor rod assemblies. Construct hish mount foundations in accordance
with the contract and either 2012 Roadway Standard Drawings No. 1402.01 or the accepted
submittals. Define “high mount standard foundation™ as a drilled pier mehiding the condnit and
anchor rod assembly that meets Standard Drawing No. 1402.01.

320 MATERIAIS

Use high mount foundation materials that meet the Foundations and Anchor Rod Assemblies Jor
Metal Peles provision found in the Roadway Project Special Provisions.

3.30 HIGH MOUNT STANDARD FOUNDATIONS

Construct high mouat standard foundations for the wind zone and high mount beights shown in
the plans unless the following assumed site conditions are not applicable to high mount
locations:

A. Soil with unit weight (y) = 120 Ibécf and friction angle (&) = 30°,
B. Groundwater at least 7 ft below finished grade and
C. Slope of finished grade 6:1 (H:V) or flatter.

A subsurface investigation and high mount foundation desisn are required if the Engineer
determines these assumed site conditions do not apply to a high mount location and the high
mount cannot be moved. Subenrface conditions requiting a high mount foundation design
include but are not limited to weathered or hard rock. boulders, very soft or loose soil muck or
shallow groundwater. No extension of completion date or time will be allowed for subsurface
investigations or high mount fonndation designs.

3.40 SUBSUFACE INVESTIGATIONS

Use a prequalified geotechnical consultant to perform ope standard penetration test (SPT) boring
in accordance with ASTM DI1586 at each high mount location requiting a subsurface
investigation Rough grade high mount locations to within 2 # of finished grade before
beginning drilling. Drill borings fo 2 drilled pier diameters below anticipated pier tip elevations
or refiisal, whichever is higher.

Use the computer software gINT version V8i or later mamfactured by Bentley Systems, Inc.
with the current NCDOT gINT library and data template to produce SPT boring logs. Provide
boring logs sealed by a geologist or engineer licensed in the state of North Carolina.
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3.50 HIGH MOUNT FOUNDATION DESIGNS

Design high mount foundations for the wind zone and high mouvnt heights shown in the plans and
the slope of finished grade and subsurface conditions at each high mount location Design
drilled piers, footings and pedestals in accordance with the 6% Edition of the AASHTO Standard
Specifications for Structural Supports for Highway Signs, Luminairas and Traffic Signals.

Design drilled piers for side resistance only in accordance with Section 4.6 of the AASHTO
Standard Specifications for Highway Bridges. Use the computer software LPILE version 6.0 or
later mammifactured by Ensoft, Inc. to analyze drilled piers. Provide drilled pier designs with a
horizontal deflection of less than 0.5" at top of piers.

Design footings in accordance with Section 4.4 of the AASHTO Standard Specifications for
Highway Bridges. Do not vse zn allowsble bearing pressure of more than 3,000 Ibfsf for
footings.

Submit boring logs. working drawings and design caleulations for acceptance in accordance with
Agticle 105-2 of the 2612 Standard Specifications. Submit working drawings showing plan
views, required foundation dimensions and elevations and typical sections with reinforcement,
conduit and anchor rod assembly details. Include all boring logs, design calculations and LPITE
output for high mount foundation design submittals. Have high mount foundations designed,
detailed and sealed by an engineer licensed in the state of North Carolina

360 CONSTRUCTION METHODS

Grade a 3 ff diameter level work area aronnd high mount locations with cot and fill slopes as
shown on Standard Drawing No. 1402.01. Construct drilled piers, footings and pedestals and
install anchor rod assemblies for high mount foundations in accordance with the Foundations
arnd Anchor Rod Assemblies for Metal Polas provision.

3.70 MEASUREMENT AND PAYMENT

High Mount Foundations will be measured and paid in cubic yards. High mount standard
foundations will be measured as the cubic yards of concrete shown on Standard Drawing No.
140201 for the high mount height and wind zone shown in the plans. Afl other high mount
foundations will be measured as the cubic yards of foundation concrete for drilled piers. footings
and pedestals shown on the accepted submittals. The contract unit price for High Mot
Foundations will be full compensation for providing labor, tools, equipment and foundation
materials, stabilizing or shoring excavations and supplying concrete, reinforcing steel conduit,
anchor rod assemiblies and any incidentals necessary to construet high mount foundations.
Subsurface investizations and high mount foundation designs required by the Ensineer will be
paid as extra work in accordance with Asticle 104-7 of the 2012 Standard Specifications.

Payment will be made under:

High Mount Foundations. . ...o.o.oiirrimiimiininrcreerreereerenans Cubic Yard
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4.00 FOUNDATIONS AND ANCHOR ROD ASSEMBLIES FOR METAL POLES
4.10 DESCRIPTION

Foundations for metal poles include foundations for signals, cameras, overhead and dynamic
message signs (DMS) and high mount and low level light standards supported by metal poles or
upright trusses. Foundations consist of footings with pedestals and drilled piers with or without
grade beams or wings. Anchor rod assemblies consist of anchor rods (also called anchor bolts)
with oits and washers on the exposed ends of rods and mts #nd a plate or washers on the other
ends of rods embedded in the foundation.

Counstract concrete foundations with the required resistances and dimensions and install anchor
rod assemblies in accordance with the contract and accepted submittals. Construct drilled piers
consisting of cast-in-place reinforced concrete cylindrical sections in excavated holes. Provide
temporary casings or polymer shiry as needed to stabilize drilled pier excavations. Use
a prequalified Drilled Pier Contractor to construct drilled piers for metal poles. Define
“excavation” and “hole™ as a drilled pier excavation and “pier” as a drilled pier.

This provision does not apply to materials and anchor rod assemblies for standard foundations
for low level light standards. See Section 1405 of the 2012 Standard Specifications and Standard
Drawing No. 1405.01 of the 2012 Roadway Standard Drawings for materials and anchor rod
assemblies for standard foundations. For construction of standard foundations for low level light
standards, standard foundations are considered footings in this provision.

This provision does not apply to foundations for signal pedestals; see Section 1743 of the
2012 Standard Specifications and Standard Drawing No. 1743.01 of the 2012 Roadway Standard
Drawings.

4.20 MATERIALS

Refer to the 2012 Standard Specifications.

Item Section
Conduit 1091-3
Grout, Nonshrinlk: 1003
Polymer Sharry 411-2(B)
Portland Cement Concrete 1000
Reinforcing Steel 1070
Rollers and Chairs 411-2(C)
Temporary Casings 411-2(A3

Provide Type 3 materia] certifications in accordance with Article 106-3 of the 2012 Standard
Specifications for conduit, rollers. chairs and anchor rod asseniblies. Store steel materials on
blocking at least 12" above the ground and protect it at all times from damage; and when placing
in the work make sure it is free from dirt. dust, loose mill scale, loose rust, paint, oil or other
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foreign materials. Load, transport, unfoad and store foundation and anchor rod assembly
materials so materials are kept clean and free of damage. Bent, damaged or defective materials
will be rejected.

Use conduit type in accordance with the contract. Use Class A concrete for footings and
pedestals, Class Drilled Pier concrete for drilled piers and Class AA concrete for grade beams
and wings incleding portions of drilled piers above bottom of wings elevations. Cormgated
temporary casings may be accepted at the discretion of the Engineer. A list of approved polymer
shurry products is available fom:

connect. nedot. gowiresources'Geological PagesProducts.aspx

Provide anchor rod assemblies in accordance with the contract consisting of the following:
(A)  Straight anchor rods,
(B)  Heavy hex top and leveling muts and flat washers on exposed ends of rods, and

(C)  Nuts and either flat plates or washers on the other ends of anclior rods embedded in
foundations.

Do not use lock washers. Use steel anchor rods, mts and washers that meet ASTM F1554 for
Grade 55 rods and Grade A ouots. TUse steel plates and washers embedded in concrete with
a thickness of at least 1/4". Galvanize anchor rods and exposed nuts and washers in accordance
with Article 1076-4 of the 2012 Standard Specifications. Tt is not necessary to galvanize nuts,
plates and washers embedded in concrete.

430 CONSTRUCTION METHODS

Install the required size and number of conduits in foundations in accordance with the plans and
accepted submittals. Construct top of piers, footings. pedestals, grade beams and wings flat,
level and within 1" of elevations shown in the plans or approved by the Engineer. Provide an
Ordinary Surface finish in accerdance with Subarticle 825-5(B) of the 2012 Standmd
Specifications for pottions of foundations exposed above finished grade. Do not remove anchor
bolt templates or pedestal or grade beam forms or erect metal poles or upright frusses onto
foundations until concrete attains a compressive strength of at least 3,000 psi

(A)  Drilled Piers

Before starting drilled pier construction, hold a predrill meeting to discuss the
installation, monitoring and inspection of the drilled piers. Schedule this meeting after
the Drilled Pier Contractor has mobilized to the site. The Resident or Division Traffic
Engmeer. Contractor and Drilled Pier Contractor Superintendent will attend this predrill
meeting.

=
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Do not excavate holes, install piles or allow equipment wheel loads or vibrations
within 20 ft of completed piers until 16 hovts after Drilled Pier concrete reaches initial
set.

Check for correct drilled pier alignment and location before beginning drilling. Check
phumbness of heoles frequently during drilling,

Construet drilled piers with the mininmm required diameters shown in the plans. Install
piets with tip elevations no higher than shown in the plans or approved by the Engineer.

Excavate holes with equipment of the sizes required to construct drilled piers. Depending
on the subsurface conditions encoumtered, drilling through rock and boulders may be
required. Do not use blasting for drilled pier excavations.

Contain and dispose of drilling spoils and waste concrete as directed and in accordance
with Section 802 of the 2012 Standard Specifications. Drilling spoils consist of all
materials and fluids removed from excavations.

If unstable, caving or slonghing materials are anticipated or encountered, stabilize holes
with temporary casings and'cr polymer slurry. Do not use telescoping temporary casings.
If it becomes necessary to teplace a tempormry casing during drilling, backfill the
excavation, insert alarper casing around the casing to be replaced or stabilize the
excavation with polymer shoiry before removing the temporary casing,

If temporary casings become stuck or the Contractor proposes leaving casings in place,
temporary casings should be installed against undishwbed material Unless otherwise
approved, do not leave temporary casings in place for mast arm poles and cantilever
signs. The Engineer will determine if casings may remain in place. If the Contractor
proposes leaving temporary casings in place, do mot begin drilling unfil a casing
installation method is approved.

Use polymer shury and additives to stabilize holes in accordance with the stomy
mannfacturer’s recommendations. Provide mixing water and equipment spitable for
polymer shurry. Maintain polymer slurry at all times so slony meets Table 411-3 of the
2012 Standavd Specifications except for sand content.

Define a “sample set” as shurry samples collected from mid-height and within 2 & of the
bottom of holes. Take sample sets from excavations to test polymer shry immediately
after filling holes with shury. at least every 4 hours thereaffer and immediately before
placing concrete. Do not place Drilled Pier concrete uatil both shury samples from an
excavation meet the required polymer slorry properties. If any slorry test results do not
meet the requirements, the Engineer may suspend drilling until both samples from
a sample set meet the required shury properties.
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Remove soft and loose material from bottom of holes using augers to the satisfaction of
the Engineer. Assemble rebar cages and place cages and Drilled Pier conerete in
accordance with Subarticle 411-4(E) of the 2012 Standard Specifications except for the
following:

(1)  Inspections for tip resistance and bottom cleanliness are not required,

(2)  Temporary casings may remain in place if approved, and

(3)  Concrete placement may be pansed near the top of pier elevations for anchor rod
assembly installation and conduit placement or

(4)  If applicable, concrete placement may be stopped at bettom of grade beam or
wings elevations for grade beam or wing construction.

If wet placement of concrete is anticipated or encountered, do not place Drilled Pier
concrete until a conerete placement procedure is approved. If applicable, temporary
casings and fluids may be removed when concrete placement is paused or stopped in
accordance with the exceptions above provided holes are stable. Remove contaminated
concrete from exposed Drilled Pier concrete afier removing casings and finids. If holes
are nnstable, do not remove temporary casings until a procedure for placing anchor rod
assemblies and condnit or constructing grade beams or wings is approved.

Use collars to extend drilled piers above finished grade. Remove collars after Drilled
Pier concrete sets and round top edges of piers.

If drilled piers are questionable, pile integrity testing (PIT) and fiwther investization may
be required in accordance with Article 411-5 of the 2012 Standard Specifications.
A drilled pier will be considered defective in accordance with Subarticle 411-5(D) of the
2012 Standard Specifications and drilled pier acceptance is based in part on the eriteria in
Article 411-6 of the 2012 Standard Specificaiions except for the top of pier tolerances in
Subarticle 411-6(C) of the 2012 Standard Specifications.

Ifa drilled pier is voder further investisation, do not grout core holes, backfill around the
pier or perform any work on the drilled pier vatil the Engineer accepts the pier. If the
drilled pier is accepted, dewater and grout core holes and backfill around the pier with
approved material to finished grade. If the Engineer determines a pier is unacceptable,
remediation is requited in accordaoce with Article 411-6 of the 2012 Standard
Specifications. No extension of completion date or time will be allowed for remediation
of umacceptable drilled piers or post repair testing.

Permanently emibed a plate in or mark top of piers with the pier diameter and deptly, size
and mumber of vertical reinforcing bars and the mininwim compressive strength of the
concrete mix at 28 days.

Footings, Pedestals. Grade Beams and Wings

Excavate as necessary for footings, grade beams and wings in accordance with the plans,
accepted submittals and Section 410 of the 2012 Standard Specifications. 1f unstable,
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caving or sloughing materials are anficipated or encountered, shore foundation
excavations as needed with an approved method. Notify the Engineer when foundation
excavation is complete. Do not place concrete or reinforcing steel until excavation
dimensions and foundation material are approved.

Construct cast-in-place reinforced concrete footings, pedestals, grade beams and wings
with the dimensions shown in the plans and in accordance with Section 825 of the
2012 Standard Specifications. Use forms to construct portions of pedestals and grade
beams protruding above finished prade. Provide a chamfer with a 3/4" horizontal width
for pedestal and grade beam edges exposed above finished grade. Backfill and fill in
accordance with Article 410-2 of the 2012 Standard Specifications. Proper compaction
around footings and wings is critical for foundations to resist uplift and torsion forces.
Place concrete against undisturbed soil and do not use forms for standard foundations for
low level light standards.

Anchor Rod Aszeniblies

Size anchor rods for design and the required projection above top of foundations.
Determine required anchor rod projections fom nut, washer and base plate thicknesses,
the protrusion of 3 to 5 anchor rod threads above top muts after tightening and the
distance of one mut thickness between top of foundations and bottom of leveling muts.

Protect anchor rod threads from damage during storage and installation of anchor rod
assemblies. Before placing anchor rods in foundations, tum nuts onfo and off rods past
leveling mut Iocations. Turn mits with the effort of one workman using an ordinary
wrench without a cheater bar. Report any thread damage to the Engineer that requires
extra effort to turn muts.

Arrange anchor rods symmetrically about center of base plate locations as shown in the
plans. Set anchor rod elevations based on required projections above top of foundations.
Securely brace and hold rods in the correct position orientation and alignment with
a steel template. Do not weld to reinforcing steel temperary casings or anchor rods.

Install top and leveling (bottom) muts, washers and the base plate for each anchor rod
assembly in accordance with the following procedure:

(1)  Turn leveling mits onto anchor rods to a distance of one nut thickness between the
top of fonndation and bottom of leveling nuts. Place washers over anchor rods on
top of leveling nuts.

(2)  Determine if nuts are level using a flat rigid template on top of washers.
Ifnecessary, lower leveling muts to level the template in all directions or
if applicable. lower mits to tilt the template so the metal pole or vpright truss will
lean as shown in the plans. If leveling muts and washers are not in foll contact
with the template, replace washers with galvanized beveled washers.

(3)  Verify the distance between the foundation and leveling nuts is no more than one
mat thickness.
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Place base plate with mefal pole or upright truss over anchor rods on top of
washers. High mount himinaires may be attached before erecting metal poles but
do not attach cables, mast arms or trusses to metal poles or vpright trusses at this
tume.

Place washers over anchor rods on top of base plate. Lubricate top mut bearing
surfaces and exposed anchor rod threads above washers with beeswax. paraffin or
other approved ubricant.

Tum top mxts onto anchor rods. If muts are not in full comtact with washers or
washers are not in full comtact with the base plate, replace washers with
galvanized beveled washers.

Tighten top muts to smug-tight with the full effort of one workman using
212" wrench Do not tighten any mt all at once. Tum fop nuts in increments.
Follow a star pattern cycling through each mt at least twice.

Repeat (7) for leveling mits.

Replace washers above and below the base plate with galvanized beveled washers
if the slope of any base plate face exceeds 1:20 (3%), anv washer is not in firm
contact with the base plate or any nut is not in firm contact with a washer. Ifany
washers are replaced, repeat (7) and (8).

With top and leveling mits somg-tisht, mark each top out on a corner at the
intersection of 2 flats and a cotresponding reference mark on the base plate. Mari
top mats and base plate with ink or paint that is not water-soluble. Use the
turn-of-nut method for pretensioning. Do not pretension any nut all at once. Torm
top nuts in increments for a total turn that meets the following nut rotation
requirements:

NUT ROTATION REQUIREMENTS
(Turn-of-Nut Pretensioning Method)

Anchor Rod Diameter, inch Requirement
=112 1/3 tum (2 fats)
=112 1/6 turn (1 flat)

Follow a star pattern eycling fhrough each top mut at least twice.

Ensure rmuts, washers and base plate are in firm contact with each other for each
anchor rod. Cables, mast arms and trusses may now be attached to metal poles

and npright trusses.
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(12) Between 4 and 14 days after pretensioning top muts, use a torque wrench
calibrated within the Iast 12 months to check muts in the presence of the Engineer.
Completely erect mast arm poles and cantilever signs and attach any hardware
before checking top nuts for these structures. Check that top muts meet the
following torque requirements:

TORQUE REQUIREMENTS
Anchor Red Diameter, inch Requirement, ft-b

/8 180

1 270

118 380

11/4 420

=112 600

[f necessary, retighten top mots in the presence of the Enginser with a calibrated

torque wrench fo within = 10 £-1b of the required torque. Do not overtighten top
nots.
(13) Do not grout under base plate.

4.4 MEASUREMENT AND PAYMENT

Foundations and anchor rod assemblies for metal poles and vpright trusses will be measured and
paid for elsewhere in the contract.

No payment will be made for temporary casings that remain in drilled pier excavations.
No payment will be made for PIT. No payment will be made for further investigation of
defective piers. Further investigation of piers that are not defective will be paid as extra work in
accordance with Asticle 104-7 of the 2012 Standard Specifications. No payment will be made
for remediation of unacceptable drilled piers or post repair festing.

500 ELECTRICAL JUNCTION BOXES

5.10 DESCRIPTION

Same as Section 1411-1.

520 MATERIALS

Same as Section 1411-2_ except modify referenced Section 1091-5 as follows:

» Page 10-202, revise paragraph starting on line 9 to read “Frovide polymer concrete (PC)

boxes which have bolted covers and open bottoms. Provide vertical extensions of 6" to
12" as required by project special provisions.”

® Page 10-202, revise sentence beginning on line 14 to read “Other thermoplastic materials
may be used for components which are not normally exposed to sunlight.”
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530 CONSTRUCTION METHODS

Same as Section 1411-3.

540 MEASUREMENT AND PAYMENT

Satne as Section 1411-4.
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TC-1
WBS: 75022
Date: September 12, 2014 Davidson County
WORK ZONE TRAFFIC CONTROL
Project Special Provisions

(02'05:39135)

The Confractor shall maintain traffic on US-52, SR-1508 (Hickery Tree Road) and ramps
during construction and shall provide, install and maintain all traffic control devices as shown
in the Readway Standard Drawings or as ditected by the Engineer.

L5-TC

The hump sum price bid for traffic control shall inchude, but not be limited to providing, Signs
(portable or stationary), Truck Mounted Attenuators (TMA), Changeable Message
Signs (CMS), Flashing Arrow Boards (FAB), Flaggers, Cones, Skinny Drums and Drums
and all Iabor, tools, equipment and incidentals necessary to fornish install maintain and
remove taffic control devices when no longer required.

Basis of Payvment

Partial payments will be made on each pavment estimate based on the following: Fifiy percent
of the contract lvmp sum price bid will be paid on the first monthly estimate and the remaining
50% of the contract lnmp sum price bid will be paid on each subsequent estimate based on the
percent of the project completed.

Payment will be made under:
Pay Item Pay Unit
Traffic Control Lomp Sum
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WORK ZONE TRAFFIC CONTROL
Project Special Provisions

Law Enforcement;
(05142013}

Description

Fumish Law Enforcement Officers and morked Law Enforcement vehicles to direct traffic in
accordance with the comtract.

Construction Methods

Use voiformed Law Enforcement Officers and marked Law Enforcement vehicles equipped with
blue lights mounted on top of the vehicle, and Law Enforcement vehicle emblems to direct or
confrol traffic as required by the plans or by the Engineer.

Measnrement and Payment

Law Enforcement will be measured and paid for in the actual number of hours that each Law
Enforcement Officer 15 provided during the life of the project as approved by ihe Enginzer.
There will be no direct payment for marked Law Enforcement vehicles as they are considered
incidental to the pay item

Payment will be made under:
Pay Item Pay Unit
Law Enforcement How
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STANDARD SPECIAL PROVISIONS

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) Z2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount of allotments
made to the Department of Transportation by the Director for the estimated payments for transportation project contract
work to be performed in the appropriation fiscal year. The allotments shall be multiyear allotments and shall be based on
estimated revenues and shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other than the current fiscal
year is subject to appropriations by the General Assembly. Transportation project contracts shall contain a schedule of
estimated completion progress, and any acceleration of this progress shall be subject to the approval of the Department of
Transportation provided funds are available. The State reserves the right to terminate or suspend any transportation
project contract, and any transportation project contract shall be so terminated or suspended if funds will not be available
for payment of the work to be performed during that fiscal year pursuant to the contract. In the event of termination of
any contract, the contractor shall be given a written notice of termination at least 60 days before completion of scheduled
work for which funds are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with Subarticle 108-
13(E) of the 2012 Standard Specifications.

ERRATA
(1-17-12) (Rev. 11-18-14) 74

Revise the 2072 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25”.
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows: Line 1, replace “(4)
Buffer Zone” with “(c) Buffer Zone; Line 12, replace “(5) Evaluation for Potential Wetlands and Endangered Species”
with “(d) Evaluation for Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with
“(4) Approval”.

Division 3
Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”.

Division 6

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace “30” with
“457,

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of Py g75/Pp. Ratio with “1.07,
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 8
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with “Portland Cement
Concrete, Class A”.
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Division 10
Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, replace “Table 1081-17”
with “Table 1081-37, and replace “Table 1081-18” with
*“Table 1081-4”,

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2" with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”.
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5" with “Table 1205-7".

Division 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle 235-3(C)".
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:
W =LD+P = 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with “shall be

performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 17.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete this
subarticle.

Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with “1631.01".

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) (Rev. 10-15-13) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the Contractor's
operations is located within a quarantined area, thoroughly clean all equipment prior to moving out of the quarantined
area. Comply with federal/state regulations by obtaining a certificate or limited permit for any regulated article moving
from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of
Agriculture. Have the certificate or limited permit accompany the article when it arrives at the project site.

Contact

Contact the N.C. Department of  Agriculture/United States Department  of  Agriculture
at 1-800-206-9333, 919-733-6932, or hutp://www.ncagr.gov plantind’ to determine those specific project sites located in
the quarantined area or for any regulated article used on this project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles. This
includes movement of articles listed above that may be associated with cut/waste, ditch pulling, and shoulder
cutting.

2. Plants with roots including grass sod.

3. Plant crowns and roots.

4. Bulbs, corms, thizomes, and tubers of ornamental plants.
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Hay, straw, fodder, and plant litter of any kind.
Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.
Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector to present a
hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds.

e R

MINIMUM WAGES

(7-21-09) 7-5

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay wages at
the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his
employces, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25)
per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND
TWENTY FIVE CENTS (§7.25) per hour.

This determination of the intent of the application of this act to the contract on this project is the
responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage
laws, Federal or State. It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws
affecting his contract.

STABILIZATION REQUIREMENTS:
(11-4-11) S-3

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000 general
construction permit effective August 3, 2011 issued by the North Carolina Department of Environment and Natural
Resources Division of Water Quality. Temporary or permanent ground cover stabilization shall occur within 7 calendar
days from the last land-disturbing activity, with the following exceptions in which temporary or permanent ground cover
shall be provided in 14 calendar days from the last land-disturbing activity:

e  Slopes between 2:1 and 3:1, with a slope length of 10 fi. or less
e  Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no exceptions for slope
grades or lengths. High Quality Water Zones (HQW) Zones are defined by North Carolina Administrative Code 15A
NCAC 04A.0105 (25). Temporary and permanent ground cover stabilization shall be achieved in accordance with the
provisions in this contract and as directed.

SEEDING AND MULCHING: (West)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as stated below.
During periods of overlapping dates, the kind of seed to be used shall be determined. All rates are in pounds per acre,
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August 1 - June 1

Kentucky Bluegrass
Hard Fescue

Rye Grain
Fertilizer
Limestone

20#
T5#
25#
5004
4000#

August 1 - June 1

100#
15#
30#
25#
500#
4000#

2" Millennium
Avenger
Barlexas
Barlexas II
Barrera
Barrington
Biltmore
Bingo
Bravo
Cayenne
Chapel Hill
Chesapeake
Constitution
Chipper
Coronado
Coyote
Davinci
Dynasty
Dominion

Alpine
Apollo
Arcadia
Arrow
Award

Chariot
Firefly
Heron
Minotaur

Shoulder and Median Areas

May 1 - September 1

20#
5%
10#
500#
40004

Kentucky Bluegrass

Hard Fescue

German or Browntop Millet
Fertilizer

Limestone

Areas Beyond the Mowing Pattern, Waste and Borrow Areas

May 1 - September 1

Tall Fescue 100# Tall Fescue
Kentucky Bluegrass 15# Kentucky Bluegrass
Hard Fescue 304 Hard Fescue
Rye Grain 10# German or Browntop Millet
Fertilizer 500# Fertilizer
Limestone 4000# Limestone
Approved Tall Fescue Cultivars
Duster Magellan Rendition
Endeavor Masterpiece Scorpion
Escalade Matador Shelby
Falcon IL, ITL, IV & V Matador GT Signia
Fidelity Millennium Silverstar
Finesse 11 Montauk Southern Choice II
Firebird Mustang 3 Stetson
Focus Olympic Gold Tarheel
Grande II Padre Titan Ltd
Greenkeeper Paraiso Titanium
Greystone Picasso Tomahawk
Inferno Piedmont Tacer
Justice Pure Gold Trooper
Jaguar 3 Prospect Turbo
Kalahari Quest Ultimate
Kentucky 31 Rebel Exeda Watchdog
Kitty Hawk Rebel Sentry Wolfpack
Kitty Hawk 2000 Regiment I1
Lexington Rembrandt
Approved Kentucky Bluegrass Cultivars
Bariris Envicta Rugby
Bedazzled Impact Rugby II
Bordeaux Kenblue Showcase
Champagne Midnight Sonoma
Chicago II Midnight II
Approved Hard Fescue Cultivars
Nordic Rhino Warwick
Oxford Scaldis 11
Reliant II Spartan 11
Reliant IV Stonehenge

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31.
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Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-2-2 ratio is maintained
and the rate of application adjusted to provide the same amount of plant food as a 10-20-20 analysis and as directed.
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REQUESTS FOR QUOTATIONS WERE SENT TO THE FOLLOWING:

ALS of North Carolina, Inc. Mr. J. Trent Rawley (EMAIL)
PO Box 2949 Director of Office of Civil Rights
Fayetteville, NC 28302
ATTN: Amy Sawicki

Mr. Michael McKoy (EMAIL)

Reynolda Electric Co., Inc. NCDOT

PO Box 1070

Rural Hall, NC 27045

ATTN: Ronald Overby Association of General Contractors (EMAIL)
S & S Electrical Construction Co., Inc.

PO Box 447 Division 9 Web Page:

Graham, NC 27253-0447 https://connect.ncdot.gov/letting/Pages/Letting-List.aspx?let_type=9
ATTN: Wilbur Suggs

Traffic Control Devices, Inc. NC A & T Plan & Resource Center

PO Box 150418 Department of Construction Management &
Altamonte Springs, FL. 32715-0418 Occupational Safety and Health

ATTN: James Breeding Price Hall - Room 112M, Laurel Street

Greensboro, NC 27411
Attn: Andrew Davis

Tammy Owens (EMAIL)
Office of Equal Opportunity Workforce Services
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate litle Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED
NOTARY SEAL
Subscribed and sworn to before me this the

day of , 20

Signature of Notary Public

Of County

State of

My Commission Expires




EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Partnership

Address as prequalified

By
Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this

the day of , 20

NOTARY SEAL

Signature of Notary Public

Of County

State of

My Commission Expires:




EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 733-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Witness's Signature Signature of
Member/Manager/Authorized Agent
Select appropriate fitle

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
NOTARY SEAL
Subscribed and sworn to before me this the

day of , 20

Signature of Notary Public

Of County

State of

My Commission Expires



EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. §
133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is
not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penaity of perjury under
the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also
includes any required statements concerning exceptions that are applicable.

N.C.G.8. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or
promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line
(1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate
manner. On Line (3), print or type the name of the other joint venturers and execute below in the appropriate manner. On Line (4), fill in the
name of the third joint venturer, if applicable and execute below in the appropriate manner.

(1)
Name of Joint Venture
@)
Name of Contractor
Address as prequalified
By
Signature of Witness or Attest Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corperate Seal and
@)
Name of Contractor
Address as prequalified
By
Signature of Witness or Attest Signature of Contractor
Print or type Signer's name Print or type Signer's name
and
If Corporation, affix Corporate Seal and

(4)

Name of Contractor (for 3 Joint Venture only)

Address as prequalified

By

Signature of Witness or Attest Signature of Contractor

Print or type Signer's name Print or type Signer's name

If Corporation, affix Corporate Seal

NOTARY SEAL
Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this

NOTARY SEAL
Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this

NOTARY SEAL
Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this

day of 20 day of 20 day of 20
Signature of Notary Public Signature of Notary Public Signature of Notary Public
of County of County of County
State of State of State of

My Commission Expires:

My Commission Expires:

My Commission Expires:



EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Individual Name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
NOTARY SEAL
Subscribed and sworn to before me this the

day of , 20

Signature of Notary Public

Of County

State of

My Commission Expires




DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at
any time the bidder learns that his certification was erroneous when he submitted his
debarment certification or explanation that is file with the Department, or has become
erroneous because of changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. A
copy of the Federal Rules requiring this certification and detailing the definitions and
coverages may be obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter
into any lower tier covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in NCDOT contracts, unless
authorized by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this
form he will include the Federal-Aid Provision titled Required Contract Provisions
Federal-Aid Construction Contract (Form FHWA PR 1273) provided by the Department,
without subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier
covered transaction that he is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless he knows that the certification is
erroneous. The bidder may decide the method and frequency by which he will determine
the eligibility of his subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render in good faith the certification required by this
provision. The knowledge and information of a participant is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business
dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract
if the bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available by the Federal Government.



DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records; making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder’s bid being considered non-responsive.

[ | Check here is an explanation is attached to this certification.



w P2)08[8J 2q [[BYS pue pig SAISUOdsaIUOU Ul JNsal [|im 9}8[dWOD 0} dINjie (BRGNS PIG YlIM pepnjoul 3§ [lBGS W0} SIUL e

%z 80lid pig JoBAUOD [B}0] Jo sBejuaDIad JEM

00°000°8$ | 40j0BJu0OgNg JEAM 10} pajwWo) Jejjoq 8oL

%t 80l pig JoEJjUC] [e}0] jo abejusolad IgiN
00°000'91$ | JojoeAUODgNS JGIA 10} paRIWWOY Jefjod [e}0 |
00°000°00#$ FOIMd LOVHINOD TV.LOL I TdNYXT rbi-cee(9gE)
ZAX SINAIN

€0LLZ ON ‘9IIInSHI0p

1981]S a1aymaWos 0000

00°000'7$ NL/G8$ [EUSIBIN JaAs1BYM 40D Gl gIN Auedwod 409

9999-655(9¢€)

ZAX SN

Jeydsy 262.% ON ‘uojbuixeT

2l2JaU0D JEEETIEN alaymawios 0000

00°000'Z1$ B3/005$ Jusuisnlpy aunonas 0gy L ain Auedwoy ngy

9999-F¥+(+0.)

ZAX SIN/IN

LLLLL ON ‘Angsijes

SHOMA 47130 188418 Buipuad 0000

00°000°L$ 47/06$ adA] sweg Buiwiopad ZAX G gM Auedwon zAx

£gee-zze (9¢e)

ZAX SINAN
4/SL$ o|xeu ] £0122 ON ‘WSES-UOJSUIAA
14/89$ wapue | 1951} 2I8YMBWOS 0000
00°000'2$ 14/59% |euaiely BujineH syoni | zAx € am Auedwop Buiney xoni| zAy
W3L 40 3014d LINN 3am
JNNTOA ¥VT100x | NOdN AIFHUOV. NOILdI¥DS3a WAL "ON W3LI 1o 3AI SSIYAAY ANV JNYN W4
g o ) 190Us

SHOLIOVHINODANS F9M ® 39N 40 ONILSIT

¥30aaig 40 INYN Auedwo) 1en3g oypp ALNNOD pAsiod




«ex’PRIOSIB 2 TTEYS puUE pIq 2AISUOSBIUOU Ul JNSal [[im 918|dWoD 0} aunjie4 “[EIUGNS PIG UM PSPNOUl 3G TTEUS WIOY SIY Ly,

% 89114 pig 10BHUOY [E10] jo aBejussiad JaM

$ | Jopesuoogng JgM 104 PRILILIOD Jejjogd] (8101

o 20lid pig 10enuoo [ejo] 4o abejusoiad 3gin

$ | JojoenU0IGNg G 40} PARILILLOD Jejjoq [830L

31l 40 301dd 1INN 39M
JANTOA UV 1100 NOdN 334DV« NOILdI¥2S3a WALl ‘ON W3 40 3N SS3YAAY ANV JINYN INHI-
jo 198ysg

SdO1OVHINODENS F9M R 39N 40 ONILSIT

H30dig 40 JNVYN ALNNOD



Form DBE-IS
Rev DIV 8 12-31-07

State of North Carolina
Department of Transportation
Subcontractor Payment Information

Submit with Invoice

Firm Invoice No. Reference
NCDOT PO/Contract Number
WBS No. (State Project No.)
Date of Invoice

Signed
Amount Paid To Date Paid To
Invoice Line Subcentractor / Subcontractor / Subcontractor / Subcontractor /
ltem Subconsultant/ Subconsultant / Subconsultant / Subconsultant /
Reference Payer Federal Material Supplier Material Supplier Material Supplier Material Supplier
(from PQ) Payer Name Tax Id Name Federal Tax Id This Invoice This Invoice
Total Amount Paid to Subcontractor Firms $

NOTE: - These documents are scanned into our Fiscal program. Please do not highlight or shade the figures.

| certify that this information accurately reflects actual payments made and the dates the payments were made to Subcontractors/
Subconsultants/Material Suppliers on the above referenced project.

Signature Title

Print Name Date




Form DBE-IS
Rev DIV 9 12-31-07

State of North Carolina
Department of Transportation
Subcontractor Payment Information

Submit with Invoice

Firm Invoice No. Reference 1231
NCDOT PO/Contract Number 360001234 EXAMPLE
WBS No. (State Project No.) 40491
Date of Invoice 12/11/2007
Signed Gokn Doe
Amount Paid To ) Date Paid To
Inveice Line Subcontractor / Subcontractor / Subcontractor / Subcontractor /
ltem Subcensultant/ Subconsultant / Subconsultant / Subconsultant /
Reference Payer Federal Material Supplier Material Supplier Material Supplier Material Supplier
(from PO) Payer Name Tax Id Name Federal Tax Id This Invoice This Invoice
Eaxmple 1
10 XYZ Trucking 123-45-6789 ABC Company 987-65-4312 $ 7,000.00 11/16/2007
60 CDF Company 456-78-9123 DEF Paving 789-12-3456 $ 1,000.00 11/17/2007

If no Subcontracto/Subconsultant participation, please submit form as shown below in Example 2

Eaxmple 2

N/A 0.00

Example 1 Example 2

Total Amount Paid to Subcontractor Firms $ 8,000.00 0.00

NOTE: - These documents are scanned into our Fiscal program. Please do not highlight or shade the figures.

I certify that this information accurately reflects actual payments made and the dates the payments were made to Subcontractors/
Subconsultants/Material Suppliers on the above referenced project.

Signature ok Dre Title Owner

Print Name John Doe Date 12/11/2007
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SUBSTITUTE FORM W-9
VENDOR REGISTRATION FORM
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

Pursuant to Internal Revenue Service (IRS) Regulations, vendors must furnish their Taxpayer Identification Number (TIN) to the State, If this number is
not provided, you may be subject to a 20% withholding on each payment. To avoid this 20% withholding and to insure that accurate tax information is
reported to the Internal Revenue Service and the State, please use this form to provide the requested information exactly as it appears on file with the IRS,

INDIVIDUAL AND SOLE PROPRIETOR: ENTER NAME AS SHOWN ON SOCIAL SECURITY CARD
CORPORATION OR PARTNERSHIP  : ENTER YOUR LEGAL BUSINESS NAME

NAME:

MAILING ADDRESS: STREET/PO BOX:

CITY, STATE, ZIP:

DBA / TRADE NAME (IF APPLICABLE):

BUSINESS DESIGNATION: ] INDIVIDUAL (use Social Security No.)  [JSOLE PROPRIETER (use SS No. or Fed ID No.)
[] CORPORATION (use Federal ID No.) [(JPARTNERSHIP (use Federal ID No.)
[] ESTATE/TRUST (use Federal ID no.) [JSTATE OR LOCAL GOVT. (use Federal ID No.)
] OTHER / SPECIFY

SOCIAL SECURITY NO. - = (Social Security #)
OR
FED.EMPLOYER IDENTIFICATION NO. - L (Employer Identification #)

COMPLETE THIS SECTION IF PAYMENTS ARE MADE TO AN ADDRESS OTHER THAN THE ONE LISTED ABOVE:
REMIT TO ADDRESS: STREET / PO BOX:
CITY, STATE, ZIP:

Participation in this section is voluntary. You are not required to complete this section to become a registered vendor, The information below will in no way affect the vendor registration process
and its sole purpose is to collect statistical data on those vendors doing business with NCDOT. If you choose to participate, circle the answer that best fits your firm’s group definition.

What is your firm’s ethnicity? ((]Prefer Not To Answer, [[JAfrican American, []Native American, [ JCaucasian American, []Asian American,
[JHispanic American, [JAsian-Indian American, [ ]Other: )
What is your firm’s gender? ([ [Prefer Not to Answer,[ |Male, [JFemale) Disabled-Owned Business? ([ JPrefer Not to Answer, [ [Yes,[ ] No)

IRS Certification
Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification and

2. lamnot subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the IRS that I am subject to backup
withholding as & result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding, and

3. lamaU.S. person (including a U.S. resident alien).
The IRS does not require your consent to any provision of this document other than the certifications required to avoid backup withholding. For
complete certification instructions please see IRS FORM W-9 at http://www.irs.gov/pub/irs-pdf/fw9.pdf .

NAME (Print or Type) TITLE (Print or Type)

SIGNATURE DATE PHONE NUMBER

To avoid payment delays, completed forms should be returned promptly to:

NC Department of Transportation
Fiscal /Commercial Accounts
1514 Mail Service Center
Raleigh, North Carolina 27699-1514

PHONE (919) 733-3624  FAX (919) 715-3700



STATE OF NORTH CAROLINA

: # [DEPARTMENT OF TRANSPORTATION

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT: NAME OF BIDDER:

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor
Address
City State Zip

Please check all that apply:
Minority Business Enterprise (MBE)
Women Business Enterprise (WBE)
Disadvantaged Business Enterprise (DBE)

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation. The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Board of Transportation. The above
named subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below.

Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment Items sheet. Amount $

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the
Unit Prices and Quantities. This commitment total is based on estimated quantities only and most likely
will vary up or down as the project is completed. Final compensation will be based on actual quantities of
work performed and accepted during the pursuance of work. The above listed amount represents the
entire dollar amount quoted based on these estimated quantities. No conversations, verbal agreements,
and/or other forms of non-written representations shall serve to add, delete, or modify the terms as stated.

This document shall not serve in any manner as an actual subcontract between the two parties. A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor,

Affirmation

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the
contract for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder

Signature / Title Signature / Title

Date Date
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Form SAF Rev. 2A Revised 11-2012

Subcontract Approval Form (SAF)

1. Complete the "Subcontract Approval Form” (Form SAF) for the Subcontractor and the 2™ Tier
Subcontractor on one form. Additional items of work can be entered on the "Subcontract Approval Form

Attachment". If there is more than one 2™ Tier Subcontractor, the information should be listed on the
“Subcontract Approval Form - Additional 2™ Tier" (SAF - Additonal 2nd Tier).
2. Reporting Number is the Fiscal Vendor Number for Contractors and Subcontractors. This number can be

found in the NCDOT Directory of Transportation Firms - Prequalified Bidders and Subcontractors. Use the
following web address to access the list of Prequalified Bidders and Subcontractors.

https://partner.ncdot.gov/\VVendorDirectory/default. html

Enter the name of your subcontractor and hit "Submit". If the firm is prequalified to perform work for
NCDOT, the firm's information will be shown on the screen. Click on the firm's name to access the
Reporting Number.

3. If retainage is being withheld for the Subcontractor or 2™ Tier Subcontractor place an "X" in the box under
the column titled "Retainage."

4. When the proposed Subcontractor or 2™ Tier Subcontractor is a certified DBE, MBE, or WBE
Subcontractor, select the appropriate certification from the drop down list. When the proposed
Subcontractor is not a certified DBE, MBE, or WBE subcontractor, select "NONE" from the drop down list.

5. Partial Item of Work and Portion of Work

Partial Item of Work is defined as a Subcontractor performing part of the work associated with a line item,
such as hauling asphalt or tying steel. The partial item of work should be indicated by the symbol (¢). The
work associated with the contract line item to be performed by the Subcontractor shall be identified.

Portion of Work is defined as a Subcontractor performing all the work associated with a line item, but only
a portion of the contract quantity. An example is grading from Station 225+00 - L- to the end of the project.
The portions of work should be indicated by the symbol (). The physical limits of the sublet quantity shall
be identified.

The Contractor may designate a subcontracted item of work as both a portion and a partial. (Example:
Contractor is subcontracting hauling of unclassified excavation to multiple trucking contractors.) If the item
of work is designated as both a portion and a partial the unit price shall be less than the contract unit price
and the quantity shall be less than the contract quantity.

8. Sub or 2" Tier - Designate if the work for the associated line item will be performed by a Subcontractor or a
2" Tier Subcontractor. This must be completed to correctly calculate the Subcontract Amount.

7. Units of Measure (UOM) shown on the Subcontract Approval Form (SAF) shall be the same as those shown
in the Department's contract. Any conversions that are necessary to satisfy this requirement shall be the
responsibility of the Contractor. The Converted Price (CP) shall be denoted with an asterisk M.

(Examples of converting units of measure can be found in the HICAMS User Guide, Chapter 2,
Section 8A. Use the following link to view the examples.)

https://connect.ncdot.goviprojects/construction/Pages/HiCAMS-Manual.aspx

8. DBE/MBE/WBE Unit Price - This unit price should only be completed for DBE/MBE/WBE Subcontractors.
Enter a DBE/MBE/WBE Unit Price for the items of work performed by any certified DBE/MBE/WBE. Use
the chart below to determine if a DBE/MBE/WBE Unit Price shall be entered for the line item, based on the
certification of the firm.

Enter
DBE/MBE/WBE
Subcontractor 2nd Tier Unit Price For
Certified None Subcontractor
Certified Certified  Subcontractor

None Certified 2nd Tier



Form SAF Rev. 2A Revised 11-2012

The DBE/MBE/WBE Unit Price must be the negotiated unit or lump sum price agreed upon between the
Contractor and the Subcontractor, unless the Contractor is entering a Converted Price. Indicating a
Converted Price acknowledges that the price shown is not the actual price, but an approximate value used
for calculating the Sublet Amount as reasonably close as possible. It can be higher, lower or equal to the
contract bid price.

9. DBE/MBE/WBE Sublet Amount is the DBE/MBE/WBE Unit Price multiplied by the Quantity. For committed
firms, the DBE/MBE/WBE Sublet Amount shall be the same or higher than the amount listed in the contract.

10. Subcontract Unit Price - The Subcontract Unit Price must be the same as the contract unit price unless the
Subcontractor is performing a partial item of work. When a partial item of work is sublet, the unit price must
be less than the contract unit price. When only a portion of the quantity of an item is sublet, the unit price
shall be the same as the contract unit price. If an item of work is designated as both a partial and a portion,
refer to Item 5 of these instructions. A Subcontract Unit Price must be entered for every line item, including
an item of work performed by a DBE/MBE/WBE Subcontractor.

11. The Total Subcontract Amount is the Subcontract Unit Price multiplied by the Quantity.

12. The Subcontract Amount is the amount subcontracted by the Contractor. The amount is used to determine
the percent of work performed by the Prime Contractor. (Refer to Article 108-6 of the Standard
Specifications for subletting percentages.) The Subcontract Amount is calculated by summing the Total
Subcontract Amounts for the Subcontractor. Any items listed on the Attachment sheet for the
Subcontractor is also included in the Subcontract Amount. The line items for 2™ Tier Subcontractor(s) are
not included.

13. When any item requested to be sublet has been previously included in an approved subcontract, the
following statement shall be included above the listing of these items: "The following items are being
deleted from "Subcontract Request Number M

14. The Contractor, Subcontractor and 2™ Tier Subcontractor shall sign the original Subcontract Approval Form
and the Contractor shall submit the form to the Resident Engineer.

Sublet Percentages

FOR USE BY NCDOT PERSONNEL (for non HiCAMS contracts)

The following is the process used to calculate the Sublet Percentages after the approval of each subcontract.
The fields will not populate, this process should be hand calculated.

(1) Total Original Contract Amount (5) Difference {1-(2+3)}

(2) Specialty Items Sublet (86) Percent by Prime {(1-4)/5

(3) Non-spec. ltems Sublet to
DBE/MBE/WBE (7) Threshold Check {(1-4)/(1-2)}

(4) Total Sublet (Grand Total)




Execution of Contract

CONTRACT NO.: DI00078

COUNTY: Davidson

ACCEPTED BY THE

Proposals Engineer

Date

EXECUTION OF CONTRACT AND BONDS
APPROVED AS TO FORM:

Division Engineer

Date

Signature Sheet (Bid) - ACCEPTANCE SHEET

Davidson County



North Carolina Department of Transportation
BID FORM

DESCRIPTION: LIGHTING / ELECTRICAL CONSTRUCTION AT THE INTERCHANGE OF US-52 AND
SR-1508 (HICKORY TREE RD) IN DAVIDSON COUNTY

LINE ITEM # SECT | ITEM DESCRIPTION QTY* | UNIT UNIT PRICE
# PRICE
1 3030000000-E | 862 | STEEEL BM GUARDRAIL 188 LF
2 3180000000-N | 862 | GUARDRAIL ANCHOR UNITS, TYPE 1 EA

GRAU-350
3 3210000000-N | 862 | GUARDRAIL ANCHOR UNITS, TYPE CAT- 1 EA
1
4 | 4457000000-N | SP | TRAFFIC CONTROL 1 LS
5 4510000000-E SP | LAW ENFORCEMENT 15 HR
6 5010000000-E | 1401 | 100° HIGH MOUNT STANDARD 2] EA
7 5015000000-E | 1401 | 120° HIGH MOUNT STANDARD 3 EA
8 5020000000-N | 1401 | PORTABLE DRIVE UNIT 1 EA
9 5025000000-E | SP | HIGH MOUNT FOUNDATIONS 43 cY
10 | 5030000000-N | 1403 | HIGH MOUNT LUMINAIRES (750W HPS) 36 EA
11| 5120000000-N | 1407 [ ELECTRIC SERVICE POLE (30’ CLASS 4) 1 EA
12| 5125000000-E | 1407 | ELECTRIC SERVICE LATERAL (3 #1/0 USE) | _ 25 LF
13 | 5145000000-N [ 1408 | LIGHT CONTROL EQUIPMENT, TYPE RW 1 EA
(240/480 VOLT)
14 | 5155000000-E | 1409 | ELECTRICAL DUCT, TYPE BD, SIZE (27) 205 LF
15 | 5160000000-E | 1409 | ELECTRICAL DUCT, TYPE JA, SIZE (37) 30 LF
16 | 5160000000-E | 1409 | ELECTRICAL DUCT, TYPE JA, SIZE (4" 230 LF
17 | 5170000000-E | 1410 | #8 W/G FEEDER CIRCUIT (2) 130 LF
18 | 5180000000-E | 1410 | #4 W/G FEEDER CIRCUIT (2) 660 LF
19 | 5205000000-E | 1410 | #8 W/G FEEDER CIRCUIT IN SIZE 820 LF
CONDUIT (2, 1.57)
20 | 5210000000-E | 1410 | #6 W/G FEEDER CIRCUIT IN SIZE 1005 LF
CONDUIT (2, 1.5”)
21 | 5215000000-E | 1410 | #4 W/G FEEDER CIRCUIT IN SIZE 2980 LF
CONDUIT (2, 1.5”)
22 | 5270000000-N | SP | ELECTRICAL JUNCTION BOXES (PC18) 8 EA
23 | 5270000000-N | SP [ ELECTRICAL JUNCTION BOXES (PC36) 4 EA

*The Contractor shall note that all quantities are used only for figuring the lowest responsible bidder. The quantities may vary based on the amount of work needed
during the year as directed by the Engineer.

| TOTAL BID FOR PROJECT:
CONTRACTOR
ADDRESS
Federal Identification Number Contractor’s License Number
Authorized Agent Title
Signature Date
Witness Title
Signature Date

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2012,
Reviewed by (date)
Accepted by NCDOT Engineer (date)




