2015 - Case I, 11, 111 1 Davidson, Davie, Forsyth, Rowan and
Stokes Counties

STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 9

PROPOSAL

DATE AND TIME OF BID OPENING: March 25,2015 AT 10:00 AM
CONTRACT ID:  2015-Case I, I, 1H
WBS ELEMENT NO.: N/A

FEDERAL AID NO.: N/A

COUNTY: Davidson, Davie, Forsyth, Rowan and Stokes Counties
TIP NO.: N/A

MILES: N/A MILES

ROUTE NO.: Various Roads

LOCATION: Davidson, Davie, Forsyth, Rowan and Stokes Counties

TYPE OF WORK: SURFACING, RESURFACING, PAVEMENT REPAIR, PAVEMENT
MARKINGS

NOTICE:

ALL'BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH
REQUIRES THE BIDDER TO BE_LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN
BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN
SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL
OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO
IS AWARDED ANY.FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID
OPENING.

THIS IS A Roadway PROJECT. BID BOND ARE NOT REQUIRED.

NAME OF BIDDER

ADDRESS OF BIDDER
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PROPOSAL FOR THE CONSTRUCTION OF

CONTRACT NO. 2015 - CASE I, 11, 111 IN DAVIDSON, DAVIE, FORSYTH, ROWAN AND STOKES
COUNTIES, NORTH CAROLINA

MARCH 4, 2015
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. 2015 - Case I, 1, I11;
has carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special
provisions, the proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and
thoroughly understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his
execution of the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to
provide the necessary contract payment bond and contract performance bond within fourteen days after the written notice
of award is received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and
other means of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to
perform and complete the said contract in accordance with the 2012 Standard Specifications for Roads and Structures by
the dates(s) specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the
unit or lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. 2015 - Case |, I, 11l in Davidson, Davie,
Forsyth, Rowan and Stokes Counties, for the unit or lump sum prices, as the case may be, bid by the Bidder in his bid
and according to the proposal, plans, and specifications prepared by said Department, which proposal, plans, and
specifications show the details covering this project, and hereby become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made
a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done
in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or
portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE PREPARING AND SUBMITTING YOUR
BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to comply
with any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the
bid. NO BID BONDS REQUIRED.

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.

2. All entries on the bid sheet, including signatures, shall be written in ink.

3. The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract
items shall be written in figures. ** Unit bid prices must be limited to two (2) decimal places. **

4. An amount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be
determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the
"Amount Bid" column of the sheet.

5. The total amount bid shall be written in figures in the proper place on the bid sheet. The total amount shall be
determined by adding the amounts bid for each item.

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent
thereto in ink. A representative of the Bidder shall initial the change in ink. Do NOT use white-out.

7. The bid shall be properly executed. All bids shall show the following information:

a.  Name of individual, firm, corporation, partnership, or joint venture submitting bid.
b. Name of individual or representative submitting bid and position or title.

c. Name, signature, and position or title of witness.

d. Federal Identification Number

e. Contractor's License Number

8. Bids submitted by corporations shall bear the seal of the corporation.

9. The bid shall not contain any unauthorized additions, deletions, or conditional bids.

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract
pursuant to an award.

11. THE ENTIRE PROPOSAL INCLUDING BID FORM AND MB/WB FORMS SHALL BE PLACED IN
A SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE
DIVISION OFFICE AT 375 SILAS CREEK PARKWAY, WINSTON-SALEM, NC 27127 BY 10:00 A.M.
ON MARCH 25, 2015.

12. The sealed bid must display the following statement on the front of the sealed envelope:

Name and Address of Company and:
“2015-CASE I, I1, 111 TO BE OPENED AT 10:00AM ON MARCH 25, 2015.”

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall
be addressed as follows:
J. Brett Abernathy, PE, PLS
Division 9 Project Manager
N. C. Department of Transportation
375 Silas Creek Parkway
Winston-Salem, North Carolina 27127

AWARD OF CONTRACT
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder. The lowest
responsible Bidder will be notified that his bid has been accepted and that he has been awarded the contract.
NCDOT reserves the right to reject any and all bids.
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PROJECT SPECIAL PROVISIONS

GENERAL

GENERAL.:

This contract is for this contract is for the SURFACING, RESURFACING, PAVEMENT
REPAIR, PAVEMENT MARKINGS ON SECTIONS OF VARIOUS ROADS, UPON
REQUEST, IN DAVIDSON, DAVIE, FORSYTH, ROWAN AND STOKES COUNTIES.

All work and materials shall be in accordance with the provisions of the General Guidelines of
this contract, the Project Special Provisions, the North Carolina Department of Transportation
Standard Specifications for Roads and Structures, July 2012, the North Carolina Department of
Transportation Roadway Standards Drawing and the current edition of the Manual of Uniform
Traffic Control Devices (MUTCD).

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances,
and regulations, and shall comply with the provisions of Section 107 of the Standard

Specifications.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SP1G10 A

The date of availability for this contract is the date of execution of the purchase order.

The completion date for this contract is 1 year from date of purchase order.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that
extend beyond the final completion date shall be a part of the work covered by the performance
and payment bonds.

The liquidated damages for this contract are One Hundred Dollars ($ 100.00) per calendar day.

CONTRACT TIME

The date of availability for this contract is the date of execution of the purchase order. The
Contractor may begin work prior to this date upon approval of the Engineer or his duly
authorized representative. The completion date is one calendar year after receipt of a purchase
order contract.

No work will be permitted and no purchase order will be issued until all requirements and
prerequisite conditions and certifications have been satisfied.

At any time the Contractor fails to meet the terms of the contract it will result in cancellation of
the contract.
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CONTRACT PERIOD:
(2-19-14) SPD 01-600

This contract shall be effective for one (1) contract period (12 months). At the option of the
Department and upon agreement by the Contractor, this contract may be extended for up to
two (2) additional one (1) year periods with a five percent (5%) increase in prices each year.

No changes in the terms, condition, etc. of this contract will be made when an extension of the
contract is implemented. The Engineer will notify the Contractor in writing prior to renewal of
the contract. The Contractor must notify the Engineer in writing within thirty (30) days of
notification by the Engineer of his acceptance or rejection of this offer. Failure on the part of the
Contractor to reply will be viewed as a rejection of the contract extension.

The Contractor shall provide an ACORD insurance certificate showing a minimum of
$5,000,000 Liability Insurance along with proof of all other legally required insurance.

The total cost of the contract shall not exceed Five Hundred Thousand Dollars ($500,000.00) per
year.

CONTRACT PAYMENT AND PERFORMANCE BOND:

A performance bond in the amount of one hundred percent (100%) of the contract amount,
conditioned upon the faithful performance of the contract in accordance with specifications and
conditions of the contract is required. Such bond shall be solely for the protection of the North
Carolina Department of Transportation and the State of North Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount,
conditioned upon the prompt payment for all labor or materials for which the Contractor, or his
subcontractors, is liable is required. The payment bond shall be solely for the protection of
persons or firms furnishing materials or performing labor for this contract for which the
Contractor is liable.

NOTE: Do not submit bonds with bid forms, hold until notified you are the lowest bidder!

The successful bidder, within fourteen (14) days after notice of award, shall provide the
Department with a contract payment bond and a contract performance bond each in an
amount equal to 100 percent of the amount of the contract.

RAILROAD GRADE CROSSING:
(7-1-95) (Rev. 1-15-13) 107-9 SP1 G17R

Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track Supervisor
when the use of slow-moving or stopped equipment is required over at-grade railroad crossings.
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MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2012 Standard Specifications):

Line # Description
— Asphalt Concrete Base Course, Type B25.0 B
— Asphalt Concrete Intermediate Course, Type 119.0 B
— Asphalt Concrete Surface Course, Type SF9.5 A
— Asphalt Concrete Surface Course, Type S9.5 B
— Asphalt Concrete Surface Course, Type S9.5C

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-20-14) 108-2 SP1G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

2015 (7/01/14 - 6/30/15) 25 % of Total Amount Bid
2016 (7/01/15 - 6/30/16) 75 % of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2012 Standard Specifications. Any acceleration of the progress as shown by the Contractor’s
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will
not be used to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being
used to meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or
WBE used as a replacement for a previously committed MBE or WBE firm.
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Contract Goals Requirement - The approved MBE and WBE participation at time of award, but
not greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed MBE and WBE participation along with a listing of the
committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision
Payment Tracking System - On-line system in which the Contractor enters the payments made to

MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/VVendor/PaymentTracking/


https://apps.dot.state.nc.us/Vendor/PaymentTracking/

2015 - Case I, I1, 111 10 Davidson, Davie, Forsyth, Rowan and
Stokes Counties

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-IS.xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and prompt
disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the
signed MBE/WBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20
a%?20Subcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors
on a project that will meet this MBE and WBE goals. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes
in the work areas where MBEs and WBEs quoted on the project. This sheet is submitted with
good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business
Enterprises are established for this contract:

(A)  Minority Business Enterprises 0 %
1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and

reasonable steps to ensure that MBEs participate in at least the percent of the
contract as set forth above as the MBE goal.
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2 If the MBE goal is zero, the Contractor shall make an effort to recruit and use
MBEs during the performance of the contract. Any MBE participation obtained
shall be reported to the Department.

(B)  Women Business Enterprises 0 %

1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBESs participate in at least the percent of the
contract as set forth above as the WBE goal.

@) If the WBE goal is zero, the Contractor shall make an effort to recruit and use
WABESs during the performance of the contract. Any WBE participation obtained
shall be reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified
in the Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals
respectively. The Directory can be found at the following link.
https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to
use during the life of the contract. Only those identified to meet the MBE goal and the
WBE goal will be considered committed, even though the listing shall include both committed
MBE/WBE subcontractors and additional MBE/WBE subcontractors. ~ Any additional
MBE/WBE subcontractor participation submitted at the time of bid will be used toward overall
race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.
The Contractor shall indicate the following required information:

(A)  If either the MBE or WBE goal is more than zero,

1) Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of MBE
and WBE Subcontractors contained elsewhere in the contract documents in order
for the bid to be considered responsive. Bidders shall indicate the total dollar
value of the MBE and WBE participation for the contract.

(2) If bidders have no MBE or WBE participation, they shall indicate this on the
Listing of MBE and WBE Subcontractors by entering the word “None” or the
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number “0.” This form shall be completed in its entirety. Blank forms will not
be deemed to represent zero participation. Bids submitted that do not have
MBE and WBE participation indicated on the appropriate form will not be read
publicly during the opening of bids. The Department will not consider these bids
for award and the proposal will be rejected.

(€)) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not
count towards achieving the corresponding goal.

(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE
participation that is achieved during the project shall be reported in accordance with
requirements contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the
firm is responsible for meeting the goals or making good faith efforts to meet the goals, just like
any other bidder. In most cases, a MBE or WBE bidder on a contract will meet one of the goals
by virtue of the work it performs on the contract with its own forces. However, all the work that
is performed by the MBE or WBE bidder and any other similarly certified subcontractors will
count toward the goal. The MBE or WBE bidder shall list itself along with any MBE or WBE
subcontractors, if any, in order to receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.
A WBE bidder puts in a bid where they will perform 40% of the contract work and have
a WBE subcontractor which will perform another 5% of the work. Together the two WBE firms
submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which
fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE participation with
MBE certified subcontractors or documented through a good faith effort. It should be noted that
you cannot combine the two goals to meet an overall value. The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the
MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE
in the contract. This documentation shall be submitted on the Department’s form titled
Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the
sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or
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an official state holiday. In that situation, it is due in the office of the Engineer no later than
12:00 noon on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used
toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not
present), the MBE/WBE participation will not count toward meeting the MBE/WBE goal. If the
lack of this participation drops the commitment below either the MBE or WBE goal, the
Contractor shall submit evidence of good faith efforts for the goal not met, completed in its
entirety, to the Engineer no later than 12:00 noon of the eighth calendar day following opening
of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday. In that
situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state
business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith efforts
made to reach that specific goal(s).

One complete set and 3 copies of this information shall be received in the office of the Engineer
no later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day
falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of
the Engineer no later than 12:00 noon on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of MBE/WBE quotations shall be a part of the good faith effort
submittal. This documentation may include written subcontractor quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be
expected to obtain sufficient MBE/WBE participation. Adequate good faith efforts also mean
that the bidder actively and aggressively sought MBE/WBE participation. Mere pro forma
efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts
a bidder has made. Listed below are examples of the types of actions a bidder will take in
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive,
nor is it intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising, written notices, use of verifiable electronic means through the use
of the NCDOT Directory of Transportation Firms) the interest of all certified
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MBEs/WBEs who have the capability to perform the work of the contract. The bidder
must solicit this interest within at least 10 days prior to bid opening to allow the
MBESs/WBEs to respond to the solicitation. Solicitation shall provide the opportunity to
MBEs/WBEs within the Division and surrounding Divisions where the project is located.
The bidder must determine with certainty if the MBES/WBEs are interested by taking
appropriate steps to follow up initial solicitations.

Selecting portions of the work to be performed by MBES/WBEs in order to increase the
likelihood that the MBE and WBE goals will be achieved.

(1)  Where appropriate, break out contract work items into economically feasible units
to facilitate MBE/WBE participation, even when the prime contractor might
otherwise prefer to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the
contract MBE/WBE goals when the work to be sublet includes potential for
MBE/WBE participation (2" and 3" tier subcontractors).

Providing interested MBES/WBEs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

1) Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE
subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available MBE/WBE subcontractors and suppliers, so as
to facilitate MBE/WBE participation. Evidence of such negotiation includes the
names, addresses, and telephone numbers of MBES/WBEs that were considered,;
a description of the information provided regarding the plans and specifications
for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for MBEs/WBES to perform the work.

(2 A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and
would take a firm’s price and capabilities as well as contract goals into
consideration. However, the fact that there may be some additional costs
involved in finding and using MBES/WBESs is not in itself sufficient reason for
a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs
are reasonable. Also, the ability or desire of a prime contractor to perform the
work of a contract with its own organization does not relieve the bidder of the
responsibility to make good faith efforts. Bidding contractors are not, however,
required to accept higher quotes from MBES/WBEs if the price difference is
excessive or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder’s standing within its industry,
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membership in specific groups, organizations, or associates and political or social
affiliations (for example, union vs. non-union employee status) are not legitimate causes
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

(F) Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

(G) Making efforts to assist interested MBES/WBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(H)  Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBES/WBEs. Contact within 7 days from
the bid opening NCDOT’s Business Development Manager in the Business Opportunity
and Work Force Development Unit to give notification of the bidder’s inability to get
MBE or WBE quotes.

M Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

1) Whether the bidder’s documentation reflects a clear and realistic plan for
achieving the MBE and WBE goals.

2) The bidders’ past performance in meeting the MBE and WBE goals.

3) The performance of other bidders in meeting the MBE and WBE goals. For
example, when the apparent successful bidder fails to meet the goals, but others
meet it, you may reasonably raise the question of whether, with additional
reasonable efforts the apparent successful bidder could have met the goals. If the
apparent successful bidder fails to meet the MBE and WBE goals, but meets
or exceeds the average MBE and WBE participation obtained by other bidders,
the Department may view this, in conjunction with other factors, as evidence
of the apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the MBE and WBE goals can be met or that an adequate good
faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor
may appeal a determination of non-good faith made by the Goal Compliance Committee. If a
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contractor wishes to appeal the determination made by the Committee, they shall provide written
notification to the Engineer. The appeal shall be made within 2 business days of notification of
the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals

(A)

(B)

(©)

(D)

(E)

Participation

The total dollar value of the participation by a committed MBE/WBE will be counted
toward the contract goal requirements. The total dollar value of participation by
a committed MBE/WBE will be based upon the value of work actually performed by the
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.

Joint Checks

Prior notification of joint check use shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint check.
Notification shall be through submission of Form JC-1 (Joint Check Notification Form)
and the use of joint checks shall be in accordance with the Department's Joint Check
Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another
MBE firm may be counted toward the MBE contract goal requirement. The same holds
for work that a WBE subcontracts to another WBE firm. Work that a MBE subcontracts
to a non-MBE firm does not count toward the MBE contract goal requirement. Again,
the same holds true for the work that a WBE subcontracts to a non-WBE firm. If a MBE
or WBE contractor or subcontractor subcontracts a significantly greater portion of the
work of the contract than would be expected on the basis of standard industry practices,
it shall be presumed that the MBE or WBE is not performing a commercially useful
function. The MBE/WBE may present evidence to rebut this presumption to the
Department. The Department's decision on the rebuttal of this presumption may be
subject to review by the Office of Inspector General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may
count toward its contract goal requirement a portion of the total value of participation
with the MBE or WBE in the joint venture, that portion of the total dollar value being
a distinct clearly defined portion of work that the MBE or WBE performs with its forces.
Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its
expenditures for materials and supplies required to complete the contract and obtained
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from a MBE or WBE regular dealer and 100 percent of such expenditures from
a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures
to MBE/WBE firms that are not manufacturers or regular dealers:

1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

2 With respect to materials or supplies purchased from a MBE/WBE, which is
neither a manufacturer nor a regular dealer, count the entire amount of fees or
commissions charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site (but not the cost of the materials and supplies themselves),
provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to
MBEs and WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. To perform a commercially
useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity,
ordering the material and installing (where applicable) and paying for the material itself.
To determine whether a MBE/WBE is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices, whether
the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work,
and any other relevant factors.
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MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

1)

)

(3)

(4)

()

(6)

The MBE/WBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract, and
there shall not be a contrived arrangement for the purpose of meeting the
MBE or WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers
it employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE
may subcontract the work to another WBE firm, including an owner-operator who
is certified as a WBE. When this occurs, the MBE or WBE who subcontracts
work receives credit for the total value of the transportation services the
subcontracted MBE or WBE provides on the contract. It should be noted that
every effort shall be made by MBE and WBE contractors to subcontract to the
same certification (i.e., MBEs to MBEs and WBEs to WBES), in order to fulfill
the goal requirement. This, however, may not always be possible due to the
limitation of firms in the area. If the MBE or WBE firm shows a good faith effort
has been made to reach out to similarly certified transportation service providers
and there is no interest or availability, and they can get assistance from other
certified providers, the Engineer will not hold the prime liable for meeting the
goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the work to
a non-MBE/WBE is entitled to credit for the total value of transportation services
provided by the non-MBE/WBE subcontractor not to exceed the value
of transportation services provided by MBE/WBE-owned trucks on the contract.
Additional participation by non-MBE/WBE subcontractors receives credit only
for the fee or commission it receives as a result of the subcontract arrangement.
The value of services performed under subcontract agreements between the
MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

A MBE/WBE may lease truck(s) from an established equipment leasing business
open to the general public. The lease must indicate that the MBE/WBE has
exclusive use of and control over the truck. This requirement does not preclude
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the leased truck from working for others during the term of the lease with the
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute
priority for use of the leased truck. This type of lease may count toward the
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name
if it is not identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor
shall not terminate the MBE/WBE for convenience. This includes, but is not limited to,
instances in which the Contractor seeks to perform the work of the terminated subcontractor with
another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s
own forces or those of an affiliate. A MBE/WBE may only be terminated after receiving the
Engineer’s written approval based upon a finding of good cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer
for approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to
6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A)  Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional
MBE that was submitted at the time of bid may be used to fulfill the MBE commitment.
The same holds true if a committed WBE is terminated for good cause, an additional
WABE that was submitted at the time of bid may be used to fulfill the WBE goal. A good
faith effort will only be required for removing a committed MBE/WBE if there were no
additional MBEs/WBEs submitted at the time of bid to cover the same amount of work as
the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort
documenting the steps taken. Such documentation shall include, but not be limited to, the
following:

Q) Copies of written notification to MBES/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting
other items of work in the contract.
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Efforts to negotiate with MBES/WBEs for specific subbids including, at
a minimum:

@ The names, addresses, and telephone numbers of MBES/WBEs who were
contacted.

(b) A description of the information provided to MBES/WBES regarding the
plans and specifications for portions of the work to be performed.

A list of reasons why MBE/WBE quotes were not accepted.

Efforts made to assist the MBES/WBEs contacted, if needed, in obtaining bonding
or insurance required by the Contractor.

Decertification Replacement

1)

(2)

When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed by the
decertified firm will count toward the contract goal requirement.

When a committed MBE/WBE is decertified prior to the Department receiving
the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the
Contractor shall take all necessary and reasonable steps to replace the MBE/WBE
subcontractor with another similarly certified MBE/WBE subcontractor to
perform at least the same amount of work to meet the MBE/WBE goal
requirement. If a MBE/WBE firm is not found to do the same amount of work,
agood faith effort must be submitted to NCDOT (see A herein for required
documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in
additional work to the same extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by
MBEs/WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed MBE/WBE,
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the Contractor shall seek participation by MBES/WBEs unless otherwise approved by the
Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek
additional participation by MBES/WBEs equal to the reduced MBE/WBE participation caused
by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by
a MBE/WBE subcontractor. The Department reserves the right to require copies of actual
subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall
furnish the Engineer a copy of the agreement. The documentation shall also indicate the
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to
report all monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.
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Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
being approved for further work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate
the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be processed
for payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.

LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or
provide a specific written description of the location in the locate request.

RESOURCE CONSERVATION:
(5-21-13) 104-13 SP1 G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and
NCGS 136-28.8, it is the policy of the Department to aid in the reduction of materials that
become a part of our solid waste stream, to divert materials from landfills, and to find ways to
recycle and reuse materials for the benefit of the Citizens of North Carolina.

Initiate, develop and use products and construction methods that incorporate the use of recycled
or solid waste products in accordance with Article 104-13 of the 2012 Standard Specifications.
Report the quantities of reused or recycled materials either incorporated in the project or diverted
from landfills on the Project Construction Reuse and Recycling Reporting Form.

A location-based tool for finding local recycling facilities and the Project Construction Reuse
and Recycling Reporting Form are available at:

http://connect.ncdot.qov/resources/Environmental/Pages/North-Carolina-Recycling-
Locations.aspx
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DOMESTIC STEEL:
(4-16-13) 106 SP1 G120

Revise the 2012 Standard Specifications as follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the
following:

All steel and iron products that are permanently incorporated into this project shall be produced
in the United States except minimal amounts of foreign steel and iron products may be used
provided the combined material cost of the items involved does not exceed 0.1% of the total
amount bid for the entire project or $2,500, whichever is greater. If invoices showing the cost of
the material are not provided, the amount of the bid item involving the foreign material will be
used for calculations. This minimal amount of foreign produced steel and iron products
permitted for use is not applicable to high strength fasteners. Domestically produced high
strength fasteners are required.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United
States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional,
engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give
favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration,
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and
Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention,
Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors
and contractors who:

(A)  Have a contract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(C)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and
contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.
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Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and contractors
should contact other State Agencies to determine if those agencies have adopted Executive
Order 24.

LIABILITY INSURANCE:
(5-20-14) SP1 G160

Revise the 2012 Standard Specifications as follows:

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second
sentence of the third paragraph:

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’
compensation insurance carrier, or a certificate of compliance issued by the Department of
Insurance for self-insured subcontractors, irrespective of whether having regularly in service
fewer than three employees.

EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(O)  Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete
all of line 32, the first sentence of the second paragraph and the first word of the second sentence

of the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.
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SUBLETTING OF CONTRACT:
(11-18-2014) 108-6 SP1 G186

Revise the 2012 Standard Specifications as follows:

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second
sentence of the first paragraph:

All requests to sublet work shall be submitted within 30 days of the date of availability or prior
to expiration of 20% of the contract time, whichever date is later, unless otherwise approved by
the Engineer.

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second
sentence of the fourth paragraph:

Purchasing materials for subcontractors is not included in the percentage of work required to be
performed by the Contractor. If the Contractor sublets items of work but elects to purchase
material for the subcontractor, the value of the material purchased will be included in the total
dollar amount considered to have been sublet.

BIDS:

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds
$2,500,000.00, the bid will not be considered for award.

REJECTION OF UNBALANCED BIDS:

Section 101-3 of the Standard Specifications defines an unbalances bid as a unit or lump sum bid
price that does not reflect reasonable actual costs that the bidder anticipates for the performance
of the item in question along with reasonable proportionate share of the bidder’s anticipated
profit, overhead costs, and other indirect costs.

Section 102-14 of the Standard Specifications states that:

Any bid including any unit or lump sum bid price that is unbalanced to the potential detriment of
the Department will be considered irregular and may be rejected. In the event the Board
determines it is in the best public interest to accept such irregular bid, it may award the contract
based on such bid subject to the requirements of Subarticle 109-4(C).

COLLUSION:

Collusion can be defined as a non-competitive agreement between two or more entities that
attempt to gain an unfair advantage over others by fraud or other illegal means that are prohibited
by law. The North Carolina Department of Transportation does not tolerate collusion or other
fraudulent bidding activities and reserves the right to reject any and all bids that may be
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interpreted as to present the appearance of collusion, fraud, or any other bid-rigging activity in
accordance with Subarticle 102-15(F).

DEFAULT OF CONTRACT:

The Department of Transportation shall have the right to declare a default of contract for
breach by the Contractor of any material term or condition of the contract. Default of contract
shall be in accordance with the terms, conditions, and procedures of Article 108-9 of the
Standard Specifications.

AUTHORITY OF THE ENGINEER:
(01-30-14) 105-1 SPD 01-460

The Engineer for this project shall be the Division Engineer, Division 9, Division of Highways,
North Carolina Department of Transportation, acting directly or through his duly authorized
representative.

The Engineer will decide all questions which may arise as to the quality and acceptability of
work performed and as to the rate of progress of the work; all questions which may arise as to
the interpretation of the contract; and all questions as to the acceptable fulfillment of the contract
on the part of the Contractor. His decision shall be final and he shall have executive authority to
enforce and make effective such decisions and orders as the Contractor fails to carry out
promptly.

BANKRUPTCY:

The Department of Transportation, at its option, may terminate the contract upon filing by the
Contractor of any petition for protection under the provisions of the Federal Bankruptcy Act.

SUPERVISION BY CONTRACTOR:

At all times during the life of the project the Contractor shall provide one permanent employee
who shall have the authority and capability for overall responsibility of the project and who shall
be personally available at the work site within 24 hour notice. Such employee shall be fully
authorized to conduct all business with the subcontractors, to negotiate and execute all
supplemental agreements, and to execute the orders or directions of the Engineer.

At all times that work is actually being performed, the Contractor shall have present on the
project one competent individual who is authorized to act in a supervisory capacity over all work
on the project, including work subcontracted. The individual who has been so authorized shall
be experienced in the type of work being performed and shall be fully capable of managing,
directing, and coordinating the work; of reading and thoroughly understanding the contract; and
receiving and carrying out directions from the Engineer or his authorized representatives. He
shall be an employee of the Contractor unless otherwise approved by the Engineer.
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The Contractor may, at his option, designate one employee to meet the requirements of both
positions. However, whenever the designated employee is absent from the work site, an
authorized individual qualified to act in a supervisory capacity on the project shall be present.

TEMPORARY SUSPENSION OF WORK:

In accordance with Article 108-7 of the Standard Specifications, the Engineer will have the
authority to suspend the work wholly or in part, any written order for such periods as he may
deem necessary for any of the following reasons.

1. Conditions considered unfavorable for the suitable prosecution of the work, or

2. The Contractor's failure for correct conditions unsafe for workmen or the general public,
or

3. The Contractor has not carried out orders given to him by the Engineer, or

4. The Contractor's failure to perform any provisions of the contract.

CONTRACT BID QUANTITIES:

Contractor shall note that the contract quantities are used for figuring the lowest responsible
bidder only. No minimum amount of work is guaranteed under this contract.

DAMAGES:

Any damages to adjacent shoulders, medians, paved areas, utilities, property owners, or other
facilities that may occur during the prosecution of work shall be at the Contractor’s expense.

MISCELLANEOUS:

All work items necessary to complete the work other than listed on the Bid Proposal Form will
be considered incidental in nature and no further compensation will be made. Any work
performed in an unsatisfactory manner could be basis for cancellation of the contract.

All work performed by the Contractor shall be in compliance with the Standard Specifications
and Workmanship/Appearance done to the satisfaction of the Engineer.

MAINTENANCE OF THE PROJECT:

The Contractor shall be responsible for maintaining the project as directed by Section 104-10 in
the Standard Specifications for Roads and Structures, dated January 2012.
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PROJECT SPECIAL PROVISIONS
PURCHASE ORDER CONTRACT

MOBILIZATION:

Surfacing, Resurfacing, Pavement Repairs, Pavement Markings on sections of roadway at
various locations in the counties will be designated.

The Contractor will be notified of all paving work and shall begin work within 14 calendar days
after notification or as determined by the Engineer. Failure to respond within the designated
time frame or as approved by the Engineer may result in cancellation of this contract.

A separate bid item will be used for mobilization when the asphalt tonnage’s fall below the
minimum for the Case | quantities at each approved site. The Contractor shall consider a

separate bid item for mobilization per “Each”, EA.

EMERGENCY CALL BACK MOBILIZATION:

The Contractor shall include a cost for mobilizing into the county on an emergency basis. Under
this item the contractor shall respond after first initially being contacted to the required
emergency section within 24 hours. Failure to respond within the time frame will result in
nonpayment of this item. Emergency mobilization will have the same limits as stated in this
proposal and the Contractor shall consider this when submitting the bid for “Emergency Call
Back Mobilization”, per “Each”. EA

PAVEMENT REPAIR:

The Contractor shall repair the existing pavement in predesignated areas. This work shall consist
of removing the existing material to a depth of approximately 6 to 12 inches below the existing
finished grade, compacting the excavated area, and placing approximately 6 to 12 inches of
Bituminous Concrete Intermediate Course — Type | 19.0B in the excavated area.

Payment for the item “Pavement Repairs” shall be compensation for excavation and
compaction of repair areas; removal and disposal of the existing pavement and base material;
tacking pavement edges; and furnishing. Placing and compacting bituminous material.

Basis of payment will be included in the pay item for “Pavement Repairs”. Type | 19.0B, unit
in tons.

PAVING:

The placing of Bituminous Concrete Surface Course, (Type S 9.5B, Type S 9.5C), Bituminous
Concrete Intermediate Course, (Type | 19.0B), Bituminous Concrete Base Course, (Type B
25.0B), will be on a per ton basis in place and accepted for either a Case I, Case Il or Case Il
project location. Definition of each Case as follows:
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Case | A project location requiring 50 to 249 tons of BCBC, Type B
25.0B to complete.
A project location requiring 50 to 249 tons of BCIC, Type | 19.0B
to complete.
A project location requiring 50 to 249 tons of BCSC, Type SF
9.5A, S 9.5B to complete.

Case Il A project location requiring 250 to 549 tons of BCBC, Type B
25.0B to complete.
A project location requiring 250 to 549 tons of BCIC, Type |
19.0B to complete.
A project location requiring 250 to 549 tons of BCSC, Type SF
9.5A, S 9.5B, S 9.5C to complete.

Case Il A project location requiring 550 or more tons of BCIC, Type |
19.0B to complete.
A project location requiring 550 or more tons of BCSB, Type SF
9.5A, S 9.5B, S 9.5C to complete.

Payment will be made under:

BCBC, Type B 25.0B Case | (50 to 249 tons) Ton
BCBC, Type B 25.0B Case Il (250 to 549 tons) Ton
BCIC, Type 1 19.0B Case | (50 to 249 tons) Ton
BCIC, Type 1 19.0B Case Il (250 to 549 tons) Ton
BCIC, Type 1 19.0B Case Ill (550 or more tons) Ton
BCSC, Type SF 9.5A Case I (50 to 249 tons) Ton
BCSC, Type SF 9.5A Case Il (250 to 549 tons) Ton
BCSC, Type SF 9.5A Case Il (550 or more tons) Ton
BCSC, Type S 9.5B Case | (50 to 249 tons) Ton
BCSC, Type S 9.5B Case Il (250 to 549 tons) Ton
BCSC, Type S 9.5B Case Il (550 or more tons) Ton
BCSC, Type S 9.5C Case Il (250 to 549 tons) Ton
BCSC, Type S 9.5C Case Il I (550 or more tons) Ton

Payment will be made at the unit price bid per ton of Bituminous Concrete Surface Course,
(Type S 9.5B, Type S 9.5C), Bituminous Concrete Intermediate Course, (Type | 19.0B),
Bituminous Concrete Base Course, (Type B 25.0B), for Case I, II, or 11l in place and accepted.
Such payments will be full compensation for all material and work involved in the production
and placement of the mix including: asphalt cement; tack coat; trimming broken materials from
pavement edge (as needed) to provide a neat edge; providing and placing constructions signs;
equipment; and all other items incidental to the work. No separate payment will be made for any
other item, except for adjustment of manhole, meter or valve boxes which will be paid for at the
contract price bid for each manhole, meter or valve box satisfactorily adjusted by the contractor.
All equipment used in conjunction of asphalt placement shall meet the requirements of Section
610, Standard Specifications for Roads and Structures, 2012.
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The Contractor shall be paid based on the Case I, 11, 11 bid prices for each site IF, the Contractor
REMOBILIZES (Hauling Equipment) to another separate location approved by the Engineer.

ADJUSTMENT OF MANHOLES, METERS & VALVE BOXES:

All manholes, meters and valve boxes in areas to be paved shall be adjusted by the contractor
once the final layer of asphalt has been placed. The Contractor is responsible for locating all
manholes, meters and valve boxes covered by his paving operation prior to paving. Existing
walls shall be sufficient depth to provide for the adjustment. The adjustment shall be performed
with brick or block masonry or Portland cement concrete, in accordance with subarticle 840.3(B)
or as approved by the Engineer.

Backfill of excavated areas through an existing pavement shall be accomplished by the use of
Portland cement concrete meeting the requirements for Class B or any higher class of concrete or
S 9.5B asphalt at the discretion of the Engineer, This concrete shall be tinted. The cost will be
under a separate bid item per each, EA.

The adjustment of structures will be paid on a per each (EA) basis, based on the structure and
type of material used.

FULL LANE CLOSURE ONLY:

When the Contractor is Surfacing, Resurfacing, making pavement repairs or installing pavement
markings in areas needing a full lane closure, or as determined by the Engineer, the contractor
shall provide a full lane closure in accordance with the latest edition of MUTCD and payment
will be made on a separate bid item, per day for full lane closure and will be full compensation
for all cost of furnishing, installing, maintaining, relocating and finally removing any and all
signs, barricades, drums, cones, flashing arrow boards, truck mounted impact attenuators and all
other traffic control devices required to safely perform the construction work and protect the
public. A separate bid item will cover full lane closure per “Each”, EA.

THERMOPLASTIC PAVEMENT MARKINGS:

The Contractor shall be responsible for furnishing and placement of thermoplastic reflective
pavement markings in the form of lines and symbols of the type specified herein and shown in
the field by the Engineer. These markings shall be installed at various locations throughout the
county as directed by the Engineer. Installation shall be performed in accordance with the
Standard Specifications for Roads and Structures, January 2012 of the North Carolina
Department of Transportation and as shown in the 2012 Roadway Standard Drawings of the
North Carolina Department of Transportation. The Contractor shall furnish all materials,
services, labor, and equipment necessary for the required pavement preparation and pavement
marking installation. The Contractor shall provide sufficient personnel experienced in the
handling and application of the thermoplastic pavement marking materials to assure that the
work is done properly.

PRE-LINING AND TEMPORARY PAINT WILL BE CONSIDERED INCIDENTAL TO
THE THERMOPLASTIC MARKINGS.
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Payment for Pavement marking messages shall be full payment for all letters, characters, and
lines associated with installing required messages per Standard Drawings.

The Contractor shall note that the minimum dollar ($) amount of stripping will be $500.00
before being called into the county for a site location.

The material shall be plainly visible to the motorist both day and night. Nighttime visibility shall
be enhanced by retro-reflection induced by standard automobile headlights.

Pavement Marking Lines (4, 90 mil)

Pavement Marking Lines (4”, 120 mil)

Pavement Marking Lines (8”, 90 mil)

Pavement Marking Lines (8, 120 mil)

Pavement Marking Lines (247, 120 mil)

Pavement Marking Symbols (Left, Straight, Right)
Pavement Marking Symbols (Combination Symbols)

Pavement Marking Complete Messages (School, Only, RXR)

TIME LIMITATIONS FOR REPLACEMENT

Linear Foot
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Each
Each
Each

Facility Type

Marking Type

Replacement Deadline

Full-control-of-access multi-
lane roadway (4 or more total
lanes) and ramps, including
Interstates

All markings

By the end of each workday’s
operation if the lane is opened
to traffic

Multi-lane roadways (3 or
more lanes) and ramps

Center Line, Lane Line,
Railroad symbols, Stop bars
and school symbols

By the end of each workday’s

operation if the lane is opened

to traffic (temporary paint with
beads may be used)

Edge Lines, gore lines and all
other symbols

By the end of the 3™ calendar
day after obliteration

Two-lane, two-way roadways

All centerline markings,
railroad, Stop bars and school

By the end of the 5" calendar
day after obliteration

symbols
Edge Lines and all other By the end of the 15™ calendar
symbols day after obliteration
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PROJECT SPECIAL PROVISIONS

ROADWAY

ASPHALT PAVEMENTS - SUPERPAVE:
(6-19-12) (Rev. 10-21-14) 605, 609, 610, 650, 660 SP6 ROL

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this
article, including Table 601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in
Table 605-1.

TABLE 605-1
APPLICATION RATES FOR TACK COAT
- Target Rate (gal/sy)
Existing Surface Emulsified Asphalt
New Asphalt 0.04 £0.01
Oxidized or Milled Asphalt 0.06 £ 0.01
Concrete 0.08 £0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be
overheated during storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX
FORMULA ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last
paragraph.
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Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first
paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the

NCDOT Approved Products List for WMA Technologies available at:
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%
20Asphalt%20Approved%20L.ist.pdf

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the
following:

TABLE 610-1
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT#
Binder Grade HMA WMA
JMF Temperature JMF Temperature Range
PG 64-22 300°F 225 - 275°F
PG 70-22 315°F 240 - 290°F
PG 76-22 335°%F 260 - 310°F
A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15°

and minus 25° of the temperature specified on the JMF.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the
second paragraph. Line 7, in the second sentence of the second paragraph, replace “275°F” with
“275°F or greater.”

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17,
replace the second sentence of the first paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the location of
the paving operation away from artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, replace
Table 610-5 with the following:


https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
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TABLE 610-5
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0B, C 35°F
119.0B,C, D 35°F
SF9.5A, S9.5B 40°F*
S9.5C, S12.5C 45°F~
S9.5D, S12.5D 50°F
A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the

minimum surface and air temperature shall be 50°F.

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth
sentence of the first paragraph replace “so as to overlap the top of the truck bed and” with “to”.

Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following:

TABLE 650-1
OGAFC GRADATION CRITERIA
Sieve Size (mm) Type FC-1 Type FC-1 Modified = Type FC-2 Modified

19.0 - - 100

12.5 100 100 80 - 100

9.50 75 - 100 75 - 100 55-80

4.75 25 - 45 25-45 15-30

2.36 5-15 5-15 5-15

0.075 1.0-3.0 1.0-3.0 20-4.0

Page 6-50, Table 660-1 MATERIAL APPLICATION RATES AND TEMPERATURES,
lines 1-2, replace Note A in Table 660-1 with the following:

A. Use No. 6M, No. 67, No. 5 and No. 78M aggregate for retreatment before an asphalt
overlay on existing pavement based on the width of the cracks in the existing pavement.
Choose No. 78M for sections of roadway where the average width of existing cracks is
1/4" or less in width, No. 67 for sections of roadway where the average width of existing
cracks are 1/4" to 5/8" in width and choose No. 5 for sections of roadway where the
existing crack widths are greater than 5/8".

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(11-21-00) (Rev. 7-17-12) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Base Course Type B 25.0 4.4%
Asphalt Concrete Intermediate Course Type 119.0 4.8%
Asphalt Concrete Surface Course Type S 4.75A 6.8%

Asphalt Concrete Surface Course Type SA-1 6.8%
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Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course TypeS9.5 6.0%
Asphalt Concrete Surface Course TypeS125 5.6%

The actual asphalt binder content will be established during construction by the Engineer within
the limits established in the 2012 Standard Specifications.

ASPHALT PLANT MIXTURES:
(7-1-95) 609 SP6 R20

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders
made for the purpose or with other equipment approved by the Engineer.

PRICE ADJUSTMENT PROCEDURES ASPHALT BINDER FOR PLANT MIX:

Article 620-4 of the 2012 Standard Specifications states that adjustments will be made to
payments due the Contractor for each grade of asphalt binder when it has been determined that
the monthly average terminal F.O.B. Selling Price of asphalt binder, has fluctuated from the Base
Price Index for Asphalt Binder included in the Project Special Provisions.

The contract bid price for asphalt will be adjusted quarterly based on the monthly average
terminal FOB Selling Price as listed on
http://www.ncdot.org/doh/opeartions/dp_chief _eng/constructionunit/paveconst/Asphalt Magmt/a

cprices/

The base liquid price for this contract will be $557.609.
The asphalt prices in this contact will be adjusted based on the formula given below.

The following generic assumptions will be used:
All S 9.5 mixed contain 6% liquid AC
All 1 19.0 mixes contain 4.8% liquid AC
All B 25.0 mixes contain 4.4% liquid AC

The assumptions above are for contract price calculations only. All mixes must have an
approved JMF to be used on NCDOT projects. The actual liquid content of the mixes will not be
used in determining price adjustments.

Example:

Contract Base Price for Liquid $557.69 / ton

Contract Bid Price for S 9.5B $ 60.00/ton

Liquid AC in S 9.5B 6.0%

2000Ibs / ton x 0.06% 120 Ibs. of liquid AC per ton of asphalt
120 Ibs. liquid / 2000 Ibs. / ton 0.06 ton of liquid AC

$615.00 / ton x 0.06 ton $ 36.90 liquid cost per ton of asphalt
$ 60.00 bid price /ton - $ 36.90 $ 23.10/ ton — stone, labor, equip,

overhead cost per ton of asphalt


http://www.ncdot.org/doh/opeartions/dp_chief_eng/constructionunit/paveconst/Asphalt_Mgmt/acprices/
http://www.ncdot.org/doh/opeartions/dp_chief_eng/constructionunit/paveconst/Asphalt_Mgmt/acprices/
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Current liquid price at time of adjustment $600.00 / ton

$ 600.00 - $ 557.69 $ 60.00 difference

$ 42.31/$557.69 0759 = 7.59% increase

Liquid price increase

$ 42.31x0.0759=%$3.21 $36.90+$% 3.21 =$40.11 /ton liquid

cost per ton of asphalt

Asphalt price increase, price for S 9.5B line item in contract

$40.11 (new liquid) + $ 23.10 (stone, labor, etc.)  $63.21/ton

So the new price per ton for S 9.5B on the contract will be $63.21 / ton for the month.
All asphalt items in this contract will be adjusted monthly by this procedure.

FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 5-15-12) 610 SP6 R45

Final surface testing is not required on this project.

ASPHALT CONCRETE SURFACE COURSE COMPACTION:
(7-1-95) (Rev. 8-21-12) SP6 R49R

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the
2012 Standard Specifications and the following provision:

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled
pneumatic tired roller with the final rolling by a steel wheel roller.

ADJUSTMENT TO MANHOLES:
(7-1-95) (Rev. 8-21-12) 858 SP8 R96R

The Contractor's attention is directed to Section 858-3 of the 2012 Standard Specifications.

Make adjustments to manholes on this project by using rings or rapid set (grout, mortar, or
concrete) as approved by the Engineer.
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MATERIALS:
(2-21-12) (Rev. 3-17-15) 1000, 1002, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 ROL

Revise the 2012 Standard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first
paragraph with the following:

Type IL, IP, IS or IT blended cement may be used instead of Portland cement.
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

Use materials which do not produce a mottled appearance through rusting or other staining of the
finished concrete surface.

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

Consistency Max.

Maximum Water-Cement Ratio Cement Content

S - Slump
— 8 £< > . . Non Air-
° o o8 Air-Entrain . . .
25 S o Conérste ed Entrained 3 . B Vibrated Non- Vibrated
08 £&95 Concrete £ § £
= © Rounded Angular Rounded Angular S S i i
Aggregate Aggt;e— Aggregate Aggt[ae— Min. Max. Min. Max.
Units psi inch inch Ib/cy Ib/cy Ib/cy Ib/cy
AA 4,500 0.381 0.426 - - 35 - 639 715 - -
AASIP 4500 0381  0.426 - - 15 - 639 715 - -
5-7 dry
Drilled Pier 4,500 - - 0.450 0.450 - 7-9 - - 640 800
wet
A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 -
15
machine-
laced
B 2,500 0.488 0.567 0.559 0.630 p2 5 4 508 - 545 -
haﬁd—
placed
Sand Light-
weight 4,500 - 0.420 - . 4 . 715 . - -
Latex 3,000 _ _ _ _ - -
Modified 7 day 0.400 0.400 6 658
Flowable
Eill 150 max. asneeded | as needed asneeded | as needed - F;g\llg— - - 40 100
excavatable at 56 days
Flowable
Fill 125 as needed as needed as needed as needed - F;g\l’:' - - 100 neZZe d
non-excavatable
4,500 )
Pavement field 0.559 0.559 - - - 526 - - -
650 3.0 hand
flexural, place
design only
See as as as as as
Precast 1'56;t;|_el asneeded  as needed - - & needed needed needed needed needed
See
per See Table ) B _ as ) )
Prestress contract 1078-1 Table 8 564 needed

1078-1
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Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A),
MATERIALS, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the
following to the table of item references:

Item Section
Type IL Blended Cement 1024-1

Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO,
replace with the following:

Class of Concrete Rounded Aggregate Angular Aggregate
AA and AA Slip Form .366 410
A 469 512
B 469 545
Pavement 538 538

Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT
CONCRETE, lines 30-31, delete the second sentence of the third paragraph.



Stokes Counties

Davidson, Davie, Forsyth, Rowan and

39

2015 - Case I, 11, 111

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace

with the following:

TABLE 1005-1
AGGREGATE GRADATION - COARSE AGGREGATE

Percentage of Total by Weight Passing

MAQ. 2" H: 1 3/4™ | 1/2" | 3/8™ #4 #8 #10 = #16 = #40 @ #200 Remarks
Size # 12
90- 20- )
4 100 100 55 0-15 - 0-5 - - - - - A Asphalt Plant Mix
467M | 100 95 - 35 - 0-30 0-5 - - - - A Asphalt Plant Mix
100 70
90- 20- .
5 - 100 100 55 0-10 05 - - - - - A AST, Sediment Control Stone
95- 5. AST, Str. Concrete,
57 - 100 100 - 60 - 0-10 05 - - - A Shoulder Drain,
Sediment Control Stone
57TM - 100 X - 25- - 0-10 = 0-5 - - - A AST, Concrete Pavement
100 45 '
90- 20-
oM - - 100 100 55 0-20 0-8 - - - - A AST
90- 20- AST, Str. Concrete,
67 - - 100 g0 - g 010 05 - - - A Asphalt Plant Mix
98- 75- 20- Asphalt Plant Mix, AST,
78M ) ) ) 100 100 100 @ 45 0-15 ) ) ) A Str. Conc, Weep Hole Drains
35- Asphalt Plant Mix,
14M - - - - - 100 70 5-20 - 0-8 - A AST, Weep Hole Drains,
Str. Concrete
85- 10-
9 - - - - - 100 100 40 - 010 - A AST
75- 55- 35- 25- 14- 4- Aggregate Base Course,
ABC - 100 97 - 80 - 55 - 45 - 30 128 Aggregate Stabilization
ABC 75- 45- 20- 0- 0- . I
A_/\_v - 100 100 - 79 - 40 - 25 - - 128 Maintenance Stabilization
Light- 80- 5-
- - - - 100 0-20 - 0-10 - 0-2.5 AST
weight® 100 40

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth
paragraph:

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is
limited to between 5 and 12% by weight and the constituents shall be interground. Class F fly
ash can replace a portion of Type IL blended cement and shall be replaced as outlined in
Subarticle 1000-4(1) for Portland cement. For mixes that contain cement with alkali content
between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the
Department, use a pozzolan in the amount shown in Table 1024-1.

Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence
of the second paragraph with the following:

Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation
Program (NTPEP) laboratory for concrete admixture testing.

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following:
All fencing material and accessories shall meet Section 106.

Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second
paragraph and replace with the following:

Use geotextile fabrics that are on the NCDOT Approved Products List.

Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically
stabilized earth (MSE) wall faces” with “temporary wall faces”.
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Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the
following:

TABLE 1056-1
GEOTEXTILE REQUIREMENTS
Requirement (MARV")

Property Type 1 Type 2 Type 3° Type 4 Type 5¢ Test
Typical Shoulder Under Temporary Soil Temporary  Method
Application Drains RipRap  Silt Fence Stabilization Walls
(f/'l%n?&at('zog) >50%  250% @ <25% < 50% <sow A1V
Grab Strength 100 Ib i ASTM
(MD & CD) D4632
Tear Strength ~ Table 1°,  Table 1°, Table 1°, ASTM
(MD & CD) Class 3 Class 1 i Class 3 i D4533
Puncture ASTM
Strength i i D6241
2,400 Ib/ft
Ultimate (unless
Tensile required ASTM
Strength i i i i otherwise =~ D4595
(MD & CD) in the
contract)
Permittivity 0.20 sec™ gi’lg'\f
D
Apparent Toable 2 0 E ASTM
Opening Size 15% to 50% Table7°  Tables® ~ NO30T  pazsg
UV Stability In Situ Soil
. Passing No. 200 ASTM
(Retained 70% D4355
Strength)

MARYV does not apply to elongation
Minimum roll width of 36" required
Minimum roll width of 13 ft required
AASHTO M 288

. US Sieve No. per AASHTO M 92

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two
sentences with the following:

Mmooy

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof
load testing will only be required for new casting designs during the design process, and
conformance to M306 loading (40,000 Ibs.) will be required only when noted on the design
documents.
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the
following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design
Compressive

28 Day Design
Compressive

Property Strength Strength
6,000 psi or less greater thgn
’ 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+ 2% 5+ 2%

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D)
with the following:

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole
Immersion Test.

(C)  Atleast 3 panels of 4"x6"x1/4" for the EIcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as
specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product
has been tested for slip coefficient and meets AASHTO M253, Class B.

Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the
description for Type 2 and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. It may be used to patch
spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third
sentences of the description for Type 3A. Lines 16-22, delete Types 6A, 6B and 6C.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph
with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and
other fixtures in hardened concrete, the manufacturer shall submit test results showing that the
bonding system will obtain 125% of the specified required yield strength of the fixture. Furnish
certification that, for the particular bolt grade, diameter and embedment depth required, the
anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.
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For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete

compressive strength used in this test. Use adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum

temperature application, setting time, shelf life, pot life, shear strength and compressive strength.

Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the

following:

TABLE 1081-1
PROPERTIES OF MIXED EPOXY RESIN SYSTEMS

Property Type 1l Type 2 Type 3 Type Type Type
3A 4A 4B
Viscosity-Poises at 77°F + 2°F Gel 10-30 25-75 Gel 40-150 40-150
Spindle No. - 3 4 -- 4 4
Speed (RPM) - 20 20 - 10 10
Pot Life (Minutes) 20-50 30-60 20-50 5-50 40-80 40-80
Minimum Tensile Strength at 1,500 2,000 4,000 4,000 1,500 1,500
7 days (psi)
Tensile Elongation at 7 days (%) 30 min. 30 min. 2-5 2-5 5-15 5-15

Min. Compressive Strength of 3,000 4,000- 6,000- 6,000 3,000 3,000

2". mortar cubes at 24 hours (Neat) (Neat)
Min. Compressive Strength of 5,000 - - - - 5,000
2" mortar cubes at 7 days (Neat)
Maximum Water Absorption (%) 15 1.0 1.0 1.5 1.0 1.0

Min. Bond Strength Slant Shear 1,500 1,500 2,000 2,000 1,500 1,500
Test at 14 days (psi)

Type 5

1-6

50

20-60

4,000

2-5

6,000

1.0

1,500
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Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence
of the first paragraph with the following:

Manufacturers choosing to supply material for Department jobs must submit an application
through the Value Management Unit with the following information for each type and brand
name:

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following:
(3) Type of the material in accordance with Articles 1081-1 and 1081-4,

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace
“AASHTO M 237” with “the specifications”.

Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of
the last paragraph.

Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first
paragraph replace “Type 1” with “Type 3”.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.

Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081:
1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS

(A)General

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces.

(B) Classification
The types of epoxies and their uses are as shown below:

Type | — Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid
adherence to traffic markers to the surface of pavement.

Type Il — Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is
recommended for adherence of traffic markers to pavement surfaces when rapid set is not
required.

Type 111 — Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid
setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic
markers.

Type IV — Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.
(C) Requirements

Epoxies shall conform to the requirements set forth in AASHTO M 237.

(D) Prequalification

Refer to Subarticle 1081-1(E).
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(E) Acceptance
Refer to Subarticle 1081-1(F).

Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with
the following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or
ASTM A690 unless otherwise required by the plans. Steel sheet piles shall be coated as required
by the plans. Galvanized sheet piles shall be coated in accordance with Section 1076.
Metallized sheet piles shall be metallized in accordance to the Project Special Provision
“Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and

a 0.5 mil seal coating. Any portion of the metallized sheet piling encased in concrete shall
receive a barrier coat. The barrier coat shall be an approved waterborne coating with a low-
viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.

The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil
dry film thickness. The manufacturer shall issue a letter of certification that the resin chemistry
of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and
suitable for tidal water applications.

Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the
following:

The epoxy shall meet Article 1081-4.

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type I,
Standard Setting. Use Type Il when the pavement temperature is above 60°F or per the
manufacturer’s recommendations whichever is more stringent. Use Type I when the pavement
temperature is between 50°F and 60°F or per the manufacturer’s recommendations whichever is
more stringent. Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement
markers to the pavement surface when the pavement temperature is between 32°F and 50°F or
per the manufacturer’s recommendations whichever is more stringent.

Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081 with
“Article 1081-4”.

Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081 with
“Article 1081-4".

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with
the following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm
lead.

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second
paragraph with the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2
and 23 USC 8 109(r).
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Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the
following after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads,
without crushing, to check for any levels of arsenic and lead. If any arsenic or lead is detected,
the sample shall be crushed and repeat the test using X-ray Fluorescence. If the X-ray
Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States
Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm
arsenic or 200 ppm lead.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Observation Eggglr;ce % E) § £ o Fluorescent Fluorescent
1 -1 — nd vy
Angle, degrees degrees = ST m  Yellow Green Yellow
0.2 -4.0 525 395 52 95 30 420 315
0.2 30.0 215 162 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 100 14 27 6 110 81
1.0 -4.0 120 60 8 16 3.6 64 48

1.0 30.0 45 34 45 9 2 36 27
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal
year. The allotments shall be multiyear allotments and shall be based on estimated revenues and
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided
funds are available. The State reserves the right to terminate or suspend any transportation
project contract, and any transportation project contract shall be so terminated or suspended if
funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given
a written notice of termination at least 60 days before completion of scheduled work for which
funds are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Subarticle 108-13(E) of the 2012 Standard Specifications.

ERRATA
(1-17-12) (Rev. 11-18-14) Z-4

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with
“Article 107-25”.
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as
follows: Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with
“(4) Approval”.

Division 3
Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”.
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Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with
“reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of
Po.o75/Ppe Ratio with ““1.0”.
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)”  with
“Subarticle 1012-1(E)”

Division 8
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with
“Portland Cement Concrete, Class A”.

Division 10
Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16" with “Table 1081-2”,
replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18" with
“Table 1081-4".

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables
with “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7".

Division 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with
“Subarticle 235-3(C)”.
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the
following: W=LD\P + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and
replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect
Center, delete this subarticle.
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Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01”
with “1631.01”.

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) (Rev. 10-15-13) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific
project sites located in the quarantined area or for any regulated article used on this project
originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by
an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or
other noxious weeds.

CoNOR LN
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MINIMUM WAGES
(7-21-09) 75

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay
to each of his employees, wages at a rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on
this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.

ON-THE-JOB TRAINING
(10-16-07) (Rev. 5-21-13) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the Alternate
Program. Standard OJT requirements typically associated with individual projects will no longer
be applied at the project level. Instead, these requirements will be applicable on an annual basis
for each contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.
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Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make
every effort to enroll minority and women as trainees to the extent that such persons are available
within a reasonable area of recruitment. This training commitment is not intended, and shall not
be used, to discriminate against any applicant for training, whether a member of a minority group
or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming
year’s activity with the Department. At the beginning of each year, all contractors eligible will
be contacted by the Department to determine the number of trainees that will be assigned for the
upcoming calendar year. At that time the Contractor shall enter into an agreement with the
Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties.
The number of training assignments may range from 1 to 15 per contractor per calendar year.
The Contractor shall sign an agreement to fulfill their annual goal for the year. A sample
agreement is available at www.ncbowd.com/section/on-the-job-training.

Training Classifications
The Contractor shall provide on-the-job training aimed at developing full journeyman level

workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are
not all-inclusive. Where the training is oriented toward construction applications, training will
be allowed in lower-level management positions such as office engineers and estimators.
Contractors shall submit new classifications for specific job functions that their employees are
performing. The Department will review and recommend for acceptance to FHWA the new
classifications proposed by contractors, if applicable. New classifications shall meet the
following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and


http://www.ncbowd.com/section/on-the-job-training
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The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to
the subcontract. However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first
year of apprenticeship or training. The number of trainees shall be distributed among the work
classifications on the basis of the contractor’s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been
employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting
company compliance under these contract documents. These documents and any other

information as requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.
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Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement. Trainees will be allowed to be transferred
between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken
off the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.



2015 - Case I, 11, 111 TC-1 Davidson, Davie, Forsyth, Rowan and
Stokes Counties

WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS

TEMPORARY TRAFFIC CONTROL (TTCQ):
(7-16-13) (Rev. 7-15-14) (Div. Rev. 2-9-15) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications
and the following provisions:

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in
these plans prior to beginning any other work. Use a lane closure or slow moving operation to
complete the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No.
1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway
Standard Drawings. Use a moving operation only if the minimum speed maintained at all times
is 3 mph with no stops that narrow or close a lane of travel. If the moving operation is
progressing slower than 3 mph at any time, install a lane closure. Maintain the existing traffic
pattern at all times, except in the immediate work zone where lane closures are allowed as
determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05,
1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01
of the 2012 Roadway Standard Drawings when closing a lane of travel in a stationary work zone
such as pavement patching resurfacing, or pavement marking removal. Properly ballasted cones
and skinny drums may be used instead of drums. However, drums are required for the upstream
taper portion of lane closures in all applications. The stationary work zone shall be a maximum
of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by
the Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the
appropriate pilot vehicle warning signing as directed by the Engineer. During periods of
construction inactivity, return the traffic pattern to the existing alignment and remove or cover
any work zone signs. When covering work zone signs, use an opaque material that prevents
reading of the sign at night by a driver using high beam headlights. Use material, which does not
damage the sign sheeting. Replace any obliterated markings as required by other sections of the
2012 Standard Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of
an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of
the 2012 Roadway Standard Drawings. When personnel and/or equipment are working within
a lane of travel of an undivided facility, close the lane according to the traffic control plans, 2012
Roadway Standard Drawings or as directed by the Engineer. Conduct the work so that all
personnel and/or equipment remain within the closed travel lane. Do not work simultaneously,
on both sides of an open travel way, within the same location, on a two-lane, two-way road.
Perform work only when weather and visibility conditions allow safe operations as directed by
the Engineer.

When utilizing a slow-moving operation for such items as pavement marking and marker
placement, as a minimum the slow moving operation caravan shall consist of the vehicles and
devices shown on the Moving Operation Caravan Details according to Roadway Standard
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Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings. Traffic cones may be
used when necessary to provide additional protection of wet pavement markings. Ballast all
traffic cones so they will not be blown over by traffic.

TRAFFIC OPERATIONS:
1) Drop-Off Requirements and Time Limitations:

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts
of 1.5 inches

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation
within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each
work day for nominal lifts of greater than 1.5 inches of asphalt course

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to
an open travel lane that has an edge of pavement drop-off as follows:

(A)  Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph
or greater.
(B)  Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph.

For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with
suitable compacted material, as approved by the Engineer. The material, equipment and labor
associated with this operation will be at no expense to the Department. This work is not
considered part of shoulder reconstruction.

2) Project Requirements:

Failure to comply with the following requirements will result in a suspension of all other
operations:

1. Obtain written approval of the Engineer before working in more than one location or setting
up additional lane closures. The maximum length of any one lane closure is 1 mile unless
otherwise directed by the Engineer.

2. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

3. Traffic Control for the milling and/or paving of ramps is to be done according to Standard
Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the
Engineer. If approved, Contractor will provide plans and devices for the detour at no
additional cost to the department.

4. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install the
following portable signs to warn drivers of the conditions. These are to include, but not
limited to “Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement”
(W8-15) w/ Motorcycle Plague mounted below. These are to be dual indicated on Multi-
Lane Roadways with speed limits 45 mph and greater where lateral clearance can be
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obtained within the median areas. These portable signs are incidental to the other items
of work included in the proposal.

3) Work Zone Signing:

Description

Install advance/general warning work zone signs according to the Detail Drawing provided in
these plans prior to beginning of work. Install and maintain signing in accordance with the
attached drawings and Divisions 11 and 12 of the 2012 Standard Specifications.

(A) Installation

All stationary Advance/General warning work zone signs require notification to existing Utility
owners per Article 105-8 of the 2012 Standard Specifications and Special Provision SP1 G115
within 3 to 12 full working days prior to installation.

Install all Advance/General warning work zone signs before beginning work on a particular site.
If signs are installed more than seven (7) calendar days prior to the beginning of work on a
particular map, cover the signs until the work begins. Install each work zone Advance/General
warning sign separately and not on the same post or stand with any other sign except where an
advisory speed plate or directional arrow is used.

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise
directed by the Engineer. All sign locations to be verified by the Engineer prior to installation.
Once the signs have been installed and accepted, any sign relocations requested by the
Department will be compensated in accordance with Article 104-7. Any additional signs other
than the ones shown in the drawing will be compensated in accordance with Article 104-7.

No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet
of resurfacing along the —Y- line. Whenever work proceeds through an intersection, portable
signs shall be used for traffic control. There will be no direct compensation for any portable
signing.

If there is a period of construction inactivity longer than 14 calendar days, remove or cover
advance/general warning work zone signs. Uncover advance/general warning work zone signs
no more than 7 calendar days before work resumes. All other operations may be suspended upon
failure to comply with the above requirements. Such suspended operations would not be
resumed until the above requirements are fulfilled.

(B) Sign Removal

All stationary work zone signs shall be removed once the project is substantially complete. The
project is substantially complete when the resurfacing operations are completed and the
shoulders are brought up to the same elevation as the proposed pavement and when pavement
markings are installed. The pavement marking doesn’t have to be the final marking material to
be considered substantially complete. Any remaining punch list items are to be completed with



2015 - Case I, 11, 111 TC-4 Davidson, Davie, Forsyth, Rowan and
Stokes Counties

portable work zone signing. There will be no compensation for any portable signing. Sign
removal is a condition of final project acceptance.

(C) Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with
the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard
Drawings. Any required portable signs for lane closures are considered incidental to the other
items of work included in the proposal.

4) Measurement and Payment:

Temporary traffic control work, including, but not limited to installation and removal of portable
signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck
mounted attenuators, flashing arrow boards, and pilot vehicles will be considered incidental to
the other items of work included in the proposal.

The work of satisfactorily installing and removing work zone advance and/or general warning
signs, including, but not limited to, furnishing, locating, installing, covering, uncovering and
removing stationary signs will considered incidental to the other items of work included in the
proposal.

RESURFACING OPERATIONS:
(7-15-14) (Div. Rev. 2-9-15) RWZ-2

Coordinate the installation of items required by the contract documents and resurfacing
operations such that these operations are completed in the order as agreed upon with the
Engineer at the first pre-construction meeting. Refer to the Provisions, Typicals and Details
unless otherwise directed by the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require
patching. Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool
to the point of supporting traffic without displacement or rutting before reopening closed lane.
Coordinate the resurfacing operations of the patched areas with the Engineer.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal
Loops. Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all
signal loop operations with the Engineer.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back
by the end of each work day. For Partial or wheel track milling operation on multi-lane
facilities, the lane being milled may be left closed and paved back within 72 hours.
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The following options are available during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane is to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.
(B)  Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane
facilities when all lanes or a single lane in one direction are to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.
(B)  Mill the entire width of pavement for all lanes to be milled in any direction daily and
pave back within 72 hours.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling
operation is completed. Continue milling operations until the particular section of roadway
being milled is complete. Remove any existing pavement adjacent to the milled area that has
been damaged and replace with patch material as directed by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain
vehicular access in accordance with Article 1101-05 of the 2012 Standard Specifications using
suitable backfill material approved by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard
Specifications.

Milled Rumble Strips:

When utilized, milled rumble strips shall be installed in accordance with the 2012 Standard
Specifications and the 2012 Roadway Standard Drawing 665.01.

PAVEMENT MARKINGS AND MARKERS:
(7-15-14) (Div. Rev. 2-9-15) RWZ-3

Markings: All Facilities

Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through
1205.13 of the 2012 Roadway Standard Drawings and Section 1205 of the 2012 Standard
Specifications with the exception of the 15 day edge line replacement requirement for two-lane,
two-way roadways as described in Subarticle 1205-3(D) of the 2012 Standard Specifications.
For all two-lane, two-way facilities, edge lines can be replaced within 30 calendar days after they
have been obliterated.
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Markers: All Facilities

Remove existing pavement markers in preparation for paving. Repair any pavement damage due
to existing pavement marker removal prior to the end of the work day. Dispose of existing
pavement markers as directed by the Engineer. No direct payment will be made for this work as
it will be incidental to the paving operation.

Install permanent pavement markers within 60 calendar days after completing the resurfacing on
each map. Pavement markers shall be installed in accordance with Standard Drawing 1205.12
and Standard Drawings 1250.01 through 1253.01 of the 2012 Roadway Standard Drawings and
Sections 1250 through 1253 of the 2012 Standard Specifications.

Markings and Markers: All Facilities

Review and record the existing pavement markings and markers before resurfacing. Re-establish
the new pavement markings and markers using the record of existing markings in conjunction
with the 2012 Roadway Standard Drawings unless otherwise directed by the engineer. Have
existing or proposed “passing zones” reviewed by the engineer before installation. Submit the
record of the existing pavement markings seven calendar days before the obliteration of any
pavement markings.

Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.
If the Contractor begins any map and does not complete within the seasonal restrictions,
including placement of final pavement markings or permanent markers, the Contractor shall be
responsible for, at his expense, Paint in accordance with Article 1205-08 and Temporary
Markers in accordance with Section 1251 of the 2012 Standard Specifications.



EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. 8§ 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED
NOTARY SEAL
Subscribed and sworn to before me this the

day of , 20

Signature of Notary Public

Oof County

State of

My Commission Expires




EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. 8§ 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Partnership

Address as prequalified

By
Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this

the day of , 20

NOTARY SEAL

Signature of Notary Public

Of County

State of

My Commission Expires:




EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. 8§ 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Witness’s Signature Signature of
Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
NOTARY SEAL
Subscribed and sworn to before me this the

day of , 20

Signature of Notary Public

Oof County

State of

My Commission Expires




EXECUTION OF BID

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. 8§
133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is

not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under
the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also
includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or

promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line
(2), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate
manner. On Line (3), print or type the name of the other joint venturers and execute below in the appropriate manner. On Line (4), fill in the
name of the third joint venturer, if applicable and execute below in the appropriate manner.

(€

@

Name of Joint Venture

Name of Contractor

Signature of Witness or Attest

Print or type Signer's name

If Corporation, affix Corporate Seal

®

Address as prequalified
By

and

Signature of Contractor

Print or type Signer's name

Name of Contractor

Signature of Witness or Attest

Print or type Signer's name

If Corporation, affix Corporate Seal

©)

Address as prequalified

By

and
and

Signature of Contractor

Print or type Signer's name

Name of Contractor (for 3 Joint Venture only)

Signature of Witness or Attest

Print or type Signer's name

If Corporation, affix Corporate Seal

NOTARY SEAL

Affidavit must be notarized for Line (2)

Subscribed and sworn to before me this
day of

20

Address as prequalified

By

NOTARY SEAL

Affidavit must be notarized for Line (3)

Subscribed and sworn to before me this
day of 20

Signature of Notary Public

of County

State of

My Commission Expires:

Signature of Notary Public

of County
State of

My Commission Expires:

Signature of Contractor

Print or type Signer's name

NOTARY SEAL

Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
__ dayof 20

Signature of Notary Public

of County
State of

My Commission Expires:




EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. 8§ 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Individual Name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
NOTARY SEAL
Subscribed and sworn to before me this the

day of , 20

Signature of Notary Public

of County

State of

My Commission Expires




EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. 8§ 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Print or type individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's name

Signature of Witness

Print or type Signer’'s name

AFFIDAVIT MUST BE NOTARIZED
NOTARY SEAL
Subscribed and sworn to before me this the

day of , 20

Signature of Notary Public

of County

State of

My Commission Expires




DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at
any time the bidder learns that his certification was erroneous when he submitted his
debarment certification or explanation that is file with the Department, or has become
erroneous because of changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. A
copy of the Federal Rules requiring this certification and detailing the definitions and
coverages may be obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter
into any lower tier covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in NCDOT contracts, unless
authorized by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this
form he will include the Federal-Aid Provision titled Required Contract Provisions
Federal-Aid Construction Contract (Form FHWA PR 1273) provided by the Department,
without subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier
covered transaction that he is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless he knows that the certification is
erroneous. The bidder may decide the method and frequency by which he will determine
the eligibility of his subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render in good faith the certification required by this
provision. The knowledge and information of a participant is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business
dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract
if the bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available by the Federal Government.



DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records; making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder’s bid being considered non-responsive.

|:| Check here is an explanation is attached to this certification.



Forsyth COUNTY Who Ever Company NAME OF BIDDER

LISTING OF MBE & WBE SUBCONTRACTORS

Sheet 1 of 5
FIRM NAME AND ADDRESS MBE or ITEM NO. ITEM DESCRIPTION *AGREED UPON *DOLLAR VOLUME
WBE UNIT PRICE OF ITEM
Xyz Truck Hauling Company WB 3 Xyz Trucks Hauling Material $65/hr $7,000.00
0000 Somewhere Street Tandem $68/hr
Winston-Salem, NC 27103 Triaxle $75/hr
Mr/Ms XYZ
(336) 222-3333
Xyz Company WB 5 XYZ Performing Same Type $50/LF $1,000.00
0000 Pending Street Of LF Work
Salisbury, NC 11111
Mr/Ms XYZ
(704)444-6666
ABC Company MB 7 ABC Structure Adjustment $500/ea $12,000.00
0000 Somewhere Street Concrete
Lexington, NC 27292 Asphalt
Mr/Ms XYZ
(336)555-6666
CDF Company MB 15 CDF Whatever Material $85/TN $4,000.00
0000 Somewhere Street
Mocksville, NC 27103
Mr/Ms XYZ
(336)333-4444 EXAMPLE TOTAL CONTRACT PRICE $400,000.00
Total Dollar Committed for MBE Subcontractor | $16,000.00
MBE Percentage of Total Contract Bid Price 4%
Total Dollar Committed for WBE Subcontractor | $8,000.00
WBE Percentage of Total Contract Bid Price 2%

***This form shall be included with bid submittal. Failure to complete will result in nonresponsive bid and shall be rejected.***




COUNTY NAME OF BIDDER
LISTING OF MBE & WBE SUBCONTRACTORS
Sheet of
FIRM NAME AND ADDRESS MBE or ITEM NO. ITEM DESCRIPTION *AGREED UPON *DOLLAR VOLUME
WBE UNIT PRICE OF ITEM

Total Dollar Committed for MBE Subcontractor

MBE Percentage of Total contract Bid Price

%

Total Dollar Committed for WBE Subcontractor

WBE Percentage of Total Contract Bid Price

%

***This form shall be included with bid submittal. Failure to complete will result in nonresponsive bid and shall be rejected.***







State of North Carolina
Department of Transportation
Subcontractor Payment Information

Submit with invoice

Firm Invoice No. Reference
NCDOT PO/Contract Number
WBS No. (State Project No.)
Date of Inveice

Form DBE-IS
Rev DIV 8 12-31-07

Signed
Amount Paid To Date Paid To
Invoice Line Subcontractor / Subcontractor / Subcontractor / Subcontractor /
Hem Subconsultant/ Subconsultant / Subconsultant / Subconsultant /
Reference Payer Federal Material Supplier Material Supplier Material Supplier Material Supplier
{from PO} Payer Name Tax Id Name Federal Tax Id This Invoice This Invoice
Total Amount Paid to Subcontractor Firms 3

NOTE: - These documents are scanned into our Fiscal program. Please do not highlight or shade the figures.

| certify that this information accurately refiects actual payments made and the dates the payments were made to Subcontractors/
Subconsultants/Material Suppliers on the above referenced project.

Signature Title

Prini Name Date




Form DBE-IS
Rev DIV 9 12-31-07

State of North Carolina
Department of Transportation
Subcontractor Payment Information

Submit with Invoice

Firm Invoice No. Reference 1231
NCDOT PO/Contract Number 360001234 | EXAMPLE
WBS No. (State Project No.) 40491
Date of Invoice 12/11/2007
Signed Veky Poe
Amount Paid To Date Paid To
Invoice Line Subcontractor / Subcontractor / Subcontractor / Subcentractor /
Item Subconsultant/ Subconsultant / Subconsultant / Subeonsultant /
Reference Payer Federal Material Supplier Material Supplier Material Supplier Material Supplier
(from PO) Payer Name Tax id Name Federal Tax Id This Invoice This Invoice
Eaxmple 1
10 XYZ Trucking 123-45-6789 ABC Company 987-65-4312 $ 7,000.00 11/16/2007
60 CDF Company 456-78-9123 DEF Paving 789-12-3456 b 1,000.00 111712007

If no Subcontracto/Subconsultant participation, please submit form as shown below in Example 2

Eaxmple 2

N/A 0.00

Example 1 Example 2

Total Amount Paid to Subcontractor Firms $ 8,000.00 0.00

NOTE: - These documents are scanned into our Fiscal program. Please do not highlight or shade the figures.

i centify that this information accurately reflects actual payments made and the dates the payments were made to Subcontractors/
Subconsullanis/Material Suppliers on the above referenced project.

Signature okn Doe Title Owner

Print Name John Doe Date 12/11/2007




Field

Instructions

Subgrantee Letterhead / Name & Address Goes Here

Submit with Invoice To:

Firm Invoice No, Reference

NCDOT PG / Contract Number
WBS No. (State Project No.)
Date of Invoice

Signed

Invoice Line ltem Reference

Payer Name
Payer Federal Tax td

Subcontractor / Subconsultant/ Material Supplier Name

Subcontractor / Subconsultant/ Material Supplier Federal Tax Id
Amount Paid To Subcontractor / Subconsultant / Material Supplier
This Invoice

Date Paid To Subcontractor / Subconsultant / Material Supplier This
Invoice

Total Amount Paid to DBE Firms

Enter the name and address of the company, firm, governmental entity or
subgrantee requesting payment form the North Carolina Department of
Transportation

Update this section with the name and address of the NCDOT representative
that is responsible for processing payment requests for your contracts.

Enter the invoice number that was submitted to NCDOT that corresponds with
the payment information contained on this form.

Enter the NCDOT Purchase Order or Contract number that corresponds with
the information contained on this form.

Enter the NCDOT WBS element number assigned to this project.

Enter the date of the invoice that was submitted for payment.

Enter the name of the person responsible for the validity of the information
contained on this form.

Enter the invoice line item or pay item that the DBE payment information is
related to.

Enter the name of the company, firm, governmental entity or subgrantee that is
responsible for paying the DBE subcontractor.

Enter the Federal Tax Identification number of the Payer (See Payer Name)
Enter the name of the DBE Subcoentractor, Subconsultant or Material Supplier
that is being paid for goods or services related to the NCDOT PO / Contract
Number.

Enter the Federal Tax Identification number of the DBE Subcontractor,
Subconsultant or Material Supplier that is being paid for goods or services
related to the NCDOT PO / Contract Number.

Enter the amount paid to the DBE Subcontractor, Subconsultant or Material
Supplier for the invoice referenced.

Enter the date that the Subcontractor / Subconsultant / Material Supplier was
paid for the items referenced on the invoice.

Enter the total payments made to all DBE Subcontractor / Subconsultant /
Material Supplier for the invoice referenced.



SUBSTITUTE FORM W-9
VENDOR REGISTRATION FORM
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

Pursuant to Internal Revenue Service (IRS) Regulations, vendors must furnish their Taxpayer Identification Number (TIN) to the State. If this number is
not provided, you may be subject to a 20% withholding on each payment. To avoid this 20% withholding and to insure that accurate tax information is
reported to the Internal Revenue Service and the State, please use this form to provide the requested information exactly as it appears on file with the IRS.

INDIVIDUAL AND SOLE PROPRIETOR: ENTER NAME AS SHOWN ON SOCIAL SECURITY CARD
CORPORATION OR PARTNERSHIP :ENTER YOUR LEGAL BUSINESS NAME

NAME:

MAILING ADDRESS: STREET/PO BOX:

CITY, STATE, ZIP:

DBA / TRADE NAME (IF APPLICABLE):

BUSINESS DESIGNATION: [] INDIVIDUAL (use Social Security No.) [CJSOLE PROPRIETER (use SS No. or Fed ID No.)
[C] CORPORATION (use Federal ID No.) [CJPARTNERSHIP (use Federal ID No.)
[J ESTATE/TRUST (use Federal 1D no.) [CISTATE OR LOCAL GOVT. (use Federal ID No.)
[1 OTHER / SPECIFY

SOCIAL SECURITY NO. - - L (Social Security #)
OR
FED.EMPLOYER IDENTIFICATION NO. - L (Employer Identification #)

COMPLETE THIS SECTION IF PAYMENTS ARE MADE TO AN ADDRESS OTHER THAN THE ONE LISTED ABOVE:
REMIT TO ADDRESS: STREET / PO BOX:
CITY, STATE, ZIP:

Participation in this section is voluntary. You are not required to complete this section to become a registered vendor. The information below will in no way affect the vendor registration process
and its sole purpose is to collect statistical data on those vendors doing business with NCDOT. If you choose to participate, circle the answer that best fits your firm’s group definition.

What is your firm’s ethnicity? ((JPrefer Not To Answer, [_]African American, [_JNative American, [_]Caucasian American, [_JAsian American,
[CJHispanic American, [JAsian-Indian American, []Other: )
What is your firm’s gender? ((_JPrefer Not to Answer,[ ]Male, [ JFemale) Disabled-Owned Business? ([_]Prefer Not to Answer, []Yes,[] No)

IRS Certification

Under penalties of perjury, | certify that:

The number shown on this form is my correct taxpayer identification and

2.l am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) | have not been notified by the IRS that | am subject to backup
withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am no longer subject to backup withholding, and

3. lamaU.S. person (including a U.S. resident alien).
The IRS does not require your consent to any provision of this document other than the certifications required to avoid backup withholding. For
complete certification instructions please see IRS FORM W-9 at http://www.irs.gov/pub/irs-pdf/fw9.pdf .

Lo

NAME (Print or Type) TITLE (Print or Type)

SIGNATURE DATE PHONE NUMBER

To avoid payment delays, completed forms should be returned promptly to:

NC Department of Transportation
Fiscal /Commercial Accounts
1514 Mail Service Center
Raleigh, North Carolina 27699-1514

PHONE (919) 733-3624  FAX (919) 715-3700



STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT: NAME OF BIDDER:

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor
Address
City State Zip

Please check all that apply:
Minority Business Enterprise (MBE)
Women Business Enterprise (WBE)
Disadvantaged Business Enterprise (DBE)

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation. The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Board of Transportation. The above
named subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below.

Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment Items sheet. Amount $

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the
Unit Prices and Quantities. This commitment total is based on estimated quantities only and most likely
will vary up or down as the project is completed. Final compensation will be based on actual quantities of
work performed and accepted during the pursuance of work. The above listed amount represents the
entire dollar amount quoted based on these estimated quantities. No conversations, verbal agreements,
and/or other forms of non-written representations shall serve to add, delete, or modify the terms as stated.

This document shall not serve in any manner as an actual subcontract between the two parties. A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor.

Affirmation

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the
contract for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder

Signature / Title Signature / Title

Date Date



Form SAF Rev. 2A Revised 11-2012

Subcontract Approval Form (SAF)

1. Complete the "Subcontract Approval Form" (Form SAF) for the Subcontractor and the 2" Tier
Subcontractor on one form. Additional items of work can be entered on the "Subcontract Approval Form

Attachment". If there is more than one 2™ Tier Subcontractor, the information should be listed on the
"Subcontract Approval Form - Additional 2" Tier" (SAF - Additonal 2nd Tier).
2. Reporting Number is the Fiscal Vendor Number for Contractors and Subcontractors. This number can be

found in the NCDOT Directory of Transportation Firms - Prequalified Bidders and Subcontractors. Use the
following web address to access the list of Prequalified Bidders and Subcontractors.

https:/lpartner.ncdot.gov/VendorDirectory/default. html

Enter the name of your subcontractor and hit "Submit". If the firm is prequalified to perform work for
NCDOT, the firm's information will be shown on the screen. Click on the firm's name to access the
Reporting Number.

3. If retainage is being withheld for the Subcontractor or 2" Tier Subcontractor place an "X" in the box under
the column titled "Retainage."”

4. When the proposed Subcontractor or 2™ Tier Subcontractor is a certified DBE, MBE, or WBE
Subcontractor, select the appropriate certification from the drop down list. When the proposed
Subcontractor is not a certified DBE, MBE, or WBE subcontractor, select "NONE" from the drop down list.

5. Partial Item of Work and Portion of Work

Partial Item of Work is defined as a Subcontractor performing part of the work associated with a line item,
such as hauling asphalt or tying steel. The partial item of work should be indicated by the symbol (¢). The
work associated with the contract line item to be performed by the Subcontractor shall be identified.

Portion of Work is defined as a Subcontractor performing all the work associated with a line item, but only
a portion of the contract quantity. An example is grading from Station 225+00 - L- to the end of the project.
The portions of work should be indicated by the symbol (e). The physical limits of the sublet quantity shall
be identified.

The Contractor may designate a subcontracted item of work as both a portion and a partial. (Example:
Contractor is subcontracting hauling of unclassified excavation to multiple trucking contractors.) If the item
of work is designated as both a portion and a partial the unit price shall be less than the contract unit price
and the quantity shall be less than the contract quantity.

6. Sub or 2™ Tier - Designate if the work for the associated line item will be performed by a Subcontractor or a
2" Tier Subcontractor. This must be completed to correctly calculate the Subcontract Amount.

7. Units of Measure (UOM) shown on the Subcontract Approval Form (SAF) shall be the same as those shown
in the Department's contract. Any conversions that are necessary to satisfy this requirement shall be the
responsibility of the Contractor. The Converted Price (CP) shall be denoted with an asterisk (*).

(Examples of converting units of measure can be found in the HICAMS User Guide, Chapter 2,
Section 8A. Use the following link to view the examples.)

httos://connect.ncdot.gov/projects/construction/Pages/HICAMS-Manual.aspx

8. DBE/MBE/WBE Unit Price - This unit price should only be completed for DBE/MBE/WBE Subcontractors.
Enter a DBE/MBE/WBE Unit Price for the items of work performed by any certified DBE/MBE/WBE. Use
the chart below to determine if a DBE/MBE/WBE Unit Price shall be entered for the line item, based on the
certification of the firm.

Enter
DBE/MBE/WBE
Subcontractor 2nd Tier Unit Price For
Certified None Subcontractor
Certified Certified  Subcontractor

None Certified 2nd Tier



Form SAF Rev. 2A Revised 11-2012

The DBE/MBE/WRE Unit Price must be the negotiated unit or lump sum price agreed upon between the
Contractor and the Subcontractor, unless the Contractor is entering a Converted Price. Indicating a
Converted Price acknowtedges that the price shown is not the actual price, but an approximate value used
for calculating the Sublet Amount as reasonably close as possible. It can be higher, lower or equal to the
contract bid price.

9. DBE/MBE/WBE Sublet Amount is the DBE/MBE/WBE Unit Price multiplied by the Quantity. For committed
firms, the DBE/MBE/WBE Sublet Amount shall be the same or higher than the amount listed in the contract.

10. Subcontract Unit Price - The Subcontract Unit Price must be the same as the contract unit price unless the
Subcontractor is performing a partial item of work. When a partial itemn of work is sublet, the unit price must
be less than the contract unit price. When only a portion of the quantity of an item is sublet, the unit price
shall be the same as the contract unit price. If an item of work is designated as both a partial and a portion,
refer to ltem 5 of these instructions. A Subcontract Unit Price must be entered for every line item, including
an item of work performed by a DBE/MBE/WBE Subcontractor.

11. The Total Subcontract Amount is the Subcontract Unit Price multiplied by the Quantity.

12. The Subcontract Amount is the amount subcontracted by the Contractor. The amount is used to determine
the percent of work performed by the Prime Contractor. (Refer to Article 108-6 of the Standard
Specifications for subletting percentages.) The Subcontract Amount is calculated by summing the Total
Subcontract Amounts for the Subcontractor. Any items listed on the Attachment sheet for the

Subcontractor is alsc included in the Subcontract Amount. The line items for 2™ Tier Subcontractor(s) are
not included.

13. When any item requested to be sublet has been previously included in an approved subcontract, the
following statement shall be included above the listing of these items: "The following items are being
deleted from "Subcontract Request Number M

14. The Contractor, Subcontractor and 2™ Tier Subcontractor shall sign the original Subcontract Approval Form
and the Contractor shall submit the form to the Resident Engineer.

Sublet Percentages
FOR USE BY NCDOT PERSONNEL (for non HICAMS contracts)

The following is the process used to calculate the Sublet Percentages after the approval of each subcontract.
The fields will not populate, this process should be hand calculated.

(1) Total Qriginai Contract Amount (5) Difference {1-(2+3)}

(2) Specialty ltems Sublet (6) Percent by Prime {(1-4)/5

(3) Non-spec. ltems Sublet to
DBE/MBE/WBE {7) Threshold Check {(1-4)/(1-2)}

(4) Total Sublet {Grand Total)




Form SAF Rev, 2A Rev. 5-2012
SUBCONTRACT APPROVAL FORM
Contract No.. F.A. No. Subcontract Request Number:
WBS Element; T..P. No.: County:
APPROVAL IS REQUESTED TO SUBLET THE FOLLOWING ITEMS OF WORK ON THIS PROJECT TO:
Retainage Certification Reporting No.
o t _ il
Subcontractor Name and Address
Retainage Certification Reporting No.
O _ i
2" Tier-1 Subcontractor Name and Address
\ . . Sub
Line Code . Portion| Partial . CcP DBE/MBE/AWBE DBE/MEBEWEBE Subcontract Total Subcontract
Number item Description @ | @ | oo Quantity uom} . Unit Price Sublet Amount Unit Price Amount
Indicates a Fortion of Work {e) Indicates a Partial ltem (¢ ) DBE/MEBE/WBE Amount Subcontract Amt.

SUBCONTRACT CERTIFICATION (applies only to Federal projects)
The Contractor / Subcontractor certifies that the subcontract is in writing and that FHWA 1273, "Required Contract Provisions,” have been included
in the subcontract / 2™ tier subcontract in its entirety.

Contractor: APPROVED:

Signature: Date

Title: Resident Engineer Date
Subcontractor: Approved with the understanding that the Contractor will be responsible for the
Signature: Date satisfactory performance and completion of the work in compliance with the

Title: terms of the contract and that all payments will be made to the Contractor.

2™ Tier

Subcontractor:

Signature: Date

Title:




Form SAF Attachment Rev. 2A

SUBCONTRACT APPROVAL FORM

o«

)

Rev. 5-2012

Contract No.: F.A. No.: Subcontract Request Number:
Line Code llem Description Portion| Partial mn_“qa Guantit UOM CP DBE/MBE/WBE DBE/MBEMNBE Subcontract Total Subcontract
Number (e} (+) 2nd Tier ¥ * Unit Price Sublet Amount Unit Price Amount

Indicates a Portion ofWark (e)

Indicates a Partial ltem ( )




Form SAF Additional 2™ Tier Rev, 2A . Rev. 5-2012

SUBCONTRACT APPROVAL FORM

Contract No.: F.A. No.: Subcontract Request Number:

WBS Element: T.I.LP. No.: County:

APPROVAL IS REQUESTED TO SUBLET THE FOLLOWING ITEMS OF WORK ON THIS PROJECT TO:

Retainage Certification Reporting No.
O | |
2™ Tier-2 Subcontractor Name and Address
Retainage Certification Reporting No.
O _ _ J
2™ Tier-3 Subcontractor Name and Address
. Sub
Line Code e Portion | Partial . CcP DBE/MBE/WBE DBE/MBE/WBE Subcontract Total Subcontract
Number tem Description () ) N:no.ﬂ_.mmﬂ Quantiy voMt . Unit Price Sublet Amount Linit Price Amount
11}
Indicates a Portion of Work (e) Indicates a Partial Item ( ¢ )

SUBCONTRACT CERTIFICATION (applies only to Federal projects)

The Contractor / Subcontractor certifies that the subcontract is in writing and that FHWA 1273, "Required Contract Provisions," have been included
in the subcontract / 2™ tier subcontract in its entirety.

Contractor: APPROVED:

Signature: Date

Title: Resident Engineer Date
Subcontractor: Approved with the understanding that the Contractor will be responsible for the
Signature: Date satisfactory performance and completion of the work in compliance with the

Title: terms of the contract and that all payments will be made directly to the Contracter.
2™ Tier

Subcontractor:

Signature: Date

Title:




AWARD LIMITS ON MULTIPLE PROJECTS (Paper Bids):
(4-9-13)

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total
of $ , for those projects indicated below on which bids are being
opened on the same date as shown in the Proposal Form. Individual projects shall be indicated
by placing the project number and county in the appropriate place below. Projects not selected
will not be subject to an award limit.

(Project Number) (County)
(Project Number) (County)
(Project Number) (County)
(Project Number) (County)

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall
state such limit in the space provided above in the second line of this form.

It is agreed that in the event that | am (we are) the successful bidder on indicated projects, the
total value of which is more that the above stipulated award limits, the Department will award
me (us) projects from among those indicated which have a total value not exceeding the award
limit and which will result in the best advantage to the Department.

**Signature of Authorized Person

**Only those persons authorized to sign bids in accordance with Subarticle 102-8(A)(8) of the
2012 Standard Specifications shall be authorized to sign this form.



Execution of Contract

Contract No: 2015-Case I, 11, 111

County: Davidson, Davie, Forsyth, Rowan & Stokes

ACCEPTED BY THE

Proposals Engineer

Date

EXECUTION OF CONTRACT AND BONDS
APPROVED AS TO FORM:

Division Engineer

Date

Signature Sheet (Bid) - ACCEPTANCE SHEET



2015- Case I, 11, 111

ADDENDA

ADDENDUM #1

I, representing

Davidson, Davie, Forsyth, Rowan
And Stokes Counties

(SIGNATURE)

Acknowledge receipt of Addendum #1.

ADDENDUM #2

l, representing

(SIGNATURE)

Acknowledge receipt of Addendum #2.

ADDENDUM #3

I, representing

(SIGNATURE)

Acknowledge receipt of Addendum #3.



NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
BID FORM

CONTRACT NO.: 2015-Case I, II, 111
TYPE OF WORK: SURFACING, RESURFACING, PAVEMENT REPAIR, PAVEMENT MARKINGS
ON SECTIONS OF VARIOUS ROADS, UPON REQUEST

DAVIDSON COUNTY

ITEM|SECT]|ITEM DESCRIPTION QTY*JUNIT UNIT PRICE PRICE
1 800 |MOBILIZATION 1 LS
2 SP JEMERGENCY CALL BACK MOBILIZATION 1 EA
3 545 |[INCIDENTAL STONE 20 | TON
4 SP JPAVEMENT REPAIRS, BCBC 100 | TON
5 610 |BASE COURSE - B 25.0B - CASE ] 100 | TON
6 610 |BASE COURSE - B 25.0B - CASE II 250 | TON
7 610 JINTERMEDIATE COURSE —119.0B - CASE 1 350 | TON
8 610 JINTERMEDIATE COURSE —119.0B — CASE II 300 | TON
9 610 |INTERMEDIATE COURSE —119.0B — CASE III 550 | TON
10 | 610 JSURFACE COURSE —-SF 9.5A - CASE I 100 | TON
11 ] 610 JSURFACE COURSE —SF 9.5A - CASE 11 250 | TON
12 | 610 JSURFACE COURSE — SF 9.5A — CASE III 550 | TON
13 ] 610 JSURFACE COURSE —-S9.5B—-CASE ] 500 | TON
14 | 610 JSURFACE COURSE - S 9.5B — CASE I 300 | TON
15 ] 610 JSURFACE COURSE —S9.5B - CASE III 550 | TON
16 | 610 JSURFACE COURSE -S 9.5C - CASE II 250 | TON
17 ] 610 JSURFACE COURSE —S9.5C—-CASEIII 550 | TON
18 | 858 JADJUSTMENT OF MANHOLES 1 EA
19 ] 858 JADJUSTMENT OF MANHOLES — QUICKSET 1 EA
20 | 858 JADJUSTMENT OF METER OR VALVE BOX 1 EA
21 | 858 JADJUSTMENT OF MANHOLES W/ASPHALT 1 EA

ADJUSTMENT OF METER OR VALVE BOX
22 SP W/ASPHALT 1 EA
23 | 1205 |[TRAFFIC CONTROL — FULL LANE CLOSURE 1 EA
o4 | 1205 THERMOPLASTIC PAVEMENT MARKING 5000 | LF

LINE (4”, 90 MILS)

THERMOPLASTIC PAVEMENT MARKING
25 | 1205 | /(e 120 MILS) 7500 | LF

THERMOPLASTIC PAVEMENT MARKING
26 11205 LINE (67, 90 MILS) 300 LF




NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
BID FORM

CONTRACT NO.: 2015-Case I, II, 111
TYPE OF WORK: SURFACING, RESURFACING, PAVEMENT REPAIR, PAVEMENT MARKINGS
ON SECTIONS OF VARIOUS ROADS, UPON REQUEST

DAVIDSON COUNTY

ITEM|SECT]|ITEM DESCRIPTION QTY*JUNIT UNIT PRICE PRICE

THERMOPLASTIC PAVEMENT MARKING
27 11205 LINE (67, 120 MILS) 250 LF

THERMOPLASTIC PAVEMENT MARKING
28 | 1205 ||/ s 00 MILS) 300 | LF

THERMOPLASTIC PAVEMENT MARKING
29 11205 LINE (87, 120 MILS) 250 LF

THERMOPLASTIC PAVEMENT MARKING
30 1205 LINE (247, 120 MILS) 100 LF

THERMOPLASTIC PAVEMENT MARKING
31 | 1205 SYMBOLS 50 EA

THERMOPLASTIC PAVEMENT MARKING
32 11205 COMBINATION SYMBOLS 20 EA

THERMOPLASTIC PAVEMENT MARKING
33 120 MESSAGE SYMBOL > EA

34 | 1251 [TEMPORARY RAISED PAVEMENT MARKERS | 100 | EA

*The Contractor shall note that all quantities are used only for figuring the lowest responsible bidder. The quantities may vary
based on the amount of work needed during the year as directed by the Engineer.

CONTRACTOR

ADDRESS

Federal Identification Number Contractor's License Number
Authorized Agent Title

Signature Date

Witness Title

Signature Date

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and
Structures, 2012.

Reviewed by (date)
Accetped by NCDOT Engineer (date)
Reviewed by (date)
Accepted by NCDOT Engineer (date)




NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
BID FORM

CONTRACT NO.: 2015-Case I, II, 111
TYPE OF WORK: SURFACING, RESURFACING, PAVEMENT REPAIR, PAVEMENT MARKINGS
ON SECTIONS OF VARIOUS ROADS, UPON REQUEST

DAVIE COUNTY

ITEM|SECT|ITEM DESCRIPTION QTY*|UNIT UNIT PRICE PRICE
1 | 800 [MOBILIZATION 1 | Ls
2 | sP |EMERGENCY CALL BACK MOBILIZATION 1 | EA
3 | 545 |INCIDENTAL STONE 10 | TON
4 | sp |PAVEMENT REPAIRS, BCBC 50 | TON
5 | 610 |BASE COURSE - B 25.0B — CASE II 350 | TON
6 | 610 [INTERMEDIATE COURSE -1 19.0B — CASE I 100 | Ton
7 | 610 [INTERMEDIATE COURSE —-119.0B—-CASEIl | 300 | TON
8 | 610 |INTERMEDIATE COURSE —119.0B— CASEIII | 550 | TON
9 | 610 |SURFACE COURSE - SF 9.5A — CASE II 300 | TON
10 | 610 |SURFACE COURSE - SF 9.5A — CASE III 550 | TON
11 | 610 |SURFACE COURSE - S 9.5B — CASE II 350 | TON
12 | 610 |SURFACE COURSE - S 9.5B — CASE III 550 | TON
13 | 610 |SURFACE COURSE - S 9.5C — CASE II 275 | TON
14 | 610 |SURFACE COURSE - S 9.5C — CASE III 550 | TON
15 | 858 JADJUSTMENT OF MANHOLES 1 | EA
16 | 858 |ADJUSTMENT OF MANHOLES — QUICKSET 1 | EA
17 | 858 JADJUSTMENT OF METER OR VALVE BOX 1 | EA
18 | 858 |ADJUSTMENT OF MANHOLES W/ASPHALT 1 | EA
ADJUSTMENT OF METER OR VALVE BOX

191 SP w/aspHaLT 1] EA

20 | 1205 |TRAFFIC CONTROL — FULL LANE CLOSURE 1 | EA
THERMOPLASTIC PAVEMENT MARKING

21 [1205 || |\ 4 00 MILS) 2,500 | LF
THERMOPLASTIC PAVEMENT MARKING

22 11205 ||\ e 120 MILS) 5000 | LF
THERMOPLASTIC PAVEMENT MARKING

23 11205 || |\& (67 00 MILS) 300 | LF
THERMOPLASTIC PAVEMENT MARKING

24 11205 | \NE (67, 120 MILS) 800 | LF
THERMOPLASTIC PAVEMENT MARKING

25 | 1205 | \E (87, 90 MILS) 300 | LF
THERMOPLASTIC PAVEMENT MARKING

26 11205 | Nk (87, 120 MILS) 800 | LF
THERMOPLASTIC PAVEMENT MARKING

20 11205 | |NE (247, 120 MILS) 100 | LF
THERMOPLASTIC PAVEMENT MARKING

28 | 1205 |\ mm0 e 5 | EA




NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
BID FORM

CONTRACT NO.: 2015-Case I, II, 111
TYPE OF WORK: SURFACING, RESURFACING, PAVEMENT REPAIR, PAVEMENT MARKINGS
ON SECTIONS OF VARIOUS ROADS, UPON REQUEST

DAVIE COUNTY

ITEM|SECT]|ITEM DESCRIPTION QTY*JUNIT UNIT PRICE PRICE
THERMOPLASTIC PAVEMENT MARKING
29 | 1205 COMBINATION SYMBOLS 1 EA
THERMOPLASTIC PAVEMENT MARKING
30 11205 MESSAGE SYMBOL 1 EA

31 | 1251 [TEMPORARY RAISED PAVEMENT MARKERS 25 EA

*The Contractor shall note that all quantities are used only for figuring the lowest responsible bidder. The quantities may vary
based on the amount of work needed during the year as directed by the Engineer.

CONTRACTOR

ADDRESS

Federal Identification Number Contractor's License Number
Authorized Agent Title

Signature Date

Witness Title

Signature Date

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and
Structures, 2012.

Reviewed by (date)
Accetped by NCDOT Engineer (date)
Reviewed by (date)
Accepted by NCDOT Engineer (date)




NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
BID FORM

CONTRACT NO.: 2015-Case I, II, 111
TYPE OF WORK: SURFACING, RESURFACING, PAVEMENT REPAIR, PAVEMENT MARKINGS
ON SECTIONS OF VARIOUS ROADS, UPON REQUEST

FORSYTH COUNTY

ITEM|SECT|ITEM DESCRIPTION QTY*|UNIT UNIT PRICE PRICE
1 | 800 [MOBILIZATION 1 | Ls
2 | sP |EMERGENCY CALL BACK MOBILIZATION 1 | EA
3 | 545 |INCIDENTAL STONE 20 | TON
4 | sp |PAVEMENT REPAIRS, BCBC 50 | TON
5 | 610 |BASE COURSE - B 25.0B — CASE II 350 | TON
6 | 610 [INTERMEDIATE COURSE -1 19.0B — CASE I 100 | Ton
7 | 610 [INTERMEDIATE COURSE —-119.0B—-CASEIl | 300 | TON
8 | 610 |INTERMEDIATE COURSE —119.0B— CASEIII | 550 | TON
9 | 610 |SURFACE COURSE - SF 9.5A — CASE II 300 | TON
10 | 610 |SURFACE COURSE - SF 9.5A — CASE III 550 | TON
11 | 610 |SURFACE COURSE - S 9.5B — CASE II 300 | TON
12 | 610 |SURFACE COURSE - S 9.5B — CASE III 550 | TON
13 | 610 |SURFACE COURSE - S 9.5C — CASE II 250 | TON
14 | 610 |SURFACE COURSE - S 9.5C — CASE III 550 | TON
15 | 858 JADJUSTMENT OF MANHOLES 1 | EA
16 | 858 |ADJUSTMENT OF MANHOLES — QUICKSET 1 | EA
17 | 858 JADJUSTMENT OF METER OR VALVE BOX 1 | EA
18 | 858 |ADJUSTMENT OF MANHOLES W/ASPHALT 1 | EA
ADJUSTMENT OF METER OR VALVE BOX

191 SP w/aspHaLT 1] EA

20 | 1205 |TRAFFIC CONTROL — FULL LANE CLOSURE 1 | EA
THERMOPLASTIC PAVEMENT MARKING

21 [1205 || |\ 4 00 MILS) 5000 | LF
THERMOPLASTIC PAVEMENT MARKING

22 11205 ||\ e 120 MILS) 7,500 | LF
THERMOPLASTIC PAVEMENT MARKING

23 11205 || |\& (67 00 MILS) 300 | LF
THERMOPLASTIC PAVEMENT MARKING

24 11205 | \NE (67, 120 MILS) 800 | LF
THERMOPLASTIC PAVEMENT MARKING

25 | 1205 | \E (87, 90 MILS) 300 | LF
THERMOPLASTIC PAVEMENT MARKING

26 11205 | Nk (87, 120 MILS) 800 | LF
THERMOPLASTIC PAVEMENT MARKING

20 11205 | |NE (247, 120 MILS) 100 | LF




NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
BID FORM

CONTRACT NO.: 2015-Case I, II, 111
TYPE OF WORK: SURFACING, RESURFACING, PAVEMENT REPAIR, PAVEMENT MARKINGS
ON SECTIONS OF VARIOUS ROADS, UPON REQUEST

FORSYTH COUNTY

ITEM|SECT]|ITEM DESCRIPTION QTY*JUNIT UNIT PRICE PRICE
THERMOPLASTIC PAVEMENT MARKING
28 1205 SYMBOLS 5 EA
29 | 1205 THERMOPLASTIC PAVEMENT MARKING 5 EA

COMBINATION SYMBOLS
THERMOPLASTIC PAVEMENT MARKING

30| 1205 MESSAGE SYMBOL 1 EA

31 | 1251 [TEMPORARY RAISED PAVEMENT MARKERS | 100 | EA

*The Contractor shall note that all quantities are used only for figuring the lowest responsible bidder. The quantities may vary
based on the amount of work needed during the year as directed by the Engineer.

CONTRACTOR

ADDRESS

Federal Identification Number Contractor's License Number
Authorized Agent Title

Signature Date

Witness Title

Signature Date

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and
Structures, 2012.

Reviewed by (date)
Accetped by NCDOT Engineer (date)
Reviewed by (date)

Accepted by NCDOT Engineer (date)




NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
BID FORM

CONTRACT NO.: 2015-Case I, II, 111
TYPE OF WORK: SURFACING, RESURFACING, PAVEMENT REPAIR, PAVEMENT MARKINGS
ON SECTIONS OF VARIOUS ROADS, UPON REQUEST

ROWAN COUNTY

ITEM|SECT]|ITEM DESCRIPTION QTY*JUNIT UNIT PRICE PRICE
1 800 |MOBILIZATION 1 LS
2 SP JEMERGENCY CALL BACK MOBILIZATION 1 EA
3 545 |[INCIDENTAL STONE 20 | TON
4 SP JPAVEMENT REPAIRS, BCBC 50 | TON
5 610 |BASE COURSE - B 25.0B - CASE ] 100 | TON
6 610 |BASE COURSE - B 25.0B - CASE II 250 | TON
7 610 JINTERMEDIATE COURSE —119.0B - CASE 1 100 | TON
8 610 JINTERMEDIATE COURSE —119.0B — CASE II 350 | TON
9 610 |INTERMEDIATE COURSE —119.0B — CASE III 550 | TON
10 | 610 JSURFACE COURSE —-SF 9.5A - CASE I 100 | TON
11 ] 610 JSURFACE COURSE —SF 9.5A - CASE 11 250 | TON
12 | 610 JSURFACE COURSE — SF 9.5A — CASE III 550 | TON
13 ] 610 JSURFACE COURSE —-S9.5B—-CASE ] 100 | TON
14 | 610 JSURFACE COURSE —S 9.5B — CASE I 500 | TON
15 ] 610 JSURFACE COURSE —S9.5B - CASE III 550 | TON
16 | 610 JSURFACE COURSE -S 9.5C - CASE II 250 | TON
17 ] 610 JSURFACE COURSE —S9.5C—-CASEIII 550 | TON
18 | 858 JADJUSTMENT OF MANHOLES 1 EA
19 ] 858 JADJUSTMENT OF MANHOLES — QUICKSET 1 EA
20 | 858 JADJUSTMENT OF METER OR VALVE BOX 1 EA
21 | 858 JADJUSTMENT OF MANHOLES W/ASPHALT 1 EA
29 Sp VA\/Iiil;g;'l\A/IE_IFIT OF METER OR VALVE BOX 1 EA
23 | 1205 |[TRAFFIC CONTROL — FULL LANE CLOSURE 1 EA
o1 | 1205 THERMOPLASTIC PAVEMENT MARKING 2500 | LF

LINE (4”, 90 MILS)

THERMOPLASTIC PAVEMENT MARKING
25 | 1205, NE (47, 120 MILS) 5000 LF

THERMOPLASTIC PAVEMENT MARKING
26 11205 LINE (67, 90 MILS) 300 LF

THERMOPLASTIC PAVEMENT MARKING
i (67, 120 MILS) 200 | LF

THERMOPLASTIC PAVEMENT MARKING
28 11205 LINE (8, 90 MILS) 300 LF

THERMOPLASTIC PAVEMENT MARKING
29 11205}, Nk (87, 120 MILS) 200 | LF




NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
BID FORM

CONTRACT NO.: 2015-Case I, II, 111
TYPE OF WORK: SURFACING, RESURFACING, PAVEMENT REPAIR, PAVEMENT MARKINGS
ON SECTIONS OF VARIOUS ROADS, UPON REQUEST

ROWAN COUNTY

ITEM|SECT]|ITEM DESCRIPTION QTY*JUNIT UNIT PRICE PRICE

THERMOPLASTIC PAVEMENT MARKING
30 1120 LINE (247, 120 MILS) 100 LF

THERMOPLASTIC PAVEMENT MARKING
31 | 1205 SYMBOLS 10 EA

THERMOPLASTIC PAVEMENT MARKING
32 11205 COMBINATION SYMBOLS 10 EA

THERMOPLASTIC PAVEMENT MARKING
33 1205 MESSAGE SYMBOL 1 EA

34 | 1251 [TEMPORARY RAISED PAVEMENT MARKERS | 100 | EA

*The Contractor shall note that all quantities are used only for figuring the lowest responsible bidder. The quantities may vary
based on the amount of work needed during the year as directed by the Engineer.

CONTRACTOR

ADDRESS

Federal Identification Number Contractor's License Number
Authorized Agent Title

Signature Date

Witness Title

Signature Date

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and
Structures, 2012.

Reviewed by (date)
Accetped by NCDOT Engineer (date)
Reviewed by (date)
Accepted by NCDOT Engineer (date)




NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
BID FORM

CONTRACT NO.: 2015-Case I, II, 111
TYPE OF WORK: SURFACING, RESURFACING, PAVEMENT REPAIR, PAVEMENT MARKINGS
ON SECTIONS OF VARIOUS ROADS, UPON REQUEST

STOKES COUNTY
ITEM|SECT|ITEM DESCRIPTION QTvy*|uNIT|  UNITPRICE PRICE

1 | 800 |MOBILIZATION 1 | Ls

2 | sp |[EMERGENCY CALL BACK MOBILIZATION 1 | EA

3 | 545 [INCIDENTAL STONE 10 | TON

4 | sp |PAVEMENT REPAIRS, BCBC 20 | TON

5 | 610 |BASE COURSE - B 25.0B — CASE II 250 | TON

6 | 610 [INTERMEDIATE COURSE—119.0B—CASETIl | 350 | TON

7 | 610 |INTERMEDIATE COURSE —119.0B— CASETII | 550 | TON

8 | 610 [SURFACE COURSE — SF 9.5A — CASE II 350 | TON

9 | 610 |SURFACE COURSE — SF 9.5A — CASE III 550 | TON

10 | 610 |[SURFACE COURSE - S 9.5B — CASE II 350 | TON

11 | 610 |SURFACE COURSE - S 9.5B — CASE III 550 | TON

12 | 610 |SURFACE COURSE - § 9.5C — CASE II 250 | TON

13 | 610 |SURFACE COURSE - S 9.5C — CASE III 550 | TON

14 | 858 |ADJUSTMENT OF MANHOLES 1 | EA

15 | 858 |ADJUSTMENT OF MANHOLES — QUICKSET 1 | EA

16 | 858 |ADJUSTMENT OF METER OR VALVE BOX 1 | EA

17 | 858 |ADJUSTMENT OF MANHOLES W/ASPHALT 1 | EA
ADJUSTMENT OF METER OR VALVE BOX

18 | 5P lwiaspHaLT 1| EA

19 | 1205 |TRAFFIC CONTROL — FULL LANE CLOSURE 1 | EA
THERMOPLASTIC PAVEMENT MARKING

20 | 1205 |1\ 00 MILS) 1,000 | LF
THERMOPLASTIC PAVEMENT MARKING

2L | 1205 |/ \E e 120 MILS) 2,000 LF
THERMOPLASTIC PAVEMENT MARKING

22 | 1205 ||/ o 00 MILS) 300 | LF
THERMOPLASTIC PAVEMENT MARKING

23 | 12051 1Ng (67, 120 MILS) 200 f LF
THERMOPLASTIC PAVEMENT MARKING

24 112951 1Ng (87, 90 MILS) 300 | LF
THERMOPLASTIC PAVEMENT MARKING

25 12051 1\E (87, 120 MILS) 100 | LF
THERMOPLASTIC PAVEMENT MARKING

26 112051 1NE (247, 120 MILS) 100 | LF




NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
BID FORM

CONTRACT NO.: 2015-Case I, II, 111
TYPE OF WORK: SURFACING, RESURFACING, PAVEMENT REPAIR, PAVEMENT MARKINGS
ON SECTIONS OF VARIOUS ROADS, UPON REQUEST

STOKES COUNTY
ITEM|SECT]|ITEM DESCRIPTION QTY*JUNIT UNIT PRICE PRICE
THERMOPLASTIC PAVEMENT MARKING
27 1205 SYMBOLS 10 EA
28 | 1205 THERMOPLASTIC PAVEMENT MARKING 1 EA

COMBINATION SYMBOLS
THERMOPLASTIC PAVEMENT MARKING

29 | 1205 MESSAGE SYMBOL 1 EA

30 | 1251 [TEMPORARY RAISED PAVEMENT MARKERS | 100 | EA

*The Contractor shall note that all quantities are used only for figuring the lowest responsible bidder. The quantities may vary
based on the amount of work needed during the year as directed by the Engineer.

CONTRACTOR

ADDRESS

Federal Identification Number Contractor's License Number
Authorized Agent Title

Signature Date

Witness Title

Signature Date

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and
Structures, 2012.

Reviewed by (date)
Accetped by NCDOT Engineer (date)
Reviewed by (date)

Accepted by NCDOT Engineer (date)
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