STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION 10 DISTRICT 2

CONTRACT PROPOSAL

WBS ELEMENT NUMBER: 10.106011A etc. COUNTIES: Mecklenburg

LOCATION: Various Primary and Secondary Roads

DESCRIPTION: Miscellaneous Asphalt Resurfacing, Milling, Widening and Pavement
Markings.

BID OPENING: Wednesday, January 2, 2013 at 2:00 p.m.

AVAILIBILITY January 14, 2013

COMPLETION  January 14, 2014

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE
LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY
NON-FEDERAL AID PROJECT WHERE THE BID IS $50,000 OR MORE, EXCEPT FOR
CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD OR SBE
PROJECT. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87
OF THE GENERAL STATUTES OF NORTH CAROLINA.

NAME OF BIDDER N.C. CONTRACTOR’S LICENSE NUMBER

ADDRESS OF BIDDER

RETURN BIDS TO: Mr. BRETT D. CANIPE, PE
N.C. DEPARTMENT OF TRANSPORTATION
7605 DISTRICT DR,
CHARLOTTE, NC 28213
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INSTRUCTIONS TO BIDDERS
PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE PREPARING AND
SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to comply with any

requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid.

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner. DO NOT
SEPARATE THE BID SHEET FROM THE PROPOSAL!

2. All entries on the bid sheet, including signatures, shall be written in ink.

3. The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract items shall
be written in figures.

4. Anamount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be determined by
multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of the
sheet.

5. The total amount bid shall be written in figures in the proper place on the bid sheet. The total amount shall be
determined by adding the amounts bid for each item.

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in
ink. A representative of the Bidder shall initial the change in ink.

7. The bid shall be properly executed. All bids shall show the following information:

a. Name of individual, firm, corporation, partnership, or joint venture submitting bid.

Name and signature of individual or representative submitting bid and position or title.

Name, signature, and position or title of witness.

Federal Identification Number (or Social Security Number of Individual)

Contractor's License Number (if Applicable)

If contract proposal is specified as a Small Business Enterprise (SBE), bid submittal must include Contractor’s Self

Certification form properly executed.

8. Bids submitted by corporations shall bear the seal of the corporation.

The bid shall not contain any unauthorized additions, deletions, or conditional bids.

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract pursuant
to an award.

11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED
ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DISTRICT
ENGINEER’S OFFICE AT 7605 DISTRICT DR, CHARLOTTE
NORTH CAROLINA 28213 BY 2:00 PM ON JANUARY 2, 2013.
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12. The sealed bid must display the following statement on the front of the envelope at the bottom left corner:

QUOTATION FOR MISCELANIOUS ASPHALT RESURFACING, MILLING,
WIDENING, AND THERMOPLASTIC PAVEMENT MARKING, WORK ORDER
NUMBERS WBS# 10.106011A etc. TO BE OPENED JANUARY 2, 2013 at 2:00 PM

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be
addressed as follows:
MR. BRETT D. CANIPE, PE
7605 DISTRICT DR
CHARLOTTE, NC 28213

AWARD OF CONTRACT
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with
Section 102 (excluding 102-2 and 102-10) of the Standard Specifications for Roads and Structures 2012. The
lowest responsible Bidder will be notified that his bid has been accepted and that he has been awarded the
contract. NCDOT reserves the right to reject all bids




PURCHASE ORDER CONTRACT

Standard Provisions

GENERAL

This contract will cover Miscellaneous Asphalt Resurfacing, Milling, Widening, and Thermoplastic
Pavement Marking on Various Primary and Secondary Roads in Mecklenburg County.

All work and materials shall be in accordance with the provisions of the General Guidelines of this
contract, the Project Special Provisions, the North Carolina Department of Transportation, January
2012, Standard Specifications for Roads and Structures, the North Carolina Department of
Transportation, January 2012 Roadway Standards Drawings, and the current edition of the Manual
of Uniform Traffic Control Devices (MUTCD).

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances,
and regulations, and shall comply with the provisions of Section 107 of the Standard Specifications.

AUTHORITY OF THE ENGINEER

The Engineer for this project shall be the Division Engineer, Division 10, Division of Highways,
North Carolina Department of Transportation, acting directly or through his duly authorized
representatives.

The Engineer will decide all questions which may arise as to the quality and acceptability of work
performed and as to the rate of progress of the work; all arise as to the interpretation of the contract;
and all questions as to the acceptable fulfiliment of the contract on the part of the Contractor. His
decision shall be final and he shall have executive authority to enforce and make effective such
decisions and orders as the Contractor fails to carry out promptly.

MATERIALS AND TESTING

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106
of the Standard Specifications and the Department's "Materials and Tests Manual." However the
Engineer may reduce the frequency of sampling and testing where he deems it appropriate for the
project under construction.

All steel products which are permanently incorporated into this project shall be domestically
produced. The Contractor shall furnish a notarized certification certifying that steel products
conform to this requirement.

The Contractor shall furnish the applicable certifications and documentation for all materials as
required by the Standard Specifications. Material which is not properly certified will not be
accepted.




Delivery tickets for all material paid by weight, shall be furnished in accordance with Section 106-7
of the Standard Specifications and shall include the following information:

NCDOT Work Order Number

Date

Time issued

Type of material

Gross weight

Tare weight

Net weight of material

Plant location

9.  Truck number

10. Contractor's name

11. Public weighmaster's stamp or number
12. Public weighmaster's signature or initials in ink
13. Job mix formula number

N R~WDE

BASIS OF PAYMENT

The Contractor may submit a request for partial payment on a monthly basis, or other interval as
approved by the Engineer. Compensation for all pay items shall be in accordance with the Standard
Specifications. The amount of partial payments will be based on the work accomplished and
accepted as the last day of the approved pay period.

Requests for payment can be made on the form furnished to the Contractor by the Department of
Transportation. The form shall be completely and legibly filled out with all appropriate information
supplied and shall be signed by an authorized representative of the Contractor.

If the request for payment is made by Contractor’s Invoice, the Invoice shall be submitted to:

Mr. Brett D. Canipe, PE

NC Department of Transportation
7605 District Drive

Charlotte, NC 28213

All invoice items and unit costs shall correspond to contract pay items. In the event of error or

discrepancy in items or unit costs, the Department may return the invoice to the contractor for
correction.

UTILITY CONFLICTS

It shall be the responsibility of the Contractor to contact all affected utility owners and determine
the precise locations of all utilities prior to beginning construction. Utility owners shall be
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contacted a minimum of 48 hours prior to the commencement of operations. Special care shall be
used in working around or near existing utilities, protecting them when necessary to provide
uninterrupted service. In the event that any utility service is, the Contractor shall notify the utility
owner immediately and shall cooperate with the owner, or his representative, in the restoration of
service in the shortest time possible. Existing fire hydrants shall be kept accessible to fire
departments at all times.

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures

when working in the vicinity of utilities in order to insure the safety of construction personnel and
the public.

SUPERVISION BY CONTRACTOR

At all times during the life of the project the Contractor shall provide one permanent employee who
shall have the authority and capability for overall responsibility of the project and who shall be
personally available at the work site within 24 hour notice. Such employee shall be fully authorized
to conduct all business with the subcontractors, to negotiate and execute all supplemental
agreements, and to execute the orders or directions of the Engineer.

At all times that work is actually being performed, the Contractor shall have present on the project
one competent individual who is authorized to act in a supervisory capacity over all work on the
project, including work subcontracted. The individual who has been so authorized shall be
experienced in the type of work being performed and shall be fully capable of managing, directing,
and coordinating the work; of reading and thoroughly understanding the contract; and receiving and
carrying out directions from the Engineer or his authorized representatives. He shall be an
employee of the Contractor unless otherwise approved by the Engineer.

The Contractor may, at his option, designate one employee to meet the requirements of both

positions. However, whenever the designated employee is absent from the work site, an authorized
individual qualified to act in a supervisory capacity on the project shall be present.

DEFAULT OF CONTRACT

The Department of Transportation shall have the right to declare a default of contract for breach by
the Contractor of any material term or condition of the contract. Default of contract shall be in
accordance with the terms, conditions, and procedures of Article 108-9 of the Standard

Specifications.



EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:

(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit for
the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and
maintained over the life of the contract.

(A)

(B)

(€)

(D)

Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater
Supervisor to manage the Contractor and subcontractor operations, insure compliance with
Federal, State and Local ordinances and regulations, and manage the Quality Control
Program.

Certified Foreman - Provide a certified, trained foreman for each construction operation that
increases the potential for soil erosion or the possible sedimentation and turbidity of surface
waters.

Certified Installer - Provide a certified installer to install or direct the installation for erosion
or sediment/stormwater control practices.

Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the
project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)

Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor
shall be Level Il and responsible for ensuring the erosion and sediment control/stormwater
plan is adequately implemented and maintained on the project and for conducting the quality
control program. The Certified Supervisor shall be on the project within 24 hours notice
from initial exposure of an erodible surface to the project’s final acceptance. Perform the
following duties:

1) Manage Operations - Coordinate and schedule the work of subcontractors so that
erosion and sediment control/stormwater measures are fully executed for each
operation and in a timely manner over the duration of the contract.



()

(@)

(b)
(©)

(d)
(€)

()

(@)
(h)
(i)

)
(k)

Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the
work.

Prepare the required National Pollutant Discharge Elimination System
(NPDES) Inspection Record and submit to the Engineer.

Attend all weekly or monthly construction meetings to discuss the findings of
the NPDES inspection and other related issues.

Implement the erosion and sediment control/stormwater site plans requested.
Provide any needed erosion and sediment control/stormwater practices for the
Contractor’s temporary work not shown on the plans, such as, but not limited
to work platforms, temporary construction, pumping operations, plant and
storage yards, and cofferdams.

Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in
jurisdictional areas.

Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

Fully perform and install erosion and sediment control/stormwater work prior
to any suspension of the work.

Coordinate with Department, Federal, State and Local Regulatory agencies
on resolution of erosion and sediment control/stormwater issues due to the
Contractor’s operations.

Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or
any location where sediment leaves the Right-of-Way.

Have available a set of erosion and sediment control/stormwater plans that
are initialed and include the installation date of Best Management Practices.
These practices shall include temporary and permanent groundcover and be
properly updated to reflect necessary plan and field changes for use and
review by Department personnel as well as regulatory agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES
Stormwater permit (NCS000250) outlines certain objectives and management
measures pertaining to construction activities. The permit references NCG010000,
General Permit to Discharge Stormwater under the NPDES, and states that the
Department shall incorporate the applicable requirements into its delegated Erosion
and Sediment Control Program for construction activities disturbing one or more
acres of land. The Department further incorporates these requirements on all
contracted bridge and culvert work at jurisdictional waters, regardless of size. Some
of the requirements are, but are not limited to:

(@)

Control project site waste to prevent contamination of surface or ground
waters of the state, i.e. from equipment operation/maintenance, construction
materials, concrete washout, chemicals, litter, fuels, lubricants, coolants,
hydraulic fluids, any other petroleum products, and sanitary waste.



(3)

(b)

(©)

(d)
(€)
()

(9)
(h)

(i)

Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days, twice weekly for
construction related Federal Clean Water Act, Section 303(d) impaired
streams with turbidity violations, and within 24 hours after a significant
rainfall event of 0.5 inch that occurs within a 24 hour period.

Maintain an onsite rain gauge or use the Department’s Multi-Sensor
Precipitation Estimate website to maintain a daily record of rainfall amounts
and dates.

Maintain erosion and sediment control/stormwater inspection records for
review by Department and Regulatory personnel upon request.

Implement approved reclamation plans on all borrow pits, waste sites and
staging areas.

Maintain a log of turbidity test results as outlined in the Department's
Procedure for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage of liquid materials.

Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater Permit
NCS000250 requirements, and the applicable requirements of the General
Permit, NCG010000.

Report violations of the NPDES permit to the Engineer immediately who will
notify the Division of Water Quality Regional Office within 24 hours of
becoming aware of the violation.

Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions/conditions of permits. The quality
control program shall:

(@)
(b)
(©)

(d)
(€)

(f)

9)
(h)
(i)

Follow permit requirements related to the Contractor and subcontractors’
construction activities.

Ensure that all operators and subcontractors on site have the proper erosion
and sediment control/stormwater certification.

Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.
Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES
permit for problem areas identified during the NPDES inspections.
Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-section
basis.

Use flocculants approved by state regulatory authorities where appropriate
and where required for turbidity and sedimentation reduction.

Ensure proper installation and maintenance of temporary erosion and
sediment control devices.

Remove temporary erosion or sediment control devices when they are no
longer necessary as agreed upon by the Engineer.
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(B)

(€)

(D)

() The Contractor’s quality control and inspection procedures shall be subject to
review by the Engineer. Maintain NPDES inspection records and make
records available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work
listed herein during the respective construction activities to control erosion, prevent
sedimentation and follow permit provisions:

1) Foreman in charge of grading activities
2 Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level 1l Supervisor and Level I
Foreman. This person shall be onsite whenever construction activities as described above
are taking place. This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level Il Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This request shall be
approved by the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the
following erosion and sediment control/stormwater crew:

1) Seeding and Mulching

2 Temporary Seeding

(3)  Temporary Mulching

4) Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

(7 Hydraulic tackifier installation

(8) Turbidity curtain installation

9) Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11) Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14) Pipe installations within jurisdictional areas

If a Level I Certified Installer is not onsite, the Contractor may substitute a Level Il Foreman
for a Level I Installer, provided the Level 1l Foreman is not tasked to another crew requiring
Level 1l Foreman oversight.

Certified Designer - Include the certification number of the Level I1I-B Certified Designer
on the erosion and sediment control/stormwater component of all reclamation plans and if
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applicable, the certification number of the Level 111-A Certified Designer on the design of
the project erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified
personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper
testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor,
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with
the issuance of an Immediate Corrective Action (1ICA), Notice of Violation (NOV), or Cease and
Desist Order for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the
following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the above

actions.
(H)  Dismissal from a company for any of the above reasons.
m Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days
after receiving notice of the proposed adverse action.
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Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time specified
will result in a waiver of all future appeal rights regarding the adverse action taken. The certificant
will not be allowed to perform duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension period,
prior to having the certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified
Installers and Certified Designer will be incidental to the project for which no direct compensation
will be made.

EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION AND

RECONSTRUCTION:
(11-16-10) (Rev. 8-21-12) 105-16, 225-2, Division 16 SP16 RO3R

Land disturbing operations associated with shoulder construction/reconstruction may require
erosion and sediment control/stormwater measure installation. National Pollutant Discharge
Elimination System (NPDES) inspection and reporting may be required.

Erosion control measures shall be installed per the erosion control detail in any area where the
vegetated buffer between the disturbed area and surface waters (streams, wetlands, or open waters)
or drainage inlet is less than 10 feet. The Engineer may reduce the vegetated buffer threshold for
this requirement to a value between 5 and 10 feet. Erosion control measures shall be spot checked
every 14 days until permanent vegetative establishment.

In areas where shoulder construction/reconstruction includes disturbance or grading on the front
slope or to the toe of fill, relocating ditch line or backslope, or removing vegetation from the ditch
line or swale, NPDES inspection and monitoring are required every 14 days or within 24 hours of a
rainfall event of 0.5" or greater. Maintain daily rainfall records. Install erosion control measures
per detail.

In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of the
State classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical
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Areas, or Unique Wetlands, NPDES inspection and monitoring are required every 14 days or within
24 hours of a rainfall event of 0.5" or greater. The Engineer may reduce the vegetated buffer
threshold for this requirement to a value between 5 and 10 feet. The plans or provisions will
indicate the presence of these water classifications. Maintain daily rainfall records. Install erosion
control measures per detail.

Land disturbances hardened with aggregate materials receiving sheet flow are considered
non-erodible.

Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and
mulching as directed by the Engineer.

NPDES documentation shall be performed by a Level Il Erosion and Sediment Control/Stormwater
certificate holder.

Materials used for erosion control will be measured and paid as stated in the contract.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to natural
background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall
do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the
standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.

(C)  Measure and record the turbidity test results (time, date and sampler) at all defined sampling
locations 30 minutes after startup and at a minimum, one additional sampling of all
sampling locations during that 24-hour period in which the borrow pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.
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During the Environmental Assessment required by Article 230-4 of the 2012 Standard
Specifications, the Contractor shall define the point at which the discharge enters into the State’s
surface waters and the appropriate sampling locations. Sampling locations shall include points
upstream and downstream from the point at which the discharge enters these waters. Upstream
sampling location shall be located so that it is not influenced by backwater conditions and
represents natural background conditions. Downstream sampling location shall be located at the
point where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the
stilling basin can be reduced to a level where sediment deposition does not occur. Staining of
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does not
constitute sedimentation. No activities shall occur in wetlands that adversely affect the functioning
of a wetland. Visible sedimentation will be considered an indication of possible adverse impacts on
wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Contractor’s test results, an immediate test shall be performed jointly with the results superseding
the previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at http://www.ncdot.org/doh/preconstruct/ps/contracts/letting.html to plan, design,
construct, and maintain BMPs to address water quality standards. Tier | Methods include stilling
basins which are standard compensatory BMPs. Other Tier | methods are noncompensatory and
shall be used when needed to meet the stream turbidity standards. Tier Il Methods are also
noncompensatory and are options that may be needed for protection of rare or unique resources or
where special environmental conditions exist at the site which have led to additional requirements
being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits,
Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for the
specific site. Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or unique
resources or special environmental conditions, Tier Il Methods may be required by regulators on a
case by case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan
and develop the bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of
soil may indicate a high potential for turbidity and should be avoided when dewatering into surface
water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.
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SAFETY AND ACCIDENT PROTECTION

In accordance with Article 107-21 of the Standard Specifications, the Contractor shall comply with
all applicable Federal, State, and local laws, ordinances, and regulations governing safety, health,
and sanitation, and shall provide all safeguards, safety devices, and protective equipment, and shall
take any other needed actions, on his own responsibility that are reasonably necessary to protect the
life and health of employees on the job and the safety of the public, and to protect property in
connection with the performance of the work covered by the contract.

CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME

The Contractor's attention is directed to the fact that Article 104-5 pertaining to revised contract unit
prices will not apply to this contract.

Please be advised that General Statute 136-29 of the Road and Highway Laws of North Carolina
provides that a contractor who has not received the amount he claims he is due under the contract
may submit a written verified claim to the State Highway Administrator within sixty (60) days after
receipt of the final statement. The mailing address for the State Highway Administrator is: N. C.
Department of Transportation, 1536 Mail Service Center, Raleigh, NC 27699-1536

CONTRACT PAYMENT AND PERFORMANCE BOND

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned
upon the faithful performance of the contract in accordance with specifications and conditions of the
contract is required for Construction contracts of $300,000 or more. Such bond shall be solely for the
protection of the North Carolina Department of Transportation and the State of North Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon
the prompt payment for all labor or materials for which the Contractor, or his subcontractors, are liable is
required for Construction contracts greater than $300,000. The payment bond shall be solely for the
protection of persons or firms furnishing materials or performing labor for this contract for which the
contractor is liable.

The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with

a contract payment bond and a contract performance bond each in an amount equal to 100 percent of the
amount of the contract.

BASIS OF PAYMENT AND CLAIMS

The quantity of unit or lump sum prices and payment will be full compensation for all work,
including, but not limited to supervision, labor, transportation, fuels, lubricants, repair parts,
equipment, machinery and tools, materials necessary for the prosecution and completion of the
work. The quantities contained herein are estimated only and the quantity to be paid for shall be the
actual quantities which were used on the project.
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The Contractor may submit a request for partial payment on a monthly basis, or other interval as
approved by the Engineer. All invoices for payment shall be completely and legibly filled out with
all appropriate information supplied and shall be signed by an authorized representative of the
Contractor.

Payment to the Contractor will be made only for the actual quantities of the various items that are
completed and accepted in accordance with the terms of the contract. Unless otherwise specified,
all contract pay items will be produced, placed and paid in accordance with the Standard
Specifications. In no case will the total amount paid to the contractor exceed the total contract
quote by more than ten percent without prior written request from the Division Engineer to Fiscal
Section.

NOTIFICATION OF OPERATIONS

The Contractor shall notify the Engineer one week in advance of beginning work on this project(s).
The Contractor shall give the Engineer sufficient notice of all operations for any sampling,
inspection or acceptance testing required.

PORTABLE CONSTRUCTION LIGHTING

Furnish, operate and maintain everything necessary to provide lighting for compliance with Article 105-
14 Night Work requirements for artificial lighting as found in Section 1413 of the Standard
Specifications. This item is incidental to the other bid items in the Contract.

GIFTS FROM VENDORS AND CONTRACTORS:

(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional,
engineer, landlord, offer or, seller, subcontractor, supplier, or vendor), to make gifts or to give
favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce,
Correction, Crime Control and Public Safety, Cultural Resources, Environment and Natural
Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, Revenue,
Transportation, and the Office of the Governor). This prohibition covers those vendors and
contractors who:

(A)  Have a contract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(C)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and
contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.
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Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and contractors
should contact other State Agencies to determine if those agencies have adopted Executive
Order 24.

OUTSOURCING OUTSIDE THE USA

(9-21-04) (5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed
in the United States of America. No work shall be outsourced outside of the United States of
America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.

EMPLOYMENT:

(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(O), delete and replace with the following:

(O)  Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all

of line 32, the first sentence of the second paragraph and the first word of the second sentence of the
second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:

(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.
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FINAL INVOICE

After the project has been completed and accepted, the Contractor shall submit his invoice for final
payment to the following address:

Mr. Brett D. Canipe, PE
NC Department of Transportation
7605 District Drive
Charlotte, NC 28213
The reports listed below shall be submitted with the invoice requesting final payment:

1. Statement of Consent of Surety on the contract bonds for payment of money due the Contractor.

2. Contractor’s affidavit for release and waiver of claims, stating that all obligations and debts have
been satisfied, or an affidavit which includes a list of obligations not satisfied.

3. Any property owner’s signed release for waste and borrow areas.

4. Any claims for time extensions or additional compensation.

5. Any materials, invoices, or certifications required and not previously submitted.

6. Final list of all DBE participation and dollar amount. Reporting can be completed monthly at:

https://apps.dot.state.nc.us/Vendor/Payment Tracking/ or complete a DBE-IS form, which is
available at: http://www.ncdot.org/doh/ forms/files/DBE-1S.xIs.
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PURCHASE ORDER CONTRACT
SPECIAL PROVISIONS

Scope of Work

This contract will cover Miscellaneous Asphalt Resurfacing, Milling, Widening, and Thermoplastic
Pavement Marking on Various Primary and Secondary Roads in Mecklenburg County.

The contractor shall be responsible for fulfilling all requirements of the NCDOT Standard
Specifications for Roads and Structures dated January 2012, except as otherwise specified herein.

The contractor is responsible for removing and reinstalling all traffic delineators and channelization
devices encountered on the project at no expense to the department.

CONTRACT TIME

The date of availability is January 14, 2013. This contract will be effective for one year beginning
January 14, 2013 and ending January 14, 2014. The Department of Transportation reserves
the right to renew this contract for two (2) additional one-year periods as described below.

If the contract is extended, the unit bid prices will be adjusted by the corresponding Consumer Price
Index for each one (1) year extension. Including all renewals, the total contract expenditures shall
not exceed the maximum purchase order value of $1.2 million.

The Engineer will notify the Contractor in writing 30 days before annual expiration date. The
Contractor must notify the Engineer within 15 days after receiving notice of his acceptance of this offer.
Failure on the part of the Contractor to reply will be received as a rejection of contract extension.

The Contractor may begin work prior to the date of availability upon approval of the Engineer or his
duly authorized representative. If such approval is given, and the Contractor begins work prior to
the date of availability, the Department of Transportation will assume no responsibility for any
delays caused prior to this date by any reason whatsoever, and such delays, if any, will not
constitute a valid reason for extending the completion date.

MOBILIZATION AND LIQUIDATED DAMAGES

Only one mobilization shall be paid for each project location where the Contractor is required to
perform work. This amount shall be considered full compensation for mobilization during the life of
each project location. A project location is defined as being within_a one (1) mile radius of a
current project location, as measured on a scaled NCDOT Mecklenburg County map. Mobilizing
to a different project location more than one (1) mile away constitutes another mobilization payment
associated with the new project location.
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Under this item, the Contractor shall begin work in the section or sections designated by Engineer

within 7 calendar days after being notified. Notification will be verbal followed by a faxed letter.
There will be no minimum limits of other payment items. The Contractor shall consider this when
bidding the Item “MOBILIZATION.

If Contractor has not mobilized and started the Asphalt repair operations within seven (7) days from
notification

Liquidated damages of Five Hundred Dollars ($500.00) will be accessed per day until
operations begin.

INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES

The Contractor shall complete the required work of installing, maintaining, and removing the traffic
control devices for lane closures and restoring traffic to its normal traffic pattern. The Contractor shall
not close a lane of traffic on any road section during the following time restrictions:

DAY AND TIME RESTRICTIONS
Monday thru Friday 6:00 a.m. — 9:00 a.m.
Monday thru Friday 4:00 p.m. — 6:00 p.m.

In addition, the Contractor shall not narrow or close a lane of traffic, detain and/or alter the traffic flow
on or during holidays, holiday weekends, special events, or any other time when traffic is unusually
heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 6:00 A.M. December 31st and 6:00 P.M. January
2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 6:00 P.M. the
following Tuesday.

3. For Easter, between the hours of 6:00 A.M. Thursday and 6:00 P.M. Monday.

4. For Memorial Day, between the hours of 6:00 A.M. Friday and 6:00 P.M. Tuesday.

5. For Independence Day, between the hours of 6:00 A.M. the day before Independence Day and
6:00 P.M. the day after Independence Day.
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If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of
6:00 A.M. the Thursday before Independence Day and 6:00 P.M. the Tuesday after
Independence Day.

6. For Labor Day, between the hours of 6:00 A.M. Friday and 6:00 P.M. Tuesday.
7. For Thanksgiving Day, between the hours of 6:00 A.M. Tuesday and 6:00 P.M. Monday.

8. For Christmas, between the hours of 6:00 A.M. the Friday before the week of Christmas Day
and 6:00 P.M. the following Tuesday after the week of Christmas Day.

9. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer

10. For Spring and Fall Nascar or Drag Races at the Lowe’s Motor Speedway, and Z Max Drag
way between the hours of 6:00 a.m. the Wednesday before the first race and 6:00 p.m. the
Monday after the last race.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane
closures are not required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins
to install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required
to complete the removal of all traffic control devices for lane closures according to the time
restrictions stated herein and place traffic in the original traffic pattern.

The liquidated damages are Five Hundred Dollars ($ 500.00) per hour.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rev. 1-17-12) 102-15(J) SP1 G67

Description
The purpose of this Special Provision is to carry out the North Carolina Department of

Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts
financed in whole or in part with State funds.
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Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not
be used to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being
used to meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or
WABE used as a replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not
greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed MBE and WBE participation along with a listing of the
committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of the
products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive
services and information to applicants for MBE/WBE certification. The MBE/WBE program
follows the same regulations as the federal Disadvantaged Business Enterprise (DBE) program in
accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed WBE subcontractor(s).
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Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to
MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/VVendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-IS.xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/
doh/forms/files/RF-1.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form
acts as a written joint check agreement among the parties providing full and prompt disclosure of
the expected use of joint checks.
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/
doh/forms/files/JC-1.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the signed
MBE/WBE for the amount listed at the time of bid.
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a
project that will meet this MBE and WBE goals. This form is for paper bids only.
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the
work areas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith
effort packages.
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xls
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MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business
Enterprises are established for this contract:

(A)  Minority Business Enterprises [0.0] %

1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that MBEs participate in at least the percent of the
contract as set forth above as the MBE goal.

2 If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs
during the performance of the contract. Any MBE participation obtained shall be
reported to the Department.

(B)  Women Business Enterprises [0.0] %

1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBEs participate in at least the percent of the
contract as set forth above as the WBE goal.

2 If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs
during the performance of the contract. Any WBE participation obtained shall be
reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the
Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.
The Directory can be found at the following link.
https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use
during the life of the contract. Only those identified to meet the MBE goal and the WBE goal will
be considered committed, even though the listing shall include both committed MBE/WBE
subcontractors and additional MBE/WBE subcontractors. Any additional MBE/WBE subcontractor
participation submitted at the time of bid will be used toward overall race-neutral goals. Only those
firms with current MBE and WBE certification at the time of bid opening will be acceptable for
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listing in the bidder's submittal of MBE and WBE participation. The Contractor shall indicate the
following required information:

Blank forms will not be deemed to represent zero participation. Bids submitted that do not
have MBE and WBE participation indicated on the appropriate form will not be read publicly
during the opening of bids. The Department will not consider these bids for award and the proposal
will be rejected.

(A)  If either the MBE or WBE goal is more than zero,

1) Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of MBE and
WBE Subcontractors contained elsewhere in the contract documents in order for the
bid to be considered responsive. Bidders shall indicate the total dollar value of the
MBE and WBE participation for the contract.

2 If bidders have no MBE or WBE participation, they shall indicate this on the Listing
of MBE and WBE Subcontractors by entering the word “None” or the number “0.”
This form shall be completed in its entirety.

3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not
count towards achieving the corresponding goal.

(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted,
shall enter the word ‘“None”; or the number “0”; or if there is participation, add the value on
the Listing of MBE and WBE Subcontractors contained elsewhere in the contract documents.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm
is responsible for meeting the goals or making good faith efforts to meet the goals, just like any
other bidder. In most cases, a MBE or WBE bidder on a contract will meet one of the goals by
virtue of the work it performs on the contract with its own forces. However, all the work that is
performed by the MBE or WBE bidder and any other similarly certified subcontractors will count
toward the goal. The MBE or WBE bidder shall list itself along with any MBE or WBE
subcontractors, if any, in order to receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.
A WBE bidder puts in a bid where they will perform 40% of the contract work and have
a WBE subcontractor which will perform another 5% of the work. Together the two WBE firms
submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which fulfills
the WBE goal. The 8% MBE goal shall be obtained through MBE participation with MBE certified
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subcontractors or documented through a good faith effort. It should be noted that you cannot
combine the two goals to meet an overall value. The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE
Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the
MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in
the contract.  This documentation shall be submitted on the Department’s form titled
Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the
sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an
official state holiday. In that situation, it is due in the office of the Engineer no later than 12:00
noon on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used
toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present),
the MBE/WBE participation will not count toward meeting the MBE/WBE goal. If the lack of this
participation drops the commitment below either the MBE or WBE goal, the Contractor shall
submit evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer
no later than 12:00 noon of the eighth calendar day following opening of bids, unless the eighth day
falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the
Engineer no later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith efforts
made to reach that specific goal(s).

One complete set and (6) copies of this information shall be received in the office of the Engineer
no later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day
falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the
Engineer no later than 12:00 noon on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable
to submit a representative letter along with a distribution list of the firms that were solicited.
Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal. This
documentation may include written subcontractor quotations, telephone log notations of verbal
quotations, or other types of quotation documentation.
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Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to
obtain sufficient MBE/WBE participation. Adequate good faith efforts also mean that the bidder
actively and aggressively sought MBE/WBE participation. Mere pro forma efforts are not
considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a
bidder has made. Listed below are examples of the types of actions a bidder will take in making a
good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it
intended to be a mandatory checklist.

(A)

(B)

(©)

(D)

Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices through the use of the NCDOT Directory of
Transportation Firms) the interest of all certified MBES/WBEs who have the capability to
perform the work of the contract. The bidder must solicit this interest within at least 10 days
prior to bid opening to allow the MBES/WBEs to respond to the solicitation. Solicitation
shall provide the opportunity to MBES/WBEs within the Division and surrounding Divisions
where the project is located. The bidder must determine with certainty if the MBES/WBEs
are interested by taking appropriate steps to follow up initial solicitations.

Selecting portions of the work to be performed by MBES/WBEs in order to increase the
likelihood that the MBE and WBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate
MBE/WBE participation, even when the prime contractor might otherwise prefer to perform
these work items with its own forces.

Providing interested MBES/WBEs with adequate information about the plans, specifications,
and requirements of the contract in a timely manner to assist them in responding to
a solicitation.

(1)  Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE subcontractors
and suppliers and to select those portions of the work or material needs consistent
with the available MBE/WBE subcontractors and suppliers, so as to facilitate
MBE/WBE participation. Evidence of such negotiation includes the names,
addresses, and telephone numbers of MBES/WBEs that were considered;
a description of the information provided regarding the plans and specifications for
the work selected for subcontracting; and evidence as to why additional agreements
could not be reached for MBES/WBEsS to perform the work.

(2) A Dbidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and would
take a firm’s price and capabilities as well as contract goals into consideration.
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(E)

(F)

(G)

(H)

(M

However, the fact that there may be some additional costs involved in finding and
using MBES/WBEs is not in itself sufficient reason for a bidder’s failure to meet the
contract MBE or WBE goals, as long as such costs are reasonable. Also, the ability
or desire of a prime contractor to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidding contractors are not, however, required to accept higher quotes from
MBESs/WBEs if the price difference is excessive or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership in
specific groups, organizations, or associates and political or social affiliations (for example,
union vs. non-union employee status) are not legitimate causes for the rejection or non-
solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

Making efforts to assist interested MBES/WBES in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBES/WBEs. Contact within 7 days from
the bid opening NCDOT’s Business Development Manager in the Business Opportunity and
Work Force Development Unit to give notification of the bidder’s inability to get MBE or
WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable
good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving
the MBE and WBE goals.

2 The bidders’ past performance in meeting the MBE and WBE goals.

3) The performance of other bidders in meeting the MBE and WBE goals. For
example, when the apparent successful bidder fails to meet the goals, but others meet
it, you may reasonably raise the question of whether, with additional reasonable
efforts the apparent successful bidder could have met the goals. If the apparent
successful bidder fails to meet the MBE and WBE goals, but meets or exceeds the
average MBE and WBE participation obtained by other bidders, the Department may
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view this, in conjunction with other factors, as evidence of the apparent successful
bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that can
satisfy to the Department that the MBE and WBE goals can be met or that an adequate good faith
effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may
appeal a determination of non-good faith made by the Goal Compliance Committee. If a contractor
wishes to appeal the determination made by the Committee, they shall provide written notification
to the Engineer. The appeal shall be made within 2 business days of notification of the
determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals
(A)  Participation

The total dollar value of the participation by a committed MBE/WBE will be counted
toward the contract goal requirements. The total dollar value of participation by
acommitted MBE/WBE will be based upon the value of work actually performed by the
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check wuse shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint check.
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) and
the use of joint checks shall be in accordance with the Department's Joint Check Procedures.

(C)  Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE
firm may be counted toward the MBE contract goal requirement. The same holds for work
that a WBE subcontracts to another WBE firm. Work that a MBE subcontracts to a non-
MBE firm does not count toward the MBE contract goal requirement. Again, the same
holds true for the work that a WBE subcontracts to a non-WBE firm. If a MBE or WBE
contractor or subcontractor subcontracts a significantly greater portion of the work of the
contract than would be expected on the basis of standard industry practices, it shall be
presumed that the MBE or WBE is not performing a commercially useful function. The
MBE/WBE may present evidence to rebut this presumption to the Department. The
Department's decision on the rebuttal of this presumption may be subject to review by the
Office of Inspector General, NCDOT.
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(D)

(E)

(F)

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count
toward its contract goal requirement a portion of the total value of participation with the
MBE or WBE in the joint venture, that portion of the total dollar value being a distinct
clearly defined portion of work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures
for materials and supplies required to complete the contract and obtained from a MBE or
WBE regular dealer and 100 percent of such expenditures from a MBE or WBE
manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

(1)  The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2)  With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site
(but not the cost of the materials and supplies themselves), provided the fees are
determined to be reasonable and not excessive as compared with fees customarily
allowed for similar services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBES
and WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for execution
of the work of the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved. To perform a commercially useful function,
the MBE/WBE shall also be responsible with respect to materials and supplies used on the
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(B)

contract, for negotiating price, determining quality and quantity, ordering the material and
installing (where applicable) and paying for the material itself. To determine whether a
MBE/WBE is performing a commercially useful function, the Department will evaluate the
amount of work subcontracted, industry practices, whether the amount the firm is to be paid
under the contract is commensurate with the work it is actually performing and the
MBE/WBE credit claimed for its performance of the work, and any other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

1)

()

(3)

(4)

(5)

The MBE/WBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract, and
there shall not be a contrived arrangement for the purpose of meeting the
MBE or WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers it
employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may
subcontract the work to another WBE firm, including an owner-operator who is
certified as a WBE. When this occurs, the MBE or WBE who subcontracts work
receives credit for the total value of the transportation services the subcontracted
MBE or WBE provides on the contract. It should be noted that every effort shall be
made by MBE and WBE contractors to subcontract to the same certification (i.e.,
MBEs to MBEs and WBEs to WBES), in order to fulfill the goal requirement. This,
however, may not always be possible due to the limitation of firms in the area. If the
MBE or WBE firm shows a good faith effort has been made to reach out to similarly
certified transportation service providers and there is no interest or availability, and
they can get assistance from other certified providers, the Engineer will not hold the
prime liable for meeting the goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including
from an owner-operator. The MBE/WBE who subcontracts the work to a non-
MBE/WBE is entitled to credit for the total value of transportation services provided
by the non-MBE/WBE subcontractor not to exceed the value of transportation
services provided by MBE/WBE-owned trucks on the contract. Additional
participation by non-MBE/WBE subcontractors receives credit only for the fee or
commission it receives as aresult of the subcontract arrangement. The value of
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services performed under subcontract agreements between the MBE/WBE and the
Contractor will not count towards the MBE/WBE contract requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business
open to the general public. The lease must indicate that the MBE/WBE has
exclusive use of and control over the truck. This requirement does not preclude the
leased truck from working for others during the term of the lease with the consent of
the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for use of
the leased truck. This type of lease may count toward the MBE/WBE’s credit as
long as the driver is under the MBE/WBE’s payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it is
not identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute
MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not
terminate the MBE/WBE for convenience. This includes, but is not limited to, instances in which
the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an
affiliate. A MBE/WBE may only be terminated after receiving the Engineer’s written approval
based upon a finding of good cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for
approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A)  Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE
that was submitted at the time of bid may be used to fulfill the MBE commitment. The
same holds true if a committed WBE is terminated for good cause, an additional WBE that
was submitted at the time of bid may be used to fulfill the WBE goal. A good faith effort
will only be required for removing a committed MBE/WBE if there were no additional
MBEs/WBEs submitted at the time of bid to cover the same amount of work as the
MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work

as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting
the steps taken. Such documentation shall include, but not be limited to, the following:
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(B)

1)

)

©)
(4)

Copies of written notification to MBES/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting other
items of work in the contract.

Efforts to negotiate with MBES/WBEs for specific subbids including, at a minimum:

@) The names, addresses, and telephone numbers of MBES/WBEs who were
contacted.

(b) A description of the information provided to MBES/WBEs regarding the
plans and specifications for portions of the work to be performed.

A list of reasons why MBE/WBE quotes were not accepted.

Efforts made to assist the MBES/WBESs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

Decertification Replacement

(1)

(2)

When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed by the
decertified firm will count toward the contract goal requirement.

When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor
shall take all necessary and reasonable steps to replace the MBE/WBE subcontractor
with another similarly certified MBE/WBE subcontractor to perform at least the
same amount of work to meet the MBE/WBE goal requirement. If a MBE/WBE
firm is not found to do the same amount of work, a good faith effort must be
submitted to NCDOT (see A herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed by a
MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in additional
work to the same extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact
on the contract amount, the Contractor shall seek additional participation by MBES/WBESs unless
otherwise approved by the Engineer.
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When the Engineer makes changes that result in an alteration of plans or details of construction, and
a portion or all of the work had been expected to be performed by a committed MBE/WBE, the
Contractor shall seek participation by MBES/WBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by
the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a
MBE/WBE subcontractor. The Department reserves the right to require copies of actual
subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for use,
their certification type(s), the number of trucks owned by the firm, as well as the individual truck
identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish
the Engineer a copy of the agreement. The documentation shall also indicate the percentage (60%
or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may result
in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report
all monthly and final payment information in the correct reporting manner.
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Failure on the part of the Contractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from further bidding
until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from being
approved for further work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the
value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be processed for
payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the

2012 Standard Specifications may be cause to disqualify the Contractor.

SHOULDER RECONSTRUCTION PER SHOULDER MILE:
(1-18-00) (Rev. 8-21-12) 560 SP1 RO7BR

Description

This work consists of reconstructing each shoulder (including median shoulders as applicable) in
accordance with Standard Drawing No. 560.01 and 560.02 of the 2012 Roadway Standard
Drawings except that the rate of slope and width will be as shown on typical section, or to the
existing shoulder point, whichever is nearer, as long as the desired typical is achieved, and when
completed, seeding and mulching. This work shall be performed immediately after the resurfacing
operations are complete as directed by the Engineer.

Materials
The Contractor shall furnish all earth material necessary for the construction of the shoulders in
accordance with Section 1019 of the 2012 Standard Specifications. All soil is subject to test and

acceptance or rejection by the Engineer.

The Contractor will have the option of using Aggregate Shoulder Borrow (ASB) which meets the
following gradation on maps, decided by the NCDOT.
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Percent Passing

11/2" 100
1/2" 55-95
#4 35-74

Construction Methods

Obtain material from within the project limits or approved borrow source. Prior to adding borrow
material, the existing shoulder shall be scarified to provide the proper bond and shall be compacted
to the satisfaction of the Engineer.

Any excess material generated by the shoulder reconstruction shall be disposed of by the Contractor
in an approved disposal site.

Measurement and Payment

Shoulder Reconstruction will be measured and paid as the actual number of miles of shoulders that
have been reconstructed. Measurement will be made along the surface of each shoulder to the
nearest 0.01 of a mile. Such price will include disposing of any excess material in an approved
disposal site, seeding and mulching and for all labor, tools, equipment, and incidentals necessary
to complete the work. Where ASB is used, seeding and mulching will not be required.

Borrow Excavation will be paid in accordance with Section 230 of the 2012 Standard Specifications
for earth material furnished by the Contractor. The requirements of Article 104-5 of the
2012 Standard Specifications pertaining to revised contract prices for overrunning minor items will
not apply to the item of Borrow Excavation. If ASB is used for borrow, a unit weight of 140 pounds
per cubic foot will be used to convert the weight of ASB to cubic yards.

Incidental Stone Base will be measured and paid as provided in Article 545-6 of the 2012 Standard
Specifications. If ASB is used for Incidental Stone Base, payment will be made for borrow as
referenced above.

Payment will be made under:

Pay Item Pay Unit
Shoulder Reconstruction Shoulder Mile
Borrow Excavation Cubic Yard
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MILLING ASPHALT PAVEMENT

The work covered by this provision consists of milling irregular areas and intersections in accordance
with Section 607 of the January 2012 North Carolina Department of Transportation Standard
Specifications for Roads and Structures and in accordance with this Special Provision.

No separate payment shall be made for the mobilization of milling equipment to a job site, as this shall
be considered incidental to the appropriate pay item for incidental milling.

The Contractor shall perform variable-depth milling at locations as directed by the Engineer on an as-
needed basis. Milled areas shall be measured for both length and width along the pavement surface.
Where multiple cuts are made that adjoin one another, they will be considered as one individual
location for the purposes of determining the pay item area. Payment for each individual location shall
be based on the total contiguous milled area using the appropriate pay item as follows:

Pay Item Pay Unit
Milling Asphalt Pvt. 1.5” Depth, 0 to 500 SY per location SY
Milling Asphalt Pvt. 1.5” Depth 500 to 1000 SY per location SY
Milling Asphalt Pvt. 1.5” Depth > 1000 SY per location SY

ASPHALT PLANT MIXTURES:
(7-1-95) R6 R20

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders
made for the purpose or with other equipment approved by the Engineer.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) R6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of
the 2012 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 557.33 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on December 1, 2012.

ASPHALT CONCRETE SURFACE COURSE, TYPE 9.5B (Leveling Course):
(7-1-95) (Rev. 8-21-12) 610 SP6 R85R

Place a leveling course of Asphalt Concrete Surface Course, Type S9.5B at locations shown on the
sketch maps and as directed by the Engineer. The rate of this leveling course is not established but
will be determined by allowing the screed to drag the high points of the section. It is anticipated
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that some map numbers will be leveled from beginning to end while others may only require a
leveling course for short sections.

The Asphalt Concrete Surface Course, Type S9.5B (Leveling Course) shall meet the requirements
of Section 610 of the 2012 Standard Specifications except payment will be made at the contract unit
price per ton for Asphalt Concrete Surface Course, Type S9.5B (Leveling Course).

TRENCHING FOR BASE COURSE:
(7-1-95) (Rev. 8-21-12) 610 SP6 R79AR

Perform all trenching necessary to place the asphalt concrete base course widening in accordance
with the typical sections, at locations shown on the sketch maps, and as directed by the Engineer.

Perform the trenching for the base course on the same day that the base course is to be placed. If the
base course cannot be placed on the same day the trench section is excavated, backfill the trench
with earth material and compact it to the satisfaction of the Engineer. Once the trench is open,
perform backfilling and re-opening of the trench at no cost to the Department.

The Contractor will be restricted to widening one side of the project at a time unless otherwise
permitted by the Engineer. In widening, operate equipment and conduct operations in the same
direction as the flow of traffic.

Density tests may be taken every 2,000 feet in the widened areas as directed by the Engineer. Shape
and compact the subgrade in the widened areas to the satisfaction of the Engineer. Compact the
asphalt concrete base course in the widened areas in accordance with the provisions of Article 610-9
of the 2012 Standard Specifications.

Place the excavated material from trenching operation on the adjacent shoulder area as directed by
the Engineer. Cut adequate weep holes in the excavated material to provide for adequate drainage
as directed by the Engineer. Remove all excavated material from all drives to provide ingress and
egress to abutting properties and from in front of mailboxes and paper boxes. Saw a neat edge and
remove all asphalt and/or concrete driveways, and existing asphalt widening, as directed by the
Engineer, to the width of the widening and dispose of any excavated concrete or asphalt materials.
Properly reconnect driveways.

Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer.
Properly dispose of any excess material remaining after this operation.

No direct payment will be made for trenching, sawing, and removal of driveways, depositing
material on shoulder area, backfilling trench, or removal of spoil material, as the cost of this work
shall be included in the bid unit price per ton for “Asphalt Concrete Base Course, Type B25.0C
Including Trenching.”
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PATCHING EXISTING PAVEMENT:
(1-15-02) (Rev.12-18-12) 610 SP6 R88R

Description

The Contractor's attention is directed to the fact that there are areas of existing pavement on this
project that will require repair prior to resurfacing. Patch the areas that, in the opinion of the
Engineer, need repairing. The areas to be patched will be delineated by the Engineer prior to the
Contractor performing repairs.

Materials

The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course,
Asphalt Concrete Surface Course, or a combination of base, binder and surface course.

Construction Methods

Remove existing pavement at locations directed by the Engineer in accordance with Section 250 of
the 2012 Standard Specifications.

Place Asphalt Concrete Base Course, in lifts not exceeding 5.5 inches? Utilize compaction
equipment suitable for compacting patches as small as 3.5 feet by 6 feet on each lift. Use an
approved compaction pattern to achieve proper compaction. If patched pavement is to be open to
traffic for more than 48 hours prior to overlay, use Asphalt Surface Course in the top 1.5 inches of
the patch.

Schedule operations so that all areas where pavement has been removed will be repaired on the
same day of the pavement removal and all lanes of traffic restored.

Measurement and Payment

Patching Existing Pavement will be measured and paid as the actual number of tons of asphalt plant
mix complete in place that has been used to make completed and accepted repairs. The asphalt
plant mixed material will be measured by being weighed in trucks on certified platform scales or
other certified weighing devices. The above price and payment will be full compensation for all
work covered by this provision, including but not limited to removal and disposal of all types of
pavement; furnishing and applying tack coat; furnishing, placing, and compacting of asphalt plant
mix; furnishing of asphalt binder for the asphalt plant mix; and furnishing scales.

Patching Existing Pavement will be considered a minor item. Any provisions included in the

contract that provides for adjustments in compensation due to variations in the price of asphalt
binder will not be applicable to payment for the work covered by this provision.
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Payment will be made under:

Pay Item Pay Unit
Patching Existing Pavement Ton

DRIVEWAYS AND PRIVATE PROPERTY

The Contractor shall maintain access to driveways for all residents and property owners throughout
the life of the project.

The Contractor shall not perform work for private citizens or agencies in conjunction with this
project or within the project limits of this contract. Any driveway paved by a Contractor, which ties
into a NCDOT system road being paved by the Contractor, must be paved either prior to the road
paving project or after its completion.

TRAFFIC CONTROL:
(01-17-12) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and
the following provisions:

Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01 of
the 2012 Roadway Standard Drawings prior to beginning any other work. Use a lane closure or
slow moving operation to complete the work, as necessary, unless otherwise indicated (refer to
Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02 and 1130.01 of the 2012 Roadway
Standard Drawings. Use a moving operation only if the minimum speed maintained at all times is
3 mph with no stops that narrow or close a lane of travel. If the moving operation is progressing
slower than 3 mph at any time, install a lane closure. Maintain the existing traffic pattern at all
times, except in the immediate work zone where lane closures are allowed as determined by the
Engineer.

Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 1101.05,
1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and
1180.01 of the 2012 Roadway Standard Drawings when closing a lane of travel in a stationary work
zone such as pavement patching resurfacing, or pavement marking removal. Properly ballasted
cones may be used instead of drums for lane closures during daylight hours. However, drums are
required for the upstream taper portion of lane closures in all applications. The stationary work
zone shall be a maximum of 3 miles in length at any given time unless otherwise directed by the
Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the appropriate
pilot vehicle warning signing as directed by the Engineer. During periods of construction inactivity,
return the traffic pattern to the existing alignment and remove or cover any work zone signs. When
covering work zone signs, use an opaque material that prevents reading of the sign at night by a
driver using high beam headlights. Use material, which does not damage the sign sheeting.
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Replace any obliterated markings as required by other sections of the 2012 Standard Specifications
and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to an undivided facility and
within 5 feet of an open travel lane, close the nearest open travel lane using Standard Drawing No.
1101.02 of the 2012 Roadway Standard Drawings unless the work area is protected by barrier or
guardrail. When personnel and/or equipment are working on the shoulder, adjacent to a divided
facility and within 10 feet of an open travel lane, close the nearest open travel lane using Standard
Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work area is protected by
barrier or guardrail. When personnel and/or equipment are working within a lane of travel of an
undivided or divided facility, close the lane according to the traffic control plans, 2012 Roadway
Standard Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or
equipment remain within the closed travel lane. Do not work simultaneously, on both sides of an
open travel way, within the same location, on a two-lane, two-way road. Do not perform work
involving heavy equipment within 15 feet of the edge of travel way when work is being performed
behind a lane closure on the opposite side of the travel way. Perform work only when weather and
visibility conditions allow safe operations as directed by the Engineer.

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of
1.5 inches. Install advance warning UNEVEN LANES signs (W8-11 at 48" X 48") 500 feet in
advance and a minimum of once every half mile throughout the uneven area.

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to
an open travel lane that has an edge of pavement drop-off as follows:

(A)  Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater.
(B)  Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.
Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer,
at no expense to the Department. This work is not considered part of shoulder reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement, pavement
marker installation and pesticide spraying, the slow moving operation caravan shall consist, as a
minimum, of the vehicles and devices shown on the Moving Operation Caravan Details as shown
on Standard Drawing No. 1101.02, sheets 11, 12 and 13 of the 2012 Roadway Standard Drawings.
Traffic cones may be used when necessary to provide additional protection of wet pavement
markings. Ballast all traffic cones so they will not be blown over by traffic.

Failure to comply with the following requirements will result in a suspension of all other operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for
traffic control and construction lighting for ALL MAPS to the Engineer at the first pre-
construction meeting and the sequence must be approved before closing a lane of traffic.
The Contractor and Engineer will coordinate with the Traffic Management Unit at 919-773-
2800 or Traffic Services for additional traffic control guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and resurfacing
operations such that these operations are completed in the order as agreed upon with the
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Engineer at the first pre-construction meeting. Refer to the Provisions, Typicals and Details
unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in
a continuous and uninterrupted manner from the time he begins the work until completion
and final acceptance unless determined otherwise by the Engineer.

4. Obtain written approval of the Engineer before working in more than one location or setting up
additional lane closures.

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal
Loops. Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all
signal loop operations with the Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.
Patch and make repairs to bridge surface and its approaches before resurfacing occurs. Coordinate
all operations on the bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require
patching. Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool to
the point of supporting traffic without displacement or rutting before reopening closed lane.
Coordinate the resurfacing operations of the patched areas with the Engineer.

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within
72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for
nominal lifts of greater than 1.5 inches of asphalt course.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by
the end of each work day. For partial or wheel track milling operations on multi-lane facilities, the
lane being milled may be left closed and paved back within 72 hours.

The following options are available during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane is to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.

(B)  Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane

facilities when all lanes or a single lane in one direction are to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.

(B)  Mill the entire width of pavement for all lanes to be milled in any direction daily and pave
back within 72 hours.

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as agreed upon
with the Engineer. Place the transverse joint on the ramp at the terminal point of the gore unless the
ramp is being resurfaced beyond this limit.
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Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling
operation is completed. Continue milling operations until the particular section of roadway being
milled is complete. Remove any existing pavement adjacent to the milled area that has been
damaged and replace with patch material as directed by the Engineer.

Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard Specifications
using suitable backfill material approved by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Do not cross
medians with equipment, except at properly designated interchanges.

Review and record the existing pavement markings and markers prior to resurfacing. Use the
record of existing pavement markings and markers in accordance with the 2012 Roadway Standard
Drawings to re-establish the proposed pavement markings and markers unless otherwise directed by
the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications.

Remove existing pavement markers in preparation for paving. Repair any pavement damage due to
existing pavement marker removal prior to the end of the work day. Dispose of existing pavement
markers as directed by the Engineer. No direct payment will be made for this work, as it will be
incidental to the paving operation.

Payment will be made for the traffic control items that have been included in the contract. No direct
payment will be made for providing other traffic control as required herein, as the cost of same will
be considered incidental to the work being paid for under those various traffic control items that
have been included. Where the Contractor maintains traffic as required herein but no specific pay
items have been included in the contract, all associated costs will be considered incidental to the
work being paid for under the various items in the contract.

WORK ZONE SIGNING:
(01-17-12) RWZ-3

Description

Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard
Specifications, the 2012 Roadway Standard Drawings and the following provisions:

Furnish, install, maintain and remove advance warning work zone signs and any required lane
closure signing.

Furnish, install and maintain general work zone warning signs for resurfacing and milling such as
ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"),
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LOW SHOULDER (W8-9 at 48" X 48", LOW [/ SOFT SHOULDER
(DOT No. 16-79860 at 48 X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at
48" X 48™) and DO NOT PASS (R4-1 at 24" X 30"). When construction is completed in any area
of the project, relocate signs to the next work site, as directed by the Engineer. Remove these signs
at the completion of the project.

All work zone signs may be portable.
Construction Methods
(A) General

Install all warning work zone signs before beginning work on a particular map. If signs are installed
three days prior to the beginning of work on a particular map, cover the signs until the work begins.
Install each work zone warning sign separately and not on the same post or stand with any other
sign except where an advisory speed plate or directional arrow is used.

(B)  Advance Warning Work Zone Signs

Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01,
1101.02 and 1110.01 of the 2012 Roadway Standard Drawings prior to beginning of work and
remove upon final completion of the project. If there is a period of construction inactivity longer
than two weeks, remove or cover advance warning work zone signs. Uncover advance warning
work zone signs no more than 3 days before work resumes. All other operations could be
suspended upon failure to comply with the above requirements. Such suspended operations would
not be resumed until the above requirements are fulfilled.

(C)  Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with the
Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings.

(D)  General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8
at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER
(W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48" X 48") at 1 mile intervals
starting at a minimum of 500 feet in advance of the condition for both directions of travel
(undivided roadways only) and at any other points determined by the Engineer.

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER

(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where shoulder
construction will be performed.
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Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD
(DOT No. 116087130 at 48" X 48™) and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile
intervals starting at a minimum of 500 feet in advance of the condition for both directions of travel
(undivided roadways only) and at any other points determined by the Engineer. Install signs prior to
the obliteration of any pavement markings.

Measurement and Payment

Payment will be made for the work zone signing items that have been included in the contract. No
direct payment will be made for providing other work zone signing as required herein, as the cost of
same will be considered incidental to the work being paid for under those various work zone
signing items that have been included. Where the Contractor provides work zone signing as
required herein but no specific pay items have been included in the contract, all associated costs will
be considered incidental to the work being paid for under the various items in the contract.

TIME LIMITATION FOR PAVEMENT MARKINGS AND

MARKERS ON NEWLY RESURFACED AREAS:
(01-17-12) RWZ-4

Markings: Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days
after they have been obliterated by the resurfacing operation.

Markings: All Facilities

The observation period for pavement markings on a specific map are subject to all requirements as
specified in the Project Special Provision entitled “PAVEMENT MARKING LINES” contained
elsewhere in the contract and begins with the satisfactory completion of all pavement markings
required on that specific map.

All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied
Plastic or Heated-In-Place Thermoplastic as shown on NCDOT Approved Product List. The
quantity for characters, symbols and stop bars on concrete will be included in the pay items for Type
2 Cold Applied Plastic.

All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or
Extruded Thermoplastic as shown on NCDOT Approved Product List. The quantity for characters,
symbols and stop bars on asphalt will be included in the pay items for
Heated-In-Place Thermoplastic.

Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the resurfacing on
each map.
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ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS:
(01-17-12) RWZ-5

Use the following in conjunction with the 2012 Standard Specifications:

Standard Pavement Markings 2012 Roadway Standard Drawings:
1205.01, 1205.02, 1205.03, 1205.04, 1205.05,
1205.06, 1205.07, 1205.08, 1205.09, 1205.10,
1205.11, 1205.12, 1205.13

Raised Pavement Markers 2012 Roadway Standard Drawings:
1205.12, 1250.01, 1251.01

Snowplowable Pavement Markers 2012 Roadway Standard Drawings:
1250.01, 1253.01

Milled Rumble Strips 2012 Roadway Standard Drawings:
665.01
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal year.
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall be
subject to the maximum contract authority contained in General Statute 143C-6-11(c). Payment for
transportation project work performed pursuant to contract in any fiscal year other than the current
fiscal year is subject to appropriations by the General Assembly. Transportation project contracts
shall contain a schedule of estimated completion progress, and any acceleration of this progress
shall be subject to the approval of the Department of Transportation provided funds are available.
The State reserves the right to terminate or suspend any transportation project contract, and any
transportation project contract shall be so terminated or suspended if funds will not be available for
payment of the work to be performed during that fiscal year pursuant to the contract. In the event of
termination of any contract, the contractor shall be given a written notice of termination at least 60
days before completion of scheduled work for which funds are available. In the event of
termination, the contractor shall be paid for the work already performed in accordance with the
contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Subarticle 108-13(E) of the 2012 Standard Specifications.

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) Z-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory. When said samples are collected, the vendor shall supply an
independent laboratory report for each lot to be tested. Results from seed so sampled shall be final.
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall
not be delivered to North Carolina Department of Transportation warehouses. If seed has been
delivered it shall be available for pickup and replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services,
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be
rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur,
Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species on the seed
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analysis label. Tolerances as applied by the Association of Official Seed Analysts will NOT be
allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized.
However, for the purpose of figuring pure live seed, the found pure seed and found germination
percentages as reported by the North Carolina Department of Agriculture and Consumer Services,
Seed Testing Laboratory will be used. Allowances, as established by the NCDOT, will be
recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per ~ Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a
maximum of 2% inert matter will be allowed on all other kinds of seed. In addition, all seed shall
not contain more than 2% other crop seed nor more than 1% total weed seed. The germination rate
as tested by the North Carolina Department of Agriculture shall not fall below 70%, which includes
both dormant and hard seed. Seed shall be labeled with not more than 7%, 5% or 2% inert matter
(according to above specifications), 2% other crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is
deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed:;
maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed will not
be approved.
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Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will not
be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed will not
be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed will not
be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not be
approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass
Big Bluestem
Little Bluestem
Bristly Locust
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Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA
(1-17-12) (Rev. 9-18-12) z-4

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with
“Article 107-25”.
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:
Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for
Potential Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and
Endangered Species”; and Line 33, replace “(6) Approval” with “(4) Approval”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with
“reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of
Po.075/Ppe Ratio with “1.0”.
Page 6-40, Article 650-2 Materials, replace  “Subarticle  1012-1(F)”  with
“Subarticle 1012-1(E)”

Division 10
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained
Strength) of Type 5 geotextiles with “70%”.

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables
with “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6.
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5" with “Table 1205-7".

Division 15
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the

—_—

following: W = LD+ P <+ 148,000
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Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and
replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect
Center, delete this subarticle.

Revise the 2012 Roadway Standard Drawings as follows:
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01”
with “1631.01”.

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to
moving out of the quarantined area. Comply with federal/state regulations by obtaining a certificate
or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific
project sites located in the quarantined area or for any regulated article used on this project
originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

2. Plants with roots including grass sod.

3. Plant crowns and roots.
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Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other
noxious weeds.

(7-21-09)

FEDERAL.:

STATE:

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every employer
shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY
FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay to
each of his employees, wages at a rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this
project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the
minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.
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*

FIRM NAME, MBE ITEM ITEM AGREED | **DOLLAR
ADDRESS, & NCDOT or NO DESCRIPTION UPON VOLUME OF
VENDOR NO. WBE ' UNIT ITEM

PRICE

** Dollar Volume of MBE $
* The Dollar Volume shown in this Subcontractor
column shall be the Actual Price Agreed MBE Percentage of Total Contract Bid %
Upon by the Prime Contractor and the Price
MBE and/or WBE subcontractor, and ** Dollar Volume of WBE $
these prices will be used to determine the Subcontractor
percentage of the MBE and/or WBE WBE Percentage of Total Contract Bid %
participation in the contract. Price

** Must have entry even if figure to be
entered is zero.
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LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT: NAME OF BIDDER:

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Local Public Agency as:

Name of MBE/WBE/DBE Subcontractor

Address

City State Zip

Please check all that apply:
Minority Business Enterprise (MBE)_
Women Business Enterprise (WBE)
Disadvantaged Business Enterprise (DBE)_____

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation. The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Local Public Agency. The above named
subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below.

Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment Items sheet: Amount $

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the Unit
Prices and Quantities. This commitment total is based on estimated quantities only and most likely will
vary up or down as the project is completed. Final compensation will be based on actual quantities of work
performed and accepted during the pursuance of work. The above listed amount represents the entire dollar
amount quoted based on these estimated quantities. No conversations, verbal agreements, and/or other
forms of non-written representations shall serve to add, delete, or modify the terms as stated.

This document shall not serve in any manner as an actual subcontract between the two parties. A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor.

Affirmation
The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the contract
for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder
Signature / Title Signature / Title
Date Date

54



SUBSTITUTE FORM W-9
VENDOR REGISTRATION FORM
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

Pursuant to Internal Revenue Service (IRS) Regulations, vendors must furnish their Taxpayer Identification Number (TIN) to the State. If this number is not
provided, you may be subject to a 20% withholding on each payment. To avoid this 20% withholding and to insure that accurate tax information is reported to
the Internal Revenue Service and the State, please use this form to provide the requested information exactly as it appears on file with the IRS.

INDIVIDUAL AND SOLE PROPRIETOR: ENTER NAME AS SHOWN ON SOCIAL SECURITY CARD
CORPORATION OR PARTNERSHIP  : ENTER YOUR LEGAL BUSINESS NAME

NAME:

MAILING ADDRESS: STREET/PO BOX:

CITY, STATE, ZIP:

DBA / TRADE NAME (IF APPLICABLE):

] INDIVIDUAL (use Social Security No.) [JSOLE PROPRIETER (use SS No. or Fed ID No.)
[] CORPORATION (use Federal ID No.) [CJPARTNERSHIP (use Federal ID No.)

[ ESTATE/TRUST (use Federal ID no.) [CISTATE OR LOCAL GOVT. (use Federal 1D No.)
] OTHER / SPECIFY

SOCIAL SECURITY - - (Social Security #)
OR
FED.EMPLOYER IDENTIFICATION NO. - (Employer Identification #)

COMPLETE THIS SECTION IF PAYMENTS ARE MADE TO AN ADDRESS OTHER THAN THE ONE LISTED ABOVE:
REMIT TO ADDRESS: STREET / PO BOX:

CITY, STATE, ZIP:

Participation in this section is voluntary. You are not required to complete this section to become a registered vendor. The information below will in no way affect the vendor registration
process and its sole purpose is to collect statistical data on those vendors doing business with NCDOT. If you choose to participate, circle the answer that best fits your firm’s group
definition.

What is your firm’s ethnicity? ((_]Prefer Not To Answer, [_JAfrican American, [ JNative American, [_]Caucasian American, [_]Asian

American,

[IHispanic American, [_]Asian-Indian O )
What is your firm’s gender? ([_JPrefer Not to Answer,[ ]Male, [ JFemale) Disabled-Owned Business? ([_]Prefer Not to Answer, []Yes,['] No)
IRS CERTIFICATION

Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification and

2. lam not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) I have not been notified by the IRS that | am subject to
backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am no longer subject to backup
withholding, and

3. lamaU.S. person (including a U.S. resident alien).

NAME (Print or Type) TITLE (Print or Type)

SIGNATURE DATE PHONE NUMBER
To avoid payment delays, completed forms should be returned promptly to the Contract Administrator.

55



Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Altest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the
day of 20 .

NOTARY SEAL

Signature of Notary Public
of County
State of
My Commission Expires:




Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL
day of 20

Signature of Notary Public
of County
State of
My Commission Expires:




Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL
day of 20
Signature of Notary Public
of County
State of

My Commission Expires:




Contract No. Rev. 4-19-11

County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee
of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding
in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the
United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements
concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the
State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire organization
and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line (1), fill

in the name of the Joint VVenture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner. On
Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill in the name of the third joint
venturer, if applicable and execute below in the appropriate manner.

)

@

Name of Joint Venture

Name of Contractor

Address as Prequalified

Signature of Witness or Attest

By

Signature of Contractor

Print or type Signer's name
If Corporation, affix Corporate Seal

®)

and

Print or type Signer's name

Name of Contractor

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and

Q)

Name of Contractor (for 3 Joint Venture only)

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public
of County
State of
My Commission Expires:

Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public
of County
State of

My Commission Expires:

4

Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
day of__ 20

Signature of Notary Public
of County
State of
My Commission Expires:




Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL
day of 20

Signature of Notary Public
of County
State of
My Commission Expires:




Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the
day of 20 . NOTARY SEAL

Signature of Notary Public
of County
State of
My Commission Expires:




Contract No. Rev. 4-19-11

County

DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any time the
bidder learns that his certification was erroneous when he submitted his debarment certification or
explanation filed with the Department, or has become erroneous because of changed circumstances.

. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction,

participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, as
used in this provision, have the meanings set out in the Definitions and Coverage sections of the
rules implementing Executive Order 12549. A copy of the Federal Rules requiring this certification
and detailing the definitions and coverages may be obtained from the Contract Officer of the
Department.

. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any

lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in NCDOT contracts, unless authorized by the Department.

. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will

include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction
Contract (Form FHWA PR 1273) provided by the Department, without .subsequent modification, in
all lower tier covered transactions.

. The prequalified bidder may rely upon a certification of a participant in a lower tier covered

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

. Nothing contained in the foregoing shall be construed to require establishment of a system of

records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the

bidder knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



Contract No. Rev. 4-19-11
County

DEBARMENT CERTIFICATION
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or State antitrust statutes or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records; making false
statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this
certification; and

d. Have not within a three-year period preceding this proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status changes and will show in his
bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with
this submittal. An explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified
bidder's bid being considered non-responsive.

Check here if an explanation is attached to this certification




NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

BID FORM
Description: Miscellaneous Asphalt Resurfacing, Milling, Widening, and Pavement Marking.
County: Mecklenburg WBS#: 10.106011A etc.

Bid Opening Date: January 2, 2013

LINE| SEC. ITEM DESCRIPTION QUANT. [UNIT |UNIT PRICE| AMOUNT BID
NO. | NO.

1 SP  |Mobilization 10 EA

2 225 |Undercut Excavation 100 CYy

3 230 |Borrow Excavation 30 CcYy

4 270 |Geotextile for Soil Stabilization 50 SY

5 SP  |Shoulder Reconstruction 10 SMI
6 545 |Incidental Stone Base 500 TON
7 sp Il;/l\;l:c:gg |§§§2§Int Pvt. 1.5” Depth, O to 500 1,000 Sy

TF ”

o | g pehat B 157D T |

9 sp gél:l;gfaﬁ;ﬁhalt Pvt. 1.5” Depth > 1000 SY 5,000 sy

10 607 [Milling Asphalt Pvt. 0” to 1.5” Depth 1000 SY

11 610 [Asphalt Concrete Base Course, Type B25.0C 1,900 TON

Asphalt Concrete Base Course, Type B25.0C

12 |610/SP|. . . 2,000 TON
including Trenching.

13 610 ﬁsgpgglt Concrete Intermediate Course, Type 900 TON
Asphalt Concrete Surface Course, Type

14 610 SE9 BA 500 TON

15 610 égs;;%alt Concrete Surface Course, Type 3000 TON

16 610 Asphalt Concrete Surface Course, Type 1000 TON
S9.5C

17 SP |Patching Existing Pavement 750 TON
Asphalt Concrete Surface Course, Type

18 SP S9.5B (Leveling) 750 TON

19 620 |Asphalt Binder for Plant Mix 340 TON

20 858 |Adjustment of Manholes 50 EA

21 858 |Adjustment of Water Valves 75 EA

22 1205 (4” Thermoplastic Pvt. Markings (90 Mil) 20,000 LF

23 | 1205 |4” Thermoplastic Pvt. Markings (120 Mil) 30,000 LF

56




24 | 1205 |8” Thermoplastic Pvt. Markings (90 Mil) 4,000 LF
25 | 1205 |8” Thermoplastic Pvt. Markings (120 Mil) 500 LF
26 | 1205 |24” Thermoplastic Pvt. Markings (120 Mil) 500 LF
27 1205 U:Ie)rmoplastic Pvt. Markings Character (120 50 EA
28 | 1205 |Thermoplastic Pvt. Markings Symbol (90 Mil)| 100 EA
29 | 1205 |4 paint Pvt. Marking 5,000 LF
30 | 1205 |8~ paint Pvt. Marking 2,000 LF
31 1205 (247 paint Pvt. Markings 500 LF
32 | 1205 |paint Pvt. Marking Character 30 EA
33 | 1205 |paint Pvt. Marking Symbol 40 EA
34 1205 |[Removal of Pavement Marking Lines, 4” 1,000 LF
35 1205 |Removal of Pavement Marking Lines, 8” 500 LF
36 1205 |Removal of Pavement Marking Lines, 24” 150 LF
37 1205 |Removal of Pavement Marking Symbols & 75 EA
Characters
38 1086 [Permanent Raised Markers 1,000 EA
TOTAL BID FOR PROJECT:
CONTRACTOR Federal 1D No.
ADDRESS Contr. License No.

Telephone No.

Vendor Number

Authorized Agent
Signature
Witness

Signature

Title

Date

Title

Date
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CORPORATE
SEAL




