
 

PROJECT SPECIAL PROVISION 
(10-18-95) Z-1a 

PERMITS 
 

The Contractor’s attention is directed to the following permits, which have been applied 
for by the Department of Transportation to the authority granting the permit.  Copies of 
the permits will be furnished to the Contractor when received by the Department. 
 
PERMIT AUTHORITY GRANTING THE PERMIT 
Navigation U. S. Coast Guard 
Dredge and Fill and/or  
Work in Navigable Waters (404) 

U. S. Army Corps of Engineers 

State Dredge and Fill and/or  
CAMA 

Division of Coastal Management, DENR 
State of North Carolina 

Water Quality (401) 
Division of Environmental Management, DENR 
State of North Carolina 

Stormwater 
Division of Environmental and Natural Resources, 
DENR, State of North Carolina 

Buffer Certification 
Division of Environmental Management, DENR 
State of North Carolina 

CCPCUA 
Division of Water Resources, DENR 
State of North Carolina 

TVA Tennessee Valley Authority 
 
The Contractor shall comply with all applicable permit conditions during construction of this 
project.  Those conditions marked by * are the responsibility of the Department and the 
Contractor has no responsibility in accomplishing those conditions. 
 

Agents of the permitting authority will periodically inspect the project for adherence to the 
permits. 
 

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2012 Standard 
Specifications and the following: 
 
Should the Contractor propose to utilize construction methods (such as temporary structures or 
fill in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 
permit action is required.  The Contractor shall also be responsible for initiating the request for 
the authorization of such construction method by the permitting agency.  The request shall be 
submitted through the Engineer.  The Contractor shall not utilize the construction method until it 
is approved by the permitting agency.  The request normally takes approximately 60 days to 
process; however, no extensions of time or additional compensation will be granted for delays 
resulting from the Contractor's request for approval of construction methods not specifically 
identified in the permit. 
 

Where construction moratoriums are contained in a permit condition which restricts the 
Contractor's activities to certain times of the year, those moratoriums will apply only to the 



 

portions of the work taking place in the waters or wetlands provided that activities outside 
those areas is done in such a manner as to not affect the waters or wetlands. 


