May 1, 2008
Estimates

Mid-Currituck Bridge Project
Total Project Costs For Each Alternative

Year of Expenditure Estimate		
Project Elements	**C1 Alternative**	**C2 Alternative**
Earthwork	$ 28	$ 26
Paving	$ 28	$ 21
Structures	$ 385	$ 438
Miscellaneous	$ 27	$ 24
Tolling	$ 9	$ 9
Total Construction	$ 477	$ 518
R/W and Utilities	$ 72	$ 61
Engineering	$ 60	$ 64
Administrative	$ 7	$ 7
Environmental Mitigation	$ 1	$ 1
Totals	$ 617	$ 651

Current Year Estimate		
Project Elements	**C1 Alternative**	**C2 Alternative**
Earthwork	$ 24	$ 22
Paving	$ 23	$ 18
Structures	$ 323	$ 367
Misc	$ 22	$ 21
Tolling	$ 8	$ 8
Total Construction	$ 400	$ 436
R/W and Utilities	$ 61	$ 52
Engineering	$ 53	$ 58
Administrative	$ 6	$ 6
Environmental Mitigation	$ 1	$ 1
Totals	$ 521	$ 553