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1. GENERAL SOLICITATION INFORMATION 

1.1 Overview of Solicitation 

This Request for Proposals (“RFP”) is issued by the North Carolina Turnpike Authority 

(“NCTA”), an agency of the State of North Carolina (“State”), to solicit competitive 

detailed proposals (individually, a “Proposal” and collectively, “Proposals”) from pre-

approved proposers (individually a “Proposer” and collectively “Proposers”) for a public-

private partnership to be evidenced initially by a Pre-Development Agreement (“PDA”).  

The PDA shall provide the framework for the successful Proposer under this RFP (the 

“Developer”) to collaborate with NCTA for the engineering, environmental, geotechnical, 

design and pre-development services for the Mid-Currituck Bridge Project (the 

“Project”).  Exhibit A contains the meaning of certain terms used in this RFP. 

The Services contemplated under this RFP are expected to be undertaken in two 

primary phases, each of which will be governed by a separate agreement. The initial 

phase is referred to herein as the “Pre-Development Phase” and the second phase (if 

the Project proceeds) is referred to herein as the “Concession Period”. 

The Pre-Development Phase will be governed by the PDA.  A framework for the Pre-

Development Agreement is included as Exhibit B.  This framework will be adjusted to 

incorporate the essential terms of the selected Proposal as agreed to by NCTA and 

negotiated provisions within the discretion of NCTA, as described more particularly in 

this RFP.  The PDA will also govern the terms regarding any compensation to 

Developer during the Pre-Development Phase, including the risk of non-reimbursement.  

The compensation provisions will be based on the terms proposed by the Proposer 

(see Section 3.3.4) and agreed to by NCTA, and will be subject to negotiation (See 

Section 5). 

The Concession Period will be governed by a Concession Agreement to be negotiated 

with the Developer, pursuant to the terms set forth in the PDA. 



 

North Carolina Turnpike Authority -2- Request for Proposals 
Mid-Currituck Bridge Project Addendum 1 
(359796v1) 

NCTA is issuing this RFP to the Short-Listed Proposers based on NCTA’s evaluation of 

Statements of Qualifications (“SOQs”) delivered to NCTA on June 30, 2008 in response 

to the Request for Qualifications for the Project originally issued on June 2, 2008 (the 

“RFQ”).   

1.2 Background Information 

NCTA has retained the following consultants to assist in developing and implementing 

the environmental process, procurement and PDA:  

• HNTB – General Engineering Consultant 

• Public Financial Management, Inc. -  Financial Advisors 

• PB Americas, Inc. – NEPA Studies Consultant 

• PBS&J – Toll Technology Consultant 

• Wilbur Smith Associates – Traffic and Revenue Consultant 

• Carolina Land Acquisition – Right of Way Agents  

• Nossaman LLP – Special Counsel  

• Perkins Coie – NEPA Counsel 

These firms may not participate on a Proposer (or Developer) team in response to this 

RFP.  Additional subconsultants may be contracted directly under each prime firm listed 

above.  See Section 2.5 (Organizational Conflicts of Interest). 

NCTA has not determined whether it will be able to contribute any funds during the Pre-

Development Phase. However, NCTA is seeking a Proposer willing to invest private 

resources and is seeking to obtain the maximum leverage of these funds to advance 

the Project to construction as rapidly as possible. 
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1.3 Project Description and Approach 

The proposed Project contemplates improvements between US 158 near Barco and 

NC 12 near Corolla in Currituck County, North Carolina.  The Project includes 

construction of a bridge over Maple Swamp and Currituck Sound, an interchange and 

toll collection facilities at US 158 on the Currituck County mainland, and an intersection 

with NC 12 on the Currituck County Outer Banks. Improvements on NC 12 south of the 

bridge terminus for a distance of 2 to 4 miles to ensure efficient bridge operations are 

anticipated. In addition, improvements on US 158 for emergency evacuation may be 

required.  

NCTA determined that a public-private partnership approach has the potential to 

accelerate cost-effective delivery and promote an innovative approach to carrying out 

the Project.  This procurement and any resulting agreements will not establish, and 

shall not be construed as, a legal partnership between NCTA and Developer. 

The Proposer may obtain additional information regarding the Project on the Website 

and as described in Section 2.3.  

1.4 Key NCTA Expectations and Scope of Work For Developer 

1.4.1 General 

NCTA expects that the successful Proposer will be able to perform the 
following functions in conjunction with NCTA to progress the Project: 

• assist NCTA in the Pre-Development Phase with the Services and 
functions described in this RFP and the PDA;  

• develop financing and implementation plans that speed Project 
delivery, employ innovative financing and deploy the most cost-
effective Project delivery methods, which include life-cycle 
considerations and innovative approaches; 

• design a viable technical solution and an agreed upon quality 
product on an agreed upon schedule; 
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• assist in developing and implementing successful strategies for 
informing the public and building consensus on how to address 
issues regarding the Project, its alternatives, and its potential 
impacts; 

• potentially provide construction, financing, and operations and 
maintenance services as described in the Concession Agreement 
to be negotiated during the Pre-Development Phase as described 
in Section 1.5;  

• provide certain Services under the PDA at Developer’s cost; and  

• assume certain risks during the Pre-Development Phase. 

These functions will be fully evaluated during the course of this solicitation, through the 

application of the evaluation criteria described in Section 4.  An indicative chart of the 

major activities during the Pre-Development Phase is attached as Exhibit C. 

1.4.2 Design Expectations 

During the Pre-Development Phase, NCTA expects Developer to develop 
designs in accordance with FHWA, AASHTO, and NCDOT standards, specifications 
and guidelines.  NCTA will provide Developer with any required design and 
performance specifications.  Within that framework, Developer is encouraged to use 
innovative approaches to developing a viable technical solution while minimizing 
construction costs, maintenance costs, and environmental impacts.  While design 
exceptions are discouraged, Developer may utilize unique and innovative approaches 
to design and construction.  Any exceptions to the FHWA and NCDOT standards must 
be approved by NCTA prior to implementation.  At the end of the Pre-Development 
Phase NCTA expects Developer to have provided a design package including the 
following key elements: 

• Design criteria for each major feature of the Project; 

• Design concepts with key elements noted; 

• Preliminary horizontal and vertical alignments of all roadway 
elements; 
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• Typical sections for the mainline and intersecting routes to the 
Project; 

• Preliminary drainage designs, including tidal and storm-surge scour 
studies and multi-dimensional hydraulic analysis; 

• Details of the bridge to be constructed, including any special design 
features or construction techniques needed; 

• Description of any deviations or proposed design exceptions from 
the FHWA and NCDOT design standards;  

• Identification of any retaining walls and /or noise walls; and 

• Identification of environmental impacts.  

In addition to including those design elements required by FHWA, AASHTO, NCTA, 

and/or NCDOT (as dictated by existing policies and procedures), Developer shall also 

evaluate and incorporate, as appropriate, the following: 

1.4.2.1 Aesthetic Treatments 

The design and construction of the Project shall include aesthetic 

treatments to roadway, bridge and other elements in a cost effective and maintenance 

conscious manner.   

1.4.2.2 Green Construction Requirements 

(a) Stormwater containment and treatment, including 
bridge stormwater.  It is anticipated that a stormwater control system will be developed 
to ensure that stormwater from the Mid-Currituck Bridge is controlled and treated in 
some form prior to discharge.  This system will be developed to comply with NCTA’s 
State statewide NPDES permit (Permit No. NCS000523) and conditions established 
during project development by NC Department of Environment and Natural Resources, 
Division of Water Quality and Division of Coastal Management.  In addition to regulatory 
requirements, NCTA is seeking innovative, cost effective measures to facilitate this 
treatment.  It is expected that the “first flush” of rainwater, considered to contain the 
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majority of pollutants, be captured and treated in some manner.  Additionally, 
stormwater treatments for the non-bridge elements of the Project shall be provided.  
Low maintenance rain gardens and similar treatments shall also be considered. 

(b) Elimination of any offsite requirement for wasting of 
material.  NCTA’s goal is to create a “waste free” Project that facilitates the 
incorporation of any waste materials – either natural or man made – into the Project.   

(c) Use of recycled materials.  It is the goal of NCTA to 
incorporate, as much as reasonably possible, recycled materials into the construction of 
the Project. 

(d) Permeable pavements in parking and/or sidewalk 
locations.  Developer should consider permeable pavements in any reasonable 
applications. 

1.4.2.3 Context Sensitive Solutions  

(a) Bicycle and pedestrian accommodations across the 
bridge.  It is the goal of NCTA to provide dedicated bike path and/or walkway 
opportunities on the Project, including across the Mid-Currituck Bridge.  Typical sections 
developed by NCTA during preliminary engineering assume a 10-foot shoulder and 
bicycle-safe bridge rail to accommodate bicycle and pedestrian use; however, NCTA 
expects Developer to investigate other possible cost-effective, context-sensitive 
concepts as part of the PDA process. 

(b) Lighting on the Mid-Currituck Bridge.  Developer’s 
plans should include consideration of cost-effective, aesthetically pleasing light 
elements on the Mid-Currituck Bridge for user safety, with consideration of any wildlife 
migration patterns that may be affected by lighting.  Solar power or other “non-carbon 
producing” energy sources should be considered. 

1.4.2.4 Long Term Performance Monitoring Systems 

Developer is expected to consider long term bridge performance 

monitoring systems for the Mid-Currituck Bridge, including  constant monitoring devices 
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that incorporate disaster monitoring, gauges to measure stresses and strains in the 

bridge structure, and displacement monitoring.   

1.4.3 NEPA 

During the Pre-Development Phase, Developer will support NCTA in 
conducting analyses, as requested, to assist with addressing issues that arise during 
the environmental study process, including, but not limited to, environmental analyses; 
engineering, traffic, or other technical studies; financial feasibility and public 
involvement services. This work may be directly related to the Project, as well as other 
alternatives under study. NCTA and FHWA will retain control and responsibility for the 
NEPA process.  

1.4.4 Environmental Mitigation 

During the Pre-Development Phase, NCTA intends to use the NC Ecosystem 
Enhancement Program’s (EEP) In-Lieu Fee Program to fulfill compensatory mitigation 
requirements for wetland and stream impacts as required by the USACE and the 
NCDENR.  Developer will need to determine any additional on-site mitigation 
requirements for wetland and/or stream impacts, as well as mitigation for impacts to 
submerged aquatic vegetation (SAV) and SAV habitat (waters in Currituck Sound less 
than 6 feet deep). Developer will be responsible for developing and ultimately 
implementing and monitoring mitigation plans consistent with all permit conditions.  

Developer will work with NCTA during the Pre-Development Phase to 
investigate innovative mitigation opportunities and onsite mitigation options, and to 
develop mitigation and monitoring plans.  

Additionally, NCTA is interested in potential opportunities for preservation in 
the Maple Swamp ecosystem, and expects that Developer will assist in evaluating and 
identifying potential areas for preservation and conservation, management partners, 
and available funding opportunities.  

Finally, as noted above, NCTA anticipates that mitigation for impacts to SAV 
and/or SAV habitat will be required for the Project.  This has not typically been done in 
North Carolina, and NCTA is expecting Developer to evaluate mitigation options that will 
satisfy agency requirements.  
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1.4.5 Regulatory Approvals 

During the Pre-Development Phase, Developer will be responsible for 
preparing all permit applications, design drawings and other related materials to be 
used in obtaining all Regulatory Approvals, other than NEPA approvals, necessary to 
implement the Project.  Regulatory Approvals are expected to include: US Army Corps 
of Engineers (USACE) Section 404 Individual Permit; US Coast Guard Bridge Permit 
(USCG); NC Department of Environment and Natural Resources (NCDENR), Division 
of Water Quality Section 401 Water Quality Certification; and NCDENR, Division of 
Coastal Management Coastal Area Management Act (CAMA) Permit.  

1.4.5.1 Section 404 Individual Permit/Section 401 Water Quality 
Certification 

Developer shall prepare permit applications for the Section 404 

Individual Permit and Section 401 Water Quality Certification during the Pre-

Development Phase and concurrent with the completion of the NEPA process. NCTA 

will submit the completed applications to the appropriate regulatory agencies 

immediately upon receipt of FHWA’s Record of Decision.  Coordination with the 

environmental agencies regarding all permitting aspects will be part of the Project 

development process during NEPA and through the permitting phases of the Project. 

1.4.5.2 USCG Bridge Permit 

NCTA is currently assuming that a navigation span consistent with 

the existing Wright Memorial Bridge will be required for the Project by USCG, including 

35-feet vertical clearance. However, USCG has indicated that there may be an 

opportunity to refine, and possibly reduce, this requirement during the permitting period 

through a public notice process. Developer will be responsible for coordinating with 

USCG and for obtaining the USCG Bridge Permit.  

1.4.5.3 CAMA Permit 

The Project will require a major CAMA Permit, and Developer will 

prepare the applications needed to obtain this approval. 
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1.4.5.4 Other Regulatory Approvals 

Developer will also be required to obtain any additional permits or 

approvals as identified during the project development process.  

1.4.6 Geotechnical 

During the Pre-Development Phase, Developer shall be responsible for 
scoping and executing all the geotechnical and design investigation activities that it 
determines are required to achieve its obligations and applicable deadlines under the 
PDA.  At a minimum, these activities should include: 

• foundations, to include, without limitation, structures, sound 
barriers, toll gantries, overhead signs, signals and toll facility buildings 

• roadway embankments and cut sections to include slope stability 
and settlement calculations 

• retaining walls 

• temporary structures 

• temporary or permanent shoring 

Developer shall perform subsurface investigations, laboratory testing and pile 
load testing as deemed necessary to accurately substantiate the design and costing 
plans at a level sufficient to support execution of the Concession Agreement and timely  
achieve financial close.   

Developer shall perform subsurface investigations and laboratory testing in 
accordance with the NCDOT Geotechnical Unit Guidelines and Procedures Manual. 

Developer shall establish and submit for NCTA’s acceptance a pre-design pile 
load testing program that shall be conducted in conjunction with the bridge foundation 
design.  

Developer shall provide all data obtained from the above testing to NCTA in a 
format that is consistent with NCDOT procedures. 
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Developer shall be responsible for preparing all applications for, and obtaining 
all permits (as allowable by law and/or by applicable agency policy) necessary for such 
subsurface investigation and pile load testing.  

1.4.7 Right of Way  

During the Pre-Development Phase, Developer is expected to provide right of 
way services necessary to ensure that all the required acquisitions for the Project right 
of way can commence in a reasonable period of time after execution of the Concession 
Agreement and as required to maintain the Project schedule.  In doing so, Developer 
shall identify all required Project right of way to be acquired, the legal description of 
each such parcel, the name and contact information of the owner of each such parcel, 
and the market value of each such parcel.  All right of way acquisition will be performed 
in accordance with FHWA guidelines and the Uniform Act. 

It shall be the responsibility of Developer to develop estimates for the cost of 
right of way acquisition to be incorporated in the financial plan. It is the expectation of 
NCTA that upon execution of the Concession Agreement, Developer will perform all 
services necessary for the acquisition of right of way for Project development.  NCTA 
will exercise its condemnation authority, as needed.    

1.4.8 Utility Services 

During the Pre-Development Phase, Developer shall perform advanced utility 
coordination efforts with affected utility owners, as necessary, to design, cost and 
ultimately construct the Project in a timely and efficient manner.  This scope of work 
governs all utilities known and unknown that may be encountered during design and 
construction of the Project.  Developer shall be responsible for confirming the utility 
locations, confirming the type of facilities, identifying the utility owners and determining 
the cost responsibilities in order to coordinate the relocation of any utilities in conflict 
with the Project. Developer shall provide a utility relocation plan for the Project during 
the Pre-Development Phase, as described in Exhibit B, and shall include the 
anticipated costs of utility relocations in the financial plan..   

For Proposers’ information, several local utility owners, including Dominion 
Virginia Power and Currituck County, have informally expressed interest in utilizing the 
proposed Mid-Currituck Bridge to support utility services.  Developer should investigate 
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any such potential utilities and provide recommendations to NCTA on the viability 
and/or reasonableness of any such shared use of the Project.  Consideration shall be 
given to any existing NCTA and/or NCDOT policies that may limit utility locations on the 
Mid-Currituck Bridge.  

Developer shall perform all utility related services and work in conformance 
with the “Utility Guidelines and Specifications” on the Website.  

1.4.9 Costing Materials 

During the Pre-Development Phase, Developer will prepare a price proposal 
for the Project on an Open Book Basis consistent with NCDOT plan development 
standards (where applicable), to be submitted to NCTA for review and verification.  The 
price proposal will provide sufficient detail so that construction quantities, right of way 
requirements, utility impacts and constructability issues necessary for Developer to 
establish a firm fixed price for the Concession Agreement can be developed and 
verified independently by NCTA.  The price proposal will serve as the basis for  
negotiations for pricing the Concession Agreement and any related design-build work or 
contract.  As part of these negotiations, Developer shall be prepared to share all 
information related to quantity development, unit price estimates, estimate 
assumptions, right of way estimates, utility impact/relocation estimates, construction 
methodologies, lay down areas, location of key construction materials (asphalt plants, 
borrow pits, concrete batch plants, casting yards, etc.), pricing methodologies, logistical 
issues, applicable risks, contingencies, mark-ups, profit margins, mobilization costs, 
maintenance of traffic costs, escalations and any other factor utilized to develop or 
support the firm fixed price.  

1.4.10 Construction Plan 

During the Pre-Development Phase of the Project, Developer is expected to 
develop a phased construction plan incorporating a “CPM type” schedule.  Initially, this 
plan should address the following: 

(a) Contract Administration efforts by both Developer and NCTA; 

(b) Quality Assurance (QA)/ and Quality Control (QC) process concepts;  

(c) Design and other engineering reviews of Developer’s work by NCTA; 
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(d) General Construction phasing including construction steps, major 
material sources and delivery considerations, maintenance of traffic considerations, and 
other logistical issues; 

(e) Alternate construction methods with cost analysis; 

(f) Risk assessment; 

(g) Value engineering; 

(h) Constructability considerations; 

(i) Life cycle analysis;  

(j) Construction phase closure and opening the project to traffic; and 

(k) Utilization of local contractors, DBE’s and other small business 
entities. 

1.4.11 Project Management Plan 

During the Pre-Development Phase of the Project, Developer is expected to 
complete the Project Management Plan (PMP) as required by the Federal Highway 
Administration (FHWA).  This plan must be assembled to meet the requirements of the 
Major Projects Provisions of Title 23, Section 106(h) of the United States Code.  This 
PMP is a requirement for obtaining a TIFIA loan from USDOT.  
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1.4.12 Traffic and Revenue  

As part of the Services performed during the Pre-Development Phase, 
Developer shall procure the services of an experienced traffic and revenue consultant 
who shall produce a study sufficient to support the financing of the Project.  That study, 
at a minimum, should include a 30-year forecast of traffic by segment, a projected 
schedule of tolls, the revenues associated with the estimated tolls and levels of traffic, a 
projection of operating costs and a schedule of annual maintenance and capital 
replacement expenses.  This study shall be of such caliber that it will be acceptable to 
the TIFIA Joint Program Office of USDOT and to rating agencies.  

1.4.13 Toll Strategy  

Developer will develop a tolling strategy for the Project as part of the Pre-
Development Phase. An integral component of developing the tolling strategy will be a 
conceptual level marketing plan for the tolled Project.  An understanding of the Project 
purpose and environment in which the Project will be constructed is essential to 
establishing successful toll and market penetration strategies.  The Outer Banks is a 
complex community comprised of year round residents (locals) and seasonal visitors, 
each with different mobility preferences.  Therefore specific pricing strategies will have 
to be crafted to each category of Project patron.  Tolls will need to be established 
specifically based on customer type to entice them to utilize the project to its fullest 
potential. The bridge will be required to remain open to traffic 24 hours a day, every day 
of the year.   

The toll strategy should maximize potential revenues while maximizing the 
utilization of the Project during peak and off-peak periods. A variety of tolling schemes 
should be considered that encourage locals to utilize the Project year round and make it 
the facility of choice by visitors.  Toll rates may depend on such factors as peak hours, 
peak and off peak seasons which can result in the application of variable rates for 
tourists, fixed rates for locals, or a combination of both. 

A marketing penetration plan will be finalized during the Concession Period to 
address seasonal and daily demand fluctuations, varied market segments, and an 
approach for marketing the Project to local citizens and visitors. When developing a 
marketing plan for visitors, the plan should take into consideration 1) origin and 
destination of visitors; 2) what form of transportation they will take to get to their 
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destination; 3) how long visitors will stay; and 4) what is the most convenient payment 
plan. A similar plan should be developed when marketing to locals, but with emphasis 
on travel time savings and payment convenience. Therefore, Developer should 
investigate marketing through and partnering with Outer Banks residential rental 
agencies, travel agencies, and rental car agents to promote the Project to visitors.  
Local commodity and service providers should be considered as partners in providing 
locals with a convenient toll payment plan.  

During the PDA Phase, Developer’s marketing and public relations must be 
performed under the direction of NCTA.  It is not necessarily the intent of NCTA that 
Developer provide a marketing or public relations firm as part of the PDA process.  
However, it is expected that marketing strategies are considered when developing the 
tolling strategy in order to ensure maximization of toll revenues.  Additionally, the 
Developer shall make its own assessment of the need for a marketing firm and/or public 
relations firm during the PDA phase to ensure Project success. 

1.4.14 Community Involvement 

During the Pre-Development Phase of the Project, Developer will be expected 
to participate in community involvement activities, at NCTA’s direction.  These activities 
will include, at a minimum, participation in local public workshops, communication with 
Project stakeholders in concert with NCTA staff at NCTA’s direction, and developing 
other community outreach efforts to ensure that the Project moves forward with a high 
level of community involvement. It is not the intent of NCTA that Developer provides a 
marketing or public relations firm for community involvement as part of the PDA 
process. 

1.4.15 Operations and Maintenance 

1.4.15.1 Operations 

Currently NCTA does not have an active toll facility.  The first 

NCTA toll facility, the Triangle Expressway, is expected to open to traffic in 2011.  

Developer will be expected to work with NCTA staff to develop system-wide operations 

policies and procedures that would be implemented for the Project and other NCTA toll 

facilities..  
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NCTA will require that the Mid-Currituck Bridge operate 24 hours a 

day, year round.  NCTA’s The schematic ROW used for NEPA purposes assumes 

construction of facilities for both electronic open road tolling and manual toll collection.  

Although NCTA has a preference for exclusive use of open road tolling on the Project, it 

will consider supplementing electronic toll collection with manual toll collection, at 

Developer’s discretion, based upon operating conditions.  It is anticipated that 

Developer will be required to utilize the same transponder technology that will be 

installed on the other proposed NCTA toll facilities.  The procurement for the Triangle 

Expressway transponder and reader is expected to occur in early 2009.  In order to 

provide a seamless operation for the customer, NCTA may require that Developer 

adopt the same name convention for the Project’s electronic toll collection program.  If it 

is determined that Developer will operate its own service center, interoperability and 

reciprocity with NCTA facilities will be required. Developer may be required to process 

toll violations based on NC General Statue § 136� 89.  

It is expected that the Project will have a dedicated traffic 

management center (“TMC”).  NCTA may request video feeds from the Project to the 

proposed NCTA statewide TMC.   

By the end of the Pre-Development Phase, Developer shall have a 

facility operation plan that includes the following: 

• Toll operations and processing 

• Security and incident management plan 

• NCTA interoperability plan 

• Estimated operations costs 

1.4.15.2 Maintenance 

Developer will be responsible for the development of a 

maintenance program for the Project.  It is expected that Developer will develop a 
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design that produces reasonable life-cycle costs for the Project.  During the Pre-

Development Phase, Developer is expected to research materials and develop 

construction techniques that will result in the long term reduction in cost of 

maintenance.  At the end of the Pre-Development Phase, Developer shall have a long 

term maintenance plan that includes an estimate of annual maintenance costs and a 

schedule of major life cycle rehabilitation and reserve maintenance fund requirements. 

1.5 Concession Agreement 

If the environmental review process yields a build alternative that includes the Project, 

Developer will have the right of first negotiation of a Concession Agreement This right is 

predicated on Developer having satisfied all its obligations under the PDA and  NCTA 

deciding, in its sole discretion, to proceed to the Concession Period for the Project.  The 

“Concession Agreement” will include the management and performance of remaining 

Project development, acquisition, financing, design, construction, and long-term 

operation and maintenance of the Project.  Developer under the Concession 

Agreement may be the same entity as under the Pre-Development Agreement, or may 

be an affiliated entity acceptable to NCTA.  An outline of the Concession Agreement is 

included as Appendix G to Exhibit B. See Section 6.  NCTA anticipates that the 

Concession Agreement will provide for revenue sharing with NCTA after certain levels 

of toll revenues are achieved for the Project.   

1.6 Federal Funding Requirements; Conflicts 

Proposers are advised that NCTA anticipates that federal funds will be utilized for the 

Project.  TIFIA financing, if utilized, dictates the same requirements as a federal-aid 

project. Accordingly, applicable federal law and FHWA regulations will govern the 

Project’s procurement and contract documents if federal funds are utilized for the 

Project during the Concession Period.   

Under FHWA’s design-build regulations (23 C.F.R. Part 636), a Concession Agreement 

is considered a design-build contract.  Although there is no assurance of federal 

funding for the Project, to preserve the ability to use federal funds as part of the Project 
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funding, this procurement must comply with applicable federal laws and regulations, 

including the rules and regulations promulgated by FHWA that relate to design-build 

contracts. 

NCTA also anticipates that certain other federal procurement requirements may apply 

to the Project, including Small Business requirements, Buy America requirements, right 

of way acquisition requirements, Davis-Bacon wage rates and DBE requirements.  

Applicable federal requirements will be set forth in the Pre-Development Agreement 

and Concession Agreement. 

1.7 SPSF and DBE Participation 

NCTA supports the use of SPSFs and DBEs.  Due to the different types of work 

anticipated in the Pre-Development Phase and the Concession Period, different 

expectations will apply to each phase.   

1.7.1 Pre-Development Phase 

During the Pre-Development Phase, NCTA encourages the use of the SPSF 
program, as developed by NCDOT.  NCDOT has developed a SPSF program to 
provide consulting opportunities for firms that meet the eligibility criteria to complete 
against other consulting firms that are comparably positioned in their industries.  Small 
businesses that NCDOT determines to be eligible for participation in the SPSF program 
are those meeting the size standards defined by the Small Business Administration 
regulation, 13 CFR Part 121 in Section 54 under the North American Industrial 
Classification System (NAICS).  The SPSF program is a race, ethnicity, and gender 
neutral program designed to increase the availability of opportunities for small 
businesses on federal, state or locally funded contracts.  SPSF participation is not 
contingent upon the project funding source.   

Real-time information about SPSF that is certified by NCDOT through North 
Carolina’s Unified Certification Program is available in the Directory of Transportation 
Firms. The Directory can be accessed by the link on the NCDOT’s homepage or by 
entering https://apps.dot.state.nc.us/vendor/directory/ in the address bar of a web 
browser. 
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The listing of an individual firm in NCDOT’s directory shall not be construed as 
an endorsement of the firm by NCTA or NCDOT. 

No specific SPSF goals are identified for the Pre-Development Phase, 
however, the proposed use of qualified SPSFs will be considered in the evaluation of 
the Proposals.   

1.7.2 Concession Period 

During the Concession Period it is expected that DBEs as defined in 49 CFR 
Part 26 shall have equal opportunity to compete fairly for and to participate in the 
performance of contracts financed in whole or in part by federal funds.  Developer will 
be required to comply with applicable requirements of 49 CFR Part 26 in performing 
work and services for the Project.   

Specific DBE construction goals will be developed during the Pre-
Development Phase and set forth in the Concession Agreement based on a 
determination of availability and capability within the marketplace and the volume and 
types of construction work that will be a part of the concession agreement. 

In general, the DBE requirements for the Concession Period of the Project will 
be: 

• To ensure that diverse groups, including disadvantaged, minority, 
women and emerging small businesses, will be ensured equality of opportunity;  

• To recognize and support the value of diverse businesses and a 
diverse workforce;  

• To ensure that NCTA will meet all applicable federal requirements 
for federally-funded activities and any applicable state law and NCTA policy; 

• To ensure that NCTA and Developer work towards meeting 
diversity goals and aspirations without discrimination against any person on the basis of 
any classification protected by law; and 

• To narrowly tailor any race, minority or gender conscious measures 
consistent with legal requirements. 
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1.8 NEPA Studies 

NCTA and FHWA are currently completing studies in compliance with NEPA to 

evaluate potential improvements to improve traffic flow, reduce travel time, and reduce 

emergency evacuation clearance times in the Project area.  NCTA has retained the 

private engineering firm PB Americas, Inc. to complete these studies and related 

documentation.  NCTA and FHWA must retain control and responsibility of the NEPA 

process, and appropriate safeguards must be built into any agreements with Developer 

to ensure that conflicts of interest are avoided.   

In addition, East Carolina University (“ECU”) has access to certain federal funds to 

assist in the development of this Project, and NCTA contracted with ECU to provide 

services in support of the environmental studies.  The contract between NCTA and 

ECU is provided for Proposer’s information on the FTP Site, as well as the scope of 

work and other documentation with respect to this matter.  Proposers are encouraged 

to review this contract and related documentation for purposes of determining how ECU 

may be effectively utilized in the Project during the Pre-Development Phase.  Proposer 

shall not contact ECU, either directly or indirectly, with respect to this RFP, the Project 

or the contract between NCTA and ECU.   

1.8.1 Detailed Study Alternatives 

The Project, as described in Section 1.3, is one alternative that will be 
evaluated in detail in a Draft Environmental Impact Statement (DEIS).  

NCTA is evaluating the following range of alternatives in the DEIS, which will 
be given equal consideration in the DEIS:  

1.8.1.1 No-Build Alternative   

No bridge and no improvements to existing roads. 
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1.8.1.2 ER2 – Upgrading Existing Roads Without a Mid-Currituck 
Bridge with Major Improvements to Existing Roads 

(a) Adding a third northbound lane on US 158 from the 
Wright Memorial Bridge north to NC 168 at Barco as a hurricane evacuation 
improvement or using the center turn lane as a third northbound evacuation lane;  

(b) Widening US 158 to eight lanes between the Wright 
Memorial Bridge and the NC 12 intersection; and  

(c) Widening NC 12 to three lanes between US 158 and 
the point where the NC 12 right of way expands to 100 feet wide in Currituck County 
and to four lanes between the point where the NC 12 right of way expands to 100 feet 
wide and Corolla.  

1.8.1.3 MCB2 – Mid-Currituck Bridge 

(a) Constructing a two-lane toll bridge across Maple 
Swamp and the Currituck Sound in Currituck County; 

(b) Adding a third northbound lane on US 158 from 
Aydlett Road (SR 1140) to NC 168 at Barco as a hurricane evacuation improvement or 
using the center turn lane as a third northbound evacuation lane;  

(c) Widening US 158 to six lanes between the Wright 
Memorial Bridge and Jupiter Trail/Wal-Mart entrance and eight lanes from Jupiter 
Trail/Wal-Mart entrance to the NC 12 area; and 

(d) Widening NC 12 to three lanes between US 158 and 
the point where the NC 12 right of way expands to 100 feet wide in Currituck County 
and to four lanes between the point where the NC 12 right of way expands to 100 feet 
wide and Corolla. 
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1.8.1.4 MCB4 -- Mid-Currituck Bridge with Minimal 
Improvements to Existing Roads 

(a) Constructing a two-lane toll bridge across Maple 
Swamp and the Currituck Sound in Currituck County; 

(b) Adding a third northbound lane on US 158 from 
Aydlett Road (SR 1140) to NC 168 at Barco as a hurricane evacuation improvement or 
using the center turn lane as a third northbound evacuation lane; and 

(c) Adding a third northbound lane on US 158 between 
the Wright Memorial Bridge and NC 12 as a hurricane evacuation improvement or using 
the center turn lane as a third northbound evacuation lane. 

1.8.2 Bridge Alignment Alternatives 

Two alternative bridge alignments will be evaluated in the DEIS (Corridors C1 
and C2).  On the mainland, C1 and C2 share a single approach corridor, which parallels 
an existing power line easement north of Aydlett Road (SR 1140).  On the Outer Banks, 
C1 and C2 have different termini – C2 is in the Albacore Street (SR 1402) area, and C1 
is approximately 2 miles north of Albacore Street (SR 1402).  NCTA intends to 
recommend a preferred bridge location in the DEIS.  

1.8.2.1 Two-Lane Bridge 

NEPA studies are evaluating a two-lane toll bridge across Maple 

Swamp and Currituck Sound.  The decision to evaluate a two-lane bridge, rather than a 

four-lane or a three-lane bridge, was based on traffic forecasts, travel time, safety, and 

cost.  

1.8.2.2 US 158 Interchange 

An interchange with US 158 is assumed with the Mid-Currituck 

Bridge. NCTA has selected a “compressed Y” interchange configuration for detailed 

study because it would affect the least area of wetlands, provide a high capacity to 

move traffic, and be the least expensive of several interchange concepts considered.  
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1.8.2.3 NC 12 widening 

An intersection is assumed between the Mid-Currituck Bridge and 

NC 12. NC 12 would be widened to four lanes between the bridge terminus and 

Currituck Clubhouse Drive (a future signalized intersection) to ensure that southbound 

traffic on NC 12 would not queue back onto the Mid-Currituck Bridge. The length of this 

widening would be approximately 2 to 4 miles depending on the location of the 

intersection between the bridge and NC 12. The typical section for these improvements 

includes four 12-foot lanes with a 17.5-foot median and a 10-foot multi-use path, which 

will generally fit within the existing 100-foot right of way.  

1.8.2.4 Hurricane Evacuation Improvements 

A stated purpose of the project is “to substantially reduce hurricane 

clearance time for residents and visitors who use NC 168 and US 158 during a coastal 

evacuation.” US 158 in Currituck and Dare counties, from NC 168 to NC 12 was found 

to be the road in the project area that would control future hurricane clearance times. 

Without improvements in the northbound capacity of this portion of US 158, future 

hurricane evacuation clearance times would not decrease, even if NC 12 were widened, 

or a Mid-Currituck Bridge were built.  NCTA is considering, as alternatives for adding 

northbound capacity on US 158, the addition of a third northbound lane (essentially a 

paved shoulder) or using the existing center turn lane as a third northbound lane.  

These lanes would only be used in emergency situations to assist in evacuations. 

1.8.3 Environmental Schedule 

The anticipated schedule for milestones in the environmental review process 
for the Project is as follows:  

• DEIS and NCTA Preferred Alternative Recommendation expected 
in Spring 2009 

• Selection of the Least Environmentally Damaging Practicable 
Alternative expected in Summer 2009 
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• Final EIS expected in Fall 2009 

• Record of Decision expected in early 2010 

The environmental schedule is currently under review and subject to change.  
Developer’s input on the environmental schedule during the PDA will be sought by 
NCTA to ensure there is adequate time to perform the Services under the PDA.  
Although Developer will not be responsible for the NEPA process, it may be required to 
contribute information and conduct environmental analyses in support of that process. 
One of NCTA’s key expectations is that during the Pre-Development Phase, Developer 
will assist NCTA in undertaking studies to address any issues that arise during the 
course of the environmental evaluation process.  Any such work submitted by 
Developer with respect to the environmental process will be independently reviewed 
and approved by NCTA before being incorporated by NCTA in its environmental 
documents, in accordance with the terms of the PDA. This may include work directly 
related to the Project, as well as other alternatives being evaluated in the DEIS.  

This RFP does not commit NCTA to a particular set of transportation 
improvements, but rather represents a commitment to enter into detailed negotiations 
with a prospective Developer.  If an alternative other than the Project is selected as the 
“Least Environmentally Damaging Practicable Alternative” or a Record of Decision is 
not obtained for the Project, NCTA or Developer may elect  to terminate the Project 
pursuant to the provisions set forth therein,. 

The Project will be subject to FHWA authorization for construction only if the 
Project includes federal-aid funds in the plan of finance and following issuance of a 
ROD.  
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2. RFP PROCESS 

2.1 Proposer Questions; Clarification Notices 

Except for communications expressly permitted elsewhere by this RFP, all questions 

and other communications regarding the Project and this RFP shall comply with this 

Section 2.1. 

Proposers may submit written clarification questions to NCTA at any time; provided, 

however, that no questions will be considered after November 4, 2008, two weeks 

before the Proposal Due Date.  Proposers must submit any clarification requests to 

NCTA through the e-mail address p3@ncturnpike.org. 

The questions and NCTA’s responses will be in writing via e-mail.  All written responses 

to questions will be delivered to all Proposers, except that NCTA intends to respond 

directly to Proposers with respect to those questions identified by a Proposer and 

accepted deemed by NCTA as containing confidential or proprietary information.  NCTA 

reserves the right to disagree with Proposer’s assessment regarding confidentiality of 

information, in the interest of maintaining a fair process or complying with applicable 

law, in which case NCTA may allow Proposer to withdraw the question.  In its sole 

discretion, NCTA may rephrase questions as it deems appropriate and may consolidate 

similar questions and/or choose only to promulgate answers rather than the stated 

questions themselves, or amend the transaction documents to reflect changes 

prompted by Proposer questions.   

NCTA will provide responses to Proposer clarification requests within a reasonable time 

following receipt, but no later than November 11, 2008. 

No requests for additional information or clarification to any other NCTA contact, 

consultant or employee are permitted (see Section 2.2). 

NCTA's final answers to the questions posed under this Section 2.1 shall in no event be 

deemed part of this RFP or the Pre-Development Agreement or Concession Agreement 

and shall not be relevant in interpreting such documents except as they may clarify 
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provisions otherwise considered ambiguous, or are included in an Addendum to this 

RFP. 

2.2 Rules of Contact  

During the procurement process, commencing with issuance of the RFP and continuing 

until award of a Pre-Development Agreement (or cancellation of the procurement), the 

following rules of contact shall apply to every employee, member or agent of any 

Proposer (including any such person or entity who has agreed or plans to join a 

Proposer): 

2.2.1 Contact between the Proposers and NCTA (questions and responses to 

questions) shall only be through NCTA’s and Proposers' designated representatives. 

2.2.2 The Proposer shall not contact stakeholder staff regarding this RFP or 

the requirements for the Project.  Stakeholder staff include employees of NCTA, 

NCDOT, the State, FHWA, East Carolina University, local governments or any of their 

contractors or consultants involved with the procurement, as well as, members of the 

Board (see Section 1.2), except for communications expressly permitted by this RFP. 

2.2.3 NCTA will not be responsible for any oral communication or any other 

information or contact that occurs outside the official communication process specified 

herein. 

2.2.4 The foregoing restrictions shall not, however, preclude or restrict 

communications with regard to matters unrelated to this RFP. 

2.2.5 NCTA may disqualify any Proposer engaging in prohibited 

communications at NCTA’s sole discretion. 

2.3 Examination 

The Proposer shall be solely responsible for examining, with appropriate care and 

diligence, this RFP, including any addenda to this RFP, and material posted on the 

Website and FTP Site, and for informing itself with respect to any and all conditions 
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which may in any way affect its Proposal, or the performance of the obligations 

following award if the Proposer enters into a Pre-Development Agreement with NCTA, 

and for requesting clarification or interpretation of any discrepancy, deficiency, 

ambiguity, error or omission contained therein, or of any provision which the Proposer 

fails to understand. 

NCTA will post a copy of any addenda, clarification notices and other information 

regarding this RFP on the Website and will email a notice of such information to each 

Proposer Contact (defined below). The Proposer shall acknowledge receipt of any such 

email notification by promptly sending a return receipt email to the Procurement Officer.  

To allow receipt of addenda, clarification notices and other information regarding this 

RFP, the Proposer is solely responsible for ensuring that the Procurement Officer has 

the Proposer’s contact person name, telephone number and email address (“Proposer 

Contact”). NCTA is not responsible for any missed communications, including any 

missed communications that result from a Proposer’s misidentifying or not identifying its 

Proposer Contact. 

The Proposer assumes the sole risk of failing to comply with this Section 2.3 and NCTA 

is not obligated to provide any relief for the Proposer’s error or omission for failure to 

examine and inform itself of any changes concerning this RFP and the procurement. 

2.4 Procurement Schedule 

NCTA anticipates the following procurement schedule for this RFP:  

Issue Draft RFP to Short-Listed Proposers August 11, 2008 

Review of Draft RFP with Shortlisted Proposers August – September 2008 

Issue Final RFP September 29, 2008 

Proposal Due Date November 18, 2008 

Post-Proposal Interviews with Shortlisted Proposers December 3, 2008 
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Announce Selected Proposer December 5, 2008 

Execute PDA January 2009 

This schedule is subject to modification at the sole discretion of NCTA.  The deadline 

for submitting clarification questions to NCTA regarding the RFP is November 4, 2008, 

(two weeks prior to the Proposal Due Date).  

2.5 Organizational Conflicts of Interest 

Proposers are advised that the following entities and individuals are precluded from 

participating as an Equity Member, Major Non-Equity Member, Major Subcontractor or 

subcontractor/subconsultant to a Proposer: 

2.5.1 Any consultant firm that has been contracted by NCTA to serve as 

owner’s representative or construction engineering inspection services on the Project, 

or to aid in the development of the RFQ, RFP, estimates, or scope of services for the 

Project, or to participate in any manner in the evaluation of SOQs or Proposals, 

including the firms identified in Section 1.2; 

2.5.2 Any entity that is a parent, affiliate, or subsidiary of any of the foregoing 

entities, or that is under common ownership, control or management with any of the 

foregoing entities;  

2.5.3 Any employee or former employee of any of the foregoing entities who 

was involved with the Project while serving as an employee of such entity within the last 

2 years; and 

2.5.4 Any entity or individual who has performed work related to the Project 

for either NCTA and/or NCDOT in any capacity or magnitude within in the last 2 years 

which may be considered a conflict or perceived conflict.  Proposers are directed to 

seek approval in writing from NCTA for any entity or individual on the Proposer’s team 

who has performed work for the Project for either NCTA or NCDOT.   
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2.6 One-on-One Meetings 

NCTA intends to conduct one-on-one meetings with each Short-Listed Proposer to 

discuss issues and clarifications regarding this RFP and the Project.  NCTA reserves 

the right to disclose to all Proposers any issues raised during the one-on-one meetings.  

NCTA does not intend to disclose information that NCTA determines, in its sole 

discretion, would reveal a Proposer’s confidential business strategies. 

2.7 Addenda 

NCTA may revise this RFP by issuing written addenda to this RFP at any time prior to 

the Proposal Due Date.  NCTA will post a copy of any addenda on the Website and will 

email a notice of the addendum to each Proposer Contact.  Proposer is deemed to 

receive addenda published on the Website upon receipt of the email notification from 

NCTA for any such addenda.  Proposer must acknowledge receipt of any such email 

notification by promptly sending a return receipt email to the Procurement Officer.   

Changes to this RFP will be recognized only if in the form of written addenda issued by 

NCTA.  Oral instructions or information concerning this RFP or its requirements given 

by NCTA shall not be binding unless documented by written addenda.  NCTA may 

extend the Proposal Due Date if NCTA finds an extension is necessary. 

2.8 Public Records 

NCTA may maintain the confidentiality of information only as authorized in NCGS § 

132-1 et. seq.  A Proposer, having formed a good faith opinion, upon consultation with 

legal or other knowledgeable advisors that information submitted may contain a trade 

secret as defined in NCGS § 66-152 or other information exempted from the North 

Carolina Public Records Act pursuant to NCGS § 132-1.2, may so designate 

appropriate portions of its proposal by marking the top and bottom of pages containing 

confidential information in boldface type “CONFIDENTIAL.”  NCTA, however, may 

serve only as a custodian of information a Proposer deems confidential.  NCTA shall 

not act as an arbiter or defender of any claims related to assertions of confidential 

information.  If a request is made for disclosure of information submitted, or an action is 
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brought to compel NCTA to disclose information marked confidential pursuant to NCGS 

§ 132-1 et seq. NCTA will notify the affected Proposer of such request or action.   

In submitting a Proposal in response to this RFP, a Proposer agrees to: (i) defend its 

assertions of confidentiality by instituting appropriate legal proceedings, at its own 

expense and through its counsel, or intervening in an action brought against NCTA to 

compel disclosure, to defend its assertions of confidentiality; and (ii) hold the State and 

NCTA, and any officials or employees thereof harmless from any and all damages, 

costs, and attorney’s fees awarded against the State and NCTA arising out of any such 

actions.  Nothing in this section shall preclude the State or NCTA from participating in 

the defense of such actions, at its option and expense through its counsel.  NCTA shall 

have no liability to a Proposer with respect to the disclosure of any information, 

including confidential information, subject to an order by a court of competent 

jurisdiction pursuant to NCGS§ 132-9 or any other applicable law. 

2.9 Press Release 

Following receipt of the Proposals, NCTA may issue a press release identifying the 

Principal Participants of the Proposers and a brief summary of the Proposals, based on 

the Executive Summaries. 

2.10 Protests 

This Section 2.10 sets forth the exclusive NCTA protest remedies available with respect 

to these RFP Documents.  Each Proposer, by submitting its Proposal, expressly 

recognizes the limitation on its rights to protest contained herein, expressly waives all 

other rights and remedies, and agrees that the decision on any protest, as provided 

herein, shall be final and conclusive.  These provisions are included in these RFP 

Documents expressly in consideration for such waiver and agreement by the 

Proposers.  If a Proposer disregards, disputes, or does not follow the exclusive protest 

remedies set forth in these RFP Documents, it shall indemnify, defend, and hold NCTA 

and NCDOT, and their respective Board members, directors, officers, officials, 

employees, agents, representatives, and consultants, harmless from and against all 



 

North Carolina Turnpike Authority -30- Request for Proposals 
Mid-Currituck Bridge Project Addendum 1 
(359796v1) 

liabilities, expenses, costs (including attorneys’ fees and costs), fees, and damages 

incurred or suffered as a result of such Proposer actions.  The submission of a 

Proposal shall be deemed the Proposer’s irrevocable and unconditional agreement with 

such indemnification obligation. 

All protests must be in writing and filed with NCTA Chief Engineer at the address 

specified below.  Any protest not set forth in writing, including oral objections, is not a 

protest and shall be null and void.   

Mr. Steven D. DeWitt, PE 
NCTA Chief Engineer 

5400 Glenwood Avenue, Suite 400 
Raleigh, NC 27612 

All protests must include the following: 

(a) Name and Address of Protestor; 

(b) Proposal or Contract number; 

(c) Reasons for protest; and 

(d) Supporting exhibits, evidence or documents to support the protest. 

A protest based on alleged improprieties in the RFP or addendum thereto, which were 

apparent or reasonably should have been recognized before the Proposal Due Date, 

shall be filed no later than 7 days after receipt of the final RFP addendum.  Any other 

protest shall be filed no later than 7 days after the basis for the protest is known or 

should have been known, whichever is earlier.    

A decision on a protest will be made by NCTA Chief Engineer in writing as expeditiously 

as possible after receiving all relevant, requested information. .   

The protest decision will include:  

(a) A description of the controversy;  
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(b) A statement of the decision, with supporting material; and 

(c) If the protest is not sustained, a statement clarifying the next step for the 

protester as allowed under the terms of the RFP and applicable law.   

NCTA Chief Engineer will furnish a copy of the protest decision to the protester and all 

other interested parties, by certified mail, return receipt requested, or by any other 

method that provides evidence of its receipt.  

Written notice of an appeal of a protest decision must be filed with NCTA Executive 

Director within 10 days from the date the protester receives the protest decision.   .   

An appeal received by NCTA Executive Director after the time prescribed in above may 

not be considered unless it was sent by registered or certified mail not later than the 

fifth day before the final date for filing the appeal.  A date affixed by postage meter will 

not be considered as evidence of the actual mailing date.  The only acceptable 

evidence to establish the date of mailing shall be the U.S. Postal Service postmark on 

the wrapper or on the original receipt from the U.S. Postal Service.  If the postmark is 

illegible, the appeal shall be deemed to have been filed when received by NCTA 

Executive Director.   

All Proposals shall be irrevocable until final administrative and judicial disposition of a 

protest, provided that such period shall not extend beyond the 180-day Proposal validity 

period set forth in Section 7. 

2.11 Changes to the Proposer’s Organization 

In the event that a Short-Listed Proposer seeks to change the composition of its team 

(including additions to a Proposer team) or the percentage of equity participation of one 

or more Equity Members of its team, the Short-Listed Proposer shall promptly seek 

NCTA’s approval of the proposed change and provide NCTA with sufficient details of 

the proposed change so as to facilitate NCTA’s consideration thereof.  NCTA may in its 

sole discretion accept, reject or seek additional information regarding a Short-Listed 

Proposer’s request to change its team, and will base its decision on whether the Short-
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Listed Proposer as a whole still meets the minimum criteria contained in the RFQ and 

whether NCTA would still have Short-Listed the team if the change had occurred before 

the Short-Listed Proposer submitted its SOQ.  If a Short-Listed Proposer seeks to add 

one or more new Equity Members or Major Non-Equity Members to its team, the 

proposed new member(s) shall provide all of the information that is required in the RFQ 

regarding Equity Members and Major-Non-Equity Members of a Proposer team. 

Any request for NCTA approval pursuant to this Section 2.11 shall be submitted in 

writing via e-mail by November 4, 2008 to p3@ncturnpike.org.   

3. PROPOSAL SUBMISSION REQUIREMENTS 

3.1 Submitting the Proposal 

The Proposer must submit by hand or mail one hard copy original of the Proposal 

(including all certificates), stamped as “Signed Original,” containing the original 

signature in blue ink of the authorized representative(s) of the Proposer, along with 15 

hard copies of the fully signed Proposal and two electronic copies “PDF” format to the 

following recipient and address to be received no later than 4:00 p.m. local time on the 

Proposal Due Date: 

North Carolina Turnpike Authority 
5400 Glenwood Avenue, Suite 400 

Raleigh, NC 27612 
Attn:  Steven D. DeWitt, PE 

The Proposal shall be sealed in mailing envelopes or packages bearing the Proposer’s 

name, address, the Procurement Officer’s name and the words “Mid-Currituck Bridge 

Project  Proposal” clearly written on the outside. 

Acknowledgment of receipt of a Proposal will be evidenced by the issuance of a receipt 

by a member of NCTA staff.  NCTA will not accept facsimile or other electronically 

submitted Proposals. 

NCTA shall not accept any Proposal delivered after the Proposal Due Date.  Any 

Proposal received after such time will be rejected and not considered.  Proposers are 
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solely responsible for assuring that NCTA receives their Proposal by this deadline.  

NCTA shall not be responsible for delays in delivery caused by weather, difficulties 

experienced by couriers or delivery services, misrouting of packages by courier or 

delivery services, improper, incorrect or incomplete addressing of deliveries and other 

occurrences beyond the control of NCTA. 

3.2 Proposal Format 

The Proposal shall consist of the following components: 

• Front Cover 

• Tab 1 

• Tabs 2 – 4 

Tabs 2 – 4 (combined) shall not exceed 40 double-sided 8-1/2 x 11 inch pages in length 

(excluding the table of contents and section dividers).  Anything exceeding or 

appending the 80 pages included in Tabs 2 -4 will not be considered or evaluated by 

NCTA, provided, however, that resumes of Key Personnel attached separately from 

Tabs 2 – 4 will not count toward the 80-page limit.   11” x 17” fold out sheets may be 

used; each such page will count as two pages.  Each page of Tabs 2 – 4 shall be 

sequentially numbered, not to exceed 80 sequential pages (a total of 40 double-sided 

pages).  Other than the Executive Summary, which is limited to six (6) pages, Tab 1 

does not have a page limit.  Except for graphics, tables and the front cover, the type 

face shall be no smaller than 12-point font.  There are no font requirements regarding 

the text on graphics, tables, and the front cover .  

All correspondence and submissions regarding the RFP, Proposal, and PDA are to be 

in the English language.  If any original documents required for the Proposal are in any 

other language, Proposer shall provide a certified English translation, which shall take 

precedence in the event of conflict with the original language. 
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3.3 Proposal Contents 

The Proposer is solely responsible for ensuring that its Proposal is clear, correct and 

internally consistent. The Proposal shall include the following information, as well as 

make specific reference to and address the applicable evaluation criteria set forth in 

Section 4.3.4, separated by tabs as herein described: 

3.3.1 Tab 1:  Required forms of Information 

3.3.1.1 Provide Form A (Proposal Cover Sheet). If the Proposer is a 
joint venture, Form A must be executed by all joint venture members. 

3.3.1.2 Provide a list of any proprietary information included in the 
Proposal which the Proposer considers protected trade secrets or other information 
exempted from disclosure pursuant to Section 2.8. 

3.3.1.3 Provide an Executive Summary, not to exceed six (6) pages 
in length, written in a non-technical style that contains sufficient information to familiarize 
reviewers with the Proposer’s Project and Project approach and its ability to satisfy the 
financial, legal and technical requirements of the Project and PDA. NCTA may release 
information in the Executive Summary to the public (see Section 2.9). 

3.3.1.4 Provide the name, address, email address, telephone 
number and fax number of a person within the Proposer who may be contacted for 
further information. 

3.3.1.5 Provide evidence for each such entity that is a corporation, 
limited liability company or limited partnership that the Proposer and its general partners 
and joint venture members are currently in good standing in the state of their respective 
organization/formation. Such evidence shall be in the form of good standing certificates 
dated no earlier than 90 calendar days before the Proposal Due Date, along with an 
affirmative statement that no significant changes have occurred to affect the good 
standing of the entities, or if there have been any such changes, a list of the changes. 

3.3.1.6 Describe any changes in the legal structure and/or 
organization of the Proposer and Equity Members since submission of the SOQ and 
provide an organization chart outlining any such changes.  Include copies of 
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organizational documentation for any newly formed entities of the Proposer and any new 
equity owner as required in Section 5.2.1(f) of the RFQ.  

3.3.1.7 Provide an organizational chart for Proposer.  Describe any 
material changes in the financial condition of the Proposer and Equity Members since 
submission of the SOQ and provide a detailed explanation for any such change.  Include 
copies of all financial documentation which illustrate such changes, including those 
documents required in Section 5.2.2(e) of the RFQ.  Include a copy of the most recent 
quarterly financial statements for the Proposer and each Equity Member and the Major 
Non-Equity Member. 

3.3.1.8 Attach evidence to the Proposal and to each letter that the 
person signing has authority to do so. With respect to authorization of execution and 
delivery of the Proposal and the Pre-Development Agreement, if any signature is 
provided pursuant to a power of attorney, provide a copy of the power of attorney as well 
as a certified copy of corporate or other appropriate resolutions authorizing said power of 
attorney or other lawful evidence. If the Proposer/Equity Member is a corporation, such 
evidence shall be in the form of a resolution of its governing body certified by an 
appropriate officer of the corporation. If the Proposer/Equity Member is a limited liability 
company, such evidence shall be in the form of a limited liability company resolution and 
a managing member resolution providing such authorization, certified by an appropriate 
officer of the managing member. If Proposer/Equity Member is a partnership or a joint 
venture, such evidence shall be provided for the governing body of Proposer/Equity 
Member and for the governing bodies of each of its general partners/joint venture 
members, at all tiers, and in all cases certified by an appropriate officer. 

3.3.1.9 Provide Form B (Non-Collusion Affidavit). Duplicate or 
modify this form as necessary so that it accurately describes the entity making the 
Proposal and so that it is signed on behalf of all Equity Members and Major Non-Equity 
members or joint venturers of the Proposer). 

3.3.1.10 Provide Form C (Equal Employment Opportunity 
Certification) for the Proposer, each Equity Member and non-exempt subcontractors 
identified as of the Proposal Due Date. 

3.3.1.11 Provide Form D (Debarment and Suspension Certification). 
Duplicate or modify this form as necessary so that it accurately describes the entity 
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making the Proposal and so that it is signed on behalf of all partners, Equity Members, 
Major Non-Equity Members or joint venturers of the Proposer and all Major 
Subcontractors. 

3.3.1.12 Provide Form E (Certification Regarding use of Contract 
Funds for Lobbying). Duplicate or modify this form as necessary so that it accurately 
describes the entity making the Proposal and so that it is signed on behalf of all partners, 
Equity Members, Major Non-Equity Members or joint venturers of the Proposer and all 
Major Subcontractors. If applicable, provide Standard Form – LLL, “Disclosure of 
Lobbying Activities,” referenced in Form E. 

3.3.1.13 Provide Form F (Conflict of Interest Disclosure Form) for the 
Proposer, its Equity Members, Major Non-Equity Members and its identified Major 
Subcontractors as of the Proposal submission date. The Proposer must file an amended 
Conflict of Interest Disclosure Form with the Procurement Officer within 10 calendar days 
of any material change in the information required under this paragraph. The Proposer 
may submit a single Form F for the Proposer including disclosures of its Equity Members, 
Major Non-Equity Members and identified Major Subcontractors or may submit separate 
disclosures of its Equity Members, Major Non-Equity Members and identified Major 
Subcontractors, but in either case the Proposer will be responsible for assuring that the 
Form F as been completed as the Form requires.  

3.3.1.14 Provide a completed Form G (PDA Cost Estimate and 
Compensation Schedule).  See Exhibit D for explanation of Form G. 

3.3.1.15 Provide a completed Form H (Termination Event and 
Compensation Matrix).  See Exhibit D for explanation of Form H. 

3.3.2 Tab 2:  Design, Construction and Environmental Approach 

3.3.2.1 Provide a detailed description of Proposer’s approach to 
designing the Project in the Pre-Development Phase, including relevant experience.  

3.3.2.2 Provide a detailed plan outlining Proposer’s approach to 
developing appropriate aesthetic designs that incorporates considerations of the unique 
coastal ecosystem and community attributes and that addresses opportunities for 
incorporation of aesthetically pleasing lighting elements to the Project, as well as 
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alternative energy sources.  This approach shall also address effective means of 
obtaining community and other stakeholder input and buy-in to any aesthetic concepts.  

3.3.2.3 Provide a detailed plan outlining potential approaches to 
develop and implement a stormwater control system.  Outline long-term maintenance 
stormwater considerations in this plan.  

3.3.2.4 Provide a detailed plan outlining opportunities for 
incorporation of recycled materials into all Project elements including designated bike 
paths, walkways, parking areas, etc.  

3.3.2.5 Provide a detailed plan for creating a “waste free” Project.  

3.3.2.6 Provide a detailed plan outlining opportunities for utilization 
of permeable pavements for any parking areas, sidewalks, bike paths, or other hard 
impermeable surface elements.   

3.3.2.7 Describe Proposer’s approach and concepts for providing 
long term performance measuring systems for the Mid-Currituck Bridge. 

3.3.2.8 Provide a detailed plan and timeline outlining Proposer’s 
approach and considerations to performing the geotechnical, right of way, traffic and 
revenue, and utility services for the Project.  The plan should distinguish between the 
Pre-Development Phase and the Concession Period and should identify relevant 
experience for each category. 

3.3.2.9 Discuss the approach to determining the appropriate 
construction method for the Project, including critical issues, data needs, cost 
considerations, phasing, and schedule. 

3.3.2.10 Describe Proposer’s approach to preparing and completing 
the PMP and an effective Construction Plan during the Pre-Development Phase, 
including NCTA involvement.  

3.3.2.11 Provide a strategy with respect to the manner in which NCTA 
and Developer can involve East Carolina University in the Pre-Development Phase.  In 
doing so, Proposers are encouraged to review the SAFETEA-LU legislation and earmark, 
as well as East Carolina University’s contract with NCDOT and NCTA and current task 
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order scopes of work. Proposers should describe potential future work tasks or other 
involvement to ensure effective utilization of the available funds toward the Project. 

3.3.2.12 Provide a detailed description and analysis of Proposer’s 
understanding of the alternative bridge alignments under consideration in the DEIS.  The 
description should include, at a minimum, Proposer’s position on the decision for a two-
lane bridge and the proposed typical section for the bridge, as well as, opportunities for 
further refinements, including cost savings, impact minimization, or operational 
improvements.  Additionally, the description and analysis shall address the proposed 2 to 
4 miles of NC 12 widening improvement (as outlined in Section 1.3 Project Description 
and Approach), including, the need for such improvement, the proposed typical section, 
and potential for phased construction. 

3.3.2.13 Provide a detailed approach for validating the findings of the 
hurricane evacuation studies completed to date and for implementing improvements to 
achieve this component of the Project’s purpose.  The approach shall address the 
development and assessment of options for increasing northbound capacity on US 158 
as needed to accommodate emergency evacuation, coordination with stakeholders to 
determine a preferred plan, and any impacts to the financial viability of the Project.  

3.3.2.14 Provide a detailed plan outlining the approach and proposed 
schedule for obtaining Section 404 and 401 approvals.  Identify Proposer’s approach for 
coordinating with regulatory agencies and any opportunities for expediting permit 
approvals. Identify perceived risks in the permitting process based on the history of the 
Project and known environmental issues, as well as the Proposer’s perceptions as to 
actions NCTA may pursue during the environmental study process to minimize risk. 

3.3.2.15 Identify the person assigned to leading the permitting efforts 
and provide a detailed discussion of that individual’s qualifications in terms of experience 
on similar projects.  Provide an approach and schedule for obtaining the required permits 
(other than Section 404 and 401 approvals), and any efforts that could be completed 
during the Pre-Development Phase to expedite the permitting process.  Identify other 
opportunities for satisfying USCG requirements that could be explored. 

3.3.2.16 Provide a detailed strategy for determining preservation 
areas and preservation management within the Project area, particularly in Maple 
Swamp.  Address and discuss SAV and SAV mitigation opportunities, as well as other 
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onsite mitigation opportunities for wetland impacts from the Project.  Discuss any 
experience with these issues on other projects.   

3.3.2.17 Address how sea level rise in the Project area during the 
Concession Period should be considered in determining the long-term viability of the 
Project. 

3.3.3 Tab 3:  Project Approach 

3.3.3.1 Address how the Proposer intends to interface with NCTA 
and to successfully introduce and integrate tolling to the Project and community.   

3.3.3.2 Identify the Proposer’s traffic and revenue consultant.  
Outline an approach for coordinating with local and regional tourism agencies to develop 
appropriate toll strategies and, ultimately, marketing plans to maximize use and revenue 
of the Project, including partnering with Outer Banks residential agencies, travel 
agencies, and rental car agents to promote the Project and to provide a convenient toll 
payment plan.  Discuss anticipated seasonal and daily demand fluctuations, different 
market segments, and approaches for marketing the Project to local citizens and visitors. 
Discuss toll strategies that will maximize potential revenues, while maximizing utilization 
of the Project during peak and off-peak periods.  

3.3.3.3 Provide a detailed description of Proposer’s approach and 
assumptions to developing, operating and maintaining the Project in a manner that 
minimizes operation and maintenance costs.  Address why the stated assumptions are 
reasonable.  Identify relevant experience in operation and maintenance on similar 
projects.  

3.3.3.4 Provide a detailed description of Proposer’s approach to 
developing a plan of finance for the Project.  Provide a schedule for steps required to 
achieve financial closing, specifically identifying those steps required under the PDA and 
those required after execution of the Concession Agreement.. 

3.3.3.5 Provide an evaluation of NCTA’s current cost estimate for 
the Project.  Identify efforts that will be taken by the Proposer to minimize Project costs.  
Describe majors drivers of the cost of this Project. 
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3.3.3.6 Provide a plan for interfacing with NCTA for toll collection 
interoperability and reciprocity, considering that interfacing costs will be the responsibility 
of Developer and that Developer will be required to utilize the transponder/reader system 
selected by NCTA.  Provide a detailed traffic management plan for coordinating the 
interface with NCTA and NCDOT. 

3.3.3.7 Identify any other planned projects that could impact the 
anticipated revenues for the Project. 

3.3.3.8 Identify and describe the availability and time commitment of 
the Key Personnel for Proposer’s team.  Identify and explain the staffing during the Pre-
Development Phase and the Concession Period, including the role and commitment of 
Developer’s Project Manager during each such phase.  Describe Proposer’s transition 
plan from the Pre-Development Phase to the Concession Period. 

3.3.3.9 Provide a detailed plan for involving the SPSF community in 
the Project during the Pre-Development Phase.  Provide a listing of all known SPSFs that 
will participate in the performance of the work anticipated in the Pre-Development Phase.  
Any listed SPSF shall be pre-qualified by NCTA or NCDOT to perform the work for which 
they are listed.   

3.3.4 Tab 4:  Compensation and Termination 

3.3.4.1 Identify the tasks and activities that Proposer proposes to 
undertake during the Pre-Development Phase and the maximum proposed price for such 
activities by completing Form G. (the negotiated and approved form of which will be 
included as Appendix D to the Pre-Development Agreement (Exhibit B)). Identify any 
additional tasks or subtasks not included in Form G that Proposer proposes to undertake 
during the Pre-Development Phase and the maximum proposed price for each such task 
or subtask.   

3.3.4.2 Identify the terms of Developer compensation in the event 
the Pre-Development Agreement is terminated prior to execution of the Concession 
Agreement or financial closing by completing Form H (the negotiated and approved form 
of which will be included in the Pre-Development Agreement (Exhibit B)). Identify any 
other events not otherwise listed in Form H. that would give rise to a right of either or both 
parties to terminate the PDA, and the termination compensation, if any, that the Proposer 
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would request upon occurrence of such event. Address and describe the mechanism for 
determining NCTA’s payment amount for such work product, including any proprietary 
concepts.   

4. PROPOSAL EVALUATION 

NCTA anticipates opening all the Proposals that are timely received shortly after the 

Proposal Due Date. Such Proposal opening will occur in a secure area under the 

custody of the Procurement Officer and will not be open to the public. 

4.1 Responsiveness 

The Proposer shall submit a Proposal that provides all the information required by this 

RFP, in the required format and on any required forms. If the Proposal does not 

substantially comply with the instructions and requirements contained in this RFP, 

NCTA may determine it to be non-responsive and decide to disqualify the Proposal 

from evaluation.   

NCTA will review each Proposal for compliance with this RFP and for completeness on 

a pass/fail basis, based on the factors set forth in the checklist below.  Failure to 

achieve a “pass” rating on any “pass/fail” factor may result in NCTA determining that the 

Proposal is non-responsive and that the Proposal is disqualified. 

 

PASS/FAIL CHECKLIST 
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 The Proposal deadline and delivery requirements are met per Section 3.1. 
 At least one hard copy original Proposal is submitted per Section 3.1. 
 Every document required to be in Tab 1 is submitted per Section 3.3.1. 
 The Proposal contains the required submissions for Tabs 2 – 4 per Section 3.3. 
 The Proposer’s team does not include any unacceptable debarred, suspended 

or voluntarily excluded persons (see Section 3.3.1.11). 

4.2 Additional Information 

4.2.1 Proposer Disclosures 

Based on the facts disclosed in Form F as part of the Proposal, NCTA may 
determine that, as of the Proposal submittal date, conflict of interest does not prevent a 
firm from being a Proposer or on a Proposer team, that a conflict of interest exists but is 
acceptable under certain conditions, that additional information is needed, or that the 
firm is rejected from being a Proposer or on a Proposer team. 

In addition to the disclosure requirements required to be in the Proposal, 
NCTA may impose, after the submission of a Proposal, any other special disclosure 
requirements NCTA determines to be reasonably necessary to evaluate the expertise, 
experience, financial backing, integrity, ownership and control of any Proposer. 
Required disclosures may include a request that the Proposer demonstrate that it can 
provide documents that will be required to be delivered in connection with the Pre-
Development Agreement (see Exhibit B, Section 2), including but not limited to opinions 
of counsel, certificates of formation, insurance certificates, evidence of bonding 
capacity, evidence of licensure, and evidence as to the authority, power and capacity of 
proposed signatories to bind the Proposer to a contract. 

4.2.2 Interviews 

NCTA will interview each of the Proposers for the purpose of understanding 
and clarifying their Proposals. The proposed Project Manager and other Key Personnel 
designated by NCTA are required to attend the interview scheduled for December 3, 
2008. The Proposal may receive a lower evaluation if the persons attending the 
interview do not exhibit a comprehensive understanding of the Project and the 
Proposal. NCTA will inform such Proposers of the definitive schedule and format for 
such interviews following receipt of the Proposals. 
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4.2.3 Information 

Information may be exchanged as part of the Proposal evaluation and 
selection process. NCTA may request clarifications to address minor informalities or 
clerical errors in the Proposal and additional information to supplement a Proposal. In 
such cases, the Proposer shall provide the requested information in writing by the date 
and time indicated by NCTA. If NCTA does not timely receive the requested 
information, the Proposer’s evaluation and ranking may be adversely affected and/or 
the Proposal may be declared non-responsive.  

4.3 Proposal Evaluation and Ranking Per NCTA Project 

4.3.1 Proposal Evaluation and Ranking Process 

 After completion of the pass/fail and initial responsiveness review, the Proposal will be 

evaluated and ranked based on the evaluation criteria set forth below to determine 

whether it includes any improvements over the RFP requirements and brings additional 

benefits and/or value to NCTA and the Project. 

4.3.2 Weighting 

The components of the Proposal (exclusive of the pass/fail components described in 

Section 4.1) will be weighted in five overall categories, as follows:   

 
Category Weighting 
Development Approach 
(Section 4.3.4.1) 

30% 

Risk Sharing 
(Section 4.3.4.2) 

30% 

Revenue Planning and Strategy 
(Section 4.3.4.3) 

20% 

Commitment of Personnel and 
Resources (Section 4.3.4.4) 

10% 

Technical Expertise and Innovation 
(Section 4.3.4.5) 

10% 



 

North Carolina Turnpike Authority -44- Request for Proposals 
Mid-Currituck Bridge Project Addendum 1 
(359796v1) 

4.3.3 Methodology 

NCTA will review each Proposal with reference to the above categories and in 

accordance with the guidelines provided in this Section 4.3.3.  The components of each 

category will be qualitatively evaluated and assigned a rating as follows: 

ADJECTIVE 
RATING 

DESCRIPTION 

Exceptional 

      /- 

The Proposer has demonstrated an approach which is considered 
to significantly exceed stated requirements/objectives and provides 
a consistently outstanding level of quality.  There is very little or no 
risk that the Proposer would fail to meet the requirements of the 
RFP.  There are essentially no weaknesses. 

Good 

  +/- 

The Proposer has demonstrated an approach which is considered 
to exceed stated requirements/objectives and offers a generally 
better than acceptable quality.  There is little risk that the Proposer 
would fail to meet the requirements of the RFP.  Weaknesses, if 
any, are very minor. 

Acceptable 

     +/- 

The Proposer has demonstrated an approach which is considered 
to meet the stated requirements/objectives and has an acceptable 
level of quality.  The Proposer demonstrates a reasonable 
probability of meeting the requirements of the RFP.  Weaknesses 
are minor. 

Unacceptable 

 

The Proposer has demonstrated an approach which is considered 
to fail to meet the stated requirements/objectives and/or provides 
unacceptable quality and/or demonstrates no reasonable likelihood 
of meeting the requirements of the RFP and/or contains 
weaknesses that are so major and/or extensive that a major 
revision to the Proposal would be necessary. 

In assigning ratings, NCTA may assign “+” or “-” (such as, “Exceptional -”, “Good +”, 

and “Acceptable +”) to the ratings to better differentiate within a rating in order to more 

clearly differentiate between the technical evaluation factors and the overall Project 
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Development Plans.  However, NCTA will not assign ratings of “Unacceptable +”, 

“Unacceptable –“ or “Exceptional +.” 

The term “weakness,” as used herein, means any flaw in the Proposal that increases 

the risk of unsuccessful contract performance. 

4.3.4 Evaluation Criteria 

The evaluation and ranking of Proposals will be based on information 
contained in the Proposals, gleaned from references and obtained from the mandatory 
interview.  NCTA reserves the right to reject all Proposals, at any time prior to signing of 
the PDA, regardless of evaluation and ranking, in relative or absolute terms. 

NCTA will assess the Proposals based on the following factors: 

4.3.4.1 Development Approach (30%) 

Does the Proposer demonstrate an effective, knowledgeable and 

realistic approach to Project design?  Does the Proposer demonstrate a thorough 

understanding of the unique characteristics and challenges related to the Project?  

Does the Proposer understand the Project and have an effective strategy to perform the 

Services required in the Pre-Development Phase, including the use of qualified SPSFs?   

(a) Design.  Does the Proposer demonstrate an ability to 
properly design the Project, including the bridge, interchanges, intersections and other 
ancillary features?  Does the Proposer demonstrate an understanding of applicable 
NCDOT design standards, specifications, procedures and guidelines?  Does the 
Proposer demonstrate an understanding of the critical considerations, approvals and 
trade-offs associated with any design exceptions and/or variances?   

(b) NEPA, Permitting and Regulatory Approvals. Has the 
Proposer identified the necessary local, State or federal services or assistance required 
under the PDA and Concession Agreement? Has the Proposer clearly identified the 
challenges and necessary requirements for the completion of the environmental 
process and clearly outline their support role in that process?  Does the Proposer 
demonstrate a thorough understanding of the permitting process and tasks that can be 
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performed during the Pre-Development Phase to expedite the permitting under the 
Concession Agreement? Does the Proposer present a clear, concise and responsive 
plan for developing necessary permit applications and supporting materials, building 
consensus and obtaining regulatory approvals with minimal support and oversight from 
NCTA?  Does the Proposer integrate the regulatory approval process with an overall 
project implementation plan and other critical project milestones? 

(c) Mitigation.  Does the Proposer demonstrate an 
understanding of the likely project environmental impacts and regulatory agency 
concerns?  Does the Proposer present a menu of appropriate and likely mitigation 
elements as well as an understanding of how mitigation affects project scope, schedule 
and cost? 

(d) Construction.  Considering the Project setting, does 
the Proposer demonstrate applicable experience and capabilities to construct the 
Project?  Does the Proposer offer a specific construction plan relative to Project 
staging, sequencing, techniques, erection, etc that provides value via lower construction 
costs, reduced construction time, reduced environmental impacts, green features, etc.   

(e) Right of Way and Utilities.  Has the Proposer properly 
identified the issues surrounding utility impacts/relocations and right of way 
impacts/acquisitions?  Has the Proposer presented a plan for their activities during the 
PDA and as part of the Concession Agreement?  How does the Proposer plan to 
address utility and right of way costs during the open-book negotiations from a scope, 
cost, schedule and risk perspective? 

(f) Concession Agreement Negotiations.  Has the 
Proposer presented a clear and transparent plan for negotiating the Concession 
Agreement and the Open Book Basis negotiations of the design-build contract? 

4.3.4.2 Risk Sharing Approach (30%) 

Does the Proposer express a willingness to share appropriate risk 

with NCTA during the Pre-Development Phase and the Concession Period?  Does the 

Proposer demonstrate a clear understanding of the need to share risk with NCTA? 

Does the Proposer demonstrate a reasonable approach to risk sharing to ensure 
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appropriate development and progress of the Project during the Pre-Development 

Phase, as set forth in the completed Form G?  

(a) Risk Sharing. Does the Proposer appropriately and 
reasonably distribute risk among the Proposer, NCTA and others with regard to 
proposed costs?  Is the Proposer willing to defer payment until financial close? Is the 
Proposer willing to share or assume payment and other risks if the PDA is terminated in 
the circumstances described in Proposer’s submission in Tab 4? 

(b) Payment Amount. Does the Proposer provide 
reasonable cost/payment amounts in Form G and in response to Tab 4 with respect to 
the value received for the services to be provided by the Proposer?  Does the Proposer 
submit a plan to leverage NCTA and other public funds by use of Proposer funds?  
Does the Proposer provide for reasonable compensation with respect to the termination 
events set forth in Form H?  

(c) Payment Timing. Does the Proposer present a 
reasonable timing for payments under both the PDA and Concession Agreement?  
Does the Proposer clearly demonstrate an understanding of how payment timing 
impacts Project costs? 

4.3.4.3 Revenue Planning and Strategy (20%) 

Does the Proposer demonstrate a tolling strategy that is focused on  

maximizing Project revenue?  Does the Proposer have a realistic approach to bring the 

Project to financing and implementation?  Has the Proposer demonstrated sufficient 

understanding of the public support issues and proposed a reasonable and effective 

plan for garnering that support with respect to developing the Project?  Does the 

Proposer have a sufficient understanding and approach to gaining public support and 

input for tolling the Project?  

(a) Success Factors and Innovation. Has the Proposer 
adequately addressed the necessary success factors and schedule to accomplish 
Developer obligations in the PDA and Concession Agreement? Has the Proposer 
demonstrated innovative approaches and methods that provide added value and 
maximize toll revenue ?  
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(b) Cost Effectiveness.  Has the Proposer identified the 
key cost drivers of the Project and provided a detailed plan outlining specific 
approaches, techniques, materials, etc to reduce cost?  Has the Proposer 
demonstrated a proper and appropriate balance of up-front capital cost expenditures 
versus long term maintenance and life-cycle costs?  Has the Proposer crafted a plan 
with an approach as a long-term partner which will deliver the most cost effective 
project and holistically considers the entire Project life, as well as, hand-back 
requirements? 

(c) Tolling.  Does the plan for tolling adequately address 
coordination and implementation for tolling the Project?  Does the plan for tolling 
identify the necessary success factors for achieving maximum user fees during peak 
and non-peak periods?  Does the plan provide innovative approaches for the collection 
of user fees from both the indigenous local market and the tourist market?  Does the 
Proposer provide a detailed plan for toll strategies and marketing? 

(d) Traffic and Revenue.  Does the Proposer present a 
customized plan for assessing traffic and revenue potential on the Project?  Does the 
Proposer provide innovative features of the traffic and revenue assessment would be 
applicable to the Project?  Does the plan include enforcement, violation, technology, 
leakage considerations?  Does the Proposer present a plan based upon the unique 
markets of the Project and the patrons likely to utilize the Project?  Does the plan 
address the challenges and opportunities that exist in developing a traffic and revenue 
study sufficient for bonds, loans and/or equity investment? 

(e) Financing.  Does the Proposer demonstrate evidence 
of its experience, ability and commitment to provide a sufficient private-sector 
contribution or other innovative financing contribution of funds or resources to the 
Project as well as the ability to obtain the other necessary financing?  Has the Proposer 
submitted a plan for developing a financing plan for the Project that is feasible and 
demonstrates understanding of the realities of the Project and the potentialities for 
financing the Project? 

4.3.4.4 Commitment of Personnel and Resources (10%) 

Does the Proposer provide sufficient resources and qualified 

personnel to successfully complete its obligations under the PDA?  Does the Proposer 
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provide a clear understanding of the Project specific needs with respect to resources 

and personnel?  

(a) Management Plan.  Has the Proposer provided a 
clear depiction of their management role and obligations during the PDA and 
Concession Agreement? 

(b) Schedule.  Has the Proposer provided an integrated 
workplan including activities and milestones for all deliverables?  Does the Proposer 
present a plan for identifying activity sequences, milestones, tracking critical path 
activities and mobilizing sufficient resources in order to minimize the implementation 
timeframe of the Project? 

(c) Key Personnel and Resources.  Has the Proposer 
provided for the commitment of Key Personnel necessary to perform its obligations 
under the PDA?  Does the Proposer currently have the resources to perform the 
obligations required under the PDA?  Are the proposed Key Personnel adequately 
qualified for their assigned roles?  Is the Proposer able to demonstrate the availability of 
its Key Personnel and resources for the Pre-Development Phase?  Does the Proposer 
provide for any of its Key Personnel to continue through the Concession Period?   

4.3.4.5 Technical Expertise and Innovation (10%) 

Does the Proposer demonstrate technical expertise useful and 

applicable to the Project?  Does the Proposer present innovative ideas or methods that 

are specific to the Project?  

(a) Operation and Ownership. Has the Proposer 
adequately addressed the necessary success factors and schedule to accomplish 
Developer’s operation and maintenance of the Project under the Concession 
Agreement?  Has the Proposer demonstrated a detailed understanding and reasonable 
approach with respect to interoperability and interfacing with NCTA in operating and 
maintaining the Project? 

(b) Geotechnical Explorations.  Has the Proposer 
outlined a plan for obtaining necessary geotechnical information during the PDA phase?  
What information will be obtained and to what level of detail?  Has the Proposer 
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provided a detailed linkage between proposed up-front geotechnical investigations and 
risk and contingencies, including potential archaeological issues?  Has the Proposer 
presented a plan for optimizing the geotechnical data collection during the PDA phase? 

(c) Aesthetic Treatments and Green Techniques.  Does 
the Proposer demonstrate an understanding of NCTA goals relative to Project 
aesthetics, stormwater drainage, offsite spoil wasting, recycled materials, permeable 
pavements, etc?  Has the Proposer provided a meaningful, innovative and feasible plan 
to incorporate some or all of these “green” features into the Project in a cost effective 
manner? 

(d) Context Sensitive Solutions.  Does the Proposer 
demonstrate an understanding and appreciation for the Project environment and unique 
issues and context of the Currituck Sound?  Does the Proposer present innovative and 
appropriate Context Sensitive Solutions as well as a plan and development framework 
to ensure that Context Sensitive Solutions remain important considerations during 
project development, implementation and beyond? 

4.4 Ranking of Proposals 

The ranking of each of the Proposals will be based on an integrated qualitative 

assessment of each of the evaluation criteria.  After assigning qualitative ratings to each 

component of the weighted categories, an overall qualitative rating for each such 

category will be assigned based on the assigned weightings of the components.  The 

Proposals will be ranked from highest to lowest based on the overall qualitative scores 

in each category.  The highest ranked Proposal will represent the best value to NCTA.  

Proposals receiving an "unacceptable" rating for any component of the overall score 

may be disqualified or ranked substantially lower, in NCTA's discretion.   

4.5 Value Determination 

Prior to seeking Board approval to proceed with negotiations regarding the highest 

ranked Proposal for the Project (if any), NCTA will determine whether such Proposal 

offers an approach that will likely accelerate cost-effective delivery or promote 

innovative approaches to carrying out the Project.  NCTA makes no assurances that it 
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will select and negotiate an agreement with any of the ranked Proposals for the Project.  

After evaluating and ranking the Proposals, NCTA may determine that none of the 

Proposals offer a Project approach that is of satisfactory value to NCTA.   

If NCTA determines that none of the Proposals offer satisfactory value to NCTA, NCTA 

may decide to reject all the Proposals and make no recommendation to award a 

Proposal for the Project, or it may issue a request for Proposal Revisions.   

4.6 Request for Proposal Revisions 

NCTA may, at any time after receipt of Proposals and prior to execution of the PDA, 

determine that it is appropriate to request changes to the Proposals (“Proposal 

Revisions”).  If Proposal Revisions are requested, NCTA will follow the procedures for 

revised proposals described in 23 CFR Part 636.  NCTA may request Proposal 

Revisions with or without discussions as described therein.  The request for Proposal 

Revisions will identify any revisions to the RFP and will specify terms and conditions 

applicable to the Proposal Revisions, including identifying a time and date for delivery.  

In the event that Proposal Revisions are requested, the term “Proposal,” as used in the 

RFP, shall mean the original Proposal, as modified by the Proposal Revisions.   

Upon receipt of Proposal Revisions, NCTA will re-evaluate the Proposals as revised, 

following the evaluation process described herein. 

4.7 Board Approval 

If NCTA determines after the evaluations, rankings and value determinations (either 

under this RFP or pursuant to a request for Proposal Revisions), that it is going to 

recommend award of the highest ranked Proposal, NCTA will recommend that the 

Board approve proceeding with potential negotiations on the highest ranked Proposal 

for the Project.   

NCTA will provide written notice to all Proposers informing them whether or not the 

Board approved their Proposal for potential negotiations. 
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5. NEGOTIATIONS AND EXECUTION OF PRE-DEVELOPMENT AGREEMENT; 
AWARD 

5.1 Pre-Development Agreement Negotiations 

Upon conclusion of the evaluation process and approval of the Board, NCTAwill  

attempt to negotiate in good faith a Pre-Development Agreement for the highest ranked 

Proposal selected under Section 4 for the purpose of determining the final terms and 

conditions of the Pre-Development Agreement.   

Negotiations may address any matters allowed by applicable law and deemed 

advisable by NCTA.  NCTA’s commencement of negotiations with a selected Proposer 

does not require NCTA to accept or include particular terms from the selected Proposal 

in the negotiated Pre-Development Agreement, including, without limitation, the risk 

allocations or compensation terms.   

If a PDA satisfactory to NCTA cannot be negotiated with the highest ranked Proposer, 

NCTA will formally end negotiations with that Proposer and take action consistent with 

the direction provided by the Board.  Such action may include (a) rejection of all 

Proposals, (b) issuance of a request for Proposal Revisions to Proposers; or (c) 

proceeding to the next most highly ranked Proposal to finalize or attempt to negotiate a 

PDA with that Proposer in accordance with this Section 5.1 and applicable law.  If 

negotiations fail with such second ranked Proposer, NCTA may request permission 

from the Board to commence negotiations of a PDA with the third ranked Proposer in 

accordance with this Section 5.1.   

5.2 Board Approval 

If NCTA and Developer successfully negotiate a Pre-Development Agreement, NCTA 

will recommend that the Board approve the agreement.  The Pre-Development 

Agreement may be entered into only upon condition that Board has approved the 

agreement. 
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5.3 Award; Execution of Pre-Development Agreement 

Following final negotiations and completion of the Pre-Development Agreement, and 

approval by the Board, NCTA will award the Pre-Development Agreement with the right 

of first negotiation of a Concession Agreement with the selected Proposer. NCTA will 

deliver four (4) sets of execution copies of the Pre-Development Agreement to the 

selected Proposer and the selected Proposer shall deliver to NCTA, within 10 calendar 

days of receipt of the execution copies of the Pre-Development Agreement from NCTA, 

the following: 

• The Pre-Development Agreement, executed on behalf of Developer; and 

• The Closing Documents described in the Pre-Development Agreement 
(see Section 2 of Exhibit B). 

NCTA will return one copy of the Pre-Development Agreement executed by NCTA 

within 10 calendar days of receipt of all required documents from the Proposer. The 

Pre-Development Agreement will take effect when NCTA delivers the fully executed 

Pre-Development Agreement to Developer. 

6. NEGOTIATIONS AND EXECUTION OF CONCESSION AGREEMENT 

6.1 Conditions for Proceeding to Concession Agreement 

The Pre-Development Agreement will: 

• Identify conditions precedent for execution of a Concession Agreement. 

• Describe the extent of negotiation rights Developer will acquire as a result 
of satisfying specified obligations under the Pre-Development Agreement. 

• Describe the scope of the Project which may be included within a 
Concession Agreement. 

• Outline the services and work expected for the Concession Period. 
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• Attach or describe key terms and conditions of the Concession Agreement 
that the parties contemplate at the time of entering into the Pre-
Development Agreement, including the standard NCTA terms and 
conditions that will apply.  

• Describe uncertainties or risks regarding the Concession Period and the 
manner in which Developer will address those uncertainties and risks. 

6.2 Concession Agreement Negotiations 

During the Pre-Development Phase, NCTA and Developer will commence good faith 

negotiations of a Concession Agreement for the Project. NCTA expects to brief the 

Board during the course of negotiations. Developer shall have 60 days from satisfaction 

of all the conditions precedent set forth in the Pre-Development Agreement to execute 

a Concession Agreement with NCTA, and then another 120 days to close Project 

financing.  Developer’s failure to timely satisfy the required conditions precedent may 

result in the termination of the PDA.  While the Pre-Development Phase is intended to 

allow Developer the opportunity to define the Concession Period successfully and 

Developer will acquire certain conditional rights to negotiate a Concession Agreement 

under the Pre-Development Agreement, there is no assurance that the Project will 

proceed to negotiations or that Developer will awarded a Concession Agreement. 

Negotiations of the Concession Agreement will include the matters identified in the Pre-

Development Agreement, including matters newly discovered as a result of the 

Services under the Pre-Development Agreement, other changes affecting the Project, 

and any other matters allowed by applicable law and deemed advisable by NCTA. 

NCTA and Developer will each have the right under the PDA to suspend, discontinue 

and/or terminate Concession Agreement negotiations at any time prior to execution of a 

Concession Agreement. In such case, NCTA will have the right to proceed under a 

separate solicitation for the Project or terminate or suspend the Project. The Pre-

Development Agreement will describe the rights of the parties to use work product in 

negotiating and executing a Concession Agreement, and generally Developer will not 

acquire any exclusive rights with regard to the Project and the Concession Period if 
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NCTA and Developer fail to negotiate a Concession Agreement successfully or the Pre-

Development Agreement is otherwise terminated. 

6.3 Terms and Conditions of Concession Agreement 

The precise terms of the Concession Agreement cannot currently be specified with any 

certainty.  As a result, NCTA will require in the Concession Agreement certain 

contractual provisions that are referenced herein or included in the Pre-Development 

Agreement, but other provisions of the Concession Agreement will be developed and 

negotiated at that time. 

The Pre-Development Agreement will anticipate and the Concession Agreement will 

specify: 

• The related closing documents that must be executed and delivered for 
the Concession Agreement to become effective. 

• Standard NCTA terms and conditions that apply to the Concession 
Agreement. 

• Provisions regarding performance and payment bonds, guarantees, 
deposits or the posting of other security to secure the payment of 
laborers, subcontractors and suppliers who perform work or provide 
materials as part of the Project. 

• The manner in which prevailing wage statutes and other State and federal 
requirements will apply under the Concession Period. 

• The work to be performed by Developer and other parties to the 
Concession Agreement, the standards applicable to such work and the 
delivery schedule. 

• Plans for financing, operations, regulatory compliance, community 
outreach and compensation. 

• Revenue sharing with NCTA. 
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• Handback provisions. 

• Other terms and conditions appropriate to the form of Concession 
Agreement. 

Additionally, if the parties anticipate any payments from NCTA to Developer as part of 

the Concession Agreement, that agreement will provide for the terms under which such 

payments will be made. 

6.4 Concession Agreement Approval 

If NCTA and Developer successfully negotiate a Concession Agreement, NCTA will 

recommend that the Board approve the agreement for execution. The Concession 

Agreement may be entered into only upon condition that the Board has approved the 

executable form of the agreement. 

6.5 Execution of Concession Agreement 

Following final negotiation of a Concession Agreement and approval by the Board and 

FHWA, if applicable, NCTA will deliver execution copies of the Concession Agreement 

to Developer. Developer shall execute and deliver the Concession Agreement, together 

with such other closing documents as the Pre-Development Agreement will specify. 

NCTA will execute the Concession Agreement when all applicable conditions precedent 

set forth in the Pre-Development Agreement are satisfied.  The Concession Agreement 

will take effect when NCTA delivers the fully executed Concession Agreement to 

Developer.  The Concession Agreement will require Developer to close Project 

financing within 120 days of execution of the Concession Agreement.. 

7. RESERVATION OF NCTA RIGHTS 

In connection with this procurement, NCTA reserves to itself all rights (which rights shall 

be exercisable by NCTA in its sole discretion) available to it under applicable law, 

including without limitation, with or without cause and with or without notice, the right to: 
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(a) Develop the Project in any manner that it, in its sole discretion, deems 

necessary.  If NCTA does not execute a PDA to its satisfaction with the 

highest ranking Proposer, it may negotiate with the next highest rated 

Proposer, terminate this procurement and pursue other development or 

solicitations relating to the Project, or exercise such other rights under the 

provisions of State law as it deems appropriate. 

(b) Cancel this RFP in whole or in part at any time prior to the execution by 

NCTA of a PDA, without incurring any cost obligations or liabilities. 

(c) Reject at any time any and all submittals, responses and Proposals. 

(d) Modify all dates set or projected in this RFP. 

(e) Terminate at any time evaluations of Proposals. 

(f) Suspend and terminate PDA discussions and clarifications at any time, 

elect not to commence PDA discussions and clarifications with any 

responding Proposer, and/or engage in discussions and clarifications with a 

Proposer that is not the highest ranked Proposer. 

(g) Issue addenda, supplements and modifications to this RFP. 

(h) Appoint evaluation committees to review Proposals, make 

recommendations to the Project Selection Committee and seek the 

assistance of outside technical experts and consultants in Proposal 

evaluation. 

(i) Require confirmation of information furnished by a Proposer, require 

additional information from a Proposer concerning its Proposal and require 

additional evidence of qualifications to perform the work described in this 

RFP  
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(j) Seek or obtain data from any source that has the potential to improve the 

understanding and evaluation of the Proposals. 

(k) Add or delete Proposer responsibilities from the information contained in 

this RFP. 

(l) Waive administrative and otherwise immaterial deficiencies in a Proposal or 

permit clarifications or supplements to a Proposal. 

(m) Disqualify any Proposer who changes its SOQ or Proposal without NCTA 

approval. 

(n) Exercise any other right reserved or afforded to NCTA under this RFP and 

applicable law, including waiving deficiencies in a Proposal or accept and 

review a non-conforming Proposal. 

This RFP does not commit NCTA to select a Developer, to enter into a PDA, or to 

proceed with the procurement described herein.  NCTA and the State assume no 

obligations, responsibilities, and liabilities, fiscal or otherwise, to reimburse all or part of 

the costs incurred or alleged to have been incurred by parties considering a response to 

and/or responding to this RFP.  All of such costs shall be borne solely by each 

Proposer. 

The Proposer agrees that NCTA shall be entitled to use all work product (including 

concepts, ideas, technology, techniques, methods, processes, drawings, reports, plans 

and specifications) contained in its Proposal or generated by or on behalf of the 

Proposer for the purpose of developing its Proposal, in consideration for NCTA’s 

agreement to receive and evaluate its Proposal as provided herein, without any further 

compensation or consideration to the Proposer; provided, however, that NCTA shall not 

be entitled to the use of (a) patented rights in previously existing proprietary technology 

or (b) any other information submitted to the NCTA which has been specifically 

designated as trade secret or confidential in accordance with NCGS § 66-152.In no 

event shall NCTA be bound by, or liable for, any obligations with respect to the Project 
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until such time (if at all) as a PDA, in form and substance satisfactory to NCTA, has 

been executed and authorized by NCTA, and then, only to the extent set forth therein. 

Subject to Section 2.8, each Proposer, by submitting a Proposal, thereby accepts all 

risk of adverse public notice, damages, financial loss, criticism or embarrassment that 

may result from any disclosure or publication of any material or information required or 

requested by NCTA in connection with the Proposer’s submission of a Proposal. In 

submitting a Proposal, the Proposer expressly waives, on behalf of itself, its partners, 

joint venturers, officers, employees and agents, any claim against NCTA, the State, and 

their officers and employees, for any damages that may arise therefrom. 

NCTA may reject any Proposal not in compliance with all prescribed procedures and 

requirements and other applicable laws. 

Proposals shall be valid for award by NCTA for a period of 180 calendar days after the 

Proposal Due Date. 
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EXHIBIT A:  DEFINITIONS 

As used in the RFP to which this Exhibit A is attached, the following terms shall have 

the meanings set forth below. References to Sections, Exhibits and Appendices shall 

mean Sections, Exhibits  and Appendices of the RFP unless otherwise specified. 

Acronyms and Abbreviations 

AASHTO American Association of State Highway and Transportation Officials  

CFR Code of Federal Regulations 

DBE Disadvantaged Business Enterprise 

EEO Equal Employment Opportunity 

EIS Environmental Impact Statement 

FHWA Federal Highway Administration 

NCDOT North Carolina Department of Transportation 

N.C.G.S. North Carolina General Statutes 

NCTA North Carolina Turnpike Authority 

NEPA National Environmental Policy Act 

PABs Private Activity Bonds 

PMP Project Management Plan 

SPSF Small Professional Services Firm  

STIP Statewide Transportation Improvement Program 

TIFIA Transportation Infrastructure Finance and Innovation Act 

U.S.C. United States Code 

USDOT United States Department of Transportation 

Definitions 

“Board” means the board of directors for NCTA. 

“Certification Regarding use of Contract Funds for Lobbying” refers to Form E to 

be completed by the Proposer. 

“Closing Documents” refers to the documents described in Exhibit B, Section 2. 
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“Concession Agreement” has the meaning set forth in Section 1.5. 

“Concession Period” has the meaning set forth in Section 1.5. 

“Conflict of Interest Disclosure Form” refers to Form F to be completed by the 

Proposer. 

“Construction Manager” means the individual with the primary responsibility of 

managing, coordinating and overseeing the construction aspects of the Project. 

“Construction Plan” means the plan described in Section 1.4.10. 

“Davis-Bacon requirements” refers to the requirements of 29 C.F.R. Parts 1, 3, and 5. 

“Debarment and Suspension Certification” means Form D, to be completed by the 

Proposer. 

“Design Manager” means the individual with the primary responsibility of managing, 

coordinating and overseeing the design aspects of the Project. 

“Developer” has the meaning set forth in Section 1.1, the Short-Listed Proposer 

determined by NCTA to have submitted the Proposal that presents the best value to 

NCTA and the State, and who thereafter executes a Pre-Development Agreement with 

NCTA. 

“Disadvantaged Business Enterprises” has the meaning given to it in 49 C.F.R. 26.“ 

Equal Employment Opportunity Certification” refers to Form C to be completed by the 

Proposer. 

“Environmental Manager” means the individual with the primary responsibility of 

managing, coordinating and overseeing the environmental aspects of the Project. 

“Equity Member” means a member of a Proposer team that will (i) contribute 

shareholders’ equity to Developer as part of the financing plan for the Project or (ii) 

assume a portion or allocation of Project risk during the Pre-Development Phase. 
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“Executive Summary” has the meaning given to it in Section 3.3.1.3. 

“Financial Advisor” means the individual with the primary responsibility of advising and 

overseeing the financial aspects of the Project. 

“FTP Site” means the secured website for the Project located at 

www.ncturnpike.org/teac. 

“Geotechnical Manager” means the individual with the primary responsibility of 

managing, coordinating and overseeing the geotechnical aspects of the Project. 

 

“Key Personnel” means the Proposer’s Project Manager, Design Manager, 

Construction Manager, Financial Advisor, Utilities Manager, Right of Way Manager, 

Environmental Manager, Geotechnical Manager, Tolling and Marketing Manager, 

Regulatory Manager, and Operations and Maintenance Manager. 

“Major Non-Equity Member” means the Proposer’s Lead Engineering Firm and Lead 

Contractor.  If any of these entities qualify as an Equity Member, then that entity shall 

not be treated as a Major Non-Equity Member. 

“Major Subcontractor” means the Proposer’s lead design subcontractor, any at-risk 

design subcontractor of Proposer, toll systems subcontractor and any subcontractor of 

a Proposer designated in the SOQ to perform 10% or more of the scope of work for the 

Pre-Development Phase.  

“NEPA” means the National Environmental Policy Act of 1969, as amended.   

“Non-Collusion Affidavit” refers to Form B to be completed by the Proposer. 

“Open Book Basis” means allowing NCTA to review all underlying assumptions and 

data associated with the financial model (as updated), schedule of values, payment 

request, pricing or compensation (whether of Developer or NCTA) or adjustments 

thereto, including assumptions as to costs of the work, schedule, composition of 
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equipment spreads, equipment rates, labor rates, productivity, estimating factors, 

design and productivity allowance, contingency and indirect costs, risk pricing, discount 

rates, interest rates, inflation and deflation rates, traffic volumes by user classification, 

toll revenues, changes in toll rates, and other items reasonably required by NCTA to 

satisfy itself as to the reasonableness of the amount. 

“Operations and Maintenance Manager” means the individual with the primary 

responsibility of planning, managing, coordinating and overseeing the operations and 

maintenance of the Project. 

“Pre-Development Agreement” has the meaning set forth in Section 1.1. 

“Pre-Development Phase” has the meaning set forth in Section 1.1. 

“Principal Participant” means each Equity Member and each Major Non-Equity 

Member.  

“Procurement Officer” means NCTA Chief Engineer or his designated representative. 

“Project” has the meaning set forth in Section 1.1. 

“Project Development Plan” or “PMP” is the project management plan required by 

FHWA, as described in Section 3.9. 

“Project Manager” means the individual with the primary responsibility of managing, 

coordinating and overseeing all aspects of the Project.  

“Proposal” has the meaning set forth in Section 1.1. 

“Proposal Cover Sheet” refers to Form A to be completed by the Proposer. 

“Proposal Due Date” means the date and time listed in Section 2.4 for the Proposal 

Due Date.   

“Proposer” has the meaning set forth in Section 1.1. 

“Proposer Contact” has the meaning set forth in Section 2.3. 
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“Regulatory Approvals” has the meaning set forth in Section 1.4.5. 

“Regulatory Manager” means the individual with the primary responsibility of 

managing, coordinating and overseeing the regulatory and permitting aspects of the 

Project.   

“Right of Way Manager” means the individual with the primary responsibility of 

managing, coordinating and overseeing all aspects of determining and acquiring the 

required right of way for the Project.   

“Services” means the services and work needed by NCTA for this Project, including 

engineering, environmental, geotechnical and pre-development services, design, and 

potentially construction, financing, maintenance and operation of the Project, as 

described in Section 1.4 and Exhibit B. 

“Short-Listed Proposers” means Proposers who were selected by NCTA from their 

SOQs as qualified to submit detailed proposals in response to the RFP.   

“Small Business Requirements” means the requirements imposed under Title 15, 

United States Code, Sections 631 et seq. 

“State” means the State of North Carolina. 

“Tolling and Marketing Manager” means the individual with the primary responsibility 

of managing, coordinating and overseeing tolling and marketing strategy of the Project. 

“Utilities Manager” means the individual with the primary responsibility of managing, 

coordinating and overseeing all of the utility issues impacting the Project. 

“Website” means the Project website found at 

https://www.ncdot.gov/projects/mid-currituck-bridge/
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EXHIBIT B:  FORM OF PRE-DEVELOPMENT AGREEMENT 

North Carolina Turnpike Authority -- Mid-Currituck Bridge Project 

Pre-Development Agreement Outline 

[THIS OUTLINE IS INTENDED TO PROVIDE THE FRAMEWORK FOR 
NEGOTIATIONS OF AN ULTIMATE AGREEMENT.] 

This Pre-Development Agreement (this “Agreement”) is made and entered into 

as of __________ (“Agreement Date”), by and  the North Carolina Turnpike Authority 

(“NCTA”), an agency of the State of North Carolina and ____________________ 

(“Developer”). 

RECITALS 

A. NCTA was created by the North Carolina General Assembly by the Act to 

Authorize Public Toll Roads And Bridges in North Carolina and the Creation of a 

Turnpike Authority in North Carolina General Statute 136 89.180, et seq. (the “Act”), to 

accelerate the implementation of needed transportation improvements by funding 

specifically identified projects with tolls.  

B. NCTA is authorized by the North Carolina General Assembly under the 

Act to study, plan, develop, design, establish, purchase, construct, operate and 

maintain certain Turnpike Projects, including the Mid-Currituck Bridge (the “Project”).  

C. Pursuant to N.C.G.S. 136-89.183(a)(17), NCTA is authorized to enter into 

agreements with private entities for the purpose of financing the cost of acquiring, 

constructing, equipping, operating or maintaining turnpike projects. 

D. Pursuant to N.C.G.S 136-89.194(c), NCTA is authorized  to utilize 

alternative contracting methods. 
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E. On November 14, 2007, the Board of NCTA authorized NCTA to seek 

proposals from private sector firms for developing the Project as a pubic-private 

partnership. 

F. On September 29, 2008, pursuant to the Enabling Laws, NCTA issued an 

RFP relating to the Project. 

G. On _____________, 200_, NCTA received a number of proposals for the 

Project, including a proposal (“Proposal”) from Developer. 

H. On __________, 200_, NCTA selected Developer’s Proposal for the 

negotiation of an agreement to develop the Project, subject to satisfaction of certain 

terms and conditions. 

NOW, THEREFORE, in consideration of the terms, conditions, covenants and 
performance contained herein, including the appendices attached hereto and made a 
part hereof, the parties hereto agree as follows: 

1. Background 

1.1 Definitions 

Appendix A sets forth the meanings of capitalized terms used in this 

Agreement. 

1.2 Public-Private Partnership 

The parties hereto intend to pursue a highly cooperative and collaborative 

effort to engage Developer’s innovation, private sector resources, entrepreneurial skills, 

risk sharing capabilities, management capabilities and technical and financial expertise, 

and to engage NCTA’s governmental authority, planning capabilities, risk sharing 

capabilities, management capabilities and technical and financial expertise, to bring the 

Project to fruition. 
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1.3 Phases 

1.3.1 The relationship is expected to proceed in phases. 

1.3.2 This Agreement governs the first phase (“Pre-Development Phase”), 

and is intended to provide the framework for a long-term relationship between NCTA 

and Developer to analyze, identify, plan, develop, design, construct, maintain, operate 

and/or finance the Project. This Agreement does not establish, and shall not be 

construed as, a legal partnership between NCTA and Developer. 

1.3.3 During the Pre-Development Phase, the parties hereto will work to 

advance certain Project elements including the environmental and permitting 

processes, funding and engineering to the point needed to close financing for and enter 

into the next phase of the Project. 

1.3.4 If the Project continues, the parties hereto intend to negotiate a new 

agreement (“Concession Agreement”) to govern the second phase (“Concession 

Period”). The Concession Period will include finance, design, construction, operations 

and maintenance. 

1.4 Project 

The initial Project is described in Appendix B.  Included by reference in Appendix B are 

certain technical aspects of Developer’s Proposal that are considered modifications to 

the Project as outlined in the RFP.  The Project description may also be revised as a 

result of the environmental and permitting processes. 

1.5 Agreement Documents 

This Agreement consists of the entire agreement between NCTA and Developer with 

respect to the Project.  All of the Appendices and Developer’s Proposal are 

incorporated into this Agreement by this reference. 
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1.6 Environmental and Land Use Process 

1.6.1 NCTA’s Rights and Responsibilities 

1.6.1.1 The identification of a preferred alternative is exclusively 

within the control and decision-making authority of NCTA, in conjunction with FHWA as 

the lead federal agency for NEPA.  Nothing in this Agreement shall in any manner limit 

the full discretion that NCTA will exercise in conducting its environmental review and 

preparing the environmental documents for the Project, including the unfettered 

discretion of NCTA and FHWA as the lead federal agency for NEPA to choose a no-

action alternative for the Project. 

1.6.1.2 Until the environmental documentation is completed and a 

Record of Decision (ROD), Finding of No Significant Impact (FONSI) or other decision 

documents is entered for the Project, all references to a Project are understood to 

mean a potential Project. 

1.6.2 Developer’s Rights and Responsibilities 

As part of the Services, Developer may provide engineering, technical and other 

support services to NCTA and to any consultants retained by NCTA to prepare the 

environmental review documents and/or other services. Developer shall have no right or 

obligation to perform, and is expressly prohibited from performing, services that would 

violate conflict of interest rules under NEPA regarding the preparation, review, revision 

and decisions on scope and content of draft and final environmental review documents. 

1.6.3 Selection of No-Action or Substantially Different Alternative 

1.6.3.1 Developer understands and acknowledges the possibility that 

the NEPA process may result in a no-action alternative for the Project, or a Project 

description or alignment that differs from the description and alignment designated in its 

Proposal. Nothing contained in this Agreement shall commit NCTA or Developer to any 

Project alternative. 
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1.6.3.2 If a no-action alternative is selected for the Project, then this 

Agreement will terminate. See Section 13.3. 

2. Closing Documents 

Developer shall deliver the following documents (the “Closing Documents”) to 

NCTA and NCTA will accept such documents as a condition precedent to the 

effectiveness of this Agreement: 

• Evidence of authorization to execute this Agreement, in the form of a 
certified resolution of the governing body of Developer expressly stating 
such body’s authorization to execute this Agreement and, if Developer is 
a partnership, joint venture, unincorporated association, or limited liability 
company, of the governing bodies of the entity’s partners or members; 

• The insurance policies, endorsements, and/or certificates required under 
Section 7; 

• Evidence that Developer, its Equity Members, and other identified 
Subcontractors hold all licenses as of award necessary to perform the 
Services; 

• A Certificate of Good Standing dated no earlier than 30 calendar days 
before the Agreement Date from the North Carolina Secretary of State for 
Developer and each Equity Member; 

• A favorable written opinion from counsel for Developer, which counsel 
shall be approved by NCTA (which may be in-house or outside counsel, 
provided that the enforceability opinion shall be provided by an attorney 
licensed in the State), in substantially the form attached hereto as 
Appendix H (Form of Opinion of Counsel); 

• Updated versions of the certifications and disclosures required in 
connection with the RFP. 
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3. Performance of ServicesDeveloper Obligations and Rights 

3.1 Scope of Services 

Developer shall perform the services described in this Section 3 (the 

“Services”) by the Progress Milestone deadlines set forth on Appendix E. 

3.2 Key Personnel 

Developer acknowledges and agrees that NCTA selected Developer, and is 

entering into this Agreement because of the special qualifications of Developer’s Key 

Personnel. In particular, NCTA, through this Agreement is engaging the expertise, 

experience, judgment and personal attention of those persons listed in Appendix F 

(collectively, the “Key Personnel” or individually, a “Key Person”). Each Key Person 

shall be in place for a minimum of two years from the Agreement Date and shall not 

delegate performance of any management powers and/or other responsibilities he/she 

is required to provide under this Agreement to another of Developer’s personnel without 

first obtaining the prior written consent of NCTA. Further, Developer shall not re-assign 

or transfer any Key Person to other duties or positions such that the Key Person is no 

longer available to provide NCTA with his/her expertise, experience, judgment and 

personal attention under this Agreement, without first obtaining NCTA's prior written 

consent to such re-assignment or transfer. Developer shall promptly notify NCTA in 

writing of any resignation, removal, termination or death of any Key Person and the 

proposed changes to such Key Person. NCTA shall have the right to interview, review 

the qualifications of and accept or not accept the proposed replacement(s) for the Key 

Person. Any accepted substitute or replacement for a Key Person shall be deemed to 

be a Key Person under this Agreement.  NCTA shall have the right to access liquidated 

damages in the amount of $100,000 for each instance that Developer fails to obtain 

prior NCTA approval in a change to  the Project Manager, Design Manager, 

Construction Manager or Regulatory Manager.  Failure of Developer to obtain prior 

NCTA approval in a change to a Key Person is a Developer Default under this 

Agreement. 
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3.3 Coordination 

Developer shall be required to coordinate with certain third-parties in 

performing the Services, including utilities, consultants to NCTA, and permitting 

agencies. 

3.4 Design 

Developer shall prepare a design package, for NCTA approval, including the 

following key elements, in accordance with all applicable guidelines and regulations: 

• Design criteria for each major feature of the Project. 

• Design concepts with key elements noted. 

• Preliminary horizontal and vertical alignments of all roadway 
elements. 

• Typical sections for the mainline and intersecting routes to the 
Project. 

• Preliminary drainage designs. 

• Details of the bridge to be constructed, including any special design 
features or construction techniques needed. 

• Description of any deviations or proposed design exceptions from 
the FHWA and NCDOT design standards.  

• Identification of any retaining walls and /or noise walls. 

• Identification of environmental impacts.  

3.5 Utilities 

Developer shall obtain the services of a private engineering firm (“PEF”) 

knowledgeable in the NCDOT Utility Coordination Process, involved with utility 

relocation /installation and highway construction. Developer shall be responsible for 
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preparing a utility relocation plan for the Project, for NCTA’s approval, that can be 

effectively utilized when the Concession Agreement is executed.  In preparing the utility 

relocation plan, Developer shall be responsible for identifying all necessary utility 

relocations, coordinating with utility owners on the utility relocations, and determining 

the cost responsibility for the utility relocations.  Coordination shall include the 

negotiation of any necessary utility relocation agreements, when applicable.   

During the Concession Period, Developer shall be responsible for all costs 

associated with utility relocations due to haul roads and / or any other temporary 

conditions resulting from Developer’s methods of operation or sequence of work. NCTA 

will be the approving authority for all utility agreements and approval of plans.  The 

Project will be responsible for non-betterment utility relocation costs when the utility 

company has prior rights of way / compensable interest. The utility company shall be 

responsible for the relocation costs if they can not furnish evidence of prior rights of way 

or a compensable interest in their facilities.  

3.6 Right of Way 

Developer shall provide all initial right of way services necessary to ensure that 

the required acquisitions for the Project right of way can immediately commence upon 

execution of a the Concession Agreement.  In doing so, Developer shall determine all 

right of way acquisitions necessary under each of the Project build alternatives set forth 

in the DEIS.  With respect to each such parcel required to be acquired, Developer shall 

provide the legal description, and the name and address of the owner(s).    

Developer shall perform all services necessary for the acquisition of right of 

way for Project development under the Concession Agreement.  NCTA will retain all 

rights and responsibilities as it relates to condemnation requirements. 
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3.7 Geotechnical 

All geotechnical services shall be performed by a firm acceptable to NCTA and 

pre-qualified by NCDOT.  The pre-qualified geotechnical firm shall be responsible for 

the following supporting geotechnical and design investigation: 

• foundations, to include, without limitation, structures, sound barriers, toll 

gantries, overhead signs, signals and toll facility buildings 

• roadway embankments and cut sections to include slope stability and 

settlement calculations  

• retaining walls 

• temporary structures 

• temporary or permanent shoring 

Prior to any geotechnical design submittal, the foundation design 

recommendation reports shall be sealed by a professional engineer registered in the 

State who has completed a minimum of three geotechnical design projects of scope 

and complexity similar to that anticipated for this Project, using the load and resistance 

factor design (LRFD) method in accordance with the latest edition of the AASHTO 

LRFD Bridge Design Specifications.  If the engineer of record does not demonstrate the 

aforementioned LRFD experience, then the design must undergo a peer review by an 

individual with such experience.  In such case, the reviewer must be a registered 

professional engineer, but is not required to be registered in the State.  

Prior to the first geotechnical design submittal, Developer shall provide a letter 

to NCTA that documents the reviewer’s LRFD experience for review and acceptance.  

Furthermore, with each geotechnical design submittal, the reviewer shall provide a 

sealed letter stating that he / she has carefully reviewed and approved the specific 

submittal details.   
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Developer shall perform subsurface investigations, laboratory testing and pile 

load testing as deemed necessary to accurately substantiate the design and costing 

plans.   

Developer shall perform subsurface investigations and laboratory testing in 

accordance with the NCDOT Geotechnical Unit Guidelines and Procedures Manual. 

Developer shall establish and submit for NCTA’s acceptance a pre-design pile 

load testing program that shall be conducted in conjunction with the bridge foundation 

design.  

Developer shall provide all data obtained from the above testing to NCTA in a 

format that is consistent with NCDOT procedures. 

Developer shall be responsible for obtaining all permits necessary for such 

subsurface investigation and pile load testing. 

3.8 NEPA Assistance 

Developer shall support NCTA in conducting analyses, as requested, to assist 

with addressing issues that arise during the environmental study process, including, but 

not limited to, environmental analyses; engineering, traffic, or other technical studies; 

financial feasibility and public involvement services. This work may be directly related to 

the Project, as well as other alternatives under study. NCTA and FHWA will retain 

control and responsibility for the NEPA process. 

3.9 PMP 

Developer shall complete the Project Management Plan (PMP) as required by 

the Federal Highway Administration (FHWA).  This plan must be assembled to meet the 

requirements of the Major Projects Provisions of Title 23, Section 106(h) of the United 

States Code.  This PMP is a requirement for obtaining a TIFIA loan from USDOT. 
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3.10 Costing Materials 

During the Pre-Development Phase, Developer will prepare costing plans for 

the Project.  These costing plans will include drawings (consistent with NCDOT plan 

development standards) in sufficient detail so that construction quantities, right of way 

requirements, utility impacts and constructability issues necessary for Developer to 

establish a firm fixed price can be developed and verified independently by NCTA.  The 

costing plans and other cost estimating materials will be utilized for the Open Book 

Basis negotiations for Developer’s compensation and scope of work during the 

Concession Period.  As part of these negotiations, Developer shall be prepared to 

share all information related to quantity development, unit price estimates, estimate 

assumptions, right of way estimates, utility impact/relocation estimates, construction 

methodologies, lay down areas, location of key construction materials (asphalt plants, 

borrow pits, concrete batch plants, casting yards, etc.), pricing methodologies, logistical 

issues, applicable risks, contingencies, mark-ups, profit margins, mobilization costs, 

maintenance of traffic costs, escalations and any other factor utilized to develop or 

support the firm fixed price. 

3.11 Traffic and Revenue Studies 

Developer shall procure the services of an experienced traffic and revenue 

consultant who shall produce a study sufficient to support the financing of the Project.  

That study, at a minimum, should include a 30-year forecasts of traffic by segment, a 

projected schedule of tolls, the revenues associated with the estimated tolls and levels 

of traffic, a projection of operating costs and a schedule of annual maintenance and 

capital replacement expenses.  Such study shall be of such caliber that it will be 

acceptable to TIFIA and to the rating agencies. 
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3.12 Toll Strategy and Marketing 

Developer shall be responsible for developing a tolling strategy and marketing 

plan for the Project.  Marketing plans and tolls will need to be established based on 

specific customer type to entice them to utilize the Project to its fullest potential. 

The toll strategy should maximize potential revenues while maximizing the 

utilization of the Project during peak and off-peak periods. A variety of tolling schemes 

should be considered that encourages locals to utilize the Project year round and make 

it the facility of choice by visitors.  Toll rates may depend on such factors as peak 

hours, peak and off peak seasons which can result in the application of variable rates 

for tourists, fixed rates for locals, or a combination of both. 

A marketing plan should address seasonal and daily demand fluctuations, 

varied market segments, and an approach for marketing the Project to local citizens 

and visitors. When developing a marketing plan for visitors, the plan should take into 

consideration 1) origin and destination of visitors; 2) what form of transportation they will 

take to get to their destination; 3) how long visitors will stay; and 4) what is the most 

convenient payment plan. A similar plan should be developed when marketing to locals, 

but with emphasis on travel time savings and payment convenience. Therefore, 

Developer should investigate marketing through and partnering with Outer Banks 

residential rental agencies, travel agencies, and rental car agencies to promote the 

Project to visitors.  Local commodity and service providers should be considered as 

partners in providing locals with a convenient toll payment plan.  

3.13 Operations and Maintenance 

Developer shall research materials and develop construction techniques that 

will result in the long term reduction in cost of maintenance.  At the end of the Pre-

Development Phase, NCTA expects to have a long term operations and maintenance 

plan including the following key elements:  

• Security and incident management plan. 
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• Estimate of annual operation and maintenance costs. 

• Schedule of major life cycle rehabilitation and reserve maintenance fund 
requirements. 

3.14 Regulatory Approvals 

Developer shall be responsible for developing a plan to effectively obtain all 

Regulatory Approvals necessary to implement the Project during the Concession 

Period.   Developer will work with NCTA during the Pre-Development Phase to explore 

and determine opportunities which may expedite the permitting process once the 

Concession Agreement is executed.   

3.15 Environmental Mitigation 

Developer shall work with NCTA during the Pre-Development Phase to 

investigate onsite and innovative mitigation opportunities and develop mitigation and 

monitoring plans. 

3.16 Construction Plan 

Developer shall complete a phased construction plan.  Initially, this plan should 

address the following: 

a. Contract Administration efforts by both Developer and NCTA 

b. Quality Assurance (QA)/ and Quality Control (QC) process concepts  

c. Design and other engineering reviews of Developers work by NCTA 

d. General Construction phasing including construction steps, major material 

sources and delivery considerations, maintenance of traffic 

considerations, and other logistical issues 

e. Alternate construction methods with cost analysis 

f. Risk assessment 
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g. Value Engineering processes 

h. Constructability processes 

i. Life cycle analysis 

j. Construction phase maintenance of traffic considerations  

k. Utilization of local contractors, SPSF’s and other small business entities 

3.17 Community Involvement 

Developer will be required to participate in community involvement activities at 

the direction of NCTA.  These activities will include, at a minimum, participation in local 

public workshops, communication with Project stakeholders in concert with NCTA staff, 

and developing other community outreach efforts to ensure that the Project moves 

forward with a high level of community involvement. 

3.18 Rights of Entry 

NCTA does not own the Project right of way during the Pre-Development 

Phase.  However, NCTA and Developer will have access to the Project right of way 

during the Pre-Development Phase in accordance with State law.  Developer, as 

NCTA’s agent, will have the legal right to enter onto the Project right of way to gather 

information concerning Project feasibility, route desirability, utility locations, site 

conditions and characteristics of the Project.  This legal right of entry includes the  right 

to inspect, measure, survey, analyze, study, test and take borings and samples. 

Developer's rights granted in this Section are limited by and conditioned on, applicable 

provisions of State law, as set forth in N.C.G.S 136-89,194(d) and 136-120.   

3.19 Financing Plan 

NCTA and Developer will work together to develop a finance plan to be 
approved by NCTA for the Project (“Financing Plan”).  The Financing Plan must provide 
for sufficient funds to be available at the times and due dates expected to pay for 
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Project costs under the design-build contract and to provide contingency funds for 
unforeseen conditions and such other expenses that are incurred by NCTA or 
Developer, including but not limited to right of way acquisition costs, utility relocation 
costs, and all reasonably foreseeable costs of design and construction.  The Financing 
Plan shall also provide for a reasonable rate of return on Developer equity.  There shall 
be no requirement of NCTA or other State financial participation in the Project, except 
as otherwise specifically agreed to by NCTA. 

The Financing Plan will include the following information: 

(a) Amount and timing of the anticipated uses of funds, including: 

• Costs of the development services 

• Right of way acquisition costs  

• Cost of design-build phases  

• Operation and maintenance costs; 

• Other “soft costs” required to complete the Project, such as financing 
charges. 

(b) Amount and timing of the anticipated sources of funds, including: 

• Equity contributions 

• Debt proceeds (taxable and PABs) 

• TIFIA loan proceeds 

3.20 Implementation Plan 

NCTA and Developer will work together to develop an implementation plan to 
be approved by NCTA for the Project (“Implementation Plan”).  The Implementation 
Plan shall provide a fully integrated and all-inclusive approach and timeline for the 
Concession Period, including, without limitation, right of way acquisition, Regulatory 
Approvals, utility relocations, environmental mitigation, construction, tolling plans, 
marketing, and operations and maintenance.   
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4. NCTA Obligations and Rights 

4.1 Environmental and Permitting Process 

NCTA will prepare the NEPA document for the Project.  Regulatory Approvals 

concerning permits for the Project will be the responsibility of Developer. 

4.2 Oversight Services 

[to be provided] 

4.3 Community Outreach/Public Information Program 

NCTA will participate in community involvement activities and provide direction 

to Developer in all aspects of community outreach efforts to ensure that the Project 

moves forward with a high level of community involvement. 

4.4 Right of Way Acquisition  

NCTA will retain the right and authority, as necessary, to condemn property for 
Project development, in accordance with State law. 

4.5 Exclusive Right 

During the term of this Agreement, NCTA will not execute a Concession 

Agreement with another firm or firms that would be inconsistent with Developer 

pursuing the Concession Period in accordance with the terms of this Agreement; 

provided, however, that nothing in this Section 4.5 will in any way limit NCTA’s right to 

terminate this Agreement in accordance with the terms hereof and pursue the 

development of the Project under a concession agreement or any other arrangement 

with other firms after this Agreement terminates. 
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5. Compensation 

5.1 Calculation and Payment of Compensation 

5.1.1 Except as otherwise provided, Developer shall not be entitled to 

receive any compensation from NCTA for Services under this Agreement.  

Compensation for such Services by NCTA, if any, will be addressed in the Concession 

Agreement  and will be obtained from proceeds of any Developer financing or revenues 

received under the Concession Agreement.    

5.1.2 Developer acknowledges and agrees that payment under Section 5.3 

may not fully compensate Developer for all of its costs and therefore may require 

Developer to carry or absorb some or all of its costs. 

5.1.3 Developer may be entitled to compensation for certain unpaid costs as 

set forth in Appendix D in the event of a termination, as described herein.  Developer 

will be entitled to compensation for certain work product that NCTA retains in the event 

of termination, as described herein; provided, however, that NCTA shall not be entitled 

to non-assignable proprietary and intellectual interests attached to Developer’s work 

product as otherwise provided herein.  

5.1.4 The payment set forth in Appendix D shall be full compensation for all 

Services and other obligations under this Agreement, including (a) all labor, materials, 

supplies, expenses, design, equipment, insurance premiums, overhead, profit, 

subcontracts, intellectual property rights and incidentals necessary to complete the 

Services and other obligations, (b) the cost of obtaining all applicable Regulatory 

Approvals required for performance of the Services and other obligations (excluding 

only such services and obligations which this Agreement specify will be undertaken by 

other Persons) and compliance with such Regulatory Approvals and Law and (c) 

payment of any duties, taxes and other fees, costs and/or royalties imposed with 

respect to the Services or other obligations. Developer releases NCTA from and waives 

any claims against NCTA for any additional payment arising out of the Services for any 
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reason, including extensions of time for completion, changes of conditions, unforeseen 

circumstances, governmental action and Force Majeure. 

5.2 Invoicing and Payment 

5.2.1 Payment, if any, will be made within 14 calendar days of NCTA’s 

receipt of written notification of the occurrence of the event described in Section 5.3 

giving rise to the right to receive such payment and satisfaction of the requirements set 

forth in Section 5.2.4. 

5.2.2 The invoices for payment shall be in form acceptable to NCTA. NCTA 

will process invoices regarding compensation for the Services in accordance with its 

standard practices and procedures. 

5.2.3 NCTA’s obligation to make a payment is conditioned on (a) 

Developer’s submission to NCTA of an acceptable invoice, (b) verification by NCTA that 

the event giving rise to the right to compensation has occurred and (d) Developer not 

being in material breach of this Agreement, or having acted or failed to act in a way 

which, with the giving of notice or passage of time, would be a default under this 

Agreement. 

5.2.4 NCTA will make payment due Developer after NCTA verifies that 

Developer has met all of the requirements of the Services, including the requirements 

set forth in Appendices D and E, contingent upon receipt of all Work Product and all 

materials, equipment and fixtures purchased to carry out this Agreement. Acceptance 

of such payment by Developer shall constitute a release of all claims for payment which 

Developer may have against NCTA unless such claims are specifically reserved in 

writing and transmitted to NCTA by Developer prior to its acceptance of final payment. 

Said payment shall not, however, be a bar to any claims that NCTA may have against 

Developer or to any remedies NCTA may pursue with respect to such claims. 

5.2.5 The payment of any billing will not constitute agreement as to the 

appropriateness of any item or Services; and at the time of final audit, all required 
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adjustments will be made and reflected in a final payment. In the event that such final 

audit reveals an overpayment to Developer, Developer agrees to refund such 

overpayment to NCTA within 15 calendar days of notice of any such overpayment. 

Such refund shall not constitute a waiver by Developer for any claims relating to the 

validity of a finding by NCTA of overpayment. Developer has 15 calendar days after 

receipt of the final post audit to begin the appeal process to NCTA for audit findings. To 

begin the appeal process, Developer must deliver to NCTA written notice of appeal, 

setting forth the entire and complete basis for appeal. If Developer for any reason does 

not deliver such written notice within such 15-calendar day period, the audit results shall 

be final, binding and non-appealable. 

5.3 Right to Compensation 

[to come based on Proposals] 

5.4 Payment Procedures 

[to come] 

6. Schedule of Performance 

6.1 Cure Period 

If Developer fails to perform any of its obligations within the time period set 

forth in this Agreement, Developer shall have 15 calendar days from the date NCTA 

delivers notice of Developer’s default to cure the default, prior to NCTA exercising its 

available remedies for such default.   

6.2 Obligation to Achieve Progress Milestones 

[Process for Developer to notify NCTA of its achievement of each milestone 

and NCTA to verify such achievement to be added] 

Developer shall achieve each Progress Milestone by the applicable deadline 

set forth on Appendix E. 
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6.3 Failure to Achieve Progress Milestones 

If Developer fails to achieve any Progress Milestone by its deadline set forth on 

Appendix E, this Agreement may be terminable by NCTA, as set forth in Section 13.2.  

6.4 Extension of Progress Milestones 

6.4.1 If Developer is rendered wholly or partly unable to meet any Progress 

Milestone by the Milestone Deadline set forth on Appendix E because of an event of 

Force Majeure or NCTA Delay, Developer’s time to meet such milestone date may be 

extended to the extent such delay impacted its ability to maintain its schedule by a 

number of calendar days not to exceed the actual number of calendar days Developer 

was delayed to meet any such milestone date as a direct and proximate result of such 

event of Force Majeure or NCTA Delay. 

6.4.2 As a condition precedent to Developer’s entitlement to an appropriate 

extension of time to the Progress Milestones, Developer shall deliver to NCTA written 

notice, describing in reasonable detail the event of delay, its cause, when and how 

Developer obtained knowledge of the event and of the actual or anticipated delay 

caused thereby and the date the event commenced or occurred, not later than 15 

calendar days after the date Developer obtains both (a) knowledge that such event has 

commenced or occurred and (b) knowledge or reasonable cause to believe that the 

event either has resulted in or may result in delay in achieving a Progress Milestone. 

Developer understands that it shall be forever barred from receiving a time extension 

under this Section 6.4 if it fails to give notice of any act, or failure to act, by NCTA or 

any of its representatives or the happening of any event, thing or occurrence pursuant 

to a proper notice, and thereafter complies with the remaining requirements of this 

Section 6.4. 

6.4.3 Developer shall use diligent efforts to remedy any inability to perform 

and minimize the impact of any delay. 
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6.5 Suspension of Services 

6.5.1 NCTA may order Developer in writing to suspend, delay, or interrupt all 

or any part of the Services, as NCTA may determine to be appropriate for the 

convenience of NCTA. Developer shall have the right to demobilize after 90 calendar 

days of such continuous suspension of all Services. 

6.5.1.1 For any suspension for convenience in excess of 24 hours, 

Developer shall have the right to negotiate with NCTA an appropriate extension of time 

in those milestones subject to extension and increase in compensation. Milestones not 

subject to extension will not be affected, and this Agreement will terminate on the date 

specified unless this Agreement is amended to authorize additional time. 

6.5.1.2 Developer shall resume full performance of the Services 

within five calendar days of receipt of written notice from NCTA to resume the Services. 

6.5.1.3 Except for reasonable demobilization and remobilization 

costs, NCTA assumes no liability for Services performed or costs incurred prior to the 

date authorized by NCTA to begin Services, during periods when the Services are 

suspended, or after the term of this Agreement. 

6.5.2 NCTA has the authority to suspend the Services wholly or in part for 

such period as NCTA deems necessary because of the failure on the part of Developer 

to perform any requirements of this Agreement (without any compensation), the 

Regulatory Approvals or Law. Developer shall promptly comply with the written order of 

NCTA to suspend the Services wholly or in part. Developer shall resume full 

performance of the Services immediately upon receipt of written notice from NCTA to 

resume the Services, subject to the termination provisions set forth herein. 

7. Indemnification, Insurance and Liability 

7.1 Insurance Requirements 

7.1.1 Coverage 
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During the term of this Agreement, Developer shall maintain in full force, at its 

own expense, from companies licensed to do business in the State, the following 

insurance coverages:  

7.1.1.1 Developer shall provide professional liability/errors and 

omissions and “tail” coverage insurance with a combined single limit, or the equivalent, 

of not less than $2,000,000 for each claim, incident or occurrence. This is to cover 

damages caused by error, omission or negligent acts related to the professional 

services to be provided under this Agreement.  This coverage is not a limitation on 

Developer’s liability or responsibility under the terms of this Agreement. 

7.1.1.2 Developer shall provide general liability insurance with a 

combined single limit, or the equivalent, of not less than $2,000,000 for each 

occurrence for Bodily Injury and Property Damage.  It shall include contractual liability 

coverage for the indemnity provided under this Agreement.  

7.1.1.3 Developer shall provide automobile liability insurance with a 

combined single limit, or the equivalent, of not less than _$2,000,000 for each accident 

for Bodily Injury and Property Damage, including coverage for owned, hired or non 

owned vehicles, as applicable. 

7.1.2 Notice of Cancellation or Change 

There shall be no cancellation, material change, reduction of limits or 

intent not to renew the insurance coverage(s) without 30 calendar days prior written 

notice from Developer or its insurer(s) to NCTA. 

7.1.3 Certificate of Insurance 

As evidence of the insurance coverages required by this Agreement, 

Developer shall furnish acceptable insurance certificates to NCTA prior to commencing 

the Services. The certificate(s) for the required insurance will specify “The State of 

North Carolina, The Board of Directors for the North Carolina Turnpike Authority and its 

members, the North Carolina Turnpike Authority, its officers and employees, The North 
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Carolina Board of Transportation and its members, and the North Carolina Department 

of Transportation, its officers and employees” as Additional Insureds for Automobile 

and General Liability. It need not reference this Agreement name or number. Insuring 

companies or entities are subject to State acceptance. If requested, complete copies of 

insurance policies, trust agreements, etc. shall be provided to the State. Developer shall 

be financially responsible for all pertinent deductibles, self insured retentions and/or self 

insurance. 

7.2 Indemnity 

7.2.1 Claims for Other than Professional Liability 

Developer shall indemnify, hold harmless and defend the State and 

NCTA, their officers, agents and employees from all claims, suits or actions of 

whatsoever nature, resulting from or arising out of the activities of Developer or its 

Subcontractors, agents or employees under this Agreement. 

7.2.2 Claims for Professional Liability 

Developer shall defend, save and hold harmless the State and NCTA, 

their officers, agents and employees from all claims, suits or actions arising out of the 

professional negligent acts, errors or omissions of Developer or its Subcontractors and 

Subcontractors agents or employees in performance of professional services under this 

Agreement. 

7.2.3 State Rights 

Notwithstanding the foregoing defense obligations under 

Sections 7.2.1 and 7.2.2, neither Developer nor any attorney engaged by Developer 

shall defend any claim in the name of the State or any agency of the State, nor purport 

to act as legal representative of the State or any of its agencies, without the prior written 

consent of the North Carolina Attorney General. The State may, at any time at its 

election, assume its own defense and settlement in the event that it determines that 

Developer is prohibited from defending the State, or that Developer is not adequately 
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defending the State's interests, or that an important governmental principle is at issue 

or that it is in the best interests of the State to do so. The State reserves all rights to 

pursue any claims it may have against Developer if the State elects to assume its own 

defense. 

8. Certifications; Contracting Practices 

8.1 Developer Certifications 

8.1.1 Lobbying Activities 

Developer certifies that to the best of Developer’s knowledge and 

belief: 

8.1.1.1 No Federal appropriated funds have been paid or will be paid 

by or on behalf of Developer, to any person for influencing or attempting to influence an 

employee of any Federal agency, a Member of Congress, an officer or employee of 

Congress, or an employee of a Member of Congress in connection with the awarding of 

any Federal contract, the making of any Federal grant, the making of any Federal loan, 

the entering into of any cooperative agreement, and the extension continuation, 

renewal, amendment or modification of any Federal contract, grant, loan or cooperative 

agreement. 

8.1.2 Nondiscrimination 

Developer certifies that: 

8.1.2.1 Neither Developer nor its Subcontractors shall discriminate on 

the basis of race, color, national origin or sex in the performance of the Services. 

Developer shall carry out, and shall cause the Subcontractors to carry out, applicable 

requirements of 49 CFR Part 26 in the award and administration of FHWA-assisted 

agreements. Failure by Developer to carry out these requirements is a material breach 

of this Agreement, which may result in the termination of this Agreement or such other 

remedy as NCTA deems appropriate. 
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8.1.2.2 Developer shall include the above in every Subcontract 

(including purchase orders and in every Subcontract of any Developer-related entity 

member for Services), and shall require that they be included in all Subcontracts at 

lower tiers, so that such provisions will be binding upon each Subcontractor. 

8.1.2.3 Developer will not discriminate against minority, women or 

emerging small business enterprises in obtaining any subcontracts. 

8.1.2.4 Developer will not discriminate on the basis of race, color, 

national origin or sex in the award of subcontracts. 

8.1.3 Use of Registered Subcontractors 

Developer certifies that it shall require and ensure that all 

Subcontractors performing the Services are licensed by the State to the extent required 

by law before such Subcontractors commence the Services and for the duration of the 

subcontract.  

8.1.4 SPSF Compliance 

During the Pre-Development Phase, Developer will use good faith 

efforts to utilize the SPSF program, as developed by NCDOT, to the greatest extent 

possible.  NCDOT has developed a SPSF program to provide consulting opportunities 

for firms that meet the eligibility criteria to complete against other consulting firms that 

are comparably positioned in their industries.  Small businesses that NCDOT 

determines to be eligible for participation in the SPSF program are those meeting the 

size standards defined by the Small Business Administration regulation, 13 CFR Part 

121 in Section 54 under the North American Industrial Classification System (NAICS).  

The SPSF program is a race, ethnicity, and gender neutral program designed to 

increase the availability of opportunities for small businesses on federal, state or locally 

funded contracts.  SPSF participation is not contingent upon the project funding source.   

Real-time information about SPSF that is certified by NCDOT through 

North Carolina’s Unified Certification Program is available in the Directory of 
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Transportation Firms. The Directory can be accessed by the link on the NCDOT’s 

homepage or by entering https://apps.dot.state.nc.us/vendor/directory/ in the address 

bar of a web browser. 

The listing of an individual firm in NCDOT’s directory shall not be 

construed as an endorsement of the firm by NCTA or NCDOT.  Developer shall submit 

a listing of all known SPSF firms that will participate in the performance of the proposed 

work prior to executing this Agreement. The participation shall be submitted on the 

NCDOT’s Prime Form RS-2 and/or Subconsultant Form RS-2. 

[insert any SPSF goals provided in Developer’s Proposal] 

8.1.5 NCTA Standards of Performance; Licenses 

The Services will be performed in accordance with the professional 

standard of skill and care ordinarily exercised by members of the profession applicable 

to the particular Service involved, under similar conditions and circumstances. 

Developer and its Subcontractors shall, at all times during the term of this Agreement 

be duly licensed to perform the Services, and if there is no licensing requirement for the 

profession or Services, be duly qualified and professionally competent.  

8.1.6 Compliance with Applicable Law 

Developer shall comply with all federal, State and local laws, 

regulations, executive orders and ordinances applicable to the Services under this 

Agreement (“Law”).  Without limiting the generality of the foregoing, Developer 

expressly agrees to comply with: (i) Title VI of the Civil Rights Act of 1964; (ii) Section V 

of the Rehabilitation Act of 1973; (iii) the Americans with Disabilities Act of 1990; (iv) all 

regulations and administrative rules established pursuant to the foregoing laws; and (v) 

all other applicable requirements of federal and state civil rights and rehabilitation 

statutes, rules and regulations.  
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With respect to any right of way or utilities Services, Developer shall 

comply with the Uniform Relocation and Real Property Acquisition Policies Act of 1970, 

as amended, and 23 C.F.R. part 710. 

8.1.7 Regulatory Approvals 

Developer shall obtain all Regulatory Approvals necessary, if any, to 

accomplish the Services. Developer shall comply with all conditions imposed by and 

undertake all actions required by and all actions necessary to maintain in full force and 

effect, all Regulatory Approvals, except to the extent that such responsibility is 

expressly assigned in this Agreement to another Person. 

8.1.8 Taxes 

Developer shall pay all applicable federal, State and local sales, 

consumer, use and similar taxes, property taxes and any other taxes, fee, charges or 

levies imposed by a governmental entity, whether direct or indirect, relating to, or 

incurred in connection with, the performance of the Services. 

8.1.9 Debarment and Suspension 

Developer shall include the requirement to comply with 49 CFR 29.300 

et seq. in each Subcontract and shall require each Subcontractor to include the same 

provision in lower-tier Subcontracts. 

9. Representations and Warranties 

9.1.1 Developer represents and warrants to NCTA as follows. 

(a) Developer is a duly organized __________ created under the laws 
of the State of __________, is duly authorized to conduct its business in the State of 
North Carolina, has the requisite power and has or will timely have all required licenses to 
carry on its present and proposed activities and has full power, right and authority to enter 
into this Agreement and to perform each and all of the obligations of Developer provided 
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for herein. [If Developer is a joint venture, identify its members and provide similar 
representations and warranties regarding each member.] 

(b) Developer has taken or caused to be taken all requisite action to 
authorize the execution and delivery of, and the performance of its obligations under, this 
Agreement, and this Agreement constitutes the legal, valid and binding agreement of 
Developer, enforceable against Developer in accordance with its terms. 

(c) Each person executing this Agreement in the name of Developer 
has been duly authorized to do so on behalf of Developer. 

(d) Neither the execution and delivery by Developer of this Agreement 
nor the consummation of the transactions contemplated hereby is in conflict with the 
governing instruments of Developer [or any of its members], any order or decree of any 
judicial or administrative tribunal or any other agreements or instruments to which 
Developer [or any of its members] is a party or by which Developer [or any of its 
members] is bound or, to the knowledge of Developer, in conflict with any federal or state 
law or regulation to which Developer is subject. 

(e) Upon the execution and delivery by NCTA and Developer, this 
Agreement shall constitute a legal, valid and binding agreement of Developer, 
enforceable in accordance with its terms, subject to all Laws, Regulations and Ordinances 
respecting bankruptcy and insolvency and to principles of equity. 

(f) There is no litigation pending and served on Developer [or any of 
its members] which challenges Developer’s [or any of its member’s] authority to execute, 
deliver or perform this Agreement, and Developer has disclosed to NCTA any threatened 
litigation with respect to such matters of which Developer [or any of its members] is 
aware. 

(g) Developer [and each of its members] is in material compliance with 
all laws, regulations and ordinances applicable to Developer’s activities in connection with 
this Agreement. 

9.1.2 NCTA represents and warrants to Developer as follows. 

(a) NCTA has the requisite authority to enter into this Agreement 

and to perform each and all of the obligations of NCTA provided for herein.  
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(b) NCTA has taken or caused to be taken all requisite action to 

authorize the execution and delivery of, and the performance of its obligations 

under, this Agreement. 

(c) Each person executing this Agreement on behalf of Developer 

has been duly authorized to do so on behalf of NCTA. 

(d) Upon the execution and delivery by NCTA and Developer, this 

Agreement shall constitute a legal, valid and binding agreement of NCTA, 

enforceable in accordance with its terms, subject to all Laws, Regulations and 

Ordinances respecting bankruptcy and insolvency and to principles of equity. 

(e) There is no litigation pending and served on NCTA which 

challenges authority to execute, deliver or perform this Agreement.  

10. Concession Period 

10.1 Developer Right to Negotiate Concession Agreement 

Developer shall have the exclusive right to negotiate a Concession Agreement 

with NCTA for a period of 60 calendar days from the date that all the following 

conditions precedent have been satisfied: 

10.1.1 There shall exist no default under this Agreement and no circumstance 

or event which with the giving of notice or passage of time would become a default 

under this Agreement. 

10.1.2 Developer has achieved each Progress Milestone in a manner 

acceptable to NCTA up to “Final Negotiation of Concession Agreement” by its deadline 

set forth on Appendix E. [refer to milestone acceptance process in Section 6.2] 

10.1.3 Developer has prepared and NCTA has approved the costing plans, 

the Financing Plan, the Implementation Plan, the PMP, the right of way and utility 



 

North Carolina Turnpike Authority Exhibit B-30 Request for Proposals 
Mid-Currituck Bridge Project Addendum 1 
(359796v1) 

relocation plans, and all other submittals and plans required to be provided by 

Developer under Section 3 of this Agreement. 

10.1.4 Developer has prepared and NCTA has approved the applicable 

standards for the Project. 

10.1.5 The ROD approves a preferred build alternative for the Project. 

10.1.6 Developer has prepared and NCTA has approved the Project definition 

and scope. 

10.1.7 NCTA has obtained an independent evaluation of the Project costs, 

business terms and constructability. 

10.1.8 A firm fixed price for the Concession Agreement has been mutually 

agreed upon between the parties. 

10.1.9 All required Regulatory Approvals for the Project have been issued.  

10.1.10 A toll consultant approved by NCTA has delivered to NCTA a traffic 

and revenue study for the Project in form and substance acceptable to the rating 

agencies and/or financing entities, and NCTA is satisfied with the analysis, 

methodology, revenue projections, data, information and conclusions set forth therein.   

10.1.11 Developer has provided satisfactory letters of support from its lenders 

clearly stating the lender’s willingness to lend the proposed amounts to Developer for 

the Project under the terms of the Concession Agreement and Financing Plan, 

including reaching financial close within 120 calendar days from the effective date of 

the Concession Agreement, which period may be extended for an additional 30 days by 

mutual agreement of the parties. 

10.2 Final Negotiation and Execution of Concession Agreement 

10.2.1 Upon satisfaction of the conditions precedent set forth in Section 10.1, 

NCTA and Developer shall commence diligent, good faith negotiations in an attempt to 
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reach final agreement on the terms of an executable Concession Agreement granting 

Developer [or an affiliate] the exclusive right to develop, design, acquire, finance and 

potentially operate and maintain the Project in accordance with the approved 

Implementation Plan, Proposal and the outline set forth on Appendix G.   

10.2.2 If the parties hereto have not reached agreement on the final terms of 

the Concession Agreement within 60 calendar days after satisfaction of the conditions 

precedent set forth in Section 10.1, or such longer or shorter period as may be mutually 

agreed between the parties, (a) either party may withdraw from further negotiations 

concerning the Concession Agreement without obligation or liability and (b) NCTA shall 

have the unrestricted right to address the Project in any manner it deems appropriate, 

including procurement of the Project by means of a competitive procurement, or by 

declining to proceed further with the Project. Nothing in this Section 10.2.2 is intended 

or shall be construed as obligating either party to accept any specific terms or 

conditions for a Concession Agreement.   

10.2.3 If this agreement is terminated and NCTA enters into a concession 

agreement with any other party within 12 months of termination of this Agreement on 

substantially the same terms and conditions offered by Developer prior to such 

termination, NCTA shall compensate the Developer in accordance with the Section 

13.1 (Termination for Convenience); provided, however, that Developer has not 

otherwise received compensation under this Agreement at such termination. 

10.2.4 Following final negotiations and completion of the Concession 

Agreement, and approval by the Board and, if applicable, FHWA, NCTA will deliver four 

(4) sets of execution copies of the Concession Agreement to Developer and Developer 

shall deliver to NCTA, within 10 calendar days of receipt of the execution copies of the 

Concession Agreement from NCTA, the following: 

• The Concession Agreement, executed on behalf of Developer; and 

• The documents set forth in Section 10.2.5. 
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NCTA will return one copy of the Concession Agreement executed by NCTA within 10 

calendar days of receipt of all required documents from Developer. The Concession 

Agreement will take effect when NCTA delivers the fully executed Concession 

Agreement to Developer. 

NCTA will not execute the Concession Agreement in the event there is any litigation, 

arbitration or judicial or administrative proceeding pending or threatened which does or 

could materially and adversely affect (a) the Project or its design, permitting, financing, 

constructing, tolling management or operation, (b) the financial ability or 

creditworthiness of Developer [or any contractor, co-obligor or guarantor], (c) the right 

or authority of NCTA to enter into and perform the Concession Agreement or (d) the 

timely performance of the obligations of any party to the Concession Agreement.  

10.2.5 Developer shall deliver the following documents, in satisfactory form 

and content to NCTA, with the executed Concession Agreement:   

• Any agreements and/or certifications required prior to execution of the 

Concession Agreement have been fully executed by the necessary parties, 

including the certification to meet DBE goals;   

• Evidence of all required guaranties, bonds, and evidence of insurance; 

• Evidence that Developer complies with all applicable federal and State 

requirements, including requirements regarding DBE, EEO, Buy America, Davis 

Bacon and prevailing wages. 

• Evidence of authorization to execute the Concession Agreement, in the form of a 
certified resolution of the governing body of Developer expressly stating such 
body’s authorization to execute the Concession Agreement and, if Developer is a 
partnership, joint venture, unincorporated association, or limited liability 
company, of the governing bodies of the entity’s partners or members is 
provided; 



 

North Carolina Turnpike Authority Exhibit B-33 Request for Proposals 
Mid-Currituck Bridge Project Addendum 1 
(359796v1) 

• Evidence that Developer, its Equity Members, and other identified 
Subcontractors currently hold all licenses necessary to perform the work and 
services under the Concession Agreement; 

• A Certificate of Good Standing dated within 30 calendar days from the North 
Carolina Secretary of State for Developer and each Equity Member; and 

• A favorable written opinion from counsel for Developer, which counsel shall be 
approved by NCTA (which may be in-house or outside counsel, provided that the 
enforceability opinion shall be provided by an attorney licensed in the State), in 
substantially the form attached hereto as Appendix H (Form of Opinion of 
Counsel), with changes applicable to execution of the Concession Agreement. 

10.3 Close of Finance 

Developer shall have 120 calendar days from the effective date of the 

Concession Agreement to reach close of finance, which period may be extended for an 

additional 30 days by mutual agreement of the parties.   The Concession Agreement 

shall include the following  conditions precedent for the close of finance: 

10.3.1 There shall exist no default under the Concession Agreement and no 

circumstance or event which with the giving of notice or passage of time would become 

a default under the Concession Agreement. 

10.3.2 Developer has satisfied any condition under Section 10.1 waived by 

NCTA. 

10.3.3 Any concession fee or payment to NCTA shall be paid within 2 days of 

the close of finance. 

10.3.4 Concession PeriodDeveloper has provided to NCTA evidence that 

financing commitments are in place sufficient to pay the full cost of design, construction, 

operation and maintenance of the Project, and concession fee, if applicable.. 
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10.4 Construction NTP 

A NTP to commence construction under the Concession Agreement will be 

conditioned on the close of finance by the required deadline,  as well as additional 

conditions for construction set forth in the Concession Agreement. Such additional 

conditions may include: 

[to be provided] 

11. Disputes 

All disputes with respect to this Agreement shall be governed by the terms and 

procedures set forth in Appendix C.   

12. Defaults and Remedies 

12.1 Defaults 

Developer’s events of default shall be as provided in [to be provided]. In 

addition to the acts listed in [to be provided], the following shall also be considered 

defaults: 

12.1.1 Developer or its consultants no longer hold any license or certificate 

that is required to perform the Services or any portion thereof; 

12.1.2 Developer fails to perform any portion of the Services as to endanger 

Developer’s performance under this Agreement in accordance with its terms, and such 

breach, default or failure is not cured within the time periods and requirements of [to be 

provided]; 

12.1.3 Developer made knowing or reckless misrepresentations, concealed 

facts, or failed to disclose information in Developer’s Proposal. Such shall constitute 

fraudulent inducements, and shall entitle NCTA to recover reliance damages, in 

addition to any other available remedies to which it may show itself entitled. 
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12.2 Developer’s Remedies 

12.2.1  Subject to Section ___, Developer will have the right to terminate this 

Agreement and recover compensation as more particularly set forth in, and subject to 

the terms and conditions of, Section ___. [this will tie to termination events and 

compensation] 

12.2.2 In the event NCTA wrongfully withholds an approval or consent 

required under this Agreement, or wrongfully issues an objection to or disapproval of a 

submittal or other matter under this Agreement, Developer’s sole remedies against 

NCTA shall be extensions of time to the extent provided in Section ___. 

12.2.3 The measure of compensation available to Developer as set forth in 

this Agreement for a Compensation Event or an event of termination shall constitute the 

sole and exclusive monetary relief and damages available to Developer from the State 

or NCTA arising out of or relating to such event; and Developer irrevocably waives and 

releases any right to any other or additional damages or compensation from the State 

or NCTA.  No award of compensation or damages shall be duplicative.  

 

13. Termination 

13.1 Termination for Convenience 

13.1.1 NCTA may terminate this Agreement in whole, but not in part, if NCTA 

determines, in its sole discretion, that a termination is in NCTA’s best interest (a 

“Termination for Convenience”).  Termination of this Agreement shall not relieve 

Developer (or any guarantor) of its obligation for any claims arising prior to termination. 

13.1.2 NCTA may exercise Termination for Convenience by delivering to 

Developer a written Notice of Termination for Convenience specifying the election to 

terminate.   
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13.1.3 In the event of a Termination for Convenience, Developer will be 

entitled to compensation determined in accordance with Section ___.  Payment will be 

due and payable as and when provided in Section ___. 

13.1.4 If NCTA terminates this Agreement on grounds or in circumstances 

beyond NCTA’s termination rights specifically set forth in this Agreement, such 

termination shall be deemed a Termination for Convenience for the purpose of 

determining the Termination Compensation due. 

13.2 Termination for Failure to Meet Progress Milestones 

If Developer fails to satisfy any Progress Milestone by the deadline set forth on 

Appendix E, as such deadlines may be extended pursuant to Section 6.4, NCTA, in 

NCTA’s discretion, shall have the right to terminate this Agreement. 

13.3 Termination in Certain Events 

Either Developer or NCTA shall have the right to terminate this Agreement 

upon the occurrence of any of the following events:  

(a) Issuance of a Final EIS and ROD that does not include the Project;  

(b) Failure of the parties to negotiate a Concession Agreement satisfactory to 
both parties by April 2011, as may be mutually extended by the parties;  

(c) Action by a court or other adjudicative body or the North Carolina 
Legislature prohibiting continuation of the Project.  

(d) Agreement by both parties that the Project is not financeable with the 
available public funds and private equity. 

(e) Failure of the issuance of a ROD that includes the Project by December 
2010. ] 

13.4 Termination Process 

[to be negotiated] 
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13.5 Termination Compensation 

[to come from Proposal and negotiations] 

14. Records, Work Product and Reporting 

14.1 Maintenance and Inspection of Records 

14.1.1 Developer shall maintain all Work Product in a reasonably accessible 

location within the County of Wake in the State. 

14.1.2 Developer shall submit a proposed project development file system 

plan to NCTA within 30 calendar days of the Agreement Date, for review by NCTA to 

determine whether the proposed file system is satisfactory. NCTA shall deliver its 

approval or disapproval of, or comments or changes to, the proposed plan to Developer 

within 14 calendar days following NCTA’s receipt thereof. Within seven calendar days 

following receipt of any NCTA comments or changes, Developer shall deliver a revised 

project development file system plan adequately addressing and/or incorporating all 

such comments and changes. 

14.1.3 The file system shall be developed so as to enable Developer and 

NCTA to keep track of all Services and relevant products and shall include a 

comprehensive indexing process to enable the Work Product to be easily located at all 

times. The file system plan shall in addition provide for all Work Product to be 

maintained so as to enable a clear distinction to be made between direct and indirect 

costs related to the Project and the costs of other projects, operations and tasks 

undertaken by Developer. 

14.1.4 Developer shall index, file and maintain all Work Product and other 

records relating to the Project in accordance with the approved file system plan. 

14.1.5 Developer shall retain and preserve all Work Product and other 

records relating to the Project for a period of six years after final payment, or until all 

disputes, if any, concerning this Agreement or the Project have been resolved, 
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whichever occurs later, or for such longer period as may be required by law (the 

“Record Retention Period”). 

14.1.6 For the duration of this Agreement and the Record Retention Period, 

within two working days after receipt of written request therefor, Developer shall make 

all Work Product and other records relating to the Project available during normal 

business hours for inspection, audit or copying by NCTA and NCTA’s representatives, 

including the North Carolina Secretary of State accountants and auditors, for any 

purpose related to this Agreement, including but not limited to monitoring Developer’s 

performance, verifying Developer’s compliance with the terms and conditions of this 

Agreement and substantiating costs payable under this Agreement. 

14.1.7 Developer shall require each Subcontractor to retain its Work Product 

and other records relating to the Project for duration of the Subcontract and the Record 

Retention Period, and to provide equivalent access to such records to NCTA and 

NCTA’s representatives, including the North Carolina Secretary of State accountants 

and auditors. Developer shall require each Subcontractor to include in lower-tier 

Subcontracts the same project record retention and access requirements. 

14.1.8 Upon completion of each Progress Milestone and each Payment 

Milestone and within 15 calendar days of receipt by Developer of NCTA’s written 

request, Developer shall deliver to NCTA all Work Product generated in the 

performance of the Services up to that milestone date or request date (whether paid or 

not). Developer may make and retain copies of any such Work Product at its own 

expense. 

14.2 Public Records 

NCTA may maintain the confidentiality of information only as authorized in 

NCGS § 132-1 et. seq.  If a request is made for disclosure of information submitted to 

NCTA by Developer, or an action is brought to compel NCTA to disclose information 

marked confidential pursuant to NCGS § 132-1 et seq., NCTA will notify Developer of 

such request or action.   
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Developer agrees to: (i) defend its assertions of confidentiality by instituting 

appropriate legal proceedings, at its own expense and through its counsel, or 

intervening in an action brought against NCTA to compel disclosure, to defend its 

assertions of confidentiality; and (ii) hold the State and NCTA, and any officials or 

employees thereof harmless from any and all damages, costs, and attorney’s fees 

awarded against the State and NCTA arising out of any such actions.  Nothing in this 

section shall preclude the State or NCTA from participating in the defense of such 

actions, at its option and expense through its counsel.  NCTA shall have no liability to 

Developer with respect to the disclosure of any information, including confidential 

information, subject to an order by a court of competent jurisdiction pursuant to NCGS§ 

132-9 or any other applicable law. 
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14.3 Ownership and Use of Work Product 

14.3.1 Work Product 

All Work Product created by Developer, including derivative works and 

compilations, and whether or not such Work Product is considered a “work made for 

hire” or an employment to invent shall be the exclusive property of NCTA, subject to the 

termination provisions set forth herein. NCTA and Developer agree that such original 

works of authorship are “work made for hire” of which NCTA is the author within the 

meaning of the United States Copyright Act. If for any reason the original Work Product 

created pursuant to this Agreement is not “work made for hire”, Developer hereby 

irrevocably assigns to NCTA any and all of its rights, title and interest in all original 

Work Product created pursuant to this Agreement, whether arising from copyright, 

patent, trademark, trade secret, or any other state or federal intellectual property law or 

doctrine. Upon NCTA’s request, Developer shall execute such further documents and 

instruments necessary to fully vest such rights in NCTA. Developer forever waives any 

and all rights relating to original Work Product created pursuant to this Agreement, 

including any and all rights arising under 17 U.S.C. § 106A or any other rights of 

identification of authorship or rights of approval, restriction or limitation on use or 

subsequent modifications. 

14.3.2 Developer Intellectual Property 

In the event that Work Product is Developer Intellectual Property, 

Developer hereby grants to NCTA an irrevocable, non-exclusive, non-transferable, 

perpetual, royalty-free license to use Developer Intellectual Property, including the right 

of NCTA to authorize Developer, consultants and others to use Developer Intellectual 

Property, for the purposes described in this Agreement or any Subcontract. 

14.3.3 Third Party Works 

In the event that Work Product is Third Party Intellectual Property, 

Developer shall secure on NCTA’s behalf and in the name of NCTA, an irrevocable, 
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non-exclusive, non-transferable, perpetual, royalty-free license to use the Third Party 

Intellectual Property, including the right of NCTA to authorize Developers, consultants 

and others to use the Third Party Intellectual Property, for the purposes described in 

this Agreement or any Subcontract. 

14.3.4 Developer Intellectual Property-Derivative Work 

In the event that Work Product created by Developer under this 

Agreement is a derivative work based on Developer Intellectual Property, or is a 

compilation that includes Developer Intellectual Property, Developer hereby grants to 

NCTA an irrevocable, non-exclusive, non-transferable, perpetual, royalty-free license to 

use the pre-existing elements of Developer Intellectual Property employed in a 

Subcontract Work Product, including the right of NCTA to authorize Developers, 

consultants and others to use the pre-existing elements of Developer Intellectual 

Property employed in a Subcontract Work Product, for the purposes described in this 

Agreement or any Subcontract. 

14.3.5 Third Party Works-Derivative Work 

In the event that Work Product created by Developer under this 

Agreement is a derivative work based on Third Party Intellectual Property, or is a 

compilation that includes Third Party Intellectual Property, Developer shall secure on 

NCTA’s behalf and in the name of NCTA an irrevocable, non-exclusive, non-

transferable, perpetual, royalty-free license to use the pre-existing elements of the Third 

Party Intellectual Property employed in a Subcontract Work Product, including the right 

to authorize Developers, consultants and others to use the pre-existing elements of the 

Third Party Intellectual Property employed in a Subcontract Work Product, for the 

purposes described in this Agreement or any Subcontract. 

14.3.6 Developer Use of Work Product 

Developer, despite other conditions of this provision, shall have the 

right to utilize the Work Product on its brochures or other literature that it may utilize for 
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its sales and, in addition, unless specifically otherwise exempted, Developer may use 

standard line drawings, specifications and calculations on other, unrelated projects. 

14.3.7 Confidential Information 

Developer acknowledges that it and its employees or agents may, in 

the course of performing their responsibilities under this Agreement, be exposed to or 

acquire information that is confidential to NCTA or NCTA’s clients. Any and all 

information marked confidential, or identified as confidential in a separate writing, that 

NCTA provides to Developer or its employees or agents in the performance of this 

Agreement shall be deemed to be confidential information of NCTA (“Confidential 

Information”). Any reports or other documents or items (including software) that result 

from the use of the Confidential Information by Developer shall be treated with respect 

to confidentiality in the same manner as the Confidential Information. Confidential 

Information shall be deemed not to include information that (a) is or becomes (other 

than by disclosure by Developer) publicly known, (b) is furnished by NCTA to others 

without restrictions similar to those imposed by this Contract, (c) is rightfully in 

Developer’s possession without the obligation of nondisclosure prior to the time of its 

disclosure under this Contract, (d) is obtained from a source other than NCTA without 

the obligation of confidentiality, (e) is disclosed with the written consent of NCTA or (f) is 

independently developed by employees or agents of Developer who can be shown to 

have had no access to the Confidential Information. 

14.3.8 Non-Disclosure 

Developer agrees to hold Confidential Information in strict confidence, 

using at least the same degree of care that Developer uses in maintaining the 

confidentiality of its own confidential information, and not to copy, reproduce, sell, 

assign, license, market, transfer or otherwise dispose of, give, or disclose Confidential 

Information to third parties, or use Confidential Information for any purposes 

whatsoever other than the provision of Services to NCTA hereunder, and to advise 

each of its employees and agents of their obligations to keep Confidential Information 



 

North Carolina Turnpike Authority Exhibit B-43 Request for Proposals 
Mid-Currituck Bridge Project Addendum 1 
(359796v1) 

confidential. Developer shall use its best efforts to assist NCTA in identifying and 

preventing any unauthorized use or disclosure of any Confidential Information. Without 

limiting the generality of the foregoing, Developer shall advise NCTA immediately in the 

event Developer learns or has reason to believe that any person who has had access to 

Confidential Information has violated or intends to violate the terms of this Agreement 

and Developer will at its expense cooperate with NCTA in seeking injunctive or other 

equitable relief in the name of NCTA or Developer against any such person. Developer 

agrees that, except as directed by NCTA, Developer will not at any time during or after 

the term of this Agreement disclose, directly or indirectly, any Confidential Information 

to any person, except in accordance with this Agreement, and that upon termination of 

this Agreement or at NCTA’s request, Developer will turn over to NCTA all documents, 

papers, and other matter in Developer's possession that embody Confidential 

Information. 

14.3.9 Injunctive Relief 

Developer acknowledges that breach of this Section 14.3, including 

disclosure of any Confidential Information, will give rise to irreparable injury to NCTA 

that is inadequately compensable in damages. Accordingly, NCTA may seek and obtain 

injunctive relief against the breach or threatened breach of the foregoing undertakings, 

in addition to any other legal remedies that may be available. Developer acknowledges 

and agrees that the covenants contained herein are necessary for the protection of the 

legitimate business interests of NCTA and are reasonable in scope and content. 

14.3.10 Publicity 

Developer agrees that news releases and other publicity relating to the 

subject of this Agreement will be made only with the prior written consent of NCTA. 

14.3.11 Information Technology Terms and Conditions 

To the extent Developer will perform information technology (“IT”) 

services under this Agreement and any Subcontract arising therefrom, Developer shall 
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perform any such IT services according to the IT terms and conditions set forth in 

Appendix I. 

14.4 Reporting 

14.4.1 Developer shall prepare a monthly progress report, in a form approved 

by NCTA, that will outline in written and graphical form the various phases and the 

order of performance of the Services and update Developer’s progress with respect to 

each Progress Milestone in sufficient detail so that NCTA can easily evaluate the 

progress of the Services. 

14.4.2 Each report Developer submits to NCTA shall be accompanied by a 

written certification in a format acceptable to NCTA executed by an authorized 

representative of Developer to the effect that (a) the representations and warranties of 

Developer contained in this Agreement are true and correct as if made on the 

certification date, (b) Developer is in compliance with all covenants contained in this 

Agreement to be performed by Developer on or before the certification date, (c) all 

compensation computations performed by Developer and submitted to NCTA are 

accurate and consistent with the terms and provisions herein, and (d) as of the 

certification date, Developer is in compliance with all provisions of this Agreement. 

14.4.3 Not later than five calendar days after Developer or any Subcontractor 

becomes the subject of any pending or threatened litigation pertaining to or that could 

potentially impact the Project, the Services or this Agreement, Developer shall notify 

NCTA of that fact, shall thereafter keep NCTA currently informed of the status of such 

matters and shall provide NCTA such information concerning the same and true and 

correct copies of related documents as NCTA may reasonably request. 

14.4.4 Developer shall not issue any media releases, written statements 

generally available to the public, public involvement plans or other public information 

materials related to the Project without the prior written approval of NCTA, the timing 

and/or content of which NCTA may approve or disapprove in its sole discretion.  
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14.4.5 Developer shall furnish or cause to be furnished to NCTA such other 

documents, reports and information relating to the Project as NCTA may reasonably 

request from time to time. 

15. Miscellaneous 

15.1 Notices 

Except as otherwise expressly provided in this Agreement, any notices to be 

given hereunder shall be given in writing by personal delivery, facsimile, or mailing the 

same, postage prepaid, to Developer or NCTA at the address or number set forth on 

the signature page of this Agreement, or to such other addresses or numbers as either 

party may hereafter indicate pursuant to this Section 15.1.  Any notice so addressed 

and mailed shall be deemed to be given five calendar days after mailing. Any notice 

delivered by facsimile shall be deemed to be given when receipt of the transmission is 

generated by the transmitting machine. To be effective against NCTA, such facsimile 

transmission must be confirmed by telephone notice to NCTA’s Contract Administrator. 

Any notice by personal delivery shall be deemed to be given when actually delivered. 

Regular, day-to-day communications between the parties hereto may be transmitted 

through one of the methods set forth above, in person, by telephone, by email or by 

other similar electronic transmission. 

15.2 Standard for Approvals 

In all cases where approvals or consents are required to be provided by NCTA 

or Developer hereunder, such approvals or consents shall not be withheld 

unreasonably except in cases where a different standard (such as sole discretion) is 

specified. In cases where sole discretion is specified, the decision shall not be subject 

to dispute resolution hereunder. 

15.3 Successors and Assigns 

15.3.1 Developer shall not enter into any subcontracts for any of the Services 

required by this Agreement, or assign or transfer any of its interest in this Agreement, 
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without NCTA's prior written consent. In addition to any other provisions NCTA may 

require, Developer shall include in any permitted subcontract under this Agreement 

provisions to ensure that NCTA will receive the benefit of Subcontractor performance, 

as if the Subcontractor were Developer. NCTA’s consent to any subcontract shall not 

relieve Developer of any of its duties or obligations under this Agreement. Payment 

under the terms of this Agreement will be made to Developer, and Subcontractors have 

no right to payment directly from NCTA. 

15.3.2 The provisions of this Agreement shall be binding upon and shall inure 

to the benefit of the parties hereto, and their respective successors and permitted 

assigns, if any. 

15.4 Survival 

All rights and obligations shall cease upon termination or expiration of this 

Agreement, except as otherwise expressly set forth herein. 

15.5 No Third Party Beneficiaries 

NCTA and Developer are the only parties to this Agreement and are the only 

parties entitled to enforce its terms. Nothing in this Agreement gives, is intended to give, 

or shall be construed to give or provide any benefit or right, whether directly, indirectly 

or otherwise, to third persons unless such third persons are individually identified by 

name herein and expressly described as intended beneficiaries of the terms of this 

Agreement. 
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15.6 Waiver 

No waiver, consent, modification or change of terms of this Agreement shall 

bind either party hereto unless in writing and signed by all parties and all necessary 

State governmental approvals have been obtained. Such waiver, consent, modification 

or change, if made, shall be effective only in the specific instance and for the specific 

purpose given. The failure of NCTA to enforce any provision of this Agreement shall not 

constitute a waiver by NCTA of that or any other provision. 

15.7 Governing Law, Jurisdiction and Venue 

This Agreement shall be governed by and construed in accordance with the 

laws of the State without regard to principles of conflicts of law. Any claim, action, suit 

or proceeding (collectively “Claim”) between NCTA and Developer that arises from or 

relates to this Agreement shall be brought and conducted solely and exclusively within 

the  General Court of Justice in Wake County, North Carolina; provided, however, if a 

Claim must be brought in a federal forum, then it shall be brought and conducted solely 

and exclusively within the United States District Court for the Eastern District of North 

Carolina. In no event shall this Section be construed as a waiver by the State of any 

form of defense or immunity, whether based on sovereign immunity, governmental 

immunity, immunity based on the Eleventh Amendment to the United States 

Constitution or otherwise. DEVELOPER, BY EXECUTION OF THIS AGREEMENT, 

CONSENTS TO THE PERSONAL JURISDICTION OF SUCH COURTS AND 

COVENANTS NOT TO SEEK CHANGE OF VENUE. 

15.8 Construction and Interpretation of Agreement 

15.8.1 References in this instrument to this “Agreement” mean, refer to and 

include this instrument as well as any riders, appendices, addenda and attachments 

hereto (which are hereby incorporated herein by reference) or other documents 

expressly incorporated by reference in this instrument. The captions of the sections of 

this Agreement are for convenience only and shall not be deemed part of this 

Agreement or considered in construing this Agreement. In this Agreement, where 
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appropriate: the singular includes the plural and vice versa; references to statutes or 

regulations include all statutory or regulatory provisions consolidating, amending, or 

replacing the statute or regulation referred to; the words “including,” “included,” 

“includes,” and “include” are deemed to be followed by the words “without limitation”; 

unless the context requires otherwise, in phrases involving performance by a Person, 

the word “shall” indicates a requirement imposed on the Person; unless otherwise 

indicated, references to sections, appendices and appendices are to the document 

which contains such references; words such as “herein,” “hereof,” and “hereunder” refer 

to the entire document in which they are contained and not to any particular provision or 

section; words not otherwise defined that have well-known technical or construction 

industry meanings are used in accordance with such recognized meanings; and words 

of any gender used herein include each other gender where appropriate. 

15.8.2 Developer acknowledges and agrees that it had the opportunity and 

obligation, prior to submission of its Proposal, to review this Agreement and to bring to 

NCTA’s attention any conflicts or ambiguities contained therein. The parties hereto 

acknowledge and agree that this Agreement has been prepared jointly by the parties 

and has been the subject of arm’s length and careful negotiation over a period of time, 

that each party has been given the opportunity to independently review this Agreement 

with legal counsel, and that each party has the requisite experience and sophistication 

to understand, interpret and agree to the particular language of the provisions hereof. 

Accordingly, in the event of an ambiguity in or dispute regarding the interpretation of 

this Agreement, this Agreement shall not be interpreted or construed against the party 

preparing it, and instead other rules of interpretation and construction shall be used. 

15.9 Entire Agreement 

This Agreement and the attached Appendices to this Agreement constitute the 

entire agreement between the parties hereto on the subject matter hereof. There are no 

understandings, agreements, or representations, oral or written, not specified herein 

regarding this Agreement. 
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No waiver, consent, modification or change of terms of this Agreement shall 

bind either party hereto unless in writing and signed by all parties and all necessary 

State governmental approvals have been obtained. Such waiver, consent, modification 

or change, if made, shall be effective only in the specific instance and for the specific 

purpose given. The failure of NCTA to enforce any provision of this Agreement shall not 

constitute a waiver by NCTA of that or any other provision. 

15.10 Counterparts 

This Agreement may be executed in several counterparts, all of which when 

taken together shall constitute one agreement binding on all parties hereto, 

notwithstanding that all parties are not signatories to the same counterpart. Each copy 

of the Agreement so executed shall constitute an original. 

IN WITNESS WHEREOF, the parties hereto, intending to be legally bound, 

have executed this Agreement as of the date first written above. 
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Appendices to Pre-Development Agreement 
Appendix A:  Definitions 

Acronyms and Abbreviations 

AASHTO American Association of State Highway and Transportation Officials  

C.F.R. Code of Federal Regulations 

DBE Disadvantaged Business Enterprise 

EEO Equal Employment Opportunity 

EIS Environmental Impact Statement 

FHWA Federal Highway Administration 

FONSI Finding of No Significant Impact 

NCDOT North Carolina Department of Transportation 

N.C.G.S. North Carolina General Statutes 

NCTA North Carolina Turnpike Authority 

NEPA National Environmental Policy Act 

NTP Notice to Proceed 

PABs Private Activity Bonds 

PMP Project Management Plan 

RFP Request for Proposals 

ROD Record of Decision 

SPSF Small Professional Services Firm  

STIP Statewide Transportation Improvement Program 

TIFIA Transportation Infrastructure Finance and Innovation Act 

U.S.C. United States Code 

USDOT United States Department of Transportation 

Definitions 

“Agreement” has the meaning set forth in the opening paragraph. 

“Agreement Date” has the meaning set forth in the opening paragraph. 
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“Closing Documents” has the meaning set forth in Section Error! Reference source 

not found.. 

“Compensation Milestones” means the milestones set forth in Appendix D. 

“Concession Period” has the meaning set forth in Section 1.3.4.“Confidential 

Information” has the meaning set forth in Section 14.3.7. 

“Developer” has the meaning set forth in the opening paragraph. 

“Developer Intellectual Property” means any intellectual property owned by Developer 

and developed independently from this Agreement. 

“Enabling Laws” has the meaning set forth in Recital A. 

“Financing Plan” means the financing plan described in Section 3.19. 

“Force Majeure” means delay or default caused by fire, riot, acts of God, or war where 

such cause was beyond the reasonable control of NCTA or Developer, respectively. 

“Concession Agreement” has the meaning set forth in Section 1.3.4. 

 “Implementation Plan” means the implementation plan described in Section 3.20. 

“Key Person” has the meaning set forth in Section 3.2. 

“Law” has the meaning set forth in Section 8.1.6. 

“NCTA Delay” means any of the following events, to the extent they result in a material 

delay or interruption in performance of any obligation under the Agreement, and 

provided such events are beyond Developer’s control and are not due to any act, 

omission, negligence, recklessness, willful misconduct, breach of contract or law of any 

of Developer or the Subcontractors, and further provided that such events (or the 

effects of such events) could not have been avoided by the exercise of caution, due 

diligence, or reasonable efforts by Developer or the Subcontractor: 
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(a) NCTA directed changes to the scope of work or Services under the Agreement; 

or 

(b) Failure of NCTA to provide responses to proposed schedules, plans, design 

documents, and other submittals and matters submitted to NCTA after the Agreement 

Date for which response is required under the Agreement as an express prerequisite to 

Developer’s right to proceed or act, within the time periods (if any) indicated in the 

Agreement, or if no time period is indicated, within a reasonable time, taking into 

consideration the nature, importance and complexity of the submittal or matter, 

following delivery of written notice from Developer requesting such action in accordance 

with the terms and requirements of the Agreement; or 

(c) Failure of NCTA to cooperate in good faith with Developer with respect to joint 

obligations or tasks. 

“Open Book Basis” means allowing NCTA to review all underlying assumptions and 

data associated with the financial model (as updated), schedule of values, payment 

request, pricing or compensation (whether of Developer or NCTA) or adjustments 

thereto, including assumptions as to costs of the work, schedule, composition of 

equipment spreads, equipment rates, labor rates, productivity, estimating factors, 

design and productivity allowance, contingency and indirect costs, risk pricing, discount 

rates, interest rates, inflation and deflation rates, traffic volumes by user classification, 

toll revenues, changes in toll rates, and other items reasonably required by NCTA to 

satisfy itself as to the reasonableness of the amount.. 

“Person” means any individual, corporation, company, voluntary association, 

partnership, trust, unincorporated organization, or any federal, state, local or foreign 

government and any political subdivision or any governmental, quasi-governmental, 

judicial, public or statutory instrumentality, administrative agency, authority, body or 

entity, including NCTA. 

“Pre-Development Phase” has the meaning set forth in Section 1.3.2. 

 “Progress Milestones” means the milestones set forth in Appendix E. 
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“Project” has the meaning set forth in Recital F. 

“Project Management Plan” or “PMP” means the project management plan required 

by FHWA to be assembled to meet the requirements of the Major Projects Provisions of 

Title 23, Section 106(h) of the United States Code.   

“Proposal” has the meaning set forth in Recital F. 

“Proposal Due Date” means November 18, 2008. 

“Record Retention Period” has the meaning set forth in Section 14.1.5. 

“Regulatory Approvals” means those regulatory approvals necessary to implement 

the Project, as described in Section. 

“Request for Proposals” means Request for Proposals issued by NCTA on 

September 29, 2008. 

“Services” has the meaning set forth in Section 3.1. 

“State” means the State of North Carolina. 

“Subcontractor” means contractors and consultants (including suppliers) and any other 

persons or entities performing any of the Services whom Developer may be legally or 

contractually responsible, and the employees, agents, officers, directors, shareholders, 

representatives, consultants, successors and assign of any of the foregoing; provided, 

however, that “Subcontractor” excludes NCTA. 

“Third Party Intellectual Property” means any intellectual property owned by parties 

other than NCTA or Developer. 

“Uniform Act” means the Federal Uniform Relocation Assistance and Real Property 

Acquisition Policies Act, P.L. 91-646, as amended. 

“Work Product” means every design, drawing, report, study, plan, document, 

correspondence, memorandum, specification, note, invention, discovery, work of 
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authorship, trade secret and all other work product, other tangible or intangible item and 

intellectual property rights therein relating to the Services. 
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Appendix B: Project Description 

[to be included prior to execution] 



 

North Carolina Turnpike Authority Appendix C-1 Request for Proposals 
Mid-Currituck Bridge Project Addendum 1 
(359796v1) 

Appendix C 

DISPUTE RESOLUTION 

DISPUTE REVIEW BOARD (DRB) 

I GENERAL  

A. Definitions  

Dispute – A contractual issue that involves cost and/or time (either credits 
or additions) that remains unresolved following good faith negotiations between 
authorized representatives of Developer and NCTA.  

Dispute Review Board (DRB) – three neutral individuals mutually selected 
by Developer and NCTA to review Disputes and render findings and recommendations 
based on the Agreement.  

B. Formal DRB Review  

This provision provides for a formal DRB review process.   

Any of the procedures for the formal DRB Review established by this 
provision may be altered or modified by mutual written agreement of Developer and 
NCTA to better suit the needs of a particular Dispute.  

C. Summary  

A DRB will be established to assist in the analysis of Disputes that arise 
between Developer and NCTA, to include, but not limited to, Articles 104-4, 104-8(B) or 
108-10 of the Standard Special Provision, Division One, contained elsewhere in this 
RFP.  

It is not intended for NCTA or Developer to default on their normal 
responsibilities to cooperatively and fairly settle their differences by indiscriminately 
assigning them to the DRB.  It is intended that the DRB encourage NCTA and 
Developer to resolve potential disputes without resorting to this alternative resolution 
procedure. 
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Utilization of the DRB does not relieve Developer or NCTA from complying 
with all Agreement terms and conditions, and does not waive any notice or timeliness 
requirements of the Standard Specifications for Roads and Structures.  However, if a 
Dispute is referred to the DRB, the claim submittal and review time frames may be 
superseded by time frames established by the DRB, and agreed to in writing by both 
Developer and NCTA.  

Either Developer or NCTA may refer a Dispute to the DRB.  Such referral 
should be initiated as soon as it appears that the normal NCTA-Developer dispute 
resolution effort is not succeeding.  However, prior to referring a Dispute to the DRB, 
NCTA and Developer must agree on the central or core issue to bring before the DRB.  

Promptly thereafter, the DRB will impartially consider the Dispute(s) 
referred to it.  The DRB will provide non-binding written findings and recommendations 
to Developer and NCTA.  

Although the findings and recommendations of the DRB should carry 
great weight for both Developer and NCTA, they are not binding on either Developer or 
NCTA.  However, the findings and recommendations are admissible in subsequent 
claim resolution proceedings as per  the Dispute Review Board, Review of Disputes, 
Admissibility section contained elsewhere in this provision.  

The Dispute Review Board is a condition of this Agreement.  NCTA and 
Developer agree that the submission of any unresolved dispute or claim to the DRB is a 
condition precedent to Developer having the right to proceed with its final claim.    

D. Scope  

This provision describes the purpose, procedure, function, and features of 
the DRB.  A Three-Party Agreement among NCTA, Developer, and the selected DRB 
members will formalize creation of the DRB and establish the scope of its services and 
the rights and responsibilities of Developer and NCTA.  In the event of a conflict 
between this Specification and the Three-Party Agreement, the latter governs.  The 
form of the Three-Party Agreement will be provided by NCTA.  
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E. Purpose 

The purpose of the DRB is to provide an independent and impartial review 
of the Dispute and provide non-binding written findings and recommendations, in 
accordance with the 2006 NCDOT Standard Specifications for Roads and Structures, 
based on the Agreement, applicable contract law, industry practices, and the facts 
presented.     

It is not the purpose, or responsibility, of the DRB to resolve the Dispute. 
That responsibility remains with Developer and NCTA.  However, it is anticipated that 
the DRB review will assist Developer and NCTA in resolving the Dispute.  

Creation of the DRB is not intended as a substitute for NCTA or 
Developer responsibility to make a good-faith effort to settle the Dispute.  Indiscriminate 
referral of disputes to the DRB without prior attempts by Developer and NCTA to 
resolve them shall be avoided.  Developer or NCTA shall exhaust resolution through the 
escalation process defined in the formal partnering process prior to escalating an issue 
to the DRB.   

F. Continuance of Work  

Both Developer and NCTA shall proceed diligently with the work and 
comply with all applicable Agreement provisions while the DRB considers a Dispute.  

G. Tenure of DRB  

The DRB will be deemed established after NCTA, Developer and the DRB 
execute the Three-Party Agreement.  

The DRB will be dissolved as of the end of the warranty period to 
Developer unless earlier terminated or dissolved by mutual agreement of Developer 
and NCTA.  If mutually agreed upon by Developer and NCTA, the DRB may be 
dissolved on the date of final payment to Developer and a new DRB established as 
outlined herein to serve for the life of the warranty period. 
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II MEMBERSHIP 

A. General  

The DRB will consist of three members selected jointly by Developer and 
NCTA. One member will serve as Chairperson. 

B. Criteria  

1. Experience:  

(a) It is desirable that all DRB members be experienced with the 
construction process including design, construction, contract administration, contract 
law, and resolution of construction disputes.  

(b) It is not necessary that the DRB members be intimately 
familiar with the specific type of construction involved in the Dispute.  The DRB may 
consult technical experts if the need arises under provisions provided for elsewhere in 
this Special Provision. See the Dispute Review Board, Review of Disputes, Admissibility 
section contained elsewhere in this provision.  

2. Neutrality:  

(a) It is imperative that the DRB members be neutral, act 
impartially, and be free of any conflict of interest.  

(b) For purposes of this subparagraph, the term “member” also 
includes the member’s current primary or full-time employer, and “involved” means 
having a contractual relationship with either Developer or NCTA, such as a 
subcontractor, architect, engineer, or construction manager.  

(c) Prohibitions; disqualifying relationships for prospective 
members:  

(i) An ownership interest in any entity involved in the 
Project or Agreement, or a financial interest in the Agreement, except for payment for 
services on this Dispute Review Board;  
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(ii) Previous employment by, or financial ties to, any 
party involved in the Agreement within a period of eighteen (18) months prior to award 
of the Agreement, except for fee-based consulting services on other projects;  

(iii) A close professional or personal relationship with any 
key member of any entity involved in the Agreement which, in the judgment of either 
Developer or NCTA, could suggest partiality; or  

(iv) Prior involvement in the project of a nature that could 
compromise the prospective member’s ability to participate impartially in the DRB’s 
activities.  

(d) Prohibitions; disqualifying relationships for members:  

(i) Employment, including fee-based consulting services, 
by any entity involved in the construction contract except with the express approval of 
both Developer and NCTA;  

(ii) Discussion concerning, or the making of, an 
agreement with any entity involved in the Agreement regarding employment after the 
Agreement is completed.  

(e) Any of the provisions of 1 through 4 above may be waived 
by mutual written agreement of Developer and NCTA.  

C. Disclosure Statement  

As a part of the selection process, all prospective DRB members will be 
required to submit complete disclosure statements for the approval of both Developer 
and NCTA.  Each statement shall include a resume of experience, together with a 
declaration describing all past, present, and anticipated or planned future relationships, 
including indirect relationships through the prospective member’s primary or full-time 
employer, to this project and with Developer or NCTA, or others involved in the 
Agreement, including subcontractors, suppliers, design professionals, and consultants.  
Disclosure of close professional or personal relationships with all key members of 
Developer or NCTA or other parties involved in the construction Agreement shall be 
included.  
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D. Selection Process  

Within 30 calendar days of Notice to Proceed, or as otherwise mutually 
agreed upon by Developer and NCTA, Developer and NCTA will jointly select the DRB 
using the following procedure:  

1. To form a DRB, NCTA will provide to Developer a copy of the 
resume and references of the person proposed for the DRB.  Likewise, Developer will 
provide NCTA the resume and references for their proposed DRB Member.  Developer 
and NCTA will confirm the availability, neutrality, experience, and expertise of the 
nominees.   Both NCTA and Developer will have the ability to reject the others nominee.  
The parties shall continue to exchange nominee information until each party has 
selected a nominee which is agreeable to the other party.  NCTA shall be responsible 
for notifying the nominees of their selection. 

2. Once the two mutually agreeable nominees have confirmed their 
participation within the DRB, they shall be responsible for selecting a third DRB 
member, who shall become the DRB Chairperson that is mutually agreeable to 
Developer and NCTA. 

3. This DRB should serve for the life of the Agreement.  Should the 
need arise to select a replacement DRB member, the remaining DRB members shall be 
responsible for selecting an additional member that is mutually agreeable to Developer 
and NCTA.   

E. Three-Party Agreement  

The DRB members and the authorized representatives of Developer and 
NCTA shall execute the Dispute Review Board Three-Party Agreement within 2 weeks 
after the selections are made.  

III OPERATION  

A. General  

In general, the DRB will operate in accordance with this provision.  
However, it is not desirable to adopt hard-and-fast rules for the functioning of the DRB.  
The entire procedure shall be kept flexible to adapt to changing situations.  The DRB 
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may initiate, with NCTA’s and Developer’s concurrence, new procedures or 
modifications to existing procedures whenever this is deemed appropriate.  

B. Agreement Documents, Reports and Information  

NCTA will provide a set of the Agreement documents to each DRB 
member.  

The DRB members will be kept informed of construction activity and other 
developments by means of timely transmittal of relevant information requested by the 
DRB and prepared by Developer and NCTA in the normal course of construction, 
including, but not limited to, periodic reports and minutes of progress meetings.  At any 
time, the DRB may request copies of documents that are normally generated by 
Developer or NCTA during the course of business throughout the Project.  Only during 
the resolution of a specific dispute may the DRB request reports, documents or other 
information that is not normally generated during the course of business, and this 
information shall be limited to that which is specific to this dispute.   

C. Periodic Meetings and Visits  

If requested, the DRB may participate in the formal partnering process as 
outlined in the contract.  Additional meetings or site visits may be needed as mutually 
agreed among NCTA, Developer, and the DRB.  

Site visits should cover all active segments of the work.  Representatives 
of both Developer and NCTA shall accompany the DRB during project meetings or site 
visits.  

The DRB shall be provided “issue logs” and “Supplemental 
Agreement/Change Order Logs” throughout the life of the contract. 

IV REVIEW OF DISPUTES  

A. General  

Developer and NCTA will cooperate to ensure that the DRB considers 
Disputes promptly, taking into consideration the particular circumstances and the time 
required to prepare appropriate documentation.  
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Procedures and time periods may be modified by mutual agreement.  

B. Prerequisites to Review  

A Dispute is subject to referral to the DRB when either Developer or 
NCTA believes that bilateral negotiations have reached an impasse.  However, NCTA 
and Developer must agree on the central or core issue to bring before the DRB prior to 
referring a dispute to the DRB. 

C. Requesting Review  

Either Developer or NCTA may refer a dispute to the DRB.  Requests for 
DRB review shall be submitted in writing to the Chairperson of the DRB.  The Request 
for Review shall state clearly and in full detail the specific core issue of the Dispute to 
be considered by the DRB.  A copy of the request shall be simultaneously provided to 
the other party.  

After conferring with both Developer and NCTA, the DRB Chairperson will 
establish a submittal/presentation schedule.    

Concise written position statements shall be prepared by both Developer 
and NCTA, with page number references to any supporting documentation, and 
submitted to each DRB member and simultaneously to the other party 30 days prior to 
presentation, unless both parties mutually agree otherwise.    

Any rebuttals information to the position statements shall be submitted to 
each DRB member and simultaneously to the other party 14 days prior to presentation, 
unless both parties mutually agree otherwise.    

D. Presentation  

Unless otherwise agreed by the DRB, Developer and NCTA, the 
presentation will be conducted at NCTA office.  However, any location that would be 
more convenient and still provide all required facilities and access to necessary 
documentation is satisfactory.  Private deliberations of the DRB may be held at any 
convenient location.  

Developer and NCTA shall have representatives in attendance at all 
presentations.  The party which brought the dispute before the DRB will make its 
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presentation first.  A full presentation of the dispute shall be allowed without 
interruption, except from the DRB.  Once all information is presented the other party 
may provide a rebuttal, at which time each party will be allowed successive rebuttals 
until all aspects of the dispute are fully covered.  The DRB members, Developer and 
NCTA may ask questions, request clarification, or ask for additional data.  In difficult or 
complex cases, additional presentations may be necessary in order to facilitate full 
consideration and understanding of all the evidence presented by both Developer and 
NCTA.  Both Developer and NCTA shall be provided adequate opportunity to present 
their evidence, documentation, and statement regarding all issues before the DRB.  No 
documents, materials, reports, analysis or other information of any type shall be 
referenced in the presentations or considered by the DRB in its review unless the same 
was previously provided to the other party as supporting documentation for the position 
statement.  

Unless otherwise agreed by Developer and NCTA, presentations will 
relate to issues of entitlement only.   Agreement time extensions and compensation will 
be resolved between NCTA and Developer, in accordance with the provisions of the 
Standard Special Provision entitled “Division One” contained elsewhere in this RFP. 

Normally, a formal transcript of the presentations will not be prepared.  
When requested by either Developer or NCTA, the DRB may allow recordation and 
transcription with the cost to be allocated to the party requesting such documentation.  
Such transcript, when prepared, shall not constitute the official record of the DRB 
Review.  The record prepared by the DRB shall be the official record of the DRB 
Review.  The DRB may provide for audio or video recordings of the presentations for 
the use of the DRB only.  

Developer and NCTA shall not have their attorneys in attendance at the 
presentations to counsel and/or advise them.   

If either Developer or NCTA fails to appear before the DRB on the date 
scheduled for the presentations, without justifiable cause, the dispute will continue 
under the applicable provisions of the 2006 NCDOT Standard Specifications for Roads 
and Structures and this RFP to include, but not limited to, Articles 104-8, 108-10 107-25 
and 109-10 of the Standard Special Provision, Division One found elsewhere in this 
RFP.   
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E. Deliberations  

After the presentation is concluded, the DRB will confer to formulate its 
findings and recommendations. All DRB deliberations shall be conducted in private, 
with all individual views kept confidential.   

If the DRB desires technical assistance, the DRB will make a request in 
writing to both parties (Developer and NCTA) briefly defining the scope and estimated 
budget for the services.  Direct attorney advisement or assistance is prohibited.  If 
mutually agreeable, Developer and NCTA will execute an agreement with a service 
provider. Developer and NCTA will equally share the costs for the service provider.  In 
the typical situation the special services provider will respond to the DRB’s questions in 
private consultation between the provider and the DRB and no permanent record of the 
questions or responses will be required by Developer or NCTA.  However, if mutually 
agreeable, these typical operating procedures may be modified.  In arriving at its 
findings and recommendations the DRB will not be bound by any information provided 
by the special service provider.  

F. Findings and Recommendations  

The findings and recommendations of the DRB concerning any dispute 
are non-binding but admissible (see Admissibility section included in this provision).  

It is not the responsibility of the DRB to resolve the Dispute, only to make 
a recommendation based upon the contract documents and information supplied and 
presented before them.  It shall remain the responsibility of Developer and NCTA to 
resolve all Disputes.   

The DRB’s findings and recommendations will be provided in writing, by 
certified mail, return receipt requested, to both Developer and NCTA within 14 calendar 
days of the completion of the presentations.  The DRB should set forth, as clearly as 
possible, the logic and reasoning behind its findings and recommendations. The 
findings and recommendations will address entitlement only.  In difficult or complex 
cases, and in consideration of the DRB’s schedule, this time may be extended by 
mutual agreement of the DRB, Developer and NCTA.  

If the three person DRB is unable to reach unanimity in its findings and 
recommendations, the DRB will so advise Developer and NCTA in the report of the 
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DRB.   The dissenting member shall prepare a minority report to be included with the 
DRB report. 

G. Acceptance or Rejection  

Within 30 calendar days of the date of the DRB’s findings and 
recommendations, or such other time specified by the DRB, both Developer and NCTA 
shall provide, by certified mail return receipt requested, written notice to the other and to 
the DRB of acceptance or rejection of the DRB’s findings and recommendations.   

If, with the aid of the DRB’s findings and recommendations, Developer 
and NCTA are able to resolve their Dispute, NCTA will promptly process any required 
Agreement changes.  

If either Developer or NCTA rejects the findings and recommendations of 
the DRB, the Dispute will continue under the applicable provisions of the NCDOT 
Standard Specifications for Roads and Structures and this RFP to include, but not be 
limited to, Articles 104-8, 108-10 107-25 and 109-10 of the Standard Special Provision, 
Division One found elsewhere in this RFP.   

H. Clarification and Reconsideration  

Should the dispute remain unresolved because of a request for 
clarifications of the recommendation or new information or material becomes available 
which was not available at the time of the presentation, either Developer or NCTA may 
within the 7 calendar day period following the date of the DRB’s findings and 
recommendations, request in writing, by certified mail return receipt requested, that the 
DRB clarify or reconsider its findings and recommendations.   This information shall be 
supplied simultaneously to the other party.   

Should new information be made available, the other party shall have an 
opportunity to review such information and respond appropriately.  

I. Admissibility  

If the DRB’s findings and recommendations do not resolve the Dispute, 
the Agreement, the written findings and recommendations, including any minority 
report, and the qualifications of the DRB members will be admissible as evidence to the 
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extent permitted by law in any subsequent dispute resolution proceeding or forum to 
establish (a) that a DRB considered the Dispute, (b) the qualifications of the DRB 
members, and (c) the DRB’s findings and recommendations that resulted from the 
process.  

J. Legal Relations  

Each DRB member, in the performance of his or her duties on the DRB, is 
acting in the capacity of an independent agent and not as an employee of either 
Developer or NCTA.  

Each DRB member is acting in a capacity intended to facilitate resolution 
of Disputes. Accordingly, Developer and NCTA agree that to the fullest extent permitted 
by law, each DRB member shall be accorded quasi-judicial immunity for any actions or 
decisions associated with the review and findings and recommendations of Disputes 
referred to the DRB.  No DRB member may be called as a witness by either Developer 
or NCTA in subsequent proceedings on the dispute.  The DRB shall, upon completion 
of their findings, turn all records of the DRB over to NCTA for storage and preservation.  

By execution of the Three-Party Agreement, Developer and NCTA agree 
not to pursue legal proceedings against a DRB member for activities related to or 
consequences resulting from their participation in the DRB.   

V PAYMENT  

A. Method of Measurement  

Developer and NCTA shall equally bear the costs and expenses of the 
DRB. 

The DRB members should not engage in activities related to the project, 
for which compensation is expected, unless requested by either NCTA or Developer.  

Time spent at formalized meetings or Reviewing the Dispute – Each DRB 
member will be compensated for actual time spent at the rate of $250 per hour with a 
maximum of $2,000 per day. This rate shall include all normal incidental expenses such 
as telephone, fax, postage, courier, printing, and computer services.  The DRB activity 
must be preauthorized by both Developer and NCTA.  
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Travel Time to and from Preauthorized Meetings – Each DRB member will 
be compensated for actual travel time to and from DRB meetings at the rate of $50 per 
hour with a maximum of $200 each way.  

Travel Expenses – Travel expenses will be reimbursed at standard NC 
state rates for transportation, lodging, and meals for each day, or portion thereof, that 
the DRB member is traveling to or from, or attending, an authorized DRB activity.  
Expense receipts are required. 

NCTA will provide, at no cost to Developer, administrative services such 
as conference facilities, meeting rooms and copying services during DRB 
presentations.   

The Three Party Agreement and the Special Provisions contain all of the 
provisions for compensation and expenses of the DRB.  All DRB members shall be 
compensated at the same daily and hourly rate.  

Each DRB member may submit invoices for payment for work completed 
and qualified expenses no more often than once per month during the progress of work.  
Such invoices shall be in a format approved by NCTA, and accompanied by a general 
description of activities performed during that period.  The value of work accomplished 
for payment shall be established from the billing rate and hours expended by the DRB 
member together with qualified expenses incurred.   

The cost records and accounts pertaining to this Agreement shall be kept 
available for inspection by representatives of NCTA or Developer for 5 years after final 
payment.  

No additional compensation for services associated with the DRB, beyond 
that detailed above, will be provided to the DRB members. 

B. Basis of Payment  

Payment for accepted work will be made as follows:  

Developer shall pay the invoices of all DRB members after approval by 
both Developer and NCTA. Developer shall then bill NCTA for one-half of such 
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invoices, which shall be processed in accordance with Article 104-7 of the Standard 
Special Provision, Division One, located elsewhere in this RFP. 

There shall be no markups applied to expenses connected with the DRB, 
either by the DRB members or by Developer.   Regardless of the DRB 
recommendation, neither NCTA nor Developer shall be entitled to reimbursement of 
DRB costs from the other party.  

If the DRB desires special technical services, both Developer and NCTA 
must agree to provide the special services, following the procedures included in the 
Dispute Review Board, Review of Disputes, Deliberations section, contained elsewhere 
in this provision.  If such services are approved and rendered, payment will be made 
under these provisions in accordance with the Dispute Review Board, Review of 
Disputes, Deliberations section, contained elsewhere in this provision.  

These special provisions and the Three Party Agreement contain all of the 
provisions for compensation and expenses of the DRB.  All DRB members shall be 
compensated at the same daily and hourly rate.
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Appendix D: Compensation Milestones 

[to be included from the Proposal, as revised by negotiations, prior to execution; 

appropriate changes to be made to the document if Compensation Milestones are not 

proposed] 
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Appendix E:  Progress Milestones 

Progress Milestone Milestone Deadline  

Developer has furnished to NCTA and 
NCTA has approved the Costing and 
Construction Plans 

 

Developer has furnished to NCTA and 
NCTA has approved the Financing 
Plan 

 

Developer has furnished to NCTA and 
NCTA has approved the 
Implementation Plan 

 

FHWA issues a record of decision 
(ROD), for the Project 

 

Negotiation of Concession Agreement  

Local approvals, if applicable  

Regulatory approvals and permits in 
place, as applicable 

 

  

Environmental mitigation plan(s) 
approved by NCTA and environmental 
agencies, as applicable 

 

Concession Period NTP  

[others, as may be negotiated or 
provided in Proposal] 
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Appendix F: Key Personnel 

[to be provided with RFP] 
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Appendix G: Concession Agreement Outline 

The form of the Concession Agreement will depend on the type of relationship offered 

in the Proposal and accepted by NCTA, but is expected to include provisions relating to: 

1. Term of agreement 

2. Return on investment/equity/toll setting  

3. Design, construction, operation and maintenance standards 

4. Conditions precedent to construction, including: 

• satisfaction of all requirements of the quality manual that are 
conditions to construction; 

• all governmental approvals necessary for construction of such 
portion of the Project have been obtained and all conditions of 
such governmental approvals that are a prerequisite to 
commencement of such construction have been performed; 

• all insurance policies and bonds required to be delivered to NCTA 
have been received and approved by NCTA and remain in full 
force and effect; 

• all necessary rights of access for such portion of the Project have 
been obtained. 

5. DBE; EEO; Davis Bacon; Buy America; State prevailing wages; State 

diversity requirements; State construction requirements 

• [State prevailing wages (as of the effective date of the Concession 
Agreement) and Davis Bacon wages will be attached to the 
agreement.] 
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6. Other required contract provisions for federal-aid construction contracts 

• In the event of any conflict between any applicable federal 
requirements and the other requirements of the Concession 
Agreement, the federal requirements shall prevail, take precedence 
and be in force over and against any such conflicting provisions. 

7. Subcontracts; key personnel 

8. Payment and performance bonds 

9. Community outreach 

10. Schedule 

11. Right of way and utilities 

12. Force majeure, differing site conditions, contaminated materials 

13. Representations and warranties 

14. Insurance 

15. Risk allocations 

16. Termination 

17. Defaults and remedies 

18. Indemnification 

19. Dispute resolution 

20. Operations and maintenance 

21. Documents and records 

22. Warranties 
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23. Policing Services 

See Exhibits 1, 2, 3, 4, 5, 6, 7, 8, and 9 to this Appendix G, which are incorporated 

herein by this reference. 
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EXHIBIT 1 TO APPENDIX G 

Federal Requirements For Federal-Aid Construction Projects 

1. GENERAL.—Certain work herein proposed will be financed in whole or in 

part with Federal funds, and therefore all of the statutes, rules and regulations 

promulgated by the Federal Government and applicable to work financed in whole or in 

part with Federal funds will apply to such work. The "Required Contract Provisions, 

Federal-Aid Construction Contracts, FHWA Form 1273,” are included in this Appendix 

G. Whenever in said required contract provisions references are made to "SHA 

contracting officer", "SHA resident engineer", or "authorized representative of the SHA", 

such references shall be construed to mean NCTA or its authorized representative. 

2. PERFORMANCE OF PREVIOUS CONTRACT.—In addition to the 

provisions in Section II, "Nondiscrimination," and Section VII, "Subletting or Assigning 

the Contract," of the Form 1273 required contract provisions, Developer shall comply 

with the following: 

No request for subletting or assigning any portion of the 
contract in excess of $10,000 will be considered under the 
provisions of Section VII of FHWA Form 1273 unless such 
request is accompanied by the CERTIFICATION WITH 
REGARD TO THE PERFORMANCE OF PREVIOUS 
CONTRACTS OR SUBCONTRACTS SUBJECT TO THE 
EQUAL OPPORTUNITY CLAUSE AND THE FILING OF 
REQUIRED REPORTS (RFP Form C), executed by the 
proposed subcontractor. 

3. NON-COLLUSION PROVISION.—Title 23, United States Code, 

Section 112, requires as a condition precedent to approval by the Federal Highway 

Administrator of the contract for this work that each bidder file a sworn statement 

executed by, or on behalf of, the person, firm, association, or corporation to whom such 

contract is to be awarded, certifying that such person, firm, association, or corporation 

has not, either directly or indirectly, entered into any agreement, participated in any 
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collusion, or otherwise taken any action in restraint of free competitive bidding in 

connection with the submitted bid. A form to make the non-collusion affidavit statement 

required by Section 112 as a certification under penalty of perjury rather than as a 

sworn statement as permitted by 28 U.S.C., Sec. 1746, is included in the Proposal. 

4. CONVICT PRODUCED MATERIALS. 

a. FHWA Federal-aid projects are subject to 23 CFR § 635.417, 

Convict produced materials. 

b. Materials produced after July 1, 1991, by convict labor may only be 

incorporated in a Federal aid highway construction project if such materials have been: 

(i) produced by convicts who are on parole, supervised release, or probation from a 

prison, or (ii) produced in a prison facility in which convicts, during the 12 month period 

ending July 1, 1987, produced materials for use in Federal aid highway construction 

projects, and the cumulative annual production amount of such materials for use in 

Federal aid highway construction does not exceed the amount of such materials 

produced in such facility for use in Federal aid highway construction during the 12 

month period ending July 1, 1987. 

5. SUBCONTRACTING CLAUSE. 

Paragraphs 1 and 2 are deleted from Section VII of FHWA Form 1273. 
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I. GENERAL 

1. These contract provisions shall apply to all work performed on the 

contract by the contractor's own organization and with the assistance of workers under 

the contractor's immediate superintendence and to all work performed on the contract 

by piecework, station work, or by subcontract.  

2. Except as otherwise provided for in each section, the contractor shall 

insert in each subcontract all of the stipulations contained in these Required Contract 

Provisions, and further require their inclusion in any lower tier subcontract or purchase 

order that may in turn be made. The Required Contract Provisions shall not be 

incorporated by reference in any case. The prime contractor shall be responsible for 

compliance by any subcontractor or lower tier subcontractor with these Required 

Contract Provisions.  

3. A breach of any of the stipulations contained in these Required Contract 

Provisions shall be sufficient grounds for termination of the contract. 

4. A breach of the following clauses of the Required Contract Provisions may 

also be grounds for debarment as provided in 29 CFR 5.12:  

Section I, paragraph 2; 

Section IV, paragraphs 1, 2, 3, 4, and 7; 

Section V, paragraphs 1 and 2a through 2g. 

5. Disputes arising out of the labor standards provisions of Section IV 

(except paragraph 5) and Section V of these Required Contract Provisions shall not be 

subject to the general disputes clause of this contract. Such disputes shall be resolved 

in accordance with the procedures of the U.S. Department of Labor (DOL) as set forth 

in 29 CFR 5, 6, and 7. Disputes within the meaning of this clause include disputes 

between the contractor (or any of its subcontractors) and the contracting agency, the 

DOL, or the contractor's employees or their representatives.  
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6. Selection of Labor: During the performance of this contract, the contractor 

shall not:  

a. discriminate against labor from any other State, possession, or 

territory of the United States, or  

b. employ convict labor for any purpose within the limits of the project 

unless it is labor performed by convicts who are on parole, supervised release, or 

probation.  

II. NONDISCRIMINATION 

(Applicable to all Federal-aid construction contracts and to all related subcontracts of 

$10,000 or more.)  

1. Equal Employment Opportunity 

Equal employment opportunity (EEO) requirements not to discriminate 
and to take affirmative action to assure equal opportunity as set forth under laws, 
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60) and 
orders of the Secretary of Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under this contract. The Equal 
Opportunity Construction Contract Specifications set forth under 41 CFR 60-4.3 and the 
provisions of the American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth 
under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this contract. In 
the execution of this contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO:  

a. The contractor will work with the State highway agency (SHA) and 

the Federal Government in carrying out EEO obligations and in their review of his/her 

activities under the contract.  

b. The contractor will accept as his operating policy the following 

statement:  
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"It is the policy of this Company to assure that applicants are employed, 
and that employees are treated during employment, without regard to their race, 
religion, sex, color, national origin, age or disability. Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; 
layoff or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship, preapprenticeship, and/or on-the-job training." 

2. EEO Officer 

The contractor will designate and make known to the SHA contracting 
officers an EEO Officer who will have the responsibility for and must be capable of 
effectively administering and promoting an active contractor program of EEO and who 
must be assigned adequate authority and responsibility to do so.  

3. Dissemination of Policy 

All members of the contractor's staff who are authorized to hire, 
supervise, promote, and discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully cognizant of, and will 
implement, the contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment. To ensure that the above agreement 
will be met, the following actions will be taken as a minimum:  

a. Periodic meetings of supervisory and personnel office employees 

will be conducted before the start of work and then not less often than once every six 

months, at which time the contractor's EEO policy and its implementation will be 

reviewed and explained. The meetings will be conducted by the EEO Officer.  

b. All new supervisory or personnel office employees will be given a 

thorough indoctrination by the EEO Officer, covering all major aspects of the 

contractor's EEO obligations within thirty days following their reporting for duty with the 

contractor.  

c. All personnel who are engaged in direct recruitment for the project 

will be instructed by the EEO Officer in the contractor's procedures for locating and 

hiring minority group employees.  
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d. Notices and posters setting forth the contractor's EEO policy will be 

placed in areas readily accessible to employees, applicants for employment and 

potential employees.  

e. The contractor's EEO policy and the procedures to implement such 

policy will be brought to the attention of employees by means of meetings, employee 

handbooks, or other appropriate means.  

4. Recruitment 

When advertising for employees, the contractor will include in all 
advertisements for employees the notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large circulation among minority 
groups in the area from which the project work force would normally be derived.  

a. The contractor will, unless precluded by a valid bargaining 

agreement, conduct systematic and direct recruitment through public and private 

employee referral sources likely to yield qualified minority group applicants. To meet 

this requirement, the contractor will identify sources of potential minority group 

employees, and establish with such identified sources procedures whereby minority 

group applicants may be referred to the contractor for employment consideration.  

b. In the event the contractor has a valid bargaining agreement 

providing for exclusive hiring hall referrals, he is expected to observe the provisions of 

that agreement to the extent that the system permits the contractor's compliance with 

EEO contract provisions. (The DOL has held that where implementation of such 

agreements have the effect of discriminating against minorities or women, or obligates 

the contractor to do the same, such implementation violates Executive Order 11246, as 

amended.)  

c. The contractor will encourage his present employees to refer 

minority group applicants for employment. Information and procedures with regard to 

referring minority group applicants will be discussed with employees.  
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5. Personnel Actions 

Wages, working conditions, and employee benefits shall be established 
and administered, and personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be taken without regard to 
race, color, religion, sex, national origin, age or disability. The following procedures shall 
be followed:  

a. The contractor will conduct periodic inspections of project sites to 

insure that working conditions and employee facilities do not indicate discriminatory 

treatment of project site personnel.  

b. The contractor will periodically evaluate the spread of wages paid 

within each classification to determine any evidence of discriminatory wage practices.  

c. The contractor will periodically review selected personnel actions in 

depth to determine whether there is evidence of discrimination. Where evidence is 

found, the contractor will promptly take corrective action. If the review indicates that the 

discrimination may extend beyond the actions reviewed, such corrective action shall 

include all affected persons.  

d. The contractor will promptly investigate all complaints of alleged 

discrimination made to the contractor in connection with his obligations under this 

contract, will attempt to resolve such complaints, and will take appropriate corrective 

action within a reasonable time. If the investigation indicates that the discrimination may 

affect persons other than the complainant, such corrective action shall include such 

other persons. Upon completion of each investigation, the contractor will inform every 

complainant of all of his avenues of appeal.  

6. Training and Promotion 

a. The contractor will assist in locating, qualifying, and increasing the 

skills of minority group and women employees, and applicants for employment.  
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b. Consistent with the contractor's work force requirements and as 

permissible under Federal and State regulations, the contractor shall make full use of 

training programs, i.e., apprenticeship, and on-the-job training programs for the 

geographical area of contract performance. Where feasible, 25 percent of apprentices 

or trainees in each occupation shall be in their first year of apprenticeship or training. In 

the event a special provision for training is provided under this contract, this 

subparagraph will be superseded as indicated in the special provision.  

c. The contractor will advise employees and applicants for 

employment of available training programs and entrance requirements for each.  

d. The contractor will periodically review the training and promotion 

potential of minority group and women employees and will encourage eligible 

employees to apply for such training and promotion.  

7. Unions 

If the contractor relies in whole or in part upon unions as a source of 
employees, the contractor will use his/her best efforts to obtain the cooperation of such 
unions to increase opportunities for minority groups and women within the unions, and 
to effect referrals by such unions of minority and female employees. Actions by the 
contractor either directly or through a contractor's association acting as agent will 
include the procedures set forth below:  

a. The contractor will use best efforts to develop, in cooperation with 

the unions, joint training programs aimed toward qualifying more minority group 

members and women for membership in the unions and increasing the skills of minority 

group employees and women so that they may qualify for higher paying employment.  

b. The contractor will use best efforts to incorporate an EEO clause 

into each union agreement to the end that such union will be contractually bound to 

refer applicants without regard to their race, color, religion, sex, national origin, age or 

disability.  
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c. The contractor is to obtain information as to the referral practices 

and policies of the labor union except that to the extent such information is within the 

exclusive possession of the labor union and such labor union refuses to furnish such 

information to the contractor, the contractor shall so certify to the SHA and shall set 

forth what efforts have been made to obtain such information.  

d. In the event the union is unable to provide the contractor with a 

reasonable flow of minority and women referrals within the time limit set forth in the 

collective bargaining agreement, the contractor will, through independent recruitment 

efforts, fill the employment vacancies without regard to race, color, religion, sex, 

national origin, age or disability; making full efforts to obtain qualified and/or qualifiable 

minority group persons and women. (The DOL has held that it shall be no excuse that 

the union with which the contractor has a collective bargaining agreement providing for 

exclusive referral failed to refer minority employees.) In the event the union referral 

practice prevents the contractor from meeting the obligations pursuant to Executive 

Order 11246, as amended, and these special provisions, such contractor shall 

immediately notify the SHA.  

8. Selection of Subcontractors, Procurement of Materials and Leasing of 

Equipment 

The contractor shall not discriminate on the grounds of race, color, 
religion, sex, national origin, age or disability in the selection and retention of 
subcontractors, including procurement of materials and leases of equipment.  

a. The contractor shall notify all potential subcontractors and suppliers 

of his/her EEO obligations under this contract.  

b. Disadvantaged business enterprises (DBE), as defined in 49 CFR 

26, shall have equal opportunity to compete for and perform subcontracts which the 

contractor enters into pursuant to this contract. The contractor will use his best efforts to 

solicit bids from and to utilize DBE subcontractors or subcontractors with meaningful 

minority group and female representation among their employees. Developers shall 

obtain lists of DBE construction firms from SHA personnel.  
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c. The contractor will use his best efforts to ensure subcontractor 

compliance with their EEO obligations.  

9. Records and Reports 

The contractor shall keep such records as necessary to document 
compliance with the EEO requirements. Such records shall be retained for a period of 
three years following completion of the contract work and shall be available at 
reasonable times and places for inspection by authorized representatives of the SHA 
and the FHWA.  

a. The records kept by the contractor shall document the following:  

i. The number of minority and non-minority group members 

and women employed in each work classification on the project;  

ii. The progress and efforts being made in cooperation with 

unions, when applicable, to increase employment opportunities for 

minorities and women;  

iii. The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minority and female employees; and  

iv. The progress and efforts being made in securing the 

services of DBE subcontractors or subcontractors with meaningful 

minority and female representation among their employees. 

b. The contractors will submit an annual report to the SHA each July 

for the duration of the project, indicating the number of minority, women, and non-

minority group employees currently engaged in each work classification required by the 

contract work. This information is to be reported on Form FHWA-1391. If on-the job 

training is being required by special provision, the contractor will be required to collect 

and report training data.  
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III. NONSEGREGATED FACILITIES  

(Applicable to all Federal-aid construction contracts and to all related 

subcontracts of $10,000 or more.)  

1. By submission of this bid, the execution of this contract or subcontract, or 

the consummation of this material supply agreement or purchase order, as appropriate, 

the bidder, Federal-aid construction contractor, subcontractor, material supplier, or 

vendor, as appropriate, certifies that the firm does not maintain or provide for its 

employees any segregated facilities at any of its establishments, and that the firm does 

not permit its employees to perform their services at any location, under its control, 

where segregated facilities are maintained. The firm agrees that a breach of this 

certification is a violation of the EEO provisions of this contract. The firm further certifies 

that no employee will be denied access to adequate facilities on the basis of sex or 

disability.  

2. As used in this certification, the term "segregated facilities" means any 

waiting rooms, work areas, restrooms and washrooms, restaurants and other eating 

areas, timeclocks, locker rooms, and other storage or dressing areas, parking lots, 

drinking fountains, recreation or entertainment areas, transportation, and housing 

facilities provided for employees which are segregated by explicit directive, or are, in 

fact, segregated on the basis of race, color, religion, national origin, age or disability, 

because of habit, local custom, or otherwise. The only exception will be for the disabled 

when the demands for accessibility override (e.g. disabled parking).  

3. The contractor agrees that it has obtained or will obtain identical 

certification from proposed subcontractors or material suppliers prior to award of 

subcontracts or consummation of material supply agreements of $10,000 or more and 

that it will retain such certifications in its files.  
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IV. PAYMENT OF PREDETERMINED MINIMUM WAGE 

(Applicable to all Federal-aid construction contracts exceeding $2,000 and to 

all related subcontracts, except for projects located on roadways classified as local 

roads or rural minor collectors, which are exempt.)  

1. General 

a. All mechanics and laborers employed or working upon the site of 

the work will be paid unconditionally and not less often than once a week and without 

subsequent deduction or rebate on any account [except such payroll deductions as are 

permitted by regulations (29 CFR 3) issued by the Secretary of Labor under the 

Copeland Act (40 U.S.C. 276c)] the full amounts of wages and bona fide fringe benefits 

(or cash equivalents thereof) due at time of payment. The payment shall be computed 

at wage rates not less than those contained in the wage determination of the Secretary 

of Labor (hereinafter "the wage determination") which is attached hereto and made a 

part hereof, regardless of any contractual relationship which may be alleged to exist 

between the contractor or its subcontractors and such laborers and mechanics. The 

wage determination (including any additional classifications and wage rates conformed 

under paragraph 2 of this Section IV and the DOL poster (WH-1321) or Form FHWA-

1495) shall be posted at all times by the contractor and its subcontractors at the site of 

the work in a prominent and accessible place where it can be easily seen by the 

workers. For the purpose of this Section, contributions made or costs reasonably 

anticipated for bona fide fringe benefits under Section 1(b)(2) of the Davis-Bacon Act 

(40 U.S.C. 276a) on behalf of laborers or mechanics are considered wages paid to 

such laborers or mechanics, subject to the provisions of Section IV, paragraph 3b, 

hereof. Also, for the purpose of this Section, regular contributions made or costs 

incurred for more than a weekly period (but not less often than quarterly) under plans, 

funds, or programs, which cover the particular weekly period, are deemed to be 

constructively made or incurred during such weekly period. Such laborers and 

mechanics shall be paid the appropriate wage rate and fringe benefits on the wage 

determination for the classification of work actually performed, without regard to skill, 

except as provided in paragraphs 4 and 5 of this Section IV.  
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b. Laborers or mechanics performing work in more than one 

classification may be compensated at the rate specified for each classification for the 

time actually worked therein, provided, that the employer's payroll records accurately 

set forth the time spent in each classification in which work is performed.  

c. All rulings and interpretations of the Davis-Bacon Act and related 

acts contained in 29 CFR 1, 3, and 5 are herein incorporated by reference in this 

contract. 

2. Classification 

a. The SHA contracting officer shall require that any class of laborers 

or mechanics employed under the contract, which is not listed in the wage 

determination, shall be classified in conformance with the wage determination.  

b. The contracting officer shall approve an additional classification, 

wage rate and fringe benefits only when the following criteria have been met:  

i. the work to be performed by the additional classification 

requested is not performed by a classification in the wage determination;  

ii. the additional classification is utilized in the area by the 

construction industry;  

iii. the proposed wage rate, including any bona fide fringe 

benefits, bears a reasonable relationship to the wage rates contained in 

the wage determination; and  

iv. with respect to helpers, when such a classification prevails in 

the area in which the work is performed.  

c. If the contractor or subcontractors, as appropriate, the laborers and 

mechanics (if known) to be employed in the additional classification or their 

representatives, and the contracting officer agree on the classification and wage rate 

(including the amount designated for fringe benefits where appropriate), a report of the 
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action taken shall be sent by the contracting officer to the DOL, Administrator of the 

Wage and Hour Division, Employment Standards Administration, Washington, D.C. 

20210. The Wage and Hour Administrator, or an authorized representative, will 

approve, modify, or disapprove every additional classification action within 30 days of 

receipt and so advise the contracting officer or will notify the contracting officer within 

the 30-day period that additional time is necessary.  

d. In the event the contractor or subcontractors, as appropriate, the 

laborers or mechanics to be employed in the additional classification or their 

representatives, and the contracting officer do not agree on the proposed classification 

and wage rate (including the amount designated for fringe benefits, where appropriate), 

the contracting officer shall refer the questions, including the views of all interested 

parties and the recommendation of the contracting officer, to the Wage and Hour 

Administrator for determination. Said Administrator, or an authorized representative, will 

issue a determination within 30 days of receipt and so advise the contracting officer or 

will notify the contracting officer within the 30-day period that additional time is 

necessary  

e. The wage rate (including fringe benefits where appropriate) 

determined pursuant to paragraph 2c or 2d of this Section IV shall be paid to all 

workers performing work in the additional classification from the first day on which work 

is performed in the classification. 

3. Payment of Fringe Benefits 

a. Whenever the minimum wage rate prescribed in the contract for a 

class of laborers or mechanics includes a fringe benefit which is not expressed as an 

hourly rate, the contractor or subcontractors, as appropriate, shall either pay the benefit 

as stated in the wage determination or shall pay another bona fide fringe benefit or an 

hourly case equivalent thereof.  

b. If the contractor or subcontractor, as appropriate, does not make 

payments to a trustee or other third person, he/she may consider as a part of the wages 
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of any laborer or mechanic the amount of any costs reasonably anticipated in providing 

bona fide fringe benefits under a plan or program, provided, that the Secretary of Labor 

has found, upon the written request of the contractor, that the applicable standards of 

the Davis-Bacon Act have been met. The Secretary of Labor may require the contractor 

to set aside in a separate account assets for the meeting of obligations under the plan 

or program. 

4. Apprentices and Trainees (Programs of the U.S. DOL) and Helpers 

a. Apprentices:  

i. Apprentices will be permitted to work at less than the 

predetermined rate for the work they performed when they are employed 

pursuant to and individually registered in a bona fide apprenticeship 

program registered with the DOL, Employment and Training 

Administration, Bureau of Apprenticeship and Training, or with a State 

apprenticeship agency recognized by the Bureau, or if a person is 

employed in his/her first 90 days of probationary employment as an 

apprentice in such an apprenticeship program, who is not individually 

registered in the program, but who has been certified by the Bureau of 

Apprenticeship and Training or a State apprenticeship agency (where 

appropriate) to be eligible for probationary employment as an apprentice.  

ii. The allowable ratio of apprentices to journeyman-level 

employees on the job site in any craft classification shall not be greater 

than the ratio permitted to the contractor as to the entire work force under 

the registered program. Any employee listed on a payroll at an apprentice 

wage rate, who is not registered or otherwise employed as stated above, 

shall be paid not less than the applicable wage rate listed in the wage 

determination for the classification of work actually performed. In addition, 

any apprentice performing work on the job site in excess of the ratio 

permitted under the registered program shall be paid not less than the 

applicable wage rate on the wage determination for the work actually 
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performed. Where a contractor or subcontractor is performing 

construction on a project in a locality other than that in which its program 

is registered, the ratios and wage rates (expressed in percentages of the 

journeyman-level hourly rate) specified in the contractor's or 

subcontractor's registered program shall be observed.  

iii. Every apprentice must be paid at not less than the rate 

specified in the registered program for the apprentice's level of progress, 

expressed as a percentage of the journeyman-level hourly rate specified 

in the applicable wage determination. Apprentices shall be paid fringe 

benefits in accordance with the provisions of the apprenticeship program. 

If the apprenticeship program does not specify fringe benefits, apprentices 

must be paid the full amount of fringe benefits listed on the wage 

determination for the applicable classification. If the Administrator for the 

Wage and Hour Division determines that a different practice prevails for 

the applicable apprentice classification, fringes shall be paid in 

accordance with that determination.  

iv. In the event the Bureau of Apprenticeship and Training, or a 

State apprenticeship agency recognized by the Bureau, withdraws 

approval of an apprenticeship program, the contractor or subcontractor 

will no longer be permitted to utilize apprentices at less than the 

applicable predetermined rate for the comparable work performed by 

regular employees until an acceptable program is approved.  

b. Trainees:  

i. Except as provided in 29 CFR 5.16, trainees will not be 

permitted to work at less than the predetermined rate for the work 

performed unless they are employed pursuant to and individually 

registered in a program which has received prior approval, evidenced by 

formal certification by the DOL, Employment and Training Administration.  
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ii. The ratio of trainees to journeyman-level employees on the 

job site shall not be greater than permitted under the plan approved by the 

Employment and Training Administration. Any employee listed on the 

payroll at a trainee rate who is not registered and participating in a training 

plan approved by the Employment and Training Administration shall be 

paid not less than the applicable wage rate on the wage determination for 

the classification of work actually performed. In addition, any trainee 

performing work on the job site in excess of the ratio permitted under the 

registered program shall be paid not less than the applicable wage rate on 

the wage determination for the work actually performed.  

iii. Every trainee must be paid at not less than the rate specified 

in the approved program for his/her level of progress, expressed as a 

percentage of the journeyman-level hourly rate specified in the applicable 

wage determination. Trainees shall be paid fringe benefits in accordance 

with the provisions of the trainee program. If the trainee program does not 

mention fringe benefits, trainees shall be paid the full amount of fringe 

benefits listed on the wage determination unless the Administrator of the 

Wage and Hour Division determines that there is an apprenticeship 

program associated with the corresponding journeyman-level wage rate 

on the wage determination which provides for less than full fringe benefits 

for apprentices, in which case such trainees shall receive the same fringe 

benefits as apprentices.  

iv. In the event the Employment and Training Administration 

withdraws approval of a training program, the contractor or subcontractor 

will no longer be permitted to utilize trainees at less than the applicable 

predetermined rate for the work performed until an acceptable program is 

approved.  
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c. Helpers 

Helpers will be permitted to work on a project if the helper 

classification is specified and defined on the applicable wage determination or is 

approved pursuant to the conformance procedure set forth in Section IV.2. Any 

worker listed on a payroll at a helper wage rate, who is not a helper under a 

approved definition, shall be paid not less than the applicable wage rate on the 

wage determination for the classification of work actually performed.  

5. Apprentices and Trainees (Programs of the U.S. DOT 

Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation as promoting 
EEO in connection with Federal-aid highway construction programs are not subject to 
the requirements of paragraph 4 of this Section IV. The straight time hourly wage rates 
for apprentices and trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not be greater than 
permitted by the terms of the particular program.  

6. Withholding 

The SHA shall upon its own action or upon written request of an 
authorized representative of the DOL withhold, or cause to be withheld, from the 
contractor or subcontractor under this contract or any other Federal contract with the 
same prime contractor, or any other Federally-assisted contract subject to Davis-Bacon 
prevailing wage requirements which is held by the same prime contractor, as much of 
the accrued payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages required by the contract. In the 
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part of the wages required by 
the contract, the SHA contracting officer may, after written notice to the contractor, take 
such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased.  
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7. Overtime Requirements 

No contractor or subcontractor contracting for any part of the contract 
work which may require or involve the employment of laborers, mechanics, watchmen, 
or guards (including apprentices, trainees, and helpers described in paragraphs 4 and 5 
above) shall require or permit any laborer, mechanic, watchman, or guard in any 
workweek in which he/she is employed on such work, to work in excess of 40 hours in 
such workweek unless such laborer, mechanic, watchman, or guard receives 
compensation at a rate not less than one-and-one-half times his/her basic rate of pay 
for all hours worked in excess of 40 hours in such workweek.  

8. Violation 

Liability for Unpaid Wages; Liquidated Damages: In the event of any 
violation of the clause set forth in paragraph 7 above, the contractor and any 
subcontractor responsible thereof shall be liable to the affected employee for his/her 
unpaid wages. In addition, such contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the District of Columbia or a 
territory, to such District or to such territory) for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer, mechanic, 
watchman, or guard employed in violation of the clause set forth in paragraph 7, in the 
sum of $10 for each calendar day on which such employee was required or permitted to 
work in excess of the standard work week of 40 hours without payment of the overtime 
wages required by the clause set forth in paragraph 7.  

9. Withholding for Unpaid Wages and Liquidated Damages 

The SHA shall upon its own action or upon written request of any 
authorized representative of the DOL withhold, or cause to be withheld, from any 
monies payable on account of work performed by the contractor or subcontractor under 
any such contract or any other Federal contract with the same prime contractor, or any 
other Federally-assisted contract subject to the Contract Work Hours and Safety 
Standards Act, which is held by the same prime contractor, such sums as may be 
determined to be necessary to satisfy any liabilities of such contractor or subcontractor 
for unpaid wages and liquidated damages as provided in the clause set forth in 
paragraph 8 above.  



 

North Carolina Turnpike Authority Exhibit 2 to Request for Proposals 
Mid-Currituck Bridge Project Appendix G Addendum 1 
(359796v1 18. 

V. STATEMENTS AND PAYROLLS  

(Applicable to all Federal-aid construction contracts exceeding $2,000 and to 

all related subcontracts, except for projects located on roadways classified as local 

roads or rural collectors, which are exempt.)  

1. Compliance with Copeland Regulations (29 CFR 3) 

The contractor shall comply with the Copeland Regulations of the 
Secretary of Labor which are herein incorporated by reference.  

2. Payrolls and Payroll Records 

a. Payrolls and basic records relating thereto shall be maintained by 

the contractor and each subcontractor during the course of the work and preserved for 

a period of 3 years from the date of completion of the contract for all laborers, 

mechanics, apprentices, trainees, watchmen, helpers, and guards working at the site of 

the work.  

b. The payroll records shall contain the name, social security number, 

and address of each such employee; his or her correct classification; hourly rates of 

wages paid (including rates of contributions or costs anticipated for bona fide fringe 

benefits or cash equivalent thereof the types described in Section 1(b)(2)(B) of the 

Davis Bacon Act); daily and weekly number of hours worked; deductions made; and 

actual wages paid. In addition, for Appalachian contracts, the payroll records shall 

contain a notation indicating whether the employee does, or does not, normally reside 

in the labor area as defined in Attachment A, paragraph 1. Whenever the Secretary of 

Labor, pursuant to Section IV, paragraph IV3b, has found that the wages of any laborer 

or mechanic include the amount of any costs reasonably anticipated in providing 

benefits under a plan or program described in Section 1(b)(2)(B) of the Davis Bacon 

Act, the contractor and each subcontractor shall maintain records which show that the 

commitment to provide such benefits is enforceable, that the plan or program is 

financially responsible, that the plan or program has been communicated in writing to 

the laborers or mechanics affected, and show the cost anticipated or the actual cost 
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incurred in providing benefits. Developers or subcontractors employing apprentices or 

trainees under approved programs shall maintain written evidence of the registration of 

apprentices and trainees, and ratios and wage rates prescribed in the applicable 

programs.  

c. Each contractor and subcontractor shall furnish, each week in 

which any contract work is performed, to the SHA resident engineer a payroll of wages 

paid each of its employees (including apprentices, trainees, and helpers, described in 

Section IV, paragraphs 4 and 5, and watchmen and guards engaged on work during the 

preceding weekly payroll period). The payroll submitted shall set out accurately and 

completely all of the information required to be maintained under paragraph 2b of this 

Section V. This information may be submitted in any form desired. Optional Form 

WH-47 is available for this purpose and may be purchased from the Superintendent of 

Documents (Federal stock number 029-005-0014-1), U.S. Government Printing Office, 

Washington, D.C. 20402. The prime contractor is responsible for the submission of 

copies of payrolls by all subcontractors.  

d. Each payroll submitted shall be accompanied by a "Statement of 

Compliance," signed by the contractor or subcontractor or his/her agent who pays or 

supervises the payment of the persons employed under the contract and shall certify 

the following:  

i. that the payroll for the payroll period contains the information 

required to be maintained under paragraph 2b of this Section V and that 

such information is correct and complete;  

ii. that such laborer or mechanic (including each helper, 

apprentice, and trainee) employed on the contract during the payroll 

period has been paid the full weekly wages earned, without rebate, either 

directly or indirectly, and that no deductions have been made either 

directly or indirectly from the full wages earned, other than permissible 

deductions as set forth in the Regulations, 29 CFR 3;  



 

North Carolina Turnpike Authority Exhibit 2 to Request for Proposals 
Mid-Currituck Bridge Project Appendix G Addendum 1 
(359796v1 20. 

iii. that each laborer or mechanic has been paid not less that 

the applicable wage rate and fringe benefits or cash equivalent for the 

classification of worked performed, as specified in the applicable wage 

determination incorporated into the contract.  

e. The weekly submission of a properly executed certification set forth 

on the reverse side of Optional Form WH-347 shall satisfy the requirement for 

submission of the "Statement of Compliance" required by paragraph 2d of this 

Section V.  

f. The falsification of any of the above certifications may subject the 

contractor to civil or criminal prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.  

g. The contractor or subcontractor shall make the records required 

under paragraph 2b of this Section V available for inspection, copying, or transcription 

by authorized representatives of the SHA, the FHWA, or the DOL, and shall permit 

such representatives to interview employees during working hours on the job. If the 

contractor or subcontractor fails to submit the required records or to make them 

available, the SHA, the FHWA, the DOL, or all may, after written notice to the 

contractor, sponsor, applicant, or owner, take such actions as may be necessary to 

cause the suspension of any further payment, advance, or guarantee of funds. 

Furthermore, failure to submit the required records upon request or to make such 

records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR  

1. On all Federal-aid contracts on the National Highway System, except 

those which provide solely for the installation of protective devices at railroad grade 

crossings, those which are constructed on a force account or direct labor basis, 

highway beautification contracts, and contracts for which the total final construction cost 

for roadway and bridge is less than $1,000,000 (23 CFR 635) the contractor shall:  

a. Become familiar with the list of specific materials and supplies 

contained in Form FHWA-47, "Statement of Materials and Labor Used by Developer of 
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Highway Construction Involving Federal Funds," prior to the commencement of work 

under this contract.  

b. Maintain a record of the total cost of all materials and supplies 

purchased for and incorporated in the work, and also of the quantities of those specific 

materials and supplies listed on Form FHWA-47, and in the units shown on Form 

FHWA-47.  

c. Furnish, upon the completion of the contract, to the SHA resident 

engineer on Form FHWA-47 together with the data required in paragraph 1b relative to 

materials and supplies, a final labor summary of all contract work indicating the total 

hours worked and the total amount earned. 

2. At the prime contractor's option, either a single report covering all contract 

work or separate reports for the contractor and for each subcontract shall be submitted.  

VII. SUBLETTING OR ASSIGNING THE CONTRACT  

1. The contractor shall perform with its own organization contract work 

amounting to not less than 30 percent (or a greater percentage if specified elsewhere in 

the contract) of the total original contract price, excluding any specialty items 

designated by the State. Specialty items may be performed by subcontract and the 

amount of any such specialty items performed may be deducted from the total original 

contract price before computing the amount of work required to be performed by the 

contractor's own organization (23 CFR 635). 

a. "Its own organization" shall be construed to include only workers 

employed and paid directly by the prime contractor and equipment owned or rented by 

the prime contractor, with or without operators. Such term does not include employees 

or equipment of a subcontractor, assignee, or agent of the prime contractor. 

b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not ordinarily available in 
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the type of contracting organizations qualified and expected to bid on the contract as a 

whole and in general are to be limited to minor components of the overall contract. 

2. The contract amount upon which the requirements set forth in 

paragraph 1 of Section VII is computed includes the cost of material and manufactured 

products which are to be purchased or produced by the contractor under the contract 

provisions. 

3. The contractor shall furnish (a) a competent superintendent or supervisor 

who is employed by the firm, has full authority to direct performance of the work in 

accordance with the contract requirements, and is in charge of all construction 

operations (regardless of who performs the work) and (b) such other of its own 

organizational resources (supervision, management, and engineering services) as the 

SHA contracting officer determines is necessary to assure the performance of the 

contract. 

4. No portion of the contract shall be sublet, assigned or otherwise disposed 

of except with the written consent of the SHA contracting officer, or authorized 

representative, and such consent when given shall not be construed to relieve the 

contractor of any responsibility for the fulfillment of the contract. Written consent will be 

given only after the SHA has assured that each subcontract is evidenced in writing and 

that it contains all pertinent provisions and requirements of the prime contract. 

VIII. SAFETY: ACCIDENT PREVENTION  

1. In the performance of this contract the contractor shall comply with all 

applicable Federal, State, and local laws governing safety, health, and sanitation (23 

CFR 635). The contractor shall provide all safeguards, safety devices and protective 

equipment and take any other needed actions as it determines, or as the SHA 

contracting officer may determine, to be reasonably necessary to protect the life and 

health of employees on the job and the safety of the public and to protect property in 

connection with the performance of the work covered by the contract.  
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2. It is a condition of this contract, and shall be made a condition of each 

subcontract, which the contractor enters into pursuant to this contract, that the 

contractor and any subcontractor shall not permit any employee, in performance of the 

contract, to work in surroundings or under conditions which are unsanitary, hazardous 

or dangerous to his/her health or safety, as determined under construction safety and 

health standards (29 CFR 1926) promulgated by the Secretary of Labor, in accordance 

with Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 

333).  

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 

Secretary of Labor or authorized representative thereof, shall have right of entry to any 

site of contract performance to inspect or investigate the matter of compliance with the 

construction safety and health standards and to carry out the duties of the Secretary 

under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 

333).  

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS  

In order to assure high quality and durable construction in conformity with 

approved plans and specifications and a high degree of reliability on statements and 

representations made by engineers, contractors, suppliers, and workers on Federal-aid 

highway projects, it is essential that all persons concerned with the project perform their 

functions as carefully, thoroughly, and honestly as possible. Willful falsification, 

distortion, or misrepresentation with respect to any facts related to the project is a 

violation of Federal law. To prevent any misunderstanding regarding the seriousness of 

these and similar acts, the following notice shall be posted on each Federal-aid highway 

project (23 CFR 635) in one or more places where it is readily available to all persons 

concerned with the project:  
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NOTICE TO ALL PERSONNEL ENGAGED ON 
FEDERAL-AID HIGHWAY PROJECTS 

18 U.S.C. 1020 reads as follows:  

• "Whoever, being an officer, agent, or employee of the United States, or of 
any State or Territory, or whoever, whether a person, association, firm, or 
corporation, knowingly makes any false statement, false representation, 
or false report as to the character, quality, quantity, or cost of the material 
used or to be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the submission of 
plans, maps, specifications, contracts, or costs of construction on any 
highway or related project submitted for approval to the Secretary of 
Transportation; or  

• Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or  

• Whoever knowingly makes any false statement or false representation as 
to material fact in any statement, certificate, or report submitted pursuant 
to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 
Stat. 355), as amended and supplemented;  

• Shall be fined not more than $10,000 or imprisoned not more than 5 years 
or both.” 

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION 

CONTROL ACT  

(Applicable to all Federal-aid construction contracts and to all related 

subcontracts of $100,000 or more.)  
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By submission of this bid or the execution of this contract, or subcontract, as 

appropriate, the bidder, Federal-aid construction contractor, or subcontractor, as 

appropriate, will be deemed to have stipulated as follows:  

1. That any facility that is or will be utilized in the performance of this 

contract, unless such contract is exempt under the Clean Air Act, as amended (42 

U.S.C. 1857 et seq., as amended by Pub.L. 91-604), and under the Federal Water 

Pollution Control Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L. 92-

500), Executive Order 11738, and regulations in implementation thereof (40 CFR 15) is 

not listed, on the date of contract award, on the U.S. Environmental Protection Agency 

(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.  

2. That the firm agrees to comply and remain in compliance with all the 

requirements of Section 114 of the Clean Air Act and Section 308 of the Federal Water 

Pollution Control Act and all regulations and guidelines listed thereunder.  

3. That the firm shall promptly notify the SHA of the receipt of any 

communication from the Director, Office of Federal Activities, EPA, indicating that a 

facility that is or will be utilized for the contract is under consideration to be listed on the 

EPA List of Violating Facilities.  

4. That the firm agrees to include or cause to be included the requirements 

of paragraphs 1 through 4 of this Section X in every nonexempt subcontract, and 

further agrees to take such action as the government may direct as a means of 

enforcing such requirements. 

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY 

AND VOLUNTARY EXCLUSION 

1. Instructions for Certification - Primary Covered Transactions 

(Applicable to all Federal-aid contracts - 49 CFR 29)  

a. By signing and submitting this proposal, the prospective primary 

participant is providing the certification set out below.  
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b. The inability of a person to provide the certification set out below 

will not necessarily result in denial of participation in this covered transaction. The 

prospective participant shall submit an explanation of why it cannot provide the 

certification set out below. The certification or explanation will be considered in 

connection with the department or agency's determination whether to enter into this 

transaction. However, failure of the prospective primary participant to furnish a 

certification or an explanation shall disqualify such a person from participation in this 

transaction.  

c. The certification in this clause is a material representation of fact 

upon which reliance was placed when the department or agency determined to enter 

into this transaction. If it is later determined that the prospective primary participant 

knowingly rendered an erroneous certification, in addition to other remedies available to 

the Federal Government, the department or agency may terminate this transaction for 

cause of default.  

d. The prospective primary participant shall provide immediate written 

notice to the department or agency to whom this proposal is submitted if any time the 

prospective primary participant learns that its certification was erroneous when 

submitted or has become erroneous by reason of changed circumstances.  

e. The terms "covered transaction," "debarred," "suspended," 

"ineligible," "lower tier covered transaction," "participant," "person," "primary covered 

transaction," "principal," "proposal," and "voluntarily excluded," as used in this clause, 

have the meanings set out in the Definitions and Coverage sections of rules 

implementing Executive Order 12549. You may contact the department or agency to 

which this proposal is submitted for assistance in obtaining a copy of those regulations.  

f. The prospective primary participant agrees by submitting this 

proposal that, should the proposed covered transaction be entered into, it shall not 

knowingly enter into any lower tier covered transaction with a person who is debarred, 

suspended, declared ineligible, or voluntarily excluded from participation in this covered 
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transaction, unless authorized by the department or agency entering into this 

transaction.  

g. The prospective primary participant further agrees by submitting 

this proposal that it will include the clause titled "Certification Regarding Debarment, 

Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," 

provided by the department or agency entering into this covered transaction, without 

modification, in all lower tier covered transactions and in all solicitations for lower tier 

covered transactions.  

h. A participant in a covered transaction may rely upon a certification 

of a prospective participant in a lower tier covered transaction that is not debarred, 

suspended, ineligible, or voluntarily excluded from the covered transaction, unless it 

knows that the certification is erroneous. A participant may decide the method and 

frequency by which it determines the eligibility of its principals. Each participant may, 

but is not required to, check the nonprocurement portion of the "Lists of Parties 

Excluded From Federal Procurement or Nonprocurement Programs" (Nonprocurement 

List) which is compiled by the General Services Administration.  

i. Nothing contained in the foregoing shall be construed to require 

establishment of a system of records in order to render in good faith the certification 

required by this clause. The knowledge and information of participant is not required to 

exceed that which is normally possessed by a prudent person in the ordinary course of 

business dealings.  

j. Except for transactions authorized under paragraph f of these 

instructions, if a participant in a covered transaction knowingly enters into a lower tier 

covered transaction with a person who is suspended, debarred, ineligible, or voluntarily 

excluded from participation in this transaction, in addition to other remedies available to 

the Federal Government, the department or agency may terminate this transaction for 

cause or default. 
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* * * * *  

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--
Primary Covered Transactions 

1. The prospective primary participant certifies to the best of its knowledge 

and belief, that it and its principals:  

a. Are not presently debarred, suspended, proposed for debarment, 

declared ineligible, or voluntarily excluded from covered transactions by any Federal 

department or agency;  

b. Have not within a 3-year period preceding this proposal been 

convicted of or had a civil judgment rendered against them for commission of fraud or a 

criminal offense in connection with obtaining, attempting to obtain, or performing a 

public (Federal, State or local) transaction or contract under a public transaction; 

violation of Federal or State antitrust statutes or commission of embezzlement, theft, 

forgery, bribery, falsification or destruction of records, making false statements, or 

receiving stolen property;  

c. Are not presently indicted for or otherwise criminally or civilly 

charged by a governmental entity (Federal, State or local) with commission of any of 

the offenses enumerated in paragraph 1b of this certification; and  

d. Have not within a 3-year period preceding this application/proposal 

had one or more public transactions (Federal, State or local) terminated for cause or 

default. 

2. Where the prospective primary participant is unable to certify to any of the 

statements in this certification, such prospective participant shall attach an explanation 

to this proposal.  
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* * * * *  

3. Instructions for Certification - Lower Tier Covered Transactions 

(Applicable to all subcontracts, purchase orders and other lower tier 
transactions of $25,000 or more - 49 CFR 29)  

a. By signing and submitting this proposal, the prospective lower tier 

is providing the certification set out below.  

b. The certification in this clause is a material representation of fact 

upon which reliance was placed when this transaction was entered into. If it is later 

determined that the prospective lower tier participant knowingly rendered an erroneous 

certification, in addition to other remedies available to the Federal Government, the 

department, or agency with which this transaction originated may pursue available 

remedies, including suspension and/or debarment.  

c. The prospective lower tier participant shall provide immediate 

written notice to the person to which this proposal is submitted if at any time the 

prospective lower tier participant learns that its certification was erroneous by reason of 

changed circumstances.  

d. The terms "covered transaction," "debarred," "suspended," 

"ineligible," "primary covered transaction," "participant," "person," "principal," "proposal," 

and "voluntarily excluded," as used in this clause, have the meanings set out in the 

Definitions and Coverage sections of rules implementing Executive Order 12549. You 

may contact the person to which this proposal is submitted for assistance in obtaining a 

copy of those regulations.  

e. The prospective lower tier participant agrees by submitting this 

proposal that, should the proposed covered transaction be entered into, it shall not 

knowingly enter into any lower tier covered transaction with a person who is debarred, 

suspended, declared ineligible, or voluntarily excluded from participation in this covered 
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transaction, unless authorized by the department or agency with which this transaction 

originated.  

f. The prospective lower tier participant further agrees by submitting 

this proposal that it will include this clause titled "Certification Regarding Debarment, 

Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," 

without modification, in all lower tier covered transactions and in all solicitations for 

lower tier covered transactions.  

g. A participant in a covered transaction may rely upon a certification 

of a prospective participant in a lower tier covered transaction that is not debarred, 

suspended, ineligible, or voluntarily excluded from the covered transaction, unless it 

knows that the certification is erroneous. A participant may decide the method and 

frequency by which it determines the eligibility of its principals. Each participant may, 

but is not required to, check the Nonprocurement List.  

h. Nothing contained in the foregoing shall be construed to require 

establishment of a system of records in order to render in good faith the certification 

required by this clause. The knowledge and information of participant is not required to 

exceed that which is normally possessed by a prudent person in the ordinary course of 

business dealings.  

i. Except for transactions authorized under paragraph e of these 

instructions, if a participant in a covered transaction knowingly enters into a lower tier 

covered transaction with a person who is suspended, debarred, ineligible, or voluntarily 

excluded from participation in this transaction, in addition to other remedies available to 

the Federal Government, the department or agency with which this transaction 

originated may pursue available remedies, including suspension and/or debarment.  

* * * * *  

Certification Regarding Debarment, Suspension Ineligibility and Voluntary 
Exclusion--Lower Tier Covered Transactions:  
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1. The prospective lower tier participant certifies, by submission of this 

proposal, that neither it nor its principals is presently debarred, suspended, proposed 

for debarment, declared ineligible, or voluntarily excluded from participation in this 

transaction by any Federal department or agency.  

2. Where the prospective lower tier participant is unable to certify to any of 

the statements in this certification, such prospective participant shall attach an 

explanation to this proposal.  

* * * * * 

XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING  

(Applicable to all Federal-aid construction contracts and to all related 
subcontracts which exceed $100,000 - 49 CFR 20)  

1. The prospective participant certifies, by signing and submitting this bid or 

proposal, to the best of his or her knowledge and belief, that:  

a. No Federal appropriated funds have been paid or will be paid, by or 

on behalf of the undersigned, to any person for influencing or attempting to influence an 

officer or employee of any Federal agency, a Member of Congress, an officer or 

employee of Congress, or an employee of a Member of Congress in connection with 

the awarding of any Federal contract, the making of any Federal grant, the making of 

any Federal loan, the entering into of any cooperative agreement, and the extension, 

continuation, renewal, amendment, or modification of any Federal contract, grant, loan, 

or cooperative agreement.  

b. If any funds other than Federal appropriated funds have been paid 

or will be paid to any person for influencing or attempting to influence an officer or 

employee of any Federal agency, a Member of Congress, an officer or employee of 

Congress, or an employee of a Member of Congress in connection with this Federal 

contract, grant, loan, or cooperative agreement, the undersigned shall complete and 
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submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with 

its instructions.  

2. This certification is a material representation of fact upon which reliance 

was placed when this transaction was made or entered into. Submission of this 

certification is a prerequisite for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required certification shall be subject to a 

civil penalty of not less than $10,000 and not more than $100,000 for each such failure.  

3. The prospective participant also agrees by submitting his or her bid or 

proposal that he or she shall require that the language of this certification be included in 

all lower tier subcontracts, which exceed $100,000 and that all such recipients shall 

certify and disclose accordingly. 
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EXHIBIT 3 TO APPENDIX G [CONFORM TO NCTA REQUIREMENTS] 

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
FEDERAL AID PROJECT 

ON SITE WORK FORCE 
AFFIRMATIVE ACTION REQUIREMENTS FOR WOMEN AND MINORITIES 

SPECIAL PROVISIONS 

These provisions shall be included in, and shall be a part of, all solicitations for bids on 

all Federal and federally assisted construction contracts or subcontracts of $10,000.00 

or more. 

As used in these provisions, "Engineer" means the State Highway Engineer of the State 

of North Carolina acting either directly or through his authorized representatives. 

Section 140 of Title 23, United States Code, EQUAL EMPLOYMENT OPPORTUNITY, 

as in effect on May 1, 1982, is incorporated by this reference and made a part of these 

specifications. 

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 

EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246). 

1. The Bidder's attention is called to the "Equal Opportunity Clause" and the 

"Standard Federal Equal Employment Opportunity Construction Contract 

Specifications" set forth herein. 

2. The goals and timetables for minority and female participation, expressed in 

percentage terms for the Contractor's aggregate work force in each trade on all 

construction work in the covered area, are as follows: 
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COVERED AREA 

Goals for Women Apply Statewide 

GOALS AND TIMETABLES 

 

Timetable Goals 

(Percent) 

  

The Contractor's compliance with the Executive Order and the "Standard Federal Equal 

Employment Opportunity Construction Contract Specifications" shall be based on its 

implementation of the Equal Opportunity Clause, specific affirmative action obligations 

required by the specifications set forth and its efforts to meet the goals. The hours of 

minority and female employment and training must be substantially uniform throughout 

the length of the contract, and in each trade, and the Contractor shall make a good faith 

effort to employ minorities and women evenly on each of its projects. The transfer of 

minority or female employees or trainees from Contractor to Contractor or from project 

to project for the sole purpose of meeting the Contractor's goals shall be a violation of 

the contract, the Executive Order and the regulations. Compliance with the goals will be 

measured against the total work hours performed. 

3. The Contractor shall provide written notification to the Director within 10 working 

days of award of any construction subcontract in excess of $10,000.00 at any tier for 

construction work under the contract resulting from this solicitation. The notification 

shall list the name, address and telephone number of the subcontractor; employer 

identification number; estimated dollar amount of the subcontract; estimated starting 

and completion dates of the subcontract; and the geographical area in which the 

subcontract is to be performed. 
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4.  As used in this Notice, and in the contract resulting from this solicitation, the 

"covered area" is the State of North Carolina and the county or counties listed in the 

special provisions. 

EQUAL OPPORTUNITY CLAUSE 

The equal opportunity clause (II Equal Opportunity Form PR 1273) is required to be 

included in, and is part of, all nonexempt Federal and federally assisted construction 

contracts and subcontracts in excess of $10,000.00. 

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION 

CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) 

1. As used in these specifications: 

a. "Covered area" means the geographical area, described in the solicitation 

from which this contract resulted; 

b. "Director" means Director, Office of Federal Contract Compliance 

Programs, United States Department of Labor, or any person to whom the Director 

delegates authority; 

c. "Employer identification number" means the Federal Social Security 

number used on the Employer's Quarterly Federal Tax Return, U.S. Treasury 

Department Form 941. 

d. "Minority" includes: 

i. Black (all persons having origins in any of the Black African racial 

groups not of Hispanic origin); 

ii. Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or 

South American or other Spanish Culture or origin, regardless of race); 
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iii. Asian American and Pacific Islander (all persons having origins in 

any of the original peoples of the Far East, Southeast Asia, the Indian Subcontinent, or 

the Pacific Islands); and 

iv. American Indian or Alaskan Native (all persons having origins in 

any of the original peoples of North America and maintaining identifiable tribal 

affiliations through membership and participation or community identification). 

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a 

portion of the work involving any construction trade, it shall physically include in each 

subcontract in excess of $10,000.00 the provisions of these specifications and the 

Notice which contains the applicable goals for minority and female participation and 

which is set forth in the solicitation from which this contract resulted. 

3. The Contractor shall implement the specific affirmative action standards provided 

in paragraphs 6a through 6p of these specifications. The goals set forth in the 

solicitation from which this contract resulted are expressed as percentages of the total 

hours of employment and training of minorities and female utilization the Contractor 

should reasonably be able to achieve in each construction trade in which it has 

employees in the covered area. Covered construction contractors performing 

construction work in geographical areas where they do not have a Federal or federally 

assisted construction contract shall apply the minority and female goals established for 

the geographical area where the work is performed. The Contractor is expected to 

make substantially uniform progress toward its goals in each craft during the period 

specified. 

4. Neither the provisions of any collective bargaining agreement nor the failure by a 

union with whom the Contractor has a collective bargaining agreement to refer either 

minorities or women shall excuse the Contractor's obligations under these 

specifications, Executive Order 11246, or the regulations promulgated pursuant thereto. 

5. In order for the non-working training hours of apprentices and trainees to be 

counted in meeting the goals, such apprentices and trainees must be employed by the 
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Contractor during the training period, and the Contractor must have made a 

commitment to employ the apprentices and trainees at the completion of their training, 

subject to the availability of employment opportunities. Trainees must be trained 

pursuant to training programs approved by the U.S. Department of Labor. 

6. The Contractor shall take specific affirmative actions to ensure equal 

employment opportunity. The evaluation of the Contractor's compliance with these 

specifications shall be based upon its effort to achieve maximum results from its 

actions. The Contractor shall document these efforts fully, and shall implement 

affirmative action steps at least as extensive as the following: 

a. Ensure and maintain a working environment free of harassment, 

intimidation, and coercion at all sites, and in all facilities at which the Contractor's 

employees are assigned to work. The Contractor, where possible, will assign two or 

more women to each construction project. The Contractor shall specifically ensure that 

all foremen, superintendents, and other on site supervisory personnel are aware of and 

carry out the Contractor's obligation to maintain such a working environment, with 

specific attention to minorities and female individuals working at such sites or in such 

facilities. 

b. Establish and maintain a current list of minority and female recruitment 

sources, provide written notification to minority and female recruitment sources and to 

community organizations when the Contractor or its unions have employment 

opportunities available, and maintain a record of the organizations' responses. 

c. Maintain a current file of the names, addresses and telephone numbers of 

each minority and female off the street applicant and minority or female referral from a 

union, a recruitment source, or a community organization and of what action was taken 

with respect to each such individual. If such individual was sent to the union hiring hall 

for referral and was not referred back to the Contractor by the union or, if referred, not 

employed by the Contractor, this shall be documented in the file with the reason 

therefor, along with whatever additional actions the Contractor may have taken. 
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d. Provide immediate written notification to the Director when the union or 

unions with which the Contractor has a collective bargaining agreement has not referred 

to the Contractor a minority person or woman sent by the Contractor, or when the 

Contractor has other information that the union referral process has impeded the 

Contractor's efforts to meet its obligations. 

e. Develop on the job training opportunities and/or participate in training 

programs for the area which expressly include minorities and women, including 

upgrading programs and apprenticeship and trainee programs relevant to the 

Contractor's employment needs, especially those programs funded or approved by the 

Department of Labor. The Contractor shall provide notice of these programs to the 

sources compiled under 6b above. 

f. Disseminate the Contractor's EEO policy by providing notice of the policy 

to unions and training programs and requesting their cooperation in assisting the 

Contractor in meeting its EEO obligations; by including it in any policy manual and 

collective bargaining agreement; by publicizing it in the company newspaper, annual 

report, etc.; by specific review of the policy with all management personnel and with all 

minority and female employees at least once a year; and by posting the company EEO 

policy on bulletin boards accessible to all employees at each location where construction 

work is performed. 

g. Review, at least annually, the company's EEO policy and affirmative 

action obligations under these specifications with all employees having any responsibility 

for hiring, assignment, layoff, termination or other employment decisions including 

specific review of these items with on site supervisory personnel such as 

Superintendents, General Foremen, etc., prior to the initiation of construction work at 

any job site. A written record shall be made and maintained identifying the time and 

place of these meetings, persons attending, subject matter discussed, and disposition of 

the subject manner. 

h. Disseminate the Contractor's EEO policy externally by including it in any 

advertising in the news media, specifically including minority and female news media, 
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and providing written notification to and discussing the Contractor's EEO policy with 

other Contractors and Subcontractors with whom the Contractor does or anticipates 

doing business. 

i. Direct its recruitment efforts, both oral and written, to minority, female and 

community organizations, to schools with minority and female students and to minority 

and female recruitment and training organizations serving the Contractor's recruitment 

area and employment needs. Not later than one month prior to the date for the 

acceptance of applications for apprenticeship or other training by any recruitment 

source, the Contractor shall send written notification to organizations such as the above, 

describing the openings, screening procedures, and tests to be used in the selection 

process. 

j. Encourage present minority and female employees to recruit other 

minority persons and women and, where reasonable, provide after school, summer and 

vacation employment to minority and female youth both on the site and in other areas of 

a Contractor's work force. 

k. Validate all tests and other selection requirements where there is an 

obligation to do so under 41 CFR Part 60 3. 

l. Conduct, at least annually, an inventory and evaluation at least of all 

minority and female employees for promotional opportunities and encourage these 

employees to seek or to prepare for, through appropriate training, etc., such 

opportunities. 

m. Ensure that seniority practices, job classifications, work assignments and 

other personnel practices, do not have a discriminatory effect by continually monitoring 

all personnel and employment related activities to ensure that the EEO policy and the 

Contractor's obligations are being carried out. 

n. Ensure that all facilities and company activities are non-segregated except 

that separate or single user toilet and necessary changing facilities shall be provided to 

assure privacy between the sexes. 
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o. Document and maintain a record of all solicitations of offers for 

subcontracts from minority and female construction contractors and suppliers, including 

circulation of solicitations to minority and female contractor associations and other 

business associations. 

p. Conduct a review, at least annually, of all supervisors' adherence to and 

performance under the Contractor's EEO policies and affirmative action obligations. 

7. Contractors are encouraged to participate in voluntary associations which assist 

in fulfilling one or more of their affirmative action obligations (6a through 6p). The efforts 

of a contractor association, joint contractor union, contractor community; or other similar 

group of which the Contractor is a member and participant, may be asserted as fulfilling 

any one or more of its obligations under 6a through 6p of these Specifications provided 

that the Contractor actively participates in the group, makes every effort to assure that 

the group has a positive impact on the employment of minorities and women in the 

industry, ensures that the concrete benefits of the program are reflected in the 

Contractor's minority and female work force participation, makes a good faith effort to 

meet its individual goals and timetables, and can provide access to documentation 

which demonstrates the effectiveness of actions taken on behalf of the Contractor. The 

obligation to comply, however, is the Contractor's and failure of such a group to fulfill an 

obligation shall not be a defense for the Contractor's noncompliance. 

8. A single goal for minorities and a separate single goal for women have been 

established. The Contractor, however, is required to provide equal employment 

opportunity and to take affirmative action for all minority groups, both male and female, 

and all women, both minority and non minority. Consequently, the Contractor may be in 

violation of the Executive Order if a particular group is employed in a substantially 

disparate manner (for example, even though the Contractor has achieved its goals for 

women generally, the Contractor may be in violation of the Executive Order if a specific 

minority group of women is underutilized). 
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9. The Contractor shall not use the goals and timetables or affirmative action 

standards to discriminate against any person because of race, color, religion, sex or 

national origin. 

10. The Contractor shall not enter into any subcontract with any person or firm 

debarred from Government contracts pursuant to Executive Order 11246. 

11. The Contractor shall carry out such sanctions and penalties for violation of these 

specifications and of the Equal Opportunity Clause, including suspension, termination 

and cancellation of existing subcontracts as may be imposed or ordered pursuant to 

Executive Order 11246, as amended, and its implementing regulations, by the Office of 

Federal Contract Compliance Programs. Any Contractor who fails to carry out such 

sanctions and penalties shall be in violation of these specifications and Executive Order 

11246, as amended. 

12. The Contractor, in fulfilling its obligations under these specifications, shall 

implement specific affirmative action steps, at least as extensive as those standards 

prescribed in paragraph 6 of these specifications, so as to achieve maximum results 

from its efforts to ensure equal employment opportunity. If the Contractor fails to comply 

with the requirements of the Executive Order, the implementing regulations, or these 

specifications, the Director shall proceed in accordance with 41 CFR 60 4.8. 

13. The Contractor shall designate a responsible official to monitor all employment 

related activity to ensure that the company EEO policy is being carried out, to submit 

reports relating to the provisions hereof as may be required by the Government and to 

keep records. Records shall at least include for each employee the name, address, 

telephone numbers, construction trade, union affiliation if any, employee identification 

number when assigned. social security number, race, sex, status (e.g., mechanic, 

apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per 

week in the indicated trade, rate of pay, and locations at which the work was performed. 

Records shall be maintained in an easily understandable and retrievable form; however, 

to the degree that existing records satisfy this requirement, Contractors shall not be 

required to maintain separate records. 
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14. Nothing herein provided shall be construed as a limitation upon the application of 

other laws which establish different standards of compliance or upon the application of 

requirements for the hiring of local or other area residents (e.g., those under the Public 

Works Employment Act of 1977 and the Community Development Block Grant 

Program). 

ADDITIONAL PROVISIONS 

WRITTEN NOTIFICATION 

In addition to the notification required in Item 3 on page a 2, the Contractor shall 

provide written notification to the Engineer within 10 working days of award of any 

construction subcontract in excess of $10,000.00 at any tier for construction work under 

the contract resulting from this solicitation. The notification shall list the name, address 

and telephone number of the subcontractor; employer identification number; estimated 

dollar amount of the subcontract; estimated starting and completion dates of the 

subcontract; and the geographical area in which the subcontract is to be performed. 

In addition to the notification required in Item 6d on page a 4, the Contractor shall 

provide immediate written notification to the Engineer when the union or unions with 

which the Contractor has a collective bargaining agreement has not referred to the 

Contractor minorities or women sent by the Contractor, or when the Contractor has 

other information that the union referral process has impeded the Contractor's efforts to 

meet its obligations. 

REPORTS 

The Contractor and each Subcontractor ($10,000.00 or more) shall submit to the 

Engineer the following reports: 

1. Monthly, an "Employment Utilization Report" (Form 731-0394). 

2. Annually, a "Federal Aid Highway Construction Contractor's EEO Report" 

(Form PR 1391). 
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COMPLIANCE 

If the Contractor meets all the craft goals set forth in the applicable "Covered Area" of 

these Special Provisions, or can demonstrate good faith efforts to meet these goals (as 

specified in paragraphs 6a through 6p on pages a 4 through a 6), the Contractor shall 

be considered to be in compliance with these Special Provisions. 

SHOW CAUSE NOTICE 

If an investigation or review reveals that a construction Contractor or Subcontractor has 

not complied with these Special Provisions, the Engineer shall issue a show cause 

notice to initiate efforts to bring the Contractor or Subcontractor into compliance. This 

written notice shall state the deficiencies found during the review, and shall advise the 

Contractor or Subcontractor to show cause within 30 days why the Engineer shall not 

impose administrative sanctions. Within 30 days the Contractor or Subcontractor must 

show good cause or must provide an acceptable agreement for corrective action 

including, where appropriate, goals and timetables for affected class members. 

If the Contractor or Subcontractor does not provide this information by the end of the 30 

days, the Engineer shall withhold all project progress payments in process as of the 

date the show cause notice was issued and will continue to withhold project progress 

payments until the Contractor or Subcontractor responds in an acceptable manner. If 

the Contractor or Subcontractor fails to meet the conditions of the corrective action 

agreement, no further show cause notice is required; the Engineer shall immediately 

initiate enforcement proceedings. 

If a Contractor's prequalification certification is revoked and/or disqualified because the 

Contractor has been found on at least two occasions to be in breach of the EEO 

provisions of Federal Aid highway construction contracts, the Contractor must be 

determined to be in compliance with contract EEO provisions prior to the Contractor's 

prequalification certificate being reinstated.  
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Information relating to compliance with these Special Provisions may be obtained from 

the Civil Rights Section, North Carolina Department of Transportation, Salem, OR 

97310, telephone: 986-4351. 
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EXHIBIT 4 TO APPENDIX G 

Davis-Bacon Wage Determinations for Highway Construction Contracts 

[TO COME] 
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EXHIBIT 5 TO APPENDIX G 

[PLACEHOLDER – REFERENCE ONLY – WAGE SHEET USED IN TRIANGLE 
PROJECT] 

Required Prevailing Wage Requirement Provisions 

GENERAL DECISION NC20070011 NC11 

Date: February 9, 2007 

General Decision Number NC20070011 

Superseded General Decision No. NC20030011 

State: North Carolina 

Construction Type: HIGHWAY 

COUNTIES: 

Alamance Durham Orange 
Alexander Forsyth Randolph 
Buncombe Franklin Rowan 
Burke Gaston Stokes 
Cabarrus Guilford Union 
Catawba Lincoln Wake 
Cumberland Mecklenburg Yadkin 
Davidson New Hanover  
Davie Onslow  

HIGHWAY CONSTRUCTION PROJECTS (does not include tunnels, building structures 

in rest area projects, railroad construction, and, bascule, suspension and spandrel arch 

bridges, bridges designed for commercial navigation, and bridges involving marine 

construction, and other major bridges). 
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Modification Number Publication Date 
0 02/09/2007 

SUNC1990-014  02/12/1990 

 

 Rates Fringes 
CARPENTER 7.63  
CONCRETE FINISHER 7.52  
ELECTRICIAN 10.26  
IRONWORKERS (reinforcing) 9.76  
   
LABORER   

Common 5.33  
Asphalt Lay Down Man 5.60  
Asphalt Raker 6.14  
Form Setter (road) 8.57  
Mason (brick, block, stone) 7.44  
Pipe Layer 6.23  
Power Tool Operator 8.28  

   
POWER EQUIPMENT OPERATORS   

Asphalt Distributor 6.78  
Asphalt Paver 7.47  
Bulldozer 7.33  
Bulldozer (utility) 6.72  
Concrete Curb Machine 7.09  
Concrete Finishing Machine 7.85  
Concrete Paver 6.90  
Crane, Backhoe, Shovel & Dragline (over 1 yd) 8.16  
Crane, Backhoe, Shovel & Dragline(1 yd and 

under) 
6.95  

Drill Operator 7.34  
Grade Checker 5.45  
Gradeall 8.38  
Greaseman 6.49  
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Loader 7.09  
Mechanic 8.47  
Motor Grader (Fine Grade) 8.04  
Motor Grader(Rough Grade) 7.68  
Oiler 5.88  
Roller (Finisher) 6.70  
Roller (Rough) 5.65  
Scraper 6.63  
Screed Asphalt 7.09  
Stone Spreader 6.02  
Stripping Machine Operator 6.00  
Subgrade Machine 7.13  
Sweeper 5.80  
Tractor (Utility) 5.47  

   
TRUCK DRIVERS   

Trucks – Single Rear Axle 5.42  
Trucks – Multi Rear Axle 6.08  
Trucks – Heavy Duty 9.47  

   
WELDERS – Receive rate prescribed for craft performing operation to which 
welding is incidental. 

Unlisted classifications needed for work not included within the scope of the 

classifications listed may be added after award only as provided in the labor standards 

contract clauses (29 CFR 5.5(a)(1)(ii)). 

In the listing above, the "SU" designation means that rates listed under that identifier do 

not reflect collectively bargained wage and fringe benefit rates.  Other designations 

indicate unions whose rates have been determined to be prevailing. 
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WAGE DETERMINATION APPEALS PROCESS 

1. Has there been an initial decision in the matter?  This can be: 

* an existing published wage determination 

* a survey underlying a wage determination 

* a Wage and Hour Division letter setting forth a position on a wage 

determination matter 

* a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests for summaries of surveys, 

should be with the Wage and Hour Regional Office for the area in which the survey was 

conducted because those Regional Offices have responsibility for the Davis-Bacon 

survey program.  If the response from this initial contact is not satisfactory, then the 

process described in 2.) and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal process described here, initial 

contact should be with the Branch of Construction Wage Determinations.  Write to: 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U. S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

2. If the answer to the question in 1.) is yes, then an interested party (those 

affected by the action) can request review and reconsideration from the Wage and Hour 

Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 
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The request should be accompanied by a full statement of the interested party's 

position and by any information (wage payment data, project description, area practice 

material, etc.) that the requestor considers relevant to the issue. 

3. If the decision of the Administrator is not favorable, an interested party may 

appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). 

Write to: 

Administrative Review Board 
U. S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

4. All decisions by the Administrative Review Board are final. 

END OF GENERAL DECISION 
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EXHIBIT 6 TO APPENDIX G 

Disadvantaged Business Enterprise (DBE) Supplemental Required Contract 
Provisions 

For purposes of this Exhibit 6, all references to “work” mean “Services.” 

01.00 - DBE Policy and Authorities 

(a) DBE Policy, Obligation, and Applicability 

As required by 49 CFR Part 26, NCTA and the Consultant agree to abide by and 

take all necessary and reasonable steps to comply with the policy set out below: 

DBE POLICY. It is the policy of the United States Department of Transportation 

(USDOT) to practice nondiscrimination on the basis of race, color, sex and/or 

national origin in the award and administration of USDOT assisted contracts.  

Consequently, the DBE requirements of 49 CFR 26 apply to each Federal Aid 

Contract. 

DBE OBLIGATION. The North Carolina Department of Transportation (NCTA) 

and Consultant agree to ensure that disadvantaged business enterprises as 

defined in 49 CFR 26 have the opportunity to participate in the performance of 

Federal Aid Contracts and subFederal Aid Contracts financed in whole or in part 

with federal funds provided by Federal Highway Administration (FHWA), Federal 

Transit Administration (FTA) and Federal Aviation Administration (FAA) under 

each Federal Aid Contract.  NCTA and Consultant shall take all necessary and 

reasonable steps in accordance with 49 CFR 26 to ensure that disadvantaged 

business enterprises have the opportunity to compete for and perform contracts.  

Neither NCTA nor Consultant shall discriminate on the basis of race, color, sex 

and/or national origin in the award and performance of Federal-Aid contracts. 

DBE APPLICABILITY.  This applies to all personal services, trade services, and 

public improvement projects financed in whole or in part with federal funds 
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received from Federal Highway Administration (FHWA), Federal Transit 

Administration (FTA) and Federal Aviation Administration (FAA) through the 

North Carolina Department of Transportation.  NCTA and Consultant shall 

conform to all applicable civil rights laws, orders, and regulations.  NCTA and 

Consultant shall not discriminate on the basis of race, age, sex, color, religion, 

national origin, mental or physical disability, political affiliation, or marital status in 

the award and performance of NCTA contracts. 

(b) Authorities 

These Disadvantaged Business Enterprise (DBE) Supplemental Required 

Contract Provisions are authorized by the following laws, rules, regulations and 

guidelines, which, in conjunction with any pertinent policy memoranda or 

procedures issued by the FHWA, all of which are incorporated by reference into 

the provisions, govern NCTA's administration of the DBE Program: 

The US DOT Regulations (49 CFR Part 26) published in the Federal Register, 

effective March 4, 1999, established a requirement that all recipients of U.S. 

DOT funds establish a Disadvantaged Business Enterprise Program.  The 

regulations are applicable both to NCTA’s Federal-aid construction and to its 

non-construction activities.  

The US DOT’s legal authority for its DBE regulations includes Executive Order 

11625 (October 13, 1971), which required that federal executive agencies 

develop comprehensive plans and programs to encourage minority business 

participation.  US DOT requires NCTA to establish a DBE Program as a 

condition for receiving US DOT federal funds. 

Title VI, Civil Rights Act of 1964.  This Act concerns non-discrimination in 

federally assisted programs or activities on the grounds of race, color, sex or 

national origin. 

The Program is also subject to the following laws: Section 30 of the Airport and 

Airway Development Act of 1970 and Section 520 of the Airport and Airway 
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Improvement Act of 1982, as amended by the Airport and Airway Safety 

Capacity Expansion Act of 1987; Section 905 of the Railroad Act of 1978 (45 

USC 903); and Section 19 of the Urban Mass Transportation Act of 1964, as 

amended (Public Law 95-599). 

The Consultant agrees that these Disadvantaged Business Enterprise (DBE) 

Supplemental Required Contract Provisions (including references therein) shall 

be incorporated into all subcontracts (regardless of tier) describing the work to be 

performed by DBEs under each Federal Aid Contract. 

02.00 - Definitions 

Definitions of words and phrases used in connection with the Disadvantaged Business 

Enterprise (DBE) Program are as follows: 

Broker - A business firm that provides a bona fide service, such as professional, 

technical, consultant or managerial services and assistance in the procurement 

of essential personnel, facilities, equipment, materials, or supplies required for 

the performance of the contract. 

Certified Disadvantaged Business Enterprise - A business firm certified by the 

State of North Carolina OMWESB, indicating that it: (a) meets the criteria 

outlined in 49 CFR 26 regarding certification as a DBE; and (b) possesses the 

required resources and expertise to perform designated types of work. 

Commercially Useful Function - Commercially useful function is defined as 

follows: 

49 CFR 26.55(c) defines commercial useful function as: a DBE is considered to 

perform a commercially useful function when it is responsible for execution of a 

distinct element of the work of a contract and carrying out its responsibilities by 

actually performing, managing, and supervising the work involved.  To determine 

whether a DBE is performing a commercially useful function, Consultant shall 
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evaluate the amount of work subcontracted, industry practices, and other 

relevant factors. 

Commodity Codes - Code(s) assigned by the OMWESB to indicate the 

standard type(s) of work the DBE provides. 

Consultant's DBE Liaison Officer - The individual designated by the 

Consultant to assist the Consultant in meeting the Consultant’s responsibility of 

compliance with the legal requirements of the DBE program and with the 

contractual obligations imposed by these supplementary provisions including but 

not limited to assuring that the DBE subcontractors under each Federal Aid 

Contract perform a commercially useful function. 

Consultant/Subcontractor - A licensed business participating in a contract, 

subcontract, or other agreement which NCTA has awarded or to which NCTA 

has consented. 

DBE Directory of Certified Firms - A publication (available through Internet) 

listing all Disadvantaged Business Enterprises which are currently certified by the 

OMWESB.  The Directory is provided to the Consultant for use in identifying 

DBEs whose participation on a contract may be counted toward achievement of 

the assigned DBE participation goal.  www.cbs.state.or.us/omwesb 

DBE Eligibility - A firm is eligible to participate as a Disadvantaged Business if it 

meets the criteria as established by regulation and enforced by the certifying 

agency.  A firm will no longer be able to participate as a DBE on current or future 

contracts when it receives notification of decertification, denial of recertification, 

or notice of graduation by the certifying agency.  

Equipment - All machinery, tools, and apparatus needed to complete the 

contract. 

FAA - Federal Aviation Administration. 
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Federal-Aid Contract - Any contract including consultant agreements or 

modifications of a contract between NCTA and Consultant which is paid for in 

whole or in part with USDOT financial assistance from FHWA, FTA or FAA. 

FHWA - Federal Highway Administration. 

FTA - Federal Transit Administration. 

Goal - An assigned numerical percentage value of the total dollar amount of a 

contract award which must be allocated for DBE participation. 

Good Faith Efforts - Efforts required to obtain and support DBE participation 

that could reasonably be expected to produce and maintain a level of DBE 

participation sufficient to meet the contract goal.  Good faith efforts are required 

before proposal opening, upon contract award, and continue throughout the 

performance of the contract to maximize DBE participation. 

Joint Venture (DBE) - An NCTA certified enterprise consisting of two or more 

businesses formed to jointly carry out a single highway construction project, one 

or more of which is a certified DBE (see Section 8.00 of these Supplemental 

Provisions). 

Managerial Control - Consistent with normal industry practice, managerial 

control shall include scheduling work operations, ordering equipment and 

materials (if materials are part of the contract), preparing and submitting payrolls 

and all other required reports and forms, and hiring and firing employees, 

including supervisory employees. 

Manufacturer - A firm that operates or maintains a factory or establishment that 

produces on the premises the materials or supplies obtained by the Consultant. 

NCTA - North Carolina Turnpike Authority. 
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OMWESB - The Office of Minority, Women and Emerging Small Business, which 

is authorized to certify Disadvantaged Business Enterprises in accordance with 

federal regulations. 

Operational Control - Consistent with normal industry practice, the DBE must 

supervise the daily operations of the work contracted.  There are only two 

acceptable ways for the DBE to supervise the daily operations.  The DBE owner 

may act as superintendent and directly supervise the work or a skilled and 

knowledgeable superintendent employed by and paid wages by the DBE must 

directly supervise the work.  If the latter is used, the DBE owner must be actively 

involved in making the operational and managerial decisions of the firm. 

Regular Dealer - A DBE firm that owns, operates, or maintains a store, 

warehouse, or other establishment in which the materials or supplies required for 

the performance of a contract are bought, kept in stock, and regularly sold to the 

public in the usual course of business.  To be a regular dealer, the DBE firm 

must engage in, as its principal business and in its own name, the purchase and 

sale of the products in question.  A regular dealer in such items as steel, cement, 

gravel, stone, and petroleum products need not keep such products in stock if it 

owns or operates distribution equipment.  Brokers and packagers shall not be 

regarded as regular dealers within the meaning of this definition. 

Subcontract - A subcontracting arrangement is generally considered to exist 

when a person or firm assumes an obligation to perform a part of the contract 

work and the following conditions are present: 

(a) Compensation for performance of work is on a unit price or lump sum 

basis. 

(b) The subcontractor exercises full control and authority over the 

subcontracted work, including the furnishing of labor and equipment and 

choice of work methods, with only general supervision being exercised by 

the prime Consultant. 
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(c) Personnel involved in the operation are under the direct supervision of the 

subcontractor and are included on the subcontractor's payroll. 

(d) NCTA has provided written consent to the subcontract arrangement, 

regardless of tier. 

All conditions involved should be considered and no one condition alone will 

normally determine whether a subcontract actually exists. 

Type of Work - Specific descriptions of work which the DBE is certified in the 

DBE Directory as having the expertise and resources necessary to perform. 

USDOT - United States Department of Transportation 

03.00 - Assigned DBE Participation Goal 

In order to increase DBE participation on NCTA contracts, the project is assigned a 

DBE participation goal.  The Consultant is required to select a portion of work available 

on the project for DBE participation. The Consultant may use DBE subcontractors, 

suppliers, manufacturers or professional service providers to fulfill the goal.  The goal 

on the project remains in effect throughout the life of the contract.  Should a DBE 

subcontractor lose its certification, the Consultant may be required to substitute with 

another certified DBE. Dollar values of participation shall be credited toward meeting 

the goal based on DBE gross earnings.  

In determining whether a DBE prime Consultant has met a contract goal, only the work 

the DBE has committed with its own forces as well as the work that it has committed to 

be performed by DBE subcontractors or suppliers will be counted. 

04.00 - Subcontracting Limitations 

(a) All DBE subcontractors committed to perform a function or service as a condition 

of contract award, or for replacing the performance of a committed DBE, must perform 

a commercially useful function as defined in Section 08.00.  If it is determined by NCTA 

that the DBE subcontractor will not be able to perform a commercially useful function 
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(CUF), NCTA will notify the Consultant prior to subcontract approval.  The Consultant 

must either provide evidence that the DBE subcontractor is able to perform a 

commercially useful function, or replace the DBE subcontractor with another DBE who 

has been certified to perform the proposal item subcontracted as outlined in 

section 09.00 (c). 

If the Consultant cannot provide sufficient evidence the DBE subcontractor has the 

ability to perform a CUF, and/or refuses to replace the DBE, the Consultant may be 

declared in default and the contract could be terminated according to the termination 

provisions under this contract relating to breach and default.  

(b) Second tier DBE subcontracts may be counted toward the Consultant’s DBE 

goal provided it was listed in the original DBE commitment prior to proposal award. 

05.00 - DBE Subcontract and Sub-Subcontract Documents 

All work committed to DBE firms toward meeting the assigned participation goal and as 

a condition of contract award, including work to be performed by DBE firms substituting 

for DBE firms committed as a condition of contract award, as outlined in Section 9.00, 

shall be performed under a written subcontract, regardless of the description of work to 

be performed by either the committed or substituting DBE firm.  The subcontract must 

fully describe any partial proposal item work committed to be performed by DBE firms. 

For DBE subcontractor substitution, the Consultant must submit written request for 

consent from NCTA to subcontract any portion of the work at any tier.  Written consent 

must be received from NCTA before the subcontractor is allowed to commence any 

work on the project. 

06.00 - Good Faith Efforts Requirements 

The Consultant is required to exercise good faith efforts during the entire life of the 

contract to meet the assigned goal with DBE participation and performance on the 

contract. Good faith efforts must be made to secure DBE participation sufficient to meet 

the assigned goal. The Consultant must also make every reasonable effort during the 



 

North Carolina Turnpike Authority Exhibit 6 to Request for Proposals 
Mid-Currituck Bridge Project Appendix G Addendum 1 
(359796v1 9. 

course of the project to enable DBEs to perform those portions of the contract work for 

which they have been committed. 

The Consultant must make good faith efforts to replace with another DBE, a DBE who 

is unable, unwilling or has lost its certified status for any reason, including change in 

ownership and/or control.  Section 09.00 discusses the procedures that must be 

followed to terminate a committed DBE and replace the firm with a substitute. 

The Contract Administrator may request the Consultant to submit evidence of Good 

Faith Efforts at any time during the course of the contract and the Consultant shall 

promptly submit such evidence. 

07.00 - Consultant Reporting Requirements 

The Consultant shall deliver the following information to the Contract Administrator 

within ten (10) calendar days after execution of the contract: 

(a) The name of the DBE liaison officer who will administer the Consultant's DBE 

program. 

(b) Consultant's project schedule showing the estimated work commencement date 

and estimated completion date for each DBE that will perform work on the project. 

08.00 - Commercially Useful Function 

The Consultant is responsible for ensuring that DBEs working on the project perform a 

commercially useful function (CUF). The Consultant shall receive credit toward meeting 

the assigned DBE goal and payment for DBE CUF performed work only. 

An on-site review will be used to ascertain whether the DBE is actively performing, 

managing, and supervising the work.  It must employ a labor force which is separate 

and apart from that employed by Consultant, and which is independently recruited by 

the DBE in accordance with standard industry practice.  The DBE must supervise and 

manage the work or independently hire a supervisor, who may not be a supervisor 

employed by the prime or any other subcontractor on the project. 
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With regard to the Federal-aid share, if an investigation reveals that there has been a 

violation of the CUF provisions, that portion of the work found to be in violation would 

not be counted toward goal achievement for either the Consultant or NCTA. 

When a DBE is presumed not to be performing a CUF as described in this section, the 

DBE may present evidence through the Consultant to NCTA to rebut that presumption. 

(a) The DBE (and Not Some Other Business Entity) Must Actually Perform the 

Subcontract 

The DBE’s utilization of labor, supervisory personnel, equipment and material in the 

performance of the subcontract must be consistent with industry standards and must 

demonstrate that the DBE and not some other business entity is actually performing the 

subcontract.  For example, if a DBE associates itself too closely with another business 

entity or entities, in acquiring a labor force, supervisors, equipment or materials to an 

extent inconsistent with industry standards, the DBE can no longer be said to be 

actually performing the subcontract - rather a partnership or joint venture of which the 

DBE is a member is the actual performer of the subcontract. 

(b) DBE's Work Force 

The DBE must solicit, hire, place on its payroll, direct, and control all workers 

performing work under the  subcontract. The DBE owner or its superintendent must, on 

a full-time basis, supervise and control the work performed under the subcontract. 

The DBE may with the prior written consent of the Contract Administrator augment its 

work force with personnel of another firm.  The Contract Administrator shall approve the 

request only when: 

(1) specialized skills are required, and 

(2) the use of such personnel is for a limited time period. 
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(c) DBE Equipment 

The DBE is expected to perform the work with equipment that is owned, being 

purchased, or leased by the DBE under a written lease agreement that has been 

consented to by the Contract Administrator prior to the DBE starting work. 

No credit will be given, nor payment made for the cost of equipment leased or rented 

and used in the DBE firm's work when payment for those costs is made by a deduction 

from the Consultant's payment(s) to the DBE firm. 

Specialized equipment and operator leased from the Consultant:  The DBE may lease 

specialized equipment, provided a written rental agreement, separate from the 

subcontract, specifying the terms of the lease arrangement is consented to by NCTA 

Contract Administrator prior to the DBE starting work. 

The Contract Administrator shall consent to the lease agreement only when: 

(1) the equipment is of a specialized nature, 

(2) the equipment is readily available at the job site, 

(3) the operation of the equipment is under the full control of the DBE,  

(4) the lease arrangement is for a short term, and 

(5) the lease arrangement for the specialized equipment in question is a 

normal industry practice. 

The DBE must hire, direct, supervise, control and carry the operator of the equipment 

on the DBE payroll. 

(d) DBE Flagging Firms 

DBE flagging firms will be credited at 100% if the DBE furnishes 100% of the equipment 

(in this case, paddles and radios) to perform the committed work.  If the DBE uses 

employees’ equipment for any part of the work, the DBE will be credited as a broker as 
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defined in 02.00 above.  This credit will equal the DBE labor broker’s commission for 

supplying personnel to the job. 

09.00 - Termination and Substitution of DBE 

The Consultant shall notify NCTA in writing and must obtain written consent as outlined 

in Section 5.00 before terminating and/or replacing the DBE that was committed as a 

condition of contract award or otherwise being used or represented to fulfill DBE 

contract obligations during the contract performance period.  Written consent for 

terminating the performance of any DBE will be granted only where the Consultant can 

demonstrate that the DBE is unable, unwilling or ineligible to perform.  Such written 

consent to terminate any DBE shall concurrently constitute written consent to substitute 

or replace the terminated DBE. Termination or replacement of a DBE will not be 

consented to based solely on a Consultant's ability to negotiate a more advantageous 

contract with another subcontractor. 

(a) Consultant Written Request to Terminate DBE 

All Consultant requests to terminate, substitute or replace a DBE shall be in writing and 

shall include the following information: 

(1) Date the Consultant determined the DBE to be unwilling, unable or 

ineligible to perform. 

(2) Projected date Consultant will require substitution or replacement DBE to 

commence work if consent is granted to the request. 

(3) Brief statement of facts describing and citing specific actions or inaction 

by the DBE giving rise to the Consultant's assertion that the DBE is 

unwilling, unable or ineligible to perform. 

(4) Brief statement of the affected DBE's capacity and ability to perform the 

work as determined by Consultant. 
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(5) Brief statement of facts regarding actions taken by Consultant that are 

believed to constitute good faith efforts toward enabling the DBE to 

perform. 

(6) To date percentage of work completed on each proposal item by the DBE. 

(7) The total dollar amount paid, per proposal item, to date for work 

performed by the DBE. 

(8) The total dollar amount, per proposal item, remaining to be paid to the 

committed DBE for work completed, but for which the DBE has not 

received payment and with which the Consultant has no dispute. 

(9) The total dollar amount, per proposal item, remaining to be paid to the 

DBE for work completed, but for which the DBE has not received payment 

and over which the Consultant and/or the DBE have dispute. 

(10) A written, signed statement from the DBE, provided the DBE concurs with 

request to terminate, indicating its unwillingness or inability to perform. 

(b) Consultant Written Notice to DBE of Pending Request to Terminate and 

Substitute with Another DBE 

The Consultant shall send a copy of the request to terminate and substitute letter to the 

affected committed DBE firm, in conjunction to submitting the request to the Contract 

Administrator.  The affected DBE firm may submit a response letter to the Contract 

Administrator within five calendar days of receiving the notice from the Consultant.  The 

affected DBE firm may explain its position concerning performance on the committed 

work.  The Contract Administrator will consider both the Consultant's request and DBE’s 

response and explanation before approving the Consultant’s termination and 

substitution request. 

If the Consultant is unsuccessful in notifying the affected DBE firm, after trying its best 

to deliver a copy of it’s request letter, NCTA may determine that the affected 
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(committed) DBE firm is unable or unwilling to continue the contract and a substitution 

will be immediately approved by the Contract Administrator. 

(c) Proposed Substitution of Another Certified DBE 

When a DBE substitution shall occur, the Consultant may submit another certified DBE 

firm to replace the original committed firm in writing.  The Consultant shall submit the 

name of the DBE firm, the proposed work to be performed, and the dollar amount of the 

work.  The Consultant shall give pertinent information including proposal item, item 

description, proposal quantity & unit, unit price, and total price. The dollar value of work 

to be performed by the substitute DBE shall be in an amount equal to the dollar value of 

the terminated DBE, minus the value of work performed to date by the DBE, prior to the 

request for substitution. 

Should the Consultant be unable to commit the required dollar value to the substitute 

DBE, the Consultant shall provide written evidence of good faith efforts made to obtain 

the substitute value requirement.  NCTA shall review the quality and intensity of those 

efforts.  Efforts that are merely superficial are not good faith efforts to meet the goal.  

The Consultant must document the steps taken to obtain participation which 

demonstrate the good faith efforts outlined below: 

(1) Evidence that the Consultant attended any pre-solicitation or preproposal 

meetings that were scheduled by NCTA to inform DBEs of contracting and 

subcontracting or material supply opportunities available on the project; 

(2) Evidence that the Consultant identified and selected specific economically 

feasible units of the project to be performed by DBEs in order to increase 

the likelihood of participation by DBEs; 

(3) Evidence that the Consultant advertised in general circulation, trade 

association, minority and trade oriented, women-focus publications, 

concerning the subcontracting or supply opportunities; 



 

North Carolina Turnpike Authority Exhibit 6 to Request for Proposals 
Mid-Currituck Bridge Project Appendix G Addendum 1 
(359796v1 15. 

(4) Evidence that the Consultant provided written notice to a reasonable 

number of specific DBEs, identified from the DBE Directory of Certified 

Firms for the selected subcontracting or material supply work, in sufficient 

time to allow the enterprises to participate effectively; 

(5) Evidence that the Consultant followed up initial solicitations of interest by 

contacting the enterprises to determine with certainty whether the 

enterprises were interested.  Provide the following information: 

(a) The names, addresses, and telephone numbers of DBEs who were 

contacted, the dates of initial contact and whether initial 

solicitations of interest were followed up by contacting the DBEs to 

determine with certainty whether the DBEs were interested; 

(b) A description of the information provided to the DBEs regarding the 

plans and specifications and estimated quantities for portions of the 

work to be performed; 

(c) Documentation of each DBE contacted, but rejected and the 

reasons for the rejection. 

(6) Evidence that the Consultant provided interested DBEs with adequate 

information about the plans, specifications and requirements for the 

selected subcontracting or material supply work; 

(7) Evidence that the Consultant negotiated in good faith with the enterprises, 

and did not without justifiable reason reject as unsatisfactory proposals 

prepared by any DBE; 

(8) Evidence that the Consultant advised and made efforts to assist 

interested DBEs in obtaining bonding, lines of credit, or insurance 

required by NCTA or Consultant; 
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(9) Evidence that the Consultant's efforts to obtain DBE participation were 

reasonably expected to produce a level of participation sufficient to meet 

the goal or requirements of NCTA; 

(10) Evidence that the Consultant used the services of minority community 

organizations, minority organizations identified by the Advocate for 

Minority and Women Business that provide assistance in the recruitment 

and placement of disadvantaged, minority, or women business 

enterprises; and 

10.00 - Changes in Work Committed to DBE 

NCTA will consider the impact on DBE participation in instances where NCTA changes, 

reduces, or deletes work committed to the DBE at the time of contract award.  In such 

instances, the Consultant shall not be required to replace the work but is encouraged to 

do so. 

Consultant represents and warrants to NCTA that the information provided to NCTA on 

the Committed DBE Breakdown form prior to contract execution is true and correct as 

of the effective date of the contract and that Consultant shall use the DBE firms 

indicated on the form for purposes of the contract.  If the Consultant proposes any 

changes that involve a committed DBE, the Consultant shall notify the DBE of the 

proposed change, reduction, or deletion of any work committed at the time of contract 

award prior to executing the change order.  The Consultant shall enable the affected 

DBE to participate in the change order request and will make every effort to maintain 

the committed DBE percentage that was the condition of contract award.  

Documentation of this effort and a letter from the DBE agreeing to the change shall be 

included with the request. 

11.00 - Consultant Payments to Subcontractors 

The Consultant must maintain records of all subcontracts entered into with DBEs and 

records of materials purchased from DBE suppliers.  Such records shall show the name 
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and business address of each DBE subcontractor or vendor and the total dollar amount 

actually paid to each DBE subcontractor or vendor. 

The Consultant must pay each subcontractor for satisfactory performance under the 

subcontract no later than 10 (ten) calendar days from receipt of each payment the 

Consultant receives from NCTA.  The Consultant must also return retainage payments 

to each subcontractor within 10 (ten) calendar days after the subcontractor’s work is 

satisfactorily completed.  Any delay or postponement of payment from the above 

referenced time frame may occur only for good cause following written approval of the 

Contract Administrator.  This policy applies to both DBE and non-DBE subcontractors. 

The Consultant shall submit a completed, signed original "Subcontractors Paid - 

Summary Report" form 734-2536, available from the Office of Civil Rights at (503) 986-

4350, to the Contract Administrator certifying that payment was made to each 

subcontractor or supplier.  Consultant shall submit the form when a progress or final 

payment has been made to each subcontractor or supplier and when any held 

retainage is returned to a subcontractor or supplier.  Consultant shall submit the form 

no later than the fifth day of the month following the date that payment was made to a 

subcontractor or supplier.  At the completion of the project, Consultant shall submit a 

final form indicating the total amounts paid to all subcontractors and suppliers. 

The participation of a DBE subcontractor will not be credited towards the Consultant’s 

DBE achievements, or the overall goal, until the amount being counted toward the goal, 

and any retainage held by the Consultant has been paid to the DBE. 

12.00 - Remedies 

In addition to any other remedies provided under the contract, failure of Consultant to 

meet these Exhibit E DBE Supplemental Required Contract Provisions and program 

authorities cited in Section 01.00 (b) of these provisions constitutes a breach of contract 

for which the imposition of the following sanctions could occur: 

Temporarily withholding progress payments until the Consultant complies with these 

contract provisions through future performance. 
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Permanently withholding payment for work already performed in a manner that 

constitutes a breach of contract.  

Suspension of work for cause as provided under the Standard Specifications for 

Highway Construction, [Sections 00150.00 and 00180.70]. 

Any proposer, Consultant or subcontractor on a public contract that violates the 

provisions of [insert statutory reference, if any] shall have its right to propose on or 

participate in any public contract suspended for up to 90 days for a first violation, up to 

one year for a second violation and up to five years for a third violation.  Each violation 

shall remain on record for five years.  After five years, the violation shall no longer be 

considered in reviewing future violations. 

Failure of a proposer, Consultant, or subcontractor to comply with these Exhibit E DBE 

Supplemental Required Contract Provisions and other authorities cited in Section 01.00 

(b) of these provisions wherein there appears to be evidence of criminal conduct shall 

be referred to the [North Carolina Department of Justice] and/or the FHWA Inspector 

General for criminal investigation, and if warranted, prosecution. 

13.00 - Records and Reports 

The Consultant must keep such project records as are necessary to determine 

compliance with these DBE Supplemental Required Contract Provisions.  Such records 

must include written reports from the DBE Liaison Officer to the Consultant as to the 

performance of the committed DBE and its performance of a commercially useful 

function. 

14.00 - Further Information 

These DBE Supplemental Required Contract Provisions shall be incorporated into and 

attached to all agreements on projects financed in whole or in part with federal funds 

and modified only to the extent necessary for incorporation into the agreements. 

For further information concerning Disadvantaged Business Enterprise participation, 

contact: 
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North Carolina Department of Transportation 

_________________________________  

_________________________________  
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FOR WORK PERFORMED IN: Month: Year

PRIME CONTRACTOR: 

ADDRESS: 

PHONE:  

Indicate Bid Items 
Paid (Bid Item 

Number, CCO#, or 
EWO #)

C
om

m
itt

ed
 D

B
E

N
on

 C
om

m
itt

ed
 

D
B

E

N
on

-D
B

E Committed 
DBE $ Amount 

(Committed DBEs Only

$ Amount Paid this 
Period (All 

Subcontractors, If No 
Payment Was Made 

Enter "0")

$ Amount Paid to Date 
(All Subcontractors)

DBE Commitment 
Balance (Committed 

DBEs Only)

Prepared by: Title: Date:

Signature:

CONTRACT NUMBER: 

To be submitted by the Prime Contractor to the ODOT Project Manager (PM) by the 5th of the month following receipt of payment.  
Example:  Work performed in January will be paid in February - Summary Report for January must be submitted to the PM by March 5.

List ALL Subcontractors-
Whether Paid This Month or Not

SUBCONTRACTORS PAID - SUMMARY REPORT

This certification is made under Federal and State laws concerning false statement.  The undersigned firm understands also that supporting documentation for the payment is subject to 
audit, and it will be retained for a minimum of three years from the project acceptance date.

I declare under penalty of perjury as set out in ORS 162.055 through 162.085, and any other applicable State and Federal laws that the statements made on the document are true and 
complete to the best of my knowledge.

PROJECT NAME:

TOTAL DBE COMMITMENT:
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EXHIBIT 7 TO APPENDIX G 

Prevailing Wage Rates For Public Works Contracts In North Carolina 

[TO COME]  
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EXHIBIT 8 TO APPENDIX G 

FEDERAL ON-THE-JOB TRAINING SPECIAL PROVISIONS 

[TO COME] 
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EXHIBIT 9 TO APPENDIX G [ 

TO COME] 
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Contract Name 

Appendix H: Form of Opinion of Counsel 

[Letterhead of Independent Law Firm or In-house Counsel – See Section 2.1 for Legal 

Counsel Requirements] 

North Carolina Turnpike Authority 

____________________ 

____________________ 

____________________ 

Re: Pre-Development Agreement (“PDA”) for the Mid-Currituck Bridge Project; North 
Carolina Turnpike Authority Contract No. __________ (“Contract”); 
________________________ (the “Developer”) 

Ladies and Gentlemen: 

[Describe relationship to Developer and its joint venture members, general partners, 

members, as applicable, and any other entities whose approval is required in order to 

authorize delivery of the proposal and execution of the PDA.] This letter is provided to 

you pursuant to Section 2.1 of the PDA. 

In giving this opinion, we have examined ____________________________________. 

We have also considered such questions of law and we have examined such 

documents and instruments and certificates of public officials and individuals who 

participated in the procurement process as we have deemed necessary or advisable. [if 

certificate used/obtained from Developer or Guarantor, such certificate should also run 

in favor of NCTA and should be attached to opinion] 

In giving this opinion, we have assumed that all items submitted to us or reviewed by us 

are genuine, accurate and complete, and if not originals, are true and correct copies of 

originals, and that all signatures on such items are genuine. 
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Subject to the foregoing, we are of the opinion that: 

1. [opinion regarding organization/formation and existence of Developer [if 

partnership/joint venture, add: and each of its joint venture members and general 

partners] and that Developer has corporate power to own its properties and assets, 

carry on its business, make the Proposal, enter into the PDA and to perform its 

obligations under the PDA.] 

2. [opinion regarding good standing and qualification to do business in State of 

North Carolina for Developer] 

3. [opinion regarding organization/formation and existence of Guarantor and that 

Guarantor has corporate power to own its properties and assets, to carry on its 

business, to enter into the Guaranty and to perform its obligations under the Guaranty]. 

4. [opinion regarding good standing and qualification to do business in State of 

North Carolina for Guarantor] 

5. [opinion that Proposal, PDA has been duly authorized by all necessary corporate 

action on the part of Developer and the Proposal and PDA have been duly executed 

and delivered by Developer.] 

6. [opinion that Guaranty has been duly authorized by all necessary corporate 

action on the part of Guarantor and the Guaranty has been duly executed and delivered 

by Guarantor.] 

7. [opinion that the PDA constitutes a legal, valid and binding obligation of 

Developer enforceable against Developer in accordance with its terms; if 

partnership/joint venture, add: and its joint venture members/general partners after the 

second “Developer”] 

8. [opinion that the Guaranty constitutes a legal, valid and binding obligation of the 

Guarantor enforceable against the Guarantor in accordance with its terms; if 

partnership/joint venture, add: and its joint venture members/general partners after the 

second “Guarantor”] 
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9. [opinion that all required approvals have been obtained with respect to 

execution, delivery and performance of the Proposal and the PDA; and that neither the 

Proposal nor the PDA conflict with any agreements to which Developer is a party [if 

partnership/joint venture, add: and its joint venture members/general partners are a 

party] or with any orders, judgments or decrees by which Developer is bound [if 

partnership/joint venture, add: and its joint venture members/general partners are 

bound]. 

10. [opinion that all required approvals have been obtained with respect to 

execution, delivery and performance of the Guaranty; and that the Guaranty does not 

conflict with any agreements to which Guarantor is a party or with any orders, 

judgments or decrees by which Guarantor is bound.] 

11. [opinion that execution, delivery and performance of all obligations by Developer 

under the Proposal and the PDA do not conflict with, and are authorized by, the articles 

of incorporation and bylaws of Developer [if partnership, replace articles of 

incorporation and bylaws with partnership agreement and (if applicable) certificate of 

limited partnership); if joint venture, replace articles of incorporation and bylaws with 

joint venture agreement; if limited liability company, replace articles of incorporation and 

bylaws with operating agreement and certificate of formation]. 

12. [opinion that execution, delivery and performance of all obligations by Guarantor 

under the Guaranty does not conflict with, and is authorized by, the articles of 

incorporation and bylaws of Guarantor]. 

13. [opinion that execution and delivery by Developer of the Proposal and the PDA 

do not, and Developer’s performance of its obligations under the Proposal and the PDA 

will not, violate any current statute, rule or regulation applicable to Developer or to 

transactions of the type contemplated by the Proposal or the PDA]. 

14. [opinion that execution and delivery by the Guarantor of the Guaranty do not, 

and the Guarantor’s performance of its obligations under the Guaranty will not, violate 
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any current statute, rule or regulation applicable to the Guarantor or to transactions of 

the type contemplated by the Guaranty]. 
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APPENDIX I  IT TERMS AND CONDITIONS 

[to be provided] 
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APPENDIX J: DBE Program Requirements 

[TO COME] 
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EXHIBIT C – PDA TASK CHART 

 

PDA Phase Concession Agreement Phase 
PDA 

ACTIVITY 
NCTA 

Responsibility 

Developer 

Responsibility 

NCTA 

Responsibility 

Developer 

Responsibility 

NEPA Obtain ROD 
Support as 

Directed by NCTA 

Review, Approve 

and Submit as 

Necessary 

If Required, 

Develop any 

Reevaluation 

Documentation 

Environmental 

Mitigation 

Review and 

Approve 

Develop Mitigation 

Approach to 

Sufficient Detail so 

that Fixed Price 

can be Developed 

Review and 

Approve 

Implement Project 

Mitigation Plan 

Regulatory 

Approvals 
Support/Submit 

Prepare/Obtain all 

Required 

Regulatory 

Approvals and 

Permits 

Support 

Obtain all Required 

Regulatory 

Approvals and 

Permits 

Geotechnical 
Review and 

Approve 

Conduct 

Geotechnical 

Investigations to 

Sufficient Detail so 

that Fixed Price 

can be Developed 

Review and 

Approve Analysis 

Complete Analysis 

as Required to 

Develop Final 

Design 

Right of Way 
Review and 

Approve 

Identify Project 

Requirements to 

Sufficient Detail so 

that Fixed Price 

can be Developed 

Condemnation 

Authority 

Right of Way 

Acquisition 
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PDA Phase Concession Agreement Phase 
PDA 

ACTIVITY 
NCTA 

Responsibility 

Developer 

Responsibility 

NCTA 

Responsibility 

Developer 

Responsibility 

Utility Services 
Review and 

Approve 

Identify Relocation 

Requirements to 

Sufficient Detail so 

that Fixed Price 

can be Developed 

Review and 

Approve 

Engineer and 

Perform Required 

Utility Relocations 

Design and 

Costing Materials 

Review and 

Approve 

Develop to 

Sufficient Detail so 

that Fixed Price 

can be Developed 

Review and 

Approve 

Track Project 

Costs and Provide 

Periodic Reporting 

Construction 

Plan 

Review and 

Approve 

Develop to 

Sufficient Detail so 

that Fixed Price 

can be Developed 

Review and 

Approve 

Develop Final 

Design 

Project 

Management 

Plan 

Review and 

Approve 

Develop PMP and 

other Deliverables 

as required by 

FHWA 

Review and 

Approve 

Proactive 

Management of 

PMP and Other 

Plans as Required 

Traffic & Revenue 

Develop 

Preliminary T&R 

Study and Review 

and Approve Final 

T&R Study 

Develop T&R 

Study as Required 

for Project 

Financing Plan 

Review and 

Approve 

Track and Update 

Periodically as 

Required by 

Financing Plan 

Toll Strategy and 

Marketing 

Review and 

Approve 

Develop Toll 

Strategies and 

Marketing Plan 

Review and 

Approve; Provide  

Lead Public 

Interface 

Implement Toll 

Strategies and 

Marketing Plan 

Community 

Involvement 

Perform as 

Required for the 

NEPA Process 

Support as 

Directed by NCTA 

Review and 

Approve; Provide 

Lead Public 

Interface 

Implement 

Ongoing 

Community 

Involvement Plan 
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PDA Phase Concession Agreement Phase 
PDA 

ACTIVITY 
NCTA 

Responsibility 

Developer 

Responsibility 

NCTA 

Responsibility 

Developer 

Responsibility 

Operations & 

Maintenance 

Review and 

Approve 

Develop 

Operations & 

Maintenance Plan 

to Sufficient Detail 

so that Fixed Price 

can be Developed 

Review and 

Approve 

Implement 

Operations & 

Maintenance Plan 

Notes: 
• PDA Activities included are the major activities anticipated during the PDA phase and not a 

comprehensive listing of all the activities that will be required in either the PDA Phase or the 
Concession Agreement Phase. 

• The use of “Review and Approve” means to the extent set forth in the PDA or Concession 
Agreement.  
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EXHIBIT D 
 

MID-CURRITUCK BRIDGE P3 PROCUREMENT 
RFP FORMS G AND H EXPLANATION 

The North Carolina Turnpike Authority (NCTA) has allocated 30% of the Mid-Currituck 
Bridge Request for Proposals (RFP) selection criteria to Proposer’s willingness to 
assume risk during the Pre-Development Phase.  RFP Forms G and H are provided to 
create a framework for demonstrating what amount of risk that the Proposer is willing to 
assume during the Pre-Development Phase.  The following is intended to provide 
shortlisted Proposers further explanation of the purpose of Forms G and H to the RFP: 

FORM G – PDA COST ESTIMATE AND COMPENSATION SCHEDULE 

A.  Form G is intended to establish a uniform framework to allow the 

Proposer to outline the tasks and activities that it proposes be undertaken 

during the Pre-Development Phase and to establish the maximum price 

for such activities. These activities should be those that Proposer 

describes in its submission under Tab 3.  NCTA is looking to each 

Proposer to determine what activities should be undertaken in the Pre-

Development Period and as required to reach financial close. The final 

scope of work and maximum prices will be subject to negotiation following 

selection of the highest ranked Proposal.   

B.  The Pre-Development Agreement (PDA) Activities listed in Form G 

(Column B) are intended to provide a general schedule of tasks that may 

be performed under the PDA, although Developer is free to identify 

additional tasks or subtasks. 

C.  NCTA is requesting Proposers complete Form G by filling in maximum 

PDA costs ($) per activity (Column C). In Column D, the Proposer is to 

indicate the percentage (%) these costs, if any, per activity that, if 

selected, it would seek to be paid by NCTA on progress payment basis 

during the PDA period , regardless of whether the Developer successfully 



 

North Carolina Turnpike Authority Exhibit D Request for Proposals 
Mid-Currituck Bridge Project  Addendum 1 
(359796v1  

negotiates a Concession Agreement with NCTA or the Project reaches 

financial closing.   

D.  With Form G, it is the desire of NCTA to understand the level of effort 

each Proposer anticipates expending during the PDA development phase 

and that portion of those activities which would be undertaken “At-Risk”. 

IT IS NCTA’S EXPECTATION THAT THE DEVELOPER WILL DEFER 

ALL COSTS UNTIL FINANCIAL CLOSE. (See Exhibit B, Section 5.1.1). 

E.  Developer costs incurred during the PDA development phase that are not 

to be compensated by NCTA on a current basis are described as “At-

Risk”.  Costs incurred “At-Risk” will be treated in one of two ways: 

i. If the Project advances to a successful financial close, “At-Risk” costs 

would be reimbursed to the Developer from proceeds of the Project 

financing. 

ii. If the Project does not achieve a successful financial close, any 

recovery of the “At-Risk” costs will be subject to terms and conditions 

as specified by Form H, Termination Event and Compensation Matrix. 

The amounts set forth in Column C represent the maximum amount 

with respect to each task that NCTA would be liable for under any 

applicable termination event, regardless of whether the Developer in 

fact incurred costs in excess of such amount, unless otherwise agreed 

to by the parties in writing.  

F.  The NCTA-provided Form G spreadsheet will automatically calculate 

values in Columns E, F and G from the numbers supplied in Columns C 

and D.  Columns E, F and G should not be filled in by the Proposer. 

FORM H – TERMINATION EVENT AND COMPENSATION MATRIX 

A. Form H identifies various PDA termination scenarios and pertains 

exclusively to “At-Risk” costs.  
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B. NCTA requests Developer complete Form H by filling out the Terms of 

Developer Compensation (if any) for each of the eight termination 

scenarios.  Developer may list specific percentages (%) of “At-Risk” costs 

for which it would expect compensation under each scenario, or may 

provide more narrative explanations of terms of compensation. (E.g., 

Proposer may request compensation with respect to only certain 

categories of expenses, rather than a fixed percentage of all At Risk 

costs.) 

C. Developer may offer additional termination events to Form H. 


