INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES

The Contractor shall complete the work required of __________________________ as shown on Sheet TCP ___ and shall place and maintain traffic on same.

The date of availability for this intermediate contract time will be the date the Contractor elects to begin the work.

The completion date for this intermediate contract time will be the date which is ________________ consecutive calendar days after and including the date the Contractor begins this work.

The liquidated damages are ________________ per calendar day.