

DIVISION TRAFFIC CONTROL

DIVISION FORCE ACCOUNT ESTIMATE - SIGNING AND PAVEMENT MARKING ITEMS

DATE: _____ Preliminary Field Inspection Estimate

T.I.P No.: _____ N.C. WBS No.: _____ ESTIMATE BY: _____

Please use the attached ½ size copy of Roadway Title Sheet to help you complete this form.

Please forward this **Division Force Account Estimate** form directly to _____, Traffic Control Project Design Engineer and a copy to R. W. King, P.E., Signing Engineer.

FORCE ACCOUNT ITEM	Materials	Labor	Equipment	Subtotal
PERMANENT SIGNING				
DETOUR SIGNING				
TEMPORARY SIGNING (Other than Detour Signing)				
FINAL PAVEMENT MARKING				
TEMPORARY PAVEMENT MARKING				
TRAFFIC CONTROL (Unexpected Traffic Control or Other Project Related Items)				
			TOTAL	\$

WHO'S RESPONSIBLE FOR THE FOLLOWING:

PERMANENT SIGNING WITHIN THE PROJECT LIMITS (check one)

☐ CONTRACTOR

☐ STATE FORCES

☐ N/A

DETOUR SIGNING WITHIN THE PROJECT LIMITS (check one)

☐ CONTRACTOR

☐ STATE FORCES

☐ N/A

DETOUR SIGNING OFF THE PROJECT LIMITS (check one)

☐ CONTRACTOR

☐ STATE FORCES

☐ N/A

PERMANENT PAVEMENT MARKING WITHIN THE PROJECT LIMITS (check one)

☐ CONTRACTOR

☐ STATE FORCES

☐ N/A

TEMPORARY PAVEMENT MARKING WITHIN THE PROJECT LIMITS (check one)

☐ CONTRACTOR

☐ STATE FORCES

☐ N/A

PAVEMENT MARKINGS AND DELINEATION

The following markings are recommended to be in place at the completion of this project.

ROAD NAME	MARKING TYPE	MARKER TYPE

COMMENTS: