

TIP #:
Date:
Revised Date:

INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES

The Contractor shall complete the required work of installing, maintaining and removing the traffic control devices for lane closures and restoring traffic to a ____-lane, ____-way traffic pattern. The Contractor shall not close or narrow a lane of traffic on ____ during the following time restrictions:

DAY AND TIME RESTRICTIONS

(Insert Time Restrictions)

The time of availability for this intermediate contract time will be the time the Contractor begins to install traffic control devices required for the lane closures according to the time restrictions stated above.

The completion time for this intermediate contract time will be the time the Contractor is required to complete the removal of traffic control devices required for the lane closures according to the time restrictions stated above and restore traffic to a ____-lane, ____-way traffic pattern.

The liquidated damages are _____ per hour.