

**SCHEDULE OF ESTIMATED COMPLETION PROGRESS:**

(7-15-08)

SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled *Availability Of Funds Termination Of Contracts* included elsewhere in this proposal. The Department of Transportation's schedule of estimated completion progress for this project as required by that Standard Special Provision is as follows:

	<b><u>Fiscal Year</u></b>	<b><u>Progress (% of Dollar Value)</u></b>
2009	(7/01/08 - 6/30/09)	[number] % of Total Amount Bid
2010	(7/01/09 - 6/30/10)	[number] % of Total Amount Bid
2011	(7/01/10 - 6/30/11)	[number] % of Total Amount Bid
2012	(7/01/11 - 6/30/12)	[number] % of Total Amount Bid
2013	(7/01/12 - 6/30/13)	[number] % of Total Amount Bid
2014	(7/01/13 – 6/30/14)	[number] % of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the *2006 Standard Specifications*. Any acceleration of the progress as shown by the Contractor's progress schedule over the progress as shown above shall be subject to the approval of the Engineer.