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The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds Termination of Contracts included elsewhere in this proposal.  The Department of Transportation's schedule of estimated completion progress for this project as required by that Standard Special Provision is as follows:

	Fiscal Year
	Progress (% of Dollar Value)

	2013
	(7/01/12 - 6/30/13)
	[number]% of Total Amount Bid

	2014
	(7/01/13 - 6/30/14)
	[number]% of Total Amount Bid

	2015
	(7/01/14 - 6/30/15)
	[number]% of Total Amount Bid

	2016
	(7/01/16 - 6/30/17)
	[number]% of Total Amount Bid

	2017
	(7/01/17 - 6/30/18)
	[number]% of Total Amount Bid


The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the 2012 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's progress schedule over the progress as shown above shall be subject to the approval of the Engineer.

