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PERMITS

The Contractor’s attention is directed to the following permits, which have been applied for by the Department of Transportation to the authority granting the permit.  Copies of the permits will be furnished to the Contractor when received by the Department.

	PERMIT
	AUTHORITY GRANTING THE PERMIT

	Navigation
	U. S. Coast Guard

	Dredge and Fill and/or 

Work in Navigable Waters (404)
	U. S. Army Corps of Engineers

	State Dredge and Fill and/or 

CAMA
	Division of Coastal Management, DENR

State of North Carolina

	Water Quality (401)
	Division of Environmental Management, DENR

State of North Carolina

	Stormwater
	Division of Environmental and Natural Resources, DENR, State of North Carolina

	Buffer Certification
	Division of Environmental Management, DENR

State of North Carolina

	CCPCUA
	Division of Water Resources, DENR

State of North Carolina

	TVA
	Tennessee Valley Authority


The Contractor shall comply with all applicable permit conditions during construction of this project.  Those conditions marked by * are the responsibility of the Department and the Contractor has no responsibility in accomplishing those conditions.

Agents of the permitting authority will periodically inspect the project for adherence to the permits.

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2012 Standard Specifications and the following:

Should the Contractor propose to utilize construction methods (such as temporary structures or fill in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically identified in the permit (individual, general, or nationwide) authorizing the project it shall be the Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional permit action is required.  The Contractor shall also be responsible for initiating the request for the authorization of such construction method by the permitting agency.  The request shall be submitted through the Engineer.  The Contractor shall not utilize the construction method until it is approved by the permitting agency.  The request normally takes approximately 60 days to process; however, no extensions of time or additional compensation will be granted for delays resulting from the Contractor's request for approval of construction methods not specifically identified in the permit.

Where construction moratoriums are contained in a permit condition which restricts the Contractor's activities to certain times of the year, those moratoriums will apply only to the portions of the work taking place in the waters or wetlands provided that activities outside those areas is done in such a manner as to not affect the waters or wetlands.
