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The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds Termination of Contracts included elsewhere in this proposal.  The Department of Transportation's schedule of estimated completion progress for this project as required by that Standard Special Provision is as follows:

	Fiscal Year
	Progress (% of Dollar Value)

	20232024
	(7/01/22 23 - 6/30/2324)
	[number]% of Total Amount Bid

	20242025
	(7/01/23 24 - 6/30/2425)
	[number]% of Total Amount Bid

	20252026
	(7/01/24 25 - 6/30/2526)
	[number]% of Total Amount Bid

	20262027
	(7/01/25 26 - 6/30/2627)
	[number]% of Total Amount Bid

	20272028
	(7/01/26 27 - 6/30/2728)
	[number]% of Total Amount Bid

	2029
	(7/01/28 - 6/30/29)
	[number]% of Total Amount Bid




The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the 2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's progress schedule over the progress as shown above shall be subject to the approval of the Engineer.

