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The Contractor shall mobilize to each location he is required to perform work.  There will be no direct pay for Mobilization as it will be incidental to the other bid items. The only exception is if there is an Emergency Mobilization provision within the contract.
 
The Contractor will be provided a Work Order Assignment for each project with location(s), estimated quantities, and liquidated damages unless waived by the Engineer.  Notification will be verbal followed by a faxed or emailed signed Work Order Assignment.  There will be no minimum quantities for any line item associated with a particular mobilization.  The Contractor shall complete the work identified on each Work Order Assignment. 

The Contractor shall mobilize and complete the work within the time specified on the Work Order Assignment. Failure to complete the work by the completion date may result in the application of liquidated damages.  Liquidated damage amounts will be based on the work order estimate and the liquidated damage table below.

	Work Order Value
	Liquidated Damages (per calendar day)

	$0 - $100K
	$100.00

	$100K - $200K
	$250.00

	$200K - $300K
	$500.00

	$300K - $500K
	$600.00

	$500K - $1M
	$700.00

	$1M - $2M
	$850.00



