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SAMPLE SCOPE LANGUAGE FOR POST DESIGN CONSULTANT SUPPORT 
SERVICES  
 
PURPOSE: 
The purpose of incorporating post design consultant support services into a project task order 
scope of work, is to improve the Department’s ability to make timely decisions that efficiently 
and effectively address design challenges or changed field conditions discovered during the 
letting and construction phases of a project.  The professional engineering firm that served as the 
consultant design will provide the additional post design support services to the Department, as 
requested. These services are currently not covered as part of the existing professional 
engineering design contracts.  
 
CONTRACT REQUIREMENTS: 

 
All services and requirements as outlined in the original contract, including any supplement 
agreements to date, shall remain in full force and effect. 

 
DEPARTMENT RESPONSIBILITIES: 

 
The Department's responsibilities shall remain the same as in the original contract, including 
any supplement agreements to date. 

 
CONSULTANT FEES FOR POST DESIGN CONSULTANT SUPPORT SERVICES: 
 
The tasks associated with this work will be performed on a cost-plus basis.  The overhead and cost of 
capital rates will be the audited rates for the consultant design office.  Due to the time sensitive nature 
of these services and the need to make qualified staff readily available with short notice, the 
Department will consider fee negotiation for this work. 
 
SAMPLE SCOPE LANGUAGE: 
 

Post Design Services 
 

These services are intended to address changed conditions that may occur following 
acceptance of the final plans. The consultant is to provide to the Department additional 
services as required to satisfactorily complete construction. These services are intended to 
address changed conditions or services not covered. Due to the time sensitive nature of these 
services, the Department expects that when requests for services are made, qualified staff 
will be immediately made available to provide the required services.  This staff will be 
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dedicated to providing these services until the required tasks are completed.  Anticipated 
services are: 
 

 
1. Engineering Assistance 

 
Make on site appearances during construction at the request of the Department or its 
designated representative. Attend Preconstruction and Progress Meetings as 
requested by the department.  
 
Provide to the Department qualified representation during the construction phase to 
address Request for Information (RFI) requests concerning the intent and 
interpretation of the construction contract plans and documents prepared for the work. 
Should changed conditions be encountered in the field, and when requested by the 
Department, provide suitable engineering solutions to address the changed 
conditions. 

 
From time to time during construction, the Consultant may be requested by the 
Department or its designated representative to review contractor proposed field 
changes or to respond with a recommended solution to remedy particular field 
situations not covered by the plans and specifications. 
 

2. Plan Updates 
 

The consultant may be required to provide revised plan sheets reflecting any changes 
made during the Construction phase of the project. These services may include 
developing revised engineer’s estimates, special provisions and detail drawings.  The 
revised documents shall be signed and sealed by the Consultant. 

 
3. Review of Shop Drawings 

 
Provide construction shop drawing reviews. Review the shop drawings and 
erection plans, as requested by the Department, for all components supplied by 
the contractor requiring shop drawings. Verify the conformance of shop 
drawings with the design drawings. 

 
Review shop drawings as requested by the department for compliance with the 
construction documents. Review and process shop drawing submittals within 
fourteen calendar days of their receipt.  
 

4. Construction Claim Support 
 

Assist the Department in the analysis of contractor claims involving the plans, 
schedule, specifications and special provisions developed as part of the contract.  The 
fee(s) for these services shall be established if, and when, said services are required. 
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