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PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C203004 IN RUTHERFORD COUNTY, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C203004; has
carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions,
the proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract in accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s)
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. C203004 in Rutherford County, for the unit or
lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications
prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby
become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or
portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.

"" y A- G‘\\\ K
Mepppgrna®

State Contract Officer
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PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIOUIDATED DAMAGES:
(4-17-12) 108 SP1 G07C

The date of availability for this contract is March 1, 2013.
The completion date for this contract is April 30, 2014.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that
extend beyond the final completion date shall be a part of the work covered by the performance
and payment bonds.

The liquidated damages for this contract are Two Hundred Dollars ($200.00) per calendar day.
These liquidated damages will not be cumulative with any liquidated damages which may
become chargeable under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 2-21-12) 108 SP1GI3 A

Except for that work required under the Project Special Provisions entitled Planting,
Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal,
the Contractor will be required to complete all work included in this contract and shall place and
maintain traffic on same.

The date of availability for this intermediate contract time is March 1, 2013.
The completion date for this intermediate contract time is November 1, 2013.

The liquidated damages for this intermediate contract time are One Thousand Dollars
($1,000.00) per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a
final inspection will be held in accordance with Article 105-17 and upon acceptance, the
Department will assume responsibility for the maintenance of all work except Planting,
Reforestation and/or Permanent Vegetation Establishment. The Contractor will be responsible
for and shall make corrections of all damages to the completed roadway caused by his planting
operations, whether occurring prior to or after placing traffic through the project.
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PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) 104 SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period
between initial vegetation planting and final project acceptance, perform all work necessary to
establish 80% coverage of permanent vegetation within the project limits, as well as, in borrow
and waste pits. This work shall include erosion control device maintenance and installation,
repair seeding and mulching, supplemental seeding and mulching, mowing, and fertilizer
topdressing, as directed. All work shall be performed in accordance with the applicable section
of the 2012 Standard Specifications.

Once the Engineer has determined that 80% coverage of permanent vegetation has been
established, the Contractor will be notified to remove the remaining erosion control devices that
are no longer needed. The Contractor will be responsible for, and shall correct any areas
disturbed by operations performed in permanent vegetation establishment and the removal of
temporary erosion control measures, whether occurring prior to or after placing traffic on the

project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding,
Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion
Control will be made at contract unit prices for the affected items. Work required that is not
represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the
2012 Standard Specifications. No additional compensation will be made for maintenance and
removal of temporary erosion control items.

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2012 Standard Specifications):.

Line # Description
85 Reinforced Concrete Deck Slab
90 Modified 63” Prestressed Concrete Girders
SPECIALTY ITEMS:
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2012 Standard Specifications).

Line # Description
36 thru 41 Guardrail
45 thru49 . Signing
58 thru 82  Erosion Control
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FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 1-17-12) 109-8 SPI G43

Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 3.4238 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

" "Description Units Fuel Usage
Factor Diesel

Unclassified Excavation ~ GallCY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90

_Asphalt Concrete Surface Course, Type R Gal/Ton 2.90
Open-Graded Asphalt Friction Course ~ Gal/Ton 2.90

- Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 055
__"Portland Cement Concrete Pavement o Gal/SY 0.245

- Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 6-19-12) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2013 (7/01/12 - 6/30/13) 64% of Total Amount Bid
2014 (7/01/13 - 6/30/14) 36% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2012 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.
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DISADVANTAGED BUSINESS ENTERPRISE:
(10-16-07)Rev. 1-17-12) 102-15Q) SP1 G61

Description

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in
whole or in part with Federal funds. This provision is guided by 49 CFR Part 26.

Definitions

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to
meet the DBE goal. No submittal of a Letter of Intent is required.

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to
meet the DBE goal by submission of a Letter of Intent. Or any DBE used as a replacement for
a previously committed DBE firm.

Contract Goal Requirement - The approved DBE participation at time of award, but not greater
than the advertised contract goal.

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed DBE subcontractor(s).

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business
Enterprise through the North Carolina Unified Certification Program.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed DBE participation along with a listing of the committed
DBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for DBE certification, such that
an applicant is required to apply only once for a DBE certification that will be honored by all
recipients of USDOT funds in the state and not limited to the Department of Transportation only.
The Certification Program is in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.
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Forms and Websites Referenced in this Provision

DBE Payment Tracking System - On-line system in which the Contractor enters the payments
made to DBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
DBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-IS.xls

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE.
https://apps.dot.state.nc.us/_includes/download/external.htm1?pdf=http%3 A//www.ncdot.sov/
doh/forms/files/RF-1.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://www.ncdot.org/doh/operations/dp chief eng/constructionunit/saf.xls

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and prompt
disclosure of the expected use of joint checks.
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3 A//www.ncdot.gov/
doh/forms/files/JC-1.pdf

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the
signed DBE for the amount listed at the time of bid.
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that
will meet this DBE goal. This form is for paper bids only.
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC2.doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes
in the work areas where DBEs quoted on the project. This sheet is submitted with good faith

effort packages.
http://www.ncdot.gov/business/ocs/goodtaith/excel/Ex_Subcontractor_Quote_Comparison.xls

DBE Goal

The following DBE goal for participation by Disadvantaged Business Enterprises is established
for this contract:

Disadvantaged Business Enterprises 7.0 %

(A)  If the DBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that DBEs participate in at least the percent of the contract as.
set forth above as the DBE goal.
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(B)  If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs
during the performance of the contract. Any DBE participation obtained shall be
reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified
in the Directory as DBE certified shall be used to meet the DBE goal. The Directory can be
found at the following link. https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of DBE Subcontractors

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during
the life of the contract. Only those identified to meet the DBE goal will be considered
committed, even though the listing shall include both committed DBE subcontractors and
additional DBE subcontractors. Additional DBE subcontractor participation submitted at the
time of bid will be used toward the Department’s overall race-neutral goal. Only those firms
with current DBE certification at the time of bid opening will be acceptable for listing in the
bidder's submittal of DBE participation. The Contractor shall indicate the following required
information:

(A)  Electronic Bids

Bidders shall submit a listing of DBE participation in the appropriate section of Expedite,
the bidding software of Bid Express®.

¢ Submit the names and addresses of DBE firms identified to participate in the
contract. If the bidder uses the updated listing of DBE firms shown in Expedite,
the bidder may use the dropdown menu to access the name and address of the
DBE firm.

(2)  Submit the contract line numbers of work to be performed by each DBE firm.
When no figures or firms are entered, the bidder will be considered to have no
DBE participation.

3) The bidder shall be responsible for ensuring that the DBE is certified at the time
of bid by checking the Directory of Transportation Firms. If the firm is not
certified at the time of the bid-letting, that DBE's participation will not count
towards achieving the DBE goal.
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(B)  Paper Bids

Blank forms will not be deemed to represent zero participation. Bids submitted that
do not have DBE participation indicated on the appropriate form will not be read publicly
during the opening of bids. The Department will not consider these bids for award and
the proposal will be rejected.

(1)  Ifthe DBE goal is more than zero,

@) Bidders, at the time the bid proposal is submitted, shall submit a listing of
DBE participation, including the names and addresses on Listing of
DBE Subcontractors contained elsewhere in the contract documents in
order for the bid to be considered responsive. Bidders shall indicate the
total dollar value of the DBE participation for the contract.

(b)  If bidders have no DBE participation, they shall indicate this on the
Listing of DBE Subcontractors by entering the word “None” or the
number “0.” This form shall be completed in its entirety.

(c) The bidder shall be responsible for ensuring that the DBE is certified at
the time of bid by checking the Directory of Transportation Firms. If the
firm is not certified at the time of the bid-letting, that DBE’s participation
will not count towards achieving the DBE goal.

(2)  If the DBE goal is zero, bidders, at the time the bid proposal is submitted, shall
enter the word “None”; or the number “0”; or if there is participation, add the
value on the Listing of DBE Subcontractors contained elsewhere in the contract
documents.

DBE Prime Contractor

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is
responsible for meeting the goal or making good faith efforts to meet the goal, just like any other
bidder. In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work
it performs on the contract with its own forces. However, all the work that is performed by the
DBE bidder and any other DBE subcontractors will count toward the DBE goal. The DBE
bidder shall list itself along with any DBE subcontractors, if any, in order to receive credit
toward the DBE goal.

For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract
work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional
DBE participation with DBE subcontractors or documented through a good faith effort.

DBE prime contractors shall also follow Sections A and B listed under Listing of
DBE Subcontractor just as a non-DBE bidder would.
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Written Documentation — Letter of Intent

The bidder shall submit written documentation for each DBE that will be used to meet the
DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.
This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the State Contractor Utilization Engineer or
at DBE@ncdot.gov no later than 12:00 noon of the sixth calendar day following opening of bids,
unless the sixth day falls on an official state holiday. In that situation, it is due in the office of
the State Contractor Utilization Engineer no later than 12:00 noon on the next official state

business day.

If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the
DBE goal, or if the form is incomplete (i.e. both signatures are not present), the
DBE participation will not count toward meeting the DBE goal. If the lack of this participation
drops the commitment below the DBE goal, the Contractor shall submit evidence of good faith
efforts, completed in its entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov
no later than 12:00 noon on the eighth calendar day following opening of bids, unless the eighth
day falls on an official state holiday. In that situation, it is due in the office of the
State Contractor Utilization Engineer no later than 12:00 noon on the next official state business

day.
Submission of Good Faith Effort

If the bidder fails to meet or exceed the DBE goal, the apparent lowest responsive bidder shall
submit to the Department documentation of adequate good faith efforts made to reach the
DBE goal.

A hard copy and an electronic copy of this information shall be received in the office of the
State Contractor Utilization Engineer or at DBE@ncdot.gov no later than 12:00 noon of the sixth
calendar day following opening of bids unless the sixth day falls on an official state holiday.
In that situation, it is due in the office of the State Contractor Utilization Engineer the next
official state business day. If the contractor cannot send the information electronically, then
one complete set and 9 copies of this information shall be received under the same time
constraints above.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal.
This documentation may include written subcontractor quotations, telephone log notations of
verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be
expected to obtain sufficient DBE participation. Adequate good faith efforts also mean that the
bidder actively and aggressively sought DBE participation. Mere pro forma efforts are not
considered good faith efforts.
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts
a bidder has made. Listed below are examples of the types of actions a bidder will take in
making a good faith effort to meet the goal and are not intended to be exclusive or exhaustive,
nor is it intended to be a mandatory checklist.

(A)

B)

©

D)

Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices through the use of the NCDOT Directory of
Transportation Firms) the interest of all certified DBEs who have the capability to
perform the work of the contract. The bidder must solicit this interest within at least
10 days prior to bid opening to allow the DBEs to respond to the solicitation. Solicitation
shall provide the opportunity to DBEs within the Division and surrounding Divisions
where the project is located. The bidder must determine with certainty if the DBEs are
interested by taking appropriate steps to follow up initial solicitations.

Selecting portions of the work to be performed by DBEs in order to increase the
likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate
DBE participation, even when the prime contractor might otherwise prefer to perform
these work items with its own forces.

Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to
a solicitation.

(1)  Negotiating in good faith with interested DBEs. It is the bidder’s responsibility to
make a portion of the work available to DBE subcontractors and suppliers and
to select those portions of the work or material needs consistent with the available
DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence
of such negotiation includes the names, addresses, and telephone numbers of
DBEs that were considered; a description of the information provided regarding
the plans and specifications for the work selected for subcontracting; and
evidence as to why additional agreements could not be reached for DBEs
to perform the work.

2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including DBE subcontractors, and would take
a firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder’s failure to meet the
contract DBE goal, as long as such costs are reasonable. Also, the ability
or desire of a prime contractor to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidding contractors are not, however, required to accept higher quotes
from DBE:s if the price difference is excessive or unreasonable.
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(E)

(F)

G

(H)

@

Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership
in specific groups, organizations, or associates and political or social affiliations
(for example, union vs. non-union employee status) are not legitimate causes for the
rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested DBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

Making efforts to assist interested DBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs. Contact within 7 days from the bid
opening the Business Development Manager in the Business Opportunity and Work
Force Development Unit to give notification of the bidder’s inability to get DBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the DBE goal.

In addition, the Department may take into account the following:

) Whether the bidder’s documentation reflects a clear and realistic plan for
achieving the DBE goal.

(2)  The bidders’ past performance in meeting the DBE goals.

3) The performance of other bidders in meeting the DBE goal. For example, when
the apparent successful bidder fails to meet the DBE goal, but others meet it, you
may reasonably raise the question of whether, with additional reasonable efforts
the apparent successful bidder could have met the goal. If the apparent successful
bidder fails to meet the DBE goal, but meets or exceeds the average
DBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort
has been made to meet the DBE goal.
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Non-Good Faith Appeal

The State Contractor Utilization Engineer will notify the contractor verbally and in writing of
non-good faith. A contractor may appeal a determination of non-good faith made by the Goal
Compliance Committee. If a contractor wishes to appeal the determination made by the
Committee, they shall provide written notification to the State Contractual Services Engineer or
at DBE@ncdot.gov. The appeal shall be made within 2 business days of notification of the
determination of non-good faith.

Counting DBE Participation Toward Meeting DBE Goal
(A)  Participation

The total dollar value of the participation by a committed DBE will be counted toward
the contract goal requirement. The total dollar value of participation by a committed
DBE will be based upon the value of work actually performed by the DBE and the actual
payments to DBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check use shall be required when counting DBE participation
for services or purchases that involves the use of a joint check. Notification shall be
through submission of Form JC-1 (Joint Check Notification Form) and the use of joint
checks shall be in accordance with the Department's Joint Check Procedures.

(C)  Subcontracts (Non-Trucking)

A DBE may enter into subcontracts. Work that a DBE subcontracts to another DBE firm
may be counted toward the contract goal requirement. Work that a DBE subcontracts to
a non-DBE firm does not count toward the contract goal requirement.
If a DBE contractor or subcontractor subcontracts a significantly greater portion of the
work of the contract than would be expected on the basis of standard industry practices,
it shall be presumed that the DBE is not performing a commercially useful function.
The DBE may present evidence to rebut this presumption to the Department.
The Department's decision on the rebuttal of this presumption is subject to review by the
Federal Highway Administration but is not administratively appealable to USDOT.

(D)  Joint Venture

When a DBE performs as a participant in a joint venture, the Contractor may count
toward its contract goal requirement a portion of the total value of participation with the
DBE in the joint venture, that portion of the total dollar value being a distinct clearly
defined portion of work that the DBE performs with its forces.
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E)

(F)

Suppliers

A contractor may count toward its DBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a DBE regular
dealer and 100 percent of such expenditures from a DBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its DBE requirement the following expenditures to
DBE firms that are not manufacturers or regular dealers:

(1)  The fees or commissions charged by a DBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2) With respect to materials or supplies purchased from a DBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or
commissions charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site (but not the cost of the materials and supplies themselves),
provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

Commercially Useful Function

A)

DBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to
DBEs that perform a commercially useful function in the work of a contract.
A DBE performs a commercially useful function when it is responsible for execution of
the work of the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved. To perform acommercially useful
function, the DBE shall also be responsible with respect to materials and supplies used on
the contract, for negotiating price, determining quality and quantity, ordering the material
and installing (where applicable) and paying for the material itself. To determine
whether a DBE is performing a commercially useful function, the Department will
evaluate the amount of work subcontracted, industry practices, whether the amount the
firm is to be paid under the contract is commensurate with the work it is actually
performing and the DBE credit claimed for its performance of the work, and any other
relevant factors.
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(B)

DBE Utilization in Trucking

The following factors will be used to determine if a DBE trucking firm is performing
a commercially useful function:

)

@

3)

4)

)

(6

(M

The DBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there
shall not be a contrived arrangement for the purpose of meeting DBE goals.

The DBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

The DBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers
it employs.

The DBE may subcontract the work to another DBE firm, including
an owner-operator who is certified as a DBE. The DBE who subcontracts work to
another DBE receives credit for the total value of the transportation services the
subcontracted DBE provides on the contract.

The DBE may also subcontract the work to a non-DBE firm, including from
an owner-operator. The DBE who subcontracts the work to a non-DBE is entitled
to credit for the total value of transportation services provided by the
non-DBE subcontractor not to exceed the value of transportation services
provided by DBE-owned trucks on the contract. Additional participation by
non-DBE subcontractors receives credit only for the fee or commission it receives
as a result of the subcontract arrangement. The value of services performed under
subcontract agreements between the DBE and the Contractor will not count
towards the DBE contract requirement.

A DBE may lease truck(s) from an established equipment leasing business open
to the general public. The lease must indicate that the DBE has exclusive use of
and control over the truck. This requirement does not preclude the leased truck
from working for others during the term of the lease with the consent of the DBE,
so long as the lease gives the DBE absolute priority for use of the leased truck.
This type of lease may count toward the DBE’s credit as long as the driver is
under the DBE’s payroll.

Subcontracted/leased trucks shall display clearly on the dashboard the name of the
DBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.
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DBE Replacement

When a Contractor has relied on a commitment to a DBE firm (or an approved substitute
DBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate
the DBE for convenience. This includes, but is not limited to, instances in which the Contractor
seeks to perform the work of the terminated subcontractor with another DBE subcontractor,
a non-DBE subcontractor, or with the Contractor’s own forces or those of an affiliate. A DBE
may only be terminated after receiving the Engineer’s written approval based upon a finding of
good cause for the termination.

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for
approval on Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to
6 months.

The Contractor shall comply with the following for replacement of a committed DBE:

(A)  Performance Related Replacement

When a committed DBE is terminated for good cause as stated above, an additional DBE
that was submitted at the time of bid may be used to fulfill the DBE commitment.
A good faith effort will only be required for removing a committed DBE if there were no
additional DBEs submitted at the time of bid to cover the same amount of work as the
DBE that was terminated.

If a replacement DBE is not found that can perform at least the same amount of work as
the terminated DBE, the Contractor shall submit a good faith effort documenting the
steps taken. Such documentation shall include, but not be limited to, the following:

(I)  Copies of written notification to DBEs that their interest is solicited in contracting
the work defaulted by the previous DBE or in subcontracting other items of work
in the contract.

(2)  Efforts to negotiate with DBEs for specific subbids including, at a minimum:

(a) The names, addresses, and telephone numbers of DBEs who were

contacted.
(b) A description of the information provided to DBEs regarding the plans
and specifications for portions of the work to be performed.

(3)  Alist of reasons why DBE quotes were not accepted.

4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.
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(B)  Decertification Replacement

(1) When a committed DBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
DBE participation equal to the remaining work to be performed by the decertified
firm. The participation equal to the remaining work performed by the decertified
firm will count toward the contract goal requirement.

2) When a committed DBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall
take all necessary and reasonable steps to replace the DBE subcontractor with
another DBE subcontractor to perform at least the same amount of work to meet
the DBE goal requirement. If a DBE firm is not found to do the same amount of
work, a good faith effort must be submitted to NCDOT (see A herein for required
documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed DBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work
to the same extent as the DBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by DBEs unless

otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed DBE, the
Contractor shall seek participation by DBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a DBE, the Contractor shall seek
additional participation by DBEs equal to the reduced DBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by
a DBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving DBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.



C203004 (B-4632) 16 Rutherford County

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall
furnish the Engineer a copy of the agreement. The documentation shall also indicate the
percentage (60% or 100%) of expenditures claimed for DBE credit.

Reporting Disadvantaged Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all
DBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
being approved for work on future DOT projects until the required information is submitted.

Contractors reporting transportation services provided by non-DBE lessees shall evaluate the
value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
(A)  Electronic Bids Reporting

The Contractor shall report the accounting of payments through the Department’s
DBE Payment Tracking System.

(B)  Paper Bids Reporting
The Contractor shall report the accounting of payments on the Department’s

DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be
processed for payment until the DBE-IS is received.
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Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.

CERTIFICATION FOR FEDERAL-AID CONTRACTS:
(3-21-90) SP1 .G85

The prospective participant certifies, by signing and submitting this bid or proposal, to the best
of his or her knowledge and belief, that:

(A)  No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

(B)  If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form-LLL,
Disclosure Form to Report Lobbying, in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she
shall require that the language of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such subrecipients shall certify and disclose accordingly.

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE:
(11-22-:94) 108-5 SP1 G100

To report bid rigging activities call:  1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such
activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.
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SUBSURFACE INFORMATION:
(7-1-95) 450 SP1G112C

Subsurface information is available on the structure portion of this project only.

LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 SP1Gl15

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or
provide a specific written description of the location in the locate request.

MAINTENANCE OF THE PROJECT:
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise the 2012 Standard Specifications as follows:

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first
sentence of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last
sentence of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report
damages to the Engineer on the same day of the weekly inspection. Where damaged guardrail
or guiderail is repaired or replaced as a result of maintaining the project in accordance with this
article, such repair or replacement shall be performed within 7 consecutive calendar days of such
inspection report.

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of
the last paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary,
except for maintenance of guardrail/guiderail, as this work will be considered incidental to the
work covered by the various contract items. The provisions of Article 104-7, Extra Work, and
Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of
guardrail/guiderail. Performance of weekly inspections of guardrail/guiderail, and the damage
reports required as described above, will be considered to be an incidental part of the work being
paid for by the various contract items.
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TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1G145

(A) The Contractor shall guarantee materials and workmanship against latent and patent
defects arising from faulty materials, faulty workmanship or negligence for a period of
twelve months following the date of final acceptance of the work for maintenance and
shall replace such defective materials and workmanship without cost to the Department.
The Contractor will not be responsible for damage due to faulty design, normal wear and
tear, for negligence on the part of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair
work with the manufacturer. The Contractor’s responsibility shall be limited to the term
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as
provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision will not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are
not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional,
engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give
favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration,
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and
Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention,
Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors
and contractors who:

(A) Have a contract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(C)  Anticipate bidding on such a contract in the future.
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For additional information regarding the specific requirements and exemptions, vendors and
contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and contractors
should contact other State Agencies to determine if those agencies have adopted Executive
Order 24.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 9-18-12) 105-16,225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit
for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that
the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and
maintained over the life of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater
Supervisor to manage the Contractor and subcontractor operations, insure compliance
with Federal, State and Local ordinances and regulations, and manage the Quality
Control Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction operation
that increases the potential for soil erosion or the possible sedimentation and turbidity of

surface waters.

(C)  Certified Installer - Provide a certified installer to install or direct the installation for
erosion or sediment/stormwater control practices.

(D)  Certified Designer - Provide a certified designer for the design of the erosion and
sediment control/stormwater component of reclamation plans and, if applicable, for the
design of the project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified
Supervisor shall be Level II and responsible for ensuring the erosion and sediment
control/stormwater plan is adequately implemented and maintained on the project and for
conducting the quality control program. The Certified Supervisor shall be on the project
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within 24 hours notice from initial exposure of an erodible surface to the project’s final
acceptance. Perform the following duties:

(D

@

Manage Operations - Coordinate and schedule the work of subcontractors so that
erosion and sediment control/stormwater measures are fully executed for each
operation and in a timely manner over the duration of the contract.

(a) Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to at
each stage of the work.

(b)  Prepare the required National Pollutant Discharge Elimination System
(NPDES) Inspection Record and submit to the Engineer.

(©) Attend all weekly or monthly construction meetings to discuss the findings
of the NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans
requested.

(e) Provide any needed erosion and sediment control/stormwater practices for
the Contractor’s temporary work not shown on the plans, such as, but not
limited to work platforms, temporary construction, pumping operations,
plant and storage yards, and cofferdams.

® Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in
jurisdictional areas.

(2) Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work
prior to any suspension of the work.

@) Coordinate with Department, Federal, State and Local Regulatory
agencies on resolution of erosion and sediment control/stormwater issues
due to the Contractor’s operations.

)] Ensure that proper cleanup occurs from vehicle tracking on paved surfaces
or any location where sediment leaves the Right-of-Way.

&) Have available a set of erosion and sediment control/stormwater plans that
are initialed and include the installation date of Best Management
Practices. These practices shall include temporary and permanent
groundcover and be properly updated to reflect necessary plan and field
changes for use and review by Department personnel as well as regulatory
agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES
Stormwater permit (NCS000250) outlines certain objectives and management
measures pertaining to construction activities. The permit references
NCGO010000, General Permit to Discharge Stormwater under the NPDES, and
states that the Department shall incorporate the applicable requirements into its
delegated Erosion and Sediment Control Program for construction activities
disturbing one or more acres of land. The Department further incorporates these
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requirements on all contracted bridge and culvert work at jurisdictional waters,
regardless of size. Some of the requirements are, but are not limited to:

(a) Control project site waste to prevent contamination of surface or ground
waters of the state, ie. from equipment operation/maintenance,
construction materials, concrete washout, chemicals, litter, fuels,
lubricants, coolants, hydraulic fluids, any other petroleum products, and
sanitary waste.

(b)  Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days, twice weekly for
construction related Federal Clean Water Act, Section 303(d) impaired
streams with turbidity violations, and within 24 hours after a significant
rainfall event of 0.5 inch that occurs within a 24 hour period.

(©) Maintain an onsite rain gauge or use the Department’s Multi-Sensor
Precipitation Estimate website to maintain a daily record of rainfall
amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for
review by Department and Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and
staging areas.

® Maintain a log of turbidity test results as outlined in the Department's
Procedure for Monitoring Borrow Pit Discharge.

(2 Provide secondary containment for bulk storage of liquid materials.

(h) Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater
Permit NCS000250 requirements, and the applicable requirements of the
General Permit, NCG010000.

@) Report violations of the NPDES permit to the Engineer immediately who
will notify the Division of Water Quality Regional Office within 24 hours
of becoming aware of the violation.

(3)  Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions/conditions of permits. The quality
control program shall:

(a) Follow permit requirements related to the Contractor and subcontractors’
construction activities.

(b) Ensure that all operators and subcontractors on site have the proper
erosion and sediment control/stormwater certification.

(©) Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when
needed.

(d) Conduct the inspections required by the NPDES permit.

(e) Take corrective actions in the proper timeframe as required by the NPDES
permit for problem areas identified during the NPDES inspections.



C203004 (B-4632) 23 Rutherford County

(B)

©

® Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-
section basis.

(g)  Use flocculants approved by state regulatory authorities where appropriate
and where required for turbidity and sedimentation reduction.

(h)  Ensure proper installation and maintenance of temporary erosion and
sediment control devices.

1) Remove temporary erosion or sediment control devices when they are no
longer necessary as agreed upon by the Engineer.

()] The Contractor’s quality control and inspection procedures shall be
subject to review by the Engineer. Maintain NPDES inspection records
and make records available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work
listed herein during the respective construction activities to control erosion, prevent
sedimentation and follow permit provisions:

) Foreman in charge of grading activities
2) Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level II Supervisor and
Level I Foreman. This person shall be onsite whenever construction activities as
described above are taking place. This request shall be approved by the Engineer prior to
work beginning.

The Contractor may request to name a single Level II Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This request shall
be approved by the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the
following erosion and sediment control/stormwater crew:

1) Seeding and Mulching

2) Temporary Seeding

3) Temporary Mulching

C))] Sodding

&) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

@) Hydraulic tackifier installation

(8) Turbidity curtain installation

9 Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11)  Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14) Pipe installations within jurisdictional areas
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If a Level I Certified Installer is not onsite, the Contractor may substitute
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to
another crew requiring Level I Foreman oversight.

(D)  Certified Designer - Include the certification number of the Level III-B Certified
Designer on the erosion and sediment control/stormwater component of all reclamation
plans and if applicable, the certification number of the Level III-A Certified Designer on
the design of the project erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor,
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of
changes in certified personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from
improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of
Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related

issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to
the following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F)  Intentional falsification of records.

(G)  Directing a subordinate under direct or indirect supervision to perform any of the above

actions.
(H) Dismissal from a company for any of the above reasons.
)] Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.
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A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar
days after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time specified
will result in a waiver of all future appeal rights regarding the adverse action taken. The
certificant will not be allowed to perform duties associated with the certification during the
appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension
period, prior to having the certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified
Installers and Certified Designer will be incidental to the project for which no direct
compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to
natural background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor
shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the
standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.
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(C) Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional sampling of
all sampling locations during that 24-hour period in which the borrow pit is discharging.

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.

During the Environmental Assessment required by Article 230-4 of the 2012 Standard
Specifications, the Contractor shall define the point at which the discharge enters into the State’s
surface waters and the appropriate sampling locations. Sampling locations shall include points
upstream and downstream from the point at which the discharge enters these waters. Upstream
sampling location shall be located so that it is not influenced by backwater conditions and
represents natural background conditions. Downstream sampling location shall be located at the
point where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in
the stilling basin can be reduced to a level where sediment deposition does not occur. Staining of
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does
not constitute sedimentation. No activities shall occur in wetlands that adversely affect the
functioning of a wetland. Visible sedimentation will be considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Contractor’s test results, an immediate test shall be performed jointly with the results
superseding the previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at http://www.ncdot.org/doh/preconstruct/ps/contracts/letting.html to plan, design,
construct, and maintain BMPs to address water quality standards. Tier I Methods include stilling
basins which are standard compensatory BMPs. Other Tier I methods are noncompensatory and
shall be used when needed to meet the stream turbidity standards. Tier II Methods are also
noncompensatory and are options that may be needed for protection of rare or unique resources
or where special environmental conditions exist at the site which have led to additional
requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated
Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental
Assessment for the specific site. Should the Contractor exhaust all Tier I Methods on a site
exclusive of rare or unique resources or special environmental conditions, Tier II Methods may
be required by regulators on a case by case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to
plan and develop the bid for the project. CEC values exceeding 15 milliequivalents per
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100 grams of soil may indicate a high potential for turbidity and should be avoided when
dewatering into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1G184

Revise the 2012 Standard Specifications as follows:
Page 1-20, Subarticle 102-15(0), delete and replace with the following:
(0) Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete
all of line 32, the first sentence of the second paragraph and the first word of the second sentence

of the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:
Replace all references to “State Highway Administrator” with “Chief Engineer”.

DELAY IN RIGHT OF ENTRY:
(7-1-95) 108

SP1G22 A

The Contractor will not be allowed right of entry to the parcels listed below before
October 16, 2012 unless otherwise permitted by the Engineer.

Parcel No. Property Owner
002 CSX Transportation - R

004  CSX Transportation

- 003Z  Rutherford Railroad Development Corporation
006Z Rutherford Railroad Development Corporation

NOTE TO CONTRACTOR:

Rutherford Railroad Development Corporation owns the railroad right of way and track, parallel
to Project B-4632. Rutherford railroad Development Corporation leases the line to Southeast
Shortlines Inc., parent company of the Thermal Belt Railway which is the railroad that utilizes

the line.

No person or equipment shall be placed within or extended within the track area of Thermal Belt
Railway in such a way as to foul the tracks and impede normal train operations.

Fouling a track means the placement of an individual or an item of equipment in such proximity
to a track that the individual or equipment could be struck by a moving train or on-track
equipment, or in any case is within four feet of the field side of the near running rail.
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)

PROJECT SPECIAL PROVISIONS

ROADWAY

CLEARING AND GRUBBING - METHOD II:
(9-17-02) (Rev. 1-17-12) 200 SP2 R02A

Perform clearing on this project to the limits established by Method “II” shown on Standard
Drawing No. 200.02 of the 2012 Roadway Standard Drawings.

SHOULDER AND FILL SLOPE MATERIAL:
(5-21-02) 235, 560 SP2R45 A

Description

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 560 and Section 235 of the 2012 Standard Specifications.

Measurement and Payment

Where the material has been obtained from an authorized stockpile or from a borrow source and
Borrow Excavation is not included in the contract, no direct payment will be made for this work,
as the cost of this work will be part of the work being paid at the contract lump sum price for
Grading. 1f Borrow Excavation is included in this contract and the material has been obtained
from an authorized stockpile or from a borrow source, measurement and payment will be as
provided in Section 230 of the 2012 Standard Specifications for Borrow Excavation.

BRIDGE APPROACH FILLS:
(10-19-10) (Rev. 1-17-12) 42 SP4 R02

Description

Bridge approach fills include bridge approach fills for sub regional tier bridges and reinforced
bridge approach fills. Construct bridge approach fills in accordance with the contract and
Standard Drawing No. 422.10 or 422.11 of the 2012 Roadway Standard Drawings. Define

“geosynthetics™ as geotextiles or geomembranes.

Materials

Refer to Division 10 of the 2012 Standard Specifications.

Item Section
Anchor Pins 1056-2
Geotextiles 1056
Portland Cement Concrete 1000
Select Material 1016
Subsurface Drainage Materials 1044

Wire Staples 1060-8(D)
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For bridge approach fills for sub regional tier bridges, provide Type 1 geotextile for filtration
geotextiles. For reinforced bridge approach fills, provide Type 5 geotextile for geotextile
reinforcement and Type 1 geotextile and No. 78M stone for drains. Use Class B concrete for
concrete pads.

Use Class III or V select material for reinforced bridge approach fills and only Class V select
material (standard size No. 78M stone) for bridge approach fills for sub regional tier bridges.
Provide PVC pipes, fittings and outlet pipes for subsurface drainage materials. For drains and
PVC pipes behind end bents, use pipes with perforations that meet AASHTO M 278.

Use PVC, HDPE or linear low density polyethylene (LLDPE) geomembranes for reinforced
bridge approach fills. For PVC geomembranes, provide grade PVC30 geomembranes that meet
ASTM D7176. For HDPE and LLDPE geomembranes, use geomembranes with a nominal
thickness of at least 30 mils that meet Geosynthetic Research Institute Standard Specifications
GM13 or GM17, respectively. Handle and store geomembranes in accordance with
Article 1056-2 of the 2012 Standard Specifications. Provide material certifications for
geomembranes in accordance with Article 1056-3 of the 2012 Standard Specifications.

Construction Methods

Excavate as necessary for bridge approach fills in accordance with the contract. Notify the
Engineer when foundation excavation is complete. Do not place geomembranes or filtration
geotextiles until excavation dimensions and foundation material are approved. Attach
geomembranes and filtration geotextiles to end bent cap back and wing walls with adhesives,
tapes or other approved methods. Glue or weld geomembrane seams to prevent leakage.

For reinforced bridge approach fills, place geotextile reinforcement within 3" of locations shown
in Standard Drawing No. 422.10 of the 2012 Roadway Standard Drawings and in slight tension
free of kinks, folds, wrinkles or creases. Install geotextile reinforcement with the orientation,
dimensions and number of layers shown in Standard Drawing No. 422.10 of the 2012 Roadway
Standard Drawings. Place first layer of geotextile reinforcement directly on geomembranes with
no void or material in between. Install geotextile reinforcement with the machine direction
(MD) parallel to the roadway centerline. The MD is the direction of the length or long
dimension of the geotextile roll. Do not splice or overlap geotextile reinforcement in the MD so
seams are perpendicular to the roadway centerline. Wrap geotextile reinforcement at end bent
cap back and wing walls as shown in Standard Drawing No. 422.10 of the 2012 Roadway
Standard Drawings and directed by the Engineer. Extend geotextile reinforcement at least 4 ft
back behind end bent cap back and wing walls into select material.

Overlap adjacent geotextiles at least 18" with seams oriented parallel to the roadway centerline.
Hold geotextiles in place with wire staples or anchor pins as needed. Contact the Engineer when
existing or future obstructions such as foundations, pavements, pipes, inlets or utilities will
interfere with geosynthetics.

For reinforced bridge approach fills, construct one foot square drains consisting of 4" diameter
continuous perforated PVC pipes surrounded by No. 78M stone wrapped in Type 1 geotextiles.
Install drains in accordance with Standard Drawing No. 422.10 of the 2012 Roadway Standard
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Drawings. For bridge approach fills for sub regional tier bridges, install 4" diameter continuous
perforated PVC drain pipes in accordance with Standard Drawing No. 422.11 of the
2012 Roadway Standard Drawings.

Use solvent cement to connect PVC pipes so joints do not leak. Connect perforated pipes to
outlet pipes just behind wing walls. Provide drain pipes and drains with positive drainage
towards outlets. Place pipe sleeves in or under wing walls for outlet pipes so positive drainage is
maintained. Use sleeves that can withstand wing wall loads.

Place select material in 8" to 10" thick lifts. Use only hand operated compaction equipment to
compact select material for bridge approach fills. Compact Class III select material in
accordance with Subarticle 235-3(C) of the 2012 Standard Specifications. Compact No. 78M
stone with a vibratory compactor to the satisfaction of the Engineer. Do not displace or damage
geosynthetics, drain pipes or drains when placing and compacting select material. End dumping
directly on geosynthetics is not permitted. Do not operate heavy equipment on geosynthetics,
drain pipes or drains until they are covered with at least 8" of select material. Replace any
damaged geosynthetics, drain pipes or drains to the satisfaction of the Engineer.

Cover open ends of outlet pipes with rodent screens as shown in Standard Drawing No. 815.03
of the 2012 Roadway Standard Drawings. Connect ends of outlet pipes to concrete pads or
existing drainage structures as directed by the Engineer. Construct concrete pads with an
Ordinary surface finish that meets Subarticle 825-6(B) of the 2012 Standard Specifications.

Measurement and Payment

Reinforced Bridge Approach Fill, Station ___ will be paid at the contract lump sum price. The
contract lump sum price for Reinforced Bridge Approach Fill, Station _ will be full
compensation for labor, tools, equipment and reinforced bridge approach fill materials,
excavating, backfilling, hauling and removing excavated materials, compacting select material,
connecting outlet pipes to existing drainage structures and supplying select materials,
geosynthetics, drains, pipe sleeves and outlet components and any incidentals necessary to

construct all reinforced bridge approach fills at each bridge.

Bridge Approach Fill - Sub Regional Tier, Station will be paid at the contract lump sum
price. The contract lump sum price for Bridge Approach Fill - Sub Regional Tier, Station
will be full compensation for labor, tools, equipment and bridge approach fill materials,
excavating, backfilling, hauling and removing excavated materials, compacting No. 78M stone,
connecting outlet pipes to existing drainage structures and supplying No. 78M stone, filtration
geotextiles, drain pipes, pipe sleeves and outlet components and any incidentals necessary to
construct all bridge approach fills at each sub regional tier bridge.

Payment will be made under:

Pay Item Pay Unit

Reinforced Bridge Approach Fill, Station Lump Sum
Bridge Approach Fill - Sub Regional Tier, Station Lump Sum
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ASPHALT PAVEMENTS - SUPERPAVE:
(6-19-12) 605 SP6 RO1

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this
article, including Table 601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in
Table 605-1.

TABLE 605-1
APPLICATION RATES FOR TACK COAT
. . Target Rate (gal/sy)
Existing Surface Emulsified ;Sgpha{t
New Asphalt 0.04 £ 0.01
Oxidized or Milled Asphalt 0.06 £ 0.01
Concrete 0.08 = 0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be
overheated during storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material ~ Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 ; 130 - 160°F
Emulsified Asphalt, Grade CRS-1H _ _ 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last
paragraph.

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first
paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the
NCDOT Approved Products List for WMA Technologies available at:
http://www.ncdot.org/doh/operations/materials/pdf/wma.pdf.
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ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(11-21-00) (Rev. 7-17-12) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Base Course Type B 25.0__ 4.4%
Asphalt Concrete Intermediate Course TypeI19.0__ 4.8%
Asphalt Concrete Surface Course Type S 4.75A 6.8%
Asphalt Concrete Surface Course Type SA-1 6.8%
Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course TypeS 9.5 6.0%
Asphalt Concrete Surface Course Type S 12.5__ 5.6%

The actual asphalt binder content will be established during construction by the Engineer within
the limits established in the 2012 Standard Specifications.

ASPHALT PLANT MIXTURES:
(7-1-95) 609 SP6 R20

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders
made for the purpose or with other equipment approved by the Engineer.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the 2012 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 568.67 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on September 1, 2012.

FINAL SURFACE TESTING NOT REQUIRED:
{5-18-04) (Rev. 5-15-12) 610 SP6 R45

Final surface testing is not required on this project.

GUARDRAIL ANCHOR UNITS. TYPE M-350:
(4-20-04) (Rev. 1-17-12) 862 SP8 R60

Description

Furnish and install guardrail anchor units in accordance with the details in the plans, the
applicable requirements of Section 862 of the 2012 Standard Specifications, and at locations

shown in the plans.



C203004 (B-4632) 33 Rutherford County

Materials

The Contractor may, at his option, furnish any one of the following guardrail anchor units or
approved equal.

The guardrail anchor unit (SRT-350) as manufactured by:

Trinity Industries, Inc.

2525 N. Stemmons Freeway
Dallas, Texas 75207
Telephone: 800-644-7976

The guardrail anchor unit (FLEAT) as manufactured by:

Road Systems, Inc.

3616 Old Howard County Airport
Big Springs, Texas 79720
Telephone: 915-263-2435

The guardrail anchor unit (REGENT) as manufactured by:

Energy Absorption Systems, Inc.
One East Wacker Drive
Chicago, Illinois 60601-2076
Telephone: 888-32-ENERGY

Prior to installation the Contractor shall submit to the Engineer:

(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the
requirements of NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of
the 2012 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard
Specifications.

No modifications shall be made to the guardrail anchor unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.

Construction Methods

Guardrail end delineation shall be required on all approach and trailing end sections for both
temporary and permanent installations. Guardrail end delineation consists of yellow reflective
sheeting applied to the entire end section of the guardrail in accordance with Article 1088-3 of
the 2012 Standard Specifications and is incidental to the cost of the guardrail anchor unit.
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Measurement and Payment

Measurement and payment will be made in accordance with Article 862-6 of the 2012 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit

Guardrail Anchor Units, Type M-350 Each

GUARDRAIL ANCHOR UNITS, TYPE 350:

(4-20-04) (Rev. 8-16-11) 862 SP8 R65
Description

Furnish and install guardrail anchor units in accordance with the details in the plans, the
applicable requirements of Section 862 of the 2012 Standard Specifications, and at locations
shown in the plans.

Materials

The Contractor may at his option, furnish any one of the guardrail anchor units or approved
equal.

Guardrail anchor unit (ET-Plus) as manufactured by:

Trinity Industries, Inc.

2525 N. Stemmons Freeway
Dallas, Texas 75207
Telephone: 800-644-7976

The guardrail anchor unit (SKT 350) as manufactured by:

Road Systems, Inc.

3616 Old Howard County Airport
Big Spring, Texas 79720
Telephone: 915-263-2435

Prior to installation the Contractor shall submit to the Engineer:

(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the
requirements of NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of
the 2012 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard
Specifications.
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No modifications shall be made to the guardrail anchor unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.

Construction Methods

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the
2012 Standard Specifications and is incidental to the cost of the guardrail anchor unit.

Measurement and Payment

Measurement and payment will be made in accordance with Article 862-6 of the 2012 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit
Guardrail Anchor Units, Type 350 Each

STREET SIGNS AND MARKERS AND ROUTE MARKERS:
(7-1-95) 900 SP9 R02

Move any existing street signs, markers, and route markers out of the construction limits of the
project and install the street signs and markers and route markers so that they will be visible to
the traveling public if there is sufficient right of way for these signs and markers outside of the
construction limits.

Near the completion of the project and when so directed by the Engineer, move the signs and
markers and install them in their proper location in regard to the finished pavement of the

project.

Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any signs
and markers that will no longer be applicable after the construction of the project, at locations
directed by the Engineer for removal by others.

The Contractor shall be responsible to the owners for any damage to any street signs and markers
or route markers during the above described operations.

No direct payment will be made for relocating, reinstalling, and/or stockpiling the street signs
and markers and route markers as such work shall be considered incidental to other work being
paid for by the various items in the contract.
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MATERIALS:
(2-21-12) (Rev. 9-18-12) 1005, 1081, 1092 SP10 RO

Revise the 2012 Standard Specifications as follows:

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

. Maximum Water-Cement Ratio ﬁ:‘;‘s';tlf:ﬁ Cement Content
=% ® . -
- 2 = > Non Air-
g BT & . . on Air
25 S&e Air-Entrained Entrained 2 , 8 Vibrated Non- Vibrated
S = . 2R Concrete < &5
o8 EZ¢. ... .. Concrete £ Sk
] Angular Angular ~ -
S ARounded Aggre- Rounded Aggre- > > Min. Max. Min. Max.
ggre-gate gate Aggre-gate gate .
Units psi inch inch /ey by Ib/cy Ib/cy
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - -
AA Slip
Form 4,500 0.381 0.426 - - 1.5 - 639 715 - -
5-7 dry
Drilled Pier 4,500 - - 0.450 0.450 - - - 640 800
7-9 wet
A 3,000 0.488 0.532 0.550 0.594 35 4 564 - 602 -
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 -
B Slip
Formed 2,500 0.488 0.567 - - 1.5 - 508 - - -
Sand Light- ’
weight 4,500 . - 0.420 - - 4 - 715 - - -
Latex 3,000 ' .
Modified 7 day 0.400 0.400 - - 6 - 658 - - -
Flowable
exc:;i:tlab]e :1326[::;: asneeded . asneeded as needed as needed - F;glv:- - - 40 100
Flowable Flow-
Fill 125 as needed as needed as needed as needed - g]w - - 100 e:(sl d
L Bomexcavatable | s e : : o nesee
4,500 1.5
 design, - slip
. field B
Pavement 0559  0.559 - - - 526 . - -
650 3.0
flexural, hand
. s Jesignonly : Place ..
See Table as as . as as as
Precast 1077-1 asneeded - as needed ) ) 6 needed needed | needed needed needed
See
per See Table ¢ as
Prestress Table - - 8 - 564 peeded - -

B L (1
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace

C203004 (B-4632)
with the following:

Std.
Size #

467’M

57

5™
6M

67
78M

14M

 ABC

ABC
™M)
Light-

: e_ﬁmﬁn

N:

100

100

172"
90-

100

95-
100
100
100

100

100

100

AGGREGATE GRADATION - COARSE AGGREGATE

H:

20-
55

90-
100

95-
100

95-
100

100

100

75-
97

75-
100

Percentage of Total by Weight Passing

W\ "

gL

0-15 .

35-
70
20-
55

90-
100

90-

100

100

010

s

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

25-
60

25-
45

20-
55

98-
100

45-
79

100

i

0-5

030

0-5

0-20

20-
55

T gs

100

100

100

TABLE 1005-1

#4

0-5

0-10

0-10

0-8

. 0-10
20-
45

35-
70

85-

© 100

35-
55

20-
40

.5
)

#8

0-5

0-15

5-20

10-

40

0-20

#10

25

45

0-
25

#16

0-8

0-10

- 0-10

#40

14-
30

#200

Remarks

Asphalt Plant Mix

Asphalt Plant Mix

. AST, Sediment Control Stone

AST, Str. Concrete,
Shoulder Drain,
Sediment Control Stone

AST, Concrete Pavement

AST
AST, Str. Concrete,
Asphalt Plant Mix

Asphalt Plant Mix, AST,
Str. Conc, Weep Hole Drains
Asphalt Plant Mix,
AST, Weep Hole Drains,
Str. Concrete

AST

Aggregate .wmmo Course,
Aggregate Stabilization

Maintenance Stabilization

AST
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the
following;:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design 28 Day Des.lgn
Compressive Compressive
Property : Strength
Strength reater than
6,000 psi or less g ;
R 6,000 psi
Maximum Water/Cementitious Material Ratio - 0.45 0.40
Maximum Slump without HRWR , 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) ' 5+2% 5+2%

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third
sentences of the description for Type 3A.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph
with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and
other fixtures in hardened concrete, the manufacturer shall submit test results showing that the
bonding system will obtain 125% of the specified required yield strength of the fixture. Furnish
certification that, for the particular bolt grade, diameter and embedment depth required, the
anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.
For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete
compressive strength used in this test. Use adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum
temperature application, setting time, shelf life, pot life, shear strength and compressive strength.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the following:

TABLE 10923
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Entrance

Observation Angle % E § 3 2 Fluorescent Fluorescent
» Y S Iy
Angle, degrees degrees 2 S0 ® /@ Yellow Green Yellow
0.2 -4.0 525 395 52 95 30 420 315
0.2 300 215 162 22 43 10 170 130
0.5 -4.0 - 310 230 31 56 .18 245 185
0.5 30.0 135 100 14 27 : 6 110 81
1.0 -4.0 120 60 8 16 . 3.6 64 48

1.0 30.0 45 34 45 9 2 36 27
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SELECT MATERIAL, CLASS IIL, TYPE 3:
(1-17-12) 1016, 1044 SP10 R0S

Revise the 2012 Standard Specifications as follows:
Page 10-39, Article 1016-3, CLASS 111, add the following after line 14:

Type 3 Select Material

Type 3 select material is a natural or manufactured fine aggregate material meeting the following
gradation requirements and as described in Sections 1005 and 1006:

Percentage of Total by Weight Passing
3/8" #4 #8 #16 | #30 | #50 | #100 | #200

100 | 95-100 | 65-100 | 35-95 | 15-75 | 5-35 | 0-25 | 0-8

Page 10-39, Article 1016-3, CLASS II1, line 15, replace “either type” with “Type 1, Type 2 or
Type 3.

Page 10-62, Article 1044-1, line 36, delete the sentence and replace with the following:
Subdrain fine aggregate shall meet Class III select material, Type 1 or Type 3.
Page 10-63, Article 1044-2, line 2, delete the sentence and replace with the following:

Subdrain coarse aggregate shall meet Class V select material.
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County: Rutherford

PROJECT SPECIAL PROVISIONS
UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of
this project.

A) RUTHERFORD EMC-POWER
B) AT&T -TELEPHONE

The conflicting facilities of these concerns will be adjusted prior to the date of availability unless
otherwise noted and are therefore listed in these special provisions for the benefit of the
Contractor. All utility work listed herein will be done by the utility owner. All utilities are
shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.
Utilities Requiring Adjustment:
A) Rutherford EMC
Rutherford EMC will relocate the aerial power line and will complete by
December 15, 2012.
See Utilities by Others Plans for details.
Contact: Thomas Conner at (828)-245-1621
B) AT&T
AT&T will relocate the telephone line and will corhplete by January 15, 2012.
See Utilities By Others Plans for details.

Contact: Benny Rose at (828)-258-7138
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B-4632 Project Special Provisions Rutherford County
Erosion Control

STABILIZATION REQUIREMENTS:

Stabilization for this project shall comply with the time frame guidelines as specified by the
NCG-010000 general construction permit effective August 3, 2011 issued by the North Carolina
Department of Environment and Natural Resources Division of Water Quality. Temporary or
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover
shall be provided in 14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract
and as directed.

SEEDING AND MULCHING: (WestEd)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall
be determined. All rates are in pounds per acre.

Shoulder and Median Areas
August 1 - June 1 May 1 - September 1
20# Kentucky Bluegrass 20# Kentucky Bluegrass
75# Hard Fescue 75# Hard Fescue
25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer
4000# Limestone 40004# Limestone

Areas Beyond the Mowing Pattern, Waste and Borrow Areas:

August 1 - June 1 May 1 - September 1

100# Tall Fescue 100# Tall Fescue

15# Kentucky Bluegrass 15# Kentucky Bluegrass

30# Hard Fescue 30# Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone



20f13 42 7/2/2012

Approved Tall Fescue Cultivars

2" Millennium Duster Magellan Rendition
Avenger Endeavor Masterpiece Scorpion
Barlexas Escalade Matador Shelby
Barlexas II Falcon IL, III, IV & V Matador GT Signia
Barrera Fidelity Millennium Silverstar
Barrington Finesse II Montauk Southern Choice II
Biltmore Firebird Mustang 3 Stetson
Bingo Focus Olympic Gold  Tarheel
Bravo Grande II Padre Titan Ltd
Cayenne Greenkeeper Paraiso Titanium
Chapel Hill Greystone Picasso Tomahawk
Chesapeake Inferno Piedmont Tacer
Constitution Justice Pure Gold Trooper
Chipper Jaguar 3 Prospect Turbo
Coronado Kalahari Quest Ultimate
Coyote Kentucky 31 Rebel Exeda Watchdog
Davinci Kitty Hawk Rebel Sentry Wolfpack
Dynasty Kitty Hawk 2000 Regiment 11

Dominion Lexington Rembrandt

Approved Kentucky Bluegrass Cultivars:

Alpine Bariris Envicta Rugby
Apollo Bedazzled Impact Rugby II
Arcadia Bordeaux Kenblue Showcase
Arrow Champagne Midnight Sonoma
Award Chicago 11 Midnight IT

Approved Hard Fescue Cultivars:

Chariot Nordic Rhino Warwick
Firefly Oxford Scaldis 11

Heron Reliant I Spartan II

Minotaur Reliant IV Stonehenge

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza and 15# Crown Vetch January 1
- December 31.

The Crown Vetch Seed should be double inoculated if applied with a hand seeder. Four times
the normal rate of inoculant should be used if applied with a hydroseeder. If a fertilizer-seed
slurry is used, the required limestone should also be included to prevent fertilizer acidity from
killing the inoculant bacteria. Caution should be used to keep the inoculant below 80° F to
prevent harm to the bacteria. The rates and grades of fertilizer and limestone shall be the same
as specified for Seeding and Mulching.
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Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

TEMPORARY SEEDING:

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate
of 400 pounds and seeded at the rate of 50 pounds per acre. German Millet, or Browntop Millet
shall be used in summer months and rye grain during the remainder of the year. The Engineer
will determine the exact dates for using each kind of seed.

FERTILIZER TOPDRESSING:

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500
pounds per acre. A different analysis of fertilizer may be used provided the 2-1-1 ratio is
maintained and the rate of application adjusted to provide the same amount of plant food as 16-8-
8 analysis and as directed.

SUPPLEMENTAL SEEDING:

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and
the rate of application may vary from 25# to 75# per acre. The actual rate per acre will be
determined prior to the time of topdressing and the Contractor will be notified in writing of the
rate per acre, total quantity needed, and areas on which to apply the supplemental seed.
Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed into
the soil as to prevent disturbance of existing vegetation. A clodbuster (ball and chain) may be
used where degree of slope prevents the use of a sod seeder.

MOWING:
The minimum mowing height on this project shall be six inches.

LAWN TYPE APPEARANCE:

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.
Remove all trash, debris, and stones %" and larger in diameter or other obstructions that could
interfere with providing a smooth lawn type appearance. These areas shall be reseeded to match
their original vegetative conditions, unless directed otherwise by the Field Operations Engineer.

RESPONSE FOR EROSION CONTROL.:

Description

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and
supplies to the project necessary for the pursuit of any or all of the following work as shown
herein, by an approved subcontractor.
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Section Erosion Control Item Unit
1605 Temporary Silt Fence LF
1606 Special Sediment Control Fence LF/TON
1615 Temporary Mulching ACR
1620 Seed - Temporary Seeding LB
1620 Fertilizer - Temporary Seeding TN
1631 Matting for Erosion Control SY
SP Coir Fiber Mat SY
1640 Coir Fiber Baffles LF
SP Permanent Soil Reinforcement Mat SY
1660 Seeding and Mulching ACR
1661 Seed - Repair Seeding LB
1661 Fertilizer - Repair Seeding TON
1662 Seed - Supplemental Seeding LB
1665 Fertilizer Topdressing TON
SP Safety/Highly Visible Fencing LF
SP Response for Erosion Control EA
Construction Methods

7/2/2012

Provide an approved subcontractor who performs an erosion control action as described in the
NPDES Inspection Form SPPP30. Each erosion control action may include one or more of the

above work items.

Measurement and Payment

Response for Erosion Control will be measured and paid for by counting the actual number of
times the subcontractor moves onto the project, including borrow and waste sites, and
satisfactorily completes an erosion control action described in Form 1675. The provisions of

Article 104-5 of the Standard Specifications will not apply to this item of work.

Payment will be made under:

Pay Item

Response for Erosion Control

Pay Unit

Each
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MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetation at stream banks and disturbed areas within
the project limits as directed.

STOCKPILE AREAS:

The Contractor shall install and maintain erosion control devices sufficient to contain sediment
around any erodible material stockpile areas as directed.

ACCESS AND HAUL ROADS:

At the end of each working day, the Contractor shall install or re-establish temporary diversions
or earth berms across access/haul roads to direct runoff into sediment devices. Silt fence sections
that are temporarily removed shall be reinstalled across access/haul roads at the end of each
working day.

WASTE AND BORROW SOURCES:

Payment for temporary erosion control measures, except those made necessary by the
Contractor’s own negligence or for his own convenience, will be paid for at the appropriate
contract unit price for the devices or measures utilized in borrow sources and waste areas.

No additional payment will be made for erosion control devices or permanent seeding and
mulching in any commercial borrow or waste pit. All erosion and sediment control practices that
may be required on a commercial borrow or waste site will be done at the Contractor’s expense.

PERMANENT SOIL REINFORCEMENT MAT:

Description

This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type
specified, over previously prepared areas as directed.

Materials

The product shall be a permanent erosion control reinforcement mat and shall be constructed of
synthetic or a combination of coconut and synthetic fibers evenly distributed throughout the mat
between a bottom UV stabilized netting and a heavy duty UV stabilized top net. The matting
shall be stitched together with UV stabilized polypropylene thread to form a permanent three-
dimensional structure. The mat shall have the following minimum physical properties:

Property Test Method Value Unit
Light Penetration ASTM D6567 9 %
Thickness ASTM D6525 0.40 in
Mass Per Unit Area ASTM D6566 0.55 lb/sy

Tensile Strength ASTM D6818 385 Ib/ft
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Elongation (Maximum) ASTM D6818 49 %
Resiliency ASTM D1777 >70 %
UV Stability * ASTM D4355 >80 %
Porosity (Permanent Net) ECTC Guidelines >85 %
Maximum  Permissible = Shear Performance Bench >8.0 Ib/ft?
Stress (Vegetated) Test
Maximum Allowable Velocity Performance Bench >16.0 ft/s
(Vegetated) Test

*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of
exposure.

Submit a certification (Type 1, 2, or 3) from the manufacturer showing:

(A) the chemical and physical properties of the mat used, and
(B)  conformance of the mat with this specification.

Construction Methods

Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard
Specifications.

All areas to be protected with the mat shall be brought to final grade and seeded in accordance
with Section 1660 of the Standard Specifications. The surface of the soil shall be smooth, firm,
stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying
in direct contact with the soil surface. Areas where the mat is to be placed will not need to be

mulched.

Measurement and Payment

Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square
yards measured along the surface of the ground over which Permanent Soil Reinforcement Mat
is installed and accepted. Overlaps will not be included in the measurement, and will be
considered as incidental to the work. Such payment shall be full compensation for furnishing
and installing the mat, including overlaps, and for all required maintenance.

Payment will be made under:

Pay Item Pay Unit
Permanent Soil Reinforcement Mat Square Yard

SKIMMER BASIN WITH BAFFLES:

Description

Provide a skimmer basin to remove sediment from construction site runoff at locations shown in
the erosion control plans. See the Skimmer Basin with Baffles Detail sheet provided in the
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erosion control plans. Work includes constructing sediment basin, installation of temporary
slope drain pipe and coir fiber baffles, furnishing, installation and cleanout of Faircloth
Skimmers or other approved equivalent device, providing and placing stone pad on bottom of
basin underneath skimmer device, providing and placing a geotextile emergency spillway liner,
providing coir fiber mat stabilization for the skimmer outlet, disposing of excess materials,
removing temporary slope drain, coir fiber baffles, geotextile liner and skimmer device,
backfilling basin area with suitable material and providing proper drainage when basin area is
abandoned.

Materials

Item Section
Stone for Erosion Control, Class B 1042
Geotextile for Soil Stabilization, Type 4 1056
Fertilizer for Temporary Seeding 1060-2
Seed for Temporary Seeding 1060-4
Seeding and Mulching 1060-4
Matting for Erosion Control 1060-8
Staples 1060-8
Coir Fiber Mat 1060-14
Temporary Slope Drain 1622-2
Coir Fiber Baffle 1640

Provide appropriately sized Faircloth skimmer or other approved equivalent device.

Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling
connection to serve as the arm pipe. For skimmer sizes of 2.5 in. and smaller, the arm pipe
diameter shall be 1.5 inches. For skimmer sizes of 3 in. and larger, refer to manufacturer
recommendation.

Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of Faircloth
skimmer to serve as the barrel pipe through the earthen dam.

Anchors: Staples, stakes, or reinforcement bars shall be used as anchors.

Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.

Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the
coir fiber mat.
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Staples:

Provide staples made of 0.125" diameter new steel wire formed into a # shape not less
than 12" in length with a throat of 1" in width.

Construction Methods

Excavate basin according to the erosion control plans with basin surface free of obstructions,
debris, and pockets of low-density material. Install temporary slope drain pipe and construct the
emergency spillway according to the Skimmer Basin with Baffles Detail sheet in the erosion
control plans. Temporary slope drain pipe at inlet of basin may be replaced by geotextile as
directed. Construct the coir fiber baffles according to Roadway Standard Drawings No. 1640.01
and Section 1640 of the Standard Specifications.

Install Faircloth skimmer or other approved equivalent device according to manufacturer
recommendations. Install 4” Schedule 40 PVC pipe into dam on the lower side of basin 1 ft.
from the bottom of the basin and according to the detail, and attach the 6 ft. arm pipe to the
coupling connection and Faircloth skimmer according to manufacturer recommendations.
Attach the rope included with the skimmer to the tee between the vent socket and the tube inlet,
and the other end to a wooden stake or metal post. Clean out skimmer device when it becomes
clogged with sediment and/or debris and is unable to float at the top of water in skimmer basin.
Take appropriate measures to avoid ice accumulation in the skimmer device. Construct a stone
pad of Class B stone directly underneath the skimmer device at bottom of basin. The pad shall
be a minimum of 12” in height, and shall have a minimum cross sectional area of 4 ft. by 4 ft.

Line emergency spillway with geotextile unrolled in the direction of flow and lay smoothly but
loosely on soil surface without creases. Bury edges of geotextile in a trench at least 5" deep and
tamp firmly. If geotextile for the emergency spillway is not one continuous piece of material,
make horizontal overlaps a minimum of 18" with upstream geotextile overlapping the
downstream geotextile. Secure geotextile with eleven gauge wire staples shaped into a # shape
with a length of not less than 12" and a throat not less than 1" in width. Place staples along outer
edges and throughout the geotextile a maximum of 3 ft. horizontally and vertically. Geotextile
shall be placed to the bottom and across the entire width of the basin according to the Skimmer
Basin with Baffles detail.

At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will
prevent contact of the coir fiber matting with the soil. Unroll the matting and apply without
stretching such that it will lie smoothly but loosely on the soil surface. Wooden stakes,
reinforcement bars, or staples may be used as anchors in accordance with the details in the plans
and as directed. Place anchors across the matting at the ends approximately 1 ft. apart. Place
anchors along the outer edges and down the center of the matting 3 ft. apart.

All bare side slope sections of the skimmer basin shall be seeded with a temporary or permanent
seed mix as directed and in accordance with Articles 1620-3, 1620-4, 1620-5, 1660-4, 1660-5
and 1660-7 of the Standard Specifications. Straw or excelsior matting shall be installed on all
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bare side slope sections immediately upon the completion of seeding and in accordance with
Article 1631-3 of the Standard Specifications.

Measurement and Payment

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard
Specifications, as calculated from the typical section throughout the length of the basin as shown
on the final approved plans.

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4
of the Standard Specifications.

Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the
Standard Specifications.

__ " Skimmer will be measured in units of each. " Skimmer will be measured and paid for as
the maximum number of each size skimmer acceptably installed and in use at any one time
during the life of the project. Barrel and arm pipe, cleanout, relocation and reinstallation of _ ”
Skimmer is considered incidental to the measurement of the quantity of  ” Skimmer and no
separate payment will be made. No separate payment shall be made if _” Skimmer, barrel
and/or arm pipe(s) are damaged by ice accumulation.

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured
along the surface of the ground over which coir fiber mat is installed and accepted.

Temporary Slope Drain will be measured and paid for in accordance with Article 1622-4 of the
Standard Specifications.

Stone for Erosion Control, Class __ will be measured and paid for in accordance with Article
1610-4 of the Standard Specifications.

Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the
Standard Specifications.

Seed for Temporary Seeding will be measured and paid for in accordance with Article 1620-6 of
the Standard Specifications.

Fertilizer for Temporary Seeding will be measured and paid for in accordance with Article 1620-
6 of the Standard Specifications.

Matting for Erosion Control will be measured and paid for in accordance with Article 1631-4 of
the Standard Specifications.

No measurement will be made for other items or for over excavation or stockpiling.

Payment will be made under:



10 of 13 7/2/2012

50
Pay Item Pay Unit
__" Skimmer Each
Coir Fiber Mat Square Yard

WATTLES WITH POLYACRYLAMIDE (PAM):

Description

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting. Wattles
are used on slopes or channels to intercept runoff and act as a velocity break. Wattles are to be
placed at locations shown on the plans or as directed. Installation shall follow the detail
provided in the plans and as directed. Work includes furnishing materials, installation of wattles,

matting installation, PAM application, and removing wattles.
Materials
Wattle shall meet the following specifications:

100% Curled Wood (Excelsior) Fibers

Minimum Diameter 12 in.

Minimum Density 2.5 Ib/ft® +/- 10%

Net Material Synthetic

Net Openings lin.x1in.

Net Configuration Totally Encased

Minimum Weight 20 Ib. +/- 10% per 10 ft. length

Anchors: Stakes shall be used as anchors.

Wooden Stakes:

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square
cross section. One end of the stake must be sharpened or beveled to facilitate driving

down into the underlying soil.

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall
meet specifications provided elsewhere in this contract.

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12"
in length with a throat of 1" in width.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally
charged. Soil samples shall be obtained in areas where the wattles will be placed, and from
offsite material used to construct the roadway, and analyzed for the appropriate PAM flocculant
to be utilized with each wattle. The PAM product used shall be listed on the North Carolina
Department of Environment and Natural Resources (NCDENR) Division of Water Quality
(DWQ) web site as an approved PAM product for use in North Carolina.
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Construction Methods

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the
end of each section of wattle. A minimum of 4 stakes shall be installed on the downstream side
of the wattle with a maximum spacing of 2 linear feet along the wattle, and according to the
detail. Install a minimum of 2 stakes on the upstream side of the wattle according to the detail
provided in the plans. Stakes shall be driven into the ground a minimum of 10 in. with no more
than 2 in. projecting from the top of the wattle. Drive stakes at an angle according to the detail
provided in the plans.

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch
slopes and according to the detail provided in the plans and as directed. Overlap adjoining
sections of wattles a minimum of 6 in.

Installation of matting shall be in accordance with the detail provided in the plans, and in
accordance with Article 1631-3 of the Standard Specifications, or in accordance with
specifications provided elsewhere in this contract.

Apply PAM over the lower center portion of the wattle where the water is going to flow over at a
rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle. PAM
applications shall be done during construction activities after every rainfall event that is equal to
or exceeds 0.50 in.

The Contractor shall maintain the wattles until the project is accepted or until the wattles are
removed, and shall remove and dispose of silt accumulations at the wattles when so directed in
accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Wattles will be measured and paid for by the actual number of linear feet of wattles which are
installed and accepted. Such price and payment will be full compensation for all work covered
by this section, including, but not limited to, furnishing all materials, labor, equipment and
incidentals necessary to install the Wattles.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM
applied to the wattles. Such price and payment will be full compensation for all work covered by
this section, including, but not limited to, furnishing all materials, labor, equipment and
incidentals necessary to apply the Polyacrylamide(PAM).

Payment will be made under:

Pay Item Pay Unit

Polyacrylamide(PAM) Pound
Wattle Linear Foot
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TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND
POLYACRYLAMIDE (PAM):

Description

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are
devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate
PAM into the construction runoff to increase settling of sediment particles and reduce turbidity
of runoff. Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be
placed at locations shown on the plans or as directed. Installation shall follow the detail
provided in the plans and as directed. Work includes furnishing materials, installation of
Temporary Rock Silt Checks Type A, matting installation, PAM application, and removing
Temporary Rock Silt Checks Type A with Excelsior Matting and PAM.

Materials

Structural stone shall be class B stone that meets the requirements of Section 1042 of the
Standard Specifications for Stone for Erosion Control, Class B.

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005
of the Standard Specifications for these stone sizes.

Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the
Standard Specifications, or shall meet specifications provided elsewhere in this contract.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally
charged. Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A
with Excelsior Matting and PAM will be placed, and from offsite material used to construct the
roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary
Rock Silt Check Type A. The PAM product used shall be listed on the North Carolina
Department of Environment and Natural Resources (NCDENR) Division of Water Quality
(DWQ) web site as an approved PAM product for use in North Carolina.

Construction Methods

Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A)
of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided
in the plans.

Installation of matting shall be in accordance with the detail provided in the plans, and anchored
by placing Class B stone on top of the matting at the upper and lower ends.

Apply PAM at a rate of 3.5 ounces over the center portion of the Temporary Rock Silt Checks
Type A and matting where the water is going to flow over. PAM applications shall be done
during construction activities and after every rainfall event that is equal to or exceeds 0.50 in.
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The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting

and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with

Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at

the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in

accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article
1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere
in this contract.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM
applied to the Temporary Rock Silt Checks Type A. Such price and payment will be full
compensation for all work covered by this section, including, but not limited to, furnishing all
materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM).

Payment will be made under:

Pay Item Pay Unit
Polyacrylamide(PAM) Pound
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PROJECT SPECIAL PROVISIONS
STRUCTURE

PROJECT B-4632 RUTHERFORD COUNTY

THERMAL SPRAYED COATINGS (METALLIZATION) (9-30-11)

1.0

2.0

3.0

DESCRIPTION

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces as specified herein
when called for on the plans or by other Special Provisions, or when otherwise approved by
the Engineer in accordance with the SSPC-CS 23.00/AWS C2.23/NACE No. 12
Specification. Only Arc Sprayed application methods are used to apply TSC coatings, the
Engineer must approve other methods of application.

QUALIFICATIONS
Only use NCDOT approved TSC Contractors meeting the following requirements:
1. The capability of blast cleaning steel surfaces to SSPC SP-5 and SP-10 Finishes.

2. Employ Spray Operator(s) qualified in accordance with AWS C.16/C2.16M2002 and
Quality Control Inspector(s) who have documented training in the applicable test
procedures of ASTM D-3276 and SSPC-CS 23.00.

A summary of the contractor’s related work experience and the documents verifying each
Spray Operator’s and Quality Control Inspector’s qualifications are submitted to the
Engineer before any work is performed.

MATERIALS

Provide wire in accordance with the metallizing equipment manufacturer’s
recommendations. Use the wire alloy specified on the plans which meets the requirements
in Annex C of the SSPC-CS 23.00 Specification. Have the contractor provide a certified
analysis (NCDOT Type 2 Certification) for each lot of wire material.

Apply an approved sealer to all metallized surfaces in accordance with Section 9 of SSPC-
CS 23. The sealer must either meet SSPC Paint 27 or is an alternate approved by the
Engineer.
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4.0

S6
SURFACE PREPARATION AND TSC APPLICATION

Grind flame cut edges to remove the carbonized surface prior to blasting. Bevel all flame
cut edges in accordance with Article 442-10(D) regardless of included angle. Blast clean
surfaces to be metallized with grit or mineral abrasive in accordance with Steel Structures
Painting Council SSPC SP-5/10(as specified) to impart an angular surface profile of
2.5-4.0mils. Surface preparation hold times are in accordance with Section 7.32 of
SSPC-CS 23. If flash rusting occurs prior to metallizing, blast clean the metal surface
again. Apply the thermal sprayed coating only when the surface temperature of the steel is

at least 5°F above the dew point.

At the beginning of each work period or shift, conduct bend tests in accordance with
Section 6.5 of SSPC-CS 23.00. Any disbonding or delamination of the coating that
exposes the substrate requires corrective action, additional testing, and the Engineer’s
approval before resuming the metallizing process.

Apply TSC with the alloy to the thickness specified on the plans or as provided in the table
below. All spot results (the average of 3 to 5 readings) must meet the minimum
requirement. No additional tolerance (as allowed by SSPC PA-2) is permitted. (For Steel
Beams: For pieces with less than 200 ft* measure 2 spots/surface per piece and for pieces
greater than 200 ft* add 1 additional spots/surface for each 500 ft%).

Application Thickness Alloy Seal Coat
Pot Bearings 8 mil 85/15 Zinc (W-Zn-Al-2) 0.5 mil
Armored Joint Angles 8 mil 85/15 Zinc (W-Zn-Al-2) 0.5 mil
Modular Joints 8 mil 99.99% Zn (W-Zn-1) 0.5 mil
Expansion Joint Seals 8 mil 99.99% Zn (W-Zn-1) 0.5 mil
Optional Disc Bearings 8 mil 85/15 Zinc (W-Zn-Al-2) 0.5 mil

When noted on the plans or as specified in the above chart, apply the sealer to all
metallized surfaces in accordance with the manufacturer’s recommendations and these
provisions. Apply the seal coat only when the air temperature is above 40°F and the
surface temperature of the steel is at least 5°F above the dew point. If the sealer is not
applied within eight hours after the final application of TSC, the applicator verifies
acceptable TSC surfaces and obtains approval from the Engineer before applying the
sealer.
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5.0 INSPECTION FREQUENCY
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The TSC Contractor must conduct the following tests at the specified frequency and the
results documented in a format approved by the Engineer.

Test/Standard Location Frequency Specification

Ambient Conditions Site Each Process 5°F above the dew point

Abrasive Properties Site Each Day Size, angularity, cleanliness
Surface Cleanliness All Surfaces Visual All Surfaces SSPC-SP-10 Atmospheric Service

SSPC-SP - 5 Immersion Service

SSPC Vis 1

Surface Profile Random Surfaces | 3 per 500 fi* 2.5 - 4.0 mils

ASTM D-4417 Method C

Bend Test Site 5 per shift Pass Visual

SSPC-CS 23.00

Thickness Each Surface Use the method in PA- | Zn - 8 mils minimum
2 Appendix 3 for . ..

SSPC PA-2R Girders and Appendix Al - 8 mils minimum

SSPC-CS 23.00 4 for frames and Zn Al - 8 mils minimum
ISn;:c;,Il;?enel(')us steel. Areas with more than twice the

minimum thickness are inspected
for compliance to the adhesion
and cut testing requirements of
this specification.

Adhesion ASTM 4541

Random Surfaces
Splice Areas

1 set of 3 per 500 i

Zn > 500 psi
Al > 1000 psi
Zn Al> 750 psi

Cut Test - SSPC-CS 23.00

Random Surfaces

3 sets of 3 per 500 ft*

No peeling or delamination

Job Reference Std.
SSPC-CS 23.00

Site

1 per job

Meets all the above requirements
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6.0 REPAIRS

All Repairs are to be performed in accordance with the procedures below, depending on
whether the repair surface is hidden or exposed. As an exception to the following, field
welded splices on joint angles and field welding bearing plates to girders may be repaired
in accordance with the procedures for hidden surfaces.

For hidden surfaces (including but not limited to interior girders, interior faces of
exterior girders, and below-grade sections of piles):

1. Welding of metallized surfaces may be performed only if specifically permitted by the
Engineer. Remove metallizing at the location of field welds by blast cleaning (SSPC SP-6
finish), or hand (SSPC SP-2 finish) or power tool cleaning (SSPC SP-3 finish) just prior to
welding. Clean sufficiently to prevent contamination of the weld. All repairs to welded
connections are metallized in accordance with SSPC CS 23.00.

2. Minor areas less than or equal to 0.1 ft2 exposing the substrate are metallized in accordance
with SSPC CS 23.00 or painted in accordance with ASTM A780, “Repair of Damaged and
Uncoated Areas of Hot Dip Galvanized Coatings.”

3. Large areas greater than 0.1 fi® exposing the substrate are metallized in accordance with
SSPC CS 23.00.

4. Damaged (burnished) areas not exposing the substrate with less than the specified coating
thickness are metallized in accordance with SSPC CS 23.00 or painted in accordance with
ASTM A780, “Repair of Damaged and Uncoated Areas of Hot Dip Galvanized Coatings.”

5. Damaged (burnished) areas not exposing the substrate with more than the specified coating
thickness are not repaired.

6. Defective coating is repaired by either method 2 or 3 depending on the area of the defect.

For Exposed Surfaces (including but not limited to exterior faces of exterior girders
and above-grade sections of piles):

1. Welding of metallized surfaces may be performed only if specifically permitted by the
Engineer. Remove metallization at the location of field welds by blast cleaning (SSPC SP-6
finish), or hand (SSPC SP-2 finish) or power tool cleaning (SSPC SP-3 finish) just prior to
welding. Clean sufficiently to prevent contamination of the weld. All repairs to welded
connections are metallized in accordance with SSPC CS 23.00.

2. All areas exposing the substrate are metallized in accordance with SSPC CS 23.00

3. Defective coating is repaired by either method 2 or 3 depending on the area of the defect.
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TWELVE MONTH OBSERVATION PERIOD

The contractor maintains responsibility for the coating system for a twelve (12) month

observation period beginning upon the satisfactory completion of all the work required in

the plans or as directed by the engineer. The contractor must guarantee the coating system

under the payment and performance bond (refer to Article 109-10). To successfully

complete the observation period, the coating system must meet the following requirements

after twelve(12) months service:

e No visible rust, contamination or application defect is observed in any coated area.

e Painted surfaces have a uniform color and gloss.

e Surfaces have an adhesion of no less than 500 psi when tested in accordance with
ASTM D-4541.

BASIS OF PAYMENT

The contract price bid for the bridge component to which the coating is applied will be full
compensation for the thermal sprayed coating.

FALSEWORK AND FORMWORK (4-5-12)

1.0

2.0

DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is
atemporary structure that functions as a work platform that supports construction
personnel, materials, and tools, but is not intended to support the structure. Scaffolding
systems that are used to temporarily support permanent structures (as opposed to
functioning as work platforms) are considered to be falsework under the definitions given.
Shoring is a component of falsework such as horizontal, vertical, or inclined support
members. Where the term “temporary works” is used, it includes all of the temporary
facilities used in bridge construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
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with the plans.
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Clearly identify allowable loads or stresses for all materials or

manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

3.0

A.

DESIGN REQUIREMENTS

Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit
a structural and safety review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced,
at a maximum of 36 inches, provided the following conditions are met:

Member | Member | Max. Overhang | Max. Slab Edge | Max. Screed ]\3;:;:(::11\32;

Type I?epth, Width’ Th.ickness, Wheel Weight, Extension
(PCG) | (inches) (inches) (inches) (Ibs.) (inches) ’

11 36 39 14 2000 26

M1 45 42 14 2000 35

v 54 45 14 2000 44
MBT 63 51 12 2000 50
MBT 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck

slab.

For Type IL, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half

hangers and rods must have a minimum safe working load of 6,000 Ibs.
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For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods
shall be cast through the girder top flange and located, measuring along the top of the
member, 1°-2 2" from the edge of the top flange. Hanger hardware and rods must have
a minimum safe working load of 6,000 Ibs.

The overhang bracket provided for the diagonal leg shall have a minimum safe working
load of 3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel
bears on the girder bottom flange, no closer than 4 inches from the bottom of the
member. However, for 72-inch members, the heel of the bracket shall bear on the web,
near the bottom flange transition.

Provide adequate overhang falsework and determine the appropriate adjustments for
deck geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework
submittal and advise the girder producer of the proposed details. Failure to notify the
Engineer of hanger type and hanger spacing on prestressed concrete girder casting
drawings may delay the approval of those drawings.

Falsework hangers that support concentrated loads and are installed at the edge of thin
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed
75% of the manufacturer’s stated safe working load. Use of dual leg hangers (such as
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder
bridges so that there will be no differential settlement between the girders and the deck
forms during placement of deck concrete.

When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour
components when the mid-span girder deflection due to deck weight is greater than %4”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the necessary
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize
these devices. Electroplating will not be allowed. Any coating required by the
Engineer will be considered incidental to the various pay items requiring temporary
works.
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Design falsework and formwork requiring submittals in accordance with the
1995 AASHTO Guide Design Specifications for Bridge Temporary Works except as

noted herein.

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.
In addition, Table 2.2A is included to provide the maximum wind speeds by county

62

in North Carolina.
Table 2.2 - Wind Pressure Values
Height Zone Pressure, 1b/ft* for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0to 30 15 20 25 30 35
30to 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

2. Time of Removal

The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in

Article 420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to

the surface.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

25 YR 25 YR 25 YR

COUNTY (mph) COUNTY (mph) COUNTY (mph)
Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70
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4.0

B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch. For cast-in-place
concrete structures, make sure that the calculated deflection of falsework flexural members
does not exceed 1/240 of their span regardless of whether or not the deflection is
compensated by camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in
a condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.

10



B-4632

B.

65

Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.

5.0 REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

6.0 METHOD OF MEASUREMENT

Unless otherwise specified, temporary works will not be directly measured.

7.0  BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.

11
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SUBMITTAL OF WORKING DRAWINGS (2-10-12)

1.0

2.0

GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision. For this provision, “submittals” refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
submittals for the project. Submittals are only necessary for those items as required by the
contract. Make submittals that are not specifically noted in this provision directly to the
Resident Engineer. Either the Structure Design Unit or the Geotechnical Engineering Unit
or both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all
copies to the Resident Engineer. State the reason for the proposed variation in the
submittal. To minimize review time, make sure all submittals are complete when initially
submitted. Provide a contact name and information with each submittal. Direct any
questions regarding submittal requirements to the Resident Engineer, Structure Design Unit
contacts or the Geotechnical Engineering Unit contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working drawings,
provide the name, address and telephone number of the facility where fabrication will
actually be done if different than shown on the title block of the submitted working
drawings. This includes, but is not limited to, precast concrete items, prestressed concrete
items and fabricated steel or aluminum items.

ADDRESSES AND CONTACTS

For submittals to the Structure Design Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E.
State Bridge Design Engineer State Bridge Design Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structure Design Unit Structure Design Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. P. D. Lambert, P. E. Attention: Mr. P. D. Lambert, P. E.

Submittals may also be made via email.
Send submittals to:
plambert@ncdot.gov (Paul Lambert)

Send an additional e-copy of the submittal to the following address:
jgaither@ncdot.gov (James Gaither)

jlbolden@ncdot.gov (James Bolden)

12
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For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D, P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529
For projects in Divisions 8-14, use the following Western Regional Office address:
Via US mail: Via other delivery service:
Mr. John Pilipchuk, L. G., P. E. Mr. John Pilipchuk, L. G., P. E.
Western Regional Geotechnical Western Region Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office
5253 Z Max Boulevard 5253 Z Max Boulevard
Harrisburg, NC 28075 Harrisburg, NC 28075

The status of the review of structure-related submittals sent to the Structure Design Unit
can be viewed from the Unit’s web site, via the “Contractor Submittal” link.

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:

Primary Structures Contact: Paul Lambert (919) 707 — 6407
(919) 250 — 4082 facsimile

plambert@ncdot.gov

Secondary Structures Contacts: James Gaither (919) 707 — 6409
James Bolden (919) 707 — 6408
Eastern Regional Geotechnical Contact (Divisions 1-7):
K. J. Kim (919) 662 - 4710
(919) 662 — 3095 facsimile
kkim@ncdot.gov

13
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Western Regional Geotechnical Contact (Divisions 8-14):

John Pilipchuk (704) 455 — 8902
(704) 455 — 8912 facsimile
jpilipchuk@ncdot.gov

3.0 SUBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Resident
Engineer. At the same time, submit the number of hard copies shown below of the same
complete submittal directly to the Structure Design Unit and/or the Geotechnical
Engineering Unit.

The first table below covers “Structure Submittals”. The Resident Engineer will receive
review comments and drawing markups for these submittals from the Structure Design
Unit. The second table in this section covers “Geotechnical Submittals”. The Resident
Engineer will receive review comments and drawing markups for these submittals from the
Geotechnical Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structure
Design Unit or the Geotechnical Engineering Unit unless both units require submittal
copies in which case submit a set of supporting calculations to each unit. Provide
additional copies of any submittal as directed.

14
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STRUCTURE SUBMITTALS
Copies
Copies Required by
Required by Geotechnical
Structure  Engineering Contract Reference .
Submittal Design Unit Unit Requiring Submittal
Arch Culvert Falsework 5 0 « Plan Note, SN Sheet & v
Falsework and Formwork
7 Plan Note, SN Sheet &
Box Culvert Falsework 5 0 “Falsework and Formwork”
Cofferdams 6 2 Article 410-4
Foam Joint Seals 6 9 0 “Foam Joint Seals”
Expansion Joint Seals
(hold down plate type with base 9 0 “Expansion Joint Seals”
angle)
Expansion Joint Seals 2, then 9 0 Modular Expa’r,lswn Joint
(modular) Seals
Expansion Joint Seals
(strip seals) 9 0 “Strip Seals”
Falsework & Forms 2 3 0 Article 420-3 & “Falsework
(substructure) and Formwork”
Falsework & Forms Article 420-3 & “Falsework
8 0 »
(superstructure) and Formwor
Girder Erection over Railroad 5 0 Railroad Provisions
Maintenance and Protection of Mam.tenance and
Protection of Traffic
Traffic Beneath Proposed 8 0
S Beneath Proposed Structure
tructure . 2
at Station
Metal Bridge Railing 8 Plan Note
Metal Stay-in-Place Forms 8 Article 420-3
Metalwork for Elastomeric .
. , 7 0 Article 1072-8
Bearings
Miscellaneous Metalwork 7 0 Article 1072-8
Optional Disc Bearings 4 8 0 “Optional Disc Bearings”

15
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Overhead and Digital Message
Signs (DMS) (metalwork and
foundations)

Placement of Equipment on
Structures (cranes, etc.)

Pot Bearings 4

Precast Concrete Box Culverts

Prestressed Concrete Cored Slab
(detensioning sequences) 3

Prestressed Concrete Deck Panels

Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Removal of Existing Structure
over Railroad

Revised Bridge Deck Plans
(adaptation to prestressed deck
panels)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Sound Barrier Wall (precast
items)

Sound Barrier Wall Steel
Fabrication Plans 3

Structural Steel *
Temporary Detour Structures

TFE Expansion Bearings 4

70

13

7
8

2, then
1 reproducible

6

6 and
1 reproducible

2, then
1 reproducible

2, then
1 reproducible

10

2, then 7

10

16

Applicable Provisions

Article 420-20

“Pot Bearings”

“Optional Precast
Reinforced Concrete Box
Culvert at Station __ ”

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-
11

Railroad Provisions

Article 420-3

“Modular Expansion Joint
Seals”

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-8 &
“Sound Barrier Wall”

Article 1072-8

Article 400-3 &
“Construction,
Maintenance and Removal
of Temporary Structure at
Station ”

Article 1072-8
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FOOTNOTES

1.

References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Articles refer to the
Standard Specifications.

Submittals for these items are necessary only when required by a note on plans.

3. Submittals for these items may not be required. A list of pre-approved sequences is available

from the producer or the Materials & Tests Unit.

4. The fabricator may submit these items directly to the Structure Design Unit.

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard

Specifications are not required for these items.

Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced provision.

Submittals are necessary only when the top slab thickness is 18” or greater.
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GEOTECHNICAL SUBMITTALS

Copies
Required by Copies
Geotechnical Required by
Engineering  Structure Contract Reference 1
Submittal Unit Design Unit Requiring Submittal
Drilled Pier Construction Plans 1 0 Subarticle 411-3(A)
Crosshole Sonic Logging (CSL
rosshole Sonic Logging (CSL) 1 0 Subarticle 411-5(A)(2)
Reports
Pile Driving Equipment Data )
, 1 0 Subarticle 450-3(D)(2)
Forms
Pile Driving Analyzer (PDA) )
Reports 2 1 0 Subarticle 450-3(F)(3)
Retaining Walls 4 2802{2:;];?5)855 2 drawings Applicable Provisions
. “Temporary Shoring” &
Temporary Shoring * > drawmgs, 2 drawings “Temporary Soil Nail
porary g 2 calculations
Walls”
FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Subarticles refer to the

Standard Specifications.

2. Submit one hard copy of submittal to the Resident or Bridge Maintenance Engineer. Submit
a second copy of submittal electronically (PDF via email) or by facsimile, US mail or other
delivery service to the appropriate Geotechnical Engineering Unit regional office. Electronic

submission is preferred.

3. The Pile Driving Equipment Data Form is available from:
www.ncdot.org/doh/preconstruct/highway/geotech/formdet/

See second page of form for submittal instructions.

4. Electronic copy of submittal is required. See referenced provision.
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CRANE SAFETY (8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s
crane chart capacity for the radius at which the load will be lifted or requires the use of more
than one crane. Changes in personnel or equipment must be reported to the Engineer and all
applicable items listed below must be updated and submitted prior to continuing with crane
operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for
rigging operations. Qualifications and experience should include, but not be limited to,
weight calculations, center of gravity determinations, selection and inspection of sling
and rigging equipment, and safe rigging practices.

C. Crane Inspections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

D. Certifications: By July 1, 2006, crane operators performing critical lifts shall be
certified by NC CCO (National Commission for the Certification of Crane Operators),
or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's
Proficiency Program. Other approved nationally accredited programs will be
considered upon request. All crane operators shall also have a current CDL medical
card. Submit a list of anticipated critical lifts and corresponding crane operator(s).
Include current certification for the type of crane operated (small hydraulic, large
hydraulic, small lattice, large lattice) and medical evaluations for each operator.

GROUT FOR STRUCTURES (9-30-11)

1.0 DESCRIPTION

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys,
dowel holes and recesses for structures. This provision does not apply to grout placed in
post-tensioning ducts for bridge beams, girders, or decks. Mix and place grout in
accordance with the manufacturer’s recommendations, the applicable sections of the
Standard Specifications and this provision.
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MATERIAL REQUIREMENTS

Use a Department approved pre-packaged, non-shrink, non-metallic grout. Contact the
Materials and Tests Unit for a list of approved pre-packaged grouts and consult the
manufacturer to determine if the pre-packaged grout selected is suitable for the required
application.

When using an approved pre-packaged grout, a grout mix design submittal is not required.

The grout shall be free of soluble chlorides and contain less than one percent soluble
sulfate. Supply water in compliance with Article 1024-4 of the Standard Specifications.

Aggregate may be added to the mix only where recommended or permitted by the
manufacturer and Engineer. The quantity and gradation of the aggregate shall be in
accordance with the manufacturer’s recommendations.

Admixtures, if approved by the Department, shall be used in accordance with the
manufacturer’s recommendations. The manufacture date shall be clearly stamped on each
container. Admixtures with an expired shelf life shall not be used.

The Engineer reserves the right to reject material based on unsatisfactory performance.

Initial setting time shall not be less than 10 minutes when tested in accordance with
ASTM C266.

Test the expansion and shrinkage of the grout in accordance with ASTM C1090. The grout
shall expand no more than 0.2% and shall exhibit no shrinkage. Furnish a Type 4 material
certification showing results of tests conducted to determine the properties listed in the
Standard Specifications and to assure the material is non-shrink.

Unless required elsewhere in the contract the compressive strength at 3 days shall be at
least 5000 psi. Compressive strength in the laboratory shall be determined in accordance
with ASTM C109 except the test mix shall contain only water and the dry manufactured
material. Compressive strength in the field will be determined by molding and testing
4” x 8” cylinders in accordance with AASHTO T22. Construction loading and traffic
loading shall not be allowed until the 3 day compressive strength is achieved.

When tested in accordance with ASTM C666, Procedure A, the durability factor of the
grout shall not be less than 80.

SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and
accepted. Concrete surfaces to receive grout shall be free of defective concrete, laitance,
oil, grease and other foreign matter. Saturate concrete surfaces with clean water and
remove excess water prior to placing grout.
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Do not place grout if the grout temperature is less than 50°F or more than 90°F or if the air
temperature measured at the location of the grouting operation in the shade away from
artificial heat is below 45°F.

Provide grout at a rate that permits proper handling, placing and finishing in accordance
with the manufacturer’s recommendations unless directed otherwise by the Engineer. Use
grout free of any lumps and undispersed cement. Agitate grout continuously before
placement.

Control grout delivery so the interval between placing batches in the same component does
not exceed 20 minutes.

The Engineer will determine the locations to sample grout and the number and type of
samples collected for field and laboratory testing. The compressive strength of the grout
will be considered the average compressive strength test results of 3 cube or 2 cylinder
specimens at 28 days.

4.0 BASIS OF PAYMENT

No separate payment will be made for “Grout for Structures”. The cost of the material,
equipment, labor, placement, and any incidentals necessary to complete the work shall be
considered incidental to the structure item requiring grout.

REMOVAL OF EXISTING STRUCTURE AT STA. 30+66.99-L- (SPECIAL)

The existing structure shall be removed in accordance with the Standard Specifications except as
noted below:

Upon removal, all I- beams, guardrails, and metal posts shall be salvaged from the structure and
remain as the property of the North Carolina Department of Transportation. Deliver the salvaged
material to Rutherford County Bridge Maintenance Yard. Contact Scott Bailey at 828-286-3191
at least one week prior to delivery. Bridge Maintenance Unit shall provide the manpower and
equipment to unload the salvaged material. All salvaged material shall be removed carefully
without damage.

No separate measurement will be made for this work and the entire cost of this work shall be
included in the lump sum price bid for “ Removal of Existing Structure at Station 30+66.99-L-"

BRIDGE MOUNTED CHAIN LINK FENCE (SPECIAL)

Construct the chain link fence in accordance with the applicable sections of the Standard
Specifications, the details shown on the plans and this special provision.

The quantity of chain link fence will be the actual number of linear feet of fence, measured in

place from end post to end post, which has been completed and accepted. All posts used for the
chain link fence are included in the price of the fence and will not be paid for separately. There
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will be no measurement made for installing adhesive anchors in concrete parapets as such work

is considered incidental.

Work includes but is not limited to furnishing and installing fence fabric, tie wires, stretcher bars,
stretcher bar bands, tie rods, turnbuckles, brace rails, posts, post caps, brackets, adhesive
anchors, fittings and any other materials necessary to complete the work as described in the plans
and this special provision.

Payment will be made under:

72” Chain Link Fence Linear Feet

RAILROAD SITE DATA

The following information was received from the Railroad on April 27 2010, and is provided as
a convenience to the Contractor in bidding this project. This information is subject to change and
the Contractor may, at his discretion, contact the Railroad directly to verify its current accuracy.
Since this information is shown as a convenience to the Contractor, but is subject to change, the
Contractor shall have no claims whatsoever against either the Railroad or the Department of
Transportation for any delays or additional costs incurred based on changes in this information
which occur after the above date of receipt.

Type and number of tracks within 50 ft. of project (mainline, branchline, siding, yard, etc.).

1 - Main

Number of trains on affected track per day.

11

Type of trains (passenger or freight).

Freight

Maximum authorized operating speed of trains.

S50 mph

Type and number of RR employees assigned to job.

To be determined
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CSX TRANSPORTATION, INC. - RAILROAD SPECIAL PROVISIONS

NOTICE TO THE RAILROAD COMPANY OF START OF WORK:

The Contractor shall notify CSX Transportation, Inc., herein called the Railroad Company,
at least thirty (30) days in advance of the date on which he expects to start work on the railroad
right-of-way. A written notice is required. No work shall commence on CSXT right-of-way
until the Railroad Company has received and approved the Contractor’s insurance policy.

RELOCATION OF WIRE LINES:

Any temporary or permanent changes in wire lines necessitated by the construction of the
project will be made by others without cost to the Contractor. However, the Contractor will be
required to bear the cost of any changes that are made at his request solely for his convenience in
the conduct of his operations.

DELAYS CAUSED BY OPERATIONS OF OTHERS:

The Contractor's attention is called to the fact that neither the North Carolina Department
of Transportation, herein called the Department of Transportation, nor the Railroad Company
assumes any responsibility for any work performed by others in connection with the construction
of the project, and the Contractor shall have no claim whatsoever against the Department of
Transportation or the Railroad Company for any inconvenience, delay, or additional cost
incurred by him on account of such operations by others.

COOPERATION WITH OTHERS:

The Contractor shall cooperate with others participating in the construction of the project
to the end that all work may be carried on to the best advantage.

AUTHORITY OF RAILROAD ENGINEER:

The authorized representative of the Railroad Company hereinafter referred to as Railroad
Engineer, shall have the final authority in all matters affecting the safe maintenance of railroad

traffic of his company.

CONSTRUCTION CORRESPONDENCE AND SUBMITTALS:

Initially, direct all construction related correspondence to the Philadelphia AECOM office,
CSXT’s General Engineering Contractor. The Philadelphia office address is:

Mr. Brian V. Harrison, PE
AECOM

1700 Market Street

Suite 1600

Philadelphia, PA 19103
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And a copy to:
Clyde Gray
CSX Transportation
1610 Forest Avenue
Suite 120
Richmond, VA 23229

All required construction submittals shall be forwarded to and approved in writing by the
Railroad Company prior to proceeding with construction of each applicable phase. Thirty (30) days will
be required to review all construction submittals. An additional thirty (30) day will be required to review
any subsequent submissions returned not approved.

EMERGENCY ACTION PLAN:

The Contractor shall develop and submit an emergency action plan indicating the location of the
site, contact names and phone numbers, access to the site, instructions for emergency response, and
location of the nearest hospitals. The plan shall also cover the Contractor’s means of fire suppression that
may include the phone number and location of the nearest fire department. The plan shall cover all items
required in the event of an emergency at the site.

CONSTRUCTION SCHEDULE:

The Contractor shall prepare and submit a detailed construction schedule for the duration
of the project clearly indicating the time periods while working on and around CSXT right-of-
way.

INTERFERENCE WITH RAILROAD OPERATIONS:

The Contractor shall so arrange and conduct his work that there will be no interference
with railroad operations, including train, signal, telephone and telegraphic services, or damage to
the property of the Railroad Company or to the poles, wire, and other facilities of tenants on the
rights-of-way of the Railroad Company. Wherever work is liable to affect the operations or
safety of trains, the method of doing such work shall first be submitted to the Railroad Engineer
for approval, but such approval shall not relieve the Contractor from liability.

Should conditions arising from or in connection with the work, require that immediate and
unusual provisions be made to protect train operations and property of the Railroad Company, it
shall be a part of the required services by the Contractor to make such provisions and if, in the
judgement of the Railroad Engineer such provisions is insufficient, the Railroad Engineer or the
Highway Engineer, may at the expense of the Contractor, require or provide such provisions as
may be deemed necessary.

The Contractor will not be permitted to provide less than the following temporary
clearances during construction of the proposed overhead bridge:

15'-0" horizontal clearance measured to track from centerline of track to falsework.

22'-0" vertical clearance from top of rail to falsework.
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STRUCTURE EXCAVATION AND SHORING:

The Contractor shall furnish evidence to the Department of Transportation and the
Railroad Company that, upon starting construction of the proposed grade separation structure, he
shall expedite the excavation and bridge work continuously and diligently to completion.

The Contractor will be required to take special precaution and care in connection with
excavating and shoring pits, and in driving piles, for highway bridge footings adjacent to track to
provide adequate lateral support for the track and loads which it carries without disturbance of
track alignment and service, and to avoid obstructing track clearances with working equipment,
tools or other material. The procedure for doing such work, including need of and plans for
shoring, shall first be approved by the Railroad, but such approval shall not relieve the contractor
from liability.

Shoring or sheeting protection shall be provided when excavating adjacent to an active
railroad track, except as noted below.

Shoring will not be required if both the following conditions are satisfied:

1.  Excavation does not encroach upon a 1% horizontal: 1 vertical theoretical slope line
starting 1'-6" below top of rail and at 12'-0" minimum from centerline of the track.

2.  Track is on level ground or in a cut section and on stable soil.

When track is on embankment, excavating the toe of embankment without shoring
may affect the stability of the embankment. Therefore, excavation of embankment toe
without shoring will not be permitted.

Preferred protection is the cofferdam type that completely encloses the excavation.
Where dictated by conditions, partial cofferdams with open sides away from the track may
be used. Cofferdams shall be constructed using steel sheet piling or steel soldier beams
with timber lagging. Wales and struts shall be provided as needed. The following shall be
considered when designing cofferdams:

a.  Sheeting shall be designed to resist a vertical live load surcharge of 1800 lbs
per square foot, in addition to active earth pressure. The surcharge shall be
assumed to act on a continuous strip, 8'-6" wide. Lateral pressures due to
surcharge shall be computed using the strip load formula shown in
A R.E.M.A. specifications, Chapter 8, Part 20.

b. Allowable stresses in materials shall be in accordance with A.R.EM.A.
Specifications, Chapter 7, 8, and 15.

C. A construction procedure for temporary shoring shall be shown on the
drawing.

25



B-4632

80
d.  Safety railing shall be installed when temporary shoring is within 12 feet of
track.
e. A minimum distance of 10 feet from centerline of the track to face of sheeting

shall be maintained.

The Contractor shall submit the following drawings and calculations for
Railroad review and approval.

1. Three (3) sets of detailed drawings of the shoring systems showing sizes
of all structural members, details of connections, and distances from
centerline of track to face of shoring. Drawing shall show a section
showing height of sheeting and track elevation in relation to bottom of
excavation.

2. One set of calculations of the cofferdam design prepared in
accordance with CSXT’s Criteria for Overhead Bridges dated September 14, 2007.
The drawings and calculations shall be prepared by a North Carolina Registered
Professional Engineer experienced in the design of shoring and cofferdams and shall
bear his seal and signature.

The subgrade of an operated track shall be maintained with edge of berm at least 10' from
centerline of track and not more than 24" below top of rail. Unless so indicated on the plans the
Contractor will not be required to make the existing section meet this specification and if
substandard, the existing section will be maintained.

DEMOLITION OF EXISTING STRUCTURE:

Railroad tracks shall be protected from damage during demolition of existing structure or
replacement of deck slab.

During demolition of the deck, a protection shield shall be erected over the track to catch
falling debris. The protection shield shall be supported from girders or beams and shall not be
lower than allowed temporary clearance. The deck shall be removed by cutting it in sections and
lifting out. All cranes and hardware used in picks is to account for a 150% Factor of Safety.
Factor of safety implied in crane charts is not to be considered in determination of lifting
capacity. Large pieces of deck shall not be allowed to fall on protection shield.

Blasting will not be permitted to demolish a structure over or within railroad right-of-way.

The Contractor shall submit detailed demolition plans, including protection shield details
to the Railroad Engineer for approval prior to the start of demolition. The plans shall also
indicate the location and capacity of the proposed cranes and estimated lifting loads. The plans
shall be prepared by a North Carolina Registered Professional Engineer and shall bear his seal ad

signature.
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BLASTING:

Explosives shall not be used adjacent to any track or other railroad property without the
advance approval of the Highway Engineer and the Railroad Engineer, but such approval will
not relieve the Contractor of any liability. If use of explosives is permitted, the blasting shall be
done with light charges under the direct experienced supervision of a responsible officer or
employee of the Contractor, or of the Department of Transportation. Electric detonating fuses or
charges shall not be used on account of possible premature explosions resulting from operation
of 2-way train radios. Every precaution shall be taken to avoid damage to property, injury to
persons and interruption of railroad operations.

No blasting shall be done without an authorized Railroad representative present, who will
determine the approximate location of trains in order that the Contractor can be certain whether
or not sufficient time will be available for blasting and subsequent cleanup without delaying
trains. The Contractor shall notify the Railroad Engineer at least 10 days in advance of blasting
to permit arrangement for the presence of an authorized Railroad representative and such
flagging service as may be deemed necessary.

The Contractor shall have adequate equipment, labor, and materials at the job site and
provide sufficient time to clean up the debris resulting from the blasting without delay to trains.
He will at his expense correct any track misalignment or other damage to railroad property
resulting from the blasting as directed by the Railroad Engineer. If his actions result in delays to
trains, the Contractor shall bear the entire cost thereof.

Blasting shall be discontinued immediately upon notice by the Railroad Engineer or the
Highway Engineer that it is too hazardous.

STORAGE OF MATERIALS:

Materials and equipment shall not be stored where they will interfere with railroad
operations, nor on the rights-of-way of the Railroad Company without first having obtained
permission from the Railroad Engineer, and such permission will be with the understanding that
the Railroad Company will not be liable for damage to such material and equipment from any
cause and that the Railroad Engineer may move or require the Contractor to move, at the
Contractor's expense, such material and equipment.

DAMAGES:

The Contractor shall assume all liability for any and all damages to his work, employees,
servants, equipment and materials caused by railroad traffic.

MAINTENANCE OF DITCHES ADJACENT TO RAILROAD TRACKS:

The Contractor shall submit plans indicating the proposed methods of erosion control
during construction, in particular, excavation for the piers and grading.
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The Contractor shall exercise necessary precautions to prevent fouling of track ballast and
existing ditches in the excavation of material at the proposed structure site. He shall maintain the
existing railroad ditches free from obstruction and silt through the duration of his construction
operations and upon completion of the structure shall leave the ditches in conditions satisfactory
to the Railroad Engineer.

Should material from excavating at the proposed structure site foul the track ballast, the
Contractor will be required to clean or replace the fouled ballast under the direction of and to the
satisfaction of the Railroad Engineer.

Any cost incurred by the Railroad Company for repairing damage to its property or to
property of its tenants, caused by or resulting from the operations of the Contractor, shall be paid
by the Contractor to the Railroad Company.

TEMPORARY RAILROAD GRADE CROSSINGS:

Where the plans show or imply that equipment or materials of any nature must be
transported across a Railroad, unless the Department of Transportation has included
arrangements for such crossings in its agreement with the Railroad, the Contractor will be
required to first obtain authority for its installation, maintenance, and removal from the Railroad
Engineer. The Contractor shall execute CSX Railroad’s standard private road crossing
agreement. Railroad Forces will do all work within two feet of the rail and the Contractor will
pay all cost associated with the installation, maintenance and removal of the temporary grade
crossing. The Contractor shall arrange for any resulting necessity of watching and flagging and
to furnish the Railroad Company with a separate Railroad Protective Liability Policy other than
the one required by these special provisions. All the above shall be at no cost to the Department
of Transportation.

In the event the Department of Transportation has made arrangements for the Temporary
Grade Crossings, the Contractor will need to have a railroad flagman on site during any use of
the crossing and the crossings must be physically barricaded during such times that it is not
required for use. The Contractor shall construct the road and approaches such that it does not
interrupt existing drainage patterns and to the satisfaction of the Railroad. Flagman must be on
site for construction and the roadway must be removed upon completion of the project. The
Contractor shall restore the property including any drainage ditches. The Contractor’s attention
is called to the fact that he will not be required to bear the cost of the flagging services required
by the Railroad Company or provide any additional railroad insurance except that required by the
Insurance Special Provision.

ERECTION PROCEDURE:

The Contractor shall submit a detailed procedure for erecting the spans over railroad
tracks. Equipment used for the erection, or removal of structures over railroad facilities, shall
have a minimum lifting capacity of one hundred-fifty percent (150%). Factor of safety implied
in crane charts is not to be considered in determination of lifting capacity. The procedure shall
indicate the capacity of cranes, location of cranes with respect to the tracks and estimated lifting
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loads. The erection procedure must follow CSX Construction Guidelines and be prepared by a
North Carolina Registered Professional Engineer and shall bear his seal and signature. The
procedure must be approved by the Railroad.

FLAGGING PROTECTION OR WATCHMAN SERVICE:

The watchman and flagging service required by the Railroad Company for the safety of
railroad operations because of work performed by the Contractor or subcontractors in connection
with the construction of the proposed overhead bridge will be provided by CSX Transportation,
Inc. and the Contractor's special attention is called to the fact that he will not be required to bear
the cost of any watchman or flagging service required by CSX Transportation, Inc., other than
that required at any temporary grade crossing, as the Railroad Company will be reimbursed by
the Department of Transportation on bills rendered monthly. All bills to be prepared in
accordance with the Federal-Aid Policy Guide 23 CFR 646B.

When the Contractor's men or equipment are working within eighteen (18) feet of the
nearest rail, over, under or adjacent to the track over which trains are operated, or when work is
being performed adjacent to an operated track which may present a hazard to train operations, or
when equipment is being used which does, or may infringe on such limits, and at other times,
when in the opinion of the Railroad Engineer such protection is necessary, the services of a man
or men will be used for flagman or watchman service.

The Contractor shall give 10 days advance notice to the Railroad Engineer in order that
flagging service can be arranged and provided. No work shall be undertaken until the flagman,
or flagmen, are at the job site. The estimated number and classification of men are shown in the
Force Account Estimate.

The estimated cost of Flagging Protection or Watchman Service is shown in the Force
Account Estimates prepared by CSX Transportation, Inc., and made a part of the Plans,
Specifications and Estimate.

If the Railroad Company for any reason finds it necessary to furnish a watchman or
flagman of a different classification from that shown in the Force Account Estimate, bills will be
rendered and shall be paid on the basis of the rate of pay for the men used whether that is above
or below the rate given. If the rate of pay of any employee that is to be used for watchman or
flagging service is changed before the work is started or during the progress of the work, either
by law or agreement between the Railroad Company and its employees, or if the tax rates on
labor are changed, bills will be rendered by the Railroad Company and paid by the Department
of Transportation on the new rates.

The Contractor's attention is also called to the fact that he will be required to carry on his
operations which require flagging protection or watchman service in such a manner and
sequence that the cost of such will be as economical as possible.
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COMPLETION AND ACCEPTANCE OF WORK:

Upon completion of the work, the Contractor shall remove from within the limits of the
railroad right of way all machinery, equipment, surplus materials, rubbish or temporary buildings
of the Contractor, and leave said rights-of-way in a neat and orderly condition. After the final
inspection has been made and work found to be completed in a satisfactory manner acceptable to
the Department of Transportation and the Railroad Company, the Department of Transportation
will be notified of the Railroad Company's acceptance in writing by the Railroad Engineer within
ten (10) days or as soon thereafter as practicable.

At project completion, a complete set of “As Built” plans for the proposed construction
shall be submitted to CSXT Bridge Maintenance and Design Group. CSXT will keep these plans
on file in Jacksonville for future reference. Please address these plans to:

Mr. Rick Garro

500 Water Street

J-350

Jacksonville, FL 32202
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INSURANCE SPECIAL PROVISIONS FOR
CSX TRANSPORTATION, INC.
STRUCTURE

Rutherford County

A. In addition to any other forms of insurance or bonds required elsewhere in the contract
documents, the Contractor will be required to provide coverage conforming to the
requirements of the Federal-Aid Policy Guide outlined under 23 CFR 646A for all work to
be performed on Railroad right(s)-of-way under the terms of the contract by carrying
insurance of the following kinds:

1.

CONTRACTOR'S COMMERCIAL GENERAL LIABILITY INSURANCE:

The Contractor shall furnish an original and one copy of the certificates of
insurance and one certified copy of the policy to the Department of
Transportation as evidence that, with respect to the operations he performs on
railroad right-of-way, he carries Commercial General Liability Insurance
including "XCU" coverage providing for limits of liability as follows:

MINIMUM COMBINED LIMITS
COVERAGE OF LIABILITY
Bodily Injury Liability
$ 5,000,000 Per Occurrence
Property Damage Liability
$ 5,000,000 Aggregate

If any part of the work is sublet, similar insurance and evidence thereof in the
same amounts as required of the Prime Contractor, shall be provided by the
subcontractor to cover his operations on railroad right-of-way. As an
alternative, the Prime Contractor may provide insurance for the subcontractor
by means of separate and individual policies.

Certificates of Insurance holders are to be sent to the addressees given below.
Certificates shall make reference to the project, milepost and county.

NCDOT Rail Division CSX Transportation, Inc.
Engineering & Safety Branch Risk Manager

c/o State Railroad Agent 500 Water Street

1556 Mail Service Center Jacksonville, Florida
Raleigh, N.C. 27699-1556 32202
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RAILROAD PROTECTIVE LIABILITY INSURANCE:

The Contractor shall furnish to the Department of Transportation an original
and one duplicate of the Railroad Protective Liability Insurance Policy with
limits of liability as follows:

MINIMUM COMBINED LIMITS
COVERAGE OF LIABILITY
Bodily Injury Liability
$5,000,000 Per Occurrence

Property Damage Liability
$10,000,000 Aggregate Per Annual
Policy Period

Physical Damage to Property

The Railroad Protective Liability Policy is to be written on the ISO/RIMA
Form No. CG 00 35 1093 (or updates thereof) including Endorse-
ments CG 28 31 11 85 and IL 00 21 or their equivalents.

The insurer must be financially stable and rated A- or better in A.M. Best &
Company’s Insurance Reports.

The name and address of Contractor and Department of Transportation must
be shown on the Declarations page.

The named insured, description of the work and designation of the job site to
be shown on the Policy are as follows:

Named Insured: CSX Transportation, Inc.
Casualty Insurance Department (J-907)
500 Water Street
Jacksonville, Florida 32202

Description and Designation: Removal of existing Bridge No. 69, and
construction of a new overhead bridge on SR 1576 (Bostic Rd.) over the
tracks of CSX Transportation, Inc. in Rutherford County, North Carolina near
Railroad Milepost Z-246.04 identified as State Project 33806.1.1 (B-4632)
and Federal Project BRSTP-1576(1).

B. The Railroad Protective Liability Policy shall contain a clause requiring that
sixty (60) days written notice be given the Department of Transportation and the Railroad
Company prior to cancellation or change.

All other policies and certificates shall contain a clause requiring that thirty (30) days
written notice be given to the Department of Transportation and the Railroad Company
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prior to cancellation or change. The notices shall make reference to the project, milepost

and county.
NOTICE TO: COPY NOTICE TO:
CSX Transportation, Inc. NCDOT Rail Division
Risk Manager Engineering & Safety Branch
500 Water St. c¢/o State Railroad Agent
Jacksonville, Florida 1556 Mail Service Center

32202 Raleigh, N. C. 27699-1556

C. All insurance herein before specified shall be carried until the final inspection and
acceptance of the project, or that portion of the project within railroad right-of-way, by the
Department of Transportation or, in the case of subcontractors, until the Contractor
furnishes a letter to the Engineer stating that the subcontractor has completed his
subcontracted work within railroad right-of-way to the satisfaction of the Contractor and
that the Contractor will accomplish any additional work necessary on railroad right-of-way
with his own forces. It is understood that the amounts specified are minimum amounts and
that the Contractor may carry insurance in larger amounts if he so desires. As to
"aggregate limits", if the insurer establishes loss reserves equal to or in excess of the
aggregate limit specified in any of the required insurance policies, Contractor shall
immediately notify the Department of Transportation and shall cease all operations until
the aggregate limit is reinstated. If the insurer establishes loss reserves equal to or in
excess of one/half of the aggregate limit, Contractor shall arrange to restore the aggregate
limit to at least the minimum amount stated in these requirements. Any insurance policies
and certificates taken out and furnished due to these requirements shall be approved by the
Department of Transportation and the Railroad Company as to form and amount prior to
beginning work on railroad right-of-way.

No extra allowance will be made for the insurance required hereunder; the entire cost of
same is to be included in the unit contract price bids for the several pay items.

D.  Evidence of insurance as required above shall be furnished for review to the Department of
Transportation at the address shown below after which it will be forwarded by the
Department of Transportation to the Railroad.

Send to Department:

NCDOT Rail Division
Engineering & Safety Branch
c/o State Railroad Agent
1556 Mail Service Center
Raleigh, NC 27699-1556
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS —- TERMINATION OF CONTRACTS
(5-20-08) 7.2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal
year. The allotments shall be multiyear allotments and shall be based on estimated revenues and
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided
funds are available. The State reserves the right to terminate or suspend any transportation
project contract, and any transportation project contract shall be so terminated or suspended if
funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given
a written notice of termination at least 60 days before completion of scheduled work for which
funds are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Subarticle 108-13(E) of the 2012 Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) z3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory. When said samples are collected, the vendor shall
supply an independent laboratory report for each lot to be tested. Results from seed so sampled
shall be final. Seed not meeting the specifications shall be rejected by the Department of
Transportation and shall not be delivered to North Carolina Department of Transportation
warehouses. If seed has been delivered it shall be available for pickup and replacement at the
supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified
herein shall be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species
on the seed analysis label. Tolerances as applied by the Association of Official Seed Analysts
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be
recognized. However, for the purpose of figuring pure live seed, the found pure seed and found
germination percentages as reported by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory will be used. Allowances, as established by the
NCDOT, will be recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per ~ Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds

Hedge Bindweed 27 seeds
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Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas
a maximum of 2% inert matter will be allowed on all other kinds of seed. In addition, all seed
shall not contain more than 2% other crop seed nor more than 1% total weed seed. The
germination rate as tested by the North Carolina Department of Agriculture shall not fall below
70%, which includes both dormant and hard seed. Seed shall be labeled with not more than 7%,
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total

weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is

deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed
will not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will
not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed
will not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed
will not be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not
be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA
(1-17-12) (Rev. 9-18-12) Z-4

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with
“Article 107-25".
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as
follows: Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with
“(4) Approval”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with
“reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of
P0.075/P be Ratio with “1.0”.
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 10
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability
(Retained Strength) of Type 5 geotextiles with “70%”.

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables
with “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”.
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7".
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Division 15
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the
following: W = LDVP + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and

replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect
Center, delete this subarticle.
Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01”
with “1631.01”.
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) 7-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those
specific project sites located in the quarantined area or for any regulated article used on this
project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by
an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or
other noxious weeds.

00 NOV LR W
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STANDARD SPECIAL PROVISION

AWARD OF CONTRACT
(6-28-77) 7-6

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI
of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of
Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it
will affirmatively insure that the contract entered into pursuant to this advertisement will be
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or
national origin”.



C203004 (B-4632) 9 Rutherford County

STANDARD SPECIAL PROVISION

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS

Z-7

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246)

1. The goals and timetables for minority and female participation, expressed in percentage
terms for the Contractor’s aggregate workforce in each trade on all construction work in the
covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and

Female participation”.

These goals are applicable to all the Contractor’s construction work (whether or not it is
Federal or federally assisted) performed in the covered area. If the Contractor performs
construction work in a geographical area located outside of the covered area, it shall apply the
goals established for such geographical area where the work is actually performed. With regard
to this second area, the Contractor also is subject to the goals for both its federally involved and
nonfederally involved construction.

The Contractor’s compliance with the Executive Order and the regulations in 4/ CFR
Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 4/ CFR 60-4.3(a), and its
effort to meet the goals. The hours of minority and female employment and training must be
substantially uniform throughout the length of the contract, and in each trade and the Contractor
shall make a good faith effort to employ minorities and women evenly on each of its projects.
The transfer of minority or female employees or trainees from Contractor to Contractor or from
project to project or the sole purpose of meeting the Contractor’s goals shall be a violation of the
contract, the executive Order and the regulations in 4/ CFR Part 60-4. Compliance with the
goals will be measured against the total work hours performed.

2. As used in this Notice and in the contract resulting from this solicitation, the “covered
area” is the county or counties shown on the cover sheet of the proposal form and contract.
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EMPLOYMENT GOALS FOR MINORITY
AND FEMALE PARTICIPATION

Economic Areas

Area 023 29.7%
Bertie County
Camden County
Chowan County
Gates County
Hertford County
Pasquotank County
Perquimans County

Area 024 31.7%
Beaufort County
Carteret County
Craven County
Dare County
Edgecombe County
Green County
Halifax County
Hyde County

Jones County
Lenoir County
Martin County
Nash County
Northampton County
Pamlico County
Pitt County

Tyrrell County
Washington County
Wayne County
Wilson County

Area 025 23.5%
Columbus County
Duplin County
Onslow County
Pender County

Area 026 33.5%
Bladen County
Hoke County
Richmond County
Robeson County
Sampson County
Scotland County

Area 027 24.7%
Chatham County
Franklin County
Granville County
Harnett County
Johnston County
Lee County
Person County
Vance County
Warren County

Area 028 15.5%
Alleghany County
Ashe County
Caswell County
Davie County
Montgomery County
Moore County
Rockingham County
Surry County
Watauga County
Wilkes County

Area 029 15.7%
Alexander County
Anson County
Burke County
Cabarrus County
Caldwell County
Catawba County
Cleveland County
Iredell County
Lincoln County
Polk County
Rowan County
Rutherford County
Stanly County

Area 0480 8.5%
Buncombe County
Madison County

Area 030 6.3%
Avery County
Cherokee County
Clay County
Graham County
Haywood County
Henderson County
Jackson County
McDowell County
Macon County
Mitchell County
Swain County
Transylvania County
Yancey County
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SMSA Areas
Area 5720 26.6% Area 6640 22.8% Area 3120 16.4%
Currituck County Durham County Davidson County
Orange County Forsyth County
Area 9200 20.7% Wake County Guilford County
Brunswick County Randolph County
New Hanover County Area 1300 16.2% Stokes County
Alamance County Yadkin County
Area 2560 24.2%
Cumberland County Area 1520 18.3%
Gaston County
Mecklenburg County
Union County
Goals for Female

Participation in Each Trade

(Statewide) 6.9%
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STANDARD SPECIAL PROVISION

REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION CONTRACTS
FHWA - 1273 Electronic Version - May 1,2012 z8

1. General

II. Nondiscrimination

III. Nonsegregated Facilities

IV. Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act Provisions

VLI. Subletting or Assigning the Contract

VIL Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX. Implementation of Clean Air Act and Federal Water Pollution Control Act
X. Compliance with Governmentwide Suspension and Debarment Requirements
X1. Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS
A. Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access Road Contracts (included in
Appalachian contracts only)
I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding emergency contracts solely
intended for debris removal). The contractor (or subcontractor) must insert this form in each subcontract and further require its inclusion in afl
lower tier subcontracts (excluding purchase orders, rental agreements and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, rental agreement
or agreement for other services. The prime contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or
service provider.

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements and other agreements for supplies or services). The design-builder shall be
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the Form
FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or services related to a construction contract).

2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work performed on the contract by
the contractor's own organization and with the assistance of workers under the contractor's immediate superintendence and to all work performed
on the contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract, suspension / debarment or any other action determined to be appropriate by
the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor performed by convicts who are on parole, supervised release, or probation. The
term Federal-aid highway does not include roadways functionally classified as local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, for all
construction contracts exceeding $10,000, the Standard Federal Equal Employment Opportunity Construction Contract Specifications in
41 CFR 604.3.

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and the policies of the
Secretary of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform to the U.S. Department of
Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627,
41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to
23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities under this contract.
The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are
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incorporated by reference in this contract. In the execution of this contract, the contractor agrees to comply with the following minimum specific

requirement activities of EEO:

a. The contractor will work with the contracting agency and the Federal Government to ensure that it has made every good faith effort to
provide equal opportunity with respect to all of its terms and conditions of employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following statement:

"1t is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, without regard to
their race, religion, sex, color, national origin, age or disability. Such action shall include: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will have the responsibility for and
must be capable of effectively administering and promoting an active EEQO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who
recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the contractor's
EEO policy and contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that the above agreement
will be met, the following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once
every six months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants for
employment and potential employees.

¢. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: "An Equal
Opportunity Employer.” All such advertisements will be placed in publications having a large circulation among minorities and women in the
area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private
employee referral sources likely to yield qualified minorities and women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the contractor is expected to observe
the provisions of that agreement to the extent that the system meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every
type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shail be taken without regard to race, color, religion, sex,
national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor shall make
full use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract performance. In the
event a special provision for training is provided under this contract, this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for persons who receive welfare assistance in accordance with

23 U.S.C. 140(a).

¢ The contractor will advise employees and applicants for employment of available training programs and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of employees who are minorities and women and will encourage
eligible employees to apply for such training and promotion.
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7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good faith efforts to obtain the
cooperation of such unions to increase opportunities for minorities and women. Actions by the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set forth below:

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the skills of minorities and women so that they may qualify for higher
paying employment.

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such information is
within the exclusive possession of the labor union and such labor union refuses to fumnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and women.
The failure of a union to provide sufficient referrals (even though it is obligated to provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the requirements of this paragraph. In the event the union referral practice
prevents the contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these special provisions, such
contractor shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar with the requirements for and
comply with the Americans with Disabilities Act and all rules and regulations established there under. Employers must provide reasonable
accommodation in all employment activities unless to do so would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the grounds of
race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of this contract.
a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract.
The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure
by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract
or such other remedy as the contracting agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such records
shall be retained for a period of three years following the date of the final payment to the contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(I) The number and work hours of minority and non-minority group members and women employed in each work classification on the
project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project, indicating
the number of minority, women, and non-minority group employees currently engaged in each work classification required by the contract
work. This information is to be reported on Form FHWA-1391. The staffing data should represent the project work force on board in all or
any part of the last payroll period preceding the end of July. If on-the-job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should reflect the work force on board during all or any part of the last
payroll period preceding the end of July.

IIl. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither require such segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends further to ensure that its employees are not assigned to perform their services at any location,
under the contractor's control, where the facilities are segregated. The term "facilities” includes waiting rooms, work areas, restaurants and other eating
areas, time clocks, restrooms, washrooms, locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing provided for employees. The contractor shall provide separate or single-user restrooms and necessary
dressing or sleeping areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related subcontracts and lower-tier subcontracts
(regardless of subcontract size). The requirements apply to all projects located within the right-of-way of a roadway that is functionally classified as
Federal-aid highway. This excludes roadways functionally classified as local roads or rural minor collectors, which are exempt. Contracting agencies
may elect to apply these requirements to other projects.

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract provisions and related matters™ with minor
revisions to conform to the FHWA-1273 format and FHWA program requirements.

1. Minimum wages
a. All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a week,
and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the
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Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those contained in the wage determination of the Secretary of Labor which is
aftached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds,
or programs which cover the particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under paragraph 1.b. of this section) and the Davis-Bacon
poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible
place where it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage

determination and which is to be employed under the contract shall be classified in conformance with the wage determination. The
contracting officer shall approve an additional classification and wage rate and fringe benefits therefore only when the following criteria
have been met:
(i) The work to be performed by the classification requested is not performed by a classification in the wage determination; and
(ii) The classification is utilized in the area by the construction industry; and
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the
wage determination.

(2) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate),
areport of the action taken shall be sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, will
approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise the contracting officer or
will notify the contracting officer within the 30-day period that additional time is necessary.

(3) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting
officer do not agreec on the proposed classification and wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, shall be
paid to all workers performing work in the classification under this contract from the first day on which work is performed in the
classification.

Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not

expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe

benefit or an hourly cash equivalent thereof.

If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or

mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the

Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met.

The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or

program.

Withholding. The contracting agency shall upon its own action or upon written request of an authorized representative of the Department of

Labor, withhold or cause to be withheld from the contractor under this contract, or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much
of the accrued payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers,
employed by the contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages required by the
contract, the contracting agency may, after written notice to the contractor, take such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations have ceased.

Payrolls and basic records
a.

Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of
three years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social
security number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section 1(b}2)(B) of the Davis-Bacon Act), daily
and weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under
29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits
under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the
commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b.(1) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the contracting

agency. The payrolls submitted shall set out accurately and completely all of the information required to be maintained under
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead the
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payrolls shall only need to include an individually identifying number for each employee ( e.g. , the last four digits of the employee's
social security number). The required weekly payroll information may be submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/ wh347instr.htm or its
successor site. The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon
request to the contracting agency for transmission to the State DOT, the FHWA or the Wage and Hour Division of the Department of
Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of this section for
a prime contractor to require a subcontractor. to provide addresses and social security numbers to the prime contractor for its own records,
without weekly submission to the contracting agency.

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information required to be provided under §5.5 (a)(3)(ii) of Regulations,
29 CFR part 5, the appropriate information is being maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such
information is correct and complete;

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has
been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either
directly or indirectly from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States Code.

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall
permit such representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may, after written notice to the contractor, the contracting agency or the State DOT,
take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to
submit the required records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL). Apprentices will be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S.
Department of Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary employment as
an apprentice in such an apprenticeship program, who is not individually registered in the program, but who has been certified by the Office
of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to
the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under
the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. Where
a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be
observed.

Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed
as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that
determination.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the
Office, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at iess than the
applicable predetermined rate for the work performed until an acceptable program is approved.

b. Trainees (programs of the USDOL). Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined
rate for the work performed unless they are employed pursuant to and individually registered in a program which has received prior approval,
evidenced by formal certification by the U.S. Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and
Training Administration.

Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as
apercentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in
accordance with the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is
an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides for less than
full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a training
plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed.
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In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved.

¢. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal
employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT). Apprentices and trainees working under apprenticeship and skill training programs
which have been certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular programs. The ratio of apprentices and trainees to journeymen shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by
reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also require the subcontractors to include
Form FHWA-1273 in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained
in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general
disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in
29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the
contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or
29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

¢. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and subject to the overtime provisions of
the Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (1.) of this section,
the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall
be liable to the United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including
watchmen and guards, employed in violation of the clause set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on
which such individual was required or permitted to work in excess of the standard workweek of forty hours without payment of the overtime
wages required by the clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work
performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums
as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1.) through (4.) of this section
and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this section.

VL

SUBLETTING OR ASSIGNING THE CONTRACT
This provision is applicable to all Federal-aid construction contracts on the National Highway System.

1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if specified
elsewhere in the contract) of the total original contract price, excluding any specialty items designated by the contracting agency. Specialty items
may be performed by subcontract and the amount of any such specialty items performed may be deducted from the total original contract price
before computing the amount of work required to be performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees. The term may include payments for the costs of hiring leased employees
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from an employee leasing firm meeting all relevant Federal and State regulatory requirements. Leased employees may only be included in

this term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees;

(2) the prime contractor remains responsible for the quality of the work of the leased employees;

(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the submission of payrolls,
statements of compliance and all other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment not ordinarily
available in the type of contracting organizations qualified and expected to bid or propose on the contract as a whole and in general are to be
limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct performance of
the work in accordance with the contract requirements, and is in charge of all construction operations (regardless of who performs the work) and
(b) such other of its own organizational resources (supervision, management, and engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be construed to relieve the contractor of any responsibility for the fulfillment of
the contract. Written consent will be given only after the contracting agency has assured that each subcontract is evidenced in writing and that it
contains all pertinent provisions and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts; however, contracting agencies may establish
their own self-performance requirements.

VIL. SAFETY: ACCIDENT PREVENTION
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take any other needed actions
as it determines, or as the contracting officer may determine, to be reasonably necessary to protect the life and health of employees on the job and
the safety of the public and to protect property in connection with the performance of the work covered by the contract.

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this contract, that
the contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and health standards
(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall have right of
entry to any site of contract performance to inspect or investigate the matter of compliance with the construction safety and health standards and
to carry out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons
concerned with the project perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any misunderstanding regarding the
seriousness of these and similar acts, Form FHWA-1022 shall be posted on each Federal-aid highway project (23 CFR 635) in one or more places
where it is readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, quantity, or cost of the material
used or to be used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection with the submission of plans,
maps, specifications, contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, quantity, or
cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report submitted pursuant
to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.
By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in every subcontract, and further
agrees 1o take such action as the contracting agency may direct as a means of enforcing such requirements.
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X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier subcontracts, purchase orders,
lease agreements, consultant contracts or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or more - as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this covered
transaction. The prospective first tier participant shall submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or agency's determination whether to enter into this
transaction. However, failure of the prospective first tier participant to furnish a certification or an explanation shall disqualify such a person
from participation in this transaction.

¢. The certification in this clause is a material representation of fact upon which reliance was placed when the contracting agency determined to
enter into this transaction. If it is later determined that the prospective participant knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction,” "debarred,” "suspended,” “ineligible," "participant," "person," "principal," and "voluntarily excluded," as
used in this clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered Transactions™ refers to any covered transaction between
a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions™ refers
to any covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who
has entered into a covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions,” provided by the department or contracting
agency, entering into this covered transaction, without modification, in all lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous.
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services
Administration.

i.  Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

Jj.  Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered transaction knowingly enters into
alower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the department or agency may terminate this transaction for
cause or default.

*® ok &k Kk

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its knowledge and belief; that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local)
terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an
explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost $25,000 or

more ~ 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.

b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it
is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies
available to the Federal Government, the department, or agency with which this transaction originated may pursue available remedies,
including suspension and/or debarment.
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The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time
the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.

The terms "covered transaction,” "debarred," "suspended,” "ineligible," "participant,” "person," "principal,” and "voluntarily excluded," as
used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations. “First Tier Covered Transactions™ refers to any covered transaction between a grantee or subgrantee of
Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction
under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors
and suppliers).

The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.
The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction,” without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold.

A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous.
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website (https:/www.epls.gov/), which is compiled by the General Services
Administration.

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of participant is not required to exceed that which is normally possessed
by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly enters into
alower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or debarment.

* kK kK

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—-Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended,
proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered transactions by any Federal department or
agency.

2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* k ok K Xk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifics, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that:

a.

No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard
Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission
of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the
required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the language of this certification be
included in all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose accordingly.
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 7-21-09) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the Alternate
Program. Standard OJT requirements typically associated with individual projects will no longer
be applied at the project level. Instead, these requirements will be applicable on an annual basis
for each contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make
every effort to enroll minority and women as trainees to the extent that such persons are available
within a reasonable area of recruitment. This training commitment is not intended, and shall not
be used, to discriminate against any applicant for training, whether a member of a minority group
or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming
year’s activity with the Department. At the beginning of each year, all contractors eligible will
be contacted by the Department to determine the number of trainees that will be assigned for the
upcoming calendar year. At that time the Contractor shall enter into an agreement with the
Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties.
The number of training assignments may range from 1 to 15 per contractor per calendar year.
The Contractor shall sign an agreement to fulfill their annual goal for the year. A sample
agreement is available at www.ncdot.org/business/ocs/ojt/.
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level
workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are
not all-inclusive. Where the training is oriented toward construction applications, training will
be allowed in lower-level management positions such as office engineers and estimators.
Contractors shall submit new classifications for specific job functions that their employees are
performing. The Department will review and recommend for acceptance to FHWA the new
classifications proposed by contractors, if applicable. New classifications shall meet the
following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to
the subcontract. However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first
year of apprenticeship or training. The number of trainees shall be distributed among the work
classifications on the basis of the contractor’s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been
employed as a journeyman.



C203004 (B-4632) 23 Rutherford County

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting
company compliance under these contract documents. These documents and any other
information as requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement. Trainees will be allowed to be transferred
between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken
off the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.
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STANDARD SPECIAL PROVISION
MINIMUM WAGES
GENERAL DECISION NC120097 01/16/2012 NC97

797
Date: January 6, 2012

General Decision Number: NC120097 01/06/2012 NC97
Superseded General Decision Numbers: NC20100134
State: North Carolina

Construction Type: HIGHWAY

COUNTIES: . :
Alleghany ~ Jackson | Surry
~Ashe i Macon Swain
i Avery McDowell Transylvania
! Cherokee Mitchell Watauga
) Clay ' Polk Wilkes
' Graham Rutherford Yancey

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area
projects, railroad construction, bascule, suspension and spandrel arch bridges designed for
commercial navigation, bridges involving marine construction, and other major bridges).

Modification Number Publication Date
0 01/06/12
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Rutherford County

SUNC2011-078 09/16/2011

. Rates Fringes
. CARPENTER (Form Work Only) 13.29
. CEMENT MASON/CONCRETE FINISHER
“ Cherokee County 13.95
Remaining Counties 13.82
. IRONWORKER (Reinforcing) 13.81
. LABORER
Asphalt, Asphalt Distributor, Raker, and Spreader 13.07
Common or General
Cherokee County 10.59
Jackson County 10.36
McDowell County 10.83
Mitchell and Yancey Counties 11.17
Remaining Counties 11.01
Swain County 11.24
Concrete Saw 11.61
Landscape 9.57
Luteman 12,24
Mason Tender (Cement/Concrete) 10.53
Pipelayer 9.00
Traffic Control (Flagger) 10.31
: POWER EQUIPMENT OPERATORS
; Backhoe/Excavator/Trackhoe 14.75
Broom/Sweeper 12.29
Bulldozer 14.37
Crane 16.75
Grader/Blade 15.98
Loader 14.21
Mechanic 14.00
Milling Machine 14.43 :
Oiler 11.50 :
Paver 12.00
Roller ;
Alleghany and Cherokee Counties 12.91 :
Remaining Counties 13.39
Scraper 12.29
Screed 15.82
Tractor 13.60
TRUCK DRIVER
Dump Truck 12.52
Lowboy Truck 15.71
Single Axle Truck 11.83
Water Truck 13.82
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Welders — Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications
listed may be added after award only as provided in the labor standards contract clauses (29 CFR
5.5@)(1)(ii)).

The body of each wage determination lists the classification and wage rates that have been found
to be prevailing for the cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical order of "identifiers" that indicate
whether the particular rate is union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes that the
union classification and rate have found to be prevailing for that classification. Example:
PLUMO0198-005 07/01/2011. The first four letters , PLUM, indicate the international union and
the four-digit number, 0198, that follows indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an
internal number used in processing the wage determination. The date, 07/01/2011, following
these characters is the effective date of the most current negotiated rate/collective bargaining
agreement which would be July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining
agreements governing the rate.

Non-Union Identifiers

Classifications listed under an "SU" identifier were derived from survey data by computing
average rates and are not union rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007 5/13/2010. SU indicates the
rates are not union rates, LA indicates the State of Louisiana; 2004 is the year of the survey; and
007 is an internal number used in producing the wage determination. A 1993 or later date,
5/13/2010, indicates the classifications and rates under that identifier were issued as a General
Wage Determination on that date.

Survey wage rates will remain in effect and will not change until a new survey is conducted.
WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be
with the Wage and Hour Regional Office for the area in which the survey was conducted because
those Regional Offices have responsibility for the Davis-Bacon survey program. If the response
from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be
followed.
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With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N.W.

Washington, D.C. 20210

2)) If the answer to the question in 1.) is yes, then an interested party (those affected by the
action) can request review and reconsideration from the Wage and Hour Administrator (See 29
CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, D.C. 20210

The request should be accompanied by a full statement of the interested party's position and by
any information (wage payment data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an interested party may appeal
directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:
Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, D.C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION



Letung of 1U/16/2012 NCDUT Detalled Bid Report

Vendor 5 of 5: DEVERE CONSTRUCTION COMPANY, INC
(9122)
Call Order 017 (Proposal: C203004)

Bid Information

County: RUTHERFORD Bid Checksum: AEFiFE3B
Address: 1030 DeVere Drive Bid Total: $1,288,600.80 /

Alpena , MI, 49707 Items Total: $1,288,600.80
Signature Check: Cheryl J._Lumsden_9122 Time Total: $0.00

Time Bid Received: October 16, 2012 01:31 PM
Amendment Count: 0

Bidding Errors:
None.

DBE GOAL SET 7.0

DBE GOAL MET 70

NCDOT Page 164 of 165



Letting of 10/16/2012

NCDOT Detailed Bid Report

Vendor 5 of 5: DEVERE CONSTRUCTION COMPANY, INC

(9122)

Call Order 017 (Proposal: C203004)

Bid Bond Information

Projects:
Counties:
Bond ID: SNC12743933
Paid by Check: No
Bond Percent: 5%

Bond Maximum:

State of Incorporation:
Agency Execution Date:
Surety Name:

Bond Agency Name:

10/8/2012 11
surety2000

Liberty Mutual Insurance
Company

NCDOT

Page 11 of 11



Letting ot 1U/16/2012 NCDU1 Bia Download Keport

Vendor 9122's Bid Information for Call 017, Letting L121016, 10/16/12

DeVere Construction Company Inc (9122)
Call Order 017 (Proposal ID C203004)

LIST OF DBE PARTICIPANTS

VENDOR DBE NAME WORK CERT
NUMBER ADDRESS CODE TYPE OF WORK TYPE AMOUNT
2759 wp SUPERIOR SEEDING, INC. Sup 20,020.00 committed
POST OFFICE BOX 12642 , GASTONIA, NC 280520010 ;
2855 wp BOSS CONSTRUCTION CO., INC. Sub 11, 590. 40 committed
229 BOXWOOD CHURCH ROAD , MOCKSVILLE, NC 27028 .
2976 we CAROLINA ENVIRONMENTAL CONTRACT Sub 8,580.00 committed
POST OFFICE BOX 1905 , MT. AIRY, NC 27030 .
4898 wp BULLINGTON CONSTRUCTION INC Sub 57,155.21 committed
417 FOXGLOVE LANE , INDIAN TRAIL, NC 28079
TOTAL: $97,345.61
7.55%

vendor 9122's Bid Information for Call 017, Letting L121016, 10/16/12

DeVere Construction Company Inc (9122)
Call Order 017 (Proposal ID C203004)

Miscelleneous Data Info - Contractor Responses:

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the
statements in this certification:

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of NOT ANSWERED for those
projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

NCDOT Page 220 of 221



Letting of 10/16/2012

Bid Bond Data Info - Contractor Responses:

BondID:

Surety Registry Agency:
Verified?:

Surety Agency:

Bond Execution Date:
Bond Amount:

SNC12743933
surety2000
Yes
Liberty Mutual Insurance Company
10/8/2612 11
$64,430.04 (Five Percent of Bid)

NCDOT Bid Download Report

NCDOT

Page 15 of 15



State of NC Date: 09-18-12
Dept of Transportation Revised:
Contract ID: C203004 Project (s): BRSTP-1576(1)
Letting Date: 10-16-12 Call Order: 017
Bidder: 9122 - DeVere Construction Company Inc

e +
|Line | Item | Approx. | Unit Price | Bid Amount |
| No.| Description | Quantity [-=——— == l
| | | and Units | Dollars | Cts | Dollars |Ct]
o e +
Section 0001 ROADWAY ITEMS
Alt Group

e o +
| 0000100000-N MOBILIZATIO] | | |
|0001IN | LUMP | LUMP | 62,000.00]
| I | | | |
- +
| {0030000000-N BRIDGE I I |
| 0002 |APPROACH FILL -~ SUB | LUMP | LUMP 20,000.00]

I

|
| |IREGIONAL TIER, STATION | [ I I
| jx**&xx%kx (30+66.99) | | |

e +
| |0043000000-N GRADING | | I I
| 0003 | LUMP | LUMP | 222,000.00]
| | | | | I
o +
| [0050000000~E SUPPLEMENTA| | | I
|0004 |RY CLEARING & GRUB-BING | 1.000] 6,000.00000] 6,000.00]|
I | | ACR | | |
e +
| |0057000000-E UNDERCUT [ | | |
| 0005 | EXCAVATION | 150.000]| 15.00000] 2,250.00]
| I |CY | | I
A +
| |0134000000-E DRAINAGE I I | I
| 0006 | DITCH EXCAVATION | 42.000] 10.00000]| 420.00|
I I ICY | | |
e +
| |0195000000-E SELECT I I | I
0007 | GRANULAR MATERIAL | 100.000| 30.00000] 3,000.00]
| | ICY | | |
e +
| 10196000000-E GEOTEXTILE | | | |
|0008 | FOR SOIL STABILIZA-TION | 200.000| 3.00000| 600.00|
I I |SY | | I
o e +
| [0318000000-E FOUNDATION | | | |
| 0009 | CONDITIONING MATE- RIAL, | 40.000] 35.00000] 1,400.00]|
| IMINOR STRUCTURES | TON I I I
o e +
| |0320000000-E FOUNDATION | | | I
| 0010 | CONDITIONING GEO- | 120.000]| 3.00000] 360.00|
| | TEXTILE |SY [ [ I
e +

Check: AEF1FE3B Page 1



State of NC Date: 09-18-~12
Dept of Transportation Revised:
Contract ID: C203004 Project (s): BRSTP-1576(1)
Letting Date: 10-16-12 Call Order: 017
Bidder: 9122 - DeVere Construction Company Inc

e +
jLine| Item | Approx. | Unit Price | Bid Amount |
| No.| Description I Quantity | -==—mmm f=—m I
| | | and Units | Dollars | Cts | Dollars |Ct|
e +
| |0335200000-E 15" | | | I
0011 |DRAINAGE PIPE | 104.000] 35.00000| 3,640.00]
I | | LF | | |
e +
[ J0335300000-E 18" | | I |
|0012 | DRAINAGE PIPE [ 96.000| 40.00000] 3,840.00]
I I |LF I | |
Rt e st +
| |0335500000-E 30" | I I I
|0013|DRAINAGE PIPE J 88.000]| 65.00000| 5,720.00]
! ! ILF | | |
o +
I |0335850000-E *=*" | I I |
|0014 | DRAINAGE PIPE ELBOWS | 6.000] 500.00000| 3,000.001
| | (15™) |EA I I |
ettt i +
| f0343000000-E 15™ SIDE [ | I |
}O015|DRAIN PIPE | 56.000] 30.00000] 1,680.00]
| | | LF I I I
o +
I 10995000000-E PIPE | I I !
| 0016 | REMOVAL | 100.000| 10.00000/| 1,000.00]
| | |LF | | I
o +
| j1099500000-E SHALLOW J J J I
{0017 | UNDERCUT f 70.000/ 15.00000/ 1,050.00]
I I ICY I I |
- +
| |1099700000-E CLASS IV J | | |
0018 | SUBGRADE STABILIZA- TION| 125.000]| 20.00000/| 2,500.00]
I | | TON I I I
e el et bt +
f {1121000000~-E AGGREGATE | | I

{0019 |BASE COURSE f 1,446.000]| 24.00000/| 34,704.00|
| I | TON I I |
e +
| [1220000000-E INCIDENTAL | | |

| 0020 | STONE BASE | 50.000] 50.00000| 2,500.00]
| | | TON | I |
o - +
| 11275000000-E PRIME COAT | | I |
10021 f 40.250] 8.50000] 342.13]
I I | GAL ! | I
o e - +
| /1489000000-E ASPHALT [ | I I
0022 | CONC BASE COURSE, TYPE | 45.000| 110.00000] 4,950.00]
I {B25.0B | TON | I |
o e +

Check: AEF1FE3B Page 2



State of NC Date: 09-18-12
Dept of Transportation Revised:
Contract ID: (C203004 Project(s): BRSTP-1576(1)
Letting Date: 10-16-12 Call Order: 017
Bidder: 9122 - DeVere Construction Company Inc

e +
|Line]| Item | Approx. | Unit Price | Bid Amount |
| No.| Description [ Quantity | === == |
| | | and Units | Dollars | Cts | Dollars |Ct}
o e +
| 11498000000-E ASPHALT | I f |
| 0023 CONC INTERMEDIATE | 560.000/| 77.00000 | 43,120.00]
| |COURSE, TYPE I19.0B | TON | | |
e +
| |11525000000~-E ASPHALT | [ I |
]0024 | CONC SURFACE COURSE, | 440.000] 86.00000| 37,840.00]
| |TYPE SF9.5A | TON | | [
o e +
| }1575000000-E ASPHALT J | | |
J]0025|BINDER FOR PLANT MIX | 60.000} 650.00000{ 39,000.00|
| f | TON | [ I
e +
| |1693000000-E ASPHALT I f | I
|0026 | PLANT MIX, PAVEMENT f 10.000| 250.00000] 2,500.00]
| | REPAIR | TON | ! I
e +
| 12000000000-N RIGHT OF | | I I
|0027 |WAY MARKERS | 27.000| 200.00000} 5,400.00}
I I | EA | | J
o +
| |2022000000-E SUBDRAIN | | | I
{0028 | EXCAVATION | 22.400] 20.00000| 448.00|
| | |CY | ! !
o +
| |2033000000-E SUBDRAIN | | |

0029 | FINE AGGREGATE | 16.800] 60.00000| 1,008.00|
| | [CY I | I
o +
| 12044000000-E 6" | | | |
| 0030 | PERFORATED SUBDRAIN PIPE | 100.000] 10.00000] 1,000.00]
| [ |LF I I I
e +
| {2070000000-N SUBDRAIN | J [ I
|0031|PIPE OUTLET | 1.000] 300.00000 300.00]
| | | EA | J J
e +
| [2077000000-E 6" OUTLET | | | [
|0032 | PIPE J 6.000] 30.00000] 180.00|
I | ILF | | |
A e +
| 12286000000-N MASONRY ! | | |
| 0033 | DRAINAGE STRUCTURES | 4.000] 1,500.00000] 6,000.00|
[ | | EA | [ I
e +
| |2367000000-N FRAME WITH | | | f
{0034 |TWO GRATES, STD 840.29] 4.000| 500.00000] 2,000.00]
| I | EA [ | J
o +
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State of NC Date: 09-18-12
Dept of Transportation Revised:
Contract ID: C203004 Project(s): BRSTP-1576(1)
Letting Date: 10-16-12 Call Order: 017
Bidder: 9122 - DeVere Construction Company Inc

e +
| Line/| Item | Approx. | Unit Price | Bid Amount |
| No.| Description | Quantity f—————— - | ——=— |
} | | and Units | Dollars | Cts | Dollars |Ct |
e +
| |2556000000-E SHOULDER | | I |
|0035|BERM GUTTER | 480.000] 15.00000] 7,200.00}
I | |LF I | |
e +
| |3030000000-E STEEL BM | | f |
| 0036 | GUARDRAIL | 987.500] 14.25000] 14,071.88]
I I |LF I I |
e +
| 13150000000-N ADDITIONAL | | | |
| 0037 | GUARDRAIL POSTS | 5.000]| 13.00000] 65.00}
| | | EA | | !
e e e +
| |3270000000-N GUARDRAIL | | | !
|0038 |ANCHOR UNITS, TYPE 350 | 3.000] 1,700.00000} 5,100.00}
[ | |EA | ! I
e e +
| |3285000000-N GUARDRAIL | | | I
| 0039 |ANCHOR UNITS, TYPE M-350] 1.000} 1,600.00000] 1,600.00]
I | | EA | | I
o e +
| ]3317000000-N GUARDRAIL | | ]

|0040|ANCHOR UNITS, TYPE B-77 | 4,000 1,350.00000] 5,400.00]
I I |EA I I I
e +
I |3360000000-E REMOVE | | I |
|0041 | EXISTING GUARDRAIL | 114.000] 1.00000] 114.00]
I | |LF I | |
i +
] [3628000000-E RIP RAP, | ! | J
|0042|CLASS 1 | 7.000} 100.000001 700.00]
| I | TON I | I
e e +
| 13649000000-E RIP RAP, I I | |
|0043|CLASS B | 5.000} 100.00000] 500.00]
| I | TON I I |
e +
| ]3656000000-E GEOTEXTILE | | | |
| 0044 | FOR DRAINAGE | 875.000] 3.00000] 2,625.00]
| | | SY | I |
o e - +
! |4072000000-E SUPPORTS, | ] | |
|0045|3-LB STEEL U-CHANNEL | 14.000] 5.00000/| 70.00]
| | |LF | | [
ettt T PP R +
I 14102000000-N SIGN | J | |
[0046 | ERECTION, TYPE E J 1.000} 95.00000| 95.00|
I | | EA | I I
o e e e +
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State of NC Date: 095-18-12
Dept of Transportation Revised:
Contract ID: (C203004 Project(s): BRSTP-1576(1)
Letting Date: 10-16-12 Call Order: 017
Bidder: 9122 - DeVere Construction Company Inc

o +
[Line| Item [ Approx. [ Unit Price | Bid Amount |
| No.| Description | Quantity |- |~ |
| | ] and Units | Dollars | Cts | Dollars |Ct |
e +

| ]4116100000-N SIGN | [ [
|0047 |ERECTION, RELOCATE, TYPE | 1.000] 95.00000| 95.00]
| | **** (GROUND MOUNTED) (E) |EA | | I

e +
| |]4155000000-N DISPOSAL OF] I | |
|0048 | SIGN SYSTEM, U- CHANNEL | 10.000] 1.00000] 10.00]
| I | EA I I I
e e +
| j4192000000-N DISPOSAL OF| [ I I
|0049| SUPPORT, U-CHANNEL | 1.000] 1.00000] 1.00]
| I |EA | | |
e +
| {4400000000-E WORK ZONE | | I |
|]0050| SIGNS (STATIONARY) | 642.000| 3.95000| 2,535.90]
I I | SF | | |
e +
| |4410000000-E WORK ZONE | | | I
| 0051 | SIGNS (BARRICADE | 104.000] 6.50000] 676.00]
| | MOUNTED) | SF | I I
e +
| |4430000000-N DRUMS [ | | |
| 0052 | | 38.000| 75.00000| 2,850.00]
I | |EA I I I
e +
| |4445000000-E BARRICADES | I | I
|0053| (TYPE III) | 96.000| 18.50000] 1,776.00]
| | |LF I I |
e +
| 14810000000-E PAINT | | | |
| 0054 | PAVEMENT MARKING LINES | 9,240.000| 0.20000] 1,848.00]
I [(4") |LF | I I
e +
| |4830000000-E PAINT | I I |
10055 | PAVEMENT MARKING LINES | 88.000] 2.00000| 176.00]
| | (16™) |LF I I I
e e i +
| | 4835000000-E PAINT | | | |
| 0056 | PAVEMENT MARKING LINES | 44.000| 5.00000 | 220.00]
| I (24") I LF I | |
e +
| 14840000000-N PAINT | | | |
| 0057 | PAVEMENT MARKING | 4.000] 100.00000] 400.00]
| | CHARAC-TER |EA i ! |
e +
I |6000000000-E TEMPORARY | | | I
|0058 | SILT FENCE | 1,950.000] 3.00000| 5,850.00]
I I |LF I I I
o +
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State of NC Date: 09-18-12
Dept of Transportation Revised:
Contract ID: CC203004 Project (s): BRSTP-1576(1)
Letting Date: 10-16-12 Call Order: 017
Bidder: 9122 - DeVere Construction Company Inc

o - +
| Line| Item [ Approx. | Unit Price | Bid Amount |
| No.| Description | Quantity f——m | === I
| | | and Units | Dollars | Cts | Dollars |Ct]
e +
| |6006000000-E STONE FOR | | | |
0059 EROSION CONTROL, CLASS/| 300.000/ 35.00000| 10,500.00]
| |A | TON | [ I
o e +
] |6009000000-E STONE FOR | | | |
{0060 |EROSION CONTROL, CLASS | 225.000]| 35.00000| 7,875.00]
| |B | TON | | I
e - +
J ]6012000000-E SEDIMENT | J I |
|0061 | CONTROL STONE | 160.000| 35.00000 5,600.00|
| I | TON I | |
e +
| | 6015000000-E TEMPORARY | | | J
{0062 |[MULCHING | 1.500] 1,000.00000] 1,500.00]
| | JACR I | |
e e e +
[ {6018000000-E SEED FOR | [ |

} 0063 | TEMPORARY SEEDING | 50.000] 6.00000] 300.00]
| | | LB | I |
o ———————————————— +
| | 6021000000-E FERTILIZER | | } |
| 0064 | FOR TEMPORARY SEED-ING | 1.250] 2,000.00000] 2,500.00]
| ! | TON | | [
e +
| |6024000000-E TEMPORARY | | | |
j0065|SLOPE DRAINS | 260.000] 15.00000/| 3,900.00|
I | |LF | | !
o +
| [6030000000-E SILT | | [

|0066 | EXCAVATION | 500.000/| 15.00000] 7,500.00|
I | ICY [ | |
e +
| | 6036000000-E MATTING FOR| ] | !
{0067 | EROSION CONTROL | 3,000.000| 1.95000] 5,850.00|
| I | SY | | I
A - +
| |6037000000-E COIR FIBER | | | |
{0068 |MAT | 10.000| 10.00000} 100.00]
I I |SY | [ [
o +
f |6038000000-E PERMANENT | | | |
|0069|SOIL REINFORCEMENT MAT | 305.000¢ 8.00000| 2,440.00]
| | |SY | | ]
o +
| |6042000000-E 1/4" | | | |
| 0070 | HARDWARE CLOTH | 280.000/| 3.50000] 980.00]
I I |LF | I !
e +

Check: AEF1FE3B Page 6



State of NC Date: 09-18-12
Dept of Transportation Revised:
Contract ID: C203004 Project(s): BRSTP-1576(1)
Letting Date: 10-16-12 Call Order: 017
Bidder: 9122 - DeVere Construction Company Inc

e +
{Line]| Item | Approx. | Unit Price | Bid Amount |
| No.| Description I Quantity |-~ | === |
| | | and Units | Dollars | Cts | Dollars |Ct]
e +
| |6071010000~-E WATTLE | | |

|0071] | 230.000] 10.00000] 2,300.00]
| | |LF I I I
e +
| |6071020000-E POLYACRYLAM| J [ |
|0072 | IDE (PAM) I 60.000| 15.00000] 900.00]
| I | LB I I I
e ettt T +
| |6071030000-E COIR FIBER | | | |
|0073 | BAFFLE | 350.0001 5.00000] 1,750.00/
I | |LF I I I
e e +
] }6071050000-E **" SKIMMER|] | | |
10074 (1-1/2") | 1.000]| 2,500.00000] 2,500.00]
I | |EA I I |
e +
| | 6084000000-E SEEDING & | I I

| 0075 | MULCHING | 1.000] 1,700.00000/ 1,700.00|
I I |ACR | I I
e +
| |6087000000-E MOWING | | [ I
10076 I 0.600] 300.00000] 180.00|
I | |ACR | I I
e +
| }6090000000-E SEED FOR | | | |
| 0077 |REPAIR SEEDING | 50.000] 8.00000] 400.00|
| I LB | I I
i ettt T +
| |6093000000-E FERTILIZER | | ! I
|0078 | FOR REPAIR SEEDING | 0.250] 3,000.00000] 750.00]
I I | TON I | I
e e +
[ | 6096000000-E SEED FOR | | I |
| 0079 SUPPLEMENTAL SEEDING | 50.000] 6.00000} 300.00]
I I | LB | I I
o e +
| |16108000000~E FERTILIZER | I I I
| 0080 | TOPDRESSING | 1.250] 1,400.00000] 1,750.00]
I [ | TON I I I
e +
| |6114500000-N SPECIALIZED] I | |
} 0081 | HAND MOWING | 10.000] 45.00000] 450.00]
I I | MHR | I I
e +
| [6117000000-N RESPONSE | | | |
[|0082 | FOR EROSION CONTROL | 18.000| 100.00000) 1,800.00]
| I |EA [ I I
e +

Check: AEF1FE3B Page 7



State of NC

Dept of Transportation

C203004
10-16-12

Contract ID:

Letting Date: Call Order:

Bidder: 9122 - DeVere Construction Company Inc
+ ______________________________________________________________________________
| Line| Item ! Approx. |
| No.| Description ] Quantity
| | | and Units | Do
+ ______________________________________________________________________________
I I |
| |Section 0001 Total J
+ ______________________________________________________________________________
Section 0004 STRUCTURE ITEMS

Alt Group
+ ______________________________________________________________________________
| |8021000000-N REMOVAL OF | |
|]O083|EXISTING STRUCTURE AT | LUMP | LUMP
I lSTATION *kkkkhkkkkk ok | l
| | (30+66.99-L-) | |
gy g Mg S Sy gy
| [8121000000-N UNCLASSIFIE]| |
|0084|D STRUCTURE EXCAVA-TION | LUMP | LUMP
} [AT STATION *****x*x% | |
| | (30+66.99-L-) | |
Qg g Mg v g g S Ay
| |8147000000-E REINFORCED | |
| 0085 |CONCRETE DECK SLAB | 5,186.000]
| | |SF |
+ ______________________________________________________________________________
| 18161000000~E GROOVING I I
|0086 | BRIDGE FLOORS | 5,520.000]
I I |SF l
+ ______________________________________________________________________________
| |8182000000~-E CLASS A | |
| 0087 | CONCRETE (BRIDGE) | 100.400}
I | ICY I
g g g iy g g g
[ [8210000000-N BRIDGE | |
{0088 | APPROACH SLABS, | LUMP | LUMP
I ISTATION************ ' |
] | (30+66.99~-L~) I |
g g g g gy
| |8217000000-E REINFORCING| |
|0089|STEEL (BRIDGE) I 11,119.000]}
| I | LB |
gy T
I |8274000000-E MODIFIED | |
0090 63" PRESTRESSED CONC ! 621.330]
| | GIRDERS |LF |
+ ______________________________________________________________________________
| {8364000000-E HP12X53 | |
{0091 |STEEL PILES | 505.000}|
I | | LF I

Project(s):

017

BRST

Date: 09-18-12
Revised:
P-1576(1)

+

Unit Price | Bid Amount |
| —————————————— - |
llars | Cts | Dollars fCt i
+

|

639,555.91}

+
+

I J

| 35,000.00])

| [

f I

+

| J

I 7,500.00]

| |

| !

+

| J
28.00000¢ 145,208.00]
| |

+

| |

0.85000] 4,692.00]

| |

+

| |
650.00000] 65,260.00]
I I

+

| [

[ 25,000.00]

| [

| |

+

I J

0.80000] 8,895.201

| |

+

I |
235.00000] 146,012.55}
| |

+

| |
45.00000¢ 22,725.00/|
I I

+

Check: AEF1FE3B
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State of NC Date: 09-18-12
Dept of Transportation Revised:

Contract ID: C203004 Project(s): BRSTP-1576(1)
Letting Date: 10-16-12 Call Order: 017
Bidder: 9122 - DeVere Construction Company Inc
+ ______________________________________________________________________________
|Line | Item | Approx. | Unit Price | Bid Amount
| No.| Description | Quantity f———mm——————= | === |
| | | and Units | Dollars | Cts | Dollars |Ct]|
+ ______________________________________________________________________________
| |8385200000-E PP ** X | | |
|0092|**** GALVANIZED STEEL | 575.000| 135.00000] 77,625.00]
| [PILES (30 x 0.50) [ LF [ I
e
| 18475000000-E TWO BAR | | |
|0093{METAL RAIL ] 303.090]| 145.00000/ 43,948.05]
! | |LF | I
+ ______________________________________________________________________________
I 18517000000-E 1'-**"X [ | I
|0094 | *****" CONCRETE PARA- PET| 318.330| 75.00000] 23,874.75]
I [ (L'-2" x 2'-6") | LF I I
+ ______________________________________________________________________________
| 18524000000-E **" CHAIN | ] |
0095 |LINK FENCE (72"™) | 314.330]| 98.00000| 30,804.34]
! I | LF I I
+ ______________________________________________________________________________
I |8657000000-N ELASTOMERIC| | I
|0096 | BEARINGS | LUMP | LUMP | 12,500.00]
I I I | I
e
I I I
[ |Section 0004 Total | 649,044.89|
g g
| I |
| {Bid Total J 1,288,600.80|
+ ______________________________________________________________________________

Check: AEF1FE3B
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NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of
the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in
connection with this bid, and that the bidder intends to do the work with its
own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor. In addition, submitting this electronic bid constitutes the
bidder's certification of Status under penalty of perjury under the laws of the
United States and in accordance with the Debarment Certification on file with

the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and
belief that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal

department or agency:

b. Have not within a three-year period preceding this proposal been convicted
of or had a civil judgment rendered against them for commission of fraud or
a criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records; making false statements; or receiving stolen
property;

c. Are not presently indicted for or otherwise criminally or civilly charged by
a governmental entity (Federal, State or local) with commission of any of
the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more
public transactions (Federal, State or local) terminated for cause or

default.

Where the prospective bidder is unable to certify to any of the statements in
this certification, the bidder shall submit an explanation in the blanks
provided herein. The explanation will not necessarily result in denial of
participation in a contract.

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new
fully executed non-collusion affidavit and debarment certification with an
explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for
rejection of a bid

Check: AEF1FE3B Page 10



AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be
opened on the same date, and who also desires to avoid receiving an award of
more projects than he is equipped to handle, may bid on any number of projects
but may limit the total amount of work awarded to him on selected projects by
completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for
which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of NOT ANSWERED for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)
The Award Limits shall apply to the following projects:

Contract Number County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the
total value of which is more than the above stipulated award limits, the Board
of Transportation will award me (us) projects from among those indicated that
have a total value not to exceed the award limit and will result in the lowest
total bids to the Department of Transportation.

Check: AEF1FE3B Page 11



NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION

DATE:09-18-12

DBE COMMITMENT ITEMS PAGE: 12
PROPOSAL: C203004
LETTING: L121016 CALL: 017
VENDOR: 9122 DeVere Construction Company Inc
LINE ITEM ITEM UNIT SUBCONTRACTOR SUBCONTRACTOR EXTENDED
NO. NO. DESC TYPE QUANTITY UNIT PRICE AMOUNT
DBE SUBCONTRACTOR: 2759 SUPERIOR SEEDING, INC.
Will Use Quote: Yes
0062 6015000000-FE TEMPORARY MU ACR 1.500 1000.00000 1500.00
0063 6018000000-E SEED FOR TEM LB 50.000 6.00000 300.00
0064 6021000000-F FERT FOR TEM TON 1.250 2000.00000 2500.00
0067 6036000000-E MATTING FOR 8SY 3000.000 1.95000 5850.00
0068 6037000000-E COIR FIBER M SY 10.000 10.00000 100.00
0069 6038000000-E PERM SOIL RE SY 305.000 8.00000 2440.00
0075 6084000000-E SEEDING AND ACR 1.000 1700.00000 1700.00
0076 6087000000-F MOWING ACR 0.600 300.00000 180.00
0077 6090000000-E SEED FOR REP LB 50.000 8.00000 400.00
0078 6093000000-E FERT FOR REP TON 0.250 3000.00000 750.00
0079 6096000000-E SEED FOR SUP LB 50.000 6.00000 300.00
0080 6108000000-E FERTILIZER T TON 1.250 1400.00000 1750.00
0081 6114500000-N SPECIALIZED MHR 10.000 45.00000 450.00
0082 6117000000-N RESPONSE FOR EA 18.000 100.00000 1800.00
DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 20,020.00 Committed
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor ) 20,020.
DBE SUBCONTRACTOR: 2855 BOSS CONSTRUCTION CO., INC.
Will Use Quote: Yes
0094 8517000000-E 1'-k%*x")X*x**%x% LR 318.330 36.41000 11590.40
Slip form Bridge Rail
DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 11,590.40 Committed
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor ) 11,590.
DBE SUBCONTRACTOR: 2976 CAROLINA ENVIRONMENTAIL CONTRACTING, INC.
Will Use Quote: Yes
0058 6000000000-E TEMPORARY SI LF 1950.000 3.00000 5850.00
0070 6042000000~-E 1/4" HARDWAR LF 280.000 3.50000 980.00
0073 6071030000-E COIR FIBER B LF 350.000 5.00000 1750.00
DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 8,580.00 Committed
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor ) 8,580.0
DBE SUBCONTRACTOR: 4898 BULLINGTON CONSTRUCTION INC
Will Use Quote: Yes
0095 8524000000-E **" CHAIN LI LF 314.330 98.00000 30804.34
0036 3030000000~E STIL BM GUARD LF 987.500 14.25000 14071.88
0037 3150000000~-N ADDIT GUARDR EA 5.000 13.00000 65.00
0038 3270000000~-N GR ANCHOR TY EA 3.000 1700.00000 5100.00
Check: AEF1FE3B Page 12



NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION DATE:09-18-12

DBE COMMITMENT ITEMS PAGE: 13
LINE ITEM ITEM UNIT SUBCONTRACTOR SUBCONTRACTOR EXTENDED
NO. NO. DESC. TYPE QUANTITY UNIT PRICE AMOUNT
0039 3285000000-N GR ANCHOR TY EA 1.000 1600.00000 1600.00
0040 3317000000-N GR ANCHOR TY EA 4.000 1350.00000 5400.00
0041 3360000000-E REMOVE EXIST LF 114.000 1.00000 114.00
DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 57,155.21 Committed
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor ) 57,155.
TOTAL DBE COMMITMENT FOR VENDOR: Entered: 7.55% or 97345.61
Required: 7.00% or 90202.06
<GOAL MET>
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Line ItemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid

ROADWAY ITEMS

0001  0000100000-N 800 MOBILIZATION Lump Sum 62,000.00 62,000.00
LS
0002 0030000000-N SP BRIDGE APPROACH FILL - SUB Lump Sum 20,000.00 20,000.00
REGIONAL TIER, STATION ******* LS
(30+66.99)
0003  0043000000-N 226 GRADING Lump Sum 222,000.00 222,000.00
LS
0004 0050000000-E 226 SUPPLEMENTARY CLEARING & GRUB- 1 6,000.00 6,000.00
BING ACR
0005 0057000000-E 226 UNDERCUT EXCAVATION 150 15.00 2,250.00
CcY
0006  0134000000-E 240 DRAINAGE DITCH EXCAVATION 42 10.00 420.00
cY
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 100 30.00 3,000.00
cY
0008 0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 200 3.00 600.00
TION sy
0009 0318000000-E 300 FOUNDATION CONDITIONING MATE- 40 35.00 1,400.00
RIAL, MINOR STRUCTURES TON
0010  0320000000-E 300 FOUNDATION CONDITIONING GEO- 120 3.00 360.00
TEXTILE sY
0011 0335200000-E 305 15" DRAINAGE PIPE 104 35.00 3,640.00
LF
0012  0335300000-E 305 18" DRAINAGE PIPE 96 40.00 3,840.00
LF
0013  0335500000-E 305 30" DRAINAGE PIPE 88 65.00 5,720.00
LF
0014  0335850000-E 305 **" DRAINAGE PIPE EL.BOWS 6 500.00 3,000.00
(15" EA
0015  0343000000-E 310 15" SIDE DRAIN PIPE 56 30.00 1,680.00
LF
0016  0995000000-E 340 PIPE REMOVAL 100 10.00 1,000.00
LF
0017  1099500000-E 505 SHALLOW UNDERCUT 70 156.00 1,050.00
CcY
0018  1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 125 20.00 2,500.00
TION TON
0019  1121000000-E 520 AGGREGATE BASE COURSE 1,446 24.00 34,704.00

TON
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Line ltemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid
0020  1220000000-E 545 INCIDENTAL STONE BASE 50 50.00 2,500.00
TON
0021  1275000000-E 600 PRIME COAT 40.25 8.50 34213
GAL
0022  1489000000-E 610 ASPHALT CONC BASE COURSE, TYPE 45 110.00 4,950.00
B25.0B TON
0023  1498000000-E 610 ASPHALT CONC INTERMEDIATE 560 77.00 43,120.00
COURSE, TYPE 119.0B TON
0024  1525000000-E 610 ASPHALT CONC SURFACE COURSE, 440 86.00 37,840.00
TYPE SF9.5A TON
0025 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 60 650.00 39,000.00
TON
0026  1693000000-E 654  ASPHALT PLANT MIX, PAVEMENT 10 250.00 2,500.00
REPAIR TON
0027  2000000000-N 806 RIGHT OF WAY MARKERS 27 200.00 5,400.00
EA
0028  2022000000-E 815 SUBDRAIN EXCAVATION 224 20.00 448.00
cYy
0029  2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 60.00 1,008.00
cYy
0030  2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 100 10.00 1,000.00
LF
0031  2070000000-N 815 SUBDRAIN PIPE OUTLET 1 300.00 300.00
EA
0032 2077000000-E 815 6" OUTLET PIPE 6 30.00 180.00
LF
0033  2286000000-N 840 MASONRY DRAINAGE STRUCTURES 4 1,500.00 6,000.00
EA
0034 2367000000-N 840 FRAME WITH TWO GRATES, STD 4 500.00 2,000.00
840.29 EA
0035 2556000000-E 846 SHOULDER BERM GUTTER 480 15.00 7,200.00
LF
0036  3030000000-E 862 STEEL BM GUARDRAIL 987.5 14.25 14,071.88
LF
0037  3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 5 13.00 65.00
EA
0038  3270000000-N SP GUARDRAIL ANCHOR UNITS, TYPE 3 1,700.00 5,100.00

350 EA
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Line  itemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid
0039  3285000000-N SP GUARDRAIL ANCHOR UNITS, TYPE 1 1,600.00 1,600.00
M-350 EA
0040 3317000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 4 1,350.00 5,400.00
B-77 : EA
0041  3360000000-E 863 REMOVE EXISTING GUARDRAIL 114 1.00 114.00
LF
0042  3628000000-E 876 RIP RAP, CLASS | 7 100.00 700.00
TON
0043  3649000000-E 876 RIP RAP,CLASSB 5 100.00 500.00
TON
0044 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 875 3.00 2,625.00
SY
0045  4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 14 5.00 70.00
LF
0046  4102000000-N 904 SIGN ERECTION, TYPE E 1 95.00 95.00
EA
0047  4116100000-N 904 SIGN ERECTION, RELOCATE, TYPE 1 95.00 95.00
+*+ (GROUND MOUNTED) EA
(E)
0048  4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 10 1.00 10.00
CHANNEL EA
0049  4192000000-N 907 DISPOSAL OF SUPPORT, U-CHANNEL 1 1.00 1.00
EA
0050  4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 642 3.95 2,535.90
SF
0051  4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 104 6.50 676.00
MOUNTED) SF
0052  4430000000-N 1130 DRUMS 38 75.00 2,850.00
EA
0053  4445000000-E 1145 BARRICADES (TYPE lll) 96 18.50 1,776.00
LF
0054  4810000000-E 1205 PAINT PAVEMENT MARKING LINES 9,240 0.20 1,848.00
4" LF
0055  4830000000-E 1205 PAINT PAVEMENT MARKING LINES 88 2.00 176.00
(16") LF
0056  4835000000-E 1205 PAINT PAVEMENT MARKING LINES 44 5.00 220.00

(247 LF
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Line ItemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid
0057  4840000000-N 1205 PAINT PAVEMENT MARKING CHARAC- 4 100.00 400.00
TER EA
0058 6000000000-E 1605 TEMPORARY SILT FENCE 1,950 3.00 5,850.00
LF
0059  6006000000-E 1610 STONE FOR EROSION CONTROL, 300 35.00 10,500.00
CLASS A TON
0060 6009000000-E . 1610 STONE FOR EROSION CONTROL, 225 35.00 7,875.00
CLASS B TON
0061  6012000000-E 1610 SEDIMENT CONTROL STONE 160 35.00 5,600.00
TON
0062 6015000000-E 1615 TEMPORARY MULCHING 1.5 1,000.00 1,500.00
ACR
0063  6018000000-E 1620 SEED FOR TEMPORARY SEEDING 50 6.00 300.00
LB
0064 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 1.25 2,000.00 2,500.00
ING TON
0065 6024000000-E 1622 TEMPORARY SLOPE DRAINS 260 15.00 3,900.00
LF
0066  6030000000-E 1630 SILT EXCAVATION 500 15.00 7,500.00
cY
0067  6036000000-E 1631 MATTING FOR EROSION CONTROL 3,000 1.95 5,850.00
Sy
0068 6037000000-E SP COIR FIBER MAT 10 10.00 100.00
SY
0069 6038000000-E SP PERMANENT SOIL REINFORCEMENT 305 8.00 2,440.00
MAT sY
0070  6042000000-E 1632 1/4" HARDWARE CLOTH 280 3.50 980.00
LF
0071  6071010000-E SP WATTLE 230 10.00 2,300.00
LF
0072  6071020000-E SP POLYACRYLAMIDE (PAM) 60 15.00 900.00
LB
0073  6071030000-E 1640 COIR FIBER BAFFLE 350 5.00 1,750.00
LF
0074 6071050000-E SP *" SKIMMER 1 2,500.00 2,500.00
(1-1/2") . EA
0075  6084000000-E 1660 SEEDING & MULCHING 1 1,700.00 1,700.00

ACR
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Line ItemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid
0076  6087000000-E 1660 MOWING 0.6 300.00 180.00
ACR
0077  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 8.00 400.00
LB
0078  6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25 3,000.00 750.00
TON
0079  6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 50 6.00 ~300.00
LB
0080  6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 1,400.00 1,750.00
TON
0081  6114500000-N 1667 SPECIALIZED HAND MOWING 10 45.00 450.00
MHR
0082 6117000000-N SP RESPONSE FOR EROSION CONTROL 18 100.00 1,800.00

EA
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Line  ItemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid
0083  8021000000-N SP REMOVAL OF EXISTING STRUCTURE Lump Sum 35,000.00 35,000.00
- AT STATION Sedede v de e de sk ot e ek LS
(30+66.99-L-)
0084  8121000000-N 412  UNCLASSIFIED STRUCTURE EXCAVA- Lump Sum 7,500.00 7,500.00
TION AT STATION ***»*»»* LS
(30+66.99-L-)
0085 8147000000-E 420 REINFORCED CONCRETE DECK SLAB 5,186 28.00 145,208.00
SF
0086  8161000000-E 420 GROOVING BRIDGE FLOORS 5,520 0.85 4,692.00
SF
0087  8182000000-E 420 CLASS A CONCRETE (BRIDGE) 100.4 650.00 65,260.00
cYy
0088  8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum 25,000.00 25,000.00
FeRr R sk ok ok ke LS
(30+66.99-L-)
0089  8217000000-E 425 REINFORCING STEEL (BRIDGE) 11,119 0.80 8,895.20
LB
0090  8274000000-E 430 MODIFIED 63" PRESTRESSED CONC 621.33 235.00 146,012.55
GIRDERS LF
0091  8364000000-E 450 HP12X53 STEEL PILES 505 45.00 22,725.00
LF
0092  8385200000-E 450 PP ** X**** GALVANIZED STEEL 575 135.00 77,625.00
PILES LF
(30 x 0.50)
0093  8475000000-E 460 TWO BAR METAL RAIL 303.09 145.00 43,948.05
LF
0094  8517000000-E 460  1-**"X****** CONCRETE PARA- 318.33 75.00 23,874.75
PET LE
(12" x 2'-6")
0095 8524000000-E SP **" CHAIN LINK FENCE 314.33 98.00 30,804.34
(727) LF
0096  8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 12,500.00 12,500.00
LS

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT

$1,288,600.80

1351/0¢t26/Q49279.28/D392672060000/E96

v



Contract No. _C203004 Rev. 5-19-11
County Rutherford

EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered
into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding
in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three
years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for the
benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his
status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerniing exceptions that are applicable.
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered. accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

DeVere Construction Construction Company, Inc.
Full name of Corporation

1030 DeVere Drive, Alpena, Michigan 49707

Address as Prequalified
Attest alﬂ{ I%M, (%Y MAMQ 6@@@&@@

eéretary/mmxm Plesident/XIcODEERN
Select appropriate title Select appropriate tztle
Cynthia Gabara Richard Crittenden ]
Print or type Signer's name Print or type Signer's name
CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

31st day of _October 2012,

2 AL
~hira m NOTARY SEAL

J Signature of Notary Public

of Alpena County

State of Michigan

My Commission Expires: March 10, 2015




Contract No. C203004 Rev. 5-19-11
County Rutherford

DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Department, or has become erroneous because of

changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized

by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



Contract No. _C203004 Rev. 5-19-11
C()unty Rutherford

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in

paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this certification.



Contract No. C203004

County (ies): Rutherford

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Contract Officer

1/t )i

Date

Execution of Contract and Bonds
Approved as to Form:

VUt

/Attorney General

Signature Sheet (Bid - Acceptance by Department)

1-17-12
Z-140



Contract No. C203004 Rev 5-17-11
County Rutherford

CONTRACT PAYMENT BOND Bond No. 13125226

Date of Payment Bond Execution October 31, 2012

Name of Principal Contractor __ DeVere Construction Company, Inc.
Name of Surety: Liberty Mutual Insurance Company
Name of Contracting Body: North Carolina Department of Transportation

Raleigh, North Carolina

Amount of Bond: $1,288,600.80
Contract 1D No.: £203004
County Name: Rutherford County

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter,
PRINCIPAL) and SURETY above named, arc held and firmly bound unto thc above named
Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated
above for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a

certain contract with the Contracting Rody, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor
and material in the prosecution of the work provided for in said contract, and any and all duly
authorized modifications of said contract that may hereafter be made, notice of which modifications
to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force
and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several
seals on the date indicated above, the name and corporate seal of each corporate party being hereto
affixed and these presents duly signed by its wundersigned representative, pursuant

to authority of its governing body.



C203004

Contract No. Rev 5-17-11
County Rutherford County
CONTRACT PAYMENT BOND
Affix Seal of Surety Company Liberty Mutual Insurance Company

Print or type Surety Company Name

By C. A. Johnson, Attorney-in-fact
Print, stamp or type name of Attorney-in-Fact

(N Bhaasa

Si gnaté\jof Attorney-in-Fact

b s Rarer S

Signature of Witness

Michelle Buechel
Print or type Signer’s name

1080 Kirts Boulevard, Suite 500, Troy, Ml 48084
Address of Attorney-in-Fact




Contract No, C203004
County Rutherford County

Rev 5-17-H

CONTRACT PAYMENT BOND

CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

DeVere Construction Company, Inc.

Full name of Corporation

1030 DeVere Drive, Alpena, Michigan 49707

Address as prequalified

o220 Q000
Signature of President. Y& NXoSREREK XK RTaRE X008 PRk X

Select appropriate title

Richard Crittenden

Print or type Signer's name

Affix Corporate Seal

Attest &/)lm ﬂd\ﬂw

Signdture of Secretary, XBRREEEEAHFEY

Select nppropriate title

Cynthia Gabara

Print or type Signer's name



posit,

Not valid for mortgage, note, loan, letter of credit, bank de
currency rate, interest rate or residual value guarantees,

THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND. 5453195
This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Certificate No.
American Fire and Casualty Company - Liberty Mutual Insurance Company
The Ohio Casualty insurance Company Peerless Insurance Company
West American Insurance Company
POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: ThatAmerican Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws of
the State of Ohio, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, that Peerless Insurance Company is a corporation
duly organized under the laws of the State of New Hampshire, and West American Insurance Company is a corporation-duly organized under the laws of the State of Indiana (herein
collectively called the “Companies”), pursuant to-and by authority herein set forth, does hereby name, constitute and appoint, ANNE BARICK; C. A. JOHNSON; KRISTYN M. LANGBEEN;

LINDA L AUSTIN; MARGARET M. KOHLOFF; MICHAEL D. LECHNER; MICHELLE BUECHEL; PAUL M. HURLEY; ROBERT D. HEUER; T. R. GUY.

allof the city of _._ TROY' stateof ML each individually if there: be more than-one named, its true and lawful attomey-in-fact to make, execute; seal; acknowledge
and deliver, for and on its behalf as suréty-and as its-act and deed; any and all undertakings, bonds, recognizances and other surety obfigations, in pursuance of these presents and shall
be as binding upon the Companies as if they have been duly signed by the president and attested by the secrefary of the Companies in their own proper persons.

INWITNESS WHEREOF, this Power of Attomney has been subscribed by an authorized officer or official ofthe Companies and the corporate seals of the Companies have been affixed thereto this
28th__ day of JUNE 2012,

day.

American Fire and Casualty Company

¥
§é°“ & "’?eﬁ The Ohio Casualty Insurance Company @
*@ﬂ Liberty Mutual insurance Company g
{,WA Peerless In'surance Company G

5 West American Insurance Company 3
By: : s

 STATE OF WASHINGTON ss Gregory W. Davenport, Assistant Secretary c
COUNTY OF KING :
On'this _28th _day of ___ JUNE 2012, before me personally appeared Gregory W. Davenport, who-acknowledged himself to be the Assistant Secretary of American Fire and | », &)
Casualty Company, Liberty Mutual Insurance Company, The Ohio Casualty Company, Peerless Insurance Company and West American Insurance Company, and that he, as such, being u.l
authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer. =
(=3

©

By: m&%

KD Riley , Notar} Public

N
i
i
e

This Power of Attomey is made and executed pursuant to and by authority of the following By-laws an('i"ﬂ'f orizations.of American Fire and Casualty Company, The Ohio Casualty Insurance
Company, Liberty Mutual Insurance Company, West American Insurance Company and-Peerless insurance Company, which resofutions are now in full force and effect reading as follows:

00 am and 4

ARTICLE IV - OFFICERS -~ Section 12. Power of Attomey. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject
to such limitation-as the Chairman or the President may prescribe, shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal,
acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective
powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so
executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under
the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officeror officers granting such power or authority.

ARTICLE XIll - Execution of Contracts — SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president,
and subject to such limitations as the chairman or the president may. prescribe, shafl appoint such-atforneys-in-fact, as may be necessary to act in behalf of the Company to make, execute,
seal, acknowledge and deliver as surety any-and alt undertakings, bonds, recognizances and other.surety obligations. ‘Such attorneys-in-fact subject to the limitations set forth in their
respective powers of attorney, shall have fiull power to bind the Company by their signature and execution of any stch instruments and to attach thereto the seal of the Company. When so
executed such instruments shall be as binding as if signed by the president and attested by the secretary.

To confirm the validity of this Power of Attorney call

1-610-832-8240 between 9

Certificate of Designation — The President of the Company, acting pursuant to the Bylaws of the Company, authorizes Gregory W. Davenport, Assistant Secretary to appoint such
attomey-in-fact as may be necessary to act on behalf of the Company to make, execute; seal, acknowledge and deliver as surety any and alf undertakings, bonds, recognizances and other
surety obligations.

Authorization — By unanimous consent of the Company’s Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon & certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and biding upon the Company with the
same force and effect as though manually affixed.

1, David M. Carey, the undersigned; Assistant Secretary, of American Fire and Casualty Company, The Ohio Casuatty Insurance Company, Liberty Mutual Insurance Company, West
American Insurance Company and Peerless Insurance Company do hereby certify that the originat power of atiormiey of which the foregoing is a full, true.and correct copy of the Power of

Attomey executed by said Companies, is.in full force and effect and has not been revoked.
317 gyt 0210 BER. 2042

. 17

David M. Carey, Assistant Secretary

POA-AFCC, LMIC, OCIC, PIC & WAIC
LMS_12873_041012




Contract No. C203004 Rev 5-17-11
County —Rutherford

CONTRACT PERFORMANCE BOND Bond No. 13125226

Date of Performance Bond Execution: October 31, 2012

Name of Principal Contractor: DeVere Construction Company, Inc.

Name of Surety: Liberty Mutual Insurance Company

Name of Contracting Body: North Carolina Department of Transportation

Raleigh, North Carolina

Amount of Bond: $1,288,600.80
Contract ID No.: C203004
County Name: Rutherford

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR
(hereafter, PRINCIPAL) and SURETY above namcd, arc held and firmly bound unto the above
named Contracting Body, hereinafier called the Contracting Body, in the penal sum of the
amount stated above for the payment of which sum well and truly to be made, we bind ourselves,
our hecirs, cxccutors, administrators, and successors, jointly and severally, firmly by thesc

presents.

THE CONDITION OF THIS OBLIGATION IS SUCII, that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW TIIEREFORE, if the principal shall well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said contract during the original term of said
contract and any extensions thereof that may be granted by the Contracting Body, with or
without notice to the Surety, and during the life of any guaranty required under the contract, and
shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions,
and agreements of any and all duly authorized modifications of said contract that may hereafter
be made, notice of which modifications t the surety being hereby waived, then this obligation
be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their
several seals on the date indicated above, the name and corporate seal of each corporate party
being hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.



Contract No. 203004 Rey §5-17-1)
County Bgmgrford

CONTRACT PERFORMANCE BOND

Affix Seal of Surety Company Liberty Mutual Insurance Company
Print or type Surety Company Name

By C.A. Johnson, Attorney-in-fact
Print, stamp or type name of Attorney-in-Fact

A
C

D) CYN\
Signay}«*\ of Attorney-in-Fact

MWL%K/W

Signature of Witness

Michelle Buechel
Print or type Signer’s name

1080 Kirts Boulevard, Suite 500, Troy, Mi 48084
Address of Attorney-in-Fact




Contract No. C203004 Rev 5-17-11
County Rutherford

CONTRACT PERFORMANCE BOND

CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

DeVere Construction Company, inc.
Full name of Corporation

1030 DeVere Drive, Alpena, Michigan 49707
Address as prequalified

By @2 Mm@ @CQ'DZQ\ N
Signatlire of President, VROMERRAROINIRONGEONREEKK
Select appropriate title

Richard Crittenden
Print or type Signer's name

Affix Corporate Seal

Signaure of Secretary. XxMXOIODAMOONGXNX

Select appropriate tisla

Cynthia Gabara
Print or type Signer's name




ge," h‘ot’e, loan, letter of credit, bahk deposit,

_currency rate, interest rate or residual value guarantees.

"Not valid for mortga:

“This Power of Attomey is made and executed pursuant to and by authority of the following By-laws a

THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND. 5453159

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

. Certificate No.
American Fire and Casualty Company Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company Peerless Insurance Company
West American Insurance Company
POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: ThatAmerican Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws of
the State of Ohio, that Liberty Mutual insurance Company is a corporation duly organized under-the laws of the State of Massachusetis, that Peerless Insurance Company is a corporation
duly-organized under the laws of the State of New Hampshire, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein
collectively called the “Companies”), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, ANNE BARICK; C. A. JOHNSON; KRISTYN M. LANGBEEN;

LINDA L. AUSTIN; MARGARET M. KOHLOFF; MICHAEL D. LECHNER; MICHELLE BUECHEL; PAUL M. HURLEY; ROBERT D. HEUER; T. R. GUY.

all of the city of _.__TROY. state of M __each individually if there be-more than-one named, its true and lawfu! attorey-in-fact to make, execute, seal; acknowledge
and defiver, for and on its-béhalf as surety and as ts-act and deed; any and all undertakings, bonds, recognizances and other surety.obligations, in pursuance of these presents-and shall
be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

INWITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this
28th _dayof ___ JUNE ,

American Fire and Casualty Company
The Chio Casualty Insurance Company
Liberty Mutual Insurance Company
Peerless Insurance Company

West American Insurance Company

gy o

Gregory W. Davenport, Assistant Secretary

"STATE OF WASHINGTON s
COUNTY OF KING
On'this _28th _dayof ___ JUNE 2012 _, before me personally appeared Gregory W. Davenport, who acknowledged himself o be the Assistant Secretary of American Fire and

Casuatty Company, Liberty-Mutual Insurance Company, The Ohio Casualty Company, Peerless. Insurance Company and West American Insurance Company, and that he, as such, being
authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, |-have hereunto subscribed my name and affixed my notarial seal at Seattle, Washington, on the day and year first above written.
,j‘g 15,

By: m&%

KD Riley , Notar} Public

nd Atitiornzations of American Fire and Casualty Company, The Ohio Casualty Insurance
Company, Liberty Mutual Insurance Company, West American Insurance Company and Peerless Insurance Company, which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS — Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President; and subject
to such limitation as the Chairman or the President may prescribe, shalt appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal,
acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective
powers of attomney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so
executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attomey-in-fact under
the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE Xill - Execution of Contracts — SECTION 5. Surety Bonds and Undertakings. Any officer of the-Company authorized for that purpose in writing by the chairman or the president,
and subject to such limitations as the chairman or the president may prescribe; shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company o make, execute,
seal, acknowledge and deliver as surety-any and-all-undertakings; bonds, recognizances:and other surety obligations. Such attomeys-in-fact-subject to the limitations set forth in their

respective powers of attorney, shall have fult power to bind the: Company by their signature and execution of any such instruments and fo attach thereto the seal of the Company. When so-

executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes Gregory W. Davenport, Assistant Secretary to appoint such
attorney-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other

surety obligations.

Authorization - By unanimous consent of the Company's Board of Directors; the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a certified copy of any power of attomey issued by the Company in connection with surety bonds, shall be valid and biding upon the Company with the
same force and effect as though manually affixed.

I, David M. Carey, the undersigned, Assistant Secretary, of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, West
American Insurance Company and Peerless Insurance Company do hereby. certify that the.original power of attorney of which the foregaingis a full, true and comect copy of the Power of

Attorney executed by said Companies, is in full force and effect and has not been revoked: «r
A (X012

. L7

David M. Carey, Assistant Secretary

POA - AFCC, LMIC, OCIC, PIC & WAIC
LMS_12873_041012

To confifm the val

.00 am and 4:30 pm EST on

idity of this Power of Attorney call

1-610-832-8240 hetween 9




