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STATE OF NORTH CAROLINA

RALEIGH, N.C.
DEPARTMENT OF TRANSPORTATION

 PROPOSAL

DATE AND TIME OF BID OPENING: OCTOBER 16, 2018 AT 2:00 PM

CONTRACT ID C204109        

WBS 38518.3.1

LOCATION         BRIDGE #229 OVER NORFOLK SOUTHERN RAILROAD ON SR-2264.

ROUTE NO.        SR 2264

MILES 0.209

T.I.P. NO. B-4746

FEDERAL-AID NO. STATE FUNDED

COUNTY FORSYTH

TYPE OF WORK GRADING, DRAINAGE, PAVING, AND STRUCTURE.

NOTICE:

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A 

____________

5% BID BOND OR BID DEPOSIT REQUIRED

 ROADWAY & STRUCTURE PROPOSAL

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.



 

PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C204109 IN FORSYTH COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204109 has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the necessary 
contract payment bond and contract performance bond within fourteen days after the written notice of award is received by 
him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of 
construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete 
the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in 
the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, 
as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete State Highway Contract No. C204109 in Forsyth County, for the unit or lump 
sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared 
by said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a 
part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a 
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction 
of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 
of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 
 

9/12/2018
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 

(4-17-12) 108 SP1 G07 C 
 
The date of availability for this contract is March 1, 2019. 
 
The completion date for this contract is November 28, 2020. 
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond 
the final completion date shall be a part of the work covered by the performance and payment 
bonds. 
 
The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  
These liquidated damages will not be cumulative with any liquidated damages which may become 
chargeable under Intermediate Contract Time Number 1. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 

(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 
 
Except for that work required under the Project Special Provisions entitled Planting, Reforestation 
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor 
will be required to complete all work included in this contract and shall place and maintain traffic 
on same. 
 
The date of availability for this intermediate contract time is March 1, 2019. 
 
The completion date for this intermediate contract time is June 1, 2020. 
 
The liquidated damages for this intermediate contract time are One Thousand Dollars 
($ 1,000.00) per calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a 
final inspection will be held in accordance with Article 105-17 and upon acceptance, the 
Department will assume responsibility for the maintenance of all work except Planting, 
Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible for 
and shall make corrections of all damages to the completed roadway caused by his planting 
operations, whether occurring prior to or after placing traffic through the project. 
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on N. Liberty St. during the following time 
restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Friday 
from 6:00AM to 9:00AM 

and 
from 4:00PM to 6:00PM 

 
In addition, the Contractor shall not close or narrow a lane of traffic on N. Liberty St., detain 
and/or alter the traffic flow on or during special events, or any other time when traffic is unusually 
heavy, including the following schedules: 
 

SPECIAL EVENTS LANE CLOSURE RESTRICTIONS 
 
1. For any unexpected occurrence that creates unusually high traffic volumes, as directed by 
 the Engineer 
 
2. For the Dixie Classic Fair in Winston-Salem between the hours of 6:00AM the day 

before the start of the Dixie Classic Fair and 6:00PM the following day after the end of the 
Dixie Classic Fair. 

 
3. For Wake Forest University Football Games, occurring at BB&T field between four (4) 

hours before the start and four (4) hours after the end of the Wake Forest University 
Football Games.  

 
4. For Winston-Salem Air Show between the hours of 6:00AM the day before the start of 

Winston-Salem air show and 6:00PM the following day after the end of Winston-Salem 
Air Show. 

 
The Contractor shall schedule his work so that lane closures will not be required during these 
periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins 
to install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are One Thousand Dollars ($ 1,000.00) per hour. 
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INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on Akron Dr. and N. Glenn Ave. during the 
following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Friday 
from 6:00AM to 9:00AM 

and 
from 4:00PM to 6:00PM 

 
In addition, the Contractor shall not close or narrow a lane of traffic on Akron Dr. and N. Glenn 
Ave., detain and/or alter the traffic flow on or during special events, or any other time when traffic 
is unusually heavy, including the following schedules: 
 

SPECIAL EVENTS LANE CLOSURE RESTRICTIONS 
 
1. For any unexpected occurrence that creates unusually high traffic volumes, as directed by 
 the Engineer 
 
2. For the Dixie Classic Fair in Winston-Salem between the hours of 6:00AM the day 

before the start of the Dixie Classic Fair and 6:00PM the following day after the end of the 
Dixie Classic Fair. 

 
3. For Wake Forest University Football Games, occurring at BB&T field between four (4) 

hours before the start and four (4) hours after the end of the Wake Forest University 
Football Games.  

 
4. For Winston-Salem Air Show between the hours of 6:00AM the day before the start of 

Winston-Salem air show and 6:00PM the following day after the end of Winston-Salem 
Air Show. 

 
The Contractor shall schedule his work so that lane closures will not be required during these 
periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins 
to install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are Five Hundred Dollars ($ 500.00) per hour. 
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INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 

 
The Contractor shall complete the work required of Phase I, Step #2 as shown on Sheet TMP-3 
and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is the date the Contractor elects to begin 
the work. 
 
The completion date for this intermediate contract time is the date which is seven (7) consecutive 
calendar days after and including the date the Contractor begins this work. 
 
The liquidated damages are One Thousand Dollars ($ 1,000.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 G 
 
The Contractor shall complete the work required of Phase I, Step #6, as shown on Sheet TMP-3 
and shall place and maintain traffic on same. 
 
The time of availability for this intermediate contract time is the time the Contractor begins the 
work. 
 
The completion time for this intermediate contract time is the time which is seventy-two (72) 
consecutive hours after the Contractor begins this work.  
 
This Intermediate Contract Time shall be utilized no more than two (2) times for completion 
of all crane operations. 
 
The liquidated damages are One Thousand Dollars ($ 1,000.00) per hour. 
 
PERMANENT VEGETATION ESTABLISHMENT: 

(2-16-12) (Rev. 10-15-13) 104 SP1 G16 
 
Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 
between initial vegetation planting and final project acceptance, perform all work necessary 
to establish permanent vegetation on all erodible areas within the project limits, as well as, 
in borrow and waste pits.  This work shall include erosion control device maintenance and 
installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 
and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 
applicable section of the 2018 Standard Specifications.  All work required for initial vegetation 
planting shall be performed as a part of the work necessary for the completion and acceptance of 
the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 
or otherwise referred to as the vegetation establishment period, the Department will be responsible 
for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection 
records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has 
been achieved at an 80% vegetation density (the amount of established vegetation per given area 
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 
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notified to remove the remaining erosion control devices that are no longer needed.  The Contractor 
will be responsible for, and shall correct any areas disturbed by operations performed in permanent 
vegetation establishment and the removal of temporary erosion control measures, whether 
occurring prior to or after placing traffic on the project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be 
made at contract unit prices for the affected items.  Work required that is not represented by 
contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2018 Standard 
Specifications.  No additional compensation will be made for maintenance and removal of 
temporary erosion control items. 
 
MAJOR CONTRACT ITEMS: 

(2-19-02) 104 SP1 G28 
 
The following listed items are the major contract items for this contract (see Article 104-5 of the 
2018 Standard Specifications): 
 
Line #  Description 
  168     MSE Retaining Wall No (1)  
  169     MSE Retaining Wall No (2)  
  176     Reinforced Concrete Deck Slab      
 
SPECIALTY ITEMS: 

(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 
 
Items listed below will be the specialty items for this contract (see Article 108-6 of the 
2018 Standard Specifications). 
 
Line # Description 
49-54 Guardrail 
57-62 Signing 
73-78 Long-Life Pavement Markings 
87-99 Utility Construction 
100-122 Erosion Control 
123-167 Signals/ITS System 

 
FUEL PRICE ADJUSTMENT: 

(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-87, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 2.2450 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 

Description Units Fuel Usage 
Factor Diesel 

Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 
Open-Graded Asphalt Friction Course Gal/Ton 2.90 
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 
Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
__" Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 

 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 

(7-15-08) (Rev. 6-19-18) 108-2 SP1 G58 
 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the 2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 

(10-16-07)(Rev. 5-15-18) 102-15(J) SP1 G66 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 
financed in whole or in part with State funds. 
 

2019 (7/01/18 - 6/30/19) 38% of Total Amount Bid 
2020 (7/01/19 - 6/30/20) 62% of Total Amount Bid 
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Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not 
be used to meet the Combined MBE /WBE Goal.  No submittal of a Letter of Intent is required. 
 
Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to be 
performed by committed MBE/WBE subcontractors.  
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet the Combined MBE /WBE goal by submission of a Letter of Intent.  Or any MBE or 
WBE used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goal Requirement - The approved participation at time of award, but not greater than the 
advertised Combined MBE/WBE contract goal. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed participation along with a listing of the committed MBE and 
WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 
is anticipated to be performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage, that 
is anticipated to be performed by committed WBE subcontractor(s). 
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Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 
acts as a written joint check agreement among the parties providing full and prompt disclosure of 
the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on 
a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 
effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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Combined MBE/WBE Goal 
 
The Combined MBE/WBE Goal for this project is 7.0  % 
 
The Combined Goal was established utilizing the following anticipated participation for Minority 
Business Enterprises and Women Business Enterprises:  
 
(A) Minority Business Enterprises 3.0 % 
 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise 
all necessary and reasonable steps to ensure that MBEs participate in at least the 
percent of the contract as set forth above. 

 
(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to 

recruit and use MBEs during the performance of the contract.  Any MBE 
participation obtained shall be reported to the Department. 

 
(B) Women Business Enterprises  4.0 % 
 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise 
all necessary and reasonable steps to ensure that WBEs participate in at least the 
percent of the contract as set forth above. 

 
(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to 

recruit and use WBEs during the performance of the contract.  Any WBE 
participation obtained shall be reported to the Department. 

 
The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 
Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 
combination of MBE and WBE participation. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as MBE and WBE certified shall be used to meet the Combined MBE/WBE Goal.  The 
Directory can be found at the following link.   
https://www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 
during the life of the contract.  Only those identified to meet the Combined MBE/WBE Goal will 
be considered committed, even though the listing shall include both committed MBE/WBE 
subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE 
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subcontractor participation above the goal will follow the banking guidelines found elsewhere in 
this provision.  All other additional MBE/WBE subcontractor participation submitted at the time 
of bid will be used toward the Department’s overall race-neutral goals.  Only those firms with 
current MBE and WBE certification at the time of bid opening will be acceptable for listing in the 
bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the following 
required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of 
Expedite, the bidding software of Bid Express®. 

 
(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms shown 
in Expedite, the bidder may use the dropdown menu to access the name and address 
of the firms. 

 
(2) Submit the contract line numbers of work to be performed by each MBE and WBE 

firm.  When no figures or firms are entered, the bidder will be considered to have 
no MBE or WBE participation. 

 
(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm is 
not certified at the time of the bid-letting, that MBE’s or WBE's participation will 
not count towards achieving the Combined MBE/WBE goal. 

 
(B) Paper Bids 
 

(1) If the Combined MBE/WBE Goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 

 
(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”  This form shall be completed in its entirety.  Blank 
forms will not be deemed to represent zero participation.  Bids 
submitted that do not have MBE and WBE participation indicated on the 
appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be 
rejected. 

 
(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified 

at the time of bid by checking the Directory of Transportation Firms.  If the 
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firm is not certified at the time of the bid-letting, that MBE’s or WBE’s 
participation will not count towards achieving the Combined MBE/WBE 
Goal. 

 
(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance with 
requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE goal, 
the firm is responsible for meeting the goal or making good faith efforts to meet the goal, just like 
any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the Combined 
MBE/WBE Goal by virtue of the work it performs on the contract with its own forces.  However, 
all the work that is performed by the MBE or WBE bidder and any other similarly certified 
subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with 
any MBE or WBE subcontractors, if any, in order to receive credit toward the goal. 
 
MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of MBE/WBE 
Subcontractor just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
Combined MBE/WBE Goal of the contract, indicating the bidder’s commitment to use the 
MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form titled 
Letter of Intent. 
 
The documentation shall be received in the office of the State Contractor Utilization Engineer or 
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 
unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of the 
State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business 
day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the Combined MBE/WBE Goal, or if the form is incomplete (i.e. both signatures are not 
present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 
Goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE 
Goal, the Contractor shall submit evidence of good faith efforts for the goal, completed in its 
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. 
on the eighth calendar day following opening of bids, unless the eighth day falls on an official state 
holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer no 
later than 10:00 a.m. on the next official state business day. 
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Banking MBE/WBE Credit 
 
If the bid of the lowest responsive bidder exceeds $500,000 and if the committed 
MBE/WBE participation submitted exceeds the algebraic sum of the Combined MBE /WBE Goal 
by $1,000 or more, the excess will be placed on deposit by the Department for future use by the 
bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 
accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE Goal as long as 
there are adequate funds available from the bidder’s MBE and WBE bank accounts. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the Combined MBE/WBE Goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith efforts 
made to reach that specific goal. 
 
A hard copy and an electronic copy of this information shall be received in the office of the State 
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 
calendar day following opening of bids unless the sixth day falls on an official state holiday.  In that 
situation, it would be due in the office of the State Contractor Utilization Engineer no later than 
10:00 a.m. on the next official state business day.  If the contractor cannot send the information 
electronically, then one complete set and 5 copies of this information shall be received under the 
same time constraints above. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 
Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 
obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder 
actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not 
considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making 
a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 
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NCDOT Directory of Transportation Firms) the interest of all certified MBEs/WBEs that 
are also prequalified subcontractors.  The bidder must solicit this interest within at least 
10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 
surrounding Divisions where the project is located.  The bidder must determine with 
certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE Goal will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate MBE/WBE participation, even when the prime contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 
timely manner to assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors 
and suppliers and to select those portions of the work or material needs consistent 
with the available MBE/WBE subcontractors and suppliers, so as to facilitate 
MBE/WBE participation.  Evidence of such negotiation includes the names, 
addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications for 
the work selected for subcontracting; and evidence as to why additional agreements 
could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as the advertised goal into 
consideration.  However, the fact that there may be some additional costs involved 
in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s 
failure to meet the contract goal, as long as such costs are reasonable.  Also, the 
ability or desire of a prime contractor to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidding contractors are not, however, required to accept higher quotes from 
MBEs/WBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associates and political or social 
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affiliations (for example, union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 
the bid opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 
quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 
 
  In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 
the Combined MBE/WBE Goal. 

 
(2) The bidders’ past performance in meeting the contract goal. 

 
(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts the 
apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the advertised goal, but meets or exceeds the average MBE and 
WBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the Combined MBE/WBE Goal can be met or that an adequate 
good faith effort has been made to meet the advertised goal. 
 
Non-Good Faith Appeal 
 
The State Contractual Services Engineer will notify the contractor verbally and in writing of non-
good faith.  A contractor may appeal a determination of non-good faith made by the Goal 
Compliance Committee.  If a contractor wishes to appeal the determination made by the 
Committee, they shall provide written notification to the State Contractual Services Engineer or at 
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DBE@ncdot.gov.  The appeal shall be made within 2 business days of notification of the 
determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work actually performed by the 
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 
and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 
 

(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE 
firm may be counted toward the anticipated MBE participation.  The same holds true for 
work that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts 
to a non-MBE/WBE firm does not count toward the contract goal requirement. It should 
be noted that every effort shall be made by MBE and WBE contractors to subcontract to 
the same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the 
MBE or WBE participation breakdown. This, however, may not always be possible due to 
the limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has 
been made to reach out to similarly certified firms and there is no interest or availability, 
and they can get assistance from other certified firms, the Engineer will not hold the prime 
responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE 
contractor or subcontractor subcontracts a significantly greater portion of the work of the 
contract than would be expected on the basis of standard industry practices, it shall be 
presumed that the MBE or WBE is not performing a commercially useful function. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation with 
the MBE or WBE in the joint venture, that portion of the total dollar value being a distinct 
clearly defined portion of work that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE/ WBE requirement 60 percent of its expenditures 
for materials and supplies required to complete the contract and obtained from a MBE or 
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WBE regular dealer and 100 percent of such expenditures from a MBE or WBE 
manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE/ WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site 
(but not the cost of the materials and supplies themselves), provided the fees are 
determined to be reasonable and not excessive as compared with fees customarily 
allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs 
and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  To perform a commercially 
useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, 
ordering the material and installing (where applicable) and paying for the material itself.  
To determine whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether 
the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the MBE/WBE credit claimed for its performance of the work, 
and any other relevant factors. If it is determined that a MBE or WBE is not performing a 
Commercially Useful Function, the contractor may present evidence to rebut this 
presumption to the Department.  
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(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting the Combined 
MBE/WBE Goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers it 
employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 
may subcontract the work to another WBE firm, including an owner-operator who 
is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts work 
receives credit for the total value of the transportation services the subcontracted 
MBE or WBE provides on the contract.  It should be noted that every effort shall 
be made by MBE and WBE contractors to subcontract to the same certification (i.e., 
MBEs to MBEs and WBEs to WBEs), in order to fulfill the participation 
breakdown.  This, however, may not always be possible due to the limitation of 
firms in the area.  If the MBE or WBE firm shows a good faith effort has been made 
to reach out to similarly certified transportation service providers and there is no 
interest or availability, and they can get assistance from other certified providers, 
the Engineer will not hold the prime responsible for meeting the individual MBE 
or WBE participation breakdown. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including 

from an owner-operator.  The MBE/WBE who subcontracts the work to a non-
MBE/WBE is entitled to credit for the total value of transportation services 
provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only for 
the fee or commission it receives as a result of the subcontract arrangement.  The 
value of services performed under subcontract agreements between the MBE/WBE 
and the Contractor will not count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
exclusive use of and control over the truck.  This requirement does not preclude the 
leased truck from working for others during the term of the lease with the consent 
of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for 
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use of the leased truck.  This type of lease may count toward the MBE/WBE’s credit 
as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it 
is not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute 
MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not 
terminate the MBE/WBE for convenience.  This includes, but is not limited to, instances in which 
the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE 
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an 
affiliate.  A MBE/WBE may only be terminated after receiving the Engineer’s written approval 
based upon a finding of good cause for the proposed termination.  The prime contractor must give 
the MBE/WBE firm 5 days to respond to the prime contractor’s notice of intent to terminate and 
advise the prime contractor and the Department of the reasons, if any, why the firm objects to the 
proposed termination of its subcontract and why the Department should not approve the action. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, 
the Contractor may be disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE 
commitment to meet the Combined MBE/WBE Goal.  A good faith effort will only be 
required for removing a committed MBE/WBE if there were no additional MBEs/WBEs 
submitted at the time of bid to cover the same amount of work as the MBE/WBE that was 
terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work 
as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting 
the steps taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 
other items of work in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 
 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 
contacted. 
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(b) A description of the information provided to MBEs/WBEs regarding the 
plans and specifications for portions of the work to be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor 
shall take all necessary and reasonable steps to replace the MBE/WBE 
subcontractor with another similarly certified MBE/WBE subcontractor to perform 
at least the same amount of work to meet the Combined MBE/WBE Goal 
requirement.  If a MBE/WBE firm is not found to do the same amount of work, 
a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 
additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact 
on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by 
the changes. 
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Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 
subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 
the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 
or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE/ 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report 
all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from further 
bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for work on future DOT projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
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The Contractor shall report the accounting of payments through the Department’s Payment 
Tracking System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2018 Standard Specifications may be cause to disqualify the Contractor. 
 
CONTRACTOR'S LICENSE REQUIREMENTS: 

(7-1-95) 102-14 SP1 G88 
 
If the successful bidder does not hold the proper license to perform any plumbing, heating, air 
conditioning, or electrical work in this contract, he will be required to sublet such work to a 
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes 
(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of 
the General Statutes (licensing of electrical contractors). 
 
SUBSURFACE INFORMATION: 

(7-1-95) 450 SP1 G112 D 
 
Subsurface information is available on the roadway and structure portions of this project. 
 
MAINTENANCE OF THE PROJECT: 

(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-39, Article 104-10 Maintenance of the Project, line 25, add the following after the first 
sentence of the first paragraph: 
 
All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-39, Article 104-10 Maintenance of the Project, line 30, add the following as the last 
sentence of the first paragraph: 
 
The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 
damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail or 
guiderail is repaired or replaced as a result of maintaining the project in accordance with this 
article, such repair or replacement shall be performed within 7 consecutive calendar days of such 
inspection report.  
 
Page 1-39, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of 
the last paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations necessary, except 
for maintenance of guardrail/guiderail, as this work will be considered incidental to the work 
covered by the various contract items.  The provisions of Article 104-7, Extra Work, and Article 
104-8, Compensation and Record Keeping will apply to authorized maintenance of 
guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 
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reports required as described above, will be considered to be an incidental part of the work being 
paid for by the various contract items. 
 
TWELVE MONTH GUARANTEE: 

(7-15-03) 108 SP1 G145 
 
(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve 
months following the date of final acceptance of the work for maintenance and shall replace 
such defective materials and workmanship without cost to the Department. The Contractor 
will not be responsible for damage due to faulty design, normal wear and tear, for 
negligence on the part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 
piece of equipment or material. The Department’s first remedy shall be through the 
manufacturer although the Contractor is responsible for invoking the warranted repair work 
with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 
manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by 
the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would 
include pavement structures, bridge components, and sign structures.  This provision will not be 
used as a mechanism to force the Contractor to return to the project to make repairs or perform 
additional work that the Department would normally compensate the Contractor for.  In addition, 
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not 
parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 
the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
 
OUTSOURCING OUTSIDE THE USA: 

(9-21-04) (Rev. 5-16-06)  SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be performed 
in the United States of America.  No work shall be outsourced outside of the United States of 
America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180 

 
General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 
for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 
maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance with 
Federal, State and Local ordinances and regulations, and manage the Quality Control 
Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 
surface waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 
project erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 

shall be Level II and responsible for ensuring the erosion and sediment control/stormwater 
plan is adequately implemented and maintained on the project and for conducting the 
quality control program.  The Certified Supervisor shall be on the project within 24 hours 
notice from initial exposure of an erodible surface to the project’s final acceptance.  
Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at each 
stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer. 
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(c) Attend all weekly or monthly construction meetings to discuss the findings 
of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 
requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 
the Contractor’s temporary work not shown on the plans, such as, but not 
limited to work platforms, temporary construction, pumping operations, 
plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 
prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 
on resolution of erosion and sediment control/stormwater issues due to the 
Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 
or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management Practices.  
These practices shall include temporary and permanent groundcover and be 
properly updated to reflect necessary plan and field changes for use and 
review by Department personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references NCG010000, 
General Permit to Discharge Stormwater under the NPDES, and states that the 
Department shall incorporate the applicable requirements into its delegated Erosion 
and Sediment Control Program for construction activities disturbing one or more 
acres of land.  The Department further incorporates these requirements on all 
contracted bridge and culvert work at jurisdictional waters, regardless of size.  
Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, construction 
materials, concrete washout, chemicals, litter, fuels, lubricants, coolants, 
hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days and within 24 hours 
after a rainfall event of 0.5 inch that occurs within a 24 hour period.  
Additional monitoring may be required at the discretion of Division of 
Water Resources personnel if the receiving stream is 303(d) listed for 
turbidity and the project has had documented problems managing turbidity. 
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(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall amounts 
and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 
Permit NCS000250 requirements, and the applicable requirements of the 
General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 
will notify the Division of Water Quality Regional Office within 24 hours 
of becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper erosion 

and sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 
(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 
basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject 
to review by the Engineer.  Maintain NPDES inspection records and make 
records available at all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions: 
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(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II 
Foreman.  This person shall be onsite whenever construction activities as described above 
are taking place.  This request shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall 
be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute 
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 
another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III-B Certified Designer 

on the erosion and sediment control/stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III-A Certified Designer on the design of 
the project erosion and sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes 
in certified personnel over the life of the contract within 2 days of change. 
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Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the 
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 
improper testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for 
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), 
or Cease and Desist Order for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to 
the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 
after receiving notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified 
will result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant 
will not be allowed to perform duties associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
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If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension period, 
prior to having the certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 
Installers and Certified Designer will be incidental to the project for which no direct compensation 
will be made. 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 

(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181 
 
Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 
background conditions, the existing turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor 
shall do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 
standard, operation of the pit and discharge can continue as long as the stream turbidity 
levels are not increased due to the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 
all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the 2018 Standard 
Specifications, the Contractor shall define the point at which the discharge enters into the State’s 
surface waters and the appropriate sampling locations.  Sampling locations shall include points 
upstream and downstream from the point at which the discharge enters these waters.  Upstream 
sampling location shall be located so that it is not influenced by backwater conditions and 
represents natural background conditions.  Downstream sampling location shall be located at the 
point where complete mixing of the discharge and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced 
into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the 
stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 
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wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 
not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 
functioning of a wetland.  Visible sedimentation will be considered an indication of possible 
adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 
Contractor’s test results, an immediate test shall be performed jointly with the results superseding 
the previous test results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 
available at http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to 
address water quality standards.  Tier I Methods include stilling basins which are standard 
compensatory BMPs.  Other Tier I methods are noncompensatory and shall be used when needed 
to meet the stream turbidity standards.  Tier II Methods are also noncompensatory and are options 
that may be needed for protection of rare or unique resources or where special environmental 
conditions exist at the site which have led to additional requirements being placed in the DWQ’s 
401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization 
or a DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the 
Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources or special 
environmental conditions, Tier II Methods may be required by regulators on a case by case basis 
per supplemental agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 
and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of 
soil may indicate a high potential for turbidity and should be avoided when dewatering into surface 
water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
 
NOTE TO CONTRACTOR: 
 
The Contractor shall coordinate with the Federal Aviation Administration to ensure that design 
and construction activities associated with the bridge replacement do not adversely affect the 
operations of the Smith Reynolds Airport property. 
 
The Contractor shall file a separate Notice of Proposed Construction or Alteration information 
(FAA Form 7460-1) with the Federal Aviation Administration for temporary construction 
equipment that will be taller than the permanent structure(s).  This notice needs to be filed with 
the FAA at least 45 days prior to commencement of construction. 
 
The Contractor shall file Notice of Actual Construction or Alteration forms (FAA Form 7460-2) 
within 5 days after construction reaches its greatest height. 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
CLEARING AND GRUBBING - METHOD III: 

(4-6-06) (Rev.8-18-15) 200 SP2 R02B 
 
Perform clearing on this project to the limits established by Method “III” shown on Standard 
Drawing No. 200.03 of the 2018 Roadway Standard Drawings. Conventional clearing methods 
may be used except where permit drawings or conditions have been included in the proposal which 
require certain areas to be cleared by hand methods.   
 
BURNING RESTRICTIONS: 

(7-1-95) 200, 210, 215 SP2 R05 
 
Open burning is not permitted on any portion of the right-of-way limits established for this project.  
Do not burn the clearing, grubbing or demolition debris designated for disposal and generated from 
the project at locations within the project limits, off the project limits or at any waste or borrow 
sites in this county.  Dispose of the clearing, grubbing and demolition debris by means other than 
burning, according to state or local rules and regulations. 
 
TEMPORARY DETOURS: 

(8-15-00) (Rev. 4-21-15) 1101 SP2 R30A 
 
Construct the temporary detours required on this project in accordance with the typical sections in 
the plans or as directed by the Engineer. 
 
After the detours have served their purpose, remove the portions deemed unsuitable for use as a 
permanent part of the project as directed by the Engineer.  Salvage and stockpile the aggregate 
base course removed from the detours at locations within the right of way, as directed by the 
Engineer, for removal by State Forces.  Place pavement and earth material removed from the 
detour in embankments or dispose of in waste areas furnished by the Contractor. 
 
Pipe culverts removed from the detours remain the property of the Contractor.  Pipe culverts that 
are removed will be measured and will be paid at the contract unit price per linear foot for Pipe 
Removal.  Payment for the construction of the detours will be made at the contract unit prices for 
the various items involved. 
 
No direct payment will be made for removing the aggregate base course, earth material and 
pavement, as the cost of same shall be included in the lump sum price bid for Grading.  Such prices 
and payments will be full compensation for the work of removing, salvaging, and stockpiling 
aggregate base course; and for placing earth material and pavement in embankments or disposing 
of earth material and pavement in waste areas. 
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SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02) 235, 560 SP2 R45 A 

 
Description 
 
Perform the required shoulder and slope construction for this project in accordance with the 
applicable requirements of Section 560 and Section 235 of the 2018 Standard Specifications. 
 
Measurement and Payment 
 
Where the material has been obtained from an authorized stockpile or from a borrow source and 
Borrow Excavation is not included in the contract, no direct payment will be made for this work, 
as the cost of this work will be part of the work being paid at the contract lump sum price for 
Grading.  If Borrow Excavation is included in this contract and the material has been obtained 
from an authorized stockpile or from a borrow source, measurement and payment will be as 
provided in Section 230 of the 2018 Standard Specifications for Borrow Excavation. 
 
FLOWABLE FILL: 

(9-17-02)  (Rev 1-17-12) 300, 340, 1000, 1530, 1540, 1550 SP3 R30 
 
Description 
 
This work consists of all work necessary to place flowable fill in accordance with these provisions, 
the plans, and as directed. 
 
Materials 
 
Refer to Division 10 of the 2018 Standard Specifications. 
 
Item Section 
Flowable Fill 1000-6 

 
Construction Methods 
 
Discharge flowable fill material directly from the truck into the space to be filled, or by other 
approved methods.  The mix may be placed full depth or in lifts as site conditions dictate.  The 
Contractor shall provide a method to plug the ends of the existing pipe in order to contain the 
flowable fill. 
 
Measurement and Payment 
 
At locations where flowable fill is called for on the plans and a pay item for flowable fill is included 
in the contract, Flowable Fill will be measured in cubic yards and paid as the actual number of 
cubic yards that have been satisfactorily placed and accepted.  Such price and payment will be full 
compensation for all work covered by this provision including, but not limited to, the mix design, 
furnishing, hauling, placing and containing the flowable fill. 
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Payment will be made under: 
 

Pay Item Pay Unit 
Flowable Fill Cubic Yard 

 
BRIDGE APPROACH FILLS: 

(10-19-10) (Rev. 1-16-18) 422 SP4 R02A 
 
Description 
 
Bridge approach fills consist of backfilling behind bridge end bents with select material or 
aggregate to support all or portions of bridge approach slabs.  Install drains to drain water from 
bridge approach fills and geotextiles to separate approach fills from embankment fills, ABC and 
natural ground as required.  For bridge approach fills behind end bents with mechanically 
stabilized earth (MSE) abutment walls, reinforce bridge approach fills with MSE wall 
reinforcement connected to end bent caps.  Construct bridge approach fills in accordance with the 
contract, accepted submittals and 2018 Roadway Standard Drawing Nos. 422.01 or 422.02 or 
Roadway Detail Drawing No. 422D10. 
 
Define bridge approach fill types as follows: 
 
Approach Fills – Bridge approach fills in accordance with 2018 Roadway Standard Drawing Nos. 
422.01 or 422.02 or Roadway Detail Drawing No. 422D10; 
 
Standard Approach Fill – Type I Standard Bridge Approach Fill in accordance with 2018 
Roadway Standard Drawing No. 422.01; 
 
Modified Approach Fill – Type II Modified Bridge Approach Fill in accordance with 2018 
Roadway Standard Drawing No. 422.02 and 
 
Reinforced Approach Fill – Type III Reinforced Bridge Approach Fill in accordance with 
Roadway Detail Drawing No. 422D10. 
 
Materials 
 
Refer to Division 10 of the 2018 Standard Specifications. 
 
Item Section 
Geotextiles, Type 1 1056 
Portland Cement Concrete 1000 
Select Materials 1016 
Subsurface Drainage Materials 1044 

 
Provide Type 1 geotextile for separation geotextiles and Class B concrete for outlet pads.  Use 
Class V or Class VI select material for standard and modified approach fills.  For an approach fill 
behind a bridge end bent with an MSE abutment wall, backfill the reinforced approach fill with 
the same aggregate type approved for the reinforced zone in the accepted MSE wall submittal.  For 
MSE wall aggregate, reinforcement and connector materials, see the Mechanically Stabilized 
Earth Retaining Walls provision.  Provide PVC pipes, fittings and outlet pipes for subsurface 
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drainage materials.  For PVC drain pipes, use pipes with perforations that meet AASHTO M 278. 
 
Construction Methods 
 
Excavate as necessary for approach fills in accordance with the contract.  Notify the Engineer 
when foundation excavation is complete.  Do not place separation geotextiles or aggregate until 
approach fill dimensions and foundation material are approved. 
 
For reinforced approach fills, cast MSE wall reinforcement or connectors into end bent cap 
backwalls within 3" of locations shown in the accepted MSE wall submittals.  Install MSE wall 
reinforcement with the orientation, dimensions and number of layers shown in the accepted MSE 
wall submittals.  If a reinforced approach fill is designed with geogrid reinforcement embedded in 
an end bent cap, cut geogrids to the required lengths and after securing ends of geogrids in place, 
reroll and rewrap portions of geogrids not embedded in the cap to protect geogrids from damage.  
Before placing aggregate, pull geosynthetic reinforcement taut so that it is in tension and free of 
kinks, folds, wrinkles or creases. 
 
Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or 
other approved methods.  Overlap adjacent separation geotextiles at least 18" with seams oriented 
parallel to the roadway centerline.  Hold geotextiles in place with wire staples or anchor pins as 
needed.  Contact the Engineer when existing or future obstructions such as foundations, 
pavements, pipes, inlets or utilities will interfere with separation geotextiles or MSE wall 
reinforcement. 
 
Install continuous perforated PVC drain pipes with perforations pointing down in accordance with 
2018 Roadway Standard Drawing Nos. 422.01 or 422.02.  Connect drain pipes to outlet pipes just 
beyond wing walls.  Connect PVC pipes, fittings and outlet pipes with solvent cement in 
accordance with Article 815-3 of the 2018 Standard Specifications and place outlet pads in 
accordance with 2018 Roadway Standard Drawing No. 815.03. 
 
Install drain pipes so water drains towards outlets.  If the groundwater elevation is above drain 
pipe elevations, raise drains up to maintain positive drainage towards outlets.  Place pipe sleeves 
in or under wing walls so water drains towards outlets.  Use sleeves that can withstand wing wall 
loads. 
 
Place select material or aggregate in 8" to 10" thick lifts.  Compact fine aggregate for reinforced 
approach fills in accordance with Subarticle 235-3(C) of the 2018 Standard Specifications except 
compact fine aggregate to a density of at least 98%.  Compact select material for standard or 
modified approach fills and coarse aggregate for reinforced approach fills with a vibratory 
compactor to the satisfaction of the Engineer.  Do not displace or damage geosynthetics, MSE wall 
reinforcement or drains when placing and compacting select material or aggregate.  End dumping 
directly on geosynthetics is not permitted.  Do not operate heavy equipment on geosynthetics or 
drain pipes until they are covered with at least 8" of select material or aggregate.  Replace any 
damaged geosynthetics or drains to the satisfaction of the Engineer.  When approach fills extend 
beyond bridge approach slabs, wrap separation geotextiles over select material or aggregate as 
shown in 2018 Roadway Standard Drawing No. 422.01 or 2018 Roadway Detail Drawing No. 
422D10. 
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Measurement and Payment 
 
Type I Standard Approach Fill, Station ____, Type II Modified Approach Fill, Station ____ and 
Type III Reinforced Approach Fill, Station ____ will be paid at the contract lump sum price.  The 
lump sum price for each approach fill will be full compensation for providing labor, tools, 
equipment and approach fill materials, excavating, backfilling, hauling and removing excavated 
materials, installing geotextiles and drains, compacting backfill and supplying select material, 
aggregate, separation geotextiles, drain pipes, pipe sleeves, outlet pipes and pads and any 
incidentals necessary to construct approach fills behind bridge end bents. 
 
The contract lump sum price for Type III Reinforced Approach Fill, Station ____ will also be full 
compensation for supplying and connecting MSE wall reinforcement to end bent caps but not 
designing MSE wall reinforcement and connectors.  The cost of designing reinforcement and 
connectors for reinforced approach fills behind bridge end bents with MSE abutment walls will be 
incidental to the contract unit price for MSE Retaining Wall No. __. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Type I Standard Approach Fill, Station ____ Lump Sum 
Type II Modified Approach Fill, Station ____ Lump Sum 
Type III Reinforced Approach Fill, Station ____ Lump Sum 

 
AGGREGATE SUBGRADE: 
(5-15-18) 505 SP5 R8 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 5-8, Article 505-1 DESCRIPTION, lines 4-6, replace the paragraph with the following: 
 
Construct aggregate subgrades in accordance with the contract.  Install geotextile for soil 
stabilization and place Class IV subgrade stabilization at locations shown in the plans and as 
directed. 
 
Undercut natural soil materials if necessary to construct aggregate subgrades.  Define “subbase” 
as the portion of the roadbed below the Class IV subgrade stabilization.  For Type 2 aggregate 
subgrades, undercut subbases as needed.  The types of aggregate subgrade with thickness and 
compaction requirements for each are as shown below. 
 
Type 1 – A 6 to 24 inch thick aggregate subgrade with Class IV subgrade stabilization compacted 
to 92% of AASHTO T 180 as modified by the Department or to the highest density that can be 
reasonably obtained. 
 
Type 2 – An 8 inch thick aggregate subgrade on a proof rolled subbase with Class IV subgrade 
stabilization compacted to 97% of AASHTO T 180 as modified by the Department. 
 
Page 5-8, Article 505-3 CONSTRUCTION METHODS, line 12, insert the following after the 
first sentence of the first paragraph: 
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For Type 2 aggregate subgrades, proof roll subbases in accordance with Section 260 before 
installing geotextile for soil stabilization. 
 
Page 5-8, Article 505-3 CONSTRUCTION METHODS, lines 16-17, replace the last sentence 
of the first paragraph with the following: 
 
Compact ABC as required for the type of aggregate subgrade constructed. 
 
Page 5-8, Article 505-4 MEASUREMENT AND PAYMENT, line 26, insert the following after 
the last sentence of the first paragraph: 
 
Undercut Excavation of natural soil materials from subbases for Type 2 aggregate subgrades will 
be measured and paid in accordance with Article 225-7 or 226-3.  No measurement will be made 
for any undercut excavation of fill materials from subbases. 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 

(11-21-00) 620 SP6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 
the 2018 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 561.11 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on September 1, 2018. 
 
FINAL SURFACE TESTING NOT REQUIRED: 

(5-18-04) (Rev. 2-16-16) 610 SP6 R45 
 
Final surface testing is not required on this project in accordance with Section 610-13, Final 
Surface Testing and Acceptance. 
 
ASPHALT CONCRETE PLANT MIX PAVEMENTS: 

(2-20-18) 610, 1012 SP6 R65 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace 
with the following:  
 

TABLE 610-1 
MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 
PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 
 
Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth 
paragraph. 
 
Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with 
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“S9.5B”. 
 
Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  
 

TABLE 610-3 
MIX DESIGN CRITERIA 

Mix 
Type 

Design 
ESALs 

millions A 

Binder 
PG 

Grade B 

Compaction 
Levels 

Max. 
Rut 

Depth 
(mm) 

Volumetric Properties 

Gmm @ VMA VTM VFA %Gmm 
@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22  6 50 11.5 16.0 4.0 - 6.0 65 - 80 ≤ 91.5 
S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80 ≤ 91.5 
S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.5 
S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.0 
I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78 ≤ 90.5 
B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78 ≤ 90.5 

 Design Parameter  Design Criteria 
All Mix 
Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 
Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 
B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 
C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 
D. NCDOT-T-283 (No Freeze-Thaw cycle required). 
E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 
 
 
 
 
 
Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), 
replace with the following:  
 

Mix Type %RBR ≤ 20% 21% ≤ %RBR ≤ 30% %RBR > 30% 

S4.75A,  
S9.5B, S9.5C,  

I19.0C, B25.0C 
PG 64-22 PG 64-22A PG 58-28 

S9.5D, OGFC PG 76-22B n/a n/a 
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Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with 
the following:  
 

TABLE 610-6 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0C 35°F 
I19.0C 35°F 

S4.75A, S9.5B, S9.5C 40°F A 
S9.5D 50°F 

A. If the mix contains any amount of RAS, The virgin binder shall be PG 58-28. 
 
 
Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  
 

TABLE 610-7 
DENSITY REQUIREMENTS 

Mix Type Minimum % Gmm 
(Maximum Specific Gravity) 

S4.75A 85.0 A 
S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 

100 lbs/sy or higher. 
 
Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 
 
Pay Item  Pay Unit 
Asphalt Concrete Base Course, Type B25.0C Ton 
Asphalt Concrete Intermediate Course, Type I19.0C Ton 
Asphalt Concrete Surface Course, Type S4.75A Ton 
Asphalt Concrete Surface Course, Type S9.5B Ton 
Asphalt Concrete Surface Course, Type S9.5C Ton 
Asphalt Concrete Surface Course, Type S9.5D Ton 

 
Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the 
following:  
 

Mix Type 
Coarse 

Aggregate 
AngularityB 

Fine Aggregate 
Angularity 

% Minimum 

Sand 
Equivalent 

% Minimum 

Flat and 
Elongated 
5 : 1 Ratio  

% Maximum 
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 
B25.0C 95 / 90 45 45 10 
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S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 
UBWC 100 / 85 45 45 10 

A. Requirements apply to the design aggregate blend. 
B. 95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% has 2 or more fractured 

faces. 
 
GUARDRAIL END UNITS, TYPE - TL-2: 

(10-21-08) (Rev. 7-1-17) 862 SP8 R64 
 
Description 
 
Furnish and install guardrail end units in accordance with the details in the plans, the applicable 
requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the 
plans. 
 
Materials 
 
Furnish guardrail end units listed on the NCDOT Approved Products List at 
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. 
 
Prior to installation the Contractor shall submit to the Engineer: 
 
(A) FHWA acceptance letter for each guardrail end unit certifying it meets the requirements of 

the AASHTO Manual for Assessing Safety Hardware, Test Level 2 in accordance with 
Article 106-2 of the 2018 Standard Specifications. 

 
(B) Certified working drawings and assembling instructions from the manufacturer for each 

guardrail end unit in accordance with Article 105-2 of the 2018 Standard Specifications. 
 
No modifications shall be made to the guardrail end unit without the express written permission 
from the manufacturer.  Perform installation in accordance with the details in the plans, and details 
and assembling instructions furnished by the manufacturer. 
 
Construction Methods 
 
Guardrail end delineation is required on all approach and trailing end sections for both temporary 
and permanent installations.  Guardrail end delineation consists of yellow reflective sheeting 
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the 
2018 Standard Specifications and is incidental to the cost of the guardrail end unit. 
 
Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard 
Specifications. 
 

https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail End Units, Type TL-2 Each 

 
GUARDRAIL ANCHOR UNITS AND TEMPORARY GUARDRAIL ANCHOR UNITS: 

(1-16-2018) 862 SP8 R70 
 
Guardrail anchor units will be in accordance with the details in the plans and the applicable 
requirements of Section 862 of the 2018 Standard Specifications. 
 
Revise the 2018 Standard Specifications as follows:  
 
Page 8-42, Article 862-6 MEASUREMENT AND PAYMENT, add the following: 
 
Guardrail Anchor Units, Type ___ and Temporary Guardrail Anchor Units Type ___ will be 
measured and paid as units of each completed and accepted.  No separate measurement will be 
made of any rail, terminal sections, posts, offset blocks, concrete, hardware or any other 
components of the completed unit that are within the pay limits shown in the plans for the unit as 
all such components will be considered to be part of the unit.  
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail Anchor Units, Type ____ Each 
Temporary Guardrail Anchor Units, Type ___ Each 

 
FOUNDATIONS AND ANCHOR ROD ASSEMBLIES FOR METAL POLES: 
(1-17-12) (Rev. 1-16-18) 9, 14, 17 SP9 R05 
 
Description 
 
Foundations for metal poles include foundations for signals, cameras, overhead and dynamic 
message signs (DMS) and high mount and light standards supported by metal poles or upright 
trusses.  Foundations consist of footings with pedestals and drilled piers with or without grade 
beams or wings.  Anchor rod assemblies consist of anchor rods (also called anchor bolts) with nuts 
and washers on the exposed ends of rods and nuts and a plate or washers on the other ends of rods 
embedded in the foundation. 
 
Construct concrete foundations with the required resistances and dimensions and install anchor 
rod assemblies in accordance with the contract and accepted submittals.  Construct drilled piers 
consisting of cast-in-place reinforced concrete cylindrical sections in excavated holes.  Provide 
temporary casings or polymer slurry as needed to stabilize drilled pier excavations.  Use 
a prequalified Drilled Pier Contractor to construct drilled piers for metal poles.  Define 
“excavation” and “hole” as a drilled pier excavation and “pier” as a drilled pier. 
 
This provision does not apply to foundations for signal pedestals; see Section 1743 of the 
2018 Standard Specifications and 2018 Roadway Standard Drawing No. 1743.01. 
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Materials 
 
Refer to the 2018 Standard Specifications. 
 
Item Section 
Conduit 1091-3 
Grout, Type 2 1003 
Polymer Slurry 411-2(B)(2) 
Portland Cement Concrete 1000 
Reinforcing Steel 1070 
Rollers and Chairs 411-2(C) 
Temporary Casings 411-2(A) 
 
Provide Type 3 material certifications in accordance with Article 106-3 of the 2018 Standard 
Specifications for conduit, rollers, chairs and anchor rod assemblies.  Store steel materials on 
blocking at least 12" above the ground and protect it at all times from damage; and when placing 
in the work make sure it is free from dirt, dust, loose mill scale, loose rust, paint, oil or other foreign 
materials.  Load, transport, unload and store foundation and anchor rod assembly materials so 
materials are kept clean and free of damage.  Bent, damaged or defective materials will be rejected. 
 
Use conduit type in accordance with the contract.  Use Class A concrete for footings and pedestals, 
Class Drilled Pier concrete for drilled piers and Class AA concrete for grade beams and wings 
including portions of drilled piers above bottom of wings elevations.  Corrugated temporary 
casings may be accepted at the discretion of the Engineer.  A list of approved polymer slurry 
products is available from: 
connect.ncdot.gov/resources/Geological/Pages/Products.aspx 
 
Provide anchor rod assemblies in accordance with the contract consisting of the following: 
 
(A) Straight anchor rods, 
 
(B) Heavy hex top and leveling nuts and flat washers on exposed ends of rods, and 
 
(C) Nuts and either flat plates or washers on the other ends of anchor rods embedded in 

foundations. 
 
Do not use lock washers.  Use steel anchor rods, nuts and washers that meet ASTM F1554 for 
Grade 55 rods and Grade A nuts.  Use steel plates and washers embedded in concrete with 
a thickness of at least 1/4".  Galvanize anchor rods and exposed nuts and washers in accordance 
with Article 1076-4 of the 2018 Standard Specifications.  It is not necessary to galvanize nuts, 
plates and washers embedded in concrete. 
 
Construction Methods 
 
Install the required size and number of conduits in foundations in accordance with the plans and 
accepted submittals.  Construct top of piers, footings, pedestals, grade beams and wings flat, level 
and within 1" of elevations shown in the plans or approved by the Engineer.  Provide an Ordinary 
Surface finish in accordance with Subarticle 825-6(B) of the 2018 Standard Specifications for 

https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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portions of foundations exposed above finished grade.  Do not remove anchor bolt templates or 
pedestal or grade beam forms or erect metal poles or upright trusses onto foundations until concrete 
attains a compressive strength of at least 3,000 psi. 
 
(A) Drilled Piers 
 

Before starting drilled pier construction, hold a predrill meeting to discuss the installation, 
monitoring and inspection of the drilled piers.  Schedule this meeting after the Drilled Pier 
Contractor has mobilized to the site.  The Resident or Division Traffic Engineer, Contractor 
and Drilled Pier Contractor Superintendent will attend this predrill meeting. 

 
Do not excavate holes, install piles or allow equipment wheel loads or vibrations within 20 
ft of completed piers until 16 hours after Drilled Pier concrete reaches initial set. 

 
Check for correct drilled pier alignment and location before beginning drilling.  Check 
plumbness of holes frequently during drilling. 

 
Construct drilled piers with the minimum required diameters shown in the plans.  Install 
piers with tip elevations no higher than shown in the plans or approved by the Engineer. 

 
Excavate holes with equipment of the sizes required to construct drilled piers.  Depending 
on the subsurface conditions encountered, drilling through rock and boulders may be 
required.  Do not use blasting for drilled pier excavations. 

 
Contain and dispose of drilling spoils and waste concrete as directed and in accordance 
with Section 802 of the 2018 Standard Specifications.  Drilling spoils consist of all 
materials and fluids removed from excavations. 

 
If unstable, caving or sloughing materials are anticipated or encountered, stabilize holes 
with temporary casings and/or polymer slurry.  Do not use telescoping temporary casings.  
If it becomes necessary to replace a temporary casing during drilling, backfill the 
excavation, insert a larger casing around the casing to be replaced or stabilize the 
excavation with polymer slurry before removing the temporary casing. 

 
If temporary casings become stuck or the Contractor proposes leaving casings in place, 
temporary casings should be installed against undisturbed material.  Unless otherwise 
approved, do not leave temporary casings in place for mast arm poles and cantilever signs.  
The Engineer will determine if casings may remain in place.  If the Contractor proposes 
leaving temporary casings in place, do not begin drilling until a casing installation method 
is approved. 

 
Use polymer slurry and additives to stabilize holes in accordance with the slurry 
manufacturer’s recommendations.  Provide mixing water and equipment suitable for 
polymer slurry.  Maintain the required slurry properties at all times except for sand content. 

 
Define a “sample set” as slurry samples collected from mid-height and within 2 ft of the 
bottom of holes.  Take sample sets from excavations to test polymer slurry immediately 
after filling holes with slurry, at least every 4 hours thereafter and immediately before 
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placing concrete.  Do not place Drilled Pier concrete until both slurry samples from an 
excavation meet the required polymer slurry properties.  If any slurry test results do not 
meet the requirements, the Engineer may suspend drilling until both samples from a sample 
set meet the required polymer slurry properties. 
 
Remove soft and loose material from bottom of holes using augers to the satisfaction of 
the Engineer.  Assemble rebar cages and place cages and Drilled Pier concrete in 
accordance with Subarticle 411-4(E) of the 2018 Standard Specifications except for the 
following: 

 
(1) Inspections for tip resistance and bottom cleanliness are not required, 
(2) Temporary casings may remain in place if approved, and 
(3) Concrete placement may be paused near the top of pier elevations for anchor rod 

assembly installation and conduit placement or 
(4) If applicable, concrete placement may be stopped at bottom of grade beam or wings 

elevations for grade beam or wing construction. 
 

If wet placement of concrete is anticipated or encountered, do not place Drilled Pier 
concrete until a concrete placement procedure is approved.  If applicable, temporary 
casings and fluids may be removed when concrete placement is paused or stopped in 
accordance with the exceptions above provided holes are stable.  Remove contaminated 
concrete from exposed Drilled Pier concrete after removing casings and fluids.  If holes are 
unstable, do not remove temporary casings until a procedure for placing anchor rod 
assemblies and conduit or constructing grade beams or wings is approved. 

 
Use collars to extend drilled piers above finished grade.  Remove collars after Drilled Pier 
concrete sets and round top edges of piers. 

 
If drilled piers are questionable, pile integrity testing (PIT) and further investigation may 
be required in accordance with Article 411-5 of the 2018 Standard Specifications.  
A drilled pier will be considered defective in accordance with Subarticle 411-5(D) of the 
2018 Standard Specifications and drilled pier acceptance is based in part on the criteria in 
Article 411-6 of the 2018 Standard Specifications except for the top of pier tolerances in 
Subarticle 411-6(C) of the 2018 Standard Specifications. 

 
If a drilled pier is under further investigation, do not grout core holes, backfill around the 
pier or perform any work on the drilled pier until the Engineer accepts the pier.  If the 
drilled pier is accepted, dewater and grout core holes and backfill around the pier with 
approved material to finished grade.  If the Engineer determines a pier is unacceptable, 
remediation is required in accordance with Article 411-6 of the 2018 Standard 
Specifications.  No extension of completion date or time will be allowed for remediation 
of unacceptable drilled piers or post repair testing. 

 
Permanently embed a plate in or mark top of piers with the pier diameter and depth, size 
and number of vertical reinforcing bars and the minimum compressive strength of the 
concrete mix at 28 days. 
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(B) Footings, Pedestals, Grade Beams and Wings 
 

Excavate as necessary for footings, grade beams and wings in accordance with the plans, 
accepted submittals and Section 410 of the 2018 Standard Specifications.  If unstable, 
caving or sloughing materials are anticipated or encountered, shore foundation excavations 
as needed with an approved method.  Notify the Engineer when foundation excavation is 
complete.  Do not place concrete or reinforcing steel until excavation dimensions and 
foundation material are approved. 

 
Construct cast-in-place reinforced concrete footings, pedestals, grade beams and wings 
with the dimensions shown in the plans and in accordance with Section 825 of the 
2018 Standard Specifications.  Use forms to construct portions of pedestals and grade 
beams protruding above finished grade.  Provide a chamfer with a 3/4" horizontal width 
for pedestal and grade beam edges exposed above finished grade.  Place concrete against 
undisturbed soil or backfill and fill in accordance with Article 410-8 of the 2018 Standard 
Specifications.  Proper compaction around footings and wings is critical for foundations to 
resist uplift and torsion forces. 

 
(C) Anchor Rod Assemblies 
 

Size anchor rods for design and the required projection above top of foundations.  
Determine required anchor rod projections from nut, washer and base plate thicknesses, 
the protrusion of 3 to 5 anchor rod threads above top nuts after tightening and the distance 
of one nut thickness between top of foundations and bottom of leveling nuts. 

 
Protect anchor rod threads from damage during storage and installation of anchor rod 
assemblies.  Before placing anchor rods in foundations, turn nuts onto and off rods past 
leveling nut locations.  Turn nuts with the effort of one workman using an ordinary wrench 
without a cheater bar.  Report any thread damage to the Engineer that requires extra effort 
to turn nuts. 

 
Arrange anchor rods symmetrically about center of base plate locations as shown in the 
plans.  Set anchor rod elevations based on required projections above top of foundations.  
Securely brace and hold rods in the correct position, orientation and alignment with a steel 
template.  Do not weld to reinforcing steel, temporary casings or anchor rods. 

 
Install top and leveling (bottom) nuts, washers and the base plate for each anchor rod 
assembly in accordance with the following procedure: 

 
(1) Turn leveling nuts onto anchor rods to a distance of one nut thickness between the 

top of foundation and bottom of leveling nuts.  Place washers over anchor rods on 
top of leveling nuts. 

(2) Determine if nuts are level using a flat rigid template on top of washers.  
If necessary, lower leveling nuts to level the template in all directions or 
if applicable, lower nuts to tilt the template so the metal pole or upright truss will 
lean as shown in the plans.  If leveling nuts and washers are not in full contact with 
the template, replace washers with galvanized beveled washers. 
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(3) Verify the distance between the foundation and leveling nuts is no more than one 
nut thickness. 

(4) Place base plate with metal pole or upright truss over anchor rods on top of washers.  
High mount luminaires may be attached before erecting metal poles but do not 
attach cables, mast arms or trusses to metal poles or upright trusses at this time. 

(5) Place washers over anchor rods on top of base plate.  Lubricate top nut bearing 
surfaces and exposed anchor rod threads above washers with beeswax, paraffin or 
other approved lubricant. 

(6) Turn top nuts onto anchor rods.  If nuts are not in full contact with washers or 
washers are not in full contact with the base plate, replace washers with galvanized 
beveled washers. 

(7) Tighten top nuts to snug-tight with the full effort of one workman using 
a 12" wrench.  Do not tighten any nut all at once.  Turn top nuts in increments.  
Follow a star pattern cycling through each nut at least twice. 

(8) Repeat (7) for leveling nuts. 
(9) Replace washers above and below the base plate with galvanized beveled washers 

if the slope of any base plate face exceeds 1:20 (5%), any washer is not in firm 
contact with the base plate or any nut is not in firm contact with a washer.  If any 
washers are replaced, repeat (7) and (8). 

(10) With top and leveling nuts snug-tight, mark each top nut on a corner at the 
intersection of 2 flats and a corresponding reference mark on the base plate.  Mark 
top nuts and base plate with ink or paint that is not water-soluble.  Use the  
turn-of-nut method for pretensioning.  Do not pretension any nut all at once.  Turn 
top nuts in increments for a total turn that meets the following nut rotation 
requirements: 

NUT ROTATION REQUIREMENTS 
(Turn-of-Nut Pretensioning Method) 

Anchor Rod Diameter, inch Requirement 
≤ 1 1/2 1/3 turn (2 flats) 
> 1 1/2 1/6 turn (1 flat) 

Follow a star pattern cycling through each top nut at least twice. 
(11) Ensure nuts, washers and base plate are in firm contact with each other for each 

anchor rod.  Cables, mast arms and trusses may now be attached to metal poles and 
upright trusses. 

(12) Between 4 and 14 days after pretensioning top nuts, use a torque wrench calibrated 
within the last 12 months to check nuts in the presence of the Engineer.  Completely 
erect mast arm poles and cantilever signs and attach any hardware before checking 
top nuts for these structures.  Check that top nuts meet the following torque 
requirements: 

TORQUE REQUIREMENTS 
Anchor Rod Diameter, inch Requirement, ft-lb 

7/8 180 
1 270 

1 1/8 380 
1 1/4 420 

≥ 1 1/2 600 
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If necessary, retighten top nuts in the presence of the Engineer with a calibrated 
torque wrench to within ± 10 ft-lb of the required torque.  Do not overtighten top 
nuts. 

(13) Do not grout under base plate. 
 
Measurement and Payment 
 
Foundations and anchor rod assemblies for metal poles and upright trusses will be measured and 
paid for elsewhere in the contract. 
 
No payment will be made for temporary casings that remain in drilled pier excavations.  
No payment will be made for PIT.  No payment will be made for further investigation of defective 
piers.  Further investigation of piers that are not defective will be paid as extra work in accordance 
with Article 104-7 of the 2018 Standard Specifications.  No payment will be made for remediation 
of unacceptable drilled piers or post repair testing. 
 
PERMANENT SEEDING AND MULCHING: 

(7-1-95) 1660 SP16 R02 
 
The Department desires that permanent seeding and mulching be established on this project as 
soon as practical after slopes or portions of slopes have been graded.  As an incentive to obtain an 
early stand of vegetation on this project, the Contractor's attention is called to the following: 
 
For all permanent seeding and mulching that is satisfactorily completed in accordance with the 
requirements of Section 1660 in the 2018 Standard Specifications and within the following 
percentages of elapsed contract times, an additional payment will be made to the Contractor as an 
incentive additive.  The incentive additive will be determined by multiplying the number of acres 
of seeding and mulching satisfactorily completed times the contract unit bid price per acre for 
Seeding and Mulching times the appropriate percentage additive. 
 

Percentage of Elapsed Contract Time Percentage Additive 
0% - 30% 30% 

30.01% - 50% 15% 
 
Percentage of elapsed contract time is defined as the number of calendar days from the date of 
availability of the contract to the date the permanent seeding and mulching is acceptably completed 
divided by the total original contract time. 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal year.  
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided funds 
are available.  The State reserves the right to terminate or suspend any transportation project 
contract, and any transportation project contract shall be so terminated or suspended if funds will 
not be available for payment of the work to be performed during that fiscal year pursuant to the 
contract.  In the event of termination of any contract, the contractor shall be given a written notice 
of termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 
independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 
not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 
delivered it shall be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall 
be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 
the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 
NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  
However, for the purpose of figuring pure live seed, the found pure seed and found germination 
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 
recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged 
Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   

 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 
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not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 
rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 
includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 
be approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 
be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 
be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 
be approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 
approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 
ERRATA 

(10-16-18)  Z-4 
 
Revise the 2018 Standard Specifications as follows: 
 

 
Division 7 

Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number 
“725-1” with “724-4”.  
 
Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number 
“725-1” with “725-3”.  
 
 

Division 10 
Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article 
number “1080-50” with “1080-10”.  
 
Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace 
article number “1080-61” with “1080-11”.  
 
Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, 
line 22, replace article number “1080-72” with “1080-12”.  
 
Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace 
article number “1080-83” with “1080-13”.  
 
 

Division 17 
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the 
second sentence with the following: 
 
An example is an installation of a single 1.25 inch HDPE conduit would be paid as: 
 

Directional Drill (1)(1.25″) Linear Foot 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious 

Weeds) 
(3-18-03) (Rev. 12-20-16) Z-04a 

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 
certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those 
specific project sites located in the quarantined area or for any regulated article used on this project 
originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 
ash borer, or other noxious weeds. 
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STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 
FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this 
project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 
informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 
Revise the 2018 Standard Specifications as follows: 
 
Replace Article 103-4(B) with the following: 
 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically set 
forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 
(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they may 
be amended from time to time, which are herein incorporated by reference and made a 
part of this contract. 

(b) Nondiscrimination 
The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 
In all solicitations, either by competitive bidding, or negotiation made by the contractor 
for work to be performed under a subcontract, including procurements of materials, or 
leases of equipment, each potential subcontractor or supplier shall be notified by the 
contractor of the contractor's obligations under this contract and the Acts and the 
Regulations relative to Nondiscrimination on the grounds of race, color, or national 
origin. 

(d) Information and Reports 
The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined 
by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts, 
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Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the 
contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set 
forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 
In the event of a contractor's noncompliance with the Non-discrimination provisions of 
this contract, the Recipient will impose such contract sanctions as it and/or the FHWA 
may determine to be appropriate, including, but not limited to:  
(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 
(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 
The contractor shall include the provisions of paragraphs (a) through (f) in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 
is threatened with litigation by a subcontractor, or supplier because of such direction, 
the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to 
enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 
The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, 
as a condition to receiving federal financial assistance, NCDOT will comply with Title VI 
of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and 
related nondiscrimination authorities to ensure that no person shall, on the ground of race, 
color, national origin, limited English proficiency, sex, age, or disability (including 
religion/creed or income-level, where applicable), be excluded from participation in, be 
denied the benefits of, or be subjected to discrimination under any programs, activities, or 
services conducted or funded by NCDOT. Contractors and other organizations under 
contract or agreement with NCDOT must also comply with Title VI and related authorities, 
therefore: 
(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s 
Title VI Program. Contractors are not required to prepare or submit Title VI Programs. 
To comply with this section, the prime contractor shall: 
1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, regardless 
of funding source: 
“The North Carolina Department of Transportation, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 
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2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 
affirmatively ensure that any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration for an award. In 
accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, 
disability, low-income level, creed/religion, or limited English proficiency in 
consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 
OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 
agreements. Subrecipients must also ensure compliance by their contractors and 
subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 
200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 
1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 

2. Eligibility 
Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, aviation, 
or transit) may file a written complaint. The law also prohibits intimidation or 
retaliation of any sort. 

3. Time Limits and Filing Options 
Complaints may be filed by the affected individual(s) or a representative and must 
be filed no later than 180 calendar days after the following: 
(i) The date of the alleged act of discrimination; or 
(ii) The date when the person(s) became aware of the alleged discrimination; or 
(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 
Title VI and related discrimination complaints may be submitted to the following 
entities: 
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 North Carolina Department of Transportation, Office of Civil Rights, Title VI 
Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 

4. Format for Complaints 
Complaints must be in writing and signed by the complainant(s) or a representative, 
and include the complainant’s name, address, and telephone number. Complaints 
received by fax or e-mail will be acknowledged and processed. Allegations 
received by telephone will be reduced to writing and provided to the complainant 
for confirmation or revision before processing. Complaints will be accepted in other 
languages, including Braille. 

5. Discrimination Complaint Form 
Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 
Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
 

 
TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  
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Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes and 
authorities, including, but not limited to: 
(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21.  

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination 
on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities (42 
U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations 
at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Nondiscrimination against 
minority populations by discouraging programs, policies, and activities with 
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disproportionately high and adverse human health or environmental effects on minority 
and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et 
seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 

The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from the 
United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and 
upon the condition that the North Carolina Department of Transportation (NCDOT) 
will accept title to the lands and maintain the project constructed thereon in accordance 
with the North Carolina General Assembly, the Regulations for the Administration of 
the Federal-Aid Highway Program, and the policies and procedures prescribed by the 
Federal Highway Administration of the U.S. Department of Transportation in 
accordance and in compliance with all requirements imposed by Title 49, Code of 
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S 
Department of Transportation pertaining to and effectuating the provisions of Title VI 
of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does 
hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and 
interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, however, 
to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures 
are used for a purpose for which Federal financial assistance is extended or for another 
purpose involving the provision of similar services or benefits and will be binding on 
the NCDOT, its successors and assigns. 
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The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or national 
origin, be excluded from participation in, be denied the benefits of, or be otherwise 
subjected to discrimination with regard to any facility located wholly or in part on, 
over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the 
lands and interests in lands and interests in lands so conveyed, in compliance with all 
requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of 
the above-mentioned nondiscrimination conditions, the Department will have a right to 
enter or re-enter said lands and facilities on said land, and that above described land 
and facilities will thereon revert to and vest in and become the absolute property of the 
U.S. Department of Transportation and its assigns as such interest existed prior to this 
instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 
The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 
1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 
(i.) In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for 
which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate 
such facilities and services in compliance with all requirements imposed by the 
Acts and Regulations (as may be amended) such that no person on the grounds 
of race, color, or national origin, will be excluded from participation in, denied 
the benefits of, or be otherwise subjected to discrimination in the use of said 
facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never 
been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will have the right to enter or re-enter the lands and 
facilities thereon, and the above described lands and facilities will there upon revert 
to and vest in and become the absolute property of the NCDOT and its assigns. * 
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(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 
The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the ground 
of race, color, or national origin, will be excluded from participation in, denied the 
benefits of, or be otherwise subjected to discrimination in the use of said facilities, 
(2) that in the construction of any improvements on, over, or under such land, and 
the furnishing of services thereon, no person on the ground of race, color, or 
national origin, will be excluded from participation in, denied the benefits of, or 
otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 
permittee, etc.) will use the premises in compliance with all other requirements 
imposed by or pursuant to the Acts and Regulations, as amended, set forth in this 
Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 
above Non¬ discrimination covenants, the NCDOT will have the right to terminate 
the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said 
land and the facilities thereon, and hold the same as if said (license, permit, etc., as 
appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will there upon revert to and vest in and become the 
absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal 
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 
contractors (existing and newcomers) will be automatically placed in the Alternate Program.  
Standard OJT requirements typically associated with individual projects will no longer be applied 
at the project level.  Instead, these requirements will be applicable on an annual basis for each 
contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make every 
effort to enroll minority and women as trainees to the extent that such persons are available within 
a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 
to discriminate against any applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year 
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 
activity with the Department.  At the beginning of each year, all contractors eligible will be 
contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 
Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are not 
all-inclusive.  Where the training is oriented toward construction applications, training will be 
allowed in lower-level management positions such as office engineers and estimators.  Contractors 
shall submit new classifications for specific job functions that their employees are performing.  
The Department will review and recommend for acceptance to FHWA the new classifications 
proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to the 
subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 
of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as 
requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off 
the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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MECHANICALLY STABILIZED EARTH RETAINING WALLS (1-16-18) 

1.0 GENERAL 

Construct mechanically stabilized earth (MSE) retaining walls consisting of steel or 

geosynthetic reinforcement in the reinforced zone connected to vertical facing elements.  

Use precast concrete panels for vertical facing elements and coarse aggregate in the 

reinforced zone unless noted otherwise in the plans.  Provide reinforced concrete coping 

and pile sleeves as required.  Design and construct MSE retaining walls based on actual 

elevations and wall dimensions in accordance with the contract and accepted submittals.  

Use a prequalified MSE Wall Installer to construct MSE retaining walls. 

Define MSE wall terms as follows: 

Geosynthetic or Geogrid Reinforcement – Polyester Type (PET), HDPE or Polypropylene 

(PP) geogrid reinforcement, 

Geogrid – PET, HDPE or PP geogrid, 

Reinforcement – Steel or geogrid reinforcement, 

Aggregate – Coarse or fine aggregate, 

Panel – Precast concrete panel, 

Coping – Precast or CIP concrete coping, 

MSE Wall – Mechanically stabilized earth retaining wall, 

MSE Wall Vendor – Vendor supplying the chosen MSE wall system, 

MSE Panel Wall – MSE wall with panels, 

MSE Segmental Wall – MSE wall with segmental retaining wall (SRW) units and 

Abutment Wall – MSE wall with bridge foundations in any portion of the reinforced zone 

or an MSE wall connected to an abutment wall (Even if bridge foundations only penetrate a 

small part of the reinforced zone, the entire MSE wall is considered an abutment wall). 

For bridge approach fills behind end bents with MSE abutment walls, design reinforcement 

connected to end bent caps in accordance with the plans and this provision.  Construct 

Type III Reinforced Bridge Approach Fills in accordance with the Bridge Approach Fills 

provision and Roadway Detail Drawing No. 422D10. 

Use an approved MSE wall system in accordance with the plans and any NCDOT 

restrictions or exceptions for the chosen system.  Value engineering proposals for other 

MSE wall systems will not be considered.  Do not use MSE wall systems with an 

“approved for provisional use” status for abutment walls or MSE walls subject to scour, 

walls with design heights greater than 35 ft or walls supporting or adjacent to railroads or 

interstate highways.  The list of approved MSE wall systems with approval status is 

available from: 

connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

2.0 MATERIALS 

Refer to the Standard Specifications. 

Item Section 

Aggregate 1014 

https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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Corrugated Steel Pipe 1032-3 

Epoxy, Type 3A 1081 

Geosynthetics 1056 

Grout, Type 3 1003 

Joint Materials 1028 

Portland Cement Concrete, Class A 1000 

Precast Retaining Wall Coping 1077 

Reinforcing Steel 1070 

Retaining Wall Panels 1077 

Segmental Retaining Wall Units 1040-4 

Select Material, Class V 1016 

Shoulder Drain Materials 816-2 

Steel Pipe 1036-4(A) 

Use galvanized corrugated steel pipe with a zinc coating weight of 2 oz/sf (G200) for pile 

sleeves.  Provide Type 2 geotextile for filtration and separation geotextiles.  Use Class A 

concrete for CIP coping, leveling concrete and pads.  Use galvanized steel pipe, threaded 

rods and nuts for the PET geogrid reinforcement vertical obstruction detail.  Provide 

galvanized Grade 36 anchor rods and Grade A hex nuts that meet AASHTO M 314 for 

threaded rods and nuts. 

Use panels and SRW units from producers approved by the Department and licensed by the 

MSE Wall Vendor.  Provide steel strip connectors embedded in panels fabricated from 

structural steel that meets the requirements for steel strip reinforcement.  Unless required 

otherwise in the contract, produce panels with a smooth flat final finish that meets Article 

1077-11 of the Standard Specifications.  Accurately locate and secure reinforcement 

connectors in panels and maintain required concrete cover.  Produce panels within 1/4" of 

the panel dimensions shown in the accepted submittals. 

Damaged panels or SRW units with excessive discoloration, chips or cracks as determined 

by the Engineer will be rejected.  Do not damage reinforcement connection devices or 

mechanisms in handling or storing panels and SRW units. 

Store steel materials on blocking at least 12" above the ground and protect it at all times 

from damage; and when placing in the work make sure it is free from dirt, dust, loose mill 

scale, loose rust, paint, oil or other foreign materials.  Handle and store geotextiles and 

geogrids in accordance with Article 1056-2 of the Standard Specifications.  Load, 

transport, unload and store MSE wall materials so materials are kept clean and free of 

damage.  Bent, damaged or defective materials will be rejected. 

A. Aggregate 

Use standard size No. 57, 57M, 67 or 78M that meets Table 1005-1 of the Standard 

Specifications for coarse aggregate and the following for fine aggregate: 

1. Standard size No. 1S, 2S, 2MS or 4S that meets Table 1005-2 of the Standard 

Specifications or 
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2. Gradation that meets Class III, Type 3 select material in accordance with Article 

1016-3 of the Standard Specifications. 

Fine aggregate is exempt from mortar strength in Subarticle 1014-1(E) of the Standard 

Specifications.  Use fine aggregate with a maximum organic content of 1.0%.  Provide 

aggregate with electrochemical properties that meet the following requirements: 

AGGREGATE pH REQUIREMENTS 

Aggregate Type 

(in reinforced zone) 
Reinforcement or Connector Material pH 

Coarse or Fine Steel 5 – 10 

Coarse or Fine PET 5 – 8 

Coarse or Fine Polyolefin (HDPE or Polypropylene) 4.5 – 9 

 

AGGREGATE CHEMICAL REQUIREMENTS 

(Steel Reinforcement/Connector Materials Only) 

Aggregate Type 

(in reinforced zone) 
Resistivity Chlorides Sulfates 

Coarse ≥ 5,000 Ω ∙ cm 
≤ 100 ppm ≤ 200 ppm 

Fine ≥ 3,000 Ω ∙ cm 

Use aggregate from sources participating in the Department’s Aggregate QC/QA 

Program as described in Section 1006 of the Standard Specifications.  Sample and test 

aggregate in accordance with the Mechanically Stabilized Earth Wall Aggregate 

Sampling and Testing Procedures.  Electrochemical testing is only required for coarse 

aggregate from sources in the Coastal Plain as defined by Subarticle 1018-2(B)(1). 

B. Reinforcement 

Provide steel or geosynthetic reinforcement supplied by the MSE Wall Vendor or a 

manufacturer approved or licensed by the vendor.  Use reinforcement approved for the 

chosen MSE wall system.  The list of approved reinforcement for each MSE wall 

system is available from the website shown elsewhere in this provision. 

1. Steel Reinforcement 

Provide Type 1 material certifications in accordance with Article 106-3 of the 

Standard Specifications for steel reinforcement.  Use welded wire grid 

reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 of the 

Standard Specifications and steel strip reinforcement (“straps”) that meet ASTM 

A572, A1011 or A463.  Use 10 gauge or heavier structural steel Grade 50 or higher 

for steel strip reinforcement.  Galvanize steel reinforcement in accordance with 

Section 1076 of the Standard Specifications or provide aluminized steel strip 

reinforcement that meet ASTM A463, Type 2-100. 
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2. Geosynthetic Reinforcement 

Use HDPE or PP geogrid for geogrid reinforcement connected to backwalls of end 

bent caps.  Use PET or HDPE geogrid for geogrid reinforcement connected to SRW 

units and only HDPE geogrid for geogrid reinforcement connected to panels. 

Define machine direction (MD) and cross-machine direction (CD) for geogrids per 

Article 1056-3 of the Standard Specifications.  Provide Type 1 material 

certifications and identify geogrid reinforcement in accordance with Article 1056-3 

of the Standard Specifications. 

Provide extruded geogrids manufactured from punched and drawn polypropylene 

sheets for PP geogrids that meet the following: 

PP GEOGRID REQUIREMENTS 

Property Requirement1 Test Method 

Aperture Dimensions2 1" x 1.2" N/A 

Minimum Rib Thickness2 0.07" x 0.07" N/A 

Tensile Strength @ 2% Strain2 580 lb/ft x 690 lb/ft 
ASTM D6637, 

Method A 
Tensile Strength @ 5% Strain2 1,200 lb/ft x 1,370 lb/ft 

Ultimate Tensile Strength2 1,850 lb/ft x 2,050 lb/ft 

Junction Efficiency3 

(MD) 
93% ASTM D7737 

Flexural Rigidity4 2,000,000 mg–cm ASTM D7748 

Aperture Stability Modulus5 0.55 lb–ft/degrees ASTM D7864 

UV Stability 

(Retained Strength) 

100% 

(after 500 hr of exposure) 
ASTM D4355 

1. MARV per Article 1056-3 of the Standard Specifications except dimensions 

and thickness are nominal. 

2. Requirement for MD x CD. 

3. Junction Efficiency (%) = (Average Junction Strength (Xjave) ∕ Ultimate Tensile 

Strength in the MD from ASTM D6637, Method A) × 100. 

4. Test specimens two ribs wide, with transverse ribs cut flush with exterior edges 

of longitudinal ribs, and sufficiently long to enable measurement of the 

overhang dimension. 

5. Applied moment of 17.7 lb–inch (torque increment). 

C. Bearing Pads 

For MSE panel walls, use bearing pads that meet Section 3.6.1.a of the FHWA Design 

and Construction of Mechanically Stabilized Earth Walls and Reinforced Soil Slopes – 

Volume I (Publication No. FHWA-NHI-10-024) except durometer hardness for rubber 

pads may be 60 or 80 ± 5 and density testing for HDPE pads may be in accordance with 

ASTM D1505 or D792.  Provide bearing pads with thicknesses that meet the following: 

BEARING PAD THICKNESS 

Facing Area per Panel 

(A) 

Minimum Pad Thickness After Compression 

(based on 2 times panel weight above pads) 
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A ≤ 30 sf 1/2" 

30 sf < A ≤ 75 sf 3/4" 

D. Miscellaneous Components 

Miscellaneous components may include connectors (e.g., anchors, bars, clamps, pins, 

plates, ties, etc.), fasteners (e.g., bolts, nuts, washers, etc.) and any other MSE wall 

components not included above.  Galvanize steel components in accordance with 

Section 1076 of the Standard Specifications.  Provide miscellaneous components 

approved for the chosen MSE wall system.  The list of approved miscellaneous 

components for each MSE wall system is available from the website shown elsewhere 

in this provision. 

3.0 PRECONSTRUCTION REQUIREMENTS 

A. MSE Wall Surveys 

The Retaining Wall Plans show a plan view, typical sections, details, notes and an 

elevation or profile view (wall envelope) for each MSE wall.  Before beginning MSE 

wall design, survey existing ground elevations shown in the plans and other elevations 

in the vicinity of MSE wall locations as needed.  For proposed slopes above or below 

MSE walls, survey existing ground elevations to at least 10 ft beyond slope stake 

points.  Based on these elevations, finished grades and actual MSE wall dimensions and 

details, submit revised wall envelopes for acceptance.  Use accepted wall envelopes for 

design. 

B. MSE Wall Designs 

For MSE wall designs, submit PDF files of working drawings and design calculations 

at least 30 days before the preconstruction meeting.  Note name and NCDOT ID 

number of the panel or SRW unit production facility on working drawings.  Do not 

begin MSE wall construction until a design submittal is accepted. 

Use a prequalified MSE Segmental Wall Design Consultant to design MSE segmental 

walls.  Provide MSE segmental wall designs sealed by a Design Engineer approved as a 

Geotechnical Engineer (key person) for the MSE Segmental Wall Design Consultant.  

Provide MSE panel wall designs sealed by a Design Engineer licensed in the state of 

North Carolina and employed or contracted by the MSE Wall Vendor. 

Design MSE walls in accordance with the plans, AASHTO LRFD Bridge Design 

Specifications and any NCDOT restrictions for the chosen MSE wall system unless 

otherwise required.  Design MSE walls for seismic if walls are located in seismic zone 

2 based on Figure 2-1 of the Structure Design Manual.  Connect reinforcement to 

panels or SRW units with methods or devices approved for the chosen system.  Use a 

uniform reinforcement length throughout the wall height of at least 0.7H with H as 

shown in the plans or 6 ft, whichever is longer, unless noted otherwise in the plans.  

Extend the reinforced zone at least 6" beyond end of reinforcement.  Do not locate 
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drains, the reinforced zone or leveling pads outside right-of-way or easement limits. 

Use the simplified method for determining maximum reinforcement loads and design 

parameters approved for the chosen MSE wall system or default values in accordance 

with the AASHTO LRFD specifications.  Design steel components including 

reinforcement and connectors for the design life noted in the plans and aggregate type 

in the reinforced zone.  If an MSE wall system with geogrid reinforcement includes any 

steel parts for obstructions, bin walls, connections or other components, design steel 

exposed to aggregate for the design life noted in the plans and aggregate type in the 

reinforced zone.  Use “loss of galvanizing” metal loss rates for nonaggressive backfill 

in accordance with the AASHTO LRFD specifications for galvanized and aluminized 

steel and metal loss rates for carbon steel in accordance with the following: 

CARBON STEEL CORROSION RATES 

Aggregate Type 

(in reinforced zone) 

Carbon Steel Loss Rate 

(after coating depletion) 

Coarse 0.47 mil/year 

Fine (except abutment walls) 0.58 mil/year 

Fine (abutment walls) 0.70 mil/year 

 

For PET or HDPE geogrid reinforcement and geosynthetic connectors, use approved 

geosynthetic properties for the design life noted in the plans and aggregate type in the 

reinforced zone.  For geogrid reinforcement connected to end bent caps, embed 

geosynthetic reinforcement or connectors in caps as shown in the plans.  For PP 

geogrid reinforcement connected to end bent caps, use the following design parameters 

for the aggregate type in the reinforced approach fill. 

PP GEOGRID REINFORCEMENT DESIGN PARAMETERS 

Aggregate Type 

(in reinforced zone) 

Tal 

(MD) 
F* α ρ 

Coarse 400 lb/ft 0.70 0.8 32.0° 

Fine 428 lb/ft 0.54 0.8 28.35° 

Where, 

Tal = long-term design strength (LTDS), 

F* = pullout resistance factor, 

α = scale effect correction factor and 

ρ = soil-geogrid friction angle. 

When noted in the plans, design MSE walls for a live load (traffic) surcharge of 250 psf 

in accordance with Figure C11.5.6-3(b) of the AASHTO LRFD specifications.  For 

steel beam guardrail with 8 ft posts or concrete barrier rail above MSE walls, analyze 

top 2 reinforcement layers for traffic impact loads in accordance with Section 7.2 of the 

FHWA MSE wall manual shown elsewhere in this provision except use the following 

for geosynthetic reinforcement rupture: 

 Tal Rc ≥ Tmax + (TI / RFCR) 
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Where, 

 = resistance factor for tensile resistance in accordance with Section 7.2.1 

of the FHWA MSE wall manual, 

Tal = long-term geosynthetic design strength approved for chosen MSE wall 

system, 

Rc = reinforcement coverage ratio = 1 for continuous geosynthetic 

reinforcement, 

Tmax = factored static load in accordance with Section 7.2 of the FHWA MSE 

wall manual, 

TI = factored impact load in accordance with Section 7.2 of the FHWA MSE 

wall manual and 

RFCR = creep reduction factor approved for chosen MSE wall system. 

When shown in the plans for abutment walls, use pile sleeves to segregate piles from 

aggregate in the reinforced zone.  If existing or future obstructions such as foundations, 

guardrail, fence or handrail posts, moment slabs, pavements, pipes, inlets or utilities 

will interfere with reinforcement, maintain a clearance of at least 3" between 

obstructions and reinforcement unless otherwise approved.  Design reinforcement for 

obstructions and locate reinforcement layers so all of reinforcement length is within 3" 

of corresponding connection elevations.  Modify PET geogrid reinforcement for 

obstructions as shown in the plans. 

Use 6" thick CIP unreinforced concrete leveling pads beneath panels and SRW units 

that are continuous at steps and extend at least 6" in front of and behind bottom row of 

panels or SRW units.  Unless required otherwise in the plans, embed top of leveling 

pads in accordance with the following requirements: 

EMBEDMENT REQUIREMENTS 

Front Slope1 

(H:V) 

Minimum Embedment Depth2 

(whichever is greater) 

6:1 or flatter (except abutment walls) H/20 
1 ft for H ≤ 10 ft 

2 ft for H > 10 ft

6:1 or flatter (abutment walls) H/10 2 ft 

> 6:1 to < 3:1 H/10 2 ft 

3:1 to 2:1 H/7 2 ft 

1. Front slope is as shown in the plans. 

2. Define “H” as the maximum design height plus embedment per wall with the design 

height and embedment as shown in the plans. 

When noted in the plans, locate a continuous aggregate shoulder drain along the base of 

the reinforced zone behind the aggregate.  Provide wall drainage systems consisting of 

drains and outlet components in accordance with Roadway Standard Drawing No. 

816.02. 

For MSE panel walls, cover joints at back of panels with filtration geotextiles at least 

12" wide.  If the approval of the chosen MSE wall system does not require a minimum 
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number of bearing pads, provide the number of pads in accordance with the following: 

NUMBER OF BEARING PADS 

Facing Area per Panel 

(A) 

Maximum Wall 

Height Above 

Horizontal Panel Joint 

Minimum Number 

of Pads per 

Horizontal Panel Joint 

A ≤ 30 sf 
25 ft 

35 ft1 3 

30 sf < A ≤ 75 sf 
25 ft 3 

35 ft1 4 

1. Additional bearing pads per horizontal panel joint may be required for wall heights 

above joints greater than 35 ft. 

For MSE segmental walls, coarse aggregate is required in any SRW unit core spaces 

and between and behind SRW units for a horizontal distance of at least 18".  Separation 

geotextiles are required between the aggregate and overlying fill or pavement sections 

except when concrete pavement, full depth asphalt or cement treated base is placed 

directly on aggregate.  When noted in the plans, separation geotextiles are also required 

at the back of the reinforced zone between the aggregate and backfill or natural ground.  

Unless required otherwise in the plans, use reinforced concrete coping at top of walls 

that meets the following requirements: 

1. Coping dimensions as shown in the plans, 

2. At the Contractor’s option, coping that is precast or CIP concrete for MSE panel 

walls unless CIP coping is required as shown in the plans, 

3. CIP concrete coping for MSE segmental walls and 

4. At the Contractor’s option and when shown in the plans, CIP concrete coping that 

extends down back of panels or SRW units or connects to panels or SRW units with 

dowels. 

For MSE segmental walls with dowels, attach dowels to top courses of SRW units in 

accordance with the following: 

1. Set dowels in core spaces of SRW units filled with grout instead of coarse 

aggregate or 

2. Embed adhesively anchored dowels in holes of solid SRW units with epoxy. 

For MSE panel walls with coping, connect CIP concrete coping or leveling concrete for 

precast concrete coping to top row of panels with dowels cast into panels.  When 

concrete barrier rail is required above MSE walls, use concrete barrier rail with moment 

slab as shown in the plans. 

Submit working drawings and design calculations for acceptance in accordance with 

Article 105-2 of the Standard Specifications.  Submit working drawings showing plan 

views, wall profiles with foundation pressures, typical sections with reinforcement and 
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connection details, aggregate locations and types, geotextile locations and details of 

leveling pads, panels or SRW units, coping, bin walls, slip joints, pile sleeves, etc.  If 

necessary, include details on working drawings for concrete barrier rail with moment 

slab, reinforcement splices if allowed for the chosen MSE wall system, reinforcement 

connected to end bent caps, curved MSE walls with tight (short) radii and obstructions 

extending through walls or interfering with reinforcement, leveling pads, barriers or 

moment slabs.  Submit design calculations for each wall section with different 

surcharge loads, geometry or material parameters.  At least one analysis is required for 

each wall section with different reinforcement lengths.  When designing MSE walls 

with computer software other than MSEW, use MSEW, version 3.0 with update 14.96 

or later, manufactured by ADAMA Engineering, Inc. to verify the design.  At least one 

MSEW analysis is required per 100 ft of wall length with at least one analysis for the 

wall section with the longest reinforcement.  Submit electronic MSEW input files and 

PDF output files with design calculations. 

C. Preconstruction Meeting 

Before starting MSE wall construction, hold a preconstruction meeting to discuss the 

construction and inspection of the MSE walls.  If this meeting occurs before all MSE 

wall submittals have been accepted, additional preconstruction meetings may be 

required before beginning construction of MSE walls without accepted submittals.  The 

Resident or Bridge Maintenance Engineer, Area Construction Engineer, Geotechnical 

Operations Engineer, Contractor and MSE Wall Installer Superintendent will attend 

preconstruction meetings. 

4.0 CORROSION MONITORING 

Corrosion monitoring is required for MSE walls with steel reinforcement.  The Engineer 

will determine the number of monitoring locations and where to install the instrumentation.  

Contact M&T before beginning wall construction.  M&T will provide the corrosion 

monitoring instrumentation kits and if necessary, assistance with installation. 

5.0 SITE ASSISTANCE 

Unless otherwise approved, an MSE Wall Vendor representative is required to assist and 

guide the MSE Wall Installer on-site for at least 8 hours when the first panels or SRW units 

and reinforcement layer are placed.  If problems are encountered during construction, the 

Engineer may require the vendor representative to return to the site for a time period 

determined by the Engineer. 

6.0 CONSTRUCTION METHODS 

Control drainage during construction in the vicinity of MSE walls.  Direct run off away 

from MSE walls, aggregate and backfill.  Contain and maintain aggregate and backfill and 

protect material from erosion. 

Excavate as necessary for MSE walls in accordance with the accepted submittals.  If 

applicable and at the Contractor’s option, use temporary shoring for wall construction 
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instead of temporary slopes to construct MSE walls.  Define “temporary shoring for wall 

construction” as temporary shoring not shown in the plans or required by the Engineer 

including shoring for OSHA reasons or the Contractor’s convenience. 

Unless required otherwise in the plans, install foundations and if required, pile sleeves 

located in the reinforced zone before placing aggregate or reinforcement.  Brace piles in the 

reinforced zone to maintain alignment when placing and compacting aggregate.  Secure 

piles together with steel members near top of piles.  Clamp members to piles instead of 

welding if bracing is at or below pile cut-off elevations. 

Notify the Engineer when foundation excavation is complete.  Do not place leveling pad 

concrete, aggregate or reinforcement until excavation dimensions and foundation material 

are approved. 

Construct CIP concrete leveling pads at elevations and with dimensions shown in the 

accepted submittals and in accordance with Section 420 of the Standard Specifications.  

Cure leveling pads at least 24 hours before placing panels or SRW units. 

Erect and support panels and stack SRW units so the final wall position is as shown in the 

accepted submittals.  Stagger SRW units to create a running bond by centering SRW units 

over joints in the row below as shown in the accepted submittals.  Space bearing pads in 

horizontal panel joints as shown in the accepted submittals and cover all panel joints with 

filtration geotextiles as shown in the accepted submittals.  Attach filtration geotextiles to 

back of panels with adhesives, tapes or other approved methods. 

Construct MSE walls with the following tolerances: 

A. SRW units are level from front to back and between units when checked with a 4 ft 

long level, 

B. Vertical joint widths are 1/4" maximum for SRW units and 3/4", ±1/4" for panels, 

C. Final wall face is within 3/4" of horizontal and vertical alignment shown in the 

accepted submittals when measured along a 10 ft straightedge and 

D. Final wall plumbness (batter) is not negative (wall face leaning forward) and within 

0.5° of vertical unless otherwise approved. 

Place reinforcement at locations and elevations shown in the accepted submittals and 

within 3" of corresponding connection elevations.  Install reinforcement with the direction 

shown in the accepted submittals.  Before placing aggregate, pull geogrid reinforcement 

taut so it is in tension and free of kinks, folds, wrinkles or creases.  Reinforcement may be 

spliced once per reinforcement length if shown in the accepted submittals.  Use 

reinforcement pieces at least 6 ft long.  Contact the Engineer when unanticipated existing 

or future obstructions such as foundations, guardrail, fence or handrail posts, pavements, 

pipes, inlets or utilities will interfere with reinforcement.  To avoid obstructions, deflect, 

skew or modify reinforcement as shown in the accepted submittals. 

Place aggregate in the reinforced zone in 8" to 10" thick lifts.  Compact fine aggregate in 

accordance with Subarticle 235-3(C) of the Standard Specifications.  Use only hand 
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operated compaction equipment to compact aggregate within 3 ft of panels or SRW units.  

At a distance greater than 3 ft, compact aggregate with at least 4 passes of an 8 ton to 

10 ton vibratory roller in a direction parallel to the wall face.  Smooth wheeled or rubber 

tired rollers are also acceptable for compacting aggregate.  Do not use sheepsfoot, grid 

rollers or other types of compaction equipment with feet.  Do not displace or damage 

reinforcement when placing and compacting aggregate.  End dumping directly on geogrids 

is not permitted.  Do not operate heavy equipment on reinforcement until it is covered with 

at least 8" of aggregate.  Replace any damaged reinforcement to the satisfaction of the 

Engineer. 

Backfill for MSE walls outside the reinforced zone in accordance with Article 410-8 of the 

Standard Specifications.  If a drain is required, install wall drainage systems as shown in 

the accepted submittals and in accordance with Section 816 of the Standard Specifications.  

If pile sleeves are required, fill sleeves with loose uncompacted sand before constructing 

end bent caps. 

Install dowels as necessary for SRW units and place and construct coping and leveling 

concrete as shown in the accepted submittals.  Construct leveling concrete in accordance 

with Section 420 of the Standard Specifications.  Construct CIP concrete coping in 

accordance with Subarticle 452-4(B) of the Standard Specifications.  When single faced 

precast concrete barrier is required in front of and against MSE walls, stop coping just 

above barrier so coping does not interfere with placing barrier up against wall faces.  If the 

gap between a single faced barrier and wall face is wider than 2", fill gap with Class V 

select material (standard size No. 78M stone).  Otherwise, fill gap with backer rod and seal 

joint between barrier and MSE wall with silicone sealant. 

When separation geotextiles are required, overlap adjacent geotextiles at least 18" and hold 

geotextiles in place with wire staples or anchor pins as needed.  Seal joints above and 

behind MSE walls between coping and concrete slope protection with silicone sealant. 

7.0 MEASUREMENT AND PAYMENT 

MSE Retaining Wall No. __ will be measured and paid in square feet.  MSE walls will be 

measured as the square feet of wall face area with the pay height equal to the difference 

between top of wall and top of leveling pad elevations.  Define “top of wall” as top of 

coping or top of panels or SRW units for MSE walls without coping. 

The contract unit price for MSE Retaining Wall No. __ will be full compensation for 

providing designs, submittals, labor, tools, equipment and MSE wall materials, excavating, 

backfilling, hauling and removing excavated materials and supplying site assistance, 

leveling pads, panels, SRW units, reinforcement, aggregate, wall drainage systems, 

geotextiles, bearing pads, coping, miscellaneous components and any incidentals necessary 

to construct MSE walls.  The contract unit price for MSE Retaining Wall No. __ will also 

be full compensation for reinforcement and connector design for reinforcement connected 

to end bent caps, wall modifications for obstructions, pile sleeves filled with sand, joints 

sealed with silicone sealant and gaps between barriers and MSE walls filled with backer 

rod or No. 78M stone, if required. 
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No separate payment will be made for temporary shoring for wall construction.  Temporary 

shoring for wall construction will be incidental to the contract unit price for MSE Retaining 

Wall No. __. 

The contract unit price for MSE Retaining Wall No. __ does not include the cost for 

ditches, fences, handrails, barrier or guardrail associated with MSE walls as these items 

will be paid for elsewhere in the contract.  The contract unit price for MSE Retaining Wall 

No. __ also does not include the cost for constructing bridge approach fills behind end 

bents with MSE abutment walls.  See Bridge Approach Fills provision for measurement 

and payment of Type III Reinforced Bridge Approach Fills. 

Where it is necessary to provide backfill material behind the reinforced zone from sources 

other than excavated areas or borrow sources used in connection with other work in the 

contract, payment for furnishing and hauling such backfill material will be paid as extra 

work in accordance with Article 104-7 of the Standard Specifications.  Placing and 

compacting such backfill material is not considered extra work but is incidental to the work 

being performed. 

Payment will be made under: 

Pay Item  Pay Unit 

MSE Retaining Wall No. __ Square Foot 
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WARNING FLAGS: 

 

General 

 

Use flags which are orange or fluorescent versions of orange.  Each flag must be 16 inches square 

or larger, and attached to a staff. 

 

Flag Material 

 

Use fabric type flags made of an orange or fluorescent orange flexile type of material such as vinyl 

or nylon. 

 

Material Certification 

 

Furnish a Type 3 Certification in accordance with Section 106-3 of the 2018 Standard 

Specifications for all warning flags prior to use. 

 

Approval 

 

All materials are subject to the approval of the Engineer. 

 

Payment 

 

Payment will be incidental to other bid items. 
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Revise the 2018 Standard Specifications as follows:  

 
Page 3-2, Article 300-4 Preparation of Pipe Foundation: 
Delete the last 2 sentences of the second paragraph. 

 
Page 3-3, Article 300-7 Backfilling: 
add the following to line 39: 

Flowable fill, if approved, must not come in contact with the pipe. 

 
Page 10-61, Sub-article 1034-4 (A) Gravity Flow Sewer Pipe: 
replace with the following: 
 

Use ductile iron pipe and fittings in accordance with the ductile iron pipe and fitting 
specification contained herein.  

 
Page 10-61, Section 1034 Sanitary Sewer Pipe and Fittings:  
add the following: 
 

1034-5 Cast Iron Soil Pipe 

All cast iron soil pipe and fittings will conform to ASTM A74 and be classified as SV 
(service weight).  Single or double hub is acceptable.  No-hub pipe shall not be used.  
All pipe and fittings shall be uniformly coated with bituminous coating.  Joints will be 
rubber gasket.  Rubber gaskets shall conform to ASTM C564.  4" x 4" combination 
wye and eighth bends shall be short pattern - Fig. No. SV-32 by Charlotte Pipe and 
Foundry (or approved equal).  4" cleanouts shall consist of a 4" service weight cast 
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iron ferrule (with 3" iron pipe size tap) and a 3" brass plug.  The plug shall have a low 
raised square head (Southern Code).  Cleanouts shall be Part Number 184 by Jumbo 
Manufacturing Company (or approved equal). 

 
Page 10-62, Section 1036 Water Pipe and Fittings:  
add the following: 
 

1036-11 Retainer Glands 

All retainer glands shall be wedge action glands with torque limiting twist off nuts. 
Glands shall be Megalug Series 1100 by EBAA Iron, Inc., Uni- Flange Series 1400 by 
Ford Meter Box Company, Inc., RomaGrip by Romac Industries, Inc., One-Lok Series 
SLDE by Sigma Corp., Stargrip Series 3000 by Star Pipe Products, Cam-Lock Series 
111 by Smith-Blair, Inc., EZ Grip by SIP Industries, Tufgrip by Tyler Union, or 
approved equal. 

 
1036-12 Brass Fittings 

All brass fittings shall be manufactured in accordance with AWWA C800 and ASTM 
B-584.  All brass components in contact with potable water must be made from 
CDA/UNS Brass Alloy C89833 with a maximum lead content of .25% by weight.  
Brass alloys not listed in ANSI/AWWA C800 Paragraph 4.1.2 are not approved.  All 
fittings shall be UL classified to NSF/ANSI 61 and NSF/ANSI 372 standards and 
stamped or embossed with a mark or name indicating that the product is manufactured 
from the low-lead alloy as specified. 

 
Page 10-62, Article 1036-1 General 
add the following sentence: 
 

All materials in contact with potable water shall be in conformance with Section 1417 
of the Safe Drinking Water Act. 

 
Page 10-63, Article 1036-5 Ductile Iron Pipe and Fittings:  
replace with the following: 
 

Ductile iron pipe shall be designed to conform to ANSI A21.50 (AWWA C150) and 
shall be manufactured to conform to ANSI A21.51 (AWWA C151).  The interior of 
pipe for water will be cement lined in accordance with ANSI A21.4 (AWWA C104).  
The interior of pipe for sanitary sewer will be lined with 40 mils of Protecto 401 
Ceramic Epoxy.  All bells and spigots for sanitary sewer pipe must be lined with a 
minimum of 8 mils of Protecto 401 Joint Compound or approved equal.  The exterior 
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of all pipe shall be coated with a bituminous coating.  Pipe joints will be single rubber 
gasket push-on type or mechanical joint type unless otherwise specified or otherwise 
shown on the Engineer's drawings. Rubber gasket joints shall conform to ANSI 
A21.11 (AWWA C111).  Pipe design laying condition will be Type 2, flat-bottom 
trench with backfill lightly consolidated to centerline of pipe.  Pipe for sanitary sewer 
shall be minimum thickness Class 50.  Pipe for water shall be pressure Class 350 for 
3" - 16" and pressure Class 250 for 18" and above.  Any deviations in class shall be 
otherwise specified or otherwise shown on the Engineer's drawings.  If for any reason 
the Engineer finds any or all ductile iron pipe unacceptable, the Contractor shall be 
responsible for obtaining acceptable pipe.  The Engineer's acceptance or rejection of 
all pipe will be final. 

 
All restrained joint pipe and fittings shall have flexible push-on joints unless otherwise 
approved by the Engineer.  At locations where field cutting of restrained joint pipe is 
required for fittings, the TR Flex Gripper Ring may be used.  Field welding will not be 
allowed.  Restrained joint pipe and fittings with a gripping gasket as the only means of 
restraint will not be allowed.  Pipe and fittings shall be Flex-Ring by American, TR 
Flex by U.S. Pipe, or TR Flex by McWane.  If for any reason the Engineer finds any 
or all ductile iron flexible restrained joint pipe unacceptable, the Contractor shall be 
responsible for obtaining acceptable pipe.  The Engineer's acceptance or rejection of 
all pipe will be final. 

 
Ductile iron fittings shall meet all requirements of ANSI A21.10 (AWWA C110) and 
will be of the mechanical joint type unless otherwise specified.  All glands shall be 
ductile iron, not gray iron.  The interior of fittings for water will be cement lined in 
accordance with ANSI A21.4 (AWWA C104).  The interior of fittings for sanitary 
sewer will be lined with 40 mils of Protecto 401 Ceramic Epoxy.  All bells and spigots 
for sanitary sewer fittings must be lined with a minimum of 8 mils of Protecto 401 
Joint Compound or approved equal.  The exterior of all fittings shall be coated with a 
bituminous coating.  Fittings coated on the interior and exterior with 8 mils of fusion 
bonded epoxy in accordance with ANSI/AWWA C116 and ANSI/AWWA C550 are 
acceptable.  Fittings will have a minimum pressure rating of 250 psi unless otherwise 
specified by the Engineer.  Rubber gasket joints shall conform to ANSI A21.11 
(AWWA C111).  Ductile iron compact fittings conforming to ANSI A21.53 (AWWA 
C153) are acceptable.  "DI" or "Ductile" shall be cast on each fitting.  All Fittings are 
subject to approval by the Engineer, and their acceptance or rejection shall be final. 

 
Page 10-63, Article 1036-6 Fire Hydrants:  
add the following: 
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All fire hydrants shall be dry-barrel fire hydrants which comply with ANSI/AWWA 
C502.  All hydrants will have a dry top with O-ring seals which permanently seal off 
the stem operating threads from water and keep the lubricant in.  All hydrants shall be 
opened by turning the operating nut on top of the hydrant counterclockwise.  The main 
valve shall be a compression type valve with a valve opening of 4 ½" or 5 1/4" unless 
otherwise specified.  Each hydrant will have two hose nozzles and one steamer nozzle.  
The 2 ½" hose nozzles and the 4 1/4" steamer nozzle shall have Winston-Salem 
standard threads as shown on the City of Winston-Salem’s detail drawings for “2 ½” 
Hose Nozzle for Hydrants” and “4 ¼” Steamer Nozzle for Hydrants”.  The nozzle 
shall be fastened into the hydrant barrel by mechanical means, but shall not be leaded 
into the barrel.  Nozzle caps shall be chained to the barrel.  All hydrants will be 
furnished with a breakable traffic feature that will break upon impact.  The feature 
shall consist of a breakable safety flange on the barrel and a breakable safety coupling 
in the main valve stem.  Hydrants must have a bronze main valve seat ring that threads 
into a bronze drain ring.  Each hydrant shall have at least two bronze drain outlets.  All 
hydrants will have 6" mechanical joint base connections unless otherwise specified by 
the Engineer.  Hydrants shall be designed for a minimum working pressure of 250 psi.  
Assembled hydrants shall be subjected to hydrostatic tests of twice the rated working 
pressure in accordance with ANSI/AWWA C502. All exterior iron surfaces below 
ground level shall be covered with two coats of asphaltic varnish or fusion bonded 
epoxy.  All exterior iron surfaces above ground level shall be painted yellow to the 
satisfaction of the Engineer.  Yellow paint shall be Rust-Oleum 7446, Rust-Oleum 
V2148, or Kimball Midwest 80-942.  All interior iron surfaces of the hydrant shoe 
which are in contact with water (including the lower valve plate and nut) shall be 
coated with a minimum of 8 mils of fusion bonded epoxy or liquid epoxy in 
accordance with ANSI/AWWA C550.  All hydrants shall have a thrust or anti-friction 
washer in the operating area of the hydrant bonnet.  A weather cap around the 
operating nut on top of the hydrant is required. 

 
Hydrants accepted by the City of Winston-Salem are as follows (or approved equal): 

(1) Super Centurion 250, manufactured by Mueller Company 
(2) MK-73-5, manufactured by American Flow Control 
(3) K-81D Guardian, manufactured by Kennedy Valve Company 
(4) Medallion, manufactured by Clow Valve Company 

 
 
Page 10-63, Sub-article 1036-7 (A) Gate Valves:  
replace with the following: 
 

All gate valves shall be resilient-seated gate valves which meet the specifications of 
ANSI/AWWA C509 or ANSI/AWWA C515.  The valve body, bonnet and seal plate 
shall be coated on all exterior and interior surfaces with a minimum of 8-l0 mils of 
fusion bonded epoxy in accordance with ANSI/AWWA C550.  The valve shall 
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incorporate a guide system with guide lugs on the wedge or on the body.  The wedge 
shall be gray or ductile iron, fully encapsulated with rubber (including guide lugs and 
stem nut holder).  Non-rising stem valves shall have two O-ring seals above the stem 
thrust collar that can be replaced with the valve under pressure.  Non-rising stem 
valves shall also have a thrust washer on the stem thrust collar.  Valves used for buried 
service will have a non-rising stem, mechanical joint end connections, and a 2" square 
operating nut.  The word "OPEN" and an arrow to indicate the direction of opening the 
valve shall be cast on the flanged base of the operating nut.  Above ground valves, 
unless otherwise specified, will have an outside screw and yoke rising stem or a non-
rising stem, flanged end connections, and a handwheel to operate the valve.  The word 
"OPEN" and an arrow to indicate the direction of opening the valve shall be cast on 
the rim of the handwheel.  All valves will open by turning the nut or handwheel 
counterclockwise.  Valves installed in manholes will normally be considered to be 
buried service valves and valves installed in vaults will normally be considered to be 
above ground valves. 

 
Resilient-seated gate valves shall be designed for a minimum working pressure of 250 
psi. Each valve shall be seat tested at the rated working pressure and shell tested at 
twice the rated working pressure in accordance with ANSI/AWWA C509 - Section 5 
or ANSI/AWWA C515 - Section 5.  All valves shall be warranted for l0 years from 
date of purchase against defective materials and workmanship.  Gate valves furnished 
under these specifications must be manufactured by one of the following or approved 
equal: 

(1) Clow Valve Company 
(2) M & H Valve Company 
(3) American Flow Control 
(4) U.S. Pipe and Foundry Company 
(5) Mueller Company 
(6) Kennedy Valve Company 

 
 
Page 10-63, Sub-article 1036-7 (B) Bronze Gate Valves:  
replace with the following: 
 

The use of bronze gate valves shall not be permitted. 

 
Page 10-63, Sub-article 1036-7 (C) Tapping Valves:  
replace with the following: 
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Use tapping valves conforming to the special provision above for gate valves. The 
valve shall have an inlet flange (with centering ring) for connection to the flanged 
sleeve outlet. 

Tapping valves furnished under these specifications must be manufactured by one of 
the following or approved equal: 

(1) Clow Valve Company 
(2) M & H Valve Company  
(3) American Flow Control 
(4) U.S. Pipe and Foundry Company 
(5) Mueller Company 
(6) Kennedy Valve Company 

 
 
Page 10-63, Sub-article 1036-8 (A) Tapping Sleeves:  
replace with the following: 
 

Tapping sleeves shall be a split sleeve with mechanical joint end connections and a 
flanged outlet. Sleeves shall be designed for a minimum working pressure of 200 psi. 

Approved tapping sleeves are as follows (or approved equal): 

 
(1) Mueller Company 
(2) American Flow Control 
(3) Tyler Pipe Company 
(4) U.S. Pipe and Foundry Company 
(5) Kennedy Valve Company 

 
 
Page 10-63, Article 1036-8 Sleeves, Couplings and Miscellaneous:  
add the following: 
 

(C) Valve Boxes 

Cast iron valve boxes will conform to ASTM A48, Class 30B.  All boxes will conform 
to the shape and dimensions shown on the City of Winston-Salem detail drawing for 
“Cast Iron Valve Box” and will be free from holes, cracks or any other defects.  All 
castings will be thoroughly coated with an asphaltic varnish.  The name of the 
manufacturer shall be permanently cast on each piece.  Valve boxes that do not meet 
specifications shall be rejected.  Cast iron valve boxes furnished under these 
specifications shall be manufactured by one of the following or approved equal: 
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(1) Sigma Corp. 
(2) SIP Industries 
(3) DSI International 
(4) Star Pipe Products 

 
 
Page 10-63, Article 1036-8 Sleeves, Couplings and Miscellaneous:  
add the following: 
 

(D) Check Valves 

Check valves for use in Blow-Off Assemblies shall be Series 35 flanged check valves 
by Red Valve Company with stainless steel backup rings or approved equal. 

 
Page 10-64, Article 1036-9 Service Line Valves and Fittings:  
replace with the following: 
 

Use corporation stops and curb stops of all brass material in accordance with the brass 
specification contained herein.  All corporation cocks shall also be of the ball valve 
type with AWWA inlet threads.  All connections shall be per the appropriate City of 
Winston-Salem connection detail drawing. 

 
Meter boxes for 5/8” and 1” meters shall be of cast iron conforming to ASTM A48, 
Class 30B and to the shape, dimensions and weights shown on the City of Winston-
Salem detail drawing for “Cast Iron Meter Box for 5/8” and 1” Meters” and will be 
free from holes, cracks or any other defects.  All boxes shall be thoroughly coated with 
an asphaltic varnish.  The name of the manufacturer shall be permanently cast on each 
piece. Meter boxes that do not meet specifications shall be rejected.  Cast iron meter 
boxes furnished under these specifications shall be manufactured by one of the 
following: 

(1) Sigma Corp. 
(2) SIP Industries 
(3) DSI International 
(4) Star Pipe Products 

 
Meter boxes for 1 ½” and 2” meters shall be of polymer concrete and conform to the 
shape, dimensions and installation requirements shown on the City of Winston-Salem 
detail drawing for “Polymer Concrete Meter Box for 1 1/2” and 2” Meters”.  The box 
shall have two 4" x 4" mouse hole openings (one on each end) with a 4" x 4" knockout 
above each opening.  The cover shall be non-locking with a 6" x 9" steel meter lid 
centered on the cover.  The meter lid must open to at least the vertical position.  The 
cover shall also have two pull slots (l" wide), a skid resistant surface and the word 
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"Water" cast into the cover.  Meter boxes that do not meet specifications shall be 
rejected. 

Service saddles shall be used as follows: 

Pipe Size 
Maximum Size Direct Tap on Ductile Iron Pipe 

Without Saddle 
4” ¾” 
6” 1” 
8” 1” 
12” 1 ½” 

 
For ductile iron pipe the saddle body shall be ductile iron with corrosion resistant 
paint. The body shall have a CC threaded outlet. Attached to the body shall be double 
U-bolt straps. Straps, washers and nuts shall be Type 305 or Type 316 stainless steel. 

 
Page 10-119, Article 1074-8 Steps:  
replace with the following: 
 

All manhole steps shall conform to current OSHA standards and ASTM C478.  The 
approved step shall conform to the City of Winston-Salem detail drawing for 
“Polypropylene Manhole Step”.  All other steps must be approved by the Engineer 
prior to being installed. 

 
Page 15-1, Article 1500-2 Cooperation with the Utility Owner, paragraph 2:  
add the following sentences: 
 

The utility owner is the Winston-Salem/Forsyth County Utilities Commission. The 
contact person is Ryan Newcomb and he can be reached by phone at (336) 727-8063. 

The materials and appurtenances installed by the contractor shall require approval by 
both NCDOT and the utility owner prior to installation. 

 
Page 15-3, Article 1505-2 Materials: 
replace line 12 with the following: 
 

Use Class VI select material for foundation conditioning and bedding. 

 
Page 15-3, Article 1505-3 Construction Methods: 
Remove reference to Article 300-6. 
 



Project: B-4746 UC-9 County: Forsyth 

8/8/18  9/19 

 
Page 15-4, Sub-article 1505-3 (C), Bedding: 
replace the first three (3) sentences with the following: 
 

The limits for stone bedding will normally be shown on the profile of the Engineer’s 
drawing.  Stone bedding shall have a minimum thickness beneath the pipe of four 
inches (4”) or one-eighth of the outside diameter of the pipe, whichever is greater.  
The required thickness shall be determined by the Engineer. 

 
Page 15-4, Sub-article 1505-3 (E), Thrust Restraint:  
replace the fourth paragraph with the following: 
 

Concrete thrust blocks shall be constructed as directed by the Engineer at all bends, 
tees, tapping sleeves, tapping saddles, reducers, plugs, etc. to provide restraint against 
thrust resulting from internal pressure.  Any exceptions to this such as restrained joints 
or mechanical joints with retainer glands will be noted on the Engineer's drawings or 
otherwise specified. Thrust blocks will not be required for restrained joint pipe 
(exception - blocking will be required when connecting restrained pipe to existing 
pipe). 

All thrust blocks will be constructed of a minimum of Class A concrete. Thrust blocks 
for bends, fire hydrants, tees and stub-outs shall be constructed in accordance with the 
City of Winston-Salem thrust block detail drawings.  

Polyethylene shall be placed over all fittings before the concrete is poured.  All nuts 
and bolts shall be clear of concrete so that the joint will be accessible.  Plywood shall 
be used as forms for blocking.  Concrete is to be poured only against stable 
undisturbed soil and should be allowed to set prior to any backfilling.  Thrust blocks 
should be allowed to cure two days prior to pressure testing the water main.  Higher 
strength concrete may be required when it is necessary to pressure test prior to the end 
of the two day curing time. 

 
Page 15-6, Sub-article 1510-3 (A), General: 
replace the last paragraph with the following: 
 

Install water lines to a depth as shown on the plans.  Minimum cover will be 36 inches 
(36”) unless otherwise approved by the Engineer. 

 
Page 15-6, Sub-article 1510-3 (B), Testing and Sterilization:  
replace with the following: 
 

(a) Flushing:   
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Prior to pressure testing and disinfection, the Contractor shall flush all water 
mains with a polyurethane foam pipe pig (minimum 5 pounds per cubic foot 
density) by Knapp Poly Pig, Inc. or approved equal.  The pipe pig shall be 
propelled hydraulically through the mains at a rate sufficient to remove all foreign 
matter.  Valves shall be operated in a manner which will direct the pipe pig 
toward the end of the main or a selected discharge point.  The pig shall be 
removed through an open end of the main, a fitting, or through a fire hydrant 
which has the main valve seat ring removed.  Flushing shall continue until the 
Engineer determines that the mains are free from all foreign matter.  The Engineer 
must be present during the entire flushing process.  Any work done without the 
Engineer’s supervision will not be accepted.   

 
No direct payment will be made for flushing, as such work will be incidental to 
the installation of the pipe. 

 
(b) Pressure Testing:   

After flushing of the water main is completed, all ductile iron water mains shall 
be tested in accordance with AWWA C600 - Section 4 and two (2) inch PVC 
water mains shall be tested in accordance with AWWA C605 – Section 7.  The 
test shall be performed with all hydrant valves (4 ½" or 5 1/4") closed, but all 
hydrant leg valves (6") open.  All corporation cocks shall be open and angle 
valves inside meter boxes will be closed.  The number of sections to be tested at 
one time shall be determined by the Engineer.  Testing shall not be performed 
within 24 hours after the new main is filled or within two days after the thrust 
blocks have been poured.  Test pressure at the high point in the new main shall be 
200 psi, and this pressure shall be maintained for no less than two hours.  Test 
pressures above 200 psi must be approved by the Engineer.  If after the two hour 
period the pressure has dropped more than five psi, a quantity of water must be 
used to bring the pressure back up to test pressure.  This quantity of water must be 
metered and shall not exceed the following allowable leakage figures: 

 
 

* Allowable Leakage in Gallons Per 1000 Feet Of Main 
 

MAIN 
SIZE 

2” 4” 6” 8” 12” 16” 20” 24” 30” 36” 

GALLONS 0.38 0.76 1.15 1.53 2.29 3.06 3.82 4.59 5.73 6.88 

* This table is figured for 200 psi.  Engineer will provide allowable leakages for 
higher test pressures. 

 
If the allowable leakage is exceeded or if pressure drops more than 15 psi, the test 
fails.  All leaks shall be repaired regardless of whether or not the allowable 
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leakage is exceeded.  The Engineer must be present during the entire pressure 
testing process.  Any work done without their supervision will not be accepted. 

 
No direct payment will be made for pressure testing, as such work will be 
incidental to the installation of pipe. 

 
(c) Disinfection:  

All water mains shall be disinfected by the Contractor in accordance with AWWA 
C651.  The Contractor shall furnish qualified personnel to do the work who are 
experienced with chlorine and disinfecting agents. Disinfection shall be 
accomplished by the continuous feed method using liquid chlorine or a 
hypochlorite solution.  If liquid chlorine (100 percent available chlorine) is used, a 
chlorine-gas water mixture shall be injected into the new main through a solution 
feed chlorinator and a booster pump.  If hypochlorite is used, the hypochlorite 
solution shall be applied to the new main with a gasoline or electrically powered 
chemical feed pump designed for feeding chlorine solutions.  In addition, a rate 
setter or meter may be required in order that the flow in gallons per minutes may 
be determined.  Hypochlorite shall either be calcium hypochlorite (65 percent 
available chlorine in granular or tabular form) or sodium hypochlorite (5 - 15 
percent available chlorine in liquid form).  

 
Water from the existing distribution system or other approved source and the 
chlorine solution must both be made to flow at rates which will guarantee a 
chlorine concentration of 50-100 parts per million throughout the new main.  This 
high concentration chlorine solution shall not be pumped into copper service 
connections (this could cause the copper to corrode). Concentrations above 100 
parts per million must be approved by the Engineer.  The main line valve 
separating the existing and new water mains shall remain closed during the 
disinfection process. A bypass line and backflow preventer will be used in order 
to prevent backflow into the existing system. The backflow preventer must be 
approved by the City of Winston-Salem Utilities Division. Pumping of the 
chlorine solution shall be continued until tests conducted at the extremities of the 
new main indicate a concentration of the required 50-100 parts per million.  The 
chlorinated water shall then be retained in the new main for 24 hours, during 
which time all valves and hydrants in the new main shall be operated in order to 
disinfect all parts of the system.  After the 24 hour period there should be at least 
10 parts per million concentration of chlorine throughout the main.  The 
chlorinated water shall then be flushed from the main until the chlorine 
concentration in the water leaving the main is no higher than the concentration in 
the existing distribution system.  The chlorinated water must be flushed into the 
sanitary sewer system or dechlorinated to 0 parts per million of chlorine prior to 
discharge.  The Utilities Division must be notified prior to flushing.  
Dechlorination shall be accomplished in accordance with AWWA C655 using 
equipment by Pollard or approved equal.  While the main is being flushed, all 
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service connections shall be thoroughly flushed in order to disinfect each 
connection. 

 
After final flushing and before the main is placed in service, a sample or samples 
shall be collected by City personnel from the line and tested for bacteriological 
quality. The number of samples to be taken and the location of the samples shall 
be determined by the Engineer.  The minimum number of samples shall be one 
for every 4,000 feet of pipe. No hose or fire hydrant shall be used in collection of 
samples.  If the initial disinfection fails to produce satisfactory samples, 
disinfection shall be repeated by the Contractor until satisfactory samples have 
been obtained.  The City, upon 24 hours advance notice, will furnish the 
personnel and laboratory facilities to conduct the required bacteriological tests.  
No samples will be taken on Friday, the day before a holiday or on a holiday. 

 
The Engineer must be present during the entire disinfection process.  Any work 
done without the Engineer’s supervision will not be accepted. 

 
Pounds of calcium hypochlorite used for disinfection shall be as follows: 

 
Pounds of Calcium Hypochlorite Required To Disinfect Water Mains With 

100 Parts Per Million of Chlorine 

Main Size Pounds Per 1000 Feet Of Pipe 

2” 0.2 
4” 0.8 
6” 1.8 
8” 3.1 
12” 7.0 
16” 12.4 
20” 19.4 
24” 28.0 
30” 43.9 
36” 63.0 

 
 

No direct payment will be made for disinfection, as such work will be incidental 
to the installation of pipe. 

 
 
Page 15-8, Article 1515-3 Construction Methods:  
add the following: 
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(H) Tapping Sleeves 

Tapping sleeves and valves shall be used for "wet" taps into existing water mains as 
indicated on the Engineer's drawings.  The Contractor shall verify the type of material, 
size, etc., of the existing main prior to ordering the sleeve.  For taps on larger mains 
(24" and above), a saddle may be used in lieu of a sleeve, but only if the tap is less 
than or equal to half the size of the line to be tapped.  All tapping sleeves and valves 
shall be water tested before the tap is made.  Test pressure shall be 200 psi for 15 
minutes without any drop in pressure.  All tapping sleeves and valves shall be installed 
level.  The Engineer must be present during the entire tapping and testing process. 

 
Page 15-8, Sub-article 1515-3 (B), Meters: 
add the following: 
 

For relocated water meters the Contractor shall install a new meter box, angle 
valves, yoke, tee and ball valve as directed by the Engineer. The Contractor shall 
expose a portion of the water line from the dwelling or business to determine the 
material and have proper fittings for reconnection to the new meter box. At the 
approval of the Engineer, the Contractor shall remove the existing meter and install 
it in the new yoke. The Contractor shall reconnect the property side water line from 
the existing meter box to the new meter box. This reconnection shall be directed by 
the Engineer and performed in a timely manner so that the property is without 
water for a minimal amount of time. The Contractor shall remove and dispose of the 
existing meter box and yoke and backfill as shown on the plans or as directed by the 
Engineer. 

 
Page 15-9, Article 1515-4 Measurement and Payment:  
add the following: 
 

For new and relocated ¾” & 1” water connections, the Contractor shall install 
connection per the City of Winston-Salem detail drawing for “¾” & 1”Water 
Connection (Without Curb & Gutter / Single Family)”. 

Page 15-10, Article 1520-2 Materials:  
add the following: 
 

Use cast iron soil pipe for sanitary sewer clean-outs and sewer service lines. 

 
Page 15-10, Article 1520-3 Construction Methods:  
add the following: 
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Sewer connections shall be installed as shown on the appropriate City of Winston-
Salem detail drawing.  Wyes or taps will not be allowed within 5 feet of a manhole.  
Only one bend will be allowed for connecting the sewer connection to the sewer main.  
If more than one bend is needed (Ex:  bored sewer connection), the road shall be open 
cut and the connection installed properly.  Sewer connections shall be a maximum of 
75 feet from the sewer main to the cleanout.  Cleanouts shall be installed between 
property corners of the lot for which the connection is intended.  Connections into 
manholes will require a flexible sleeve at the manhole. If approved by the Engineer, 
four-inch (4") connections will be allowed to spill into deep manholes. For 
connections which spill, the 4" pipe shall protrude a minimum of 4" and a maximum 
of 6" beyond the inside wall of the manhole.  Connections into manholes must be at 
least 6" from the nearest manhole step.    Six-inch (6") connections must connect into a 
manhole. 

When installing new sewer connections intended to replace existing ones, the new 
sewer connection shall be of like size to the existing.  Reconnection of the old 
connection to the new shall be performed by a qualified utility contractor or by a 
licensed plumbing contractor.  The Contractor shall be responsible for all permits and 
inspections required for the reconnection.  

 
Page 15-11, Sub-Article 1520-3 (A), (2) Testing: 
replace with the following: 
 

A low-pressure air test shall be performed by the Contractor after the pipeline is 
completely backfilled and before being placed into service.  The Engineer must be 
present during the entire testing process.  Any work done without their supervision 
will not be accepted.   

 
(a) Low Pressure Air Testing Requirements: 

The Contractor shall use an approved pressure gauge and perform the test in 
accordance with ASTM C-828.  Each section of pipeline (including connections) 
between manholes will be tested by plugging the upstream manhole and the 
downstream manhole.  By using mirrors, lights, etc., the Contractor must show 
the Engineer that the 2 plugs are at the proper location and that the line is clear 
between the plugs.  Air is added to the line until the pressure is between 3.0 psi 
and 4.0 psi.  If the pressure drops more than l.0 psi during the time shown on the 
chart below, the line is presumed to have failed the test.  An obvious leak in any 
section will be corrected even if the section passes testing.  The Contractor will be 
responsible for the complete removal of all plugs. 

 
Air test time shall be as follows: 
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Minimum Air Test Time 

 
Main Size Time (minutes per l00 feet of pipe) 

8” 1.5 
10” 1.8 
12” 2.1 
15” 2.4 
18” 2.7 
21” 3.3 
24” 3.9 
27” 4.5 
30” 5.1 
36” 6.3 
42” 7.6 

 
 

No direct payment will be made for acceptance testing, as such work will be 
incidental to the installation of the pipe and/or service connections. 

 
(b) Video Inspection: 

As a final measure required for acceptance, the Contractor shall clean and televise 
all sanitary sewer mains prior to requesting final inspection.  The Contractor shall 
televise the entire sewer main and all service connections using standardized 
NASSCO (PACP, MACP, & LACP) practices, unless otherwise specified below.  
The process shall begin at the upstream manhole for each segment, and proceed to 
the downstream manhole for that same segment.  Connections shall be televised 
from the cleanout to the main.  Video inspection may occur only after Record 
Drawings are accepted and approved by the City of Winston-Salem.  Prior to 
beginning the process, a 24 hour notice must be given by the Contractor to the 
Engineer.  Prior to video inspection in paved areas, structures must be raised to 
final grade and 2” of asphalt must be in place.  The City will not accept video that 
is more than 180 days old unless approved by the Engineer. 

 
The cameras used for inspection shall be ones specifically designed and 
constructed for sanitary sewer pipeline inspection.  Lighting for the cameras shall 
be suitable to provide a clear color picture of the entire periphery of the pipe.  The 
cameras used for mains must be able to pan, tilt and zoom in order to allow for 
360 degree viewing.  The television system shall be equipped to indicate the 
camera travel distance in feet by display on the video viewing screen.  All 
television equipment (camera, monitor, etc.) must be capable of producing picture 
quality which is satisfactory to the Engineer. 

 



Project: B-4746 UC-16 County: Forsyth 

8/8/18  16/19 

Within 2 hours of the video inspection, the Contractor shall clean the sewer mains 
and service connections with a high velocity water jet.  All debris shall be 
collected in the downstream manhole and removed by the Contractor.  Debris 
shall not be released into the existing sewer system.  During the entire video 
process, the distance counter must be set at zero at each upstream manhole for 
each segment (set the counter at zero at the ground for each service connection).  
The Contractor will be required to pan and tilt at each manhole and at each 
service connection.  The interior of each manhole must be marked with the 
manhole station (or manhole number) with paint or some other legible identifier 
(6” - 12” high letters or numbers).  Each cleanout stack must be marked with the 
house number or the lot number.  For mains, the Contractor will also be required 
to pan, tilt and zoom at all couplings, at all dates for Protecto 401 lined ductile 
iron pipe, and when any potential problems or abnormalities are noticed or 
suspected.  Travel speed for the camera will be 15 - 30 feet per minute.  The 
following video screen data will be required: 

 
 Project name and project number 
 Date of inspection 
 Travel distance and time 
 Station of start and end manholes 
 Depth of start and end manholes 
 Size of main 
 Type of pipe 

 
All above data shall be shown at the start and end manholes of each segment.  
While the camera is moving through the main and service connections, distance 
shall be the only data shown on the screen (top left or top right of screen). 

 
For mains, a stream of water approximately 1” in width must be flowing during 
the entire video process.  For service connections, a minimum of 5 gallons of 
water must be introduced into each cleanout stack just prior to the video process. 
In all cases, the flow must be shown on the bottom of the video screen. 

 
Two copies of the entire video inspection along with a properly formatted PACP 
standard exchange database shall be submitted to the Engineer on a data disc 
(DVD or flash drive).  A "properly formatted PACP standard exchange database" 
includes properly PACP coded defects (NASSCO version 6.x), proper media 
paths to associated video files, and all asset IDs used in the inspection must match 
what the submitted record drawings indicate for each asset.  The video file shall 
be formatted to MPEG-4 (MP4) with software compatible and readable by the 
City of Winston-Salem.  The City of Winston-Salem shall not be responsible for 
purchasing additional software necessary to view the video file.  Each inspection 
(manhole to manhole or cleanout to main) shall be separated into its own chapter 
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or file.  In the event of a main inspection, the chapter or file shall be named to 
indicate the upstream manhole station or number and then the downstream 
manhole station or number (e.g. MH1-MH2).  In the event of a service connection 
inspection, the chapter or file shall be named to indicate the house number or lot 
number associated with the inspection.  All file naming should match the 
identification numbers (manhole station or number, house number, or lot number) 
shown on the Record Drawings.  The submitted video must have the ability to be 
viewed using fast forward and rewind. 

 
Any video that does not clearly show the pipe and service connections will be 
rejected.  In the event that repairs are made, the segment receiving the repairs 
shall be flushed and televised again.  The Engineer must oversee the entire 
cleaning and televising process.  Final approval of the video inspection will only 
be after the Engineer has reviewed the video in the office (videos will not be field 
approved). 

 
No direct payment will be made for cleaning and video inspection, as such work 
will be incidental to the installation of the pipe and/or service connections. 

 
 
Page 15-13, Sub-article 1520-4, Measurement and Payment:  
Add the following: 
 

All materials, permits and work performed to reconnect existing sewer services to new 
cleanouts will be considered incidental to the installation of Sanitary Sewer Clean-Out. 

 
Page 15-14, Article 1525-2, Materials, line 10: 
add the following: 
 

Connectors shall be manufactured by Press-Seal Gasket Corporation, Hamilton Kent, 
NPC Inc. or approved equal. 

 
Page 15-14, Article 1525-2, Materials, lines 12-16: 
replace with the following: 
 

Type 1 manhole rings and covers will be made of cast iron and will conform to ASTM 
A48, Class 35B.  In addition, all manhole rings and covers shall be designed to support 
an H-20 wheel load.  All castings will conform to the shape and dimensions shown on 
the City of Winston-Salem detail drawing for “Manhole Ring and Cover (Type 1)” and 
will be free from holes, cracks or any other defects.  Rings and covers will have 
machined seats so that the cover will not rattle.  Rings will weigh a minimum of 190 
pounds and covers a minimum of 120 pounds.  The name of the manufacturer and the 
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part number shall be cast permanently on the ring and the cover.  Castings that do not 
meet specifications shall be rejected. Type 2 manhole rings and covers shall meet all 
specifications for Type 1 rings and covers and shall conform to the City of Winston-
Salem detail drawing for “Manhole Ring and Cover (Type 2)”. Type 3 manhole rings 
and covers shall meet all specifications for Type 1 rings and covers, except that rings 
will weigh a minimum of 136 pounds and covers a minimum of 120 pounds.  All rings 
and covers shall conform to the City of Winston-Salem detail drawing for “Manhole 
Ring and Cover (Type 3)”.  

 
Page 15-15, Sub-Article 1525-3 (D), Testing: 
replace with the following: 
 

Each manhole constructed by the Contractor shall be vacuum tested by the Contractor 
after assembly of the manhole.  Prior to testing, and as directed by the Engineer, the 
Contractor shall clean out each manhole without foreign material being discharged 
into the existing sanitary sewer system.  The test shall be conducted in accordance 
with ASTM C-1244.  The test shall be performed after all grade rings and rings and 
covers have been installed.  After the testing equipment is in place, a vacuum of l0 
inches of mercury shall be drawn on the manhole.  The time for the vacuum to drop to 
9 inches of mercury must be greater than the minimum time listed below: 

 
Minimum Vacuum Test Time (Seconds) 

 

Manhole Depth 
Diameter of Manhole 

4’ 5’ 6’ 

0 - 10' 60 sec. 75 sec. 90 sec. 
10 - 5' 75 sec. 90 sec. 105 sec. 
15 - 25' 90 sec. 105 sec. 120 sec. 
25 - 30' 105 sec. 120 sec. 135 sec. 

 
The Engineer shall be present during the entire testing process.  Any subsequent repairs 
to manholes which fail the vacuum test must be made on the inside and outside of each 
manhole.  The Contractor will be responsible for the complete removal of all plugs. 
 
No direct payment will be made for vacuum testing of manholes, as such work will be 
incidental to the installation of the manhole.  
 
 
Page 15-16, Sub-article 1530-3 (A), Abandoning Pipe:  
add the following paragraph: 
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When abandoning water mains up to a main that is to remain in service, any valve or 
tee associated with the main to be abandoned shall be removed.  A sleeve and any 
necessary piping shall be installed to reconnect the water main to remain in service.  
All other main line valves on abandoned water mains that are plugged and left in 
place shall be abandoned by removing the valve box. Hydrants connected to 
abandoned mains that are plugged and left in place shall also be abandoned by 
removing the hydrant and valve box.  The work covered in this paragraph shall be 
considered incidental to the abandonment.   

 
 
Page 15-17, Sub-article 1530-3 (C), Remove Water Meter: 
replace the first sentence with the following: 
 

Remove water meter by closing the corporation cock at the main and removing the 
lateral including the angle valve, setter and meter box. 

 
 
Page 15-17, Sub-article 1530-3 (D), Remove Fire Hydrant: 
replace the first paragraph with the following: 
 

The work performed to remove a hydrant from a main to be left in service shall 
include removing the hydrant, valve box and hydrant tee.  A sleeve and any necessary 
piping shall be installed to reconnect the water main to be left in service. 

 
Page 15-16, Article 1530-3 Construction Methods:  
add the following: 
 

(E) Abandoning Sewer Connections 

Sewer connections shall be abandoned by removing the cleanout stack (if one exists) 
and plugging the lateral at the base of the stack.  If no cleanout exists, the Contractor 
shall plug the lateral at the right-of-way line.   

 
 
Page 15-17, Article 1530-4 Measurement and Payment: 
add the following: 
 
Abandoned sewer connections will not be measured and paid. 
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PROJECT SPECIAL PROVISIONS 
Utilities by Others 
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General:  

 
A) Duke Energy (Power) 
B) Piedmont Natural Gas (Gas) 
C) AT&T (Communications) 

The conflicting facilities of these concerns will be adjusted prior to the date of 
availability, unless otherwise noted and are therefore listed in these special provisions for 
the benefit of the Contractor. All utility work listed herein will be done by the utility 
owner. All utilities are shown on the plans from the best available information. 

 

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.  

 
Utilities Requiring Adjustment: 

Utility relocations are shown on the Utilities by Others Plans. 

A) Duke Energy (Power) 
Duke Energy will complete their relocation work prior to the date of availability. 
1) Contact person for Duke Energy: Patrick Sizemore, 336-917-5255 

     Patrick.Sizemore@Duke-Energy.com 
B) Piedmont Natural Gas (Gas) 

Piedmont Natural Gas will complete their work prior to the date of availability.  
1) Contact person for Piedmont Natural Gas: Andy Rumley, 336-516-4751 

        Andy.rumley@duke-energy.com 
C) AT&T (Communications) 

AT&T will complete their work prior to the date of availability 
2) Contact person for AT&T: Elizabeth Clement, 336-785-1346 

      Ec0970@att.com 
D) Spectrum (Communications) 

Spectrum will complete their work prior to the date of availability 
3) Contact person for Spectrum: Eric Vivod, 336-231-6109 

          Eric.vivod@charter.com 

 

 WE Design Your Tomorrow . . 
 

1223 Jones Franklin Road 
Raleigh, NC  27606 
Phone:  919.851.8077 
Fax:       919.851.8107 
wei@wetherilleng.com 
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Project Special Provisions 

Erosion Control 

STABILIZATION REQUIREMENTS: 

(3-11-2016) 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit effective August 1, 2016 issued by the North Carolina 

Department of Environmental Quality Division of Water Resources.  Temporary or permanent 

ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity, 

with the following exceptions in which temporary or permanent ground cover shall be provided in 

14 calendar days from the last land-disturbing activity: 

 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

 Slopes 4:1 or flatter 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract 

and as directed. 

 

SEEDING AND MULCHING: (West) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

Shoulder and Median Areas 

 

August 1 - June 1 May 1 - September 1 

20# Kentucky Bluegrass 20# Kentucky Bluegrass 

75# Hard Fescue 75# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Areas Beyond the Mowing Pattern, Waste and Borrow Areas: 

 

August 1 - June 1 May 1 - September 1 

100# Tall Fescue 100# Tall Fescue 

15# Kentucky Bluegrass 15# Kentucky Bluegrass 

30# Hard Fescue 30# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 
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Approved Tall Fescue Cultivars 

 

06 Dust 

2nd Millennium 

3rd Millennium  

Escalade Justice Serengeti 

Essential Kalahari 

Kitty Hawk 2000 

Shelby 

Sheridan Evergreen 2 

Apache III Falcon IV Legitimate Signia 

Avenger Falcon NG Lexington Silver Hawk 

Barlexas Falcon V LSD Sliverstar 

Barlexas II Faith Magellan Shenandoah Elite 

Bar Fa Fat Cat Matador Sidewinder 

Barrera Festnova Millennium SRP Skyline 

Barrington Fidelity Monet Solara 

Barrobusto Finelawn Elite Mustang 4 Southern Choice II 

Barvado Finelawn Xpress Ninja 2 Speedway 

Biltmore Finesse II Ol’ Glory Spyder LS 

Bingo Firebird Olympic Gold Sunset Gold 

Bizem Firecracker LS Padre Taccoa 

Blackwatch Firenza Patagonia Tanzania 

Blade Runner II Five Point Pedigree Trio 

Bonsai Focus Picasso Tahoe II 

Braveheart Forte Piedmont Talladega 

Bravo Garrison Plantation Tarheel 

Bullseye Gazelle II Proseeds 5301 Terrano 

Cannavaro Gold Medallion Prospect Titan ltd 

Catalyst Grande 3 Pure Gold Titanium LS 

Cayenne Greenbrooks Quest Tracer 

Cessane Rz Greenkeeper Raptor II Traverse SRP 

Chipper Gremlin Rebel Exeda Tulsa Time 

Cochise IV Greystone Rebel Sentry Turbo 

Constitution Guardian 21 Rebel IV Turbo RZ 

Corgi Guardian 41 Regiment II Tuxedo RZ 

Corona Hemi Regenerate Ultimate 

Coyote Honky Tonk Rendition Venture 

Darlington Hot Rod Rhambler 2 SRP Umbrella 

Davinci Hunter Rembrandt Van Gogh 

Desire Inferno Reunion Watchdog 

Dominion Innovator Riverside Wolfpack II 

Dynamic Integrity RNP Xtremegreen 

Dynasty Jaguar 3 Rocket  

Endeavor Jamboree Scorpion  
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Approved Kentucky Bluegrass Cultivars: 

 

4-Season Blue Velvet Gladstone Quantum Leap 

Alexa II Blueberry Granite Rambo 

America Boomerang Hampton Rhapsody 

Apollo Brilliant Harmonie Rhythm 

Arcadia Cabernet Impact Rita 

Aries Champagne Jefferson Royce 

Armada Champlain Juliet Rubicon 

Arrow Chicago II Jump Start Rugby II 

Arrowhead Corsair Keeneland Shiraz 

Aura Courtyard Langara Showcase 

Avid Delight Liberator Skye 

Award Diva Madison Solar Eclipse 

Awesome Dynamo Mercury Sonoma 

Bandera Eagleton Midnight Sorbonne 

Barduke Emblem Midnight II Starburst 

Barnique Empire Moon Shadow Sudden Impact 

Baroness Envicta Moonlight SLT Total Eclipse 

Barrister Everest Mystere Touche 

Barvette HGT Everglade Nu Destiny Tsunami 

Bedazzled Excursion NuChicago Unique 

Belissimo Freedom II NuGlade Valor 

Bewitched Freedom III Odyssey Voyager II 

Beyond Front Page Perfection Washington  

Blacksburg II Futurity Pinot Zinfandel 

Blackstone Gaelic Princeton 105  

Blue Note  Ginney II Prosperity  

 

Approved Hard Fescue Cultivars: 

 

Aurora II Eureka II Oxford Scaldis II 

Aurora Gold Firefly Reliant II Spartan II 

Berkshire Granite Reliant IV Stonehenge 

Bighorn GT 

Chariot 

Heron 

Nordic 

Rescue 911 

Rhino 

 

 

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31. 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 
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TEMPORARY SEEDING: 
 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 

of 400 pounds and seeded at the rate of 50 pounds per acre.  German Millet, or Browntop Millet 

shall be used in summer months and rye grain during the remainder of the year.  The Engineer will 

determine the exact dates for using each kind of seed. 

 

FERTILIZER TOPDRESSING: 
 

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 pounds 

per acre.  A different analysis of fertilizer may be used provided the 2-1-1 ratio is maintained and 

the rate of application adjusted to provide the same amount of plant food as 16-8-8 analysis and as 

directed. 

 

SUPPLEMENTAL SEEDING: 
 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and 

the rate of application may vary from 25# to 75# per acre.  The actual rate per acre will be 

determined prior to the time of topdressing and the Contractor will be notified in writing of the 

rate per acre, total quantity needed, and areas on which to apply the supplemental seed.  Minimum 

tillage equipment, consisting of a sod seeder shall be used for incorporating seed into the soil as to 

prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may be used where 

degree of slope prevents the use of a sod seeder. 

 

MOWING: 
 

The minimum mowing height on this project shall be six inches. 

 

RESPONSE FOR EROSION CONTROL: 

 

Description 

 

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 

supplies to the project necessary for the pursuit of any or all of the following work as shown herein, 

by an approved subcontractor. 

 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  
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SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 

 

Construction Methods 

 

Provide an approved subcontractor who performs an erosion control action as described in the 

NPDES Inspection Form SPPP30.  Each erosion control action may include one or more of the 

above work items. 

 

Measurement and Payment 

 

Response for Erosion Control will be measured and paid for by counting the actual number of 

times the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily 

completes an erosion control action described in Form 1675.  The provisions of Article 104-5 of 

the Standard Specifications will not apply to this item of work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Response for Erosion Control Each 

 

MINIMIZE REMOVAL OF VEGETATION: 

 

The Contractor shall minimize removal of vegetation within project limits to the maximum extent 

practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources outside 

the construction limits shall only be removed upon approval of Engineer.  No additional payment 

will be made for this minimization work. 

 

STOCKPILE AREAS: 

 

The Contractor shall install and maintain erosion control devices sufficient to contain sediment 

around any erodible material stockpile areas as directed. 
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ACCESS AND HAUL ROADS: 

 

At the end of each working day, the Contractor shall install or re-establish temporary diversions 

or earth berms across access/haul roads to direct runoff into sediment devices.  Silt fence sections 

that are temporarily removed shall be reinstalled across access/haul roads at the end of each 

working day. 

 

WASTE AND BORROW SOURCES: 

 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s 

own negligence or for his own convenience, will be paid for at the appropriate contract unit price 

for the devices or measures utilized in borrow sources and waste areas. 

 

No additional payment will be made for erosion control devices or permanent seeding and 

mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 

may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 

 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 

Site Reclamation Procedures for Contracted Projects” located at: 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/Contracte

dReclamationProcedures.pdf 

 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 

Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 

borrow and waste sites. 

 

PERMANENT SOIL REINFORCEMENT MAT: 

 

Description 
 

This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type 

specified, over previously prepared areas as directed. 

 

Materials 
 

The product shall be a permanent erosion control reinforcement mat and shall be constructed of 

synthetic or a combination of coconut and synthetic fibers evenly distributed throughout the mat 

between a bottom UV stabilized netting and a heavy duty UV stabilized top net.  The matting shall 

be stitched together with UV stabilized polypropylene thread to form a permanent three-

dimensional structure.  The mat shall have the following minimum physical properties: 

 

Property Test Method Value Unit 

Light Penetration ASTM D6567 9 % 

Thickness ASTM D6525 0.40 in 

Mass Per Unit Area ASTM D6566 0.55 lb/sy 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedReclamationProcedures.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedReclamationProcedures.pdf
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Tensile Strength ASTM D6818 385 lb/ft 

Elongation (Maximum) ASTM D6818 49 % 

Resiliency ASTM D1777 >70 % 

UV Stability * ASTM D4355 >80 % 

Porosity (Permanent Net) ECTC Guidelines >85 % 

Maximum Permissible Shear 

Stress (Vegetated) 

Performance Bench 

Test 

>8.0 lb/ft2 

Maximum Allowable Velocity 

(Vegetated) 

Performance Bench 

Test 

>16.0 ft/s 

 

*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of exposure. 

 

Submit a certification (Type 1, 2, or 3) from the manufacturer showing: 

 

(A) the chemical and physical properties of the mat used, and 

(B) conformance of the mat with this specification. 

 

Construction Methods 
 

Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard Specifications. 

 

All areas to be protected with the mat shall be brought to final grade and seeded in accordance 

with Section 1660 of the Standard Specifications.  The surface of the soil shall be smooth, firm, 

stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying 

in direct contact with the soil surface.  Areas where the mat is to be placed will not need to be 

mulched. 

 

Measurement and Payment 
 

Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square 

yards measured along the surface of the ground over which Permanent Soil Reinforcement Mat is 

installed and accepted.  Overlaps will not be included in the measurement, and will be considered 

as incidental to the work.  Such payment shall be full compensation for furnishing and installing 

the mat, including overlaps, and for all required maintenance. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Permanent Soil Reinforcement Mat Square Yard 

 

WATTLES WITH POLYACRYLAMIDE (PAM): 

 

Description 

 

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  Wattles 

are used on slopes or channels to intercept runoff and act as a velocity break.  Wattles are to be 
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placed at locations shown on the plans or as directed.  Installation shall follow the detail provided 

in the plans and as directed.  Work includes furnishing materials, installation of wattles, matting 

installation, PAM application, and removing wattles. 

 

Materials 

 

Wattle shall meet the following specifications: 

 

100% Curled Wood (Excelsior) Fibers 

Minimum Diameter 12 in. 

Minimum Density 2.5 lb/ft3 +/- 10% 

Net Material Synthetic 

Net Openings 1 in. x 1 in. 

Net Configuration Totally Encased 

Minimum Weight 20 lb. +/- 10% per 10 ft. length  

 

Anchors:  Stakes shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross 

section.  One end of the stake must be sharpened or beveled to facilitate driving down into 

the underlying soil. 

 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet 

specifications provided elsewhere in this contract. 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 

length with a throat of 1" in width. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  

Soil samples shall be obtained in areas where the wattles will be placed, and from offsite material 

used to construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with 

each wattle.  The PAM product used shall be listed on the North Carolina Department of 

Environmental Quality Division of Water Resources web site as an approved PAM product for use 

in North Carolina. 

 

Construction Methods 

 

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the 

end of each section of wattle.  A minimum of 4 stakes shall be installed on the downstream side 

of the wattle with a maximum spacing of 2 linear feet along the wattle, and according to the detail.  

Install a minimum of 2 stakes on the upstream side of the wattle according to the detail provided 

in the plans.  Stakes shall be driven into the ground a minimum of 10 in. with no more than 2 in. 

projecting from the top of the wattle.  Drive stakes at an angle according to the detail provided in 

the plans. 
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Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes 

and according to the detail provided in the plans and as directed.  Overlap adjoining sections of 

wattles a minimum of 6 in. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and in 

accordance with Article 1631-3 of the Standard Specifications, or in accordance with 

specifications provided elsewhere in this contract. 

 

Apply PAM over the lower center portion of the wattle where the water is going to flow over at a 

rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.  PAM 

applications shall be done during construction activities after every rainfall event that is equal to 

or exceeds 0.50 in. 

 

The Contractor shall maintain the wattles until the project is accepted or until the wattles are 

removed, and shall remove and dispose of silt accumulations at the wattles when so directed in 

accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Wattles will be measured and paid for by the actual number of linear feet of wattles which are 

installed and accepted.  Such price and payment will be full compensation for all work covered by 

this section, including, but not limited to, furnishing all materials, labor, equipment and incidentals 

necessary to install the Wattles. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the wattles. Such price and payment will be full compensation for all work covered by 

this section, including, but not limited to, furnishing all materials, labor, equipment and incidentals 

necessary to apply the Polyacrylamide(PAM). 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 

Wattle Linear Foot 

 

TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND 

POLYACRYLAMIDE (PAM): 

 

Description 

 

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are 

devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate 

PAM into the construction runoff to increase settling of sediment particles and reduce turbidity of 
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runoff.  Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be placed at 

locations shown on the plans or as directed.  Installation shall follow the detail provided in the 

plans and as directed.  Work includes furnishing materials, installation of Temporary Rock Silt 

Checks Type A, matting installation, PAM application, and removing Temporary Rock Silt Checks 

Type A with Excelsior Matting and PAM. 

 

Materials 

 

Structural stone shall be class B stone that meets the requirements of Section 1042 of the Standard 

Specifications for Stone for Erosion Control, Class B. 

 

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of 

the Standard Specifications for these stone sizes. 

 

Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the Standard 

Specifications, or shall meet specifications provided elsewhere in this contract. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  

Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with 

Excelsior Matting and PAM will be placed, and from offsite material used to construct the 

roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary 

Rock Silt Check Type A.  The PAM product used shall be listed on the North Carolina Department 

of Environmental Quality Division of Water Resources web site as an approved PAM product for 

use in North Carolina. 

 

Construction Methods 

 

Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A) 

of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided 

in the plans. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and anchored 

by placing Class B stone on top of the matting at the upper and lower ends. 

 

Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks Type 

A and matting where the water is going to flow over.  PAM applications shall be done during 

construction activities and after every rainfall event that is equal to or exceeds 0.50 in. 

 

The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting 

and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with 

Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at 

the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in 

accordance with the requirements of Section 1630 of the Standard Specifications. 
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Measurement and Payment 

 

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article 

1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere in 

this contract. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the Temporary Rock Silt Checks Type A.  Such price and payment will be full 

compensation for all work covered by this section, including, but not limited to, furnishing all 

materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM). 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 

 

CONCRETE WASHOUT STRUCTURE: 
(12-05-16) 

 

Description 

 

Concrete washout structures are enclosures above or below grade to contain concrete waste water 

and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other 

equipment.  Concrete washouts must collect and retain all the concrete washout water and solids, 

so that this material does not migrate to surface waters or into the ground water. These enclosures 

are not intended for concrete waste not associated with wash out operations.  

 

The concrete washout structure may include constructed devices above or below ground and or 

commercially available devices designed specifically to capture concrete waste water.   

 

Materials 

 

Item Section 
Temporary Silt Fence 1605 

  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 

 

Geomembrane basin liner shall meet the following minimum physical properties for low 

permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the 

minimum setback dimensions can be achieved the liner is not required.  (5 feet above groundwater, 

50 feet from top of bank of perennial stream, other surface water body, or wetland.) 
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Construction Methods 

 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 

and as directed.   

 

Install temporary silt fence around the perimeter of the enclosure in accordance with the details 

and as directed if structure is not located in an area where existing erosion and sedimentation 

control devices are capable to containing any loss of sediment. 

 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 

so it is clearly visible to site personnel.  Install safety fence as directed for visibility to construction 

traffic. 

 

The construction details for the above grade and below grade concrete washout structures can be 

found on the following web page link: 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/soil_water/details/ 

 

Alternate details for accommodating concrete washout may be submitted for review and approval.  

 

The alternate details shall include the method used to retain and dispose of the concrete waste 

water within the project limits and in accordance with the minimum setback requirements. (5 feet 

above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or 

wetland.) 

 

Maintenance and Removal 

 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 

freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 

functional condition after reaching 75% capacity. 

 

Inspect concrete washout structures for damage and maintain for effectiveness. 

 

Remove the concrete washout structures and sign upon project completion. Grade the earth 

material to match the existing contours and permanently seed and mulch area. 

 

Measurement and Payment 

 

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the 

details. If alternate details are approved then those details will also be paid for per each approved 

and installed device.  

 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 

 

No measurement will be made for other items or for over excavation or stockpiling. 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/soil_water/details/
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Payment will be made under: 

 

Pay Item Pay Unit 

Concrete Washout Structure Each 
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1. 2018 STANDARD SPECIFICATIONS FOR ROADS & STRUCTURES 

The 2018 Standard Specifications are revised as follows: 

1.1. GENERAL REQUIREMENTS – Construction Methods (1700-3(K)) 

Page 17-4, revise sentence starting on line 14 to read “Modify existing electrical services, as 

necessary, to meet the grounding requirements of the NEC, these Standard Specifications, Standard 

Drawings, and the project plans.”   

Page 17-4, revise sentence beginning on line 21 to read “Furnish and install additional ground rods 

to grounding electrode system as necessary to meet the Standard Specifications, Standard Drawings, 

and test requirements.”  

1.2. WOOD POLES – Construction Methods (1720-3) 

Page 17-18, revise sentence starting on line 13 to read “On new Department-owned poles, install a 

grounding system consisting of #6 AWG solid bare copper wire that is mechanically crimped using 

an irreversible compression tool with die to a single ground rod installed at base of pole or to the 

electrical service grounding electrode system located within 10 feet of the pole.” 

2. SIGNAL HEADS 

2.1. MATERIALS 

A. General: 

Fabricate vehicle signal head housings and end caps from die-cast aluminum.  Provide visor 

mounting screws, door latches, and hinge pins fabricated from stainless steel. Provide interior 

screws, fasteners, and metal parts fabricated from stainless steel. 

Fabricate tunnel and traditional visors from sheet aluminum.  

Paint all surfaces inside and outside of signal housings and doors. Paint outside surfaces of 

tunnel and traditional visors, wire outlet bodies, wire entrance fitting brackets and end caps when 

supplied as components of messenger cable mounting assemblies, pole and pedestal mounting 

assemblies, and pedestrian pushbutton housings. Have electrostatically-applied, fused-polyester 

paint in highway yellow (Federal Standard 595C, Color Chip Number 13538) a minimum of 2.5 to 

3.5 mils thick. Do not apply paint to the latching hardware, rigid vehicle signal head mounting 

brackets for mast-arm attachments, messenger cable hanger components or balance adjuster 

components. 

Have the interior surfaces of tunnel and traditional visors painted an alkyd urea black synthetic 

baking enamel with a minimum gloss reflectance and meeting the requirements of MIL-E-10169, 

“Enamel Heat Resisting, Instrument Black.” 

Where required, provide polycarbonate signal heads and visors that comply with the provisions 

pertaining to the aluminum signal heads listed on the QPL with the following exceptions: 

Fabricate signal head housings, end caps, and visors from virgin polycarbonate material. Provide 

UV stabilized polycarbonate plastic with a minimum thickness of 0.1 ± 0.01 inches that is 

highway yellow (Federal Standard 595C, Color Chip 13538).  Ensure the color is incorporated 

into the plastic material before molding the signal head housings and end caps. Ensure the plastic 

formulation provides the following physical properties in the assembly (tests may be performed 

on separately molded specimens): 
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Test Required Method 

Specific Gravity 1.17 minimum ASTM D 792 

Flammability Self-extinguishing ASTM D 635 

Tensile Strength, yield, PSI 8500 minimum ASTM D 638 

Izod impact strength, ft-lb/in [notched, 1/8 inch] 12 minimum ASTM D 256 

For pole mounting, provide side of pole mounting assemblies with framework and all other 

hardware necessary to make complete, watertight connections of the signal heads to the poles and 

pedestals. Fabricate the mounting assemblies and frames from aluminum with all necessary 

hardware, screws, washers, etc. to be stainless steel. Provide mounting fittings that match the 

positive locking device on the signal head with the serrations integrally cast into the brackets. 

Provide upper and lower pole plates that have a 1 ¼-inch vertical conduit entrance hubs with the 

hubs capped on the lower plate and 1 ½-inch horizontal hubs. Ensure that the assemblies provide 

rigid attachments to poles and pedestals so as to allow no twisting or swaying of the signal heads. 

Ensure that all raceways are free of sharp edges and protrusions, and can accommodate a minimum 

of ten Number 14 AWG conductors.  

For light emitting diode (LED) traffic signal modules, provide the following requirements for 

inclusion on the Department’s Qualified Products List for traffic signal equipment.  

1. Sample submittal, 

2. Third-party independent laboratory testing results for each submitted module with evidence of 

testing and conformance with all of the Design Qualification Testing specified in section 6.4 

of each of the following Institute of Transportation Engineers (ITE) specifications: 

 Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Circular Signal 

Supplement  

 Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow 

Traffic Signal Supplement 

 Pedestrian Traffic Control Signal Indications –Light Emitting Diode (LED) Signal 

Modules. 

(Note: The Department currently recognizes two approved independent testing laboratories. 

They are Intertek ETL Semko and Light Metrics, Incorporated with Garwood Laboratories. 

Independent laboratory tests from other laboratories may be considered as part of the QPL 

submittal at the discretion of the Department, 

3. Evidence of conformance with the requirements of these specifications, 

4. A manufacturer’s warranty statement in accordance with the required warranty, and  

5. Submittal of manufacturer’s design and production documentation for the model, including 

but not limited to, electrical schematics, electronic component values, proprietary part 

numbers, bill of materials, and production electrical and photometric test parameters. 

6. Evidence of approval of the product to bear the Intertek ETL Verified product label for LED 

traffic signal modules. 

In addition to meeting the performance requirements for the minimum period of 60 months, 

provide a written warranty against defects in materials and workmanship for the modules for a 

period of 60 months after installation of the modules. During the warranty period, the manufacturer 
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must provide new replacement modules within 45 days of receipt of modules that have failed at no 

cost to the State.  Repaired or refurbished modules may not be used to fulfill the manufacturer’s 

warranty obligations.  Provide manufacturer’s warranty documentation to the Department during 

evaluation of product for inclusion on Qualified Products List (QPL). 

B. Vehicle Signal Heads: 

Comply with the ITE standard “Vehicle Traffic Control Signal Heads”. Provide housings with 

provisions for attaching backplates. 

Provide visors that are 10 inches in length for 12-inch vehicle signal heads. 

Provide a termination block with one empty terminal for field wiring for each indication plus one 

empty terminal for the neutral conductor. Have all signal sections wired to the termination block. 

Provide barriers between the terminals that have terminal screws with a minimum Number 8 thread 

size and that will accommodate and secure spade lugs sized for a Number 10 terminal screw.  

Mount termination blocks in the yellow signal head sections on all in-line vehicle signal heads. 

Mount the termination block in the red section on five-section vehicle signal heads. 

Furnish vehicle signal head interconnecting brackets. Provide one-piece aluminum brackets less 

than 4.5 inches in height and with no threaded pipe connections. Provide hand holes on the bottom 

of the brackets to aid in installing wires to the signal heads. Lower brackets that carry no wires and 

are used only for connecting the bottom signal sections together may be flat in construction.  

For messenger cable mounting, provide messenger cable hangers, wire outlet bodies, balance 

adjusters, bottom caps, wire entrance fitting brackets, and all other hardware necessary to make 

complete, watertight connections of the vehicle signal heads to the messenger cable.  Fabricate 

messenger cable hanger components, wire outlet bodies and balance adjuster components from 

stainless steel or malleable iron galvanized in accordance with ASTM A153 (Class A) or ASTM 

A123.  Provide serrated rings made of aluminum.  Provide messenger cable hangers with U-bolt 

clamps. Fabricate washers, screws, hex-head bolts and associated nuts, clevis pins, cotter pins, U-

bolt clamps and nuts from stainless steel. 

For mast-arm mounting, provide rigid vehicle signal head mounting brackets and all other 

hardware necessary to make complete, watertight connections of the vehicle signal heads to the mast 

arms and to provide a means for vertically adjusting the vehicle signal heads to proper alignment. 

Fabricate the mounting assemblies from aluminum, and provide serrated rings made of aluminum.  

Provide stainless steel cable attachment assemblies to secure the brackets to the mast arms.  Ensure 

all fastening hardware and fasteners are fabricated from stainless steel. 

Provide LED vehicular traffic signal modules (hereafter referred to as modules) that consist of an 

assembly that uses LEDs as the light source in lieu of an incandescent lamp for use in traffic signal 

sections. Use LEDs that are aluminum indium gallium phosphorus (AlInGaP) technology for red and 

yellow indications and indium gallium nitride (InGaN) for green indications. Install the ultra bright 

type LEDs that are rated for 100,000 hours of continuous operation from ­40°F to +165°F. Design 

modules to have a minimum useful life of 60 months and to meet all parameters of this specification 

during this period of useful life. 

For the modules, provide spade terminals crimped to the lead wires and sized for a #10 screw 

connection to the existing terminal block in a standard signal head. Do not provide other types of 

crimped terminals with a spade adapter.   
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Ensure the power supply is integral to the module assembly. On the back of the module, 

permanently mark the date of manufacture (month & year) or some other method of identifying date 

of manufacture.   

Tint the red, yellow and green lenses to correspond with the wavelength (chromaticity) of the 

LED. Transparent tinting films are unacceptable.  Provide a lens that is integral to the unit with a 

smooth outer surface. 

1. LED Circular Signal Modules: 

Provide modules in the following configurations: 12-inch circular sections.  All makes and 

models of LED modules purchased for use on the State Highway System shall appear on the current 

NCDOT Traffic Signal Qualified Products List (QPL).  

Provide the manufacturer’s model number and the product number (assigned by the Department) 

for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide 

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 

each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads – Light Emitting 

Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VTCSH 

Circular Supplement) and other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 

in the VTCSH Circular Supplement:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red circular 17 11 

12-inch green circular 15 15 

For yellow circular signal modules, provide modules tested under the procedures outlined in the 

VTCSH Circular Supplement to insure power required at 77° F is 22 Watts or less for the 12-inch 

circular module.    

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 

maximum wattage of a circular traffic signal module.  Power may also be derived from voltage, 

current and power factor measurements. 

2. LED Arrow Signal Modules 

Provide 12-inch omnidirectional arrow signal modules.  All makes and models of LED modules 

purchased for use on the State Highway System shall appear on the current NCDOT Traffic Signal 

Qualified Products List (QPL). 

Provide the manufacturer’s model number and the product number (assigned by the Department) 

for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide 

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 

each module meets or exceeds the requirements for 12-inch omnidirectional modules specified in the 

ITE “Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow Traffic 

Signal Supplement” dated July 1, 2007 (hereafter referred to as VTCSH Arrow Supplement) and 

other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 

in the VTCSH Arrow Supplement:  
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Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red arrow  12 9 

12-inch green arrow  11 11 

For yellow arrow signal modules, provide modules tested under the procedures outlined in the 

VTCSH Arrow Supplement to insure power required at 77° F is 12 Watts or less.  

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 

maximum wattage of an arrow traffic signal module.  Power may also be derived from voltage, 

current and power factor measurements. 

C. Signal Cable: 

Furnish 16-4 and 16-7 signal cable that complies with IMSA specification 20-1 except provide 

the following conductor insulation colors: 

 For 16-4 cable: white, yellow, red, and green 

 For 16-7 cable: white, yellow, red, green, yellow with black stripe tracer, red with black 

stripe tracer, and green with black stripe tracer. Apply continuous stripe tracer on conductor 

insulation with a longitudinal or spiral pattern. 

Provide a ripcord to allow the cable jacket to be opened without using a cutter. IMSA 

specification 19-1 will not be acceptable. Provide a cable jacket labeled with the IMSA specification 

number and provide conductors constructed of stranded copper. 

D. Louvers: 

Material, equipment, and hardware furnished under this section must be pre-approved on the 

Department’s QPL by the date of installation. 

Provide louvers made from sheet aluminum. Paint the louvers alkyd urea black synthetic baked 

enamel with a minimum gloss reflectance and meeting the requirements of MIL-E-10169, “Enamel 

Heat Resisting, Instrument Black.” 

Ensure that the louvers have a 0-degree horizontal viewing angle. Provide a minimum of 5 

vanes. 

3. MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE DETECTION ZONES 

3.1. DESCRIPTION 

Design, furnish and install a microwave vehicle detection system with the manufacturer 

recommended cables and hardware in accordance to the plans and specifications.  Ensure the 

detection system provides multiple detection zones.  

3.2. MATERIALS 

Provide design drawings showing design details and microwave sensor locations for review and 

acceptance before installation.  Provide mounting height and location requirements for microwave 

sensor units on the design based on a site survey.  Design microwave vehicle detection system with 

all necessary hardware.  Indicate all necessary poles, spans, mast arms, luminaire arms, cables, 

microwave sensor mounting assemblies and hardware to achieve the required detection zones where 

Department owned poles are not adequate to locate the microwave sensor units.  Do not design for 

the installation of poles in medians. 
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Obtain the Engineer’s approval before furnishing microwave vehicle detection system. The 

contractor is responsible for the final design of microwave vehicle detection system.  Review and 

acceptance of the designs by the Department does not relieve the contractor from the responsibility 

to provide fully functional systems and to ensure that the required detection zones can be provided.  

With the exception of contractor-furnished poles, mast arms, and luminaire arms, furnish material, 

equipment, and hardware under this section that is pre-approved on the ITS and Signals QPL.  

Submit and obtain Engineer’s approval of shop drawings for any poles, mast arms, and luminaire 

arms provided by the contractor prior to ordering from manufacturer. 

Provide a detector for either side-fire or forward-fire configuration.  Ensure the detector will 

detect vehicles in sunny, cloudy, rainy, snowy, and foggy weather conditions.  Ensure the detector 

can operate from the voltage supplied by a Type 332 or 336 traffic signal cabinet.  Ensure the 

detector can provide detection calls to the traffic signal controller within a Type 332 or 336 cabinet.  

Ensure the detection system provides a constant call in the event of a component failure or loss of 

power.  Ensure the detector has an operating temperature range of -30 to 165 degrees F and operates 

within the frequency range of 10 to 25 GHz.  Ensure the detector is provided with a water-tight 

housing offering NEMA 4X protection and operates properly in up to 95% relative humidity, non-

condensing.  

Provide each detector unit to allow the placement of at least 8 detection zones with a minimum 

of 8 detection channel outputs.  When the microwave vehicle detection system requires an integrated 

card rack interface(s), provide only enough interface cards to implement the vehicle detection shown 

on the signal plans.  Provide a means acceptable to the Engineer to configure traffic lanes and 

detection zones.   Provide each channel output with a programmable means to delay the output call 

upon activation of a detection zone that is adjustable in one second increments (maximum) over the 

range of 0 to 25 seconds.  Provide each channel output with a programmable means to extend the 

output call that is adjustable in one second increments (maximum) over the range of 0 to 25 seconds.  

Ensure both delay and extend timing can be set for the same channel output. 

For advance detection system, ensure the detector senses vehicles in motion at a range of 50 to 

400 feet from the detector unit for forward-fire configuration and a range of 50 to 200 feet from the 

detector unit for side-fire configuration with an accuracy of 95% for both configurations.  Ensure the 

advance detection system provides each channel output call of at least 100 ms in duration. 

For stop bar presence detection system, ensure the detector outputs a constant call while a 

vehicle is in the detection zone and removes the call after all vehicles exit the detection zone.  

Ensure the presence detector unit can cover a detection zone as shown on the plans and has an 

effective range of 10 to 120 feet from the detector unit. 

For units without an integrated card rack interface, provide Form C output relay contacts rated a 

minimum of 3A, 24VDC. 

If a laptop is used to adjust detector settings, ensure that software is licensed for use by the 

Department and by any other agency responsible for maintaining or operating the microwave 

detection system.  Provide the Department with a license to duplicate and distribute the software as 

necessary for design and maintenance support. 

After initial detector configuration and installation, ensure routine adjustments or calibration are 

not needed to maintain acceptable performance. 
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3.3. CONSTRUCTION METHODS 

Install the microwave vehicle detection system in accordance with the manufacturer’s 

recommendations.  

Monitor and maintain each detector unit during construction to ensure microwave vehicle 

detection system is functioning properly and aimed for the detection zone shown in the plans. Refer 

to Subarticle 1700-3 (D) Maintenance and Repair of Materials of the Standard Specifications for 

failure to maintain the microwave detection system. 

3.4. MEASUREMENT AND PAYMENT 

Actual number of microwave vehicle detection systems – multiple zones furnished, installed, and 

accepted.  

No measurement will be made of cables or hardware, as these will be considered incidental to 

furnishing and installing microwave vehicle detection systems. 

Payment will be made under: 

Microwave Vehicle Detection System – Multiple Zones .......................................................... Each 

4. TRAFFIC SIGNAL SUPPORTS 

4.1. METAL TRAFFIC SIGNAL SUPPORTS – ALL POLES 

A. General: 

Furnish and install metal strain poles and metal poles with mast arms, grounding systems, and all 

necessary hardware. The work covered by this special provision includes requirements for the 

design, fabrication, and installation of both standard and custom/site specifically designed metal 

traffic signal supports and associated foundations.  

Provide metal traffic signal support systems that contain no guy assemblies, struts, or stay 

braces.  Provide designs of completed assemblies with hardware that equals or exceeds AASHTO 

Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals 

6th Edition, 2013 (hereafter called 6th Edition AASHTO), including the latest interim specifications. 

Provide assemblies with a round or near-round (18 sides or more) cross-section, or a multi sided 

cross section with no less than six sides. The sides may be straight, convex, or concave. 

Pole heights shown on signal plans are estimated from available data for bid purposes.  Prior to 

furnishing metal signal poles, use field measurements and adjusted cross-sections to determine 

whether pole heights are sufficient to obtain required clearances.  If pole heights are not sufficient, the 

Contractor should immediately notify the Engineer of the required revised pole heights. 

Ensure that metal signal poles permit cables to be installed inside poles and any required mast 

arms.  For holes in the poles and arms used to accommodate cables, provide full-circumference 

grommets. Arm flange plate wire access holes should be deburred, non grommeted, and oversized to 

fit around the 2” diameter grommeted shaft flange plate wire access hole.  

After fabrication, have steel poles, required mast arms, and all parts used in the assembly hot-dip 

galvanized per section 1076.  Design structural assemblies with weep holes large enough and properly 

located to drain molten zinc during the galvanization process. Provide hot-dip galvanizing on 

structures that meets or exceeds ASTM Standard A-123.  Provide galvanizing on hardware that meets 
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or exceeds ASTM Standard A-153.  Ensure that threaded material is brushed and retapped as necessary 

after galvanizing.  Perform repair of damaged galvanizing that complies with the following: 

Repair of Galvanizing ........................................................................Article 1076-7 

Standard Drawings for Metal Poles are available that supplement these project special 

provisions. These drawings are located on the Department’s website: 

https://connect.ncdot.gov/resources/safety/pages/ITS-Design-Resources.aspx 

Comply with article 1098-1B of the 2018 STANDARD SPECIFICATIONS FOR ROADS & 

STRUCTURES, hereinafter referred to as the Standard Specifications for submittal requirements. 

Furnish shop drawings for approval.  Provide the copies of detailed shop drawings for each type of 

structure as summarized below.  Ensure that shop drawings include material specifications for each 

component and identify welds by type and size on the detail drawing only, not in table format.  Do 

not release structures for fabrication until shop drawings have been approved by NCDOT.  

Provide an itemized bill of materials for all structural components and associated connecting 

hardware on the drawings. 

Comply with article 1098-1A of the Standard Specifications for Qualified Products List (QPL) 

submittals. All shop drawings must include project location description, signal inventory number(s) 

and a project number or work order number on the drawings. 

Summary of information required for metal pole review submittal: 

 

 

Item Hardcopy 

Submittal 

Electronic 

Submittal 
Comments / Special Instructions 

Sealed, Approved Signal 

Plan/Loading Diagram 

1 1 All structure design information needs to reflect 

the latest approved signal plans 

Custom Pole Shop 

Drawings 

4 sets 1 set 

 

Show NCDOT inventory number(s), contractor’s 

name and relevant revision number in the title 

block. All drawings must have a unique drawing 

number for each project and identified for 

multiple pages. 

Standard Pole Shop 

Drawings (from the QPL) 

4 sets 1 set Submit drawings on 11” x 17” format media. 

Show NCDOT inventory number(s), contractor’s 

name and relevant revision number in the title 

block. All drawings must have a unique drawing 

number for each project and identified for 

multiple pages. 

Structure Calculations 1 set 1 set Not required for Standard QPL Poles 

Standard Pole Foundation 

Drawings 

1 set 1 set Submit drawings on 11” x 17” format media.  

Submit a completed Standard Foundation 

Selection form for each pole using foundation 

table on Metal Pole Drawing M-8. 

https://connect.ncdot.gov/resources/safety/pages/ITS-Design-Resources.aspx
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Custom Foundation 

Drawings 

4 sets 1 set Submit drawings on 11” x 17” format media. 

Show NCDOT inventory number(s), contractor’s 

name and relevant revision number in the title 

block. All drawings must have a unique drawing 

number for each project and identified for 

multiple pages.  

If QPL Poles are used, include the corresponding 

QPL pole shop drawings with this submittal. 

Foundation Calculations  1 1 Submit copies of LPILE input, output and pile 

tip deflection graph per Section 11.4 of this 

specification for each foundation. 

Not required for Standard QPL Poles 

Soil Boring Logs and 

Report 

1 1 Report should include a location plan and a soil 

classification report including soil capacity, 

water level, hammer efficiency, soil bearing 

pressure, soil density, etc. for each pole. 

NOTE – All shop drawings and custom foundation design drawings must be sealed by a 

Professional Engineer licensed in the state of North Carolina.  All geotechnical information must be 

sealed by either a Professional Engineer or geologist licensed in the state of North Carolina.  Include 

a title block and revision block on the shop drawings and foundation drawings showing the NCDOT 

inventory number. 

Shop drawings and foundation drawings may be submitted together or separately for 

approval.  However, shop drawings must be approved before foundations can be reviewed.  
Foundation designs will be returned without review if the associated shop drawing has not been 

approved.  Boring reports should include the following: Engineer’s summary, boring location maps, 

soil classification per AASHTO Classification System, hammer efficiency, and Metal Pole Standard 

Foundation Selection Form.  Incomplete submittals will be returned without review. The Reviewer 

has the right to request additional analysis and copies of the calculations to expedite the approval 

process.  

B. Materials: 

Fabricate metal pole and arm shaft from coil or plate steel to meet the requirements of ASTM A 

595 Grade A tubes.  For structural steel shapes, plates and bars use A572 Gr 50 min or ASTM A709 

Gr 50 min.  Provide pole and arm shafts that are round in cross section or multisided tubular shapes 

and have a uniform linear taper of 0.14 in/ft.  Construct shafts from one piece of single ply plate or 

coil so there are no circumferential weld splices.  Galvanize in accordance with AASHTO M 111 or 

an approved equivalent. 

Use the submerged arc process or other NCDOT previously approved process suitable for pole 

shaft and arms to continuously weld pole shafts and arm shafts along their entire length. The 

longitudinal seam weld will be finished flush to the outside contour of the base metal.  Ensure shafts 

have no circumferential welds except at the lower end joining the shaft to the pole base and arm 

base. Use full penetration groove welds with backing ring for all tube-to-transverse-plate 

connections in accordance with 6th Edition AASHTO.  Provide welding that conforms to Article 

1072-18 of the Standard Specifications, except that no field welding on any part of the pole will be 

permitted unless approved by a qualified engineer. 
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Refer to Metal Pole Standard Drawing Sheets M2 through M5 for fabrication details. Fabricate 

anchor bases and mast arm connecting plates from plate steel meeting, as a minimum, the 

requirements of ASTM A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr50, or an approved 

equivalent. Conform to the applicable bolt pattern and orientation as shown on Metal Pole Standard 

Drawing Sheet M2. 

Ensure all hardware is galvanized steel or stainless steel.  The Contractor is responsible for 

ensuring that the designer/fabricator specifies connecting hardware and/or materials that do not 

create a dissimilar metal corrosive reaction. 

Provide a minimum of four (4) 1-1/2" diameter high strength bolts for connection between arm 

plate and pole plate.  Increase number of bolts to six (6) 1-1/2" diameter high strength bolts when 

arm lengths are greater than 50’-0” long. 

Unless otherwise required by the design, ensure each anchor rod is 2” diameter and 60” length. 

Provide 10” minimum thread projection at the top of the rod, and 8” minimum at the bottom of the 

rod.  Use anchor rod assembly and drilled pier foundation materials that meet the Foundations and 

Anchor Rod Assemblies for Metal Poles provision.  

For each structural bolt and other steel hardware, hot dip galvanizing shall conform to the 

requirements of AASHTO M 232 (ASTM A 153). Ensure end caps for poles or mast arms are 

constructed of cast aluminum conforming to Aluminum Alloy 356.0F. 

Provide a circular anchor bolt lock plate that will be secured to the anchor bolts at the embedded 

end with 2 washers and 2 nuts. Provide a base plate template that matches the bolt circle diameter of 

the anchor bolt lock plate. Construct plates and templates from ¼” minimum thick steel with a 

minimum width of 4”. Galvanizing is not required for both plates. 

Provide 4 heavy hex nuts and 4 flat washers for each anchor bolt. For nuts, use AASHTO M291 

grade 2H, DH, or DH3 or equivalent material. For flat washers, use AASHTO M293 or equivalent 

material. 

C. Construction Methods: 

Erect signal support poles only after concrete has attained a minimum allowable compressive 

strength of 3000 psi. Install anchor rod assemblies in accordance with the Foundations and Anchor 

Rod Assemblies for Metal Poles provision. 

For further construction methods, see construction methods for Metal Strain Pole, or Metal Pole 

with Mast Arm. 

Connect poles to grounding electrodes and bond them to the electrical service grounding 

electrodes. 

For holes in the poles used to accommodate cables, install grommets before wiring pole or arm. 

Do not cut or split grommets. 

Attach the terminal compartment cover to the pole by a sturdy chain or cable. Ensure the chain or 

cable is long enough to permit the cover to hang clear of the compartment opening when the cover is 

removed, and is strong enough to prevent vandalism. Ensure the chain or cable will not interfere 

with service to the cables in the pole base. 

Attach cap to pole with a sturdy chain or cable. Ensure the chain or cable is long enough to 

permit the cap to hang clear of the opening when the cap is removed. 



B-4746 TS-13  Forsyth County 

Version 18.1 13 print date: 01/10/18 

Perform repair of damaged galvanizing that complies with the Standard Specifications, Article 

1076-7 “Repair of Galvanizing.” 

Install galvanized wire mesh around the perimeter of the base plate to cover the gap between the 

base plate and top of foundation for debris and pest control. 

Install a ¼” thick plate for concrete foundation tag to include: concrete grade, depth, diameter, 

and reinforcement sizes of the installed foundation. 

4.2. METAL POLE UPRIGHTS (VERTICAL MEMBERS) 

A. Materials: 

 Provide tapered tubular shafts and fabricated of steel conforming to ASTM A-595 Grade 

A or an approved equivalent.  

 Hot-dip galvanize poles in accordance with AASHTO M 111 or an approved equivalent. 

 Have shafts that are continuously welded for the entire length by the submerged arc 

process, and with exposed welds ground or rolled smooth and flush with the base metal.  

Provide welding that conforms to Article 1072-18 of the Standard Specification except that 

no field welding on any part of the pole will be permitted. 

 Have Shafts with no circumferential welds except at the lower end joining the shaft to the 

base. 

 Have anchor bases for steel poles fabricated from plate steel meeting as a minimum the 

requirements of ASTM A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr 50, or an 

approved equivalent. 

Provide a grounding lug(s) in the approximate vicinity of the messenger cable clamp for bonding 

and grounding messenger cable.  Lugs must accept #4 or #6 AWG wire to bond messenger cables to 

the pole in order to provide an effective ground fault circuit path.  Refer to Metal Pole Standard 

Drawing Sheet M6 for construction details. 

Have poles permanently stamped above the hand holes with the identification tag details as shown 

on Metal Pole Standard Drawing Sheet M2. 

Provide liquid tight flexible metal conduit (Type LFMC), liquid tight flexible nonmetallic conduit 

(Type LFNC), high density polyethylene conduit (Type HDPE), or approved equivalent to isolate 

conductors feeding luminaires. 

Fabricate poles from a single piece of steel or aluminum with single line seam weld with no 

transverse butt welds.  Fabrication of two ply pole shafts is unacceptable with the exception of fluted 

shafts.  Provide tapers for all shafts that begin at base and that have diameters which decrease 

uniformly at the rate of not more than 0.14 inch per foot (11.7 millimeters per meter) of length. 

Provide four anchor nuts and four washers for each anchor bolt.  Ensure that anchor bolts have 

required diameters, lengths, and positions, and will develop strengths comparable to their respective 

poles.   

Provide a terminal compartment with cover and screws in each pole that encompasses the hand 

hole and contains a 12-terminal barrier type terminal block.  Provide two terminal screws with a 

removable shorting bar between them for each termination.  Furnish terminal compartment covers 

attached to the pole by a sturdy chain or cable approved by the Engineer.  Ensure that the chain or 
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cable is long enough to permit the cover to hang clear of the compartment opening when the cover is 

removed, and is strong enough to prevent vandals from being able to disconnect the cover from the 

pole.  Ensure that the chain or cable will not interfere with service to the cables in the pole base. 

Install grounding lugs that will accept #4 or #6 AWG wire to electrically bond messenger cables 

to the pole. Refer to Metal Pole Standard Drawing Sheet M6 for construction details. 

For each pole, provide a 1/2 inch minimum thread diameter, coarse thread stud and nut for 

grounding which will accommodate #6 AWG ground wire.  Ensure that the lug is electrically bonded 

to the pole and is conveniently located inside the pole at the hand hole. 

Provide a removable pole cap with stainless steel attachment screws for the top of each pole.  

Ensure that the cap is cast aluminum conforming to Aluminum Association Alloy 356.0F.  Furnish 

cap attached to the pole with a sturdy chain or cable approved by the Engineer.  Ensure that the chain 

or cable is long enough to permit the cap to hang clear of the pole-top opening when the cap is 

removed. 

When required by the plans, furnish couplings 42 inches above the bottom of the base for mounting 

of pedestrian pushbuttons. Provide mounting points consisting of 1-1/2 inch internally threaded half-

couplings that comply with the NEC and that are mounted within the poles.  Ensure that couplings are 

essentially flush with the outside surfaces of the poles and are installed before any required 

galvanizing.  Provide a threaded plug in each mounting point.  Ensure that the surface of the plug is 

essentially flush with the outer end of the mounting point when installed and has a recessed hole to 

accommodate a standard wrench. 

1. STRAIN POLE SHAFTS 

Provide 2 messenger cable (span wire) clamps and associated hardware for attachment of 

messenger cable.  Ensure that diameter of the clamp is appropriate to its location on the pole and is 

appropriately designed to be adjustable from 1’-6” below the top, down to 6’-6” below the top of the 

pole.  Do not attach more than one support cable to a messenger cable clamp. 

Provide a minimum of three (3) 2 inch (50 mm) holes equipped with an associated coupling and 

weatherhead on the messenger cable load side of the pole to accommodate passage of signal cables 

from inside the pole.  Provide galvanized threaded plugs for all unused couplings at pole entrance 

points.  Refer to Metal Pole Standard Drawing Sheet M3 for fabrication details. 

Ensure that allowable pole deflection does not exceed that allowed per 6th Edition AASHTO. 

Ensure maximum deflection at the top of the pole does not exceed 2.5 percent of the pole height. 

2. MAST ARM POLE SHAFTS 

Ensure that allowable pole deflection does not exceed that allowed per 6th Edition AASHTO. 

Ensure that maximum angular rotation of the top of the mast arm pole does not exceed 1 degree 40 

minutes (1°40'). 

B. Construction Methods: 

Install metal poles, hardware, and fittings as shown on the manufacturer’s installation drawings. 

Install metal poles so that when the pole is fully loaded it is within 1 degree 40 minutes (1°40') of 

vertical. Install poles with the manufacturer’s recommended “rake.”  Use threaded leveling nuts to 

establish rake if required. 
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4.3. MAST ARMS 

Provide pole plates and associated gussets and fittings for attachment of required mast arms.  As 

part of each mast arm attachment, provide a cable passage hole in the pole to allow passage of signal 

cables from the pole to the arm. 

Ensure that allowable mast arm deflection does not exceed that allowed per 6th Edition AASHTO.  

Also when arm is fully loaded, tip of the arm shall not go below the arm attachment point with the 

pole for all load conditions per 6th Edition AASHTO. 

Furnish all arm plates and necessary attachment hardware, including bolts and brackets.   

Provide two extra bolts for each arm. 

Provide grommet holes on the arms to accommodate cables for the signals. 

Provide arms with weatherproof connections for attaching to the shaft of the pole. 

Provide hardware that is galvanized steel, stainless steel, or corrosive-resistant aluminum. 

Provide a removable end cap with stainless steel attachment screws for the end of each mast arm.  

Ensure that the cap is cast aluminum conforming to Aluminum Association Alloy 356.0F.  Furnish 

cap attached to the arm with a sturdy chain or cable approved by the Engineer.  Ensure that the chain 

or cable is long enough to permit the cap to hang clear of the arm end opening when the cap is removed. 

Comply with the following for Steel Luminaire Arms: 

 In addition to tapered tube, luminaire arms may be standard weight black steel pipe 

conforming to ASTM A 53-90a, Type E or Type S, Grade B or an approved equivalent. 

 Conform to the welding requirements of the steel poles. 

 After all fabricating, cutting, punching, and welding are completed, luminaire arms should be 

hot-dipped galvanized inside and outside. 

 In accordance with the National Electrical Code (NEC) Article 230.2(E), provide identification 

of the electrical source provider for the luminaire feeder circuit with contact information on a 

permanent label located in the pole hand hole in the vicinity of the feeder circuit raceway. 

A. Materials: 

After all fabricating, cutting, punching, and welding are completed, hot-dip galvanize the 

structure in accordance with the AASHTO M 111 or an approved equivalent. 

B. Construction Methods: 

Install horizontal-type arms with sufficient manufactured rise to keep arm from deflecting below 

the arm attachment height. 

Attach cap to the mast arm with a sturdy chain or cable. Ensure that the chain or cable is long 

enough to permit the cap to hang clear of the arm opening when the cap is removed. 

For mast arm poles, use full penetration welds with back-up ring at the pole base and at the arm 

base connection. 

4.4. DRILLED PIER FOUNDATIONS FOR METAL TRAFFIC SIGNAL POLES 

Analysis procedures and formulas shall be based on AASHTO 6th Edition, latest ACI code and 

the Drilled Shafts: Construction Procedures and Design Methods FHWA-NHI-10-016 manual.  
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Design methods based on engineering publications or research papers needs to have prior approval 

from NCDOT.  The Department reserves the right to accept or disapprove any method used for the 

analysis. 

Use a Factor of Safety of 1.33 for torsion and 2.0 for bending for the foundation design. 

Foundation design for lateral load shall not exceed 1” lateral deflection at top of foundation.  

For lateral analysis, use LPILE Plus V6.0 or later. Inputs, results and corresponding graphs are to 

be submitted with the design calculations.  

Skin Friction is to be calculated using the α-method for cohesive soils and the β-method for 

cohesion-less soils (Broms method will not be accepted). Detailed descriptions of the “α” and 

“β” methods can be found in FHWA-NHI-10-016. 

Omit first 2.5ft for cohesive soils when calculating skin friction.  

When hammer efficiency is not provided, assume a value of 0.70. 

Design all custom foundations to carry the maximum capacity of each metal pole.  For standard 

case strain poles only, if a custom foundation is designed, use the actual shear, axial and moment 

reactions from the Standard Foundation Selection Table shown on Standard Drawing No. M8.  

When poor soil conditions are encountered which could create an excessively large foundation 

design, consideration may be given to allowing an exemption to the maximum capacity design. The 

contractor must gain approval from the engineer before reducing a foundation’s capacity.  On 

projects where poor soil is known to be present, it is advisable that the contractor consider getting 

foundations approved before releasing poles for fabrication. 

Have the contractor notify the engineer if the proposed foundation is to be installed on a slope 

other than 8H: 1V or flatter. 

A. Description: 

Furnish and install foundations for NCDOT metal poles with all necessary hardware in 

accordance with the plans and specifications. 

Metal Pole Standards have been developed and implemented by NCDOT for use at signalized 

intersections in North Carolina.  If the plans call for a standard pole, then a standard foundation may 

be selected from the plans.  However, the Contractor is not required to use a standard foundation.  If 

the Contractor chooses to design a non-standard site-specific foundation for a standard pole or if the 

plans call for a non-standard site-specific pole, design the foundation to conform to the applicable 

provisions in the NCDOT Metal Pole Standard Drawings and Section B7 (Non-Standard Foundation 

Design) below.  If non-standard site specific foundations are designed for standard QPL approved 

strain poles, the foundation designer must use the design moment specified by load case on Metal 

Pole Standard Drawing Sheet M8.  Failure to conform to this requirement will be grounds for 

rejection of the design. 

If the Contractor chooses to design a non-standard foundation for a standard pole and the soil test 

results indicate a standard foundation is feasible for the site, the Contractor will be paid the cost of 

the standard foundation (drilled pier and wing wall, if applicable). Any additional costs associated 

with a non-standard site-specific foundation including additional materials, labor and equipment will 

be considered incidental to the cost of the standard foundation. All costs for the non-standard 

foundation design will also be considered incidental to the cost of the standard foundation. 
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B. Soil Test and Foundation Determination: 

1. General: 

Drilled piers are reinforced concrete sections, cast-in-place against in situ, undisturbed material. 

Drilled piers are of straight shaft type and vertical.  

Some standard drilled piers for supporting poles with mast arms may require wing walls to resist 

torsional rotation. Based upon this provision and the results of the required soil test, a drilled pier 

length and wing wall requirement may be determined and constructed in accordance with the plans. 

For non-standard site-specific poles, the contractor-selected pole fabricator will determine if the 

addition of wing walls is necessary for the supporting foundations. 

2. Soil Test: 

Perform a soil test at each proposed metal pole location.  Complete all required fill placement 

and excavation at each signal pole location to finished grade before drilling each boring. Soil tests 

performed that are not in compliance with this requirement may be rejected and will not be paid. 

Drill one boring to a depth of 26 feet within a 25 foot radius of each proposed foundation. 

Perform standard penetration tests (SPT) in accordance with ASTM D 1586 at depths of 1, 2.5, 

5, 7.5, 10, 15, 20 and 26 feet. Discontinue the boring if one of the following occurs: 

 A total of 100 blows have been applied in any 2 consecutive 6-in. intervals. 

 A total of 50 blows have been applied with < 3-in. penetration. 

Describe each intersection as the “Intersection of (Route or SR #), (Street Name) and (Route or 

SR #), (Street Name), ________ County, Signal Inventory No. _____”. Label borings with “B- N, S, 

E, W, NE, NW, SE or SW” corresponding to the quadrant location within the intersection. Pole 

numbers should be made available to the Drill Contractor. Include pole numbers in the boring label 

if they are available. If they are not available, ensure the boring labels can be cross-referenced to 

corresponding pole numbers. For each boring, submit a legible (hand written or typed) boring log 

signed and sealed by a licensed Geologist or Professional Engineer registered in North Carolina. 

Include on each boring the SPT blow counts and N-values at each depth, depth of the boring, 

hammer efficiency, depth of water table and a general description of the soil types encountered using 

the AASHTO Classification System. 

3. Standard Foundation Determination: 

Use the following method for determining the Design N-value: 

NAVG = (N@1’ + N@2.5’ +……... N@Deepest Boring Depth) 

Total Number of N-values 

Y = (N@1’)2 + (N@2.5’)2 +  ……... (N@Deepest Boring Depth)2 

 

Z = (N@1’ + N@2.5’ +……... N@Deepest Boring Depth) 

 

NSTD DEV =        (Total Number of N-values x Y) – Z2         0.5 

(Total Number of N-values) x (Total Number of N-values – 1)  
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Design N-value equals lesser of the following two conditions: 

NAVG – (NSTD DEV  x 0.45) 

Or 

Average of First Four N-Values =   (N@1’ + N@2.5’ + N@5’ + N@7.5’) 

4 

Note: If less than 4 N-values are obtained because of criteria listed in Section 2 above, use 

average of N-values collected for second condition. Do not include the N-value at the 

deepest boring depth for above calculations if the boring is discontinued at or before 

the required boring depth because of criteria listed in Section 2 above. Use N-value of 

zero for weight of hammer or weight of rod. If N-value is greater than 50, reduce N-

value to 50 for calculations. 

If standard NCDOT strain poles are shown on the plans and the Contractor chooses to use 

standard foundations, determine a drilled pier length, “L,” for each signal pole from the Standard 

Foundations Chart (sheet M 8) based on the Design N-value and the predominant soil type. For each 

standard pole location, submit a completed “Metal Pole Standard Foundation Selection Form” 

signed by the Contractor’s representative. Signature on form is for verification purposes only. 

Include the Design N-value calculation and resulting drilled pier length, “L,” on each form. 

If non-standard site-specific poles are shown on the plans, submit completed boring logs 

collected in accordance with Section 2 (Soil Test) above along with pole loading diagrams from the 

plans to the contractor-selected pole fabricator to assist in the pole and foundation design. 

If one of the following occurs, the Standard Foundations Chart shown on the plans may not be 

used and a non-standard foundation may be required. In such case, contact the Engineer. 

 The Design N-value is less than 4. 

 The drilled pier length, “L”, determined from the Standard Foundations Chart, is greater than 

the depth of the corresponding boring. 

In the case where a standard foundation cannot be used, the Department will be responsible for the 

additional cost of the non-standard foundation. 

Foundation designs are based on level ground around the traffic signal pole. If the slope around 

the edge of the drilled pier is steeper than 8:1 (H:V) or the proposed foundation will be less than 10 

feet from the top of an embankment slope, the Contractor is responsible for providing slope 

information to the foundation designer and to the Engineer so it can be considered in the design. 

The “Metal Pole Standard Foundation Selection Form” may be found at:  

http://www.ncdot.gov/doh/preconstruct/highway/geotech/formdet/misc/MetalPole.pdf 

If assistance is needed, contact the Engineer. 

4. Non-Standard Foundation Design: 

Design non-standard foundations based upon site-specific soil test information collected in 

accordance with Section 2 (Soil Test) above.  Design drilled piers for side resistance only in 

accordance with Section 4.6 of the AASHTO Standard Specifications for Highway Bridges. Use the 

computer software LPILE version 6.0 or later manufactured by Ensoft, Inc. to analyze drilled piers. 
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Use the computer software gINT V8i or later manufactured by Bentley Systems, Inc. with the 

current NCDOT gINT library and data template to produce SPT boring logs.  Provide a drilled pier 

foundation for each pole with a length and diameter that result in a horizontal lateral movement of 

less than 1 inch at the top of the pier and a horizontal rotational movement of less than 1 inch at the 

edge of the pier.  Contact the Engineer for pole loading diagrams for standard poles to be used for 

non-standard foundation designs.  Submit any non-standard foundation designs including drawings, 

calculations, and soil boring logs to the Engineer for review and approval before construction.   

C. Drilled Pier Construction: 

Construct drilled pier foundations in accordance with the Foundations and Anchor Rod 

Assemblies for Metal Poles provision. 

4.5. CUSTOM DESIGN OF TRAFFIC SIGNAL SUPPORTS 

A. General: 

Design traffic signal supports with foundations consisting of metal strain poles or metal poles 

with mast arms. 

The lengths of the metal signal poles shown on the plans are estimated from available data for 

bid purposes. Determine the actual length of each pole from field measurements and adjusted cross-

sections. Furnish the revised pole heights to the Engineer. Use all other dimensional requirements 

shown on the plans. 

Ensure each pole includes an identification tag with information and location positions as 

defined on Metal Pole Standard Drawing Sheets M2, M3 and M4.  All pole shaft tags must include 

the NCDOT Inventory number followed by the pole number shown on the traffic signal or ITS (non-

signalized locations) plan. 

Design all traffic signal support structures using the following 6th Edition AASHTO specifications: 

 Design for a 50 year service life as recommended by Table 3.8.3-2. 

 Use the wind pressure map developed from 3-second gust speeds, as provided in Article 3.8. 

 Ensure signal support structures include natural wind gust loading and truck-induced gust 

loading in the fatigue design, as provided for in Articles 11.7.1.2 and 11.7.1.3, respectively. 

Designs need not consider periodic galloping forces. 

 Assume the natural wind gust speed in North Carolina is 11.2 mph. For natural wind fatigue 

stress calculations, utilize a drag coefficient (Cd) computed for 11.2 mph wind velocity and 

not the basic wind speed velocity. 

 Design for Category II fatigue, as provided for in Article 11.6, unless otherwise specified. 

 Calculate all stresses using applicable equations from Section 5. The Maximum allowable 

stress ratios for all signal support designs are 0.9.  

 Conform to article 10.4.2 and 11.8 for all deflection requirements.  

Ensure that the design permits cables to be installed inside poles and mast arms.  

Unless otherwise specified by special loading criteria, the computed surface area for ice load on 

signal heads is: 

 3-section, 12-inch, Surface area: 26.0 ft2  (17.0 ft2 without back plate) 
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 4-section, 12-inch, Surface area: 32.0 ft2   (21.0 ft2 without back plate) 

 5-section, 12-inch, Surface area: 42.0 ft2  (29.0 ft2 without back plate) 

The ice loading for signal heads defined above includes the additional surface area that back 

plates will induce. Special loading criteria may be specified in instances where back plates will not 

be installed on signal heads. Refer to the Loading Schedule on each Metal Pole Loading Diagram for 

revised signal head surface areas. The pole designer should revise ice loads accordingly in this 

instance. Careful examination of the plans when this is specified is important as this may impact 

sizing of the metal support structure and foundation design which could affect proposed bid quotes. 

All maximum stress ratios of 0.9 still apply.  

Assume the combined minimum weight of a messenger cable bundle (including messenger 

cable, signal cable and detector lead-in cables) is 1.3 lbs/ft. Assume the combined minimum 

diameter of this cable bundle is 1.3 inches. 

Ensure that designs provide a removable pole cap with stainless steel attachment screws for each 

pole top and mast arm end. 

B. Metal Poles: 

Submit design drawings for approval including pre-approved QPL pole drawings. Show all the 

necessary details and calculations for the metal poles including the foundation and connections. 

Include NCDOT inventory number on design drawings. Include as part of the design calculations the 

ASTM specification numbers for the materials to be used. Provide the types and sizes of welds on 

the design drawings. Include a Bill of Materials on design drawings. Ensure design drawings and 

calculations are signed, dated, and sealed by the responsible professional engineer licensed in the 

state of North Carolina. Immediately bring to the attention of the Engineer any structural deficiency 

that becomes apparent in any assembly or member of any assembly as a result of the design 

requirements imposed by these specifications, the plans, or the typical drawings. Said Professional 

Engineer is wholly responsible for the design of all poles and arms.  Review and acceptance of these 

designs by the Department does not relieve the said Professional Engineer of his responsibility. Do 

not fabricate the assemblies until receipt of the Department’s approval of the design drawings. 

For mast arm poles, provide designs with provisions for pole plates and associated gussets and 

fittings for mast arm attachment. As part of each mast arm attachment, provide a grommeted 2” 

diameter hole on the shaft side of the connection to allow passage of the signal cables from the pole 

to the arm. 

Where ice is present, assume wind loads as shown in Figure 3.9.4.2-3 of the 6th Edition 

AASHTO Specification for Group III loading. 

For each strain pole, provide two messenger cable clamps and associated hardware to attach the 

messenger support cable.  Ensure that the diameter of the clamps is appropriately designed to be 

adjustable from 1’-6” inches below the top, down to 6’-6” below the top of the pole.  Do not attach 

more than one messenger support cable to a messenger cable clamp. 

Provide a grounding lug(s) in the approximate vicinity of the messenger cable clamp for bonding 

and grounding messenger cable.  Lugs must accept #4 or #6 AWG wire to bond messenger cables to 

the pole in order to provide an effective ground fault circuit path.  Refer to Metal Pole Standard 

Drawing Sheet M6 for construction details. 
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Design tapers for all pole shafts that begin at the base with diameters that decrease uniformly at 

the rate of 0.14 inch per foot of length. 

Design a base plate on each pole. The minimum base plate thickness for all poles is determined 

by the following criteria: 

Case 1  Circular or rectangular solid base plate with the upright pole welded to the top surface of 

base plate with full penetration butt weld, and where no stiffeners are provided. A base plate with 

a small center hole, which is less than 1/3 of the upright diameter, and located concentrically 

with the upright pole, may be considered as a solid base plate. 

The magnitude of bending moment in the base plate, induced by the anchoring force of each 

anchor bolt is M = (P x D1) / 2, where  

M = bending moment at the critical section of the base plate induced by one anchor bolt 

P = anchoring force of each anchor bolt 

D1 = horizontal distance between the anchor bolt center and the outer face of the upright, 

or the difference between the bolt circle radius and the outside radius of the upright 

Locate the critical section at the face of the anchor bolt and perpendicular to the bolt circle 

radius. The overlapped part of two adjacent critical sections is considered ineffective. 

Case 2  Circular or rectangular base plate with the upright pole socketed into and attached to the 

base plate with two lines of fillet weld, and where no stiffeners are provided, or any base plate 

with a center hole that is larger in diameter than 1/3 of the upright diameter. 

The magnitude of bending moment induced by the anchoring force of each anchor bolt is M = P 

x D2, 

where P = anchoring force of each anchor bolt                                         

D2 = horizontal distance between the face of the upright and the face of the anchor bolt 

nut 

Locate the critical section at the face of the anchor bolt top nut and perpendicular to the radius of 

the bolt circle. The overlapped part of two adjacent critical sections is considered ineffective. 

If the base plate thickness calculated for Case 2 is less than Case 1, use the thickness calculated 

for Case 1. 

The following additional owner requirements apply concerning pole base plates. 

 Ensure that whichever case governs as defined above, the anchor bolt diameter is set to 

match the base plate thickness. If the minimum diameter required for the anchor bolt exceeds 

the thickness required for the base plate, set the base plate thickness equal to the required bolt 

diameter. 

 For dual mast arm supports, or for single mast arm supports 50’ or greater, use a minimum 8 

bolt orientation with 2” diameter anchor bolts, and a 2” thick base plate. 

 For all metal poles with mast arms, use a full penetration groove weld with a backing ring to 

connect the pole upright component to the base. Refer to Metal Pole Standard Drawing Sheet 

M4. 
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Ensure that designs have anchor bolt holes with a diameter 1/4 inch larger than the anchor 

bolt diameters in the base plate. 

Ensure that the anchor bolts have the required diameters, lengths, and positions, and will develop 

strengths comparable to their respective poles. 

Provide designs with a 6 x 12-inch hand hole with a reinforcing frame for each pole. 

Provide designs with a terminal compartment with cover and screws in each pole that 

encompasses the hand hole and contains provisions for a 12-terminal barrier type terminal block.  

For each pole, provide designs with provisions for a 1/2 inch minimum thread diameter, coarse 

thread stud and nut for grounding which will accommodate a #6 AWG ground wire. Ensure the lug 

is electrically bonded to the pole and is conveniently located inside the pole at the hand hole. 

When required, design couplings on the pole for mounting pedestrian pushbuttons at a height of 

42 inches above the bottom of the base. Provide mounting points consisting of 1-1/2 inch internally 

threaded half-couplings that comply with the NEC that are mounted within the poles. Ensure the 

couplings are essentially flush with the outside surfaces of the poles and are installed before any 

required galvanizing. Provide a threaded plug for each half coupling. Ensure that the surface of the 

plug is essentially flush with the outer end of the mounting point when installed and has a recessed 

hole to accommodate a standard wrench. 

C. Mast Arms: 

Design all arm plates and necessary attachment hardware, including bolts and brackets as 

required by the plans. 

Design for grommeted holes on the arms to accommodate the cables for the signals if specified. 

Design arms with weatherproof connections for attaching to the shaft of the pole. 

Always use a full penetration groove weld with a backing ring to connect the mast arm to the 

pole. Refer to Metal Pole Standard Drawing Sheet M5. 

Capacity of tapped flange plate must be sufficient to develop the full capacity of the connecting 

bolts.  In all cases the flange plate of both arm and shaft must be at least as thick as the arm 

connecting bolts are in diameter.  

4.6. POLE NUMBERING SYSTEM 

Attach an identification tag to each pole shaft and mast arm section as shown on Metal Pole 

Standard Drawing Sheet M2 “Typical Fabrication Details Common To All Metal Poles”. 

4.7. MEASUREMENT AND PAYMENT 

Actual number of metal strain signal poles (without regard to height or load capacity) furnished, 

installed and accepted. 

Actual number of metal poles with single mast arms furnished, installed, and accepted. 

Actual number of soil tests with SPT borings drilled furnished and accepted. 

Actual volume of concrete poured in cubic yards of drilled pier foundation furnished, installed 

and accepted. 

Actual number of designs for mast arms with metal poles furnished and accepted. 
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No measurement will be made for foundation designs prepared with metal pole designs, as these 

will be considered incidental to designing signal support structures. 

Payment will be made under: 

Metal Strain Signal Pole .................................................................................................................Each 

Metal Pole with Single Mast Arm ..................................................................................................Each 

Soil Test ..........................................................................................................................................Each 

Drilled Pier Foundation........................................................................................................ Cubic Yard 

Mast Arm with Metal Pole Design .................................................................................................Each 

 

5. CONTROLLERS WITH CABINETS 

5.1. MATERIALS – TYPE 2070L CONTROLLERS 

Conform to CALTRANS Transportation Electrical Equipment Specifications (TEES) (dated 

August 16, 2002, plus Errata 1 dated October 27, 2003 and Errata 2 dated June 08, 2004) except as 

required herein.  

Furnish Model 2070L controllers. Ensure that removal of the CPU module from the controller 

will place the intersection into flash. 

The Department will provide software at the beginning of the burning-in period. Contractor shall 

give 5 working days notice before needing software. Program software provided by the Department. 

Provide model 2070L controllers with the latest version of OS9 operating software and device 

drivers, composed of the unit chassis and at a minimum the following modules and assemblies: 

 MODEL 2070 1B, CPU Module, Single Board  

 MODEL 2070-2A, Field I/O Module (FI/O) 

 Note: Configure the Field I/O Module to disable both the External WDT 

Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”) 

 MODEL 2070-3B, Front Panel Module (FP), Display B (8x40) 

 MODEL 2070-4A, Power Supply Module, 10 AMP 

 MODEL 2070-7A, Async Serial Com Module (9-pin RS-232) 

Furnish one additional MODEL 2070-7A, Async Serial Com Module (9-pin RS-232) for all 

master controller locations. 

For each master location and central control center, furnish a U.S. Robotics V.92 or approved 

equivalent auto-dial/auto-answer external modem to accomplish the interface to the Department-

furnished microcomputers. Include all necessary hardware to ensure telecommunications. 

5.2. MATERIALS – GENERAL CABINETS 

Provide a moisture resistant coating on all circuit boards. 

Provide one 20 mm diameter radial lead UL-recognized metal oxide varistor (MOV) between 

each load switch field terminal and equipment ground.  Electrical performance is outlined below. 
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PROPERTIES OF MOV SURGE PROTECTOR 

Maximum Continuous Applied Voltage at 

185°  F 

150 VAC (RMS) 

200 VDC 

Maximum Peak 8x20µs Current at 185°  F 6500 A 

Maximum Energy Rating at 185°  F 80 J 

Voltage Range 1 mA DC Test at 77°  F 212-268 V 

Max. Clamping Voltage 8x20µs, 100A at 

77°  F 
395 V 

Typical Capacitance (1 MHz) at 77°  F 1600 pF 

Provide a power line surge protector that is a two-stage device that will allow connection of the 

radio frequency interference filter between the stages of the device. Ensure that a maximum 

continuous current is at least 10A at 120V. Ensure that the device can withstand a minimum of 20 

peak surge current occurrences at 20,000A for an 8x20 microsecond waveform. Provide a maximum 

clamp voltage of 395V at 20,000A with a nominal series inductance of 200h. Ensure that the 

voltage does not exceed 395V. Provide devices that comply with the following: 

Frequency (Hz) Minimum Insertion Loss 

(dB) 

                                 60   0 

                          10,000 30 

                          50,000 55 

                        100,000 50 

                        500,000 50 

                     2,000,000 60 

                     5,000,000 40 

                   10,000,000 20 

                   20,000,000 25 

 

5.3. MATERIALS – TYPE 170E CABINETS 

A. Type 170 E Cabinets General: 

Conform to the city of Los Angeles’ Specification No. 54-053-08, Traffic Signal Cabinet 

Assembly Specification (dated July 2008), except as required herein. 

Furnish model 336S pole mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases, 

and 6 overlaps.  Do not reassign load switches to accommodate overlaps unless shown on electrical 

details. Provide 336S pole mounted cabinets that are 46” high with 40” high internal rack 

assemblies. 
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Furnish model 332 base mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases, 

and 6 overlaps. When overlaps are required, provide auxiliary output files for the overlaps. Do not 

reassign load switches to accommodate overlaps unless shown on electrical details. 

Provide model 200 load switches, model 222 loop detector sensors, model 252 AC isolators, and 

model 242 DC isolators according to the electrical details.  As a minimum, provide one (1) model 

2018 conflict monitor, one (1) model 206L power supply unit, two (2) model 204 flashers, one (1) 

DC isolator (located in slot I14),  and four (4) model 430 flash transfer relays (provide seven (7) 

model 430 flash transfer relays if auxiliary output file is installed) with each cabinet. 

B. Type 170 E Cabinet Electrical Requirements: 

Provide a cabinet assembly designed to ensure that upon leaving any cabinet switch or conflict 

monitor initiated flashing operation, the controller starts up in the programmed start up phases and 

start up interval. 

Furnish two sets of non-fading cabinet wiring diagrams and schematics in a paper envelope or 

container and placed in the cabinet drawer.  

All AC+ power is subject to radio frequency signal suppression. 

Provide surge suppression in the cabinet for each type of cabinet device. Provide surge 

protection for the full capacity of the cabinet input file. Provide surge suppression devices that 

operate properly over a temperature range of -40º F to +185º F.  Ensure the surge suppression 

devices provide both common and differential modes of protection.  

Provide a pluggable power line surge protector that is installed on the back of the PDA (power 

distribution assembly) chassis to filter and absorb power line noise and switching transients.  Ensure 

the device incorporates LEDs for failure indication and provides a dry relay contact closure for the 

purpose of remote sensing. Ensure the device meets the following specifications: 

 Peak Surge Current (Single pulse, 8x20µs)……..20,000A 

 Occurrences (8x20µs waveform)………………..10 minimum @ 20,000A 

 Maximum Clamp Voltage……………………….395VAC 

 Operating Current………………………………..15 amps 

 Response Time…………………………………..< 5 nanoseconds 

Provide a loop surge suppressor for each set of loop terminals in the cabinet.  Ensure the device 

meets the following specifications: 

 Peak Surge Current (6 times, 8x20µs)   

o (Differential Mode)………………………….400A 

o (Common Mode)……………………………1,000A 

 Occurrences (8x20µs waveform)………………..500 min @ 200A 

 Maximum Clamp Voltage     

o (Differential Mode @400A)…………………35V 

o (Common Mode @1,000A)………………….35V 
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 Response Time…………………………………..< 5 nanoseconds 

 Maximum Capacitance…………………………..35 pF 

Provide a data communications surge suppressor for each communications line entering or 

leaving the cabinet.  Ensure the device meets the following specifications: 

 Peak Surge Current (Single pulse, 8x20µs)……..10,000A 

 Occurrences (8x20µs waveform)………………..100 min @ 2,000A 

 Maximum Clamp Voltage……………………….Rated for equipment protected 

 Response Time…………………………………..< 1 nanosecond 

 Maximum Capacitance………………………….1,500 pF 

 Maximum Series Resistance…………………….15 

Provide a DC signal surge suppressor for each DC input channel in the cabinet.  Ensure the 

device meets the following specifications: 

 Peak Surge Current (Single pulse, 8x20µs)……..10,000A 

 Occurrences (8x20µs waveform)………………..100 @ 2,000A 

 Maximum Clamp Voltage……………………….30V 

 Response Time…………………………………..< 1 nanosecond 

Provide a 120 VAC signal surge suppressor for each AC+ interconnect signal input.  Ensure the 

device meets the following specifications: 

 Peak Surge Current (Single pulse, 8x20µs)……..20,000A 

 Maximum Clamp Voltage………………………350VAC 

 Response Time…………………………………..< 200 nanoseconds 

 Discharge Voltage ………………………………<200 Volts @ 1,000A 

 Insulation Resistance……………………………≥100 MΩ 

Provide conductors for surge protection wiring that are of sufficient size (ampacity) to withstand 

maximum overcurrents which could occur before protective device thresholds are attained and 

current flow is interrupted. 

If additional surge protected power outlets are needed to accommodate fiber transceivers, 

modems, etc., install a UL listed, industrial, heavy-duty type power outlet strip with a minimum 

rating of 15 A / 125 VAC, 60 Hz. Provide a strip that has a minimum of 3 grounded outlets. Ensure 

the power outlet strip plugs into one of the controller unit receptacles located on the rear of the PDA. 

Ensure power outlet strip is mounted securely; provide strain relief if necessary. 

Provide a door switch in the front and a door switch in the rear of the cabinet that will provide 

the controller unit with a Door Ajar alarm when either the front or the rear door is open.  Ensure the 

door switches apply DC ground to the Input File when either the front door or the rear door is open. 
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Furnish a fluorescent fixture in the rear across the top of the cabinet and another fluorescent 

fixture in the front across the top of the cabinet at a minimum. Ensure that the fixtures provide 

sufficient light to illuminate all terminals, labels, switches, and devices in the cabinet. Conveniently 

locate the fixtures so as not to interfere with a technician’s ability to perform work on any devices or 

terminals in the cabinet. Provide a protective diffuser to cover exposed bulbs. Install 16 watt T-4 

lamps in the fluorescent fixtures. Provide a door switch to provide power to each fixture when the 

respective door is open. Wire the fluorescent fixtures to the 15 amp ECB (equipment circuit 

breaker). 

 

Furnish a police panel with a police panel door. For model 336S cabinets, mount the police panel 

on the rear door.  Ensure that the police panel door permits access to the police panel when the main 

door is closed. Ensure that no rainwater can enter the cabinet even with the police panel door open. 

Provide a police panel door hinged on the right side as viewed from the front. Provide a police panel 

door lock that is keyed to a standard police/fire call box key. In addition to the requirements of LA 
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Specification No. 54-053-08, provide the police panel with a toggle switch connected to switch the 

intersection operation between normal stop-and-go operation (AUTO) and manual operation 

(MANUAL). Ensure that manual control can be implemented using inputs and software such that the 

controller provides full programmed clearance times for the yellow clearance and red clearance for 

each phase while under manual control. 

Provide a 1/4-inch locking phone jack in the police panel for a hand control to manually control 

the intersection. Provide sufficient room in the police panel for storage of a hand control and cord.  

Ensure the 336S cabinet Input File is wired as follows: 

336S Cabinet 

Port-Bit/C-1 Pin Assignment 

Slot # 1 2 3 4 5 6 7 8 9 10 11 12 13 14 

C-1 

(Spares) 
59 60 61 62 63 64 65 66 75 76 77 78 79 80 

Port 

C-1 

3-2 

56 

1-1 

39 

3-4 

58 

1-3 

41 

3-1 

55 

1-2 

40 

3-3 

57 

1-4 

42 

2-5 

51 

5-5 

71 

5-6 

72 

5-1 

67 

5-2 

68 

6-7 

81 

Port 

C-1 

2-1 

47 

1-5 

43 

2-3 

49 

1-7 

45 

2-2 

48 

1-6 

44 

2-4 

50 

1-8 

46 

2-6 

52 

5-7 

73 

5-8 

74 

5-3 

69 

5-4 

70 

6-8 

82 

 

For model 332 base mounted cabinets, ensure terminals J14-E and J14-K are wired together on 

the rear of the Input File. Connect TB9-12 (J14 Common) on the Input Panel to T1-2 (AC-) on the 

rear of the PDA. 

Provide detector test switches mounted at the top of the cabinet rack or other convenient location 

which may be used to place a call on each of eight phases based on the chart below. Provide three 

positions for each switch: On (place call), Off (normal detector operation), and Momentary On 

(place momentary call and return to normal detector operation after switch is released). Ensure that 

the switches are located such that the technician can read the controller display and observe the 

intersection. 

Connect detector test switches for cabinets as follows: 
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336S Cabinet 332 Cabinet 

Detector Call Switches Terminals Detector Call Switches Terminals 

Phase 1   I1-F Phase 1   I1-W 

Phase 2   I2-F Phase 2   I4-W 

Phase 3   I3-F Phase 3   I5-W 

Phase 4   I4-F Phase 4   I8-W 

Phase 5   I5-F Phase 5   J1-W 

Phase 6   I6-F Phase 6   J4-W 

Phase 7   I7-F Phase 7   J5-W 

Phase 8   I8-F Phase 8   J8-W 

 

Provide the PCB 28/56 connector for the conflict monitor unit (CMU) with 28 independent 

contacts per side, dual-sided with 0.156 inch contact centers.  Provide the PCB 28/56 connector 

contacts with solder eyelet terminations.   Ensure all connections to the PCB 28/56 connector are 

soldered to the solder eyelet terminations.   

Ensure that all cabinets have the CMU connector wired according to the 332 cabinet connector 

pin assignments (include all wires for auxiliary output file connection).  Wire pins 13, 16, R, and U 

of the CMU connector to a separate 4 pin plug, P1, as shown below.  Provide a second plug, P2, 

which will mate with P1 and is wired to the auxiliary output file as shown below.  Provide an 

additional plug, P3, which will mate with P1 and is wired to the pedestrian yellow circuits as shown 

below.  When no auxiliary output file is installed in the cabinet, provide wires for the green and 

yellow inputs for channels 11, 12, 17, and 18, the red inputs for channels 17 and 18, and the wires 

for the P2 plug.  Terminate the two-foot wires with ring type lugs, insulated, and bundled for 

optional use. 

 P1 P2 P3 

PIN FUNCTION CONN TO FUNCTION CONN TO FUNCTION CONN TO 

1 CH-9G CMU-13 OLA-GRN A123 2P-YEL 114 

2 CH-9Y CMU-16 OLA-YEL A122 4P-YEL 105 

3 CH-10G CMU-R OLB-GRN A126 6P-YEL 120 

4 CH-10Y CMU-U OLB-YEL A125 8P-YEL 111 

 

Do not provide the P20 terminal assembly (red monitor board) or red interface ribbon cable as 

specified in LA Specification No. 54-053-08.   

Provide a P20 connector that mates with and is compatible with the red interface connector 

mounted on the front of the conflict monitor.  Ensure that the P20 connector and the red interface 

connector on the conflict monitor are center polarized to ensure proper connection.  Ensure that 
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removal of the P20 connector will cause the conflict monitor to recognize a latching fault condition 

and place the cabinet into flashing operation. 

Wire the P20 connector to the output file and auxiliary output file using 22 AWG stranded wires.  

Ensure the length of these wires is a minimum of 42 inches in length.  Provide a durable braided 

sleeve around the wires to organize and protect the wires. 

Wire the P20 connector to the traffic signal red displays to provide inputs to the conflict monitor 

as shown below.  Ensure the pedestrian Don’t Walk circuits are wired to channels 13 through 16 of 

the P20 connector.  When no auxiliary output file is installed in the cabinet, provide wires for 

channels 9 through 12 reds.   Provide a wire for special function 1. Terminate the unused wires with 

ring type lugs, insulated, and bundled for optional use. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Ensure the controller unit outputs to the auxiliary output file are pre-wired to the C5 connector.  

When no auxiliary output file is installed in the cabinet, connect the C5 connector to a storage socket 

located on the Input Panel or on the rear of the PDA. 

Do not wire pin 12 of the load switch sockets. 

In addition to the requirements of LA Specification No. 54-053-08, ensure relay K1 on the 

Power Distribution Assembly (PDA) is a four pole relay and K2 on the PDA is a two pole relay. 

Provide a two pole, ganged circuit breaker for the flash bus circuit.  Ensure the flash bus circuit 

breaker is an inverse time circuit breaker rated for 10 amps at 120 VAC with a minimum of 10,000 

RMS symmetrical amperes short circuit current rating.  Do not provide the auxiliary switch feature 

on the flash bus circuit breaker.  Ensure the ganged flash bus circuit breaker is certified by the circuit 

breaker manufacturer to provide gang tripping operation. 

 

 P20 Connector 

PIN FUNCTION CONN TO PIN FUNCTION CONN TO 

1 Channel 15 Red 119 2 Channel 16 Red 110 

3 Channel 14 Red 104 4 Chassis GND 01-9 

5 Channel 13 Red 113 6 N/C  

7 Channel 12 Red AUX 101 8 Spec Function 1  

9 Channel 10 Red AUX 124 10 Channel 11 Red AUX 114 

11 Channel 9 Red AUX 121 12 Channel 8 Red 107 

13 Channel 7 Red 122 14 Channel 6 Red 134 

15 Channel 5 Red 131 16 Channel 4 Red 101 

17 Channel 3 Red 116 18 Channel 2 Red 128 

19 Channel 1 Red 125 20 Red Enable 01-14 



B-4746 TS-31  Forsyth County 

Version 18.1 31 print date: 01/10/18 

 

Ensure auxiliary output files are wired as follows: 

AUXILIARY OUTPUT FILE 

TERMINAL BLOCK TA ASSIGNMENTS 

POSITION FUNCTION 

1 Flasher Unit #1, Circuit 1/FTR1 (OLA, OLB)/FTR3 (OLE) 

2 Flasher Unit #1, Circuit 2/FTR2 (OLC, OLD)/FTR3 (OLF) 

3 Flash Transfer Relay Coils 

4 AC - 

5 Power Circuit 5 

6 Power Circuit 5 

7 Equipment Ground Bus 

8 NC 

 

Provide four spare load resistors mounted in each cabinet.   Ensure each load resistor is rated as 

shown in the table below.   Wire one side of each load resistor to AC-.  Connect the other side of 

each resistor to a separate terminal on a four (4) position terminal block.  Mount the load resistors 

and terminal block either inside the back of Output File No. 1 or on the upper area of the Service 

Panel. 

ACCEPTABLE LOAD RESISTOR 

VALUES 

VALUE (ohms) WATTAGE 

1.5K – 1.9 K 25W (min) 

2.0K – 3.0K 10W (min) 
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Provide Model 200 load switches, Model 204 flashers, Model 242 DC isolators, Model 252 AC 

isolators, and Model 206L power supply units that conform to CALTRANS’ “Transportation 

Electrical Equipment Specifications” dated March 12, 2009 with Erratum 1. 

C. Type 170 E Cabinet Physical Requirements: 

Do not mold, cast, or scribe the name “City of Los Angeles” on the outside of the cabinet door as 

specified in LA Specification No. 54-053-08.  Do not provide a Communications Terminal Panel as 

specified in LA Specification No. 54-053-08.  Do not provide terminal block TBB on the Service 

Panel.  Do not provide Cabinet Verification Test Program software or associated test jigs as 

specified in LA Specification No. 54-053-08. 

Furnish unpainted, natural, aluminum cabinet shells. Ensure that all non-aluminum hardware on 

the cabinet is stainless steel or a Department approved non-corrosive alternate.  

Ensure the lifting eyes, gasket channels, police panel, and all supports welded to the enclosure 

and doors are fabricated from 0.125 inch minimum thickness aluminum sheet and meet the same 

standards as the cabinet and doors.  

Provide front and rear doors with latching handles that allow padlocking in the closed position. 

Furnish 0.75 inch minimum diameter stainless steel handles with a minimum 0.5 inch shank. Place 

the padlocking attachment at 4.0 inches from the handle shank center to clear the lock and key. 

Provide an additional 4.0 inches minimum gripping length. 

Provide Corbin #2 locks on the front and rear doors. Provide one (1) Corbin #2 and one (1) 

police master key with each cabinet. Ensure main door locks allow removal of keys in the locked 

position only. 

Provide a surge protection panel with 16 loop surge protection devices and designed to allow 

sufficient free space for wire connection/disconnection and surge protection device replacement. For 

model 332 cabinets, provide an additional 20 loop surge protection devices. Provide an additional 

two AC+ interconnect surge devices to protect one slot and eight DC surge protection devices to 

protect four slots. Provide no protection devices on slot I14.  

For pole mounted cabinets, mount surge protection devices for the AC+ interconnect inputs, 

inductive loop detector inputs, and low voltage DC inputs on a swing down panel assembly 

fabricated from sturdy aluminum. Attach the swing down panel to the bottom rear cabinet rack 

assembly using thumb screws. Ensure the swing down panel allows for easy removal of the input file 

without removing the surge protection panel assembly or its parts. Have the surge protection devices 

mounted horizontally on the panel and soldered to the feed through terminals of four 14 position 

terminal blocks with #8 screws mounted on the other side. Ensure the top row of terminals is 

connected to the upper slots and the bottom row of terminals is connected to the bottom slots. 

Provide a 15 position copper equipment ground bus attached to the field terminal side (outside) of 

the swing down panel for termination of loop lead-in shield grounds. Ensure that a Number 4 AWG 

green wire connects the surge protection panel assembly ground bus to the main cabinet equipment 

ground. 
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For base mounted cabinets, mount surge protection panels on the left side of the cabinet as viewed 

from the rear. Attach each panel to the cabinet rack assembly using bolts and make it easily 

removable. Mount the surge protection devices in vertical rows on each panel and connect the 

devices to one side of 12 position, double row terminal blocks with #8 screws. For each surge 

protection panel, terminate all grounds from the surge protection devices on a copper equipment 

ground bus attached to the surge protection panel. Wire the terminals to the rear of a standard input 

file using spade lugs for input file protection. 

Provide permanent labels that indicate the slot and the pins connected to each terminal that may 

be viewed from the rear cabinet door. Label and orient terminals so that each pair of inputs is next to 
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each other. Indicate on the labeling the input file (I or J), the slot number (1-14) and the terminal 

pins of the input slots (either D & E for upper or J & K for lower).   

 Provide a minimum 14 x 16 inch pull out, hinged top shelf located immediately below controller 

mounting section of the cabinet. Ensure the shelf is designed to fully expose the table surface outside 

the controller at a height approximately even with the bottom of the controller. Ensure the shelf has a 

storage bin interior which is a minimum of 1 inch deep and approximately the same dimensions as 

the shelf. Provide an access to the storage area by lifting the hinged top of the shelf. Fabricate the 

shelf and slide from aluminum or stainless steel and ensure the assembly can support the 2070L 

controller plus 15 pounds of additional weight. Ensure shelf has a locking mechanism to secure it in 

the fully extended position and does not inhibit the removal of the 2070L controller or removal of 

cards inside the controller when fully extended. Provide a locking mechanism that is easily released 

when the shelf is to be returned to its non-use position directly under the controller. 

D. Model 2018 Enhanced Conflict Monitor: 

Furnish Model 2018 Enhanced Conflict Monitors that provide monitoring of 18 channels.  

Ensure each channel consists of a green, yellow, and red field signal input.  Ensure that the conflict 

monitor meets or exceeds CALTRANS’ Transportation Electrical Equipment Specifications dated 

March 12, 2009, with Erratum 1 (hereafter referred to as CALTRANS’ 2009 TEES) for a model 210 

monitor unit and other requirements stated in this specification.  

Ensure the conflict monitor is provided with an 18 channel conflict programming card.  Pin EE 

and Pin T of the conflict programming card shall be connected together.  Pin 16 of the conflict 

programming card shall be floating.  Ensure that the absence of the conflict programming card will 

cause the conflict monitor to trigger (enter into fault mode), and remain in the triggered state until 

the programming card is properly inserted and the conflict monitor is reset. 

      Provide a conflict monitor that incorporates LED indicators into the front panel to dynamically 

display the status of the monitor under normal conditions and to provide a comprehensive review of 

field inputs with monitor status under fault conditions.  Ensure that the monitor indicates the 

channels that were active during a conflict condition and the channels that experienced a failure for 

all other per channel fault conditions detected.  Ensure that these indications and the status of each 

channel are retained until the Conflict Monitor is reset.  Furnish LED indicators for the following: 

 AC Power (Green LED indicator) 

 VDC Failed (Red LED indicator) 

 WDT Error (Red LED indicator) 

 Conflict (Red LED indicator) 

 Red Fail (Red LED indicator) 

 Dual Indication (Red LED indicator) 

 Yellow/Clearance Failure (Red LED indicator) 

 PCA/PC Ajar (Red LED indicator) 

 Monitor Fail/Diagnostic Failure (Red LED indicator) 

 54 Channel Status Indicators (1 Red, 1 Yellow, and 1 Green LED indicator for each of the 18 

channels) 
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Provide a switch to set the Red Fail fault timing.   Ensure that when the switch is in the ON 

position the Red Fail fault timing value is set to 1350 +/- 150 ms (2018 mode).  Ensure that when the 

switch is in the OFF position the Red Fail fault timing value is set to 850 +/- 150 ms (210 mode). 

Provide a switch to set the Watchdog fault timing.   Ensure that when the switch is in the ON 

position the Watchdog fault timing value is set to 1.0 +/- 0.1 s (2018 mode).  Ensure that when the 

switch is in the OFF position the Watchdog fault timing value is set to 1.5 +/- 0.1 s (210 mode). 

Provide a jumper or switch to set the AC line brown-out levels.   Ensure that when the jumper is 

present or the switch is in the ON position the AC line dropout voltage threshold is 98 +/- 2 Vrms, 

the AC line restore voltage threshold is 103 +/- 2 Vrms, and the AC line brown-out timing value is 

set to 400  +/- 50ms (2018 mode).  Ensure that when the jumper is not present or the switch is in the 

OFF position the AC line dropout voltage threshold is 92 +/- 2 Vrms, the AC line restore voltage 

threshold is 98 +/- 2 Vrms, and the AC line brown-out timing value is set to 80 +/- 17 ms (210 

mode). 

Provide a jumper or switch that will enable and disable the Watchdog Latch function.  Ensure 

that when the jumper is not present or the switch is in the OFF position the Watchdog Latch function 

is disabled.  In this mode of operation, a Watchdog fault will be reset following a power loss, 

brownout, or power interruption.  Ensure that when the jumper is present or the switch is in the ON 

position the Watchdog Latch function is enabled.  In this mode of operation, a Watchdog fault will 

be retained until a Reset command is issued.  

Provide a jumper that will reverse the active polarity for pin #EE (output relay common).  Ensure 

that when the jumper is not present pin #EE (output relay common) will be considered ‘Active’ at a 

voltage greater than 70 Vrms and ‘Not Active’ at a voltage less than 50 Vrms (Caltrans mode).  

Ensure that when the jumper is present pin #EE (output relay common) will be considered ‘Active’ 

at a voltage less than 50 Vrms and ‘Not Active’ at a voltage greater than 70 Vrms (Failsafe mode). 

In addition to the connectors required by CALTRANS’ 2009 TEES, provide the conflict monitor 

with a red interface connector mounted on the front of the monitor.  Ensure the connector is a 20 pin, 

right angle, center polarized, male connector with latching clip locks and polarizing keys.  Ensure 

the right angle solder tails are designed for a 0.062” thick printed circuit board.  Keying of the 

connector shall be between pins 3 and 5, and between 17 and 19.  Ensure the connector has two rows 

of pins with the odd numbered pins on one row and the even pins on the other row.  Ensure the 

connector pin row spacing is 0.10” and pitch is 0.10”.  Ensure the mating length of the connector 

pins is 0.24”.  Ensure the pins are finished with gold plating 30µ” thick.  
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Ensure the red interface connector pins on the monitor have the following functions: 

 

Pin # Function Pin # Function 

 1 Channel 15 Red  2 Channel 16 Red 

 3 Channel 14 Red  4 Chassis Ground 

 5 Channel 13 Red  6 Special Function 2 

 7 Channel 12 Red  8 Special Function 1 

 9 Channel 10 Red 10 Channel 11 Red 

11 Channel 9 Red 12 Channel 8 Red 

13 Channel 7 Red 14 Channel 6 Red 

15 Channel 5 Red 16 Channel 4 Red 

17 Channel 3 Red 18 Channel 2 Red 

19 Channel 1 Red 20 Red Enable 

 

Ensure that removal of the P20 cable connector will cause the conflict monitor to recognize a 

latching fault condition and place the cabinet into flashing operation.  

Provide Special Function 1 and Special Function 2 inputs to the unit which shall disable only Red 

Fail Monitoring when either input is sensed active. A Special Function input shall be sensed active 
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when the input voltage exceeds 70 Vrms with a minimum duration of 550 ms. A Special Function 

input shall be sensed not active when the input voltage is less than 50 Vrms or the duration is less 

than 250 ms. A Special Function input is undefined by these specifications and may or may not be 

sensed active when the input voltage is between 50 Vrms and 70 Vrms or the duration is between 250 

ms and 550 ms. 

Ensure the conflict monitor recognizes field signal inputs for each channel that meet the following 

requirements: 

 consider a Red input greater than 70 Vrms and with a duration of at least 500 ms as an “on” 

condition;  

 consider a Red input less than 50 Vrms or with a duration of less than 200 ms as an “off” 

condition (no valid signal);   

 consider a Red input between 50 Vrms and 70 Vrms or with a duration between 200 ms and 

500 ms to be undefined by these specifications;   

 consider a Green or Yellow input greater than 25 Vrms and with a duration of at least 500 ms 

as an “on” condition; 

 consider a Green or Yellow input less than 15 Vrms or with a duration of less than 200 ms as 

an “off” condition; and 

 consider a Green or Yellow input between 15 Vrms and 25 Vrms or with a duration between 

200 ms and 500 ms to be undefined by these specifications. 

Provide a conflict monitor that recognizes the faults specified by CALTRANS’ 2009 TEES and 

the following additional faults. Ensure the conflict monitor will trigger upon detection of a fault and 

will remain in the triggered (in fault mode) state until the unit is reset at the front panel or through 

the external remote reset input for the following failures: 

1. Red Monitoring or Absence of Any Indication (Red Failure): A condition in which no 

“on” voltage signal is detected on any of the green, yellow, or red inputs to a given monitor 

channel. If a signal is not detected on at least one input (R, Y, or G) of a conflict monitor 

channel for a period greater than 1000 ms when used with a 170 controller and 1500 ms 

when used with a 2070 controller, ensure monitor will trigger and put the intersection into 

flash. If the absence of any indication condition lasts less than 700 ms when used with a 170 

controller and 1200 ms when used with a 2070 controller, ensure conflict monitor will not 

trigger. Red fail monitoring shall be enabled on a per channel basis by the use of switches 

located on the conflict monitor.  Have red monitoring occur when all of the following input 

conditions are in effect:  

a) Red Enable input to monitor is active (Red Enable voltages are “on” at greater than 70 

Vrms, off at less than 50 Vrms, undefined between 50 and 70 Vrms), and  

b) Neither Special Function 1 nor Special Function 2 inputs are active. 

c) Pin #EE (output relay common) is not active 

2. Short/Missing Yellow Indication Fault (Clearance Error): Yellow indication following a 

green is missing or shorter than 2.7 seconds (with ± 0.1-second accuracy). If a channel fails 

to detect an “on” signal at the Yellow input for a minimum of 2.7 seconds (± 0.1 second) 

following the detection of an “on” signal at a Green input for that channel, ensure that the 
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monitor triggers and generates a clearance/short yellow error fault indication.  Short/missing 

yellow (clearance) monitoring shall be enabled on a per channel basis by the use of switches 

located on the conflict monitor.  This fault shall not occur when the channel is programmed 

for Yellow Inhibit, when the Red Enable signal is inactive or pin #EE (output relay common) 

is active. 

3. Dual Indications on the Same Channel: In this condition, more than one indication 

(R,Y,G) is detected as “on” at the same time on the same channel. If dual indications are 

detected for a period greater than 500 ms, ensure that the conflict monitor triggers and 

displays the proper failure indication (Dual Ind fault). If this condition is detected for less 

than 200 ms, ensure that the monitor does not trigger.  G-Y-R dual indication monitoring 

shall be enabled on a per channel basis by the use of switches located on the conflict monitor.  

G-Y dual indication monitoring shall be enabled for all channels by use of a switch located 

on the conflict monitor. This fault shall not occur when the Red Enable signal is inactive or 

pin #EE (output relay common) is active. 

4. Configuration Settings Change: The configuration settings are comprised of (as a 

minimum) the permissive diode matrix, dual indication switches, yellow disable jumpers, any 

option switches, any option jumpers, and the Watchdog Enable switch.  Ensure the conflict 

monitor compares the current configuration settings with the previous stored configuration 

settings on power-up, on reset, and periodically during operation.  If any of the configuration 

settings are changed, ensure that the conflict monitor triggers and causes the program card 

indicator to flash.  Ensure that configuration change faults are only reset by depressing and 

holding the front panel reset button for a minimum of three seconds.  Ensure the external 

remote reset input does not reset configuration change faults.  

Ensure the conflict monitor will trigger and the AC Power indicator will flash at a rate of 2 Hz ± 

20% with a 50% duty cycle when the AC Line voltage falls below the “drop-out” level.  Ensure the 

conflict monitor will resume normal operation when the AC Line voltage returns above the “restore” 

level.  Ensure the AC Power indicator will remain illuminated when the AC voltage returns above 

the “restore” level.  Should an AC Line power interruption occur while the monitor is in the fault 

mode, then upon restoration of AC Line power, the monitor will remain in the fault mode and the 

correct fault and channel indicators will be displayed. 

Provide a flash interval of at least 6 seconds and at most 10 seconds in duration following a 

power-up, an AC Line interruption, or a brownout restore.  Ensure the conflict monitor will suspend 

all fault monitoring functions, close the Output relay contacts, and flash the AC indicator at a rate of 

4 Hz ± 20% with a 50% duty cycle during this interval.  Ensure the termination of the flash interval 

after at least 6 seconds if the Watchdog input has made 5 transitions between the True and False 

state and the AC Line voltage is greater than the “restore” level.  If the watchdog input has not made 

5 transitions between the True and False state within 10 ± 0.5 seconds, the monitor shall enter a 

WDT error fault condition. 

Ensure the conflict monitor will monitor an intersection with a minimum of four approaches 

using the four-section Flashing Yellow Arrow (FYA) vehicle traffic signal as outlined by the 

NCHRP 3-54 research project for protected-permissive left turn signal displays.  Ensure the conflict 

monitor will operate in the FYA mode and FYAc (Compact) mode as specified below to monitor 

each channel pair for the following fault conditions: Conflict, Flash Rate Detection, Red Fail, Dual 

Indication, and Clearance.  Provide a switch to select between the FYA mode and FYAc mode.  

Provide a switch to select each FYA phase movement for monitoring. 
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FYA mode 

FYA Signal 

Head 
Phase 1 Phase 3 Phase 5 Phase 7 

Red Arrow Channel 9 Red Channel 10 Red Channel 11 Red Channel 12 Red 

Yellow 

Arrow 

Channel 9 

Yellow 

Channel 10 

Yellow 

Channel 11 

Yellow 

Channel 12 

Yellow 

Flashing 

Yellow 

Arrow 

Channel 9 

Green 

Channel 10 

Green 

Channel 11 

Green 

Channel 12 

Green 

Green 

Arrow 

Channel 1 

Green 
Channel 3 Green Channel 5 Green Channel 7 Green 

 

FYAc mode 

FYA Signal 

Head 
Phase 1 Phase 3 Phase 5 Phase 7 

Red Arrow Channel 1 Red Channel 3 Red Channel 5 Red Channel 7 Red 

Yellow 

Arrow 

Channel 1 

Yellow 

Channel 3 

Yellow 

Channel 5 

Yellow 

Channel 7 

Yellow 

Flashing 

Yellow 

Arrow 

Channel 1 

Green 
Channel 3 Green Channel 5 Green Channel 7 Green 

Green 

Arrow 

Channel 9 

Green 

Channel 9 

Yellow 

Channel 10 

Green 

Channel 10 

Yellow 

 

If a FYA channel pair is enabled for FYA operation, the conflict monitor will monitor the FYA 

logical channel pair for the additional following conditions: 

1. Conflict:  Channel conflicts are detected based on the permissive programming jumpers on 

the program card.  This operation remains unchanged from normal operation except for the 

solid Yellow arrow (FYA clearance) signal. 

2. Yellow Change Interval Conflict:  During the Yellow change interval of the Permissive 

Turn channel (flashing Yellow arrow) the conflict monitor shall verify that no conflicting 

channels to the solid Yellow arrow channel (clearance) are active.  These conflicting 

channels shall be determined by the program card compatibility programming of the 

Permissive Turn channel (flashing Yellow arrow).  During the Yellow change interval of the 

Protected Turn channel (solid Green arrow) the conflict monitor shall verify that no 

conflicting channels to the solid Yellow arrow channel (clearance) are active as determined 

by the program card compatibility programming of the Protected Turn channel (solid Green 

arrow). 
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3. Flash Rate Detection:  The conflict monitor unit shall monitor for the absence of a valid 

flash rate for the Permissive turn channel (flashing Yellow arrow).   If the Permissive turn 

channel (flashing Yellow arrow) is active for a period greater than 1600 milliseconds, ensure 

the conflict monitor triggers and puts the intersection into flash. If the Permissive turn 

channel (flashing Yellow arrow) is active for a period less than 1400 milliseconds, ensure the 

conflict monitor does not trigger.  Ensure the conflict monitor will remain in the triggered (in 

fault mode) state until the unit is reset at the front panel or through the external remote reset 

input.  Provide a jumper or switch that will enable and disable the Flash Rate Detection 

function.  Ensure that when the jumper is not present or the switch is in the OFF position the 

Flash Rate Detection function is enabled.  Ensure that when the jumper is present or the 

switch is in the ON position the Flash Rate Detection function is disabled.   

4. Red Monitoring or Absence of Any Indication (Red Failure):  The conflict monitor unit 

shall detect a red failure if there is an absence of voltage on all four of the inputs of a FYA 

channel pair (RA, YA, FYA, GA).     

5. Dual Indications on the Same Channel:  The conflict monitor unit shall detect a dual 

indication if two or more inputs of a FYA channel pair (RA, YA, FYA, GA) are “on” at the 

same time.     

6. Short/Missing Yellow Indication Fault (Clearance Error):  The conflict monitor unit shall 

monitor the solid Yellow arrow for a clearance fault when terminating both the Protected 

Turn channel (solid Green arrow) interval and the Permissive Turn channel (flashing Yellow 

arrow) interval. 

Ensure that the conflict monitor will log at least nine of the most recent events detected by the 

monitor in non-volatile EEPROM memory (or equivalent).  For each event, record at a minimum the 

time, date, type of event, status of each field signal indication with RMS voltage, and specific 

channels involved with the event.  Ensure the conflict monitor will log the following events: monitor 

reset, configuration, previous fault, and AC line.  Furnish the signal sequence log that shows all 

channel states (Greens, Yellows, and Reds) and the Red Enable State for a minimum of 2 seconds 

prior to the current fault trigger point.  Ensure the display resolution of the inputs for the signal 

sequence log is not greater than 50 ms.   

For conflict monitors used within an Ethernet communications system, provide a conflict 

monitor with an Ethernet 10/100 Mbps, RJ-45 port for data communication access to the monitor by 

a local notebook computer and remotely via a workstation or notebook computer device connected 

to the signal system local area network.  The Ethernet port shall be electrically isolated from the 

conflict monitor’s electronics and shall provide a minimum of 1500 Vrms isolation.  Integrate 

monitor with Ethernet network in cabinet.  Provide software to retrieve the time and date from a 

network server in order to synchronize the on-board times between the conflict monitor and the 

controller.  Furnish and install the following Windows based, graphic user interface software on 

workstations and notebook computers where the signal system client software is installed: 1) 

software to view and retrieve all event log information, 2) software that will search and display a list 

of conflict monitor IP addresses and IDs on the network, and 3) software to change the conflict 

monitor’s network parameters such as IP address and subnet mask.   

For non-Ethernet connected monitors, provide a RS-232C/D compliant port (DB-9 female 

connector) on the front panel of the conflict monitor in order to provide communications from the 

conflict monitor to the 170/2070 controller or to a Department-furnished laptop computer.  
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Electrically isolate the port interface electronics from all monitor electronics, excluding Chassis 

Ground.  Ensure that the controller can receive all event log information through a controller 

Asynchronous Communications Interface Adapter (Type 170E) or Async Serial Comm Module 

(2070).  Furnish and connect a serial cable from the conflict monitor’s DB-9 connector to Comm 

Port 1 of the 2070 controller.  Ensure conflict monitor communicates with the controller.  Provide a 

Windows based graphic user interface software to communicate directly through the same monitor 

RS-232C/D compliant port to retrieve and view all event log information to a Department-furnished 

laptop computer.  The RS-232C/D compliant port on the monitor shall allow the monitor to function 

as a DCE device with pin connections as follows: 

  

Conflict Monitor RS-232C/D (DB-9 Female) Pinout 

Pin Number Function I/O 

1 DCD O 

2 TX Data O 

3 RX Data I 

4 DTR I 

5 Ground - 

6 DSR O 

7 CTS I 

8 RTS O 

9 NC - 

 

 



B-4746 TS-42  Forsyth County 

Version 18.1 42 print date: 01/10/18 

MONITOR BOARD EDGE CONNECTOR 

Pin # Function (Back Side) Pin # Function (Component 

Side) 

1 Channel 2 Green A Channel 2 Yellow 

2 Channel 13 Green B Channel 6 Green 

3 Channel 6 Yellow C Channel 15 Green 

4 Channel 4 Green D Channel 4 Yellow 

5 Channel 14 Green E Channel 8 Green 

6 Channel 8 Yellow F Channel 16 Green 

7 Channel 5 Green H Channel 5 Yellow 

8 Channel 13 Yellow J Channel 1 Green 

9 Channel 1 Yellow K Channel 15 Yellow 

10 Channel 7 Green L Channel 7 Yellow 

11 Channel 14 Yellow M Channel 3 Green 

12 Channel 3 Yellow N Channel 16 Yellow 

13 Channel 9 Green P Channel 17 Yellow 

14 Channel 17 Green R Channel 10 Green 

15 Channel 11 Yellow S Channel 11 Green 

16 Channel 9 Yellow T Channel 18 Yellow 

17 Channel 18 Green U Channel 10 Yellow 

--  --  

18 Channel 12 Yellow V Channel 12 Green 

19 Channel 17 Red W Channel 18 Red 

20 Chassis Ground X Not Assigned 

21 AC- Y DC Common 

22 Watchdog Timer Z External Test Reset 

23 +24VDC AA +24VDC 

24 Tied to Pin 25 BB Stop Time (Output) 

25 Tied to Pin 24 CC Not Assigned 

26 Not Assigned DD Not Assigned 

27 Relay Output, Side #3, N.O. EE Relay Output,Side 

#2,Common 

28 Relay Output, Side #1, N.C. FF AC+ 

 

                --  Slotted for keying between Pins 17/U and 18/V 
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CONFLICT PROGRAM CARD PIN ASSIGNMENTS 

Pin # Function (Back Side) Pin # Function (Component 

Side) 

1 Channel 2 Green A Channel 1 Green 

2 Channel 3 Green B Channel 2 Green 

3 Channel 4 Green C Channel 3 Green 

4 Channel 5 Green D Channel 4 Green 

5 Channel 6 Green E Channel 5 Green 

6 Channel 7 Green F Channel 6 Green 

7 Channel 8 Green H Channel 7 Green 

8 Channel 9 Green J Channel 8 Green 

9 Channel 10 Green K Channel 9 Green 

10 Channel 11 Green L Channel 10 Green 

11 Channel 12 Green M Channel 11 Green 

12 Channel 13 Green N Channel 12 Green 

13 Channel 14 Green P Channel 13 Green 

14 Channel 15 Green R Channel 14 Green 

15 Channel 16 Green S Channel 15 Green 

16 N/C T PC AJAR 

17 Channel 1 Yellow U Channel 9 Yellow 

18 Channel 2 Yellow V Channel 10 Yellow 

19 Channel 3 Yellow W Channel 11 Yellow 

20 Channel 4 Yellow X Channel 12 Yellow 

21 Channel 5 Yellow Y Channel 13 Yellow 

22 Channel 6 Yellow Z Channel 14 Yellow 

23 Channel 7 Yellow AA Channel 15 Yellow 

24 Channel 8 Yellow BB Channel 16 Yellow 

--  --  

25 Channel 17 Green CC Channel 17 Yellow 

26 Channel 18 Green DD Channel 18 Yellow 

27 Channel 16 Green EE PC AJAR (Program Card) 

28 Yellow Inhibit Common FF Channel 17 Green 

 

                --  Slotted for keying between Pins 24/BB and 25/CC 
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5.4. MATERIALS – TYPE 2070E CONTROLLERS 

Furnish model 2070E controller units that conform to CALTRANS Transportation Electrical 

Equipment Specifications (TEES) (dated March 12, 2009, plus Errata 1 dated January 21, 2010 and 

Errata 2 dated December 5, 2014) except as required herein.  

The Department will provide software at the beginning of the burning-in period. Contractor shall 

give 5 working days notice before needing software. Program software provided by the Department. 

Provide model 2070E controllers with OS-9 release 1.3.1 or later with kernel edition #380 or 

later operating software and device drivers, composed of the unit chassis and at a minimum the 

following modules and assemblies: 

 MODEL 2070-1E, CPU Module, Single Board, with 8Mb Datakey (blue in color)  

 MODEL 2070-2E+, Field I/O Module (FI/O) 

 Note: Configure the Field I/O Module to disable both the External WDT 

Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”) 

 MODEL 2070-3B, Front Panel Module (FP), Display B (8x40) 
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 MODEL 2070-4A, Power Supply Module, 10 AMP 

 MODEL 2070-7A, Async Serial Com Module (9-pin RS-232) 

5.5. MATERIALS – TYPE 2070LX CONTROLLERS 

Furnish model 2070LX controller units that conform to CALTRANS Transportation Electrical 

Equipment Specifications (TEES) (dated March 12, 2009, plus Errata 1 dated January 21, 2010 and 

Errata 2 dated December 5, 2014) except as required herein.  

The Department will provide software at the beginning of the burning-in period. Contractor shall 

give 5 working days notice before needing software. Program software provided by the Department. 

Provide model 2070LX controllers with Linux kernel 2.6.18 or higher and device drivers, 

composed of the unit chassis and at a minimum the following modules and assemblies: 

 MODEL 2070-1C, CPU Module, Single Board, with 8Mb Datakey (blue in color)  

 MODEL 2070-2E+, Field I/O Module (FI/O) 

 Note: Configure the Field I/O Module to disable both the External WDT 

Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”) 

 MODEL 2070-3B, Front Panel Module (FP), Display B (8x40) 

 MODEL 2070-4A, Power Supply Module, 10 AMP 

     Provide a Board Support Package (BSP) to the state and to any specified applications software 

manufacturer when requested by the state to facilitate the porting of application software.   

6. GENERAL REQUIREMENTS FOR ITS 

6.1. DESCRIPTION 

A. Requirements for Cables Crossing Railroads 

Copies of all executed railroad agreements and related correspondence may be obtained from the 

Engineer upon request. 

1. Railroad Crossings 

Application has been made with Norfolk Southern Corporation (NS), herein called the Railroad 

Company, for the encroachment agreements necessary under this Contract.  Do not commence cable 

routings over or under railroad-owned facilities until notification and coordination with Engineer and 

the appropriate Railroad Company has occurred.  Install fiber-optic communications cable as shown 

on the Plans.  All work associated with the crossing is to conform to the Railroad Company’s 

specifications.   

 For work within NS rights of way, comply with latest approved edition of NCSE-4 

(Specifications for Wire, Conduit and Cable Occupations of Norfolk Southern Corporation Property) 

and NSCE-8 (Specifications for Pipeline Occupancy of Norfolk Southern Corporation Property). 

2. Insurance Requirements 

The Department has provided Railroad Protective Liability Insurance to the railroad companies 

as part of the Department’s encroachment agreements with the railroad companies for each of 

location listed in the table above.  

If required by the railroad, pay for railroad personnel to be present when work is performed. 

In addition to any other forms of insurance or bonds required under the terms of the Contract and 

the Standard Specifications, take out and keep in force from the commencement of all construction 
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on railroad right-of-way until the final inspection and acceptance of the project by the Engineer, 

insurance of the following kinds and amount.  It is understood that the amounts specified are 

minimum amounts and that larger amounts may be carried if so desired.  Any insurance taken out 

due to these requirements shall be subject to the approval of the Engineer, and the Railroad 

Company as to form and amount.  Furnish satisfactory policies prior to beginning of the work on 

railroad right-of-way. 

Refer to the following web links for more specific insurance requirements and requirements for 

working on the rights-of-way of each railroad company.  In the event of a conflict between the 

requirements of one or more railroad companies and the requirements contained in the Plans or these 

Project Special Provisions, the requirements of the railroad company shall govern. 

Norfolk Southern Corporation: 

 http://www.nscorp.com/content/nscorp/en/real-estate/customer-resources.html 

a) Commercial General Liability Insurance 

Furnish evidence to the Engineer of Contractor’s commercial General Liability Insurance 

coverage with a combined single limit of not less than $2,000,000 for each occurrence for operations 

performed on the railroad right-of-way.  The Contractor’s policy shall name the railroad 

company(ies) as an additional insured.  If any part of the work is sublet, similar insurance in the 

same amounts and evidence thereof as required of the Prime Contractor shall be provided by or on 

behalf of the Subcontractor to cover Subcontractor’s operations on the railroad right-of-way. 

Keep such insurance in force until final inspection of the project, or that portion or portions 

within the railroad right-of-way, by the Engineer or, in the case of Subcontractors, until the 

Contractor furnishes a letter to the Engineer stating that the Subcontractor has completed his/her 

subcontracted work within the railroad right-of-way to Contractor’s satisfaction, and that the 

Contractor will accomplish any additional work necessary on the railroad right-of-way with the 

Contractor’s own forces. 

b) Termination of Insurance and Policies to be Submitted 

Any insurance policies given hereunder shall cover all Contractor-performed work the 

Contractor in connection with the work in the introductory paragraph within railroad right-of-way, 

but shall not be liable for accidents occurring after acceptance of the completed project by the 

Department.  Such policies shall contain a clause requiring 30 days written notice be given to the 

Engineer and to the appropriate Railroad Company, prior to cancellation or change. 

Submit to the Engineer the original and one copy of the Commercial General Liability Policy, 

one certified duplicate copy of all other policies, and certificates of insurance in an original and two 

copies as required by these Project Special Provisions. 

No extra allowance will be made for the insurance required hereunder.  The entire cost shall be 

included in the contract unit price bids for other pay items. 

The named insured under the commercial General Liability Insurance Policy is the respective 

Railroad Company, and the designation of the job site description of work is as follows:  All 

construction on the Norkfolk Southern right-of-way on NCDOT Project No. B-4746 in Winston 

Salem, Forsyth County, North Carolina. 

http://www.nscorp.com/content/nscorp/en/real-estate/customer-resources.html
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3. Flagging Protection or Watchman Service 

Provide 72 hours advance notice to Norfolk Southern (NS) in order that flagging service can be 

arranged and provided.  Do not undertake any work within the NS right-of-way until the flagman is 

at the job site. 

4. Delays Caused by Operations of Others 

Neither the Department nor the Railroad Company assumes any responsibility for any work 

performed by others in connection with the construction of the project, and the Contractor shall have 

no claim whatsoever against the Department or the Railroad Company for any inconvenience, delay, 

or additional cost incurred by the Contractor on account of such operations by others. 

5. Time Extensions 

No time extensions related to railroad encroachments will be allowed until the related work 

becomes the controlling factor relative to overall project completion. 

6. Cooperation with Others 

Cooperate with others participating in the construction of the project to the end that all work may 

be carried on to the best advantage. 

7. Authority of Railroad Engineer 

The authorized representative of the Railroad Company, hereinafter referred to as the Railroad 

Engineer, will have the final authority in all matters affecting the safe maintenance of railroad traffic 

of his company.   

8. Interference with Railroad Operations 

Arrange and conduct work so that there will be no interference with railroad operations, 

including train, signal, telephone and telegraphic services, or damage to the property of the Railroad 

Company or to the poles, wire, and other facilities of tenants on the rights-of-way of the Railroad 

Company.  Wherever work is liable to affect the operations or safety of trains, first submit the 

method of doing such work to the Railroad Engineer for approval.  However, such approval will not 

relieve the Contractor from liability. 

Should conditions arising from or in connection with the work, require that immediate and 

unusual provisions be made to protect train operations and property of the Railroad Company, it 

shall be a part of the required services by the Contractor to make such provisions and if, in the 

judgment of the Railroad Engineer such provisions are insufficient, the Railroad Engineer or the 

Department may, at the expense of the Contractor, require or provide such provisions as may be 

deemed necessary. 

9. Storage of Materials 

Do not store materials and equipment where they will interfere with railroad operations, nor on 

the rights-of-way of the Railroad Company without first having obtained permission from the 

Railroad Engineer.  Such permission will be with the understanding that the Railroad Company will 

not be liable or damage to such material and equipment from any cause, and that the Railroad 

Engineer may move or require the Contractor to move, at the Contractor’s expense, such material 

and equipment. 

10. Completion and Acceptance of Work 

Upon completion of the work, remove from within the limits of the railroad right-of-way all 

machinery, equipment, surplus materials, or rubbish and leave said rights-of-way in a neat and 
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orderly condition.  Acceptance of the work will be contingent upon final inspection by the 

Department and by the Railroad Company (if required by the Railroad Company) to determine if the 

work was completed satisfactorily in a manner acceptable to the Department and the Railroad 

Company. 

6.2. MEASUREMENT AND PAYMENT  

There will be no direct payment for work covered in this section.  Payment at the contract unit 

prices for the various items in the contract will be full compensation for all work covered by this 

section. Include the incidental costs for furnishing and/or installing materials and equipment 

expressly required under the contract for successful completion of the contract, but whose 

measurement and payment is not specifically stated under any of the contract pay items, into the unit 

cost(s) for the various items in the contract. 

7. COMMUNICATIONS CABLE IDENTIFICATION MARKERS 

7.1. DESCRIPTION 

Furnish and install fiber optic communications cable identification markers, for the City of 

Winston Salem Signal system fiber and City of Winston Salem “IS” fiber.    

7.2. MATERIALS  

A. Communications Cable Identification Markers: 

Furnish communications cable identification markers that are resistant to fading when exposed to 

UV sources and changes in weather.  Use markers designed to coil around fiber-optic cable that do 

not slide or move along the surface of the cable once installed. Ensure exposure to UV light and 

weather does not affect the markers natural coiling effect or deteriorate performance.  Provide 

communications cable wraps that permit writing with an indelible marking pen.  

Furnish communications cable identification markers with the following text for the Winston 

Salem signal system communications cables: 

WARNING 
WINSTON SALEM. SIGNAL SYSTEM-   

FIBER OPTIC  
CALL:  (336) 747-6879 

 

WARNING 
WINSTON SALEM SIGNAL SYSTEM    

FIBER OPTIC 

 

Overall Marker Dimensions: 7(l) x 4 (w) inches  

Lettering Height:                    3/8 inch for “WARNING”; 1/4” for all other lettering 

Colors:                           Black text on yellow background  

 

Furnish communication cable identification markers with the following text for the Winston 

Salem “IS” cables: 
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WARNING 
WINSTON SALEM.”IS” FIBER-OPTIC  

CALL:  (336) 747-7006 
 

WARNING 
WINSTON SALEM “IS” FIBER OPTIC 

 

Overall Marker Dimensions: 7(l) x 4 (w) inches  

Lettering Height:                    3/8 inch for “WARNING”; 1/4” for all other lettering 

Colors:                           Black text on yellow background  
 

Submit a sample of proposed communications cable identification marker to the Engineer for 

approval before installation.  

7.3.  CONSTRUCTION METHODS  

Install communications cable identification markers on each new cable segment where it enters 

or exits a splice enclosure, junction box, and/or a riser.  

7.4.  MEASUREMENT AND PAYMENT  

No measurement will be made for furnished and installing communications cable identifications 

markers as they will be considered incidental to installing fiber optic cable. 

No measurement will be made of removing existing cables from existing risers as such removals 

will be considered incidental to furnishing and installing the fiber-optic cables and drop cables.   

8.  CABLE MARKERS  

8.1. DESCRIPTION  

Furnish and install delineator markers (tubular marker posts) and junction box markers with all 

necessary hardware and adhesives to warn of buried fiber-optic communications cable.  

8.2. MATERIALS  

A. Delineator Markers: 

Furnish material, equipment, and hardware under this section that is pre-approved on the ITS and 

Signals QPL.  

Furnish delineator markers, also referred to as tubular marker posts that are approximately 6 feet 

long and constructed of Type III, high-density polyethylene (HDPE) material.  Provide delineator 

assemblies that are ultraviolet stabilized to help prevent components from color fading, warping, 

absorbing water, and deterioration with prolonged exposure to the elements.  Provide delineators 

designed to self-erect after being knocked down or pushed over.  Provide orange delineator posts.  

Provide text, including City contact number, hot stamped in black on a yellow reflective 

background material that will not fade or deteriorate over time.  Provide delineator markers with 
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nominal message height of 15" that contain the following text visible from all directions approaching 

the assembly:  
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BEFORE EXCAVATING OR 
IN AN EMERGENCY  
CALL (336) 747-6879 

CITY OF WINSTON SALEM 
TRAFFIC SIGNAL SYSTEM  

  

B. Junction Box Markers: 

Furnish durable, non-reflective junction box markers, also known as curb markers, fabricated 

from UV-resistant, non-metallic materials other than ceramic material, such as polyurethane or high 

impact polypropylene or other high impact plastic.  Provide junction box markers that are designed 

for outdoor use, that are waterproof, that resist fading, that are temperature stable and that resist 

chemical and mechanical abrasion.  Furnish junction box markers with a quick-setting adhesive 

designed for use with the junction box markers supplied and designed to permanently adhere 

junction box markers to Portland cement concrete, steel, and cast iron as well as other non-porous 

hard surfaces.  Do not provide markers that require intrusive fasteners to secure the marker to the 

surface.  Do not provide adhesives that are not designed for use with the junction markers supplied. 

Provide junction box markers that do not require special tools such as torches, tamping machines or 

drills or hardware or special surface preparation for installation.  Furnish junction box markers from 

a manufacturer that has been producing such junction box markers (i.e., curb markers) for a 

minimum of 10 consecutive years.  Provide junction box markers with a manufacturer’s warranty of 

10 years or more. 

For marking existing junction boxes whose covers lack identifying imprints, provide junction 

box markers that contain the text and symbols, text emphasis and text proportions depicted in the 

following example format: 
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Overall Junction Box Marker Dimensions:  2.5” diameter 

Text:  Black 

Background:  Light Gray (to blend with concrete and granite surfaces) 

Submit samples of proposed junction marker to the Engineer for approval before installation.  In 

lieu of designing a custom junction box marker, the Contractor may submit for the Engineer’s 

approval a stock/standard junction box marker format (i.e., off-the-shelf format) from the junction 

box marker manufacturer that differs from the example format proposed above but that still 

embodies the content and intent conveyed by the example format.   

Have the junction box marker manufacturer provide a list of references along with contract 

information for at least five different municipal government agencies and/or state departments of 

transportation that have installed the proposed manufacturer’s markers and can attest to the 

performance of the manufacturer’s markers over a continuous period of no less than seven years.  

Submit these references to the Engineer for review in conjunction with submission of the sample. 

8.3. CONSTRUCTION METHODS  

A. Delineator Markers: 

Submit sample of proposed delineator markers for approval before installation.  

Install delineator markers using a method that firmly and securely anchors delineator marker in 

the ground to prohibit twisting and easy removal.   

Install delineator markers at locations specified on the plans.  Do not install delineator markers at 

locations other than those specified in the Plans without the prior approval of the Engineer.  

B. Junction Box Markers: 

Clean surface to which the junction box marker will be applied.  Make sure application surface is 

dry and free of any loose debris or cracks.  Apply adhesive to back side of the junction box marker 

in accordance with manufacturer’s instructions.  Apply additional adhesive when surface is uneven 

or textured in order to fill voids and assure secure adhesion.  Position the marker in the approximate 

center of the junction box cover and orient the marker so that its text is parallel to short side of the 

cover.  Apply the junction box marker to the application surface and press firmly.  Ensure that entire 

edge around perimeter of marker is sealed to the application surface.    

WARNING 
City of Winston Salem 
Traffic Signal System 

BURIED FIBER 
OPTIC CABLE 

Before Digging in This Area, 

CALL (336) 747-6879 
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8.4. MEASUREMENT AND PAYMENT  

Delineator marker will be measured and paid for as the actual number of delineator markers 

(tubular marker posts) furnished, installed, and accepted.  

Junction Box Marker will be measured and paid for as the actual number of junction box markers 

furnished, installed, and accepted.  

No measurement will be made of junction box marker adhesive as this will be considered 

incidental to furnishing and installing the junction box marker.   

Payment will be made under: 

Junction Box Marker............................................................................................................Each 

9. BACK PULL FIBER OPTIC CABLE  

9.1. DESCRIPTION 

Back pull and store or back pull and reinstall existing communications cable. 

9.2. CONSTRUCTION 

During project construction where instructed to back pull existing aerial sections of fiber optic 

communications cable, de-lash the cable from the messenger cable and back pull the cable to a point 

where it can be stored or re-routed as shown on the plans.  If instructed, remove and discard the 

existing messenger cable and pole mounting hardware once the cable is safely out of harm’s way. 

During project construction where instructed to back pull existing underground sections of fiber 

optic communications cable, back pull the cable to a point where it can be stored or re-routed as 

shown on the plans.  If instructed, remove abandoned junction boxes and backfill with a suitable 

material to match the existing grade.  Leave abandoned conduits in place unless otherwise noted. 

Where instructed, re-pull the fiber optic cable back along messenger cable or through conduit 

systems. 

9.3. MEASUREMENT AND PAYMENT 

Back Pull Fiber Optic Cable will be paid for as the actual linear feet of fiber optic cable back 

pulled and either stored or back pulled and rerouted.  Payment is for the actual linear feet of cable 

back pulled. 

No payment will be made for removing messenger cable and pole mounting hardware or 

removing junction boxes and back filling to match the surrounding grade as these items of work will 

be considered incidental to back pulling the fiber optic cable. 

Payment will be made under: 

Back Pull Fiber Optic Cable ..................................................................................... Linear Feet 

10. ETHERNET EDGE SWITCH 

Furnish and install a managed Ethernet edge switch as specified below that is fully compatible, 

interoperable, and completely interchangeable and functional within the existing City or Division 

traffic signal system communications network. 
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10.1. DESCRIPTION 

A. Ethernet Edge Switch: 

Furnish and install a hardened, field Ethernet edge switch (hereafter “edge switch”) for traffic 

signal controllers as specified below.  Ensure that the edge switch provides wire-speed, fast Ethernet 

connectivity at transmission rates of 100 megabits per second from each remote ITS device location 

to the routing switches.  

Contact the City or Division to arrange for the programming of the new Field Ethernet Switches 

with the necessary network configuration data, including but not limited to, the Project IP Address, 

Default Gateway, Subnet Mask and VLAN ID information.  Provide a minimum five (5) days 

working notice to allow the City or Division to program the new devices. 

B. Network Management: 

Ensure that the edge switch is fully compatible with the City’s or Division’s existing Network 

Management Software. 

10.2. MATERIALS 

A. General: 

Ensure that the edge switch is fully compatible and interoperable with the trunk Ethernet network 

interface and that the edge switch supports half and full duplex Ethernet communications. 

Furnish an edge switch that provide 99.999% error-free operation, and that complies with the 

Electronic Industries Alliance (EIA) Ethernet data communication requirements using single-mode 

fiber-optic transmission medium and copper transmission medium. Ensure that the edge switch has a 

minimum mean time between failures (MTBF) of 10 years, or 87,600 hours, as calculated using the 

Bellcore/Telcordia SR-332 standard for reliability prediction. 

B. Compatibility Acceptance 

The Engineer has the authority to require the Contractor to submit a sample Field Ethernet 

Switch and Field Ethernet Transceiver along with all supporting documentation, software and testing 

procedures to allow a compatibility acceptance test be performed prior to approving the proposed 

Field Ethernet Switch and Field Ethernet Transceiver for deployment.  The Compatibility 

Acceptance testing will ensure that the proposed device is 100% compatible and interoperable 

with the existing City Signal System network, monitoring software and Traffic Operations 

Center network hardware.  Allow fifteen (15) working days for the Compatibility Acceptance 

Testing to be performed 

C. Standards: 

Ensure that the edge switch complies with all applicable IEEE networking standards for Ethernet 

communications, including but not limited to:  

 IEEE 802.1D standard for media access control (MAC) bridges used with the Spanning 

Tree Protocol (STP);  

 IEEE 802.1Q standard for port-based virtual local area networks (VLANs);  

 IEEE 802.1P standard for Quality of Service (QoS);  

 IEEE 802.1w standard for MAC bridges used with the Rapid Spanning Tree Protocol 

(RSTP);  

 IEEE 802.1s standard for MAC bridges used with the Multiple Spanning Tree Protocol;  

 IEEE 802.1x standard for port based network access control, including RADIUS; 
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 IEEE 802.3 standard for local area network (LAN) and metropolitan area network 

(MAN) access and physical layer specifications; 

 IEEE 802.3u supplement standard regarding 100 Base TX/100 Base FX;  

 IEEE 802.3x standard regarding flow control with full duplex operation; and  

 IFC 2236 regarding IGMP v2 compliance. 

 IEEE 802.1AB Link Layer Discovery Protocol (LLDP) 

 IEEE 802.3ad Ethernet Link Aggregation 

 IEEE 802.3i for 10BASE-T (10 Mbit/s over Fiber-Optic) 

 IEEE 802.3ab for 1000BASE-T (1Gbit/s over Ethernet) 

 IEEE 802.3z for 1000BASE-X (1 Gbit/s Ethernet over Fiber-Optic) 

D. Functional: 

Ensure that the edge switch supports all Layer 2 management features and certain Layer 3 

features related to multicast data transmission and routing. These features shall include, but not be 

limited to:  

 An STP healing/convergence rate that meets or exceeds specifications published in the 

IEEE 802.1D standard.  

 An RSTP healing/convergence rate that meets or exceeds specifications published in the 

IEEE 802.1w standard.  

 An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that 

meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a 

minimum 4-kilobit VLAN address table (254 simultaneous). 

 A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10 

megabits per second and 148,800 packets per second for 100 megabits per second.  

 A minimum 4-kilobit MAC address table.  

 Support of Traffic Class Expediting and Dynamic Multicast Filtering.  

 Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group Management 

Protocol (IGMP).  

 Support of remote and local setup and management via telnet or secure Web-based GUI 

and command line interfaces.  

 Support of the Simple Network Management Protocol version 3 (SNMPv3).  Verify that 

the Ethernet edge switch can be accessed using the resident EIA-232 management port, a 

telecommunication network, or the Trivial File Transfer Protocol (TFTP).  

 Port security through controlling access by the users. Ensure that the Ethernet edge 

switch has the capability to generate an alarm and shut down ports when an unauthorized 

user accesses the network.  

 Support of remote monitoring (RMON-1 & RMON-2) of the Ethernet agent. 

 Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port 

mirroring for troubleshooting purposes when combined with a network analyzer. 

E. Physical Features: 

Ports: Provide 10/100/1000 Mbps auto-negotiating ports (RJ-45) copper Fast Ethernet ports for 

all edge switches.  Provide auto-negotiation circuitry that will automatically negotiate the highest 
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possible data rate and duplex operation possible with attached devices supporting the IEEE 802.3 

Clause 28 auto-negotiation standard. 

Optical Ports: Ensure that all fiber-optic link ports operate at 1310 or 1550 nanometers in single 

mode. Provide Type LC connectors for the optical ports, as specified in the Plans or by the Engineer. 

Do not use mechanical transfer registered jack (MTRJ) type connectors.  

Provide an edge switch having a minimum of two optical 100/1000 Base X ports capable of 

transmitting data at 100/1000 megabits per second. Ensure that each optical port consists of a pair of 

fibers; one fiber will transmit (TX) data and one fiber will receive (RX) data. Ensure that the optical 

ports have an optical power budget of at least 15 dB.  

Copper Ports: Provide an edge switch that includes a minimum of four copper ports. Provide 

Type RJ-45 copper ports and that auto-negotiate speed (i.e., 10/100/1000 Base) and duplex (i.e., full 

or half).  Ensure that all 10/100/1000 Base TX ports meet the specifications detailed in this section 

and are compliant with the IEEE 802.3 standard pinouts.  Ensure that all Category 5E unshielded 

twisted pair/shielded twisted pair network cables are compliant with the EIA/TIA-568-B standard.  

Port Security: Ensure that the edge switch supports/complies with the following (remotely) 

minimum requirements: 

 Ability to configure static MAC addresses access; 

 Ability to disable automatic address learning per ports; know hereafter as Secure Port. 

Secure Ports only forward; and 

 Trap and alarm upon any unauthorized MAC address and shutdown for programmable 

duration. Port shutdown requires administrator to manually reset the port before 

communications are allowed. 

F. Management Capabilities: 

Ensure that the edge switch supports all Layer 2 management features and certain Layer 3 

features related to multicast data transmission and routing. These features shall include, but not be 

limited to:  

 An STP healing/convergence rate that meets or exceeds specifications published in the 

IEEE 802.1 D standards;  

 An RSTP healing/convergence rate that meets or exceeds specifications published in the 

IEEE 802.1w standard;  

 An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that 

meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a 

minimum 4-kilobit VLAN address table (254 simultaneous); 

 A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10 

megabits per second, 148,800 packets per second for 100 megabits per second and 

1,488,000 packets per second for 1000 megabits per second;  

 A minimum 4-kilobit MAC address table;  

 Support of Traffic Class Expediting and Dynamic Multicast Filtering.  

 Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group Management 

Protocol (IGMP);  

 Support of remote and local setup and management via telnet or secure Web-based GUI 

and command line interfaces; and  
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 Support of the Simple Network Management Protocol (SNMP). Verify that the Ethernet 

edge switch can be accessed using the resident EIA-232 management port, a 

telecommunication network, or the Trivial File Transfer Protocol (TFTP).  

Network Capabilities: Provide an edge switch that supports/complies with the following 

minimum requirements: 

 Provide full implementation of IGMPv2 snooping (RFC 2236); 

 Provide full implementation of SNMPv1, SNMPv2c, and/or SNMPv3; 

 Provide support for the following RMON–I groups, at a minimum: 

- Part 1: Statistics - Part 3: Alarm  

- Part 2: History - Part 9: Event  

 Provide support for the following RMON–2 groups, at a minimum: 

- Part 13: Address Map - Part 17:Layer Matrix   

- Part 16: Layer Host - Part 18:User History   

 Capable of mirroring any port to any other port within the switch; 

 Meet the IEEE 802.1Q (VLAN) standard per port for up to four VLANs; 

 Meet the IEEE 802.3ad (Port Trunking) standard for a minimum of two groups of four 

ports; 

 Password manageable; 

 Telnet/CLI; 

 HTTP (Embedded Web Server) with Secure Sockets Layer (SSL); and 

 Full implementation of RFC 783 (TFTP) to allow remote firmware upgrades. 

Network Security: Provide an edge switch that supports/complies with the following (remotely) 

minimum network security requirements: 

o Multi-level user passwords; 

o RADIUS centralized password management (IEEE 802.1X); 

o SNMPv3 encrypted authentication and access security; 

o Port security through controlling access by the users: ensure that the Ethernet edge switch 

has the capability to generate an alarm and shut down ports when an unauthorized user 

accesses the network;  

o Support of remote monitoring (RMON-1&2) of the Ethernet agent; and  

o Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port 

mirroring for troubleshooting purposes when combined with a network analyzer. 

G. Electrical Specifications: 

Ensure that the edge switch operates and power is supplied with 115 volts of alternating current 

(VAC). Ensure that the edge switch has a minimum operating input of 110 VAC
 
and a maximum 

operating input of 130 VAC. Ensure that if the device requires operating voltages other than 120 

VAC, supply the required voltage converter. Ensure that the maximum power consumption does not 

exceed 50 watts. Ensure that the edge switch has diagnostic light emitting diodes (LEDs), including 

link, TX, RX, speed (for Category 5E ports only), and power LEDs. 

H. Environmental Specifications: 

Ensure that the edge switch performs all of the required functions during and after being 

subjected to an ambient operating temperature range of -30 degrees to 165 degrees Fahrenheit as 



B-4746 TS-57  Forsyth County 

Version 18.1 57 print date: 01/10/18 

defined in the environmental requirements section of the NEMA TS 2 standard, with a 

noncondensing humidity of 0 to 95%.  

Provide certification that the device has successfully completed environmental testing as defined 

in the environmental requirements section of the NEMA TS 2 standard. Provide certification that the 

device meets the vibration and shock resistance requirements of Sections 2.1.9 and 2.1.10, 

respectively, of the NEMA TS 2 standard. Ensure that the edge switch is protected from rain, dust, 

corrosive elements, and typical conditions found in a roadside environment.  

The edge switch shall meet or exceed the following environmental standards: 

 IEEE 1613 (electric utility substations) 

 IEC 61850-3 (electric utility substations) 

 IEEE 61800-3 (variable speed drive systems) 

 IEC 61000-6-2 (generic industrial) 

 EMF – FCC Part 15 CISPR (EN5502) Class A 

I. Ethernet Patch Cable: 

Furnish a factory pre-terminated/pre-connectorized Ethernet patch cable with each edge switch.  

Furnish Ethernet patch cables meeting the following physical requirements: 

 Five (5)-foot length 

 Category 5e or better 

 Factory-installed RJ-45 connectors on both ends 

 Molded anti-snag hoods over connectors 

 Gold plated connectors 

Furnish Fast Ethernet patch cords meeting the following minimum performance requirements: 

 TIA/EIA-568-B-5, Additional Transmission Performance Specifications for 4-pair 100 Ω 

Enhanced Category 5 Cabling 

 Frequency Range:     1-100 MHz 

 Near-End Crosstalk (NEXT):   30.1 dB 

 Power-sum NEXT:     27.1 dB 

 Attenuation to Crosstalk Ratio (ACR):  6.1 dB 

 Power-sum ACR:     3.1 dB 

 Return Loss:      10dB 

 Propagation Delay:      548 nsec 

10.3. CONSTRUCTION METHODS 

A. General: 

Ensure that the edge switch is UL listed. 

Verify that network/field/data patch cords meet all ANSI/EIA/TIA requirements for Category 5E 

and Category 6 four-pair unshielded twisted pair cabling with stranded conductors and RJ45 

connectors. 

Contact the Signal Shop a minimum of 5 days prior to installation for the most current edge 

switch IP Address, VLAN, subnet mask, default gateway and configuration files. 
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B. Edge Switch: 

Mount the edge switch inside each field cabinet by securely fastening the edge switch to the 

upper end of the right rear vertical rail of the equipment rack using manufacturer-recommended or 

Engineer-approved attachment methods, attachment hardware and fasteners.   

Ensure that the edge switch is mounted securely in the cabinet and is fully accessible by field 

technicians without blocking access to other equipment.  Verify that fiber-optic jumpers consist of a 

length of cable that has connectors on both ends, primarily used for interconnecting termination or 

patching facilities and/or equipment. 

10.4. MEASURMENT AND PAYMENT 

Ethernet edge switch will be measured and paid as the actual number of Ethernet edge switches 

furnished, installed, and accepted.  

No separate measurement will be made for Ethernet patch cable, power cord, mounting 

hardware, nuts, bolts, brackets, or edge switch programming as these will be considered incidental to 

furnishing and installing the edge switch. 

Payment will be made under: 

Ethernet Edge Switch ...........................................................................................................Each 
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MAINTENANCE AND PROTECTION OF TRAFFIC  (8-13-04) 
BENEATH PROPOSED STRUCTURE AT STATION 18+03.65 -L- 

1.0 GENERAL 

Maintain traffic on Norfolk Southern Railroad as shown in Traffic Control Plans and as 
directed by the Engineer. 

Provide a minimum temporary vertical clearance of 22’-0” at all times during construction. 

Submit plans and calculations for review and approval for protecting traffic and bracing 
girders, as described herein, at the above station before beginning work at this location.  
Have the drawings and design calculations prepared, signed, and sealed by a North 
Carolina Registered Professional Engineer. The approval of the Engineer will not relieve 
the Contractor of the responsibility for the safety of the method or equipment. 

2.0 PROTECTION OF TRAFFIC 

Protect traffic from any operation that affords the opportunity for construction materials, 
equipment, tools, etc. to be dropped into the path of traffic beneath the structure. Based on 
Contractor means and methods determine and clearly define all dead and live loads for this 
system, which, at a minimum, shall be installed between beams or girders over any 
travelway or shoulder area where traffic is maintained. Install the protective system before 
beginning any construction operations over traffic. In addition, for these same areas, keep 
the overhang falsework in place until after the rails have been poured.  

3.0 BRACING GIRDERS 

Brace girders to resist wind forces, weight of forms and other temporary loads, especially 
those eccentric to the vertical axis of the member during all stages of erection and 
construction.  Before casting of intermediate diaphragms, decks, or connecting steel 
diaphragms do not allow the horizontal movement of girders to exceed ½ inch. 

4.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items will be full compensation for 
the above work. 
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TEMPORARY BENTS  (9-30-11)  
 
When girder erection requires the use of temporary bents, design, construct, maintain and 
afterwards remove the temporary bents in accordance with the Standard Specifications and this 
Special Provision.  For the purpose of this Special Provision, the term “temporary bents” 
includes girder erection temporary bents, vertical shoring and proprietary shoring systems.   

Temporary bents for structures over railroads shall maintain a minimum horizontal clearance of 
25’ from center of track. 

Design temporary bents in accordance with the 1995 AASHTO Guide Design Specification for 
Bridge Temporary Works (including the 2008 Interim Revisions) and the Project Special 
Provision entitled “Falsework and Formwork”.  The design calculations and detailed drawings of 
the structural components shall be signed and sealed by a North Carolina Registered Professional 
Engineer.   

Submit design calculations and detailed drawings of temporary bents to the Engineer for review 
and approval.  The detailed drawings shall show the position of the temporary bents in 
relationship to the existing travel way, the location of the temporary bents with respect to the 
ends of the girders, the top of support elevations for setting girders in the cambered position, and 
a girder erection procedure.  For stream crossings, determine the bent stability assuming a scour 
depth equal to 250% of the pile diameter or width below the existing bed elevation.  The 
Engineer may require a more detailed analysis of scour depth for temporary bents containing 
more than a single row of piles. 

Include all material specifications for new and used materials in the detail drawings.  In addition, 
show the location of the used materials indicating condition of the material, the location and 
geometry of existing but unused holes, attachments left over from previous use and any other 
irregularities in the material. Account for the condition of all used materials in the design 
calculations.   

For all manufactured components, provide engineering data supplied by the manufacturer.  For 
proprietary shoring systems, evaluate differential leg loading. 

Provide access to all new and used materials for inspection prior to assembly. 

Before the temporary bent is loaded, the contractor shall inspect the bent in the presence of the 
Engineer, and submit a written statement certifying that the erected bent complies with the 
approved detailed drawings.  Any condition or material that does not comply with the accepted 
drawings, or any other condition deemed unsatisfactory by the Engineer, is cause for rejection 
until corrections are made. 

Remove temporary bents in such a manner as to permit the structure to uniformly and gradually 
take the stresses due to its own weight.  During removal do not disturb or otherwise damage the 
finished work. 

Unless otherwise specified, temporary bents will not be directly measured.  Payment will be full 
compensation at the contract unit prices for the various pay items requiring temporary bents. 

Project B-4746 Forsyth County
ST-3



STEEL REINFORCED ELASTOMERIC BEARINGS   (6-22-16) 

 
The 2018 Standard Specifications shall be revised as follows: 
In Section 1079-2(A) – Elastomeric Bearings add the following after the second 
paragraph: 
 
Internal holding pins are required for all shim plates when the contract plans indicate the 
structure contains the necessary corrosion protection for a corrosive site. 
 
Repair laminated (reinforced) bearing pads utilizing external holding pins via 
vulcanization.  Submit product data for repair material and a detailed application 
procedure to the Materials and Tests Unit for approval before use and annually thereafter. 
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THERMAL SPRAYED COATINGS (METALLIZATION) (12-1-2017) 
 

1.0 DESCRIPTION 

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces in accordance with the 
Thermal Sprayed Coatings (Metallization) Program and as specified herein when called for on 
the plans or by other Special Provisions.  Use only Arc Sprayed application methods to apply 
TSC.  The Engineer must approve other methods of application. 

The Thermal Sprayed Coatings (Metallization) Program is available on the Materials and Tests 
Unit website. 

2.0 QUALIFICATIONS 

Only use NCDOT approved TSC Contractors meeting the requirements outlined in the Thermal 
Sprayed Coatings (Metallization) Program.  

3.0 MATERIALS 
 
Use only materials meeting the requirements of Section 7 of the Thermal Sprayed Coatings 
(Metallization) Program. 

4.0 SURFACE PREPARATION AND TSC APPLICATION 
 
Surface preparation of TSC surfaces shall meet the requirements of Section 8 of the Thermal 
Sprayed Coatings (Metallization) Program.  Apply TSC with the alloy to the thickness specified 
on the plans or as required by Thermal Sprayed Coatings (Metallization) Program.   

5.0 INSPECTION AND TESTING 

The TSC Contractor must conduct inspections and tests listed in the Thermal Sprayed Coatings 
(Metallization) Program. 

6.0 REPAIRS 

Perform all shop repairs in accordance with the procedures outlined in the  
Thermal Sprayed Coatings (Metallization) Program.    

Repairs associated with field welding shall be made by removing the existing metallizing by 
blast or power tool cleaning.  Affected areas shall be addressed as follows: 

• For Marine Environments, incorporate a minimum surface preparation in accordance 
with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved epoxy 
mastic coating applied in accordance with the manufacturer’s recommendation. Apply a 
minimum of two (2) coats at a rate of 5-7 (WFT) per coat to the affected area.    
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• For Non-Marine Environments, incorporate a minimum surface preparation in 
accordance with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an 
approved organic zinc-rich coating applied in accordance with  the manufacturer’s 
recommendation. Apply a minimum of two (2) coats at a rate of 5-7 (WFT) per coat to 
the affected area. 

1. Minor localized areas less than or equal to 0.1 ft2 with exposed substrate shall 
be repaired as outlined above for marine and non-marine environments.  

2. Large localized areas greater than 0.1 ft2 with exposed substrate shall require 
the Contractor to submit a detailed repair procedure to the Engineer for review 
and approval.   

 
• Repair methods for areas where the substrate has not been exposed shall be mutually 

agreed upon between the Contractor and TSC Contractor as approved by the Engineer.  

7.0 TWELVE MONTH OBSERVATION PERIOD 
 
All TSC materials applied under the Thermal Sprayed Coatings (Metallization) Program shall be 
evaluated twelve (12) months after project acceptance for defective materials and workmanship.  

8.0 BASIS OF PAYMENT 

The contract price bid for the metal component to which the TSC is applied will be full 
compensation for the thermal sprayed coating. 
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ELASTOMERIC CONCRETE (9-27-12) 

1.0 DESCRIPTION 

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or 
epoxy and kiln-dried aggregate.  Provide an elastomeric concrete and binder system that is 
preapproved.  Use the concrete in the blocked out areas on both sides of the bridge deck 
joints as indicated on the plans. 

2.0 MATERIALS 

Provide materials that comply with the following minimum requirements at 14 days (or at 
the end of the specified curing time). 
 

ELASTOMERIC CONCRETE 
PROPERTIES TEST METHOD MINIMUM 

REQUIREMENT 

Compressive Strength, psi ASTM D695 2000 

5% Deflection Resilience ASTM D695 95 

Splitting Tensile Strength, psi ASTM D3967 625 

Bond Strength to Concrete, psi ASTM D882 (D882M) 450 

Durometer Hardness ASTM D2240 50 

 
BINDER PROPERTIES 

(without aggregate) TEST METHOD MINIMUM 
REQUIREMENT 

Tensile Strength, psi ASTM D638 1000 

Ultimate Elongation ASTM D638 150%  

Tear Resistance, lb/in ASTM D624 200 

In addition to the requirements above, the elastomeric concrete must be resistant to water, 
chemical, UV and ozone exposure and withstand temperature extremes.  Elastomeric 
concrete systems requiring preheated aggregates are not allowed. 

3.0 PREQUALIFICATION 

Manufacturers of elastomeric concrete materials shall submit samples (including aggregate, 
primer and binder materials) and a Type 3 certification in accordance with Article 106-3 of 
the Standard Specifications for prequalification to: 

 
North Carolina Department of Transportation 
Materials and Tests Unit 
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1801 Blue Ridge Road 
Raleigh, NC   27607 

Prequalification will be determined for the system.  Individual components will not be 
evaluated, nor will individual components of previously evaluated systems be deemed 
prequalified for use. 

The submitted binder (a minimum volume of 1 gallon) and corresponding aggregate 
samples will be evaluated for compliance with the Materials requirements specified above.  
Systems satisfying all of the Materials requirements will be prequalified for a one year 
period.  Before the end of this period new product samples shall be resubmitted for 
prequalification evaluation.   

If, at any time, any formulation or component modifications are made to a prequalified 
system that system will no longer be approved for use. 

4.0 INSTALLATION 

The elastomeric concrete shall not be placed until the reinforced concrete deck slab has 
cured for seven full days and reached a minimum strength of 3000 psi. 

Provide a manufacturer’s representative at the bridge site during the installation of the 
elastomeric concrete to ensure that all steps being performed comply with all manufacturer 
installation requirements including, but not limited to weather conditions (ambient 
temperature, relative humidity, precipitation, wind, etc), concrete deck surface preparation, 
binder and aggregate mixing, primer application, elastomeric concrete placement, curing 
conditions and minimum curing time before joint exposure to traffic.  Do not place 
elastomeric concrete if the ambient air or surface temperature is below 45°F. 

Prepare the concrete surface within 48 hours prior to placing the elastomeric concrete.  
Before placing the elastomeric concrete, all concrete surfaces shall be thoroughly cleaned 
and dry.  Sandblast the concrete surface in the blockout and clear the surface of all loose 
debris.  Do not place the elastomeric concrete until the surface preparation is completed and 
approved.   

Prepare and apply a primer, as per manufacturer’s recommendations, to all concrete faces to 
be in contact with elastomeric concrete, and to areas specified by the manufacturer. 

Prepare, batch, and place the elastomeric concrete in accordance with the manufacturer’s 
instructions.  Place the elastomeric concrete in the areas specified on the plans while the 
primer is still tacky and within 2 hours after applying the primer.  Trowel the elastomeric 
concrete to a smooth finish. 

The joint opening in the elastomeric concrete shall match the formed opening in the 
concrete deck prior to sawing the joint. 
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5.0 FIELD SAMPLING 

Provide additional production material to allow freshly mixed elastomeric concrete to be 
sampled for acceptance.  A minimum of six 2 inch cube molds and three 3x6 inch cylinders 
will be taken by the Department for each day’s production.  Compression, splitting tensile, 
and durometer hardness testing will be performed by the Department to determine 
acceptance.  Materials failing to meet the requirements listed above are subject to removal 
and replacement at no cost to the Department. 

6.0 BASIS OF PAYMENT 

No separate payment will be made for elastomeric concrete.  The lump sum contract price 
bid for “Foam Joint Seals” will be full compensation for furnishing and placing the 
Elastomeric Concrete. 
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FOAM JOINT SEALS (9-27-12) 

1.0 SEALS 

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils, 
gasoline, salt and other materials that are spilled on or applied to the surface.  Use a 
resilient, UV stable, preformed, impermeable, flexible, expansion joint seal.  The joint seal 
shall consist of low-density, closed cell, cross-linked polyethylene non-extrudable, foam.  
The joint seal shall contain no EVA (Ethylene Vinyl Acetate).  Cell generation shall be 
achieved by being physically blown using nitrogen.  No chemical blowing agents shall be 
used in the cell generation process. 

Use seals manufactured with grooves 1/8"± wide by 1/8"± deep and spaced between 1/4” 
and 1/2” apart along the bond surface running the length of the joint.  Use seals with a 
depth that meets the manufacturer’s recommendation, but is not less than 70% of the 
uncompressed width.  Provide a seal designed so that, when compressed, the center portion 
of the top does not extend upward above the original height of the seal by more than 1/4”.  
Provide a seal that has a working range of 30% tension and 60% compression and meets 
the requirements given below. 
 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D3575-08, Suffix T 110 – 130 psi 
Compression Set ASTM D1056 

Suffix B, 2 hr recovery 
10% - 16% 

Water Absorption ASTM D3575 < 0.03 lb/ft2 
Elongation at Break ASTM D3575 180% - 210% 
Tear Strength ASTM D624 (D3575-08, Suffix G) 14 – 20 pli 

Density 
ASTM D3575-08, 

Suffix W, Method A 
1.8 – 2.2 lb/ft3 

Toxicity ISO-10993.5 Pass (not cytotoxic) 

Have the top of the joint seal clearly shop marked.  Inspect the joint seals upon receipt to 
ensure that the marks are clearly visible before installation. 
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2.0 BONDING ADHESIVE 

Use a two component, 100% solid, modified epoxy adhesive supplied by the joint seal 
manufacturer that meets the requirements given below. 
 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D638 3000 psi (min.) 
Compressive strength ASTM D695 7000 psi (min.) 
Hardness Shore D Scale 75-85 psi 
Water Absorption ASTM D570 0.25% by weight max. 
Elongation to Break ASTM D638 5% (max.) 
Bond Strength ASTM C882 2000 psi (min.) 

Use an adhesive that is workable to 40°F.  When installing in ambient air or surface 
temperatures below 40°F or for application on moist, difficult to dry concrete surfaces, use 
an adhesive specified by the manufacturer of the joint seal. 

3.0 SAWING THE JOINT 

The joint opening shall be initially formed to the width shown on the plans including the 
blockout for the elastomeric concrete.     

The elastomeric concrete shall have sufficient time to cure such that no damage can occur 
to the elastomeric concrete prior to sawing to the final width and depth as specified in the 
plans. 

When sawing the joint to receive the foam seal, always use a rigid guide to control the saw 
in the desired direction.  To control the saw and to produce a straight line as indicated on 
the plans, anchor and positively connect a template or a track to the bridge deck.  Do not 
saw the joint by visual means such as a chalk line.  Fill the holes used for holding the 
template or track to the deck with an approved, flowable non-shrink, non-metallic grout. 

Saw cut to the desired width and depth in one or two passes of the saw by placing and 
spacing two metal blades on the saw shaft to the desired width for the joint opening. 

The desired depth is the depth of the seal plus 1/4” above the top of the seal plus 
approximately 1” below the bottom of the seal.  An irregular bottom of sawed joint is 
permitted as indicated on the plans.  Grind exposed corners on saw cut edges to a 1/4” 
chamfer. 

Saw cut a straight joint, centered over the formed opening and to the desired width 
specified in the plans.  Prevent any chipping or damage to the sawed edges of the joint. 

Remove any staining or deposited material resulting from sawing with a wet blade to the 
satisfaction of the Engineer. 
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4.0 PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION 

The elastomeric concrete shall cure a minimum of 24 hours prior to seal installation. 

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for 
spalls, popouts, cracks, etc.  All necessary repairs will be made by the Contractor prior to 
blast cleaning and installing the seal. 

Clean the joints by sandblasting with clean dry sand immediately before placing the 
bonding agent.  Sandblast the joint opening to provide a firm, clean joint surface free of 
curing compound, loose material and any foreign matter.  Sandblast the joint opening 
without causing pitting or uneven surfaces.  The aggregate in the elastomeric concrete may 
be exposed after sandblasting. 

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber, 
blow the surface with compressed air, or vacuum the surface until all traces of blast 
products and abrasives are removed from the surface, pockets, and corners. 

If nozzle blasting is used to clean the joint opening, use compressed air that does not 
contain detrimental amounts of water or oil. 

Examine the blast cleaned surface and remove any traces of oil, grease or smudge 
deposited in the cleaning operations. 

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned. 

5.0 SEAL INSTALLATION 

Install the joint seal according to the manufacturer’s procedures and recommendations and 
as recommended below.  Do not install the joint seal if the ambient air or surface 
temperature is below 45°F.  Have a manufacturer’s certified trained factory representative 
present during the installation of the first seal of the project. 

Before installing the joint seal, check the uninstalled seal length to insure the seal is the 
same length as the deck opening.  When the joint seal requires splicing, use the heat 
welding method by placing the joint material ends against a teflon heating iron of 425-
475°F for 7 - 10 seconds, then pressing the ends together tightly.  Do not test the welding 
until the material has completely cooled.   

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical 
walls of the joint as a means to minimize clean up.  After opening both cans of the bonding 
agent, stir each can using separate stirring rods for each component to prevent premature 
curing of the bonding agent.  Pour the two components, at the specified mixing ratio, into a 
clean mixing bucket.  Mix the components with a low speed drill (400 rpm max.) until a 
uniform gray color is achieved without visible marbling.  Apply bonding agent to both 
sides of the elastomeric concrete as well as both sides of the joint seal, making certain to 
completely fill the grooves with epoxy.  With gloved hands, compress the joint seal and 

Project B-4746 Forsyth County
ST-12



with the help of a blunt probe, push the seal into the joint opening until the seal is recessed 
approximately 1/4” below the surface.  When pushing down on the joint seal, apply 
pressure only in a downward direction.  Do not push the joint seal into the joint opening at 
an angle that would stretch the material.  Seals that are stretched during installation shall be 
removed and rejected.  Once work on placing a seal begins, do not stop until it is 
completed.  Clean the excess epoxy from the top of the joint seal immediately with a 
trowel.  Do not use solvents or any cleaners to remove the excess epoxy from the top of the 
seal.  Remove the protective cover at the joint edges and check for any excess epoxy on the 
surface.  Remove excess epoxy with a trowel, the use of solvents or any cleaners will not 
be allowed. 

The installed system shall be watertight and will be monitored until final inspection and 
approval.  Do not place pavement markings on top of foam joint seals. 

6.0 BASIS OF PAYMENT 

Payment for all foam joint seals will be at the lump sum contract price bid for “Foam Joint 
Seals”.  Prices and payment will be full compensation for furnishing all material, including 
elastomeric concrete, labor, tools and equipment necessary for installing these units in 
place and accepted. 
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FALSEWORK AND FORMWORK              (4-5-12) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by 
the Standard Specifications or other provisions; no additional submittals are required 
herein.  Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 
becomes self-supporting.  Formwork is the temporary structure or mold used to retain 
plastic or fluid concrete in its designated shape until it hardens.  Access scaffolding is a 
temporary structure that functions as a work platform that supports construction personnel, 
materials, and tools, but is not intended to support the structure.  Scaffolding systems that 
are used to temporarily support permanent structures (as opposed to functioning as work 
platforms) are considered to be falsework under the definitions given.  Shoring is a 
component of falsework such as horizontal, vertical, or inclined support members.  Where 
the term “temporary works” is used, it includes all of the temporary facilities used in bridge 
construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads 
imposed and provide the necessary rigidity to achieve the lines and grades shown on the 
plans in the final structure. 

2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure 
the safety and quality required by the design assumptions.  The Engineer has authority to 
reject material on the basis of its condition, inappropriate use, safety, or nonconformance 
with the plans.  Clearly identify allowable loads or stresses for all materials or 
manufactured devices on the plans. Revise the plan and notify the Engineer if any change 
to materials or material strengths is required. 

3.0 DESIGN REQUIREMENTS 

A. Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the 
Engineer, with design calculations and supporting data in sufficient detail to permit a 
structural and safety review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component 
to be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed 
sequence, rate of placement, direction of placement, and location of all construction 
joints.  Submit the number of copies as called for by the contract. 
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When required, have the drawings and calculations prepared under the guidance of, and 
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 
temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 
data listing the weight of all construction equipment that will be supported on the 
temporary work.  Show anticipated total settlements and/or deflections of falsework 
and forms on the working drawings.  Include falsework footing settlements, joint take-
up, and deflection of beams or girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 
at a maximum of 36 inches, provided the following conditions are met: 

Member 
Type 

(PCG) 

Member 
Depth, 

(inches) 

Max. Overhang 
Width, 
(inches) 

Max. Slab Edge 
Thickness, 

(inches) 

Max. Screed 
Wheel Weight, 

(lbs.) 

Bracket Min. 
Vertical Leg 
Extension, 

(inches) 
II 36 39 14 2000 26 
III 45 42 14 2000 35 
IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 
MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck 
slab. 

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half 
hangers and rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 
shall be cast through the girder top flange and located, measuring along the top of the 
member, 1’-2 ½” from the edge of the top flange.  Hanger hardware and rods must have 
a minimum safe working load of 6,000 lbs.  

The overhang bracket provided for the diagonal leg shall have a minimum safe working 
load of 3,750 lbs.  The vertical leg of the bracket shall extend to the point that the heel 
bears on the girder bottom flange, no closer than 4 inches from the bottom of the 
member.  However, for 72-inch members, the heel of the bracket shall bear on the web, 
near the bottom flange transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for 
deck geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework 
submittal and advise the girder producer of the proposed details.  Failure to notify the 
Engineer of hanger type and hanger spacing on prestressed concrete girder casting 
drawings may delay the approval of those drawings. 
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Falsework hangers that support concentrated loads and are installed at the edge of thin 
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 
75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 
bridges so that there will be no differential settlement between the girders and the deck 
forms during placement of deck concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for 
screed and fluid concrete loads to be independent of any previous deck pour 
components when the mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or 
other such devices used as part of the falsework or formwork that remains in the 
permanent structure.  If the plan notes indicate that the structure contains the necessary 
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize 
these devices.  Electroplating will not be allowed.  Any coating required by the 
Engineer will be considered incidental to the various pay items requiring temporary 
works. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Project B-4746 Forsyth County
ST-16



Design falsework and formwork requiring submittals in accordance with the 1995 
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 
herein. 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  
In addition, Table 2.2A is included to provide the maximum wind speeds by county 
in North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 
420-16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to 
the surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 25 YR 
(mph) COUNTY 25 YR 

(mph) COUNTY 25 YR 
(mph) 

Alamance 70 Franklin 70 Pamlico 100 
Alexander 70 Gaston 70 Pasquotank 100 
Alleghany 70 Gates 90 Pender 100 
Anson 70 Graham 80 Perquimans 100  
Ashe 70 Granville 70 Person 70 
Avery 70 Greene 80 Pitt 90 
Beaufort 100 Guilford 70 Polk 80 
Bertie 90 Halifax 80 Randolph 70 
Bladen 90 Harnett 70 Richmond 70 
Brunswick 100 Haywood 80 Robeson 80 
Buncombe 80 Henderson 80 Rockingham 70 
Burke 70 Hertford 90 Rowan 70 
Cabarrus 70 Hoke 70 Rutherford 70 
Caldwell 70 Hyde 110 Sampson 90 
Camden 100 Iredell 70 Scotland 70 
Carteret 110 Jackson 80 Stanley 70 
Caswell 70 Johnston 80 Stokes 70 
Catawba 70 Jones 100 Surry 70 
Cherokee 80 Lee 70 Swain 80 
Chatham 70 Lenoir 90 Transylvania 80 
Chowan 90 Lincoln 70 Tyrell 100 
Clay 80 Macon 80  Union 70 
Cleveland 70 Madison 80 Vance 70 
Columbus 90 Martin 90 Wake 70 
Craven 100 McDowell 70 Warren 70 
Cumberland 80 Mecklenburg 70 Washington 100 
Currituck 100 Mitchell 70 Watauga 70 
Dare 110 Montgomery 70 Wayne 80 
Davidson 70 Moore 70 Wilkes 70 
Davie 70 Nash 80 Wilson 80 
Duplin 90 New Hanover 100 Yadkin 70 
Durham 70 Northampton 80 Yancey 70 
Edgecombe 80 Onslow 100   
Forsyth 70 Orange 70   
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B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their 
review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete 
drawings and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are 
required until the drawings have been approved.  Such approval does not relieve the 
Contractor of the responsibility for the accuracy and adequacy of the working drawings. 

 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 
that the quality of materials and workmanship employed is consistent with that assumed in 
the design of the temporary works.  Do not weld falsework members to any portion of the 
permanent structure unless approved. Show any welding to the permanent structure on the 
approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 
accurate measurement of falsework settlement.  Make sure that the anticipated compressive 
settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place 
concrete structures, make sure that the calculated deflection of falsework flexural members 
does not exceed 1/240 of their span regardless of whether or not the deflection is 
compensated by camber strips. 

A. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the 
period of its use.  Certify that the manufactured devices have been maintained in a 
condition to allow them to safely carry their rated loads.  Clearly mark each piece so 
that its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in 
the presence of the Engineer, not more than 24 hours prior to the beginning of each 
concrete placement.  Inspect other temporary works at least once a month to ensure that 
they are functioning properly.  Have a North Carolina Registered Professional Engineer 
inspect the cofferdams, shoring, sheathing, support of excavation structures, and 
support systems for load tests prior to loading. 
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B. Foundations 

Determine the safe bearing capacity of the foundation material on which the supports 
for temporary works rest.  If required by the Engineer, conduct load tests to verify 
proposed bearing capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 
structure is permitted if the foundations are on the same level and on the same soil as 
those of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and 
washout of the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction 
using standard procedures based on the driving characteristics of the pile is permitted.  
If preferred, use load tests to confirm the estimated capacities; or, if required by the 
Engineer conduct load tests to verify bearing capacity values that are marginal or in 
other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 
work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in 
such a manner as to permit the structure to uniformly and gradually take the stresses due to 
its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works 
will be full compensation for the above falsework and formwork. 
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SUBMITTAL OF WORKING DRAWINGS (6-28-17) 

1.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 
and this provision.  For this provision, “submittals” refers to only those listed in this 
provision.  The list of submittals contained herein does not represent a list of required 
submittals for the project.  Submittals are only necessary for those items as required by the 
contract.  Make submittals that are not specifically noted in this provision directly to the 
Engineer.  Either the Structures Management Unit or the Geotechnical Engineering Unit or 
both units will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 
project cost, field construction or operations, discuss the submittal with and submit all 
copies to the Engineer.  State the reason for the proposed variation in the submittal.  To 
minimize review time, make sure all submittals are complete when initially submitted.  
Provide a contact name and information with each submittal.  Direct any questions 
regarding submittal requirements to the Engineer, Structures Management Unit contacts or 
the Geotechnical Engineering Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, 
provide the name, address and telephone number of the facility where fabrication will 
actually be done if different than shown on the title block of the submitted working 
drawings.  This includes, but is not limited to, precast concrete items, prestressed concrete 
items and fabricated steel or aluminum items. 

2.0 ADDRESSES AND CONTACTS 

For submittals to the Structures Management Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 
State Structures Engineer State Structures Engineer 
North Carolina Department North Carolina Department 
of Transportation of Transportation 
Structures Management Unit Structures Management Unit 
1581 Mail Service Center 1000 Birch Ridge Drive 
Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

Submittals may also be made via email.   

Send submittals to: 

jlbolden@ncdot.gov        (James Bolden) 

Send an additional e-copy of the submittal to the following address: 

eomile@ncdot.gov           (Emmanuel Omile) 
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mrorie@ncdot.gov            (Madonna Rorie) 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

Via US mail: Via other delivery service: 

Mr. Chris Kreider, P. E. Mr. Chris Kreider, P. E. 
Eastern Regional Geotechnical Eastern Regional Geotechnical 
Manager Manager 
North Carolina Department North Carolina Department 
of Transportation of Transportation 
Geotechnical Engineering Unit Geotechnical Engineering Unit 
Eastern Regional Office Eastern Regional Office 
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 
Raleigh, NC  27699-1570 Garner, NC  27529 
 

Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

For projects in Divisions 8-14, use the following Western Regional Office address: 

Via US mail or other delivery service:  

Mr. Eric Williams, P. E.  
Western Regional Geotechnical  
Manager  
North Carolina Department  
of Transportation  
Geotechnical Engineering Unit  
Western Regional Office  
5253 Z Max Boulevard  
Harrisburg, NC  28075 
 

Via Email:  WestGeotechnicalSubmittal@ncdot.gov   

The status of the review of structure-related submittals sent to the Structures Management 
Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

The status of the review of geotechnical-related submittals sent to the Geotechnical 
Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical 
Construction Submittals” link. 

Direct any questions concerning submittal review status, review comments or drawing 
markups to the following contacts: 

 
Primary Structures Contact:      James Bolden    (919) 707 – 6408 
        (919) 250 – 4082 facsimile 
        jlbolden@ncdot.gov 
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Secondary Structures Contacts: Emmanuel Omile  (919) 707 – 6451 
  Madonna Rorie  (919) 707 – 6508 

      
Eastern Regional Geotechnical Contact (Divisions 1-7): 
  Chris Kreider   (919) 662 – 4710 
  ckreider@ncdot.gov 
 
Western Regional Geotechnical Contact (Divisions 8-14): 
  Eric Williams       (704) 455 – 8902 
  ewilliams3@ncdot.gov 

3.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer.  
At the same time, submit the number of hard copies shown below of the same complete 
submittal directly to the Structures Management Unit and/or the Geotechnical Engineering 
Unit. 

The first table below covers “Structure Submittals”.  The Engineer will receive review 
comments and drawing markups for these submittals from the Structures Management 
Unit.  The second table in this section covers “Geotechnical Submittals”.  The Engineer 
will receive review comments and drawing markups for these submittals from the 
Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 
Management Unit or the Geotechnical Engineering Unit unless both units require submittal 
copies in which case submit a set of supporting calculations to each unit.  Provide 
additional copies of any submittal as directed. 

 

STRUCTURE SUBMITTALS 

 
Submittal 

Copies 
Required by 
Structures 

Management 
Unit 

Copies 
Required by 
Geotechnical 
Engineering 

Unit 
Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework 5 0 Plan Note, SN Sheet & 
“Falsework and Formwork” 

Box Culvert Falsework 7 5 0 Plan Note, SN Sheet & 
“Falsework and Formwork” 

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 6 9 0 “Foam Joint Seals” 
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Expansion Joint Seals 
(hold down plate type with base 
angle) 

9 0 “Expansion Joint Seals” 

Expansion Joint Seals 
(modular) 2, then 9 0 “Modular Expansion Joint 

Seals” 

    

 

Expansion Joint Seals 
(strip seals) 

 

9 

 

0 

 

“Strip Seals” 

Falsework & Forms 2 
(substructure) 

8 0 Article 420-3 & “Falsework 
and Formwork” 

Falsework & Forms 
(superstructure) 8 0 Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of 
Traffic Beneath Proposed 
Structure 

8 0 

“Maintenance and 
Protection of Traffic 

Beneath Proposed Structure 
at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 

Metalwork for Elastomeric 
Bearings 4,5 7 0 Article 1072-8 

Miscellaneous Metalwork 4,5 7 0 Article 1072-8 

Disc Bearings 4 8 0 “Disc Bearings” 

Overhead and Digital Message 
Signs (DMS) (metalwork and 
foundations) 

13 0 Applicable Provisions 

Placement of Equipment on 
Structures (cranes, etc.) 7 0 Article 420-20 

Precast Concrete Box Culverts  2, then 
1 reproducible 0 

“Optional Precast 
Reinforced Concrete Box 
Culvert at Station ___” 

Prestressed Concrete Cored Slab 
(detensioning sequences) 3 6 0 Article 1078-11 

Prestressed Concrete Deck Panels  6 and 
1 reproducible 0 Article 420-3 
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Prestressed Concrete Girder 
(strand elongation and 
detensioning sequences) 

6 0 Articles 1078-8 and 1078-
11 

Removal of Existing Structure 
over Railroad 5 0 Railroad Provisions 

 

Revised Bridge Deck Plans 
(adaptation to prestressed deck 
panels) 

 

2, then 
1 reproducible 

 

0 

 

Article 420-3 

Revised Bridge Deck Plans 
(adaptation to modular 
expansion joint seals) 

2, then 
1 reproducible 0 “Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 
items) 10 0 Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 
Fabrication Plans 5 7 0 Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 2, then 7 0 Article 1072-8 

Temporary Detour Structures 10 2 

Article 400-3 & 
“Construction, 

Maintenance and Removal 
of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 8 0 Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Articles refer to the 
Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 
from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 
Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 
Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 

Project B-4746 Forsyth County
ST-25



GEOTECHNICAL SUBMITTALS 

 
Submittal 

Copies 
Required by 
Geotechnical 
Engineering 

Unit  

Copies 
Required by 
Structures 

Management 
Unit 

Contract Reference 
Requiring Submittal 1 

Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 
Reports 2 1 0 Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 
Forms 2,3 1 0 Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 
Reports 2 1 0 Subarticle 450-3(F)(3) 

Retaining Walls 4 1 drawings,   
1 calculations 2 drawings Applicable Provisions 

Temporary Shoring 4 1 drawings,   
1 calculations 2 drawings 

“Temporary Shoring” & 
“Temporary Soil Nail 

Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Subarticles refer to the 
Standard Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 
electronically (PDF via email), US mail or other delivery service to the appropriate 
Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 
https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 
See second page of form for submittal instructions. 

 
4. Electronic copy of submittal is required.  See referenced provision. 
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CRANE SAFETY (8-15-05) 
 
Comply with the manufacturer specifications and limitations applicable to the operation of any 
and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 
companies shall comply with the current Occupational Safety and Health Administration 
regulations (OSHA). 
 
Submit all items listed below to the Engineer prior to beginning crane operations involving 
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s 
crane chart capacity for the radius at which the load will be lifted or requires the use of more 
than one crane. Changes in personnel or equipment must be reported to the Engineer and all 
applicable items listed below must be updated and submitted prior to continuing with crane 
operations. 

CRANE SAFETY SUBMITTAL LIST 

A. Competent Person:  Provide the name and qualifications of the “Competent Person” 
responsible for crane safety and lifting operations. The named competent person will 
have the responsibility and authority to stop any work activity due to safety concerns.  

B. Riggers:  Provide the qualifications and experience of the persons responsible for 
rigging operations.  Qualifications and experience should include, but not be limited to, 
weight calculations, center of gravity determinations, selection and inspection of sling 
and rigging equipment, and safe rigging practices.   

C. Crane Inspections:  Inspection records for all cranes shall be current and readily 
accessible for review upon request.  

D. Certifications:  By July 1, 2006, crane operators performing critical lifts shall be 
certified by NC CCO (National Commission for the Certification of Crane Operators), 
or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's 
Proficiency Program. Other approved nationally accredited programs will be 
considered upon request. All crane operators shall also have a current CDL medical 
card. Submit a list of anticipated critical lifts and corresponding crane operator(s). 
Include current certification for the type of crane operated (small hydraulic, large 
hydraulic, small lattice, large lattice) and medical evaluations for each operator.  
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GROUT FOR STRUCTURES (12-1-17) 

1.0 DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 
dowel holes and recesses for structures.  This provision does not apply to grout placed in 
post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps.  Mix 
and place grout in accordance with the manufacturer’s recommendations, the applicable 
sections of the Standard Specifications and this provision. 

2.0 MATERIAL REQUIREMENTS 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 
of the Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 
C266. 

Construction loading and traffic loading shall not be allowed until the 3 day compressive 
strength is achieved. 

3.0 SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 
accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, 
oil, grease and other foreign matter.  Saturate concrete surfaces with clean water and 
remove excess water prior to placing grout. 

4.0 BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 
equipment, labor, placement, and any incidentals necessary to complete the work shall be 
considered incidental to the structure item requiring grout. 
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ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND (12-30-15) 
RENOVATION ACTIVITIES 

1.0 INSPECTION FOR ASBESTOS CONTAINING MATERIAL 

Prior to conducting bridge demolition or renovation activities, the Contractor shall 
thoroughly inspect the bridge or affected components for the presence of asbestos containing 
material (ACM) using a firm prequalified by NCDOT to perform asbestos surveys.  The 
inspection must be performed by a N.C. accredited asbestos inspector with experience 
inspecting bridges or other industrial structures. The N.C. accredited asbestos inspector must 
conduct a thorough inspection, identifying all asbestos-containing material as required by the 
Environmental Protection Agency National Emission Standards for Hazardous Air Pollutants 
(NESHAP) Code of Federal Regulations (CFR) 40 CFR, Part 61, Subpart M. 

The Contractor shall submit an inspection report to the Engineer, which at a minimum must 
include information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project location 
map, photos of existing structure, the date of inspection and the name, N.C. accreditation 
number, and signature of the N.C. accredited asbestos inspector who performed the 
inspection and completed the report. The cover sheet of the report shall include project 
identification information. Place the following notes on the cover sheet of the report and 
check the appropriate box: 

___ ACM was found              
___ ACM was not found 

2.0 REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL 

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is 
considered extra work in accordance with Article 104-7 of the Standard Specifications. 

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit 
(HHCU) of the N.C. Department of Health & Human Services, Division of Public Health, if 
more than 35 cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is to 
be removed from a structure and this work must be completed by a contractor prequalified 
by NCDOT to perform asbestos abatement.  RACM is defined in 40 CFR, Part 61, Subpart 
M.  Note: 40 CFR 763.85 (a)(4) vi)(D) defines ACM as surfacing, TSI and Miscellaneous 
which does not meet the NESHAP RACM. 

3.0 DEMOLITION NOTIFICATION 

Even if no ACM is found (or if quantities are less than those required for a permit), a 
Demolition Notification (DHHS-3768) must be submitted to the HHCU.  Notifications and 
Asbestos Permit applications require an original signature and must be submitted to the 
HHCU 10 working days prior to beginning demolition activities.  The 10 working day period 
starts based on the post-marked date or date of hand delivery.  Demolition that does not begin 
as originally notified requires submission of a separate revision form HHCU 3768-R to 
HHCU. Reference the North Carolina Administrative Code, Chapter 10A, Subchapter 41C, 
Article .0605 for directives on revision submissions. 
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Contact Information 
Health Hazards Control Unit (HHCU) 
N.C. Department of Health and Human Services 
1912 Mail Service Center 
Raleigh, NC 27699-1912 
Telephone: (919) 707-5950 
Fax: (919) 870-4808 

4.0 SPECIAL CONSIDERATIONS 

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and NESHAP 
requirements must be followed.  For projects involving permitted RACM removals, both the 
applicable county and the state (HHCU) must be notified.   

For demolitions with no RACM, only the local environmental agencies must be notified.  
Contact information is as follows: 
 
Buncombe County 
WNC Regional Air Pollution Control Agency 
49 Mt. Carmel Road 
Asheville, NC 28806  
(828) 250-6777 
 
Forsyth County 
Environmental Affairs Department 
537 N. Spruce Street 
Winston-Salem, NC 27101 
(336) 703-2440 
 
Mecklenburg County 
Land Use and Environmental Services Agency 
Mecklenburg Air Quality 
700 N. Tryon Street 
Charlotte, NC 28202 
(704) 336-5430 

5.0 ADDITIONAL INFORMATION 

Additional information may be found on N.C. asbestos rules, regulations, procedures and 
N.C. accredited inspectors, as well as associated forms for demolition notifications and 
asbestos permit applications at the N.C. Asbestos Hazard Management Program website:  

www.epi.state.nc.us/epi/asbestos/ahmp.html 
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6.0 BASIS OF PAYMENT 

Payment for the work required in this provision will be at the lump sum contract unit price 
for “Asbestos Assessment”.  Such payment will be full compensation for all asbestos 
inspections, reports, permitting and notifications. 

 

Project B-4746 Forsyth County
ST-31



CLASSIC CONCRETE BRIDGE RAILS                                                          (SPECIAL) 
 
1.0 GENERAL 
The "Classic Concrete Bridge Rail" shall be in accordance with applicable parts of the Standard 
Specifications, the details shown on the plans and as outlined in these special provisions. Plans 
for the bridge rails are detailed for cast in place concrete and must be placed using conventional 
forms. 
 
2.0 CONCRETE MIX 
Concrete for the bridge rail shall meet the requirements for class AA concrete with exception 
noted below: The maximum size coarse aggregate used in the concrete mix shall be #78M. The 
slump shall be within the range of 5” to 8” when tested in accordance with AASHTO T119. A 
high range water reducer shall be used. The quantity of high range water reducer per pound of 
cement shall be within the range recommended on the current list of approved admixtures issued 
by M&T Unit. 
 
3.0 CONSTRUCTION 
The bridge rails shall be placed to the established shape, line, grade and dimensions shown on 
the plans.  Joints in the rails shall be constructed at the locations and of the type specified on the 
plans. 
 
4.0 FINISHING 
All exposed surfaces which are not satisfactory to the Engineer as to uniformity of color and 
texture or because of excessive patching shall be corrected as required by the Engineer. All 
surfaces of the bridge rails shall be given a Class I surface finish in accordance with the Standard 
Specifications unless directed otherwise by the Engineer. 
 
5.0 MEASUREMENT 
The quantity to be paid for under this item shall be the actual number of linear feet of “Classic 
Concrete Bridge Rail”, complete in place and accepted, measured continuously along the top 
surface of completed rail from end to end without deductions for spaces between sections. 
 
6.0 PAYMENT 
The quantity, measured as described above, will be paid for at the contract unit price per linear 
foot bid for “Classic Concrete Bridge Rail”, which price and payment shall be full compensation 
for all materials, admixtures, forms, falsework, curing, surface finish, tools, labor, equipment and 
incidentals necessary to complete the item. 
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ELECTRICAL CONDUIT SYSTEM FOR SIGNALS @                              (9-30-11) 
STATION 18+03.65 -L-  

1.0 GENERAL 

The work covered by this section consists of furnishing and installing a conduit system 
suspended beneath structures and buried.  Perform all work in accordance with these 
special provisions, the plans, and the National Electrical Code (NEC).  Install the conduit 
system in accordance with NEC requirements as an approved raceway for electrical 
circuits. 

The Contractor actually performing the work described in these special provisions is 
required to have a license of the proper classification from the North Carolina State Board 
of Examiners of Electrical Contractors. 

The licensed Electrical Contractor is required to be available on the job site when the work 
is being performed or when requested by the Engineer.  The licensed Electrical Contractor 
is required to have a set of plans and special provisions in his possession on the job site, 
and must maintain accurate “as built” plans. 

2.0 MATERIALS 

Submit eight (8) copies of catalog cuts and/or drawings for all proposed materials for the 
Engineer’s review and approval.  Include the brand name, stock number, description, size, 
rating, manufacturing specification, and applicable contract item number(s) on each 
submittal.  Allow forty (40) days for submittal review.  The Engineer will advise the 
Contractor of reasons for rejected submittals and will return approved submittals to the 
Contractor.  Do not deliver material to the project prior to submittal approval. 

For the work covered by this section, the term conduit applies to a system of components 
consisting of an outer duct, 4 inner ducts, internal spacers, special-purpose spin couplings 
and all necessary components, referred to as a multi-cell raceway system. 

For the outer duct of RGC multi-cell raceway, use rigid galvanized conduit per UL 6 
“Rigid Metallic Conduit” with rigid full weight galvanized threaded fittings.  Provide 
factory installed reverse-spin couplings with 3 set screws, to allow assembly without 
turning the outer duct, and prevent the coupling from backing off before and after 
installation.  Provide an O-ring gasket in the coupling body to resist pullout and to create a 
watertight seal.  Provide pre-installed, smooth walled, pre-lubricated PVC inner ducts, with 
one white “tracer” duct and internal spacers to maintain alignment throughout the raceway 
system.  Do not use materials provided by more than one manufacturer. 

 When deflection couplers are detailed on the plans, use deflection couplers that are 
designed for use with RGC multi-cell raceway, and meet all the requirements for RGC 
outer duct stated above.  Provide deflection couplers that allow a 30 degree bend in any 
direction and ¾ inch mis-alignment in all axis.  Provide factory installed reverse-spin 
couplings with 3 set screws, to allow assembly without turning the outer duct, and prevent 
the coupling from backing off before and after installation.  Provide deflection couplers 
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with a middle section consisting of a rubber boot attached by spin couplings and galvanized 
straps, with inner ducts that bend in unison with the rubber boot. 

Use expansion joints that are designed for use with RGC multi-cell raceway, and meet the 
requirements for RGC outer duct stated above.  Provide expansion joints that allow 8 
inches of longitudinal movement.  Use expansion joints consisting of a female end with a 
lead-in coupling body and spin coupling, an exterior sliding joint, and a fixed inner duct 
with an internal sliding joint.  Provide expansion joints that have factory installed reverse-
spin couplings with 3 set screws, to allow assembly without turning the outer duct and 
prevent the coupling from backing off before and after installation. 

Use transition adapters that allow RGC raceway and PVC raceway to be coupled together 
while maintaining the same inner duct alignment.  Provide adapters consisting of a 
threaded female adapter, an outer duct adapter, and a modified coupling body with a sleeve, 
thin wall couplings and an end spacer. 

For the outer duct of PVC multi-cell raceway use schedule 40 PVC per UL 651 “Rigid 
Nonmetallic Conduit.”  Use PVC raceway with 6 inch bell ends and an O-ring gasket to 
resist pullout and provide a watertight seal.  Provide PVC raceway having a print line that 
states “Install Print Line Up” to help facilitate correct installation.  Use PVC raceway with 
pre-lubricated PVC inner ducts, with one white “tracer” duct and internal spacers to 
maintain alignment throughout the raceway system.  Do not use material provided by more 
than one manufacturer. 

Use terminations designed for PVC raceway, to seal each inner duct and the outer duct, and 
to provide watertight protection. 

Use schedule 40 PVC for sleeves in accordance with UL 651 “Rigid Nonmetallic Conduit.” 

Provide concrete inserts made of galvanized malleable iron, with internal threads for 
suspending loads from a fixed point beneath a concrete ceiling or deck where no lateral 
adjustment is required.  Use inserts that can be secured to the concrete forms, preventing 
movement during concrete placement. 

For stabilizers and hangers, use galvanized rods that conform to ASTM-A36 or A-575.  
Galvanized rods may be threaded on both ends or threaded continuously.  Use steel 
stabilizer clamps and attachment brackets, sized as noted in the plans and hot dipped 
galvanized per ASTM-A123.  Provide high strength bolts, nuts and washers that are 
galvanized in accordance with Article 1072-5 of the Standard Specifications. 

Use adjustable clevis-type pipe hangers that allow for vertical adjustment and limited 
movement of the pipe.  Use galvanized pipe hangers that are listed with Underwriters 
Laboratories, or are Factory Mutual approved for the size conduit shown in the plans.  Use 
hangers that comply with Federal Specification WW-H-171E Type 1 and Manufacturers 
Standardization Society SP-69 Type 1.  Plastic-coat the saddle area of the hanger. 
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Provide pull lines specifically designed for pulling rope through conduit.  Use pull lines 
made of 2-ply line, with a tensile strength of 240 pounds minimum.  Use rot and mildew 
resistant pull lines that are resistant to tangling when being dispensed. 

Use mastic that is a permanent, non-hardening, water sealing compound that adheres to 
metal, plastic, and concrete. 

Provide jute that is a burlap-like material used for filling voids and protecting components 
from waterproofing and adhesive compounds. 

Provide zinc rich paint conforming to Section 1080-9 of the Standard Specifications. 

3.0 INSTALLATION 

To ensure against corrosion in the area where hot dipped galvanizing has been damaged, 
cover all raw metal surfaces with a cold galvanized, zinc rich paint. 

Stub the raceway out at an accessible location and seal with termination kits designed 
specifically for that purpose.  Use termination kits of the same material as the raceway. 

Install Stabilizers as shown on the plans to assure proper movement of the conduit 
expansion joints.  Securely fasten the clamps with attachment brackets and stabilizer rods 
to the conduit at the indicated locations to assure these locations remain stationary.  Install 
the stabilizer rods parallel to the alignment of the conduit, and tilt rod upward at an 
orientation of 45 degrees to the bottom of the bridge deck. 

Insert a pull line in each inner duct with sufficient slack for future use. 

Securely fasten all components to prevent movement during concrete placement. 

Smooth all sleeve ends and make them flush with surrounding concrete surfaces.  Remove 
burrs and rough edges by filing or grinding.  A torch may be used to cut the ends of metal 
sleeves.  Use shields to protect all surfaces during torch-cutting operations. 

Place backfill in accordance with Section 300-7 of the Standard Specifications. 

Fill the space between the raceway and the sleeve with mastic and jute.  Install the mastic 
with a minimum distance of 2 inches at each end of the sleeve and the remaining interior 
space filled with jute.  Finish the mastic by making it smooth and flush with the concrete. 

Coordinate electrical conduit system work with work by others, and allow installation of 
circuitry or fiber optic cables during the construction process as directed by the Engineer. 

Ensure that the concrete inserts are in the proper position and installed correctly, including 
when they are located in prestressed concrete deck panels. 

Keep the raceway system clean of all debris during construction, with the completed 
system clean and ready for installation of circuitry or fiber optic cables. 
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The Engineer must inspect and approve all work before concealment. 

4.0 BASIS OF PAYMENT 

No direct measurement will be made for the conduit system, since it will be paid for on a 
lump sum basis. 

Payment for the conduit system will be made at the contract lump sum price for “Electrical 
Conduit System for Signals at station 18+03.65 -L-”. 

Such price and payment for the conduit system as provided above will be considered full 
compensation for all materials, equipment, and labor necessary to complete the work in 
accordance with the plans and these special provisions. 

Payment will be made under: 

Electrical Conduit System for Signals at station 18+03.65 -L-__________ Lump Sum 
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Railroad Site Data: 
 
The following information was received from the Railroad, and is provided as a convenience to 
the Contractor in bidding this project. This information is subject to change and the Contractor 
may, at his discretion, contact the Railroad directly to verify its current accuracy. Since this 
information is shown as a convenience to the Contractor, but is subject to change, the Contractor 
shall have no claims whatsoever against either the Railroad or the Department of Transportation 
for any delays or additional costs incurred based on changes in this information which occur 
after the above date of receipt. 
 
  Type and number of tracks within 50 ft. of project (mainline, branchline, siding, yard, etc.). 
  
 1 – Mainline, 3-Branchlines 
 
  
  Number of trains on affected track per day. 
  
 15 – Freight 
  
  Maximum authorized operating speed of trains. 
  
   10 mph 
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State Project:  B-4746                                 Forsyth County 
 
 
SPECIAL PROVISIONS FOR PROTECTION OF RAILWAY INTEREST 
 
Under the terms of these provisions, the North Carolina Department of Transportation shall hereinafter be 
called “Sponsor”, and the Norfolk Southern Railway Company shall hereinafter be called “Railroad”. 
 
The Norfolk Southern – Special Provisions for Protection of Railway Interests, found as Appendix E of the 
Norfolk Southern Public Projects Manual, shall serve as the basis for the railroad provisions of this contract 
and are attached as part of this provision.  The following additional statements are to be included as 
addendums to the attached provisions: 
 

• Section 2.A.2 - should include the following contact information: 
 

Unless noted elsewhere in these provisions, all contact with Railroad should be addressed to 
 

Mr. Scott Overbey 
Public Projects Engineer 
scott.overbey@nscorp.com 

 
 

• Section 7.A.3 - The following paragraph shall be added as the third paragraph 
 

Should such violations or unscheduled, unauthorized work by the Contractor result in full time 
flagging being required by the Railroad, the additional cost of such flagging above normal flagging 
cost shall be deducted from the final payment to the Contractor as provided in Article 109-9 of the 
Standard Specifications.  Neither Department nor Railroad will be liable for damages resulting from 
unscheduled or unauthorized work.   

 
 

• Section 7.C.1 - Include the following sentence at the end of the first paragraph 
 

The Contractor shall reimburse the Railroad for any costs of the flagging which is required for work 
for the benefit of the Contractor. 

 
 

• Section 8.A - Include the following sentence at the end of the first paragraph 
 

The Contractor will be required to bear all costs incidental, including flagging, to such crossings 
whether services are performed by his own forces or by Railroad personnel.  Written approval from 
the Engineer is required prior to use of the crossings. 

 
 

• Section 14.A.2.d - The Project Description and Designation on the Declarations shall read: 
 

Replacement of bridge no. 229 in Forsyth County on SR 2264 (Akron Drive) beginning at Station 
10+50.00 -L- running in a easterly direction over the tracks of Norfolk Southern Railway Company to 
Station 21+55.30 -L-, identified for preliminary engineering as State Project 38518.1.1 (B-4746) in 

NS-1

http://www.nscorp.com/content/dam/nscorp/ship/shipping-tools/Public_Projects_Manual.pdf


 

 

Forsyth County and in connection therewith proposes to construct a structure at a separated grade, 
referred to herein as the “overhead”  and appurtenant works across Railroad's right of way, tracks 
and other facilities near Railroad Milepost R-123.01 and Highway Survey Station 18+03.65 –L-. 

 
 

• Section 14.C - Insurance documents shall be submitted to the Sponsor at the following address: 
 

NCDOT Rail Division 
Engineering & Safety Branch 
C/O State Railroad Agent 
1556 Mail Service Center 
Raleigh, NC 27699-1556 
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E. Norfolk Southern – Special Provisions for Protection of Railway Interests 
 
 

1. AUTHORITY OF RAILROAD ENGINEER AND SPONSOR ENGINEER: 
 

Norfolk Southern Railway Company, hereinafter referred to as “Railroad”, and their authorized 
representative shall have final authority in all matters affecting the safe maintenance of railroad 
traffic including the adequacy of the foundations and structures supporting the railroad tracks. For 
Public Projects impacting the Railroad, the Railroad’s Public Projects Engineer, hereinafter referred to as 
“Railroad Engineer”, will serve as the authorized representative of the Railroad. 

 
The authorized representative of the Project Sponsor (“Sponsor”), hereinafter referred to as the 

“Sponsor’s Engineer”, shall have authority over all other matters as prescribed herein and in the 
Project Specifications. 

 
The Sponsor’s Prime Contractor, hereinafter referred to as “Contractor” shall be responsible for 
completing any and all work in accordance with the terms prescribed herein and in the Project 
Specifications. 

 
2. NOTICE OF STARTING WORK: 

 
A. The Contractor shall not commence any work on railroad rights-of-way until he has complied 

with the following conditions: 
 

1. Signed and received a fully executed copy of the required Norfolk Southern Contractor 
Right of Entry Agreement. 

 
2. Given the Railroad written notice in electronic format to the Railroad Engineer, with 

copy to the Sponsor’s Engineer who has been designated to be in charge of the work, at 
least ten days in advance of the date he proposes to begin work on Railroad rights-of- 
way. 

 
3. Obtained written approval from the Railroad of Railroad Protective Liability Insurance 

coverage as required by paragraph 14 herein. It should be noted that the Railroad 
does  not accept notation of Railroad Protective insurance on a certificate of 
liability  insurance form or Binders as Railroad must have the full original 
countersigned  policy.  Further, please note that mere receipt of the policy is not 
the only issue but  review for compliance. Due to the number of projects system- 
wide, it typically takes a minimum of 30-45 days for the Railroad to review. 

 
4. Obtained Railroad’s Flagging Services as required by paragraph 7 herein. 

 
5. Obtained written authorization from the Railroad to begin work on Railroad’s 

rights-of-way, such authorization to include an outline of specific conditions with 
which he must comply. 

 
6. Furnished a schedule for all work within the Railroad’s rights-of-way as required by 

paragraph 7.B.1. 
 

B. The Railroad’s written authorization to proceed with the work shall include the names, 
addresses,   and   telephone   numbers   of   the   Railroad’s representatives who are to be 
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notified as hereinafter required. Where more than one representative is designated, the area 
of responsibility of each representative shall be specified. 

 
3. INTERFERENCE WITH RAILROAD OPERATIONS: 

 
A. The Contractor shall so arrange and conduct his work that there will be no interference with 

Railroad’s operations, including train, signal, telephone and telegraphic services, or damage to  
the property of the Railroad or to poles, wires, and other facilities of tenants on the rights- 
of-way of the Railroad.   Whenever work is liable to affect the operations or safety of   
trains, the method of doing such work shall first be submitted to the Railroad Engineer for 
approval, but such approval shall not relieve the Contractor from liability.   Any work to be 
performed by the Contractor which requires flagging service or inspection service shall be 
deferred by the Contractor until the flagging service or inspection service required by the 
Railroad is available at the job site. 

 
B. Whenever work within Railroad’s rights-of-way is of such a nature that impediment to 

Railroad’s operations such as use of runaround tracks or necessity for reduced speed is 
unavoidable, the Contractor shall schedule and conduct his operations so that such 
impediment is reduced to the absolute minimum. 

 
C. Should conditions arising from, or in connection with the work, require that immediate and 

unusual  provisions be made to protect operations and property of the Railroad, the 
Contractor shall  make such  provisions.   If in the judgment of the Railroad Engineer, or in 
his absence, the  Railroad’s Division Engineer, such provisions is insufficient, either may 
require or provide such provisions as he deems necessary. In any event, such unusual provisions 
shall be at the Contractor’s  expense and without cost to the Railroad or the Sponsor. 

 
D. “One Call” Services do not locate buried Railroad utilities. The contractor shall contact the 

Railroad’s representative 2 days in advance of work at those places where excavation, pile  
driving, or heavy loads may damage the Railroad’s underground facilities. Upon request from the 
Contractor or Sponsor, Railroad forces will locate and paint mark or flag the Railroad’s 
underground facilities. The Contractor shall avoid excavation or other disturbances of these 
facilities. If disturbance or excavation is required near a buried Railroad facility, the contractor 
shall coordinate with the Railroad to have the facility potholed manually with careful hand 
excavation. The facility shall be protected by the Contractor during the course of the disturbance 
under the supervision and direction of the Railroad’s representative. 

 
4. TRACK CLEARANCES: 

 
A. The minimum track clearances to be maintained by the Contractor during construction are 

shown on the Project Plans. If temporary clearances are not shown on the project plans, the 
following criteria shall govern the use of falsework and formwork above or adjacent to operated 
tracks. 

 
1. A minimum vertical clearance of 22’-0” above top of highest rail shall be maintained at 

all times. 
 

2. A minimum horizontal clearance of 13’-0” from centerline of tangent track or 14’-0” 
from centerline of curved track shall be maintained at all times. Additional horizontal 
clearance may be required in special cases to be safe for operating conditions.   This 
additional clearance will be as determined by the Railroad Engineer. 
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3. All proposed temporary clearances which are less than those listed above must be 
submitted to Railroad Engineer for approval prior to construction and must also be 
authorized by the regulatory body of the State if less than the legally prescribed 
clearances. 

 
4. The temporary clearance requirements noted above shall also apply to all other physical 

obstructions including, but not limited to: stockpiled  materials,  parked  equipment, 
placement or driving of piles, and bracing or other construction supports. 

 
B. Before undertaking any work within Railroad right-of-way, and before placing any 

obstruction over any track, the Contractor shall: 
 

1. Notify the Railroad’s representative at least 72 hours in advance of  the work. 
 

2. Receive   assurance   from   the   Railroad’s   representative   that arrangements 
have  been  made  for  flagging  service  as  may  be necessary. 

 
3. Receive permission from the Railroad’s representative to proceed with the work. 

 
4. Ascertain that the Sponsor’s Engineer has received copies of notice to the Railroad and 

of the Railroad’s response thereto. 
 

5. CONSTRUCTION PROCEDURES: 
 

A. General: 
 

1. Construction work and operations by the Contractor on Railroad property shall be: 
 

a. Subject to the inspection and approval of the Railroad Engineer or their 
designated Construction Engineering Representative. 

 
b. In accordance with the Railroad’s written outline of specific conditions. 

 
c. In  accordance  with  the  Railroad’s  general  rules,  regulations  and 

requirements including those relating to safety, fall protection and personal 
protective equipment. 

 
d. In accordance with these Special Provisions. 

 
2. Submittal Requirements 

 
a. The Contractor shall submit all construction related correspondence and 

submittals electronically to the Railroad Engineer. 
 

b. The Contractor shall allow for 30 days for the Railroad’s review and response. 
 

c. All work in the vicinity of the Railroad’s property that has the potential to affect 
the Railroad’s train operations or disturb the Railroad’s Property must be 
submitted and approved by the Railroad prior to work being performed. 

 
d. All submittals and calculations must be signed and sealed by a registered 

engineer licensed in the state of the project work. 
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e. All submittals shall first be approved by the Sponsor’s Engineer and the 
Railroad Engineer, but such approval shall not relieve the Contractor from 
liability. 

 
f. For all construction projects, the following submittals, but not limited to those 

listed below, shall be provided for review and approval when applicable: 
 

(1) General Means and Methods 
(2) Ballast Protection 
(3) Construction Excavation & Shoring 
(4) Pipe, Culvert, & Tunnel Installations 

(5) Demolition Procedure 
(6) Erection & Hoisting Procedure 
(7) Debris Shielding or Containment 

(8) Blasting 
(9) Formwork for the bridge deck, diaphragms, overhang brackets, and 

protective platforms 
(10) Bent Cap Falsework. A lift plan will be required if the contractor want 

to move the falsework over the tracks. 
 

g. For Undergrade Bridges (Bridges carrying the Railroad) the following submittals 
in addition to those listed above shall be provided for review and approval: 

 
(1) Shop Drawings 
(2) Bearing Shop Drawings and Material Certifications 

(3) Concrete Mix Design 
(4) Structural Steel, Rebar, and/or Strand Certifications 
(5) 28 day Cylinder Test for Concrete Strength 
(6) Waterproofing Material Certification 
(7) Test Reports for Fracture Critical Members 

(8) Foundation Construction Reports 
 

Fabrication may not begin until the Railroad has approved the required shop 
drawings. 

 
h. The Contractor shall include in all submissions a detailed narrative indicating the 

progression of work with the anticipated timeframe to complete each task. 
Work will not be permitted to commence until the Contractor has provided the 
Railroad with a satisfactory plan that the project will be undertaken without 
scheduling, performance or safety related issues. Submission shall also provide 
a listing of the anticipated equipment to be used, the location of all equipment 
to be used and insure a contingency plan of action is in place should a primary 
piece of equipment malfunction. 

 
B. Ballast Protection 

 
1. The Contractor shall submit the proposed ballast protection system detailing the specific 

filter fabric and anchorage system to be used during all construction activities. 
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2. The ballast protection is to extend 25’ beyond the proposed limit of work, be installed at 
the start of the project and be continuously maintained to prevent all contaminants 
from entering the ballast section of all tracks for the entire duration of the project. 

C. Excavation: 
 

1. The subgrade of an operated track shall be maintained with edge of berm at least 10’-0” 
from centerline of track and not more than 24-inches below top of rail. Contractor will 
not be required to make existing section meet this specification  if  substandard, 
in  which  case  existing  section  will  be maintained. 

 
2. Additionally, the Railroad will require the installation of an OSHA approved handrail and 

orange construction safety fencing for all excavations of the Railroad right-of-way. 
 

D. Excavation for Structures and Shoring Protection: 
 

1. The Contractor will be required to take special precaution and care in connection 
with excavating and shoring pits, and in driving piles or sheeting for footings adjacent 
to tracks to provide adequate lateral support for the tracks and the loads which 
they carry, without disturbance of track alignment and surface, and to avoid 
obstructing track clearances with working equipment, tools or other material. 

 
2. All plans and calculations for shoring shall be prepared, signed, and sealed by a 

Registered Professional Engineer licensed in the state of the proposed project, in 
accordance with Norfolk Southern’s Overhead Grade Separation Design Criteria, 
subsection H.1.6.E-Construction Excavation (Refer to Norfolk Southern Public Projects 
Manual Appendix H). The Registered Professional Engineer will be responsible for the 
accuracy for all controlling dimensions as well as the selection of soil design values 
which will accurately reflect the actual field conditions. 

 
3. The Contractor shall provide a detailed installation and removal plan of the shoring 

components. Any component that will be installed via the use of a crane or any other 
lifting device shall be subject to the guidelines outlined in section 5.G of these 
provisions. 

 
4. The Contractor shall be required to survey the track(s) and Railroad embankment and 

provide a cross section of the proposed excavation in relation to the tracks. 
 

5. Calculations for the proposed shoring should include deflection calculations. The 
maximum deflection for excavations within 18’-0” of the centerline of the nearest track 
shall be 3/8”. For all other cases, the max deflection shall not exceed ½”. 

 
6. Additionally, the Railroad will require the installation of an OSHA approved handrail and 

orange construction safety fencing for all excavations of the Railroad right-of-way. 
 

7. The front face of shoring located to the closet NS track for all shoring set-ups located in 
Zone 2 as shown on NS Typical Drawing No. 4 – Shoring Requirements (Appendix I) shall 
remain in place and be cut off 2’-0” below the final ground elevation. The remaining 
shoring in Zone 2 and all shoring in Zone 1 may be removed and all voids must be 
backfilled with flowable fill. 

 
E. Pipe, Culvert, & Tunnel Installations 
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1. Pipe, Culvert, & Tunnel Installations shall be in accordance with the appropriate Norfolk 
Southern Design Specification as noted below: 

 
a. For Open Cut Method refer to Norfolk Southern Public Projects Manual 

Appendix H.4.6. 
b. For Jack and Bore Method refer to Norfolk Southern Public Projects Manual 

Appendix H.4.7. 
c. For Tunneling Method refer to Norfolk Southern Public Projects Manual 

Appendix H.4.8. 
 

2. The installation methods provided are for pipes carrying storm water or open flow run- 
off. All other closed pipeline systems shall be installed in accordance Norfolk Southern’s 
Pipe and Wire Program and the NSCE-8 

 
F. Demolition Procedures 

 
1. General 

 
a. Demolition plans are required for all spans over the track(s), for all spans 

adjacent to the track(s), if located on (or partially on) Railroad right-of-way; and 
in all situations where cranes will be situated on, over, or adjacent to Railroad 
right-of-way and within a distance of the boom length plus 15’-0” from the 
centerline of track. 

 
b. Railroad tracks and other Railroad property must be protected from damage 

during the procedure. 
 

c. A pre-demolition meeting shall be conducted with the Sponsor, the Railroad 
Engineer or their representative, and the key Contractor’s personnel prior to 
the start of the demolition procedure. 

 
d. The Railroad Engineer or his designated representative must be present  at 

the   site  during  the  entire  demolition procedure period. 
 

e. Existing, obsolete, bridge piers shall be removed to a sufficient depth below 
grade to enable restoration of the existing/proposed track ditch, but in no case 
less than 2’-0” below final grade. 

 
2. Submittal Requirements 

 
a. In addition to the submittal requirements outlined in Section 5.A.2 of these 

provisions, the Contractor shall submit the following for approval by the 
Railroad Engineer: 

 
(1) A plan showing the location of cranes, horizontally and vertically, 

operating radii, with delivery or disposal locations shown. The 
location of all tracks and other Railroad facilities as well as all 
obstructions such as wire lines, poles, adjacent structures, etc. must 
also be shown. 

 
(2) Rating sheets showing cranes or lifting devices to be adequate for 

150% of the actual weight of the pick, including all rigging 
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components.   A complete set of crane charts, including crane, 
counterweight, and boom nomenclature is to be submitted. Safety 
factors that may have been “built-in” to the crane charts are not to be 
considered when determining the 150% factor of safety. 

 
(3) Plans and computations showing the weight of the pick must be 

submitted.   Calculations shall be made from plans of the existing 
structure showing complete and sufficient details with supporting 
data for the demolition the structure. If plans do not exist, lifting 
weights must be calculated from field measurements.   The field 
measurements are to be made under the supervision of the 
Registered Professional Engineer submitting the procedure and 
calculations. 

 
(4) The Contractor shall provide a sketch of all rigging components from 

the crane’s hook block to the beam. Catalog cuts or information 
sheets of all rigging components with their lifting capacities shall be 
provided. All rigging must be adequate for 150% of the actual weight 
of the pick. Safety factors that may have been “built-in” to the rating 
charts are not to be considered when determining the 150% factor of 
safety. All rigging components shall be clearly identified and tagged 
with their rated lifting capacities. The position of the rigging in the 
field shall not differ from what is shown on the final plan without prior 
review from the Sponsor and the Railroad. 

 
(5) A complete demolition procedure, including the order of lifts, time 

required for each lift, and any repositioning or re-hitching of the crane 
or cranes. 

 
(6) Design and supporting calculations for the temporary support of 

components, including but not limited to the stability of the 
superstructure during the temporary condition, temporary girder tie- 
downs and falsework. 

 
3. Overhead Demolition Debris Shield 

 
a. The demolition debris shield shall be installed prior to the demolition of the 

bridge deck or other relevant portions of the superstructure over the track area 
to catch all falling debris. 

 
b. The demolition debris shield shall provide a minimum vertical clearance as 

specified in Section 4.A.1 of these provisions or maintain the existing vertical 
clearance if the existing clearance is less than that specified in Section 4.A.1. 

 
c. The Contractor shall include the demolition debris shield installation/removal 

means and methods as part of the proposed Demolition procedure submission. 
 

d. The Contractor shall submit the demolition debris shield design and supporting 
calculations for approval by the Railroad Engineer. 
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e. The demolition debris shield shall have a minimum design load of 50 pounds 
per square foot plus the weight of the equipment, debris, personnel, and other 
loads to be carried. 

 
f. The Contractor shall include the proposed bridge deck removal procedure in  its 

demolition means and methods and shall verify that the size and quantity of 
the demolition debris generated by the procedure does not exceed the shield 
design loads. 

 
g. The Contractor shall clean the demolition debris shield daily or more frequently 

as dictated either by the approved design parameters or as directed by the 
Railroad Engineer. 

 
4. Vertical Demolition Debris Shield 

 
a. A vertical demolition debris shield may be required for substructure removals 

in close proximity to the Railroad’s track and other facilities, as determined by 
the Railroad Engineer. 

 
G. Erection & Hoisting Procedures 

 
1. General 

 
a. Erection plans are required for all spans over the track(s), for all spans adjacent 

to the track(s), if located on (or partially on) Railroad right-of-way; and in all 
situations where cranes will be situated on, over, or adjacent to Railroad right- 
of-way and within a distance of the boom length plus 15’-0” from the 
centerline of track. 

 
b. Railroad tracks and other Railroad property must be protected from damage 

during the erection procedure. 
 

c. A pre-erection meeting shall be conducted with the Sponsor, the Railroad 
Engineer or their representative, and the key Contractor’s personnel prior to 
the start of the erection procedure. 

 
d. The Railroad Engineer or his designated representative must be present  at 

the  site  during  the  entire  erection procedure period. 
 

e. For field splices located over Railroad property, a minimum of 50% of the holes 
for each connection shall be filled with bolts or pins prior to releasing the  
crane. A minimum of 50% of the holes filled shall be filled with bolts. All bolts 
must be appropriately tightened. Any changes to previously approved field 
splice locations must be submitted to the Railroad for review and approval. 
Refer to Norfolk Southern’s Overhead Grade Separation Design Criteria for 
additional splice details (Norfolk Southern Public Projects Manual Appendix 
H.1, Section 4.A.3.). 

 
2. Submittal Requirements 
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a. In addition the submittal requirements outlined in Section 5.A.2 of these 
provisions, the Contractor shall submit the following for approval by the 
Railroad Engineer: 

 
(1) As-built beam seat elevations - All as-built bridge seats and top of rail 

elevations shall be furnished to the Railroad Engineer for review and 
verification at least 30 days in advance of the erection, to ensure that 
minimum vertical clearances as approved in the plans will be achieved. 

 
(2) A plan showing the location of cranes, horizontally and vertically, 

operating radii, with delivery or staging locations shown. The location 
of all tracks and other Railroad facilities as well as all obstructions such 
as wire lines, poles, adjacent structures, etc. must also be shown. 

 
(3) Rating sheets showing cranes or lifting devices to be adequate for 

150% of the actual weight of the pick, including all rigging 
components.   A complete set of crane charts, including crane, 
counterweight, and boom nomenclature is to be submitted. Safety 
factors that may have been “built-in” to the crane charts are not to be 
considered when determining the 150% factor of safety. 

 
(4) Plans and computations showing the weight of the pick must be 

submitted.   Calculations shall be made from plans of the 
proposed structure showing complete and sufficient details with 
supporting data for the erection of the structure. If plans do not 
exist, lifting weights must be calculated from field measurements. 
The field measurements are to be made under the supervision of 
the Registered Professional Engineer submitting the procedure and 
calculations. 

 
(5) The Contractor shall provide a sketch of all rigging components from 

the crane’s hook block to the beam. Catalog cuts or information 
sheets of all rigging components with their lifting capacities shall be 
provided. All rigging must be adequate for 150% of the actual weight 
of the pick. Safety factors that may have been “built-in” to the rating 
charts are not to be considered when determining the 150% factor of 
safety. All rigging components shall be clearly identified and tagged 
with their rated lifting capacities. The position of the rigging in the 
field shall not differ from what is shown on the final plan without prior 
review from the Sponsor and the Railroad. 

 
(6) A complete erection procedure, including the order of lifts, time 

required for each lift, and any repositioning or re-hitching of the crane 
or cranes. 

 
(7) Design and supporting calculations for the temporary support of 

components, including but not limited to temporary girder tie-downs 
and falsework. 

 
H. Blasting: 
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1. The  Contractor  shall  obtain  advance  approval  of  the  Railroad Engineer and the 
Sponsor Engineer for use of explosives on or adjacent to Railroad property.   The 
request for permission to use explosives shall include a detailed blasting plan. If 
permission for use of explosives is granted, the Contractor will be required to 
comply with the following: 

 
a. Blasting shall be done with light charges under the direct supervision  of  a 

responsible  officer  or  employee  of  the Contractor and a licensed blaster. 
 

b. Electric detonating fuses shall not be used because of the possibility of 
premature explosions resulting from operation of two-way radios. 

 
c. No blasting shall be done without the presence of the Railroad Engineer or his 

authorized representative.   At least 72 hours advance notice to the person 
designated in the Railroad’s notice of authorization to proceed (see 
paragraph 2.B) will be required to arrange for the presence of an authorized 
Railroad representative and such flagging as the Railroad may require. 

 
d. Have at the job site adequate equipment, labor and materials and allow 

sufficient time to clean up debris resulting from the blasting without delay to 
trains, as well as correcting at his expense any track misalignment or other 
damage to Railroad property  resulting  from  the  blasting  as  directed  by 
the Railway’s authorized representative.   If his actions result in delay of 
trains, the Contractor shall bear the entire cost thereof. 

 
e. The blasting Contractor shall have a copy of the approved blasting plan on hand 

while on the site. 
 

f. Explosive materials or loaded holes shall not be left unattended at the blast 
site. 

 
g. A seismograph shall be placed on the track shoulder adjacent to each blast 

which will govern the peak particle velocity of two inches per second. 
Measurement shall also be taken on the ground adjacent to structures as 
designated by a qualified and independent blasting consultant. The Railroad 
reserves the option to direct the placement of additional seismographs at 
structures or other locations of concern, without regard to scaled distance. 

 
h. After each blast, the blasting Contractor shall provide a copy of their drill log 

and blast report, which includes number of holes, depth of holes, number of 
decks, type and pounds of explosives used per deck. 

 
i. The Railroad may require top of rail elevations and track centers taken before, 

during and after the blasting and excavation operation to check for any track 
misalignment resulting from the Contractor’s activities. 

 
2. The Railroad representative will: 

 
a. Determine approximate location of trains and advise the Contractor the 

appropriate amount of time available for the blasting operation and clean 
up. 
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b. Have the authority to order discontinuance of blasting if, in his opinion, blasting 
is too hazardous or is not in accord with these special provisions. 

 
3. The Contractor must hire, at no expense to the Railroad, a qualified and independent 

blasting consultant to oversee the use of explosives. The blasting consultant will: 
 

a. Review the Contractor’s proposed drilling and loading patterns, and with the 
blasting consultant’s personnel and instruments, monitor the blasting 
operations. 

 
b. Confirm that the minimum amounts of explosives are used to remove the rock. 

 
c. Be empowered to intercede if he concludes that the Contractor’s blasting 

operations are endangering the Railway. 
 

d. Submit a letter acknowledging that he has been engaged to oversee the entire 
blasting operation and that he approves of the blasting plan. 

 
e. Furnish copies of all vibration readings to the Railroad representative 

immediately after each blast. The representative will sign and date the 
seismograph tapes after each shot to verify the readings are for that specific 
shot. 

 
f. Advise the Railroad representative as to the safety of the operation and notify 

him of any modifications to the blasting operation as the work progresses. 
 

4. The request for permission to use explosives on the Railroad’s Right-of-Way shall 
include a blasting proposal providing the following details: 

 
a. A drawing which shows the proposed blasting area, location of nearest hole 

and distance to Railway structures, all with reference to the centerline of track. 
 

b. Hole diameter. 
 

c. Hole spacing and pattern. 
 

d. Maximum depth of hole. 
 

e. Maximum number of decks per hole. 
 

f. Maximum pounds of explosives per hole. 
 

g. Maximum pounds of explosives per delay. 
 

h. Maximum number of holes per detonation. 
 

i. Type of detonator and explosives to be used. (Electronic detonating devices 
will not be permitted). Diameter of explosives if different from hole diameter. 

 
j. Approximate dates and time of day when the explosives are to be detonated. 

 
k. Type of flyrock protection. 
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l. Type and patterns of audible warning and all clear signals to be used before 
and after each blast. 

 
m. A copy of the blasting license and qualifications of the person directly in charge 

of the blasting operation, including their name, address and telephone number. 
 

n. A copy of the Authority’s permit granting permission to blast on the site. 
 

o. A letter from the blasting consultant acknowledging that he has been engaged 
to oversee the entire blasting operation and that he approves of the blasting 
plan. 

 
p. In addition to the insurance requirements outlined in Paragraph 14 of these 

Provisions, A certificate of insurance from the Contractor’s insurer stating the 
amount of coverage for XCU (Explosive Collapse and Underground Hazard) 
insurance and that XCU Insurance is in force for this project. 

 
q. A copy of the borings and Geotechnical information or report. 

 
I. Track Monitoring 

 
1. At the direction of the Railroad Engineer, any activity that has the potential to disturb 

the Railroad track structure may require the Contractor to submit a detailed track 
monitoring program for approval by the Railroad Engineer. 

 
2. The program shall specify the survey locations, the distance between the location  

points, and frequency of monitoring before, during, and after construction. Railroad 
reserves the right to modify the survey locations and monitoring frequency as necessary 
during the project. 

 
3. The survey data shall be collected in accordance with the approved frequency and 

immediately furnished to the Railroad Engineer for analysis. 
 

4. If any movement has occurred as determined by the Railroad Engineer, the Railroad will 
be immediately notified. Railroad, at its sole discretion, shall have the right to 
immediately require all Contractor operations to be ceased and determine what 
corrective action is required. Any corrective action required by the Railroad or  
performed by the Railroad including the monitoring of corrective action of the  
Contractor will be at project expense. 

 
J. Maintenance of Railroad Facilities: 

 
1. The Contractor will be required to maintain all ditches and drainage structures free of 

silt or other obstructions which may result from his operations and provide and 
maintain any erosion control measures as required.   The Contractor will promptly 
repair eroded areas within Railroad rights-of-way and repair any other damage to the 
property of the Railroad or its tenants. 

 
2. If, in the course of construction, it may be necessary to block a ditch, pipe or other 

drainage facility, temporary pipes, ditches or other drainage facilities shall be installed   
to maintain adequate drainage, as approved by the Railroad Engineer. Upon completion 
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of the work, the temporary facilities shall be removed and the permanent facilities 
restored. 

 
3. All such maintenance and repair of damages due to the Contractor’s operations shall be 

done at the Contractor’s expense. 
 

K. Storage of Materials and Equipment: 
 

1. Materials and equipment shall not be stored where they will interfere with  
Railroad operations, nor on the rights-of-way of the Railroad without first having 
obtained permission from the Railroad Engineer, and such permission will be with  
the understanding that the Railroad will not be liable for damage to such material and 
equipment from any cause and that the Railroad Engineer may move or require the 
Contractor to move, at the Contractor’s expense, such material and equipment. 

 
2. All grading or construction machinery that is left parked near the track 

unattended by a watchman shall be effectively immobilized so that it cannot be moved 
by unauthorized persons. The Contractor shall protect, defend, indemnify and 
save Railroad, and any associated, controlled or affiliated corporation, harmless 
from and against all losses, costs, expenses, claim or liability for loss or damage to 
property or the loss of life or personal injury, arising out of or incident to the 
Contractor’s failure to immobilize grading or construction machinery. 

 
L. Cleanup: 

 
1. Upon completion of the work, the Contractor shall remove from within the limits of the 

Railroad rights-of-way, all machinery, equipment, surplus materials, falsework, rubbish 
or temporary buildings of the Contractor, and leave said rights-of-way in a neat 
condition satisfactory to the Railroad Engineer or his authorized representative. 

 
6. DAMAGES: 

 
A. The Contractor shall assume all liability for any and all damages to his work, employees, servants, 

equipment and materials caused by Railroad traffic. 
 

B. Any cost incurred by the Railroad for repairing damages to its property or to property of its 
tenants, caused by or resulting from the operations of the Contractor, shall be paid directly 
to the Railroad by the Contractor. 

 
7. FLAGGING SERVICES: 

 
A. Requirements: 

 
1. Flagging services will not be provided until the Contractor’s insurance has been 

reviewed & approved by the Railroad. 
 

2. Under the terms of the agreement between the Sponsor and the Railroad, the Railroad 
has sole authority to determine the need for flagging required to protect its operations. 
In general, the requirements of such services will be whenever the Contractor’s 
personnel or equipment are or are likely to be, working on the Railroad’s right-of- 
way, or across, over, adjacent to, or under a track, or when such work has 
disturbed or is likely to disturb a Railroad structure or the Railroad roadbed or 
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surface and alignment of any track to such extent that the movement of trains 
must be controlled by flagging. 

 
3. Normally, the Railroad will assign one flagman to a project; but in some cases, 

more than one may be necessary, such as yard limits where three (3) flagmen may be 
required.   However, if the Contractor works within distances  that  violate 
instructions  given  by  the  Railroad’s  authorized representative or performs work 
that has   not been scheduled with the Railroad’s authorized representative, a 
flagman or flagmen may be required full time until the project has been completed. 

 
4. For Projects exceeding 30 days of construction, Contractor shall provide the flagmen a 

small work area with a desk/counter and chair within the field/site trailer, including the 
use of bathroom facilities, where the flagman can check in/out with the Project, as well 
as to the flagman’s home terminal. The work area should provide access to two (2) 
electrical outlets for recharging radio(s), and a laptop computer; and have the ability to 
print off needed documentation and orders as needed at the field/site trailer. This 
should aid in maximizing the flagman’s time and efficiency on the Project. 

 
 

B. Scheduling and Notification: 
 

1. The Contractor’s work requiring Railroad flagging should be scheduled to limit the 
presence of a flagman at the site to a maximum of 50 hours per week.   The 
Contractor shall receive Railroad approval of work schedules requiring a flagman’s 
presence in excess of 40 hours per week. 

 
2. Not later than the time that approval is initially requested to begin work on 

Railroad right-of-way, Contractor shall furnish to the Railroad and the   Sponsor a 
schedule for all work required to complete the portion of the project within Railroad 
right-of-way and arrange  for  a  job  site  meeting  between  the  Contractor,  the 
Sponsor, and the Railroad’s authorized representative. Flagman or Flagmen may not be 
provided until the job site meeting has been conducted and the Contractor’s work 
scheduled. 

 
3. The Contractor will be required to give the Railroad representative at least 10 working 

days of advance written notice of intent to begin work within Railroad right-of- 
way in accordance with this special provision.   Once begun, when such work is 
then suspended at any time, or for any reason, the Contractor will be required to 
give the Railroad representative at least 3 working days of advance notice before 
resuming work on Railroad right-of-way.   Such notices shall include sufficient details 
of the proposed work to enable the Railroad representative to determine if flagging will 
be required. If such notice is in writing, the Contractor shall furnish the Engineer a 
copy; if notice is given verbally, it shall be confirmed in writing with copy to the 
Engineer.   If flagging is required, no work shall be undertaken until the flagman, or 
flagmen are present at the job site. It may take up to 30 days to obtain flagging 
initially from the Railroad.   When flagging begins, the flagman is usually assigned 
by the Railroad to work at the project site on a continual basis until no longer 
needed and cannot be called for on a spot basis.   If flagging becomes unnecessary 
and is suspended, it may take up to 30 days to again obtain from the Railroad. 
Due to Railroad labor agreements, it is necessary to give 5 working days notice before 
flagging service may be discontinued and responsibility for payment stopped. 
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4. If, after the flagman is assigned to the project site, an emergency arises that 
requires the flagman’s presence elsewhere, then the Contractor shall delay work on 
Railroad right-of-way until such time as the flagman is again available. Any additional 
costs resulting from such delay shall be borne by the Contractor and not the Sponsor or 
Railroad. 

 
C. Payment: 

 
1. The Sponsor will be responsible for paying the Railroad directly for any and all costs of 

flagging which may be required to accomplish the construction. 
 

2. The estimated cost of flagging is the current rate per day based on a 10-hour work day. 
This cost includes the base pay for the flagman, overhead, and includes a per diem 
charge for travel expenses, meals and lodging.   The charge to the Sponsor by the 
Railroad will be the actual cost based on the rate of pay for the Railroad’s employees 
who are available for flagging service at the time the service is required. 

 
3. Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 

12 hours a day will result in overtime pay at 1 and 1/2 times the appropriate rate. 
Work by a flagman in excess of 12 hours per day will result in overtime at 2 times   
the appropriate rate. If work is performed on a holiday, the flagging rate is 2 and 1/2 
times the normal rate. 

 
4. Railroad work involved in preparing and handling bills will also be charged to the 

Sponsor.   Charges to the   Sponsor by the Railroad  shall  be  in  accordance  with 
applicable  provisions  of Subchapter B, Part 140, Subpart I and Subchapter G, Part 
646, Subpart B of the Federal-Aid Policy Guide issued by the Federal Highway 
Administration on December 9, 1991, including all current amendments.   Flagging 
costs are subject to change.   The above estimates of flagging costs are provided for 
information only and are not binding in any way. 

 
D. Verification: 

 
1. Railroad’s  flagman  will  electronically  enter  flagging  time  via Railroad’s electronic 

billing system. Any complaints concerning flagging must be resolved in a timely 
manner. If the need for flagging is questioned,  please  contact the Railroad Engineer. 
All  verbal  complaints  will  be confirmed in writing by the Contractor within 5  
working days with a copy to the Sponsor’s Engineer.   Address all written 
correspondence electronically to Railroad Engineer. 

 
2. The Railroad flagman assigned to the project will be responsible for notifying the 

Sponsor Engineer upon arrival at the job site on the first day (or as soon thereafter as 
possible) that flagging services begin and on the last day that he performs such services 
for each separate period that services are provided.   The Sponsor’s Engineer will 
document such notification in the project records. When requested, the Sponsor’s 
Engineer will also sign the flagman’s diary showing daily time spent and activity at the 
project site. 

 
8. HAUL ACROSS RAILROAD TRACK: 
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A. Where the plans show or imply that materials of any nature must be hauled across Railroad’s 
track, unless the plans clearly show that the Sponsor has included arrangements for such 
haul in its agreement with the Railroad, the Contractor will be required to make all necessary 
arrangements with the Railroad  regarding  means  of  transporting  such  materials  across 
the Railroad’s track. The Contractor or Sponsor will be required to bear all costs incidental to 
such crossings whether services are performed by his own forces or by Railroad personnel. 

 
B. No crossing may be established for use of the Contractor for transporting materials or 

equipment across the tracks of the Railroad unless specific authority for its installation, 
maintenance, necessary watching and flagging thereof and removal, until a temporary private 
crossing agreement has been executed between the Contractor and Railroad. The approval 
process for an agreement normally takes 90 days. 

 
9. WORK FOR THE BENEFIT OF THE CONTRACTOR: 

 
A. All temporary or permanent changes in wire lines or other facilities which are considered 

necessary to the project are shown on the plans; included in the force account agreement 
between the Sponsor and the Railroad or will be covered by appropriate revisions to same 
which will be initiated and approved by the Sponsor and/or the Railroad. 

 
B. Should the Contractor desire any changes in addition to the above, then he shall make separate 

arrangements with the Railroad for same to be accomplished at the Contractor’s expense. 
 

10. COOPERATION AND DELAYS: 
 

A. It shall be the Contractor’s responsibility to arrange a schedule with the Railroad  for 
accomplishing  stage  construction  involving  work  by  the Railroad or tenants of the 
Railroad.   In arranging his schedule he shall ascertain, from the Railroad, the lead time 
required for assembling crews and materials and shall make due allowance therefore. 

 
B. No charge or claim of the Contractor against either the Sponsor or the Railroad will be allowed 

for hindrance or delay on account of railroad traffic; any work done by the Railroad or 
other delay incident to or necessary for safe maintenance of railroad traffic or for any 
delays due to compliance with these special provisions. 

 
11. TRAINMAN’S WALKWAYS: 

 
A. Along the outer side of each exterior track of multiple operated track, and on each side of single 

operated track, an unobstructed continuous space suitable for trainman’s use in walking 
along trains, extending to a line not less than 10 feet from centerline of track, shall be  
maintained. Any temporary impediments to walkways and track drainage encroachments or 
obstructions allowed during work hours while Railroad’s protective service is provided shall   
be removed before the close of each work day.   If there is any excavation near the 
walkway, a handrail, with 10’-0” minimum clearance from centerline of track, shall be placed 
and must conform to AREMA and/or FRA standards. 

 
12. GUIDELINES FOR PERSONNEL ON RAILROAD RIGHT-OF-WAY: 

 
A. The Contractor and/or the Sponsor’s personnel authorized to perform work on Railroad’s 

property as specified in Section 2 above are not required to complete Norfolk Southern Roadway 
Worker Protection Training; However the Contractor and the Sponsor’s personnel must be 
familiar with Norfolk Southern’s standard operating rules and guidelines, should conduct 
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themselves accordingly, and may be removed from the property for failure to follow these 
guidelines. 

 
B. All persons shall wear hard hats.   Appropriate eye and hearing protection must be used. 

Working in shorts is prohibited. Shirts must cover shoulders, back and abdomen. Working in 
tennis or jogging shoes, sandals, boots with high heels, cowboy and other slip-on type boots is 
prohibited.   Hard-sole, lace-up footwear, zippered boots or boots cinched up with straps 
which fit snugly about the ankle are adequate. Wearing of safety boots is strongly 
recommended. In  the  vicinity  of  at-grade  crossings,  it  is  strongly recommended that 
reflective vests be worn. 

 
C. No one is allowed within 25’ of the centerline of track without specific authorization from 

the flagman. 
 

D. All persons working near track while train is passing are to lookout for dragging bands, 
chains and protruding or shifted cargo. 

 
E. No one is allowed to cross tracks without specific authorization from the flagman. 

 
F. All welders and cutting torches working within 25’ of track must stop when train is passing. 

 
G. No steel tape or chain will be allowed to cross or touch rails without permission from the 

Railroad. 
 

13. GUIDELINES FOR EQUIPMENT ON RAILROAD RIGHT-OF-WAY: 
 

A. No crane or boom equipment will be allowed to set up to work or park within boom distance 
plus 15’ of centerline of track without specific permission from Railroad official and flagman. 

 
B. No crane or boom equipment will be allowed to foul track or lift a load over the track without 

flag protection and track time. 
 

C. All employees will stay with their machines when crane or boom equipment is pointed toward 
track. 

 
D. All cranes and boom equipment under load will stop work while train is passing (including 

pile driving). 
 

E. Swinging loads must be secured to prevent movement while train is passing. 
 

F. No loads will be suspended above a moving train. 
 

G. No equipment will be allowed within 25’ of centerline of track without specific 
authorization of the flagman. 

 
H. Trucks, tractors or any equipment will not touch ballast line without specific permission from 

Railroad official and flagman. Orange construction fencing may be required as directed. 
 

I. No equipment or load movement within 25’ or above a standing train or Railroad 
equipment without specific authorization of the flagman. 
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J. All operating equipment within 25’ of track must halt operations when a train is passing. 
All other operating equipment may be halted by the flagman if the flagman views the 
operation to be dangerous to the passing train. 

 
K. All equipment, loads and cables are prohibited from touching rails. 

 
L. While clearing and grubbing, no vegetation will be removed from Railroad embankment 

with  heavy equipment without specific permission from the Railroad Engineer and flagman. 
 

M. No equipment or materials will be parked or stored on Railroad’s property unless specific 
authorization is granted from the Railroad Engineer. 

 
N. All unattended equipment that is left parked on Railroad property shall be effectively 

immobilized so that it cannot be moved by unauthorized persons. 
 

O. All cranes and boom equipment will be turned away from track after each work day or whenever 
unattended by an operator. 

 
P. Prior to performing any crane operations, the Contractor shall establish a single point of contact 

for the Railroad flagman to remain in communication with at all times. Person must also be in 
direct contact with the individual(s) directing the crane operation(s). 

 
14. INSURANCE: 

 
A. In addition to any other forms of insurance or bonds required under the terms of the contract  

and specifications, the Prime Contractor will be required to carry insurance of the following kinds 
and amounts: 

 
1. a. Commercial General Liability Insurance having a combined single limit of not 

less than $2,000,000 per occurrence for all loss, damage, cost and expense, including 
attorneys' fees, arising out of bodily injury liability and property damage liability during 
the policy period. Said policy shall include explosion, collapse, and underground hazard 
(XCU) coverage, shall be endorsed to name Railroad specified in item A.2.c. below both 
as the certificate holder and as an additional insured, and shall include a severability of 
interests provision. 

 
b. Automobile Liability Insurance with a combined single limit of not less than 
$1,000,000 each occurrence for injury to or death of persons and damage to or loss or 
destruction of property. Said policy or policies shall be endorsed to name Railroad 
specified in item A.2.c. below both as the certificate holder and as an additional insured 
and shall include a severability of interests provision. 

 
2. Railroad Protective Liability Insurance having a combined single limit of not less than 

$2,000,000 each occurrence and $6,000,000 in the aggregate applying separately to 
each annual period. If the project involves track over which passenger trains operate, 
the insurance limits required are not less than a combined single limit of $5,000,000 
each occurrence and $10,000,000 in the aggregate applying separately to each annual 
period. Said policy shall provide coverage for all loss, damage or expense arising from 
bodily injury and property damage liability, and physical damage to property attributed 
to acts or omissions at the job site. 

 
The standards for the Railroad Protective Liability Insurance are as follows: 
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a. The insurer must be rated A- or better by A.M. Best Railroad, Inc. 
NOTE: NS does not accept from insurers Chartis (AIG or Affiliated Company 
including Lexington Insurance Company), Hudson Group or ACE or Affiliated 
Company. 

 
b. The policy must be written using one of the following combinations of 

Insurance Services Office (“ISO”) Railroad Protective Liability Insurance Form 
Numbers: 

(1)  CG 00 35 01 96 and CG 28 31 10 93; or 
(2)  CG 00 35 07 98 and CG 28 31 07 98; or 
(3)  CG 00 35 10 01; or 
(4)  CG 00 35 12 04; or 
(5)  CG 00 35 12 07; or 
(6)  CG 00 35 04 13. 

 
c. The named insured shall read: 

 
(As named in the Project Agreement with Project Sponsor) 
Three Commercial Place 
Norfolk, Virginia 23510-2191 
Attn: S. W. Dickerson Risk Management 

 
(NOTE: Railroad does not share coverage on RRPL with any other entity on 
this policy) 

 
d. The description of operations must appear on the Declarations, must match the 

project description in this agreement, and must include the appropriate  
Sponsor project and contract identification numbers. 

 
e. The job location must appear on the Declarations and must include the city, 

state, and appropriate highway name/number. NOTE: Do not include any 
references to milepost, valuation station, or mile marker on the insurance 
policy. 

 
f. The name and address of the prime Contractor must appear on the 

Declarations. 
 

g. The name and address of the Sponsor must be identified on the Declarations as 
the “Involved Governmental Authority or Other Contracting Party.” 

 
h. Other endorsements/forms that will be accepted are: 

 
(1) Broad Form Nuclear Exclusion – Form IL 00 21 
(2) 30-day Advance Notice of Non-renewal or cancellation 
(3) Required State Cancellation Endorsement 
(4) Quick Reference or Index Form CL/IL 240 

 
i. Endorsements/forms that are NOT acceptable are: 
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(1) Any Pollution Exclusion Endorsement except CG 28 31 
(2) Any Punitive or Exemplary Damages Exclusion 
(3) Known injury or Damage Exclusion form CG 00 59 
(4) Any Common Policy Conditions form 
(5) Any other endorsement/form not specifically authorized in item no. 2.h 
above. 

 
B. If any part of the work is sublet, similar insurance, and evidence thereof as specified in A.1 above, 

shall be provided by or on behalf of the subcontractor to cover its operations on Railroad’s right  
of way. 

 
C. All insurance required under the preceding subsection A shall be underwritten by insurers and be 

of such form and content, as may be acceptable to the Company. Prior to entry on Railroad 
right-of-way, the original Railroad Protective Liability Insurance Policy shall be submitted by the 
Prime Contractor to the Department at the address below for its review and transmittal to the 
Railroad. In addition, certificates of insurance evidencing the Prime Contractor’s and any 
subcontractors’ Commercial General Liability Insurance shall be issued to the Railroad and the 
Department at the addresses below, and forwarded to the Department for its review and 
transmittal to the Railroad. The certificates of insurance shall state that the insurance coverage 
will not be suspended, voided, canceled, or reduced in coverage or limits without (30) days 
advance written notice to Railroad and the Department. No work will be permitted by Railroad 
on its right-of-way until it has reviewed and approved the evidence of insurance required herein. 

 
SPONSOR: RAILROAD: 

Risk Management 
Norfolk Southern Railway Company 
Three Commercial Place 
Norfolk, Virginia 23510-2191 

 
D. The insurance required herein shall in no way serve to limit the liability of Sponsor or its 

Contractors under the terms of this agreement. 
 

E. Insurance Submission Procedures 
 

1. Railroad will only accept initial insurance submissions via US Mail or Overnight carrier to 
the address noted in C above.  Railroad will NOT accept initial insurance submissions via 
email or faxes. Please provide point of contact information with the submission 
including a phone number and email address. 

 
2. Railroad requires the following two (2) forms of insurance in the initial insurance 

submission to be submitted under a cover letter providing details of the project and 
contact information: 

 
a. The full original or certified true countersigned copy of the railroad protective 

liability insurance policy in its entirely inclusive of all declarations, schedule of 
forms and endorsements along with the policy forms and endorsements. 

 
b. The  Contractor’s  commercial  general,  automobile,  and workers’ 

compensation  liability  insurance  certificate  of liability insurance 
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evidencing a combined single limit of a minimum of $2M per occurrence 
of general and $1M per occurrence of automobile liability insurance 
naming Norfolk Southern  Railway  Company,  Three  Commercial  Place, 
Norfolk, VA 23510 as the certificate holder and as an additional  insured 
on  both  the  general  and  automobile liability insurance policy. 

 
3. It should be noted that the Railroad does not accept notation of Railroad   

Protective insurance on a certificate of liability insurance form or Binders as 
Railroad must have the full original countersigned policy.  Further, please note that 
mere receipt of the policy is not the only issue but review for compliance. Due to 
the number of projects system-wide, it typically takes a minimum of 30-45 days for the 
Railroad to review. 

 
15. FAILURE TO COMPLY: 

 
A. In the event the Contractor violates or fails to comply with any of the requirements of these 

Special Provisions: 
 

1. The Railroad Engineer may require that the Contractor vacate Railroad property. 
 

2. The Sponsor’s Engineer may withhold all monies due the Contractor on monthly 
statements. 

 
B. Any such orders shall remain in effect until the Contractor has remedied the situation to the 

satisfaction of the Railroad Engineer and the Sponsor’s Engineer. 
 

16. PAYMENT FOR COST OF COMPLIANCE: 
 

A. No separate payment will be made for any extra cost incurred on account of compliance 
with these special provisions. All such costs shall be included in prices bid for other items of the 
work as specified in the payment items. 

 
17. PROJECT INFORMATION 

 

A. Date:                                                        April 17, 2018  
B. NS File No.: BR0017598 _ 
C. NS Milepost: R-123.01 _ 
D. Sponsor’s Project No.: B-4746 _ 
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Page 1 of 11 ITEMIZED PROPOSAL FOR CONTRACT NO. C204109Sep 12, 2018 3:28 pm

County : Forsyth

ROADWAY ITEMS

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.801 0000400000-N CONSTRUCTION SURVEYING0002

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0029000000-N TYPE III REINFORCED APPROACH
FILL, STATION *******
(18+03.65)

0003

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

400225 0036000000-E UNDERCUT EXCAVATION0004

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.226 0043000000-N GRADING0005

ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1226 0050000000-E SUPPLEMENTARY CLEARING & GRUB-
BING

0006

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

254240 0134000000-E DRAINAGE DITCH EXCAVATION0007

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

250265 0195000000-E SELECT GRANULAR MATERIAL0008

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500270 0196000000-E GEOTEXTILE FOR SOIL STABILIZA-
TION

0009

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

185300 0318000000-E FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

0010

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

660300 0320000000-E FOUNDATION CONDITIONING GEO-
TEXTILE

0011

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

48305 0335200000-E 15" DRAINAGE PIPE0012

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

72305 0335300000-E 18" DRAINAGE PIPE0013

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,156310 0366000000-E 15" RC PIPE CULVERTS, CLASS
III

0014

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

96310 0372000000-E 18" RC PIPE CULVERTS, CLASS
III

0015

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

363340 0995000000-E PIPE REMOVAL0016

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

750505 1099500000-E SHALLOW UNDERCUT0017

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,350505 1099700000-E CLASS IV SUBGRADE STABILIZA-
TION

0018
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Page 2 of 11 ITEMIZED PROPOSAL FOR CONTRACT NO. C204109Sep 12, 2018 3:28 pm

County : Forsyth

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100545 1220000000-E INCIDENTAL STONE BASE0019

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,150607 1330000000-E INCIDENTAL MILLING0020

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,190610 1491000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0C

0021

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

450610 1503000000-E ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0022

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

890610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0023

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

180620 1575000000-E ASPHALT BINDER FOR PLANT MIX0024

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65654 1693000000-E ASPHALT PLANT MIX, PAVEMENT
REPAIR

0025

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18806 2000000000-N RIGHT-OF-WAY MARKERS0026

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23815 2022000000-E SUBDRAIN EXCAVATION0027

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100815 2026000000-E GEOTEXTILE FOR SUBSURFACE
DRAINS

0028

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17815 2036000000-E SUBDRAIN COARSE AGGREGATE0029

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100815 2044000000-E 6" PERFORATED SUBDRAIN PIPE0030

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1815 2070000000-N SUBDRAIN PIPE OUTLET0031

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6815 2077000000-E 6" OUTLET PIPE0032

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8SP  2275000000-E FLOWABLE FILL0033

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27840 2286000000-N MASONRY DRAINAGE STRUCTURES0034

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13.4840 2308000000-E MASONRY DRAINAGE STRUCTURES0035

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1840 2364000000-N FRAME WITH TWO GRATES, STD
840.16

0036



Line
#
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#
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EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

0037

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

0038

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

0039

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3840 2396000000-N FRAME WITH COVER, STD 840.540040

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,210846 2549000000-E 2'-6" CONCRETE CURB & GUTTER0041

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

240848 2591000000-E 4" CONCRETE SIDEWALK0042

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2848 2605000000-N CONCRETE CURB RAMPS0043

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

120848 2612000000-E 6" CONCRETE DRIVEWAY0044

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

230852 2647000000-E 5" MONOLITHIC CONCRETE ISLANDS
(SURFACE MOUNTED)

0045

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1858 2800000000-N ADJUSTMENT OF CATCH BASINS0046

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4858 2830000000-N ADJUSTMENT OF MANHOLES0047

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4858 2845000000-N ADJUSTMENT OF METER BOXES OR
VALVE BOXES

0048

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

337.5862 3030000000-E STEEL BEAM GUARDRAIL0049

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

137.5862 3045000000-E STEEL BEAM GUARDRAIL, SHOP
CURVED

0050

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5862 3150000000-N ADDITIONAL GUARDRAIL POSTS0051

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1862 3210000000-N GUARDRAIL END UNITS, TYPE
CAT-1

0052

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  3215000000-N GUARDRAIL ANCHOR UNITS, TYPE
III

0053



Line
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EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  3288000000-N GUARDRAIL END UNITS, TYPE TL-20054

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

55876 3649000000-E RIP RAP, CLASS B0055

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

376876 3656000000-E GEOTEXTILE FOR DRAINAGE0056

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

31.8901 4025000000-E CONTRACTOR FURNISHED, TYPE ***
SIGN
(E)

0057

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8.2901 4025000000-E CONTRACTOR FURNISHED, TYPE ***
SIGN
(F)

0058

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

75903 4072000000-E SUPPORTS, 3-LB STEEL U-CHANNEL0059

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5904 4102000000-N SIGN ERECTION, TYPE E0060

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1904 4108000000-N SIGN ERECTION, TYPE F0061

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12907 4155000000-N DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0062

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

83411104400000000-E WORK ZONE SIGNS (STATIONARY)0063

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19211104405000000-E WORK ZONE SIGNS (PORTABLE)0064

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13211104410000000-E WORK ZONE SIGNS (BARRICADE
MOUNTED)

0065

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

111154415000000-N FLASHING ARROW BOARD0066

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

311204420000000-N PORTABLE CHANGEABLE MESSAGE
SIGN

0067

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8011304430000000-N DRUMS0068

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2511354435000000-N CONES0069

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9611454445000000-E BARRICADES (TYPE III)0070

DAY    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6011504455000000-N FLAGGER0071

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

111654480000000-N TMA0072
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LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,31812054685000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

0073

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,64212054686000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 120 MILS)

0074

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28712054710000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

0075

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2112054725000000-E THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

0076

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

75812054770000000-E COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(II)

0077

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

412054805000000-N COLD APPLIED PLASTIC PAVEMENT
MARKING SYMBOL, TYPE **
(II)

0078

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

92512054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0079

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20012054820000000-E PAINT PAVEMENT MARKING LINES
(8")

0080

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4812054835000000-E PAINT PAVEMENT MARKING LINES
(24")

0081

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

812054840000000-N PAINT PAVEMENT MARKING CHARAC-
TER

0082

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1812054845000000-N PAINT PAVEMENT MARKING SYMBOL0083

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37512054850000000-E REMOVAL OF PAVEMENT MARKING
LINES (4")

0084

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1212054870000000-E REMOVAL OF PAVEMENT MARKING
LINES (24")

0085

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3112054875000000-N REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

0086

LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

52015105329000000-E DUCTILE IRON WATER PIPE
FITTINGS

0087

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155571600000-E 6" TAPPING SLEEVE & VALVE0088
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EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

415155648000000-N RELOCATE WATER METER0089

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155666000000-N FIRE HYDRANT0090

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4815155673000000-E FIRE HYDRANT LEG0091

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

59315205691300000-E 8" SANITARY GRAVITY SEWER0092

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

815205768000000-N SANITARY SEWER CLEAN-OUT0093

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21015205768500000-E SEWER SERVICE LINE0094

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

715255775000000-E 4' DIA UTILITY MANHOLE0095

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8.815255780000000-E UTILITY MANHOLE WALL **' DIA
(4')

0096

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

68615305801000000-E ABANDON 8" UTILITY PIPE0097

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

32015305804000000-E ABANDON 12" UTILITY PIPE0098

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

415305816000000-N ABANDON UTILITY MANHOLE0099

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,75016056000000000-E TEMPORARY SILT FENCE0100

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7516106006000000-E STONE FOR EROSION CONTROL,
CLASS A

0101

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21516106009000000-E STONE FOR EROSION CONTROL,
CLASS B

0102

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36516106012000000-E SEDIMENT CONTROL STONE0103

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3.516156015000000-E TEMPORARY MULCHING0104

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20016206018000000-E SEED FOR TEMPORARY SEEDING0105

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

116206021000000-E FERTILIZER FOR TEMPORARY SEED-
ING

0106

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20016226024000000-E TEMPORARY SLOPE DRAINS0107
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CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22016306030000000-E SILT EXCAVATION0108

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,50016316036000000-E MATTING FOR EROSION CONTROL0109

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

182SP  6038000000-E PERMANENT SOIL REINFORCEMENT
MAT

0110

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,50016326042000000-E 1/4" HARDWARE CLOTH0111

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50SP  6071010000-E WATTLE0112

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25SP  6071020000-E POLYACRYLAMIDE (PAM)0113

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3.516606084000000-E SEEDING & MULCHING0114

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1.7516606087000000-E MOWING0115

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5016616090000000-E SEED FOR REPAIR SEEDING0116

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.2516616093000000-E FERTILIZER FOR REPAIR SEEDING0117

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10016626096000000-E SEED FOR SUPPLEMENTAL SEEDING0118

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2.516656108000000-E FERTILIZER TOPDRESSING0119

MHR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1016676114500000-N SPECIALIZED HAND MOWING0120

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18SP  6117000000-N RESPONSE FOR EROSION CONTROL0121

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  6117500000-N CONCRETE WASHOUT STRUCTURE0122

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,30017057060000000-E SIGNAL CABLE0123

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3017057120000000-E VEHICLE SIGNAL HEAD (12", 3
SECTION)

0124

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

317057132000000-E VEHICLE SIGNAL HEAD (12", 4
SECTION)

0125

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

217057144000000-E VEHICLE SIGNAL HEAD (12", 5
SECTION)

0126
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EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2017057204000000-N LOUVER0127

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,12517107264000000-E MESSENGER CABLE (3/8")0128

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,72517157279000000-E TRACER WIRE0129

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,05017157300000000-E UNPAVED TRENCHING (**********)
(1, 2")

0130

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,42517157300000000-E UNPAVED TRENCHING (**********)
(2, 2")

0131

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12017157300100000-E UNPAVED TRENCHING FOR TEMP-
ORARY LEAD-IN

0132

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20017157301000000-E DIRECTIONAL DRILL (**********)
(1, 2")

0133

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,60017157301000000-E DIRECTIONAL DRILL (**********)
(2, 2")

0134

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2017167324000000-N JUNCTION BOX (STANDARD SIZE)0135

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

917167348000000-N JUNCTION BOX (OVER-SIZED, HEA-
VY DUTY)

0136

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

417207360000000-N WOOD POLE0137

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

517217372000000-N GUY ASSEMBLY0138

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

217227408000000-E 1" RISER WITH WEATHERHEAD0139

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

617227420000000-E 2" RISER WITH WEATHERHEAD0140

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

217227430000000-N HEAT SHRINK TUBING RETROFIT
KIT

0141

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

617227432000000-E 2" RISER WITH HEAT SHRINK
TUBING

0142

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,72517257444000000-E INDUCTIVE LOOP SAWCUT0143

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,17517267456000000-E LEAD-IN CABLE (************)
(14-2)

0144
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LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

95017307516000000-E COMMUNICATIONS CABLE (**FIBER)
(12)

0145

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,20017307516000000-E COMMUNICATIONS CABLE (**FIBER)
(24)

0146

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30017307528000000-E DROP CABLE0147

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

617317541000000-N MODIFY SPLICE ENCLOSURE0148

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

317317552000000-N INTERCONNECT CENTER0149

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

717337566000000-N DELINEATOR MARKER0150

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,65017347575160000-E REMOVE EXISTING COMMUNICATIONS
CABLE

0151

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  7576000000-N METAL STRAIN SIGNAL POLE0152

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7588000000-N METAL POLE WITH SINGLE MAST
ARM

0153

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  7613000000-N SOIL TEST0154

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24SP  7614100000-E DRILLED PIER FOUNDATION0155

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7631000000-N MAST ARM WITH METAL POLE DE-
SIGN

0156

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

817457636000000-N SIGN FOR SIGNALS0157

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

217507684000000-N SIGNAL CABINET FOUNDATION0158

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

217527686000000-N CONDUIT ENTRANCE INTO EXISTING
FOUNDATION

0159

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

217517756000000-N CONTROLLER WITH CABINET (TYPE
2070L, BASE MOUNTED)

0160

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117517768000000-N CONTROLLER WITH CABINET (TYPE
2070L, POLE MOUNTED)

0161

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1117517780000000-N DETECTOR CARD (TYPE 2070L)0162
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EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

217537901000000-N CABINET BASE EXTENDER0163

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7980000000-N GENERIC SIGNAL ITEM
ETHERNET EDGE SWITCH

0164

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7980000000-N GENERIC SIGNAL ITEM
JUNCTION BOX MARKER

0165

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7980000000-N GENERIC SIGNAL ITEM
MICROWAVE VEHICLE DETECTION
SYSTEM - MULTIPLE ZONES

0166

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SP  7990000000-E GENERIC SIGNAL ITEM
BACK PULL FIBER OPTIC CABLE

0167

WALL ITEMS

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,600SP  8801000000-E MSE RETAINING WALL NO ****
(1)

0168

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,440SP  8801000000-E MSE RETAINING WALL NO ****
(2)

0169

STRUCTURE ITEMS

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8035000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(18+03.65-L-)

0170

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8065000000-N ASBESTOS ASSESSMENT0171

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

64450 8096000000-E PILE EXCAVATION IN SOIL0172

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

32450 8097000000-E PILE EXCAVATION NOT IN SOIL0173

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1450 8112730000-N PDA TESTING0174

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.412 8121000000-N UNCLASSIFIED STRUCTURE EXCAVA-
TION AT STATION ********
(18+03.65-L-)

0175
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SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,558420 8147000000-E REINFORCED CONCRETE DECK SLAB0176

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,847420 8161000000-E GROOVING BRIDGE FLOORS0177

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

154.5420 8182000000-E CLASS A CONCRETE (BRIDGE)0178

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(18+03.65-L-)

0179

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20,659425 8217000000-E REINFORCING STEEL (BRIDGE)0180

LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

352,000440 8280000000-E APPROX ........ LBS STRUCTURAL
STEEL

0181

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8450 8328200000-E PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 12 X 53)

0182

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12450 8328200000-E PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 14 X 73)

0183

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

320450 8364000000-E HP12X53 STEEL PILES0184

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

480450 8384000000-E HP14X73 STEEL PILES0185

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

61.4462 8531000000-E 4" SLOPE PROTECTION0186

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.430 8657000000-N ELASTOMERIC BEARINGS0187

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8692000000-N FOAM JOINT SEALS0188

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8727000000-N ELECTRICAL CONDUIT SYSTEM FOR
SIGNALS AT  STA************
(18+03.65-L-)

0189

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

416SP  8867000000-E GENERIC STRUCTURE ITEM
CLASSIC CONCRETE BRIDGE RAIL

0190

Total Amount Of Bid For Entire Project :1528/Sep12/Q472770.6/D976163120000/E190



Vendor 1 of 6: WRIGHT BROTHERS CONSTRUCTION
COMPANY INC (3762)

Call Order 012 (Proposal: C204109)

Bid Information
Proposal County: FORSYTH

Vendor Address: P.O. Box 437
Charleston , TN , 37310

Signature Check: Stephen_D._Wright_3762

Time Bid Received: October 16, 2018 01:55 PM

Amendment Count: 0

Bid Checksum: F4146610

Bid Total: $5,359,379.08

Items Total: $5,359,379.08

Time Total: $0.00

Bidding Errors:
None.

Letting of 10/16/2018 NCDOT Detailed Bid Report

NCDOT Page 65 of 81

COMBINED GOAL SET: 7.00%
COMBINED GOAL OBT: 7.07%



Vendor 1 of 6: WRIGHT BROTHERS CONSTRUCTION
COMPANY INC (3762)

Call Order 012 (Proposal: C204109)

Bid Bond Information
Projects:

Counties:

Bond ID: SNC18307776

Paid by Check: No

Bond Percent: 5%

Bond Maximum:

State of Incorporation:

Agency Execution Date: 10/13/2018 12

Surety Name: surety2000

Bond Agency Name: Liberty Mutual Insurance
Company

Letting of 10/16/2018 NCDOT Detailed Bid Report

NCDOT Page 66 of 81



Bidder 1 of 6

Vendor 3762's Bid Information for Call 012, Letting L181016, 10/16/18

Wright Brothers Construction Co., Inc. (3762)
Call Order 012 (Proposal ID C204109)

LIST OF DBE PARTICIPANTS

VENDOR  DBE NAME                        WORK CERT
NUMBER  ADDRESS                         CODE TYPE OF WORK     TYPE AMOUNT
--------------------------------------------------------------------------------
12802   NICKELSTON INDUSTRIES INC Sub 23,288.75

POST OFFICE BOX 133  , LAWSONVILLE, NC 27022
10869   SK HAULING LLC Sub 35,000.00

188 DOUBLE SPRING LANE  , LEXINGTON, NC 27295
4761    TRAFFIC CONTROL SAFETY SERVICES Sub 51,950.00

POST OFFICE BOX 24511  , WINSTON-SALEM, NC 27114
1991    MCCAIN STRIPING SERVICE INC Sub 26,505.45

5711 CRAVEN ROAD  , BROWNS SUMMIT, NC 27214
3230    HIATT & MASON ENTERPRISES INC Sub 46,641.10

POST OFFICE BOX 1378  , MOUNT AIRY, NC 27030
4388    FOOTHILLS CONSTRUCTION SERVICES Sub 60,225.05

6081 PEA RIDGE PASS  , HAMPTONVILLE, NC 27020
1991    MCCAIN STRIPING SERVICE INC Sub 7,500.00

5711 CRAVEN ROAD  , BROWNS SUMMIT, NC 27214
4434    LONG BROTHERS OF SUMMERFIELD IN Sub 45,824.00

PO BOX 35048  , GREENSBORO, NC 27425
10129   CONCRETE SPECIALTY CONTRACTORS Sub 81,898.50

POST OFFICE BOX 2303  , SHELBY, NC 28151
TOTAL:   $378,832.85

7.07%
Vendor 3762's Bid Information for Call 012, Letting L181016, 10/16/18

Wright Brothers Construction Co., Inc. (3762)
Call Order 012 (Proposal ID C204109)

Miscelleneous Data Info - Contractor Responses:
===============================================

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the
statements in this certification:

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of NOT ANSWERED for those
projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Letting of 10/16/2018 NCDOT Bid Download Report by Bid Amount

NCDOT Page 72 of 94

-----------------------------------------------------------------------------------------------------------

-------------

COMMITTED

63,963.55

COMMITTED

COMMITTED

COMMITTED

COMMITTED

COMMITTED

COMMITTED

--------------
COMMITTED85,660.00



Bidder 1 of 6

Contract Number               County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

Bid Bond Data Info - Contractor Responses:
===============================================

BondID: SNC18307776
Surety Registry Agency: surety2000

Verified?: Yes
Surety Agency: Liberty Mutual Insurance Company

Bond Execution Date: 10/13/2018 12
Bond Amount:     $267,968.95 (Five Percent of Bid)

Letting of 10/16/2018 NCDOT Bid Download Report by Bid Amount

NCDOT Page 73 of 94



                                State of NC                      Date: 09-18-18

                          Dept of Transportation              Revised:

Contract ID:  C204109               Project(s): STATE FUNDED

Letting Date: 10-16-18  Call Order: 012

Bidder: 3762 - Wright Brothers Construction Co., Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

Section 0001       ROADWAY ITEMS

             Alt Group

+------------------------------------------------------------------------------+

|    |0000100000-N  MOBILIZATIO|               |                |              |

|0001|N                        |LUMP           |LUMP            |    265,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |0000400000-N  CONSTRUCTIO|               |                |              |

|0002|N SURVEYING              |LUMP           |LUMP            |     47,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |0029000000-N  TYPE III   |               |                |              |

|0003|REINFORCED APPROACH      |LUMP           |LUMP            |     78,000.00|

|    |FILL, STATION *******    |               |                |              |

|    |(18+03.65)               |               |                |              |

+------------------------------------------------------------------------------+

|    |0036000000-E  UNDERCUT   |               |                |              |

|0004|EXCAVATION               |        400.000|        14.75000|      5,900.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0043000000-N  GRADING    |               |                |              |

|0005|                         |LUMP           |LUMP            |    300,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |0050000000-E  SUPPLEMENTA|               |                |              |

|0006|RY CLEARING & GRUB-BING  |          1.000|     2,000.00000|      2,000.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |0134000000-E  DRAINAGE   |               |                |              |

|0007|DITCH EXCAVATION         |        254.000|        13.50000|      3,429.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0195000000-E  SELECT     |               |                |              |

|0008|GRANULAR MATERIAL        |        250.000|        53.00000|     13,250.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0196000000-E  GEOTEXTILE |               |                |              |

|0009|FOR SOIL STABILIZA-TION  |        500.000|         2.65000|      1,325.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0318000000-E  FOUNDATION |               |                |              |

|0010|CONDITIONING MATE- RIAL, |        185.000|        40.00000|      7,400.00|

|    |MINOR STRUCTURES         |TON            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------

                                                      Check: F4146610  Page   1



                                State of NC                      Date: 09-18-18

                          Dept of Transportation              Revised:

Contract ID:  C204109               Project(s): STATE FUNDED

Letting Date: 10-16-18  Call Order: 012

Bidder: 3762 - Wright Brothers Construction Co., Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0320000000-E  FOUNDATION |               |                |              |

|0011|CONDITIONING GEO-        |        660.000|         4.00000|      2,640.00|

|    |TEXTILE                  |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0335200000-E  15"        |               |                |              |

|0012|DRAINAGE PIPE            |         48.000|        67.00000|      3,216.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0335300000-E  18"        |               |                |              |

|0013|DRAINAGE PIPE            |         72.000|        67.00000|      4,824.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0366000000-E  15" RC PIPE|               |                |              |

|0014|CULVERTS, CLASS   III    |      1,156.000|        68.00000|     78,608.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0372000000-E  18" RC PIPE|               |                |              |

|0015|CULVERTS, CLASS   III    |         96.000|        72.00000|      6,912.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0995000000-E  PIPE       |               |                |              |

|0016|REMOVAL                  |        363.000|        18.50000|      6,715.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |1099500000-E  SHALLOW    |               |                |              |

|0017|UNDERCUT                 |        750.000|        17.00000|     12,750.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |1099700000-E  CLASS IV   |               |                |              |

|0018|SUBGRADE STABILIZA-  TION|      1,350.000|        29.00000|     39,150.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1220000000-E  INCIDENTAL |               |                |              |

|0019|STONE BASE               |        100.000|        35.00000|      3,500.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1330000000-E  INCIDENTAL |               |                |              |

|0020|MILLING                  |      1,150.000|         9.50000|     10,925.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |1491000000-E  ASPHALT    |               |                |              |

|0021|CONC BASE COURSE, TYPE   |      2,190.000|        70.00000|    153,300.00|

|    |B25.0C                   |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1503000000-E  ASPHALT    |               |                |              |

|0022|CONC INTERMEDIATE        |        450.000|        92.00000|     41,400.00|

|    |COURSE, TYPE I19.0C      |TON            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-18-18

                          Dept of Transportation              Revised:

Contract ID:  C204109               Project(s): STATE FUNDED

Letting Date: 10-16-18  Call Order: 012

Bidder: 3762 - Wright Brothers Construction Co., Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |1519000000-E  ASPHALT    |               |                |              |

|0023|CONC SURFACE COURSE,     |        890.000|        80.00000|     71,200.00|

|    |TYPE S9.5B               |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1575000000-E  ASPHALT    |               |                |              |

|0024|BINDER FOR PLANT MIX     |        180.000|       760.00000|    136,800.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1693000000-E  ASPHALT    |               |                |              |

|0025|PLANT MIX, PAVEMENT      |         65.000|       210.00000|     13,650.00|

|    |REPAIR                   |TON            |                |              |

+------------------------------------------------------------------------------+

|    |2000000000-N  RIGHT-OF-WA|               |                |              |

|0026|Y MARKERS                |         18.000|       270.00000|      4,860.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2022000000-E  SUBDRAIN   |               |                |              |

|0027|EXCAVATION               |         23.000|        35.00000|        805.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2026000000-E  GEOTEXTILE |               |                |              |

|0028|FOR SUBSURFACE     DRAINS|        100.000|         5.25000|        525.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2036000000-E  SUBDRAIN   |               |                |              |

|0029|COARSE AGGREGATE         |         17.000|        75.00000|      1,275.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2044000000-E  6"         |               |                |              |

|0030|PERFORATED SUBDRAIN PIPE |        100.000|        10.00000|      1,000.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2070000000-N  SUBDRAIN   |               |                |              |

|0031|PIPE OUTLET              |          1.000|       470.00000|        470.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2077000000-E  6" OUTLET  |               |                |              |

|0032|PIPE                     |          6.000|        35.00000|        210.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2275000000-E  FLOWABLE   |               |                |              |

|0033|FILL                     |          8.000|       250.00000|      2,000.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2286000000-N  MASONRY    |               |                |              |

|0034|DRAINAGE STRUCTURES      |         27.000|     2,600.00000|     70,200.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-18-18

                          Dept of Transportation              Revised:

Contract ID:  C204109               Project(s): STATE FUNDED

Letting Date: 10-16-18  Call Order: 012

Bidder: 3762 - Wright Brothers Construction Co., Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |2308000000-E  MASONRY    |               |                |              |

|0035|DRAINAGE STRUCTURES      |         13.400|       190.00000|      2,546.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2364000000-N  FRAME WITH |               |                |              |

|0036|TWO GRATES, STD    840.16|          1.000|       735.00000|        735.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2374000000-N  FRAME WITH |               |                |              |

|0037|GRATE & HOOD, STD        |          1.000|       685.00000|        685.00|

|    |840.03, TYPE ** (E)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2374000000-N  FRAME WITH |               |                |              |

|0038|GRATE & HOOD, STD        |         11.000|       700.00000|      7,700.00|

|    |840.03, TYPE ** (F)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2374000000-N  FRAME WITH |               |                |              |

|0039|GRATE & HOOD, STD        |         11.000|       700.00000|      7,700.00|

|    |840.03, TYPE ** (G)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2396000000-N  FRAME WITH |               |                |              |

|0040|COVER, STD 840.54        |          3.000|       490.00000|      1,470.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2549000000-E  2'-6"      |               |                |              |

|0041|CONCRETE CURB & GUTTER   |      2,210.000|        27.25000|     60,222.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2591000000-E  4" CONCRETE|               |                |              |

|0042|SIDEWALK                 |        240.000|        53.00000|     12,720.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2605000000-N  CONCRETE   |               |                |              |

|0043|CURB RAMPS               |          2.000|     2,100.00000|      4,200.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2612000000-E  6" CONCRETE|               |                |              |

|0044|DRIVEWAY                 |        120.000|        65.00000|      7,800.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2647000000-E  5"         |               |                |              |

|0045|MONOLITHIC CONCRETE      |        230.000|        69.00000|     15,870.00|

|    |ISLANDS(SURFACE MOUNTED) |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2800000000-N  ADJUSTMENT |               |                |              |

|0046|OF CATCH BASINS          |          1.000|     1,500.00000|      1,500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-18-18

                          Dept of Transportation              Revised:

Contract ID:  C204109               Project(s): STATE FUNDED

Letting Date: 10-16-18  Call Order: 012

Bidder: 3762 - Wright Brothers Construction Co., Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |2830000000-N  ADJUSTMENT |               |                |              |

|0047|OF MANHOLES              |          4.000|     1,450.00000|      5,800.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2845000000-N  ADJUSTMENT |               |                |              |

|0048|OF METER BOXES OR  VALVE |          4.000|     1,125.00000|      4,500.00|

|    |BOXES                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3030000000-E  STEEL BEAM |               |                |              |

|0049|GUARDRAIL                |        337.500|        19.25000|      6,496.88|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3045000000-E  STEEL BEAM |               |                |              |

|0050|GUARDRAIL, SHOP    CURVED|        137.500|        20.50000|      2,818.75|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3150000000-N  ADDITIONAL |               |                |              |

|0051|GUARDRAIL POSTS          |          5.000|        41.00000|        205.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3210000000-N  GUARDRAIL  |               |                |              |

|0052|END UNITS, TYPE     CAT-1|          1.000|       727.00000|        727.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3215000000-N  GUARDRAIL  |               |                |              |

|0053|ANCHOR UNITS, TYPE  III  |          4.000|     2,025.00000|      8,100.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3288000000-N  GUARDRAIL  |               |                |              |

|0054|END UNITS, TYPE TL-2     |          3.000|     2,900.00000|      8,700.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3649000000-E  RIP RAP,   |               |                |              |

|0055|CLASS B                  |         55.000|        56.00000|      3,080.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |3656000000-E  GEOTEXTILE |               |                |              |

|0056|FOR DRAINAGE             |        376.000|         4.25000|      1,598.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |4025000000-E  CONTRACTOR |               |                |              |

|0057|FURNISHED, TYPE ***SIGN  |         31.800|        33.50000|      1,065.30|

|    |(E)                      |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4025000000-E  CONTRACTOR |               |                |              |

|0058|FURNISHED, TYPE ***SIGN  |          8.200|        33.50000|        274.70|

|    |(F)                      |SF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-18-18

                          Dept of Transportation              Revised:

Contract ID:  C204109               Project(s): STATE FUNDED

Letting Date: 10-16-18  Call Order: 012

Bidder: 3762 - Wright Brothers Construction Co., Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4072000000-E  SUPPORTS,  |               |                |              |

|0059|3-LB STEEL U-CHANNEL     |         75.000|         9.00000|        675.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4102000000-N  SIGN       |               |                |              |

|0060|ERECTION, TYPE E         |          5.000|       110.00000|        550.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4108000000-N  SIGN       |               |                |              |

|0061|ERECTION, TYPE F         |          1.000|       110.00000|        110.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4155000000-N  DISPOSAL OF|               |                |              |

|0062|SIGN SYSTEM, U-   CHANNEL|         12.000|        11.00000|        132.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4400000000-E  WORK ZONE  |               |                |              |

|0063|SIGNS (STATIONARY)       |        834.000|        17.00000|     14,178.00|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4405000000-E  WORK ZONE  |               |                |              |

|0064|SIGNS (PORTABLE)         |        192.000|        32.00000|      6,144.00|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4410000000-E  WORK ZONE  |               |                |              |

|0065|SIGNS (BARRICADE         |        132.000|        11.00000|      1,452.00|

|    |MOUNTED)                 |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4415000000-N  FLASHING   |               |                |              |

|0066|ARROW BOARD              |          1.000|     2,400.00000|      2,400.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4420000000-N  PORTABLE   |               |                |              |

|0067|CHANGEABLE MESSAGE   SIGN|          3.000|    12,500.00000|     37,500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4430000000-N  DRUMS      |               |                |              |

|0068|                         |         80.000|        55.00000|      4,400.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4435000000-N  CONES      |               |                |              |

|0069|                         |         25.000|        22.00000|        550.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4445000000-E  BARRICADES |               |                |              |

|0070|(TYPE III)               |         96.000|        28.00000|      2,688.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-18-18

                          Dept of Transportation              Revised:

Contract ID:  C204109               Project(s): STATE FUNDED

Letting Date: 10-16-18  Call Order: 012

Bidder: 3762 - Wright Brothers Construction Co., Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4455000000-N  FLAGGER    |               |                |              |

|0071|                         |         60.000|       300.00000|     18,000.00|

|    |                         |DAY            |                |              |

+------------------------------------------------------------------------------+

|    |4480000000-N  TMA        |               |                |              |

|0072|                         |          1.000|    25,000.00000|     25,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4685000000-E  THERMOPLAST|               |                |              |

|0073|IC PAVEMENT MARKINGLINES |      1,318.000|         1.85000|      2,438.30|

|    |(4", 90 MILS)            |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4686000000-E  THERMOPLAST|               |                |              |

|0074|IC PAVEMENT MARKING LINES|      3,642.000|         2.00000|      7,284.00|

|    |(4", 120 MILS)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4710000000-E  THERMOPLAST|               |                |              |

|0075|IC PAVEMENT MARKINGLINES |        287.000|         7.50000|      2,152.50|

|    |(24", 120 MILS)          |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4725000000-E  THERMOPLAST|               |                |              |

|0076|IC PAVEMENT MARKINGSYMBOL|         21.000|       185.00000|      3,885.00|

|    |(90 MILS)                |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4770000000-E  COLD       |               |                |              |

|0077|APPLIED PLASTIC PAVEMENT |        758.000|         3.00000|      2,274.00|

|    |MARKING LINES, TYPE **   |               |                |              |

|    |(4") (II)                |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4805000000-N  COLD       |               |                |              |

|0078|APPLIED PLASTIC PAVEMENT |          4.000|       280.00000|      1,120.00|

|    |MARKING SYMBOL, TYPE **  |               |                |              |

|    |(II)                     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4810000000-E  PAINT      |               |                |              |

|0079|PAVEMENT MARKING LINES   |        925.000|         0.60000|        555.00|

|    |(4")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4820000000-E  PAINT      |               |                |              |

|0080|PAVEMENT MARKING LINES   |        200.000|         1.25000|        250.00|

|    |(8")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4835000000-E  PAINT      |               |                |              |

|0081|PAVEMENT MARKING LINES   |         48.000|         4.50000|        216.00|

|    |(24")                    |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------

                                                      Check: F4146610  Page   7



                                State of NC                      Date: 09-18-18

                          Dept of Transportation              Revised:

Contract ID:  C204109               Project(s): STATE FUNDED

Letting Date: 10-16-18  Call Order: 012

Bidder: 3762 - Wright Brothers Construction Co., Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4840000000-N  PAINT      |               |                |              |

|0082|PAVEMENT MARKING         |          8.000|        70.00000|        560.00|

|    |CHARAC-TER               |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4845000000-N  PAINT      |               |                |              |

|0083|PAVEMENT MARKING SYMBOL  |         18.000|        70.00000|      1,260.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4850000000-E  REMOVAL OF |               |                |              |

|0084|PAVEMENT MARKING   LINES |        375.000|         1.15000|        431.25|

|    |(4")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4870000000-E  REMOVAL OF |               |                |              |

|0085|PAVEMENT MARKING   LINES |         12.000|         4.50000|         54.00|

|    |(24")                    |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4875000000-N  REMOVAL OF |               |                |              |

|0086|PAVEMENT MARKING         |         31.000|        70.00000|      2,170.00|

|    |SYMBOLS & CHARACTERS     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5329000000-E  DUCTILE    |               |                |              |

|0087|IRON WATER PIPE          |        520.000|        68.00000|     35,360.00|

|    |FITTINGS                 |LB             |                |              |

+------------------------------------------------------------------------------+

|    |5571600000-E  6" TAPPING |               |                |              |

|0088|SLEEVE & VALVE           |          1.000|     8,400.00000|      8,400.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5648000000-N  RELOCATE   |               |                |              |

|0089|WATER METER              |          4.000|     6,600.00000|     26,400.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5666000000-N  FIRE       |               |                |              |

|0090|HYDRANT                  |          1.000|     5,000.00000|      5,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5673000000-E  FIRE       |               |                |              |

|0091|HYDRANT LEG              |         48.000|        60.00000|      2,880.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5691300000-E  8" SANITARY|               |                |              |

|0092|GRAVITY SEWER            |        593.000|       165.00000|     97,845.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5768000000-N  SANITARY   |               |                |              |

|0093|SEWER CLEAN-OUT          |          8.000|     3,000.00000|     24,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-18-18

                          Dept of Transportation              Revised:

Contract ID:  C204109               Project(s): STATE FUNDED

Letting Date: 10-16-18  Call Order: 012

Bidder: 3762 - Wright Brothers Construction Co., Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |5768500000-E  SEWER      |               |                |              |

|0094|SERVICE LINE             |        210.000|       100.00000|     21,000.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5775000000-E  4' DIA     |               |                |              |

|0095|UTILITY MANHOLE          |          7.000|    10,500.00000|     73,500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5780000000-E  UTILITY    |               |                |              |

|0096|MANHOLE WALL **' DIA (4')|          8.800|       530.00000|      4,664.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5801000000-E  ABANDON 8" |               |                |              |

|0097|UTILITY PIPE             |        686.000|        18.00000|     12,348.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5804000000-E  ABANDON 12"|               |                |              |

|0098|UTILITY PIPE             |        320.000|        55.00000|     17,600.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5816000000-N  ABANDON    |               |                |              |

|0099|UTILITY MANHOLE          |          4.000|     1,750.00000|      7,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6000000000-E  TEMPORARY  |               |                |              |

|0100|SILT FENCE               |      2,750.000|         3.30000|      9,075.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6006000000-E  STONE FOR  |               |                |              |

|0101|EROSION CONTROL,    CLASS|         75.000|        41.00000|      3,075.00|

|    |A                        |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6009000000-E  STONE FOR  |               |                |              |

|0102|EROSION CONTROL,    CLASS|        215.000|        47.00000|     10,105.00|

|    |B                        |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6012000000-E  SEDIMENT   |               |                |              |

|0103|CONTROL STONE            |        365.000|        37.00000|     13,505.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6015000000-E  TEMPORARY  |               |                |              |

|0104|MULCHING                 |          3.500|     2,225.00000|      7,787.50|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |6018000000-E  SEED FOR   |               |                |              |

|0105|TEMPORARY SEEDING        |        200.000|         4.00000|        800.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-18-18

                          Dept of Transportation              Revised:

Contract ID:  C204109               Project(s): STATE FUNDED

Letting Date: 10-16-18  Call Order: 012

Bidder: 3762 - Wright Brothers Construction Co., Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |6021000000-E  FERTILIZER |               |                |              |

|0106|FOR TEMPORARY SEED-ING   |          1.000|     2,000.00000|      2,000.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6024000000-E  TEMPORARY  |               |                |              |

|0107|SLOPE DRAINS             |        200.000|        15.00000|      3,000.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6030000000-E  SILT       |               |                |              |

|0108|EXCAVATION               |        220.000|        17.00000|      3,740.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |6036000000-E  MATTING FOR|               |                |              |

|0109|EROSION CONTROL          |      8,500.000|         2.60000|     22,100.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6038000000-E  PERMANENT  |               |                |              |

|0110|SOIL REINFORCEMENT  MAT  |        182.000|         9.00000|      1,638.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6042000000-E  1/4"       |               |                |              |

|0111|HARDWARE CLOTH           |      1,500.000|         6.70000|     10,050.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6071010000-E  WATTLE     |               |                |              |

|0112|                         |         50.000|         6.70000|        335.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6071020000-E  POLYACRYLAM|               |                |              |

|0113|IDE (PAM)                |         25.000|        20.00000|        500.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6084000000-E  SEEDING &  |               |                |              |

|0114|MULCHING                 |          3.500|     3,000.00000|     10,500.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |6087000000-E  MOWING     |               |                |              |

|0115|                         |          1.750|        56.00000|         98.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |6090000000-E  SEED FOR   |               |                |              |

|0116|REPAIR SEEDING           |         50.000|         5.60000|        280.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6093000000-E  FERTILIZER |               |                |              |

|0117|FOR REPAIR SEEDING       |          0.250|     1,650.00000|        412.50|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-18-18

                          Dept of Transportation              Revised:

Contract ID:  C204109               Project(s): STATE FUNDED

Letting Date: 10-16-18  Call Order: 012

Bidder: 3762 - Wright Brothers Construction Co., Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |6096000000-E  SEED FOR   |               |                |              |

|0118|SUPPLEMENTAL SEEDING     |        100.000|         6.70000|        670.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6108000000-E  FERTILIZER |               |                |              |

|0119|TOPDRESSING              |          2.500|     1,675.00000|      4,187.50|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6114500000-N  SPECIALIZED|               |                |              |

|0120|HAND MOWING              |         10.000|        75.00000|        750.00|

|    |                         |MHR            |                |              |

+------------------------------------------------------------------------------+

|    |6117000000-N  RESPONSE   |               |                |              |

|0121|FOR EROSION CONTROL      |         18.000|       140.00000|      2,520.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6117500000-N  CONCRETE   |               |                |              |

|0122|WASHOUT STRUCTURE        |          2.000|     1,440.00000|      2,880.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7060000000-E  SIGNAL     |               |                |              |

|0123|CABLE                    |      3,300.000|         3.40000|     11,220.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7120000000-E  VEHICLE    |               |                |              |

|0124|SIGNAL HEAD (12", 3      |         30.000|       795.00000|     23,850.00|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7132000000-E  VEHICLE    |               |                |              |

|0125|SIGNAL HEAD (12", 4      |          3.000|     1,025.00000|      3,075.00|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7144000000-E  VEHICLE    |               |                |              |

|0126|SIGNAL HEAD (12", 5      |          2.000|     1,365.00000|      2,730.00|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7204000000-N  LOUVER     |               |                |              |

|0127|                         |         20.000|       225.00000|      4,500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7264000000-E  MESSENGER  |               |                |              |

|0128|CABLE (3/8")             |      1,125.000|         5.70000|      6,412.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7279000000-E  TRACER WIRE|               |                |              |

|0129|                         |      3,725.000|         0.70000|      2,607.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-18-18

                          Dept of Transportation              Revised:

Contract ID:  C204109               Project(s): STATE FUNDED

Letting Date: 10-16-18  Call Order: 012

Bidder: 3762 - Wright Brothers Construction Co., Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7300000000-E  UNPAVED    |               |                |              |

|0130|TRENCHING (**********)   |      1,050.000|         8.00000|      8,400.00|

|    |(1, 2")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7300000000-E  UNPAVED    |               |                |              |

|0131|TRENCHING (**********)   |      1,425.000|         9.00000|     12,825.00|

|    |(2, 2")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7300100000-E  UNPAVED    |               |                |              |

|0132|TRENCHING FOR TEMP-      |        120.000|         3.70000|        444.00|

|    |ORARY LEAD-IN            |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7301000000-E  DIRECTIONAL|               |                |              |

|0133|DRILL (**********) (1,   |        200.000|        16.00000|      3,200.00|

|    |2")                      |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7301000000-E  DIRECTIONAL|               |                |              |

|0134|DRILL (**********) (2,   |      1,600.000|        19.25000|     30,800.00|

|    |2")                      |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7324000000-N  JUNCTION   |               |                |              |

|0135|BOX (STANDARD SIZE)      |         20.000|       370.00000|      7,400.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7348000000-N  JUNCTION   |               |                |              |

|0136|BOX (OVER-SIZED, HEA-VY  |          9.000|       650.00000|      5,850.00|

|    |DUTY)                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7360000000-N  WOOD POLE  |               |                |              |

|0137|                         |          4.000|     1,140.00000|      4,560.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7372000000-N  GUY        |               |                |              |

|0138|ASSEMBLY                 |          5.000|       255.00000|      1,275.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7408000000-E  1" RISER   |               |                |              |

|0139|WITH WEATHERHEAD         |          2.000|       370.00000|        740.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7420000000-E  2" RISER   |               |                |              |

|0140|WITH WEATHERHEAD         |          6.000|       510.00000|      3,060.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7430000000-N  HEAT SHRINK|               |                |              |

|0141|TUBING RETROFIT   KIT    |          2.000|       140.00000|        280.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-18-18

                          Dept of Transportation              Revised:

Contract ID:  C204109               Project(s): STATE FUNDED

Letting Date: 10-16-18  Call Order: 012

Bidder: 3762 - Wright Brothers Construction Co., Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7432000000-E  2" RISER   |               |                |              |

|0142|WITH HEAT SHRINK         |          6.000|       570.00000|      3,420.00|

|    |TUBING                   |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7444000000-E  INDUCTIVE  |               |                |              |

|0143|LOOP SAWCUT              |      2,725.000|        11.35000|     30,928.75|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7456000000-E  LEAD-IN    |               |                |              |

|0144|CABLE (************)     |      4,175.000|         2.00000|      8,350.00|

|    |(14-2)                   |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7516000000-E  COMMUNICATI|               |                |              |

|0145|ONS CABLE (**FIBER) (12) |        950.000|         2.15000|      2,042.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7516000000-E  COMMUNICATI|               |                |              |

|0146|ONS CABLE (**FIBER) (24) |      9,200.000|         2.25000|     20,700.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7528000000-E  DROP CABLE |               |                |              |

|0147|                         |        300.000|         3.40000|      1,020.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7541000000-N  MODIFY     |               |                |              |

|0148|SPLICE ENCLOSURE         |          6.000|     1,965.00000|     11,790.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7552000000-N  INTERCONNEC|               |                |              |

|0149|T CENTER                 |          3.000|     2,200.00000|      6,600.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7566000000-N  DELINEATOR |               |                |              |

|0150|MARKER                   |          7.000|        85.00000|        595.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7575160000-E  REMOVE     |               |                |              |

|0151|EXISTING                 |      1,650.000|         2.00000|      3,300.00|

|    |COMMUNICATIONSCABLE      |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7576000000-N  METAL      |               |                |              |

|0152|STRAIN SIGNAL POLE       |          3.000|     9,350.00000|     28,050.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7588000000-N  METAL POLE |               |                |              |

|0153|WITH SINGLE MAST   ARM   |          1.000|    31,900.00000|     31,900.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-18-18

                          Dept of Transportation              Revised:

Contract ID:  C204109               Project(s): STATE FUNDED

Letting Date: 10-16-18  Call Order: 012

Bidder: 3762 - Wright Brothers Construction Co., Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7613000000-N  SOIL TEST  |               |                |              |

|0154|                         |          4.000|       795.00000|      3,180.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7614100000-E  DRILLED    |               |                |              |

|0155|PIER FOUNDATION          |         24.000|       880.00000|     21,120.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |7631000000-N  MAST ARM   |               |                |              |

|0156|WITH METAL POLE DE-  SIGN|          1.000|        74.00000|         74.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7636000000-N  SIGN FOR   |               |                |              |

|0157|SIGNALS                  |          8.000|       340.00000|      2,720.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7684000000-N  SIGNAL     |               |                |              |

|0158|CABINET FOUNDATION       |          2.000|     1,125.00000|      2,250.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7686000000-N  CONDUIT    |               |                |              |

|0159|ENTRANCE INTO            |          2.000|     5,700.00000|     11,400.00|

|    |EXISTINGFOUNDATION       |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7756000000-N  CONTROLLER |               |                |              |

|0160|WITH CABINET (TYPE 2070L,|          2.000|    14,000.00000|     28,000.00|

|    |BASE MOUNTED)            |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7768000000-N  CONTROLLER |               |                |              |

|0161|WITH CABINET (TYPE 2070L,|          1.000|    13,700.00000|     13,700.00|

|    |POLE MOUNTED)            |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7780000000-N  DETECTOR   |               |                |              |

|0162|CARD (TYPE 2070L)        |         11.000|       140.00000|      1,540.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7901000000-N  CABINET    |               |                |              |

|0163|BASE EXTENDER            |          2.000|       425.00000|        850.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0164|SIGNAL ITEM ETHERNET EDGE|          2.000|     2,500.00000|      5,000.00|

|    |SWITCH                   |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0165|SIGNAL ITEM JUNCTION BOX |          2.000|        85.00000|        170.00|

|    |MARKER                   |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-18-18

                          Dept of Transportation              Revised:

Contract ID:  C204109               Project(s): STATE FUNDED

Letting Date: 10-16-18  Call Order: 012

Bidder: 3762 - Wright Brothers Construction Co., Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0166|SIGNAL ITEM MICROWAVE    |          2.000|    10,250.00000|     20,500.00|

|    |VEHICLE DETECTION SYSTEM |               |                |              |

|    |- MULTIPLE ZONES         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7990000000-E  GENERIC    |               |                |              |

|0167|SIGNAL ITEM BACK PULL    |        100.000|         2.80000|        280.00|

|    |FIBER OPTIC CABLE        |LF             |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0001 Total                       |                   2,533,897.43|

+------------------------------------------------------------------------------+

Section 0003       WALL ITEMS

             Alt Group

+------------------------------------------------------------------------------+

|    |8801000000-E  MSE        |               |                |              |

|0168|RETAINING WALL NO ****   |      4,600.000|        93.50000|    430,100.00|

|    |(1)                      |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8801000000-E  MSE        |               |                |              |

|0169|RETAINING WALL NO ****   |      4,440.000|        93.50000|    415,140.00|

|    |(2)                      |SF             |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0003 Total                       |                     845,240.00|

+------------------------------------------------------------------------------+

Section 0004       STRUCTURE ITEMS

             Alt Group

+------------------------------------------------------------------------------+

|    |8035000000-N  REMOVAL OF |               |                |              |

|0170|EXISTING STRUCTURE AT    |LUMP           |LUMP            |    310,000.00|

|    |STATION ************     |               |                |              |

|    |(18+03.65-L-)            |               |                |              |

+------------------------------------------------------------------------------+

|    |8065000000-N  ASBESTOS   |               |                |              |

|0171|ASSESSMENT               |LUMP           |LUMP            |      1,100.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |8096000000-E  PILE       |               |                |              |

|0172|EXCAVATION IN SOIL       |         64.000|       305.00000|     19,520.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8097000000-E  PILE       |               |                |              |

|0173|EXCAVATION NOT IN SOIL   |         32.000|       375.00000|     12,000.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-18-18

                          Dept of Transportation              Revised:

Contract ID:  C204109               Project(s): STATE FUNDED

Letting Date: 10-16-18  Call Order: 012

Bidder: 3762 - Wright Brothers Construction Co., Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |8112730000-N  PDA TESTING|               |                |              |

|0174|                         |          1.000|     4,500.00000|      4,500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |8121000000-N  UNCLASSIFIE|               |                |              |

|0175|D STRUCTURE EXCAVA-TION  |LUMP           |LUMP            |     15,000.00|

|    |AT STATION ********      |               |                |              |

|    |(18+03.65-L-)            |               |                |              |

+------------------------------------------------------------------------------+

|    |8147000000-E  REINFORCED |               |                |              |

|0176|CONCRETE DECK SLAB       |      8,558.000|        36.50000|    312,367.00|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8161000000-E  GROOVING   |               |                |              |

|0177|BRIDGE FLOORS            |      7,847.000|         0.75000|      5,885.25|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8182000000-E  CLASS A    |               |                |              |

|0178|CONCRETE (BRIDGE)        |        154.500|       765.00000|    118,192.50|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |8210000000-N  BRIDGE     |               |                |              |

|0179|APPROACH SLABS,          |LUMP           |LUMP            |     60,000.00|

|    |STATION************      |               |                |              |

|    |(18+03.65-L-)            |               |                |              |

+------------------------------------------------------------------------------+

|    |8217000000-E  REINFORCING|               |                |              |

|0180|STEEL (BRIDGE)           |     20,659.000|         1.10000|     22,724.90|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |8280000000-E  APPROX     |               |                |              |

|0181|........ LBS             |LUMP           |LUMP            |    761,500.00|

|    |STRUCTURALSTEEL          |               |                |              |

+------------------------------------------------------------------------------+

|    |8328200000-E  PILE       |               |                |              |

|0182|DRIVING EQUIPMENT SETUP  |          8.000|       300.00000|      2,400.00|

|    |FOR *** STEEL PILES (HP  |               |                |              |

|    |12 X 53)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |8328200000-E  PILE       |               |                |              |

|0183|DRIVING EQUIPMENT SETUP  |         12.000|       300.00000|      3,600.00|

|    |FOR *** STEEL PILES (HP  |               |                |              |

|    |14 X 73)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |8364000000-E  HP12X53    |               |                |              |

|0184|STEEL PILES              |        320.000|        91.00000|     29,120.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-18-18

                          Dept of Transportation              Revised:

Contract ID:  C204109               Project(s): STATE FUNDED

Letting Date: 10-16-18  Call Order: 012

Bidder: 3762 - Wright Brothers Construction Co., Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |8384000000-E  HP14X73    |               |                |              |

|0185|STEEL PILES              |        480.000|        98.00000|     47,040.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8531000000-E  4" SLOPE   |               |                |              |

|0186|PROTECTION               |         61.400|        80.00000|      4,912.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |8657000000-N  ELASTOMERIC|               |                |              |

|0187|BEARINGS                 |LUMP           |LUMP            |     16,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |8692000000-N  FOAM JOINT |               |                |              |

|0188|SEALS                    |LUMP           |LUMP            |     20,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |8727000000-N  ELECTRICAL |               |                |              |

|0189|CONDUIT SYSTEM FOR       |LUMP           |LUMP            |     35,500.00|

|    |SIGNALS AT               |               |                |              |

|    |STA************          |               |                |              |

|    |(18+03.65-L-)            |               |                |              |

+------------------------------------------------------------------------------+

|    |8867000000-E  GENERIC    |               |                |              |

|0190|STRUCTURE ITEM CLASSIC   |        416.000|       430.00000|    178,880.00|

|    |CONCRETE BRIDGE RAIL     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0004 Total                       |                   1,980,241.65|

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Bid Total                                |                   5,359,379.08|

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                    NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of

the bidder has entered into any agreement, participated in any collusion, or

otherwise taken any action which is in restraint of free competitive bidding in

connection with this bid, and that the bidder intends to do the work with its

own bonafide employees or subcontractors and is not bidding for the benefit of

another contractor. In addition, submitting this electronic bid constitutes the

bidder's certification of Status under penalty of perjury under the laws of the

United States and in accordance with the Debarment Certification on file with

the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and

belief that he and his principals:

a.  Are not presently debarred, suspended, proposed for debarment, declared

    ineligible, or voluntarily excluded from covered transactions by any Federal

    department or agency;

b.  Have not within a three-year period preceding this proposal been convicted

    of or had a civil judgment rendered against them for commission of fraud or

    a criminal offense in connection with obtaining, attempting to obtain, or

    performing a public (Federal, State or local) transaction or contract under

    a public transaction; violation of Federal or State antitrust statutes or

    commission of embezzlement, theft, forgery, bribery, falsification or

    destruction of records; making false statements; or receiving stolen

    property;

c.  Are not presently indicted for or otherwise criminally or civilly charged by

    a governmental entity (Federal, State or local) with commission of any of

    the offenses enumerated in paragraph b. of this certification; and

d.  Have not within a three-year period preceding this proposal had one or more

    public transactions (Federal, State or local) terminated for cause or

    default.

Where the prospective bidder is unable to certify to any of the statements in

this certification, the bidder shall submit an explanation in the blanks

provided herein.  The explanation will not necessarily result in denial of

participation in a contract.

Explanation:

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new

fully executed non-collusion affidavit and debarment certification with an

explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for

rejection of a bid

--------------------------------------------------------------------------------
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                     AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using

the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be

opened on the same date, and who also desires to avoid receiving an award of

more projects than he is equipped to handle, may bid on any number of projects

but may limit the total amount of work awarded to him on selected projects by

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for

which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of NOT ANSWERED for those

projects indicated herein, for which bids will be opened on           (MM/DD/YY)

The Award Limits shall apply to the following projects:

             Contract Number               County

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the

total value of which is more than the above stipulated award limits, the Board

of Transportation will award me (us) projects from among those indicated that

have a total value not to exceed the award limit and will result in the lowest

total bids to the Department of Transportation.

--------------------------------------------------------------------------------
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:09-18-18

                     DBE COMMITMENT ITEMS                        PAGE: 20

PROPOSAL: C204109

LETTING:  L181016           CALL: 012

VENDOR: 3762   Wright Brothers Construction Co., Inc.

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

DBE SUBCONTRACTOR: 12802 NICKELSTON INDUSTRIES INC

Will Use Quote: Yes

0049 3030000000-E  STL BEAM GUA LF         337.500       16.50000      5568.75

0050 3045000000-E  SBGR SHOP CU LF         137.500       17.60000      2420.00

0051 3150000000-N  ADDIT GUARDR EA           5.000       35.00000       175.00

0052 3210000000-N  GR END TYPE  EA           1.000      625.00000       625.00

0053 3215000000-N  GR ANCHOR TY EA           4.000     1750.00000      7000.00

0054 3288000000-N  GR END TYPE  EA           3.000     2500.00000      7500.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    23,288.75

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   23,288.

DBE SUBCONTRACTOR: 10869 SK HAULING LLC

Will Use Quote: Yes

0005 0043000000-N  GRADING      LS           1.000    35000.00000     35000.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    35,000.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   35,000.

DBE SUBCONTRACTOR: 4761 TRAFFIC CONTROL SAFETY SERVICES, INC.

Will Use Quote: Yes

0057 4025000000-E  CONTR FURN,  SF          31.800       30.00000       954.00

0058 4025000000-E  CONTR FURN,  SF           8.200       30.00000       246.00

0059 4072000000-E  SUPPORT, 3-L LF          75.000        8.00000       600.00

0060 4102000000-N  SIGN ERECTIO EA           5.000      100.00000       500.00

0061 4108000000-N  SIGN ERECTIO EA           1.000      100.00000       100.00

0062 4155000000-N  DISPOSE SIGN EA          12.000       10.00000       120.00

0063 4400000000-E  WORK ZONE SI SF         834.000       15.00000     12510.00

0065 4410000000-E  WORK ZONE SI SF         132.000       10.00000      1320.00

0070 4445000000-E  BARRICADES ( LF          96.000       25.00000      2400.00

0066 4415000000-N  FLASHING ARR EA           1.000     2000.00000      2000.00

0067 4420000000-N  PORTABLE CHA EA           3.000    10400.00000     31200.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    51,950.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   51,950.

DBE SUBCONTRACTOR: 1991 MCCAIN STRIPING SERVICE INC

Will Use Quote: Yes

0001 0000100000-N  MOBILIZATION LS           1.000     4500.00000      4500.00

0073 4685000000-E  THERMO PVT M LF        1318.000        1.65000      2174.70

0074 4686000000-E  THERMO PVT M LF        3642.000        1.75000      6373.50

0075 4710000000-E  24"WIDE THER LF         287.000        6.75000      1937.25

0119 6108000000-E  FERTILIZER T TON          0.000     1620.00000         0.00

--------------------------------------------------------------------------------
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:09-18-18

                     DBE COMMITMENT ITEMS                        PAGE: 21

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

0077 4770000000-E  4" COLD APPL LF         758.000        2.75000      2084.50

0078 4805000000-N  COLD APPL PL EA           4.000      250.00000      1000.00

0080 4820000000-E  PAINT PVMT M LF         200.000        1.00000       200.00

0081 4835000000-E  PAINT PVT MK LF          48.000        3.75000       180.00

0082 4840000000-N  PAINT PVT MK EA           8.000       65.00000       520.00

0083 4845000000-N  PAINT PVT MK EA          18.000       65.00000      1170.00

0085 4870000000-E  LINE REMOVAL LF          12.000        4.00000        48.00

0084 4850000000-E  LINE REMOVAL LF         375.000        1.00000       375.00

0086 4875000000-N  REMOVAL OF S EA          31.000       65.00000      2015.00

0079 4810000000-E  PAINT PVMT M LF         925.000        0.50000       462.50

0076 4725000000-E  THERMO PVT S EA          21.000      165.00000      3465.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    26,505.45

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   26,505.

DBE SUBCONTRACTOR: 3230 HIATT & MASON ENTERPRISES INC

Will Use Quote: Yes

0176 8147000000-E  REINF CONCRE SF        8558.000        5.45000     46641.10

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    46,641.10

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   46,641.

DBE SUBCONTRACTOR: 4388 FOOTHILLS CONSTRUCTION SERVICES INC

Will Use Quote: Yes

0026 2000000000-N  RIGHT-OF-WAY EA          18.000      242.00000      4356.00

0100 6000000000-E  TEMPORARY SI LF        2750.000        2.05000      5637.50

0104 6015000000-E  TEMPORARY MU ACR          3.500     1460.00000      5110.00

0105 6018000000-E  SEED FOR TEM LB         200.000        5.60000      1120.00

0106 6021000000-E  FERT FOR TEM TON          1.000     1400.00000      1400.00

0109 6036000000-E  MATTING FOR  SY        8500.000        2.15000     18275.00

0110 6038000000-E  PERM SOIL RE SY         182.000        5.90000      1073.80

0111 6042000000-E  1/4" HARDWAR LF        1500.000        3.85000      5775.00

0112 6071010000-E  WATTLE       LF          50.000        5.99000       299.50

0114 6084000000-E  SEEDING AND  ACR          3.500     2680.00000      9380.00

0115 6087000000-E  MOWING       ACR          1.750       50.00000        87.50

0116 6090000000-E  SEED FOR REP LB          50.000        4.99000       249.50

0118 6096000000-E  SEED FOR SUP LB         100.000        6.00000       600.00

0117 6093000000-E  FERT FOR REP TON          0.250     1475.00000       368.75

0119 6108000000-E  FERTILIZER T TON          2.500     1495.00000      3737.50

0120 6114500000-N  SPECIALIZED  MHR         10.000       50.50000       505.00

0121 6117000000-N  RESPONSE FOR EA          18.000      125.00000      2250.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    60,225.05

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   60,225.

DBE SUBCONTRACTOR: 1991 MCCAIN STRIPING SERVICE INC

Will Use Quote: Yes

0001 0000100000-N  MOBILIZATION LS           1.000     7500.00000      7500.00
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:09-18-18

                     DBE COMMITMENT ITEMS                        PAGE: 22

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

0073 4685000000-E  THERMO PVT M LF           0.000        1.65000         0.00

0074 4686000000-E  THERMO PVT M LF           0.000        1.75000         0.00

0075 4710000000-E  24"WIDE THER LF           0.000        6.75000         0.00

0076 4725000000-E  THERMO PVT S EA           0.000      165.00000         0.00

0077 4770000000-E  4" COLD APPL LF           0.000        3.10000         0.00

0078 4805000000-N  COLD APPL PL EA           0.000      250.00000         0.00

0079 4810000000-E  PAINT PVMT M LF           0.000        0.50000         0.00

0080 4820000000-E  PAINT PVMT M LF           0.000        1.00000         0.00

0081 4835000000-E  PAINT PVT MK LF           0.000        3.75000         0.00

0082 4840000000-N  PAINT PVT MK EA           0.000       65.00000         0.00

0083 4845000000-N  PAINT PVT MK EA           0.000       65.00000         0.00

0084 4850000000-E  LINE REMOVAL LF           0.000        1.00000         0.00

0085 4870000000-E  LINE REMOVAL LF           0.000        4.00000         0.00

0086 4875000000-N  REMOVAL OF S EA           0.000       65.00000         0.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    7,500.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   7,500.0

DBE SUBCONTRACTOR: 4434 LONG BROTHERS OF SUMMERFIELD INC

Will Use Quote: Yes

0168 8801000000-E  MSE RETAIN W SF        4600.000        4.35000     20010.00

0169 8801000000-E  MSE RETAIN W SF        4440.000        4.35000     19314.00

0003 0029000000-N  TYPE III REI LS           1.000     6500.00000      6500.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    45,824.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   45,824.

DBE SUBCONTRACTOR: 10129 CONCRETE SPECIALTY CONTRACTORS INC

Will Use Quote: Yes

0001 0000100000-N  MOBILIZATION LS           1.000        1.00000         1.00

0041 2549000000-E  2'-6" CONC C LF        2210.000       21.25000     46962.50

0042 2591000000-E  4" CONCRETE  SY         240.000       44.75000     10740.00

0044 2612000000-E  6" CONCRETE  SY         120.000       54.00000      6480.00

0043 2605000000-N  CONCRETE CUR EA           2.000     1900.00000      3800.00

0045 2647000000-E  5" MONO CONC SY         230.000       60.50000     13915.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    81,898.50

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   81,898.

TOTAL DBE COMMITMENT FOR VENDOR:           Entered:     7.07% or     378832.85

                                          Required:     7.00% or     375156.54

                                                               <GOAL MET>
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 0 amendment files

                        Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all

requirements included in the hard copy proposal, addendum, amendments, plans,

standard specifications, supplemental specifications and special provisions

are part of the bid and contract.  Further, I acknowledge that I have read,

understand, accept, acknowledge and agree to comply with all statements in this

electronic bid.

I Hereby certify that I have the authority to submit this bid.

Signature                      Agency                     Date

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------
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Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

ROADWAY ITEMS

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumMOBILIZATION800 0000100000-N 265,000.00 265,000.000001
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumCONSTRUCTION SURVEYING801 0000400000-N 47,000.00 47,000.000002
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumTYPE III REINFORCED APPROACH
FILL, STATION *******
(18+03.65)

SP  0029000000-N 78,000.00 78,000.000003
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

400UNDERCUT EXCAVATION225 0036000000-E 14.75 5,900.000004
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGRADING226 0043000000-N 300,000.00 300,000.000005
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SUPPLEMENTARY CLEARING & GRUB-
BING

226 0050000000-E 2,000.00 2,000.000006
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

254DRAINAGE DITCH EXCAVATION240 0134000000-E 13.50 3,429.000007
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

250SELECT GRANULAR MATERIAL265 0195000000-E 53.00 13,250.000008
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500GEOTEXTILE FOR SOIL STABILIZA-
TION

270 0196000000-E 2.65 1,325.000009
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

185FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

300 0318000000-E 40.00 7,400.000010
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

660FOUNDATION CONDITIONING GEO-
TEXTILE

300 0320000000-E 4.00 2,640.000011
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4815" DRAINAGE PIPE305 0335200000-E 67.00 3,216.000012
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7218" DRAINAGE PIPE305 0335300000-E 67.00 4,824.000013
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,15615" RC PIPE CULVERTS, CLASS
III

310 0366000000-E 68.00 78,608.000014
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9618" RC PIPE CULVERTS, CLASS
III

310 0372000000-E 72.00 6,912.000015
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

363PIPE REMOVAL340 0995000000-E 18.50 6,715.500016
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

750SHALLOW UNDERCUT505 1099500000-E 17.00 12,750.000017
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,350CLASS IV SUBGRADE STABILIZA-
TION

505 1099700000-E 29.00 39,150.000018
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100INCIDENTAL STONE BASE545 1220000000-E 35.00 3,500.000019
TON    
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Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,150INCIDENTAL MILLING607 1330000000-E 9.50 10,925.000020
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,190ASPHALT CONC BASE COURSE, TYPE
B25.0C

610 1491000000-E 70.00 153,300.000021
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

450ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

610 1503000000-E 92.00 41,400.000022
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

890ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

610 1519000000-E 80.00 71,200.000023
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

180ASPHALT BINDER FOR PLANT MIX620 1575000000-E 760.00 136,800.000024
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65ASPHALT PLANT MIX, PAVEMENT
REPAIR

654 1693000000-E 210.00 13,650.000025
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18RIGHT-OF-WAY MARKERS806 2000000000-N 270.00 4,860.000026
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23SUBDRAIN EXCAVATION815 2022000000-E 35.00 805.000027
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100GEOTEXTILE FOR SUBSURFACE
DRAINS

815 2026000000-E 5.25 525.000028
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17SUBDRAIN COARSE AGGREGATE815 2036000000-E 75.00 1,275.000029
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1006" PERFORATED SUBDRAIN PIPE815 2044000000-E 10.00 1,000.000030
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SUBDRAIN PIPE OUTLET815 2070000000-N 470.00 470.000031
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

66" OUTLET PIPE815 2077000000-E 35.00 210.000032
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8FLOWABLE FILLSP  2275000000-E 250.00 2,000.000033
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27MASONRY DRAINAGE STRUCTURES840 2286000000-N 2,600.00 70,200.000034
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13.4MASONRY DRAINAGE STRUCTURES840 2308000000-E 190.00 2,546.000035
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1FRAME WITH TWO GRATES, STD
840.16

840 2364000000-N 735.00 735.000036
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

840 2374000000-N 685.00 685.000037
EA     
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Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

840 2374000000-N 700.00 7,700.000038
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

840 2374000000-N 700.00 7,700.000039
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3FRAME WITH COVER, STD 840.54840 2396000000-N 490.00 1,470.000040
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,2102'-6" CONCRETE CURB & GUTTER846 2549000000-E 27.25 60,222.500041
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2404" CONCRETE SIDEWALK848 2591000000-E 53.00 12,720.000042
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2CONCRETE CURB RAMPS848 2605000000-N 2,100.00 4,200.000043
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1206" CONCRETE DRIVEWAY848 2612000000-E 65.00 7,800.000044
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2305" MONOLITHIC CONCRETE ISLANDS
(SURFACE MOUNTED)

852 2647000000-E 69.00 15,870.000045
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1ADJUSTMENT OF CATCH BASINS858 2800000000-N 1,500.00 1,500.000046
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4ADJUSTMENT OF MANHOLES858 2830000000-N 1,450.00 5,800.000047
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4ADJUSTMENT OF METER BOXES OR
VALVE BOXES

858 2845000000-N 1,125.00 4,500.000048
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

337.5STEEL BEAM GUARDRAIL862 3030000000-E 19.25 6,496.880049
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

137.5STEEL BEAM GUARDRAIL, SHOP
CURVED

862 3045000000-E 20.50 2,818.750050
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5ADDITIONAL GUARDRAIL POSTS862 3150000000-N 41.00 205.000051
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GUARDRAIL END UNITS, TYPE
CAT-1

862 3210000000-N 727.00 727.000052
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4GUARDRAIL ANCHOR UNITS, TYPE
III

SP  3215000000-N 2,025.00 8,100.000053
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3GUARDRAIL END UNITS, TYPE TL-2SP  3288000000-N 2,900.00 8,700.000054
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

55RIP RAP, CLASS B876 3649000000-E 56.00 3,080.000055
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

376GEOTEXTILE FOR DRAINAGE876 3656000000-E 4.25 1,598.000056
SY     
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#
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#
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Unit

Unit Bid
Price

Amount
Bid

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

31.8CONTRACTOR FURNISHED, TYPE ***
SIGN
(E)

901 4025000000-E 33.50 1,065.300057
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8.2CONTRACTOR FURNISHED, TYPE ***
SIGN
(F)

901 4025000000-E 33.50 274.700058
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

75SUPPORTS, 3-LB STEEL U-CHANNEL903 4072000000-E 9.00 675.000059
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SIGN ERECTION, TYPE E904 4102000000-N 110.00 550.000060
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SIGN ERECTION, TYPE F904 4108000000-N 110.00 110.000061
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

907 4155000000-N 11.00 132.000062
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

834WORK ZONE SIGNS (STATIONARY)11104400000000-E 17.00 14,178.000063
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

192WORK ZONE SIGNS (PORTABLE)11104405000000-E 32.00 6,144.000064
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

132WORK ZONE SIGNS (BARRICADE
MOUNTED)

11104410000000-E 11.00 1,452.000065
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1FLASHING ARROW BOARD11154415000000-N 2,400.00 2,400.000066
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3PORTABLE CHANGEABLE MESSAGE
SIGN

11204420000000-N 12,500.00 37,500.000067
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

80DRUMS11304430000000-N 55.00 4,400.000068
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25CONES11354435000000-N 22.00 550.000069
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

96BARRICADES (TYPE III)11454445000000-E 28.00 2,688.000070
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60FLAGGER11504455000000-N 300.00 18,000.000071
DAY    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1TMA11654480000000-N 25,000.00 25,000.000072
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,318THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

12054685000000-E 1.85 2,438.300073
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,642THERMOPLASTIC PAVEMENT MARKING
LINES (4", 120 MILS)

12054686000000-E 2.00 7,284.000074
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

287THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

12054710000000-E 7.50 2,152.500075
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

12054725000000-E 185.00 3,885.000076
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

758COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(II)

12054770000000-E 3.00 2,274.000077
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4COLD APPLIED PLASTIC PAVEMENT
MARKING SYMBOL, TYPE **
(II)

12054805000000-N 280.00 1,120.000078
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

925PAINT PAVEMENT MARKING LINES
(4")

12054810000000-E 0.60 555.000079
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200PAINT PAVEMENT MARKING LINES
(8")

12054820000000-E 1.25 250.000080
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

48PAINT PAVEMENT MARKING LINES
(24")

12054835000000-E 4.50 216.000081
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8PAINT PAVEMENT MARKING CHARAC-
TER

12054840000000-N 70.00 560.000082
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18PAINT PAVEMENT MARKING SYMBOL12054845000000-N 70.00 1,260.000083
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

375REMOVAL OF PAVEMENT MARKING
LINES (4")

12054850000000-E 1.15 431.250084
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12REMOVAL OF PAVEMENT MARKING
LINES (24")

12054870000000-E 4.50 54.000085
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

31REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

12054875000000-N 70.00 2,170.000086
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

520DUCTILE IRON WATER PIPE
FITTINGS

15105329000000-E 68.00 35,360.000087
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16" TAPPING SLEEVE & VALVE15155571600000-E 8,400.00 8,400.000088
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4RELOCATE WATER METER15155648000000-N 6,600.00 26,400.000089
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1FIRE HYDRANT15155666000000-N 5,000.00 5,000.000090
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

48FIRE HYDRANT LEG15155673000000-E 60.00 2,880.000091
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5938" SANITARY GRAVITY SEWER15205691300000-E 165.00 97,845.000092
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8SANITARY SEWER CLEAN-OUT15205768000000-N 3,000.00 24,000.000093
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

210SEWER SERVICE LINE15205768500000-E 100.00 21,000.000094
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

74' DIA UTILITY MANHOLE15255775000000-E 10,500.00 73,500.000095
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8.8UTILITY MANHOLE WALL **' DIA
(4')

15255780000000-E 530.00 4,664.000096
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

686ABANDON 8" UTILITY PIPE15305801000000-E 18.00 12,348.000097
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

320ABANDON 12" UTILITY PIPE15305804000000-E 55.00 17,600.000098
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4ABANDON UTILITY MANHOLE15305816000000-N 1,750.00 7,000.000099
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,750TEMPORARY SILT FENCE16056000000000-E 3.30 9,075.000100
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

75STONE FOR EROSION CONTROL,
CLASS A

16106006000000-E 41.00 3,075.000101
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215STONE FOR EROSION CONTROL,
CLASS B

16106009000000-E 47.00 10,105.000102
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

365SEDIMENT CONTROL STONE16106012000000-E 37.00 13,505.000103
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3.5TEMPORARY MULCHING16156015000000-E 2,225.00 7,787.500104
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200SEED FOR TEMPORARY SEEDING16206018000000-E 4.00 800.000105
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1FERTILIZER FOR TEMPORARY SEED-
ING

16206021000000-E 2,000.00 2,000.000106
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200TEMPORARY SLOPE DRAINS16226024000000-E 15.00 3,000.000107
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

220SILT EXCAVATION16306030000000-E 17.00 3,740.000108
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,500MATTING FOR EROSION CONTROL16316036000000-E 2.60 22,100.000109
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

182PERMANENT SOIL REINFORCEMENT
MAT

SP  6038000000-E 9.00 1,638.000110
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,5001/4" HARDWARE CLOTH16326042000000-E 6.70 10,050.000111
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50WATTLESP  6071010000-E 6.70 335.000112
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25POLYACRYLAMIDE (PAM)SP  6071020000-E 20.00 500.000113
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3.5SEEDING & MULCHING16606084000000-E 3,000.00 10,500.000114
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1.75MOWING16606087000000-E 56.00 98.000115
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50SEED FOR REPAIR SEEDING16616090000000-E 5.60 280.000116
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.25FERTILIZER FOR REPAIR SEEDING16616093000000-E 1,650.00 412.500117
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SEED FOR SUPPLEMENTAL SEEDING16626096000000-E 6.70 670.000118
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2.5FERTILIZER TOPDRESSING16656108000000-E 1,675.00 4,187.500119
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SPECIALIZED HAND MOWING16676114500000-N 75.00 750.000120
MHR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18RESPONSE FOR EROSION CONTROLSP  6117000000-N 140.00 2,520.000121
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2CONCRETE WASHOUT STRUCTURESP  6117500000-N 1,440.00 2,880.000122
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,300SIGNAL CABLE17057060000000-E 3.40 11,220.000123
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30VEHICLE SIGNAL HEAD (12", 3
SECTION)

17057120000000-E 795.00 23,850.000124
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3VEHICLE SIGNAL HEAD (12", 4
SECTION)

17057132000000-E 1,025.00 3,075.000125
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2VEHICLE SIGNAL HEAD (12", 5
SECTION)

17057144000000-E 1,365.00 2,730.000126
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20LOUVER17057204000000-N 225.00 4,500.000127
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,125MESSENGER CABLE (3/8")17107264000000-E 5.70 6,412.500128
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,725TRACER WIRE17157279000000-E 0.70 2,607.500129
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,050UNPAVED TRENCHING (**********)
(1, 2")

17157300000000-E 8.00 8,400.000130
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,425UNPAVED TRENCHING (**********)
(2, 2")

17157300000000-E 9.00 12,825.000131
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

120UNPAVED TRENCHING FOR TEMP-
ORARY LEAD-IN

17157300100000-E 3.70 444.000132
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200DIRECTIONAL DRILL (**********)
(1, 2")

17157301000000-E 16.00 3,200.000133
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,600DIRECTIONAL DRILL (**********)
(2, 2")

17157301000000-E 19.25 30,800.000134
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20JUNCTION BOX (STANDARD SIZE)17167324000000-N 370.00 7,400.000135
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9JUNCTION BOX (OVER-SIZED, HEA-
VY DUTY)

17167348000000-N 650.00 5,850.000136
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4WOOD POLE17207360000000-N 1,140.00 4,560.000137
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5GUY ASSEMBLY17217372000000-N 255.00 1,275.000138
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21" RISER WITH WEATHERHEAD17227408000000-E 370.00 740.000139
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

62" RISER WITH WEATHERHEAD17227420000000-E 510.00 3,060.000140
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2HEAT SHRINK TUBING RETROFIT
KIT

17227430000000-N 140.00 280.000141
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

62" RISER WITH HEAT SHRINK
TUBING

17227432000000-E 570.00 3,420.000142
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,725INDUCTIVE LOOP SAWCUT17257444000000-E 11.35 30,928.750143
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,175LEAD-IN CABLE (************)
(14-2)

17267456000000-E 2.00 8,350.000144
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

950COMMUNICATIONS CABLE (**FIBER)
(12)

17307516000000-E 2.15 2,042.500145
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,200COMMUNICATIONS CABLE (**FIBER)
(24)

17307516000000-E 2.25 20,700.000146
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

300DROP CABLE17307528000000-E 3.40 1,020.000147
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6MODIFY SPLICE ENCLOSURE17317541000000-N 1,965.00 11,790.000148
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3INTERCONNECT CENTER17317552000000-N 2,200.00 6,600.000149
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7DELINEATOR MARKER17337566000000-N 85.00 595.000150
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,650REMOVE EXISTING COMMUNICATIONS
CABLE

17347575160000-E 2.00 3,300.000151
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3METAL STRAIN SIGNAL POLESP  7576000000-N 9,350.00 28,050.000152
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1METAL POLE WITH SINGLE MAST
ARM

SP  7588000000-N 31,900.00 31,900.000153
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SOIL TESTSP  7613000000-N 795.00 3,180.000154
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24DRILLED PIER FOUNDATIONSP  7614100000-E 880.00 21,120.000155
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1MAST ARM WITH METAL POLE DE-
SIGN

SP  7631000000-N 74.00 74.000156
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8SIGN FOR SIGNALS17457636000000-N 340.00 2,720.000157
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SIGNAL CABINET FOUNDATION17507684000000-N 1,125.00 2,250.000158
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2CONDUIT ENTRANCE INTO EXISTING
FOUNDATION

17527686000000-N 5,700.00 11,400.000159
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2CONTROLLER WITH CABINET (TYPE
2070L, BASE MOUNTED)

17517756000000-N 14,000.00 28,000.000160
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1CONTROLLER WITH CABINET (TYPE
2070L, POLE MOUNTED)

17517768000000-N 13,700.00 13,700.000161
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11DETECTOR CARD (TYPE 2070L)17517780000000-N 140.00 1,540.000162
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2CABINET BASE EXTENDER17537901000000-N 425.00 850.000163
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2GENERIC SIGNAL ITEM
ETHERNET EDGE SWITCH

SP  7980000000-N 2,500.00 5,000.000164
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2GENERIC SIGNAL ITEM
JUNCTION BOX MARKER

SP  7980000000-N 85.00 170.000165
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2GENERIC SIGNAL ITEM
MICROWAVE VEHICLE DETECTION
SYSTEM - MULTIPLE ZONES

SP  7980000000-N 10,250.00 20,500.000166
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100GENERIC SIGNAL ITEM
BACK PULL FIBER OPTIC CABLE

SP  7990000000-E 2.80 280.000167
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,600MSE RETAINING WALL NO ****
(1)

SP  8801000000-E 93.50 430,100.000168
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,440MSE RETAINING WALL NO ****
(2)

SP  8801000000-E 93.50 415,140.000169
SF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumREMOVAL OF EXISTING STRUCTURE
AT STATION ************
(18+03.65-L-)

402 8035000000-N 310,000.00 310,000.000170
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumASBESTOS ASSESSMENTSP  8065000000-N 1,100.00 1,100.000171
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

64PILE EXCAVATION IN SOIL450 8096000000-E 305.00 19,520.000172
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

32PILE EXCAVATION NOT IN SOIL450 8097000000-E 375.00 12,000.000173
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1PDA TESTING450 8112730000-N 4,500.00 4,500.000174
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumUNCLASSIFIED STRUCTURE EXCAVA-
TION AT STATION ********
(18+03.65-L-)

412 8121000000-N 15,000.00 15,000.000175
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,558REINFORCED CONCRETE DECK SLAB420 8147000000-E 36.50 312,367.000176
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,847GROOVING BRIDGE FLOORS420 8161000000-E 0.75 5,885.250177
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

154.5CLASS A CONCRETE (BRIDGE)420 8182000000-E 765.00 118,192.500178
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumBRIDGE APPROACH SLABS, STATION
************
(18+03.65-L-)

422 8210000000-N 60,000.00 60,000.000179
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20,659REINFORCING STEEL (BRIDGE)425 8217000000-E 1.10 22,724.900180
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

352,000APPROX ........ LBS STRUCTURAL
STEEL

440 8280000000-E 761,500.00 761,500.000181
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 12 X 53)

450 8328200000-E 300.00 2,400.000182
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 14 X 73)

450 8328200000-E 300.00 3,600.000183
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

320HP12X53 STEEL PILES450 8364000000-E 91.00 29,120.000184
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

480HP14X73 STEEL PILES450 8384000000-E 98.00 47,040.000185
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

61.44" SLOPE PROTECTION462 8531000000-E 80.00 4,912.000186
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumELASTOMERIC BEARINGS430 8657000000-N 16,000.00 16,000.000187
LS     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumFOAM JOINT SEALSSP  8692000000-N 20,000.00 20,000.000188
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumELECTRICAL CONDUIT SYSTEM FOR
SIGNALS AT  STA************
(18+03.65-L-)

SP  8727000000-N 35,500.00 35,500.000189
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

416GENERIC STRUCTURE ITEM
CLASSIC CONCRETE BRIDGE RAIL

SP  8867000000-E 430.00 178,880.000190
LF     

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT                                                           $5,359,379.08

0905/Nov01/Q472770.6/D976163120000/E190
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C2041 09
Contract No.

______________

Rev. 1-16-18

County Forsyth

EXECUTION OF CONTRACT
NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

CORPORATLON
The Contractor declares (or certifies, verifies, or states) under penalty of perjury under the laws of the United States that
neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with this Contract, that the Contractor has not
been convicted of violating N.C.G.S. 133-24 within the last three years, and that the Contractor intends to do the work with
its own bonaf’ide employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion and Debarment Certification, the Contractor is certiing his status
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required slateinents concerning exceptions that are applicable.

133-32 and Exeeutive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract wilh the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire orgaiization and us employees or agents, that you are not aware that any such gift has
been offered, accepted. or promised by any cmployees of your organization.

SIGNATURE OF CONTRACTOR
Wright Brothers Construction Company, Inc.

Full name of Corporation

P.O. Box 437, Charleston, TN 37310
Address as Prequalified

Attest D By /
Se&etary/M4s4aw4vcrQ1ry

‘

Prai’L1Vice President!
Select appropriate title V Select appioptiate title

fln 2aad
Print or te Signet’s me Print or type Signejs name

‘lii

%“‘ ,% i’. -

CORPORATE SEAT.
:“cE &••‘

:: ••,

() “—.

3. p “to (1
I,.

•‘*•“-

-..:‘
:‘j’N/



Contract No. C204109 Rev. 1-16-15

County Forsyth

DEBARMENT CERTIFICATION

Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Department, or has become erroneous because of
changed circumstances.

2. The terms covered transaction, debarred, sitspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and covcragcs may be
obtained from the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

4. For Federal Aid projects, the prequalified bidder ifirther agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

6. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



ContmctNo. C204109 Rev. 1-16-18

County Forsyth

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated li
paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certi& that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion and debarment certification will result in the
prequalified bidder’s bid being considered non-responsive.

D Check here if an explanation is attached to this certification.
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C204109Contract No

_____________________________________________

Rev )- 17- I ICounty Forsyin

CONTRACT PAYMENT BOND

Date of Payment Bond Execution October 26, 2018

Name of Principal Contractor Wright Brothers Construction Company, Inc.
Name of Surety: Liberty Mutual Insurance Company
Name of Contracting Body: North CaroliiapentafTranpprtation

çh,NorthCaroin

Amount of Bond:
$5,359,379.08

_______________

Contract ID No.: C204 109

County Name; Forsyth
BOND NUMBER: 018036609

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter,PRINCIPAL) and SURETY above named. are held and firmly bound unto the above namedContracting Body, hereinafter called the Contracting Body, in the penal sum of the amount statedabove for the payment of which sum well and truly to be made, we bind ourselves, our heirs,executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCK, that whereas the principal entered into acertain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall promptly make payment to all persons supplying laborand material in the prosecution of the work provided for in said contract, and any and all dulyauthorized modifications of said contract that may hereafter be made, notice of which modificationsto the surety being hereby waived, then this obligation to be void; otherwise to remain in full forceand virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their severalseals on the date indicated above, the name and corporate seal of each corporate party being heretoaffixed and these presents duly signed by its undersigned representative, pursuantto authority of its governing body.



County Foryu,

C2041 09
Rev 5-17-Il

CONTRACT PAYMENT BOND

Affix Seal ofSurely Company

tUL

Signature of Witness

Connie Stewart

By

Liberty Mutual Insurance Company
Print or type Surety Company Name

Deborah S. Hudgins
Print, stamp or type name of Attorney-in-Fact

Marsh USA Inc. 1801 V’est End Avenue, Suite 449Q, Nasbvi,e TN 37203

Contract No

ignature of

-1
‘1

‘ft.

.,

Print or type Signer’s name

Address of Attorney-in-Fact



0204109
Foiylh

CONTRACT PAYMENT BOND

CORPORATION

Rev 5-17-It

SIGNATURE OF CONTRACTOR (Principal)

Wright Brothers Construction Company, Inc.
Full name of Corporation

P.O. Box 437, Charleston, TN 37310
Address as prequalified

By
SignØre ofnsit. Vice P

Select appropriate title

Attest

Al!ix Corporate Seal

D
Signature of kecreta Mtnt

Select appropriate title

0
\ tñvc-’
Print or tyç Signer name

jA4;j4I; scnl
Print or type SiZr’s name

Contract No
County



C204109Contract No.

_____________________________________

Rev -i7-i ICounty r vi y LII

CONTRACT PERFORMANCE BOND

Date of Performance Bond Execution: October 26, 2018
Name of Principal Contractor: Wright Brothers Construction Company, Inc.
Name of Surety: Liberty Mutual Insurance Company
Name of Contracting Body: North Carolina Department of Transportation

Raleigh, North Carolina

Amount of Bond: $5,359,379.08
Contract ID No.: C2041 09
County Name: Forsyth

___________

BOND NUMBER: 018036609

KNOW ALL MEN BY THESE PRESENTS, That we. the PRINCIPAL CONTRACTOR(hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the abovenamed Contracting Body, hereinafter called the Contracting Body, in the penal sum of theamount stated above for the payment of which sum well and truly to be made, we bind ourselves,our heirs, executors, administrators, and successors, jointly and severally, firmly by thesepresents.

THE CONDITION OF THIS OBLIGATION IS SUCK, that whereas the principal entered into acertain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings,covenants. terms, conditions, and agreements of said contract during the original term of saidcontract and any extensions thereof that may be granted by the Contracting Body, with orwithout notice to the Surety, and during the life of any guaranty required under the contract, andshall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions,and agreements of any and all duly authorized modifications of said contract that may hereafterbe made, notice of which modifications to the surety being hereby waived, then this obligation tobe void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under theirseveral seals on the date indicated above, the name and corporate seal of each corporate partybeing hereto affixed and these presents duly signed by its undersigned representative, pursuant toauthority of its governing body.



Counw FO”ylh

C204 109

CONTRACT PERFORMANCE BOND

Affix Seal ofSurely Company

L

Signature of Witness

Connie Stewart

By

Liberty Mutual Insurance Company
Print or type Surety Company Name

Deborah S. Hudgins
Print, stamp or type name of Attorney-in-Fact

Marsh USA Inc SC1 West End Ave Sufte 1400 NashvIe, TN 347203

ConEract No
Rev 5-17-It

Print or type Signer’s name

Address of Attorney-in-Fact
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CONTRACT PERFORMANCE BOND

CORPORATION

Rev 5-)71 I

SLGNATURE OF CONTRACTOR (Principal)

Wtlght Brothers Construction Company, Inc.
Full name of Corporation

P.O. Box 437, Charleston, TN 37310
Address as prequalified

By

__

___

Sigiure of Prp&’’nt. ice P esident.
Select appropriate title

jjVh,j,Jf S;5
Print or type Sigv{ers name

D
Print or type Signers name

Coniract No.
County

Atlest

AJYIx Corporate Seal

C)
Signature of Secretary.

Select appropt-icate title



THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.
This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Certificate No. 8033253

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company West American Insurance Company

POWER OF ATTORNEY
KNOWN ALL PERSONS BY THESE PRESENTS: That The Chic Casualty Insurance Company is a corporation duly organized under the Laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of lbe State of Massachusetts. and West American Insurance Company is a corporation duly
organized under the laws of the State of Indiana (herein collectively called the “Companies’), pursuant to and by authority herein set forth, does hereby name, constitute and appoint,
Tim J. Brandt; Jimmy M, Evans, Jr.; Elizabeth A. Hartzberg; Deborah S. 1-ludgins

all of the oily of Nashville stale of TN each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge
and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds. reoognizances and other surely obligations, in pursuance of these presents and shall
be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Conipanies in their own proper persons.

IN WITNESS MIEREDE Ibis Power of Attorney has been subscnoed by an ajtho-ized ott’cer or officia- of the Companies and the corporate seals ot the Compares have been affx
thereto this 8th day of March , 2018

The Ohio Casualty Insurance Company
Liberty Mutual nsurance Company
West n’,erican Insurance Company

By:

_____

STATE CF PENNSYLVANIA Dav’.d M. Carer Assistant Secretay

COuNTY OF MONTGOMERY

On In’s 8th cay of March
.
_ggj, before me personally anpeared David t.I Carey. who acknowdged himself to be ne Assistant Secretary of L berty Mutue insurance

o Company The Ohio Casualty Ccrnoeny. and West American Irsurance Company. and mat he. as such, being authorized so to do, execute the foregoina ‘nstrurrent for the purposes
2 therein cont&ned by s.gnirg on oena f of the corporations by himself as a duly authorized officer

> IN WITNESS WHEREOF. I have hereunto subscribed my name and affixed my notarial seal at King of Prussia. Pennsylvania, on the day and year first above written.
COMMONWEALTH OF PENNsYLvANIA

TeresaPie,NowryPo -- By bt

______

Ga Uppe’ Ocr-on ret’ \c’iiijo” ,,o’c’,’trry Teresa Pasteila, Notary Public
My Con,,” es ci’ n epic sMnrcb 25, 2021

@3 0 MernL’s,”scseic.,,,,a Aevrc’atr,, ii N’i- ,v

—

c This °owe’ of Attorney is iiade and executed pursuant to ard by aoth’orrty of the fo.low’rg By-’aws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mittal
nsu’ance Company, and West American Insurance Company chicn resolutions are now in full force and effect reading as fcl:ows:

*

‘ ARTICLE V—OFFICERS —Section 12. Powerof AtIo’nay..knyoffce’ o-olneroic:a ofthe Ccrpcation authorized or that purpose in wrrting by the Chairman or the Presidert. and sub.ect
to sjcn limitation as the Chairman or the Pesident may vescdbe, shall appoint such attorneys-in-fact as may be necessary to act in behaf 0f the Corporation to make, execute, seal,

o .E ackrowledge and de::ver as surely atiy and all undertakings, hence. rec-nizances and other sLrety Obligations. Such attcrneys-Lnfact, subiect to the limitations set forth in their respective
E powe’s of attorney, shall have full powe’ to bind the Comcrabi by their sfgnature and execution of any sucn ins:ru’nents and to attach hereto the seal of the Corporatton. Wnei
‘ executed, such rstrunlents shall be as binding as it s:gned byrne “esdent ar.d attested to by the Secretary Any power or autbonitygranted to any representative orattorner-in-fact under

tn-c orovisions ot this article ntay be revoked at ary line by the Board, the Chairman, re Pres:dent or oy The officer or officers g-ant:ng such power oraitnority. I
c ARTICLE XItI — Execution ot Contracts — SECTION 5. Surety Bonds and IJnoenakings Any officer ol the Company autnorized for that purpose in writing by tne chairman or the president,

> and subject to such limitations as the chairman or the president may prescribe. shall appoint such attorneys.rn-tact. as may be necessary to act in behalf of the Company to make, execute.
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-tact sublect to the limitations set forth in their

Z C.> respective powers nt attorney, shall have tull power to bind the Company by their signature and execution of any such instruments and to attach Ihereto the seal of the Company. When so
executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation — The President of the Company. acting pursuant to the Bylaws of the Company, authorizes David N. Carey. Assistant Secretary to appoint such attorneys-in-
fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings bonds, recognizances and other surety
obligations.

Authorization — By unanimous consent of the Company’s Board of Directors, the Company consents that tacsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with
the same force and effect as though manually affixed.

I Renee C Ltewellyn the “ t Secretary The Ohio Casualty Insurance Company Liberty ifutual Insurance Company and West American Insurance Company do
hereby codify that the od4j

-

t — h the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in Sill force and effect and
has not been revoked

tS.tpand affixed the seals of said Companies this

_______

day of
()“).J7qf”

20 ( E,
47

By:___
Renee C LIe ssistant Secretary
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