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LOCATION

TYPE OF WORK

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

45738.3.1

B-5783

DAVIDSON

C204815

US-29

MILES 0.550

BRIDGES #164 AND 168 OVER THE NORFOLK SOUTHERN RAILWAY ON

US-29/70 I-85 BUS.

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

THIS IS A ROADWAY & STRUCTURE  PROPOSAL

DATE AND TIME OF BID OPENING:

FEDERAL-AID NO. NHP-0029(063)

5% BID BOND OR BID DEPOSIT REQUIRED

Aug 15, 2023 AT 02:00 PM

INCLUDES ADDENDUM No. 2 DATED 08-08-2023



 

PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C204815 IN DAVIDSON COUNTY, NORTH CAROLINA 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204815 has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to be bound upon his execution 
of the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the 
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 
received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 
complete the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump 
sum prices, as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete State Highway Contract No. C204815 in Davidson County, for the unit or 
lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications 
prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby 
become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a 
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction 
of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 
of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 
 

08/08/2023
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 
CONTRACTOR PREQUALIFICATION: 
(10-18-22)(Rev. 7-18-23) 102 SP1 G01 
   
 

Revise the 2018 Standard Specifications as follows: 
 

Page 1-9, Subarticle 102-2(A)(1) Bidder Prequalification, lines 34-36, delete and replace the 
first sentence with the following:   
 
Applicant shall submit a completed Department Prequalification Application and Bidder 
Experience Questionnaire, along with any additional supporting information requested by the 
Department, as noted in the application and  experience questionnaire package.   
 
Page 1-10, Subarticle 102-2(A) Bidder Prequalification, lines 30-31, delete and replace the first 
sentence with the following:   
 
Prospective bidders shall obtain prequalification approval at least two business days prior to any 
letting in which they intend to submit a bid.  It is recommended that the prospective bidder file all 
required statements and documents with the State Prequalifications Engineer no less than 4 weeks 
before a given letting.   
 
Page 1-10, Subarticle 102-2(B) Purchase Order Bidder Prequalification, lines 34-39, delete 
and replace the title and first paragraph with the following:   
 
(B) Purchase Order (PO) Prime Contractor Prequalification  

 
Contractors who have been approved to be placed on the Prequalified Bidders' List as noted 
above may perform work for the Department as a Purchase Order (PO) Prime Contractor and 
need not apply further.  However, Purchase Order (PO) Prime Contractors will not be placed 
on the Prequalified Bidders' List unless they submit through the prequalification process 
described above.  

 
Page 1-9, Subarticle 102-2(B)(1) Purchase Order Bidder Prequalification, lines 40-42, delete 
and replace the first sentence with the following:   
 
Applicant shall submit a completed Department Prequalification Application along with any 
additional supporting information requested by the Department, as noted in the application.   
 
Page 1-11, Subarticle 102-2(B) Purchase Order Bidder Prequalification, lines 16-18, delete 
and replace the first sentence with the following:   
 
Prospective bidders shall obtain prequalification approval at least two business days prior to any 
letting in which they intend to submit a bid.  It is recommended that the applicant file all required 
statements and documents with the State Prequalifications Engineer no less than 4 weeks before a 
given bid opening for their bid to be considered.   
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Page 1-11, Subarticle 102-2(C) Subcontractor Prequalification, lines 22-26, delete and replace 
the first paragraph with the following:   
 
Contractors who have been approved to be placed on the Prequalified Bidders' List or the 
Purchase Order (PO) Prime Contractor’s List as noted above may perform work for the 
Department as a subcontractor and need not apply further.  However, subcontractors will not be 
placed on the Prequalified List or the Purchase Order (PO) Prime Contractor’s List unless they 
submit through the prequalification process described above.  
 
Page 1-11, Subarticle 102-2(C)(1) Subcontractor Prequalification, lines 27-28, delete and 
replace the first sentence with the following:   
 
Applicant shall submit a completed Department Prequalification Application along with any 
additional supporting information requested by the Department, as noted in the application.   
 
Page 1-11, Subarticle 102-2(C) Subcontractor Prequalification, lines 44-45, delete and replace 
the first sentence with the following:   
 
The subcontractor shall file all required statements and documents with the State Prequalifications 
Engineer no less than 4 weeks before beginning work.   
 
Page 1-12, Subarticle 102-2(E) Renewal and Requalification, lines 38-40, delete and replace 
the first sentence with the following:   
 
It is recommended that the renewing or requalifying firm file all required statements and 
documents with the State Prequalifications Engineer no less than 4 weeks before a given letting 
for their bid to be considered. 
 
INTERESTED PARTIES LIST: 
(6-21-22)(Rev. 7-19-22) 102 SP1 G02 
   
 

Revise the 2018 Standard Specifications as follows: 
 

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 45-49, delete and 
replace with the following:   
 
102-3 PROPOSALS AND INTERESTED PARTIES LIST 
 
On Department projects advertised, the prospective bidder shall sign up on the Interested Parties 
List no later than one business day prior to the Letting day of that project, for which he intends to 
submit a bid.  There is no cost for signing up on the Interested Parties List that can be found on 
the Department’s website at connect.ncdot.gov/letting. 
 
Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 1-3, delete and 
replace the first sentence of the second paragraph with the following:   
 
The proposal will state the location of the contemplated construction and show a schedule of 
contract items with the approximate quantity of each of these items for which bid prices are invited. 
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Page 1-14, Article 102-8 PREPARATION AND SUBMISSION OF BIDS, lines 30-31, delete 
and replace the first paragraph with the following: 
 
Prior to submitting a bid on a project, the bidder shall sign up on the Interested Parties List in 
conformance with Article 102-3.  The bidder shall submit a unit or lump sum price for every item 
in the proposal other than items that are authorized alternates to those items for which a bid price 
has been submitted. 
 
BUILD AMERICA, BUY AMERICA (BABA): 

(11-15-22) 106 SP1 G04 
 
 

Revise the 2018 Standard Specifications as follows: 
 
Page 1-53, Article 106-1 GENERAL REQUIREMENTS, add the following after line 27:   
 
(C) Build America, Buy America (BABA) 
 
All manufactured products and construction materials permanently incorporated into any project 
must meet requirements of the Build America, Buy America (BABA) Act of the Infrastructure 
Investment and Jobs Act (IIJA).  Before any material or product shown on the Department’s Build 
America, Buy America (BABA) List is included for payment on a monthly estimate, the 
Contractor shall furnish the Engineer with a notarized certification certifying that the items 
conform to the BABA Act.  The Department’s Build America Buy America (BABA) List can be 
found on the Department’s website. 
 
https://connect.ncdot.gov/letting/LetCentral/NCDOT%20BABA%20Materials%20List.pdf 
 
Each purchase order issued by the Contractor or a subcontractor for items on the BABA List to be 
permanently incorporated into any project shall contain in bold print a statement advising the 
supplier that the manufactured products and construction materials must be produced in the United 
States of America.   The Contractor and all affected subcontractors shall maintain a separate file 
for BABA List items so that verification of the Contractor’s efforts to purchase items produced in 
the United States can readily be verified by an authorized representative of the Department or the 
Federal Highway Administration (FHWA). 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 

(8-15-00) (Rev. 5-16-23) 108 SP1 G08 A 
 

The date of availability for this contract is October 16, 2023, except that work in jurisdictional 
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 
the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This delay 
in availability has been considered in determining the contract time for this project. 
 
The completion date for this contract is May 14, 2027. 
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond 
the final completion date shall be a part of the work covered by the performance and payment 
bonds. 
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The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  
These liquidated damages will not be cumulative with any liquidated damages which may become 
chargeable under Intermediate Contract Time Number 1. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 

(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 
 

Except for that work required under the Project Special Provisions entitled Planting, Reforestation 
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor 
will be required to complete all work included in this contract and shall place and maintain traffic 
on same. 
 
The date of availability for this intermediate contract time is October 16, 2023. 
 
The completion date for this intermediate contract time is November 15, 2026. 
 
The liquidated damages for this intermediate contract time are Two Thousand Dollars 
($ 2,000.00) per calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a 
final inspection will be held in accordance with Article 105-17 and upon acceptance, the 
Department will assume responsibility for the maintenance of all work except Planting, 
Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible for 
and shall make corrections of all damages to the completed roadway caused by his planting 
operations, whether occurring prior to or after placing traffic through the project. 
 
INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 

(2-20-07) 108 SP1 G14 A 
 

The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on US 29 / US 70 during the following time 
restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Friday, 7:00 AM to 9:00 AM 
 
In addition, the Contractor shall not close or narrow a lane of traffic on US 29 / US 70, detain 
and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other 
time when traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 
2. For New Year's Day, between the hours of 7:00 AM December 31st and 9:00 AM 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
9:00 AM the following Tuesday. 
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3. For Easter, between the hours of 7:00 AM Thursday and 9:00 AM Monday. 
 
4. For Memorial Day, between the hours of 7:00 AM Friday and 9:00 AM Tuesday. 
 
5. For Independence Day, between the hours of 7:00 AM the day before Independence Day 

and 9:00 AM the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 
of 7:00 AM the Thursday before Independence Day and 9:00 AM the Tuesday after 
Independence Day. 

 
6. For Labor Day, between the hours of 7:00 AM Friday and 9:00 AM Tuesday. 
 
7. For Thanksgiving, between the hours of 7:00 AM Tuesday and 9:00 AM Monday. 
 
8. For Christmas, between the hours of 7:00 AM the Friday before the week of Christmas 

Day and 9:00 AM the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins 
to install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are Five Hundred Dollars ($ 500.00) per hour. 
 
PERMANENT VEGETATION ESTABLISHMENT: 

(2-16-12) (Rev. 10-15-13) 104 SP1 G16 
 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 
between initial vegetation planting and final project acceptance, perform all work necessary 
to establish permanent vegetation on all erodible areas within the project limits, as well as, 
in borrow and waste pits.  This work shall include erosion control device maintenance and 
installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 
and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 
applicable section of the 2018 Standard Specifications.  All work required for initial vegetation 
planting shall be performed as a part of the work necessary for the completion and acceptance of 
the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 
or otherwise referred to as the vegetation establishment period, the Department will be responsible 
for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection 
records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has 
been achieved at an 80% vegetation density (the amount of established vegetation per given area 
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to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 
notified to remove the remaining erosion control devices that are no longer needed.  The Contractor 
will be responsible for, and shall correct any areas disturbed by operations performed in permanent 
vegetation establishment and the removal of temporary erosion control measures, whether 
occurring prior to or after placing traffic on the project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be 
made at contract unit prices for the affected items.  Work required that is not represented by 
contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2018 Standard 
Specifications.  No additional compensation will be made for maintenance and removal of 
temporary erosion control items. 
 
CONSTRUCTION MORATORIUM: 

(1-19-16) SP1 G18C 
 

No tree cutting will be allowed from April 1st through October 15th of any year. 
 
MAJOR CONTRACT ITEMS: 

(2-19-02) 104 SP1 G28 
 

The following listed items are the major contract items for this contract (see Article 104-5 of the 
2018 Standard Specifications): 
 
Line #  Description 
  135     Reinforced Concrete Deck Slab  
  137     Class A Concrete (Bridge)        
 
SPECIALTY ITEMS: 

(7-1-95)(Rev. 7-20-21) 108-6 SP1 G37 
 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 
2018 Standard Specifications). 
 
Line # Description 
50-60 Guardrail 
61 Fencing 
65-77 Signing 
87-91 Long-Life Pavement Markings 
93-94 Permanent Pavement Markers 
95-126 Erosion Control 
130-132 Drilled Piers 
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FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 11-15-22) 109-8 SP1 G43 

 

Revise the 2018 Standard Specifications as follows: 
 
Page 1-87, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 2.6378 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 

Description Units Fuel Usage 
Factor Diesel 

Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Erosion Control Stone Gal/Ton 0.55 
Rip Rap, Class _____ Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  
Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
> 11" Portland Cement Concrete Pavement Gal/SY   0.327 
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 
9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 
Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 
< 9” Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 

 
For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 
 
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
%20-%20%20Starting%20Nov%202022%20Lettings.pdf 
 
Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on 
the Fuel Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will 
remain in effect for the duration of the contract.   
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Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per 
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will 
not be permitted to change the Fuel Usage Factor after the bids are submitted. 
 
STEEL PRICE ADJUSTMENT: 

(4-19-22)(Rev. 8-15-23)                                                                              SP1 G47 
  

 

Description and Purpose 
 
Steel price adjustments will be made to the payments due the Contractor for items as defined 
herein that are permanently incorporated into the work, when the price of raw steel mill products 
utilized on the contract have fluctuated.  The Department will adjust monthly progress payments 
up or down as appropriate for cost changes in steel according to this provision.  
 
Eligible Items 
 
The list of eligible bid items for steel price adjustment can be found on the Departments website 
at the following address:   
 
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price
%20Adjustment.xlsx  
 
Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware 
associated with these items shall not be included in the price adjustment. 
 
Adjustments will only be made for fluctuations in the material cost of the steel used in the above 
products as specified in the Product Relationship Table below.  The producing mill is defined as 
the source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled 
shapes, etc.).  No adjustment will be made for changes in the cost of fabrication, coating, 
shipping, storage, etc.  
 
No steel price adjustments will be made for any products manufactured from steel having an 
adjustment date, as defined by the Product Relationship Table below, prior to the letting date.  
  
Bid Submittal Requirements 
 
The successful bidder, within 14 calendar days after the notice of award is received by him, shall 
provide the completed Form SPA-1 to the Department (State Contract Officer or Division 
Contract Engineer) along with the payment bonds, performance bonds and contract execution 
signature sheets in a single submittal.  If Form SPA-1 is not included in the same submittal as the 
payment bonds, performance bonds and contract execution signature sheets, the Contractor will 
not be eligible for any steel price adjustment for any item in the contract for the life of the 
contract.  Form SPA-1 can be found on the Department’s website at the following address:     
 
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm 
 
The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding 
Item Number, Item Description, and Category) for the steel products they wish to have an 
adjustment calculated.  Only the contract items corresponding to the list of eligible item numbers 
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for steel price adjustment may be entered on Form SPA-1.  The Contractor may choose to have 
steel price adjustment applied to any, all, or none of the eligible items. However, the 
Contractor’s selection of items for steel price adjustment or non-selection (non-participation) 
may not be changed once Form SPA-1 has been received by the Department.  Items the Bidder 
chooses for steel price adjustment must be designated by writing the word “Yes” in the column 
titled “Option” by each Pay Item chosen for adjustment.  Should the bidder elect an eligible steel 
price item, the entire quantity of the line item will be subject to the price adjustment for the 
duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in ink or 
typed and signed by the Bidder (Prime Contractor) to be considered complete.  Items not 
properly designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will 
automatically be removed from consideration for adjustment.  No steel items will be eligible for 
steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance with 
this provision. 
 
Establishing the Base Price 
 
The Department will use a blend of monthly average prices as reported from the Fastmarkets 
platform to calculate the monthly adjustment indices (BI and MI).  This data is typically 
available on the first day of the month for the preceding month. The indices will be calculated by 
the Department for the different categories found on the Product Relationship Table below.  For 
item numbers that include multiple types of steel products, the category listed for that item 
number will be used for adjusting each steel component. 
 
The bidding index for Category 1 Steel items is $ 45.50 per hundredweight. 
The bidding index for Category 2 Steel items is $ 73.41 per hundredweight. 
The bidding index for Category 3 Steel items is $ 66.20 per hundredweight. 
The bidding index for Category 4 Steel items is $ 47.97 per hundredweight. 
The bidding index for Category 5 Steel items is $ 57.19 per hundredweight. 
The bidding index for Category 6 Steel items is $ 72.86 per hundredweight. 
The bidding index for Category 7 Steel items is $ 47.60 per hundredweight. 
The bidding index represents a selling price of steel based on Fastmarkets data for the month of  
June 2023. 

MI =  Monthly Index.  – in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 

 
Steel Product (Title) 
 

BI, MI* Adjustment Date for MI Category 

Reinforcing Steel, Bridge 
Deck, and SIP Forms 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

1 

Structural Steel and 
Encasement Pipe 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

2 

Steel H-Piles, Soldier Pile 
Walls 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

3 

Guardrail Items and Pipe 
Piles 

Based on one or more 
Fastmarkets indices 

Material Received Date** 4 
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Fence Items Based on one or more 
Fastmarkets indices 

Material Received Date** 5 

Overhead Sign Assembly, 
Signal Poles, High Mount 
Standards 

Based on one or more 
Fastmarkets indices 

Material Received Date** 6 

Prestressed Concrete 
Members 

Based on one or more 
Fastmarkets indices 

Cast Date of Member 7 

 
Submit documentation to the Engineer for all items listed in the Contract for which the 
Contractor is requesting a steel price adjustment. 
 
Submittal Requirements 
 
The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable 
by color marking, and identifiable by Project for inspection and audit verification immediately 
upon arrival at the fabricator.  
 
Furnish the following documentation for all steel products to be incorporated into the work and 
documented on Form SPA-2, found on the Departments website at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx 
 
Submit all documentation to the Engineer prior to incorporation of the steel into the completed 
work.  The Department will withhold progress payments for the affected contract line item if the 
documentation is not provided and at the discretion of the Engineer the work is allowed to 
proceed.  Progress payments will be made upon receipt of the delinquent documentation. 
 
Step 1 (Form SPA -2) 
 
Utilizing Form SPA-2, submit separate documentation packages for each line item from Form 
SPA-1 for which the Contractor opted for a steel price adjustment.  For line items with multiple 
components of steel, each component should be listed separately.  Label each SPA-2 
documentation package with a unique number as described below. 

a. Documentation package number: (Insert the contract line-item) - (Insert 
sequential package number beginning with “1”).   
Example:  412 - 1,  

412 - 2,  
424 – 1,  
424 – 2,  
424 – 3, etc. 

b. The steel product quantity in pounds 
i. The following sources should be used, in declining order of 

precedence, to determine the weight of steel/iron, based on the 
Engineers decision:   

1. Department established weights of steel/iron by contract pay 
item per pay unit;  

2. Approved Shop Drawings;  
3. Verified Shipping Documents;  
4. Contract Plans;  
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5. Standard Drawing Sheets;  
6. Industry Standards (i.e., AISC Manual of Steel Construction, 

AWWA Standards, etc.); and  
7. Manufacture’s data. 

ii. Any item requiring approved shop drawings shall have the weights of 
steel calculated and shown on the shop drawings or submitted and 
certified separately by the fabricator. 

c. The date the steel product, subject to adjustment, was shipped from the 
producing mill (Categories 1-3), received on the project (Categories 4-6), or 
casting date (Category 7). 

Step 2 (Monthly Calculator Spreadsheet) 
 
For each month, upon the incorporation of the steel product into the work, provide the Engineer 
the following: 

 
1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all 

the steel submittal packages (Form SPA-2) actually incorporated into the completed 
work in the given month.   

a. Contract Number 
b. Bidding Index Reference Month 
c. Contract Completion Date or Revised Completion Date 
d. County, Route, and Project TIP information 
e. Item Number  
f. Line-Item Description 
g. Submittal Number from Form SPA-2 
h. Adjustment date  
i. Pounds of Steel 

2) An affidavit signed by the Contractor stating the documentation provided in the 
NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate. 
 

Price Adjustment Conditions  
 
Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from 
the Department’s website each month at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA- 
3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx 
 
If the monthly Fastmarkets data is not available, the data for the most recent immediately 
preceding month will be used as the basis for adjustment. 
 
Price Adjustment Calculations 
 
The price adjustment will be determined by comparing the percentage of change in index value 
listed in the proposal (BI) to the monthly index value (MI).  (See included sample examples).  
Weights and date of shipment must be documented as required herein.  The final price 
adjustment dollar value will be determined by multiplying this percentage increase or decrease in 
the index by the represented quantity of steel incorporated into the work, and the established 
bidding index (BI) subject to the limitations herein.  
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Price increase/decrease will be computed as follows:  

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;   

SPA =  Steel price adjustment in dollars  
MI =  Monthly Shipping Index.  – in Dollars ($) per hundredweight (CWT).  Use 

the adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 

Q =  Quantity of steel, product, pounds actually incorporated into the work as 
documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
Calculations for price adjustment shall be shown separate from the monthly progress estimate 
and will not be included in the total cost of work for determination of progress or for extension 
of Contract time in accordance with Subarticle 108-10(B)(1).  
 
Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result 
in rejection of the bid proposal. 
 
Adjustments will be paid or charged to the Contractor only.  Any Contractor receiving an 
adjustment under this provision shall distribute the proper proportional part of such adjustments 
to the subcontractor who performed the applicable work.  
 
Delays to the work caused by steel shortages may be justification for a Contract time extension 
but will not constitute grounds for claims for standby equipment, extended office overhead, or 
other costs associated with such delays.  
 
If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, 
the contractor must notify the Department within 7 days prior to purchasing the material. Upon 
receipt of such notification, the Department will direct the Contractor to either (1) proceed with 
the work or (2) suspend the work and explore the use of alternate options. 
 
If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may 
submit to the Department additional market index information specific to the item in question to 
dispute the decrease.  The Department will review this information and determine if the decrease 
is warranted. 
 
When the steel product adjustment date, as defined in the Product Relationship Table, is after the 
approved contract completion date, the steel price adjustments will be based on the lesser value 
of either the MI for the month of the approved contract completion date or the MI for the actual 
adjustment date. 
 
If the price adjustment is based on estimated material quantities for that time, and a revision to 
the total material quantity is made in a subsequent or final estimate, an appropriate adjustment 
will be made to the price adjustment previously calculated. The adjustment will be based on the 



C204815    B-5783 G-13 Davidson County 

 

same indices used to calculate the price adjustment which is being revised. If the adjustment date 
of the revised material quantity cannot be determined, the adjustment for the quantity in 
question, will be based on the indices utilized to calculate the steel price adjustment for the last 
initial documentation package submission, for the steel product subject to adjustment, that was 
incorporated into the particular item of work, for which quantities are being finalized.  
Example: Structural steel for a particular bridge was provided for in three different shipments 
with each having a different mill shipping date. The quantity of structural steel actually used for 
the bridge was calculated and a steel price adjustment was made in a progress payment. At the 
conclusion of the work an error was found in the plans of the final quantity of structural steel 
used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three 
mill shipping dates. The steel price adjustment for the quantity in question would be calculated 
using the indices that were utilized to calculate the steel price adjustment for the quantity of 
structural steel represented by the last initial structural steel documentation package submission.  
The package used will be the one with the greatest sequential number. 
 
Extra Work/Force Account:  
 
When steel products, as specified herein, are added to the contract as extra work, in accordance 
with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the 
supplemental agreement, the need for application of steel price adjustments on a case-by-case 
basis.  No steel price adjustments will be made for any products manufactured from steel having 
an adjustment date prior to the supplemental agreement execution date.  Price adjustments will 
be made as provided herein, except the Bidding Index will be based on the month in which the 
supplemental agreement pricing was executed. 
 
For work performed on force account basis, reimbursement of actual material costs, along with 
the specified overhead and profit markup, will be considered to include full compensation for the 
current cost of steel and no steel price adjustments will be made. 
 
Examples  Form SPA-2 

Steel Price Adjustment Submission Form 
 
Contract Number __C203394_______________ Bid Reference Month __January 2019__ 
 
Submittal Date  ___8/31/2019____________ 
 
Contract Line Item ______237_______________ 
 
Line Item Description __APPROX….LBS Structural Steel______________________ 
 
Sequential Submittal  
Number  _________2______________ 
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Supplier Description of material Location information Quantity 
in lbs. 

Adjustment 
Date 

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 May 4, 2020 
     
ABC 
distributing 

Various channel & angle 
shapes 

Structure 3 Spans A-C 35,000 July 14, 2020 

     
     
     
     
     
     
  Total Pounds of Steel 1,235,000  

 
Note: Attach the following supporting documentation to this form. 

 Bill of Lading to support the shipping dates 
 Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 
By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
 
Examples  Form SPA-2 

Steel Price Adjustment Submission Form 
 
Contract Number C203394   Bid Reference Month __January 2019__ 
 
Submittal Date  August 31, 2019 
 
Contract Line Item 237 
 
Line Item Description SUPPORT, OVRHD SIGN STR -DFEB – STA 36+00 
 
Sequential Submittal  
Number  _________2______________ 
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Supplier Description of material Location 
information 

Quantity 
in lbs. 

Adjustment Date 

XYZ mill Tubular Steel (Vertical legs) -DFEB – STA 36+00 12000 December 11, 2021 
PDQ Mill 4” Tubular steel (Horizontal 

legs) 
-DFEB – STA 36+00 5900 December 11, 2021 

ABC 
distributing 

Various channel & angle 
shapes (see quote) 

-DFEB – STA 36+00 1300 December 11, 2021 

 Catwalk assembly -DFEB – STA 36+00 2000 December 11, 2021 
Nucor Flat plate -DFEB – STA 36+00 650 December 11, 2021 
     
     
  Total Pounds of Steel 21,850  

 
Note: Attach the following supporting documentation to this form. 

 Bill of Lading to support the shipping dates 
 Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 
By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
 
_______________________________                              ______________________________________ 
 
 
 
 
 
 
 
 
Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on September 17, 2019 
 
Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI 
 
450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the  
producing mill in same month, May 2021. 
 
Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI 
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The Steel Price Adjustment formula is as follows: 
 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table.  

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $36.12/ CWT 
 
MI = $64.89 / CWT 
 
% change =  ((MI/ BI)-1) = ($64.89 / $36.12 – 1) = (1.79651 – 1) = 0.79651162791 
 
Q = 450,000 lbs. 
 
 
SPA = 0.79651162791x $36.12 x (450,000/100) 
 
SPA =  0.79651162791* $36.12 *4,500 
 
SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60) 
 
 
 
 
Price Adjustment Sample Calculation (decrease) 
_____________________________________________________________________________________ 
 
Project bid on December 18, 2018 
 
Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI 
 
600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the 
producing mill in same month, August 2020. 
 
Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 
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SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $46.72/ CWT 
 
MI = $27.03 / CWT 
 
% change =  ((MI/ BI)-1) = ($27.03/ $46.72–1) = (0.57855–1) = -0.421446917808 
 
Q = 600,000 lbs. 
 
 
SPA = -0.421446917808 * $46.72 * (600,000/100) 
 
SPA =  -0.421446917808 * $46.72 *6,000 
 
SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68) 
 
 
 
 
Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on July 16, 2020 
 
Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs. 
 
Bidding Index Reference Month was May 2020.  Bidding Index for Reinforced Concrete Deck Slab 
(Category 1) in the proposal was $29.21/CWT = BI 
 
51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station 
107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021. 
 
Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
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Where;  SPA = Steel price adjustment in dollars 
 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $29.21/ CWT 
 
MI = $43.13 / CWT 
 
% change =  ((MI/ BI)-1) = ($43.13 / $29.21 – 1) = (1.47655 – 1) = 0.47654912701 
 
Q = 103932 lbs. 
 
 
SPA = 0. 47654912701 * $29.21 * (103,932/100) 
 
SPA =  0. 47654912701 * $29.21 *1,039.32 
 
SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at 
Station 107+45.55 -L- 
 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 

(7-15-08) (Rev. 6-20-23) 108-2 SP1 G58 
 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the 2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 

2024 (7/01/23 - 6/30/24) 31% of Total Amount Bid 
2025 (7/01/24 - 6/30/25) 38% of Total Amount Bid 
2026 (7/01/25 - 6/30/26) 25% of Total Amount Bid 
2027 (7/01/26 - 6/30/27) 6% of Total Amount Bid 
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DISADVANTAGED BUSINESS ENTERPRISE: 
(10-16-07)(Rev. 8-17-21) 102-15(J) SP1 G61 

 

Description 
 
The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s 
policy of ensuring nondiscrimination in the award and administration of contracts financed in 
whole or in part with Federal funds.  This provision is guided by 49 CFR Part 26. 
 
Definitions 
 
Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to 
meet the DBE goal.  No submittal of a Letter of Intent is required. 
 
Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet 
the DBE goal by submission of a Letter of Intent.  Or any DBE used as a replacement for 
a previously committed DBE firm. 
 
Contract Goal Requirement - The approved DBE participation at time of award, but not greater 
than the advertised contract goal. 
 
DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed DBE subcontractor(s). 
 
Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed DBE participation along with a listing of the committed 
DBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) DBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for DBE certification, such that an applicant 
is required to apply only once for a DBE certification that will be honored by all recipients of 
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USDOT funds in the state and not limited to the Department of Transportation only.  The 
Certification Program is in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
Forms and Websites Referenced in this Provision 
 
DBE Payment Tracking System - On-line system in which the Contractor enters the payments made 
to DBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
DBE firms working on the project.  This form is for paper bid projects only.  
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 
acts as a written joint check agreement among the parties providing full and prompt disclosure of 
the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
DBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that 
will meet this DBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20D
BE%20Subcontractors%20(Federal).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where DBEs quoted on the project.  This sheet is submitted with good faith effort 
packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
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DBE Goal 
 
The following DBE goal for participation by Disadvantaged Business Enterprises is established 
for this contract: 
 
Disadvantaged Business Enterprises 4.0 % 
 
(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that DBEs participate in at least the percent of the contract as 
set forth above as the DBE goal. 

 
(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during 

the performance of the contract.  Any DBE participation obtained shall be reported to the 
Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as DBE certified shall be used to meet the DBE goal.  The Directory can be found at the 
following link.  https:// www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of DBE Subcontractors 
 
At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the 
life of the contract.  Only those identified to meet the DBE goal will be considered committed, 
even though the listing shall include both committed DBE subcontractors and additional DBE 
subcontractors.  Additional DBE subcontractor participation submitted at the time of bid will be 
used toward the Department’s overall race-neutral goal.  Only those firms with current DBE 
certification at the time of bid opening will be acceptable for listing in the bidder's submittal of 
DBE participation.  The Contractor shall indicate the following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of DBE participation in the appropriate section of the 
electronic submittal file. 

 
(1) Submit the names and addresses of DBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of DBE firms shown in the electronic 
submittal file, the bidder may use the dropdown menu to access the name and 
address of the DBE firm. 

 
(2) Submit the contract line numbers of work to be performed by each DBE firm.  

When no figures or firms are entered, the bidder will be considered to have no 
DBE participation. 
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(3) The bidder shall be responsible for ensuring that the DBE is certified at the time of 

bid by checking the Directory of Transportation Firms.  If the firm is not certified 
at the time of the bid-letting, that DBE's participation will not count towards 
achieving the DBE goal. 

 
(B) Paper Bids 
 

(1) If the DBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
DBE participation, including the names and addresses on Listing of DBE 
Subcontractors contained elsewhere in the contract documents in order for 
the bid to be considered responsive.  Bidders shall indicate the total dollar 
value of the DBE participation for the contract. 

 
(b) If bidders have no DBE participation, they shall indicate this on the Listing 

of DBE Subcontractors by entering the word “None” or the number “0.”  
This form shall be completed in its entirety.  Blank forms will not be 
deemed to represent zero participation. Bids submitted that do not have 
DBE participation indicated on the appropriate form will not be read 
publicly during the opening of bids.  The Department will not consider these 
bids for award and the proposal will be rejected. 

 
(c) The bidder shall be responsible for ensuring that the DBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm 
is not certified at the time of the bid-letting, that DBE’s participation will 
not count towards achieving the corresponding goal. 

 
(2) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not 

required for the zero goal, however any DBE participation that is achieved during 
the project shall be reported in accordance with requirements contained elsewhere 
in the special provision. 

 
DBE Prime Contractor 
 
When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is 
responsible for meeting the goal or making good faith efforts to meet the goal, just like any other 
bidder.  In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work 
it performs on the contract with its own forces.  However, all the work that is performed by the 
DBE bidder and any other DBE subcontractors will count toward the DBE goal.  The DBE bidder 
shall list itself along with any DBE subcontractors, if any, in order to receive credit toward the 
DBE goal. 
 
For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract 
work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional 
DBE participation with DBE subcontractors or documented through a good faith effort. 
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DBE prime contractors shall also follow Sections A and B listed under Listing of 
DBE Subcontractor just as a non-DBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each DBE that will be used to meet the 
DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.  This 
documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the State Contractor Utilization Engineer or 
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 
unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of the 
State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business 
day. 
 
If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the 
DBE goal, or if the form is incomplete (i.e. both signatures are not present), the DBE participation 
will not count toward meeting the DBE goal.  If the lack of this participation drops the commitment 
below the DBE goal, the Contractor shall submit evidence of good faith efforts, completed in its 
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. 
on the eighth calendar day following opening of bids, unless the eighth day falls on an official state 
holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer no 
later than 10:00 a.m. on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the DBE goal, the apparent lowest responsive bidder shall 
submit to the Department documentation of adequate good faith efforts made to reach the 
DBE goal. 
 
A hard copy and an electronic copy of this information shall be received in the office of the 
State Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 
calendar day following opening of bids unless the sixth day falls on an official state holiday.  In that 
situation, it is due in the office of the State Contractor Utilization Engineer no later than 10:00 a.m. 
on the next official state business day.  If the contractor cannot send the information electronically, 
then one complete set and 5 copies of this information shall be received under the same time 
constraints above. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of DBE quotations shall be a part of the good faith effort submittal.  This 
documentation may include written subcontractor quotations, telephone log notations of verbal 
quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 
obtain sufficient DBE participation.  Adequate good faith efforts also mean that the bidder actively 
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and aggressively sought DBE participation.  Mere pro forma efforts are not considered good faith 
efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making 
a good faith effort to meet the goal and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 
NCDOT Directory of Transportation Firms) the interest of all certified DBEs who have the 
capability to perform the work of the contract.  The bidder must solicit this interest within 
at least 10 days prior to bid opening to allow the DBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to DBEs within the Division and surrounding 
Divisions where the project is located.  The bidder must determine with certainty if the 
DBEs are interested by taking appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by DBEs in order to increase the likelihood 

that the DBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate DBE participation, even when the prime contractor might otherwise 
prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract DBE goal when the work to be sublet includes potential for DBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested DBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to 
a solicitation. 

 
(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to  

make a portion of the work available to DBE subcontractors and suppliers and 
to select those portions of the work or material needs consistent with the available 
DBE subcontractors and suppliers, to facilitate DBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of DBEs 
that were considered; a description of the information provided regarding the plans 
and specifications for the work selected for subcontracting; and evidence as to why 
additional agreements could not be reached for DBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including DBE subcontractors, and would take 
a firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder’s failure to meet the 
contract DBE goal, as long as such costs are reasonable.  Also, the ability or desire 
of a prime contractor to perform the work of a contract with its own organization 
does not relieve the bidder of the responsibility to make good faith efforts.  Bidding 
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contractors are not, however, required to accept higher quotes from DBEs if the 
price difference is excessive or unreasonable. 

 
(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership 
in specific groups, organizations, or associates and political or social affiliations 
(for example, union vs. non-union employee status) are not legitimate causes for the 
rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 
 
(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs.  Contact within 7 days from the bid 
opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get DBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the DBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 
the DBE goal. 

 
(2) The bidders’ past performance in meeting the DBE goals. 

 
(3) The performance of other bidders in meeting the DBE goal.  For example, when 

the apparent successful bidder fails to meet the DBE goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts the 
apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the DBE goal, but meets or exceeds the average 
DBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort 
has been made to meet the DBE goal. 
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Non-Good Faith Appeal 
 
The State Prequalification Engineer will notify the contractor verbally and in writing of non-good 
faith.  A contractor may appeal a determination of non-good faith made by the Goal Compliance 
Committee.  If a contractor wishes to appeal the determination made by the Committee, they shall 
provide written notification to the State Prequalification Engineer or at DBE@ncdot.gov.  The 
appeal shall be made within 2 business days of notification of the determination of non-good faith. 
 
Counting DBE Participation Toward Meeting DBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed DBE will be counted toward the 
contract goal requirement.  The total dollar value of participation by a committed DBE will 
be based upon the value of work actually performed by the DBE and the actual payments 
to DBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting DBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through 
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall 
be in accordance with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm 
may be counted toward the contract goal requirement.  Work that a DBE subcontracts to a 
non-DBE firm does not count toward the contract goal requirement.  If a DBE contractor 
or subcontractor subcontracts a significantly greater portion of the work of the contract 
than would be expected on the basis of standard industry practices, it shall be presumed 
that the DBE is not performing a commercially useful function.  The DBE may present 
evidence to rebut this presumption to the Department.  The Department's decision on the 
rebuttal of this presumption is subject to review by the Federal Highway Administration 
but is not administratively appealable to USDOT. 

 
(D) Joint Venture 
 

When a DBE performs as a participant in a joint venture, the Contractor may count toward 
its contract goal requirement a portion of the total value of participation with the DBE in 
the joint venture, that portion of the total dollar value being a distinct clearly defined 
portion of work that the DBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its DBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a DBE regular 
dealer and 100 percent of such expenditures from a DBE manufacturer. 
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(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its DBE requirement the following expenditures to 
DBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a DBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing 
bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a DBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site 
(but not the cost of the materials and supplies themselves), provided the fees are 
determined to be reasonable and not excessive as compared with fees customarily 
allowed for similar services. 

 
Commercially Useful Function 
 
(A) DBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to DBEs 
that perform a commercially useful function in the work of a contract.  A DBE performs a 
commercially useful function when it is responsible for execution of the work of the 
contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved.  To perform a commercially useful function, the DBE shall 
also be responsible with respect to materials and supplies used on the contract, for 
negotiating price, determining quality and quantity, ordering the material and installing 
(where applicable) and paying for the material itself.  To determine whether a DBE is 
performing a commercially useful function, the Department will evaluate the amount of 
work subcontracted, industry practices, whether the amount the firm is to be paid under the 
contract is commensurate with the work it is actually performing and the DBE credit 
claimed for its performance of the work, and any other relevant factors. 

 
(B) DBE Utilization in Trucking 
 

The following factors will be used to determine if a DBE trucking firm is performing 
a commercially useful function: 

 
(1) The DBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there 
shall not be a contrived arrangement for the purpose of meeting DBE goals. 

 
(2) The DBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
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(3) The DBE receives credit for the total value of the transportation services it provides 
on the contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The DBE may subcontract the work to another DBE firm, including  

an owner-operator who is certified as a DBE.  The DBE who subcontracts work to 
another DBE receives credit for the total value of the transportation services the 
subcontracted DBE provides on the contract. 

 
(5) The DBE may also subcontract the work to a non-DBE firm, including from 

an owner-operator.  The DBE who subcontracts the work to a non-DBE is entitled 
to credit for the total value of transportation services provided by the  
non-DBE subcontractor not to exceed the value of transportation services provided 
by DBE-owned trucks on the contract.  Additional participation by  
non-DBE subcontractors receives credit only for the fee or commission it receives 
as a result of the subcontract arrangement.  The value of services performed under 
subcontract agreements between the DBE and the Contractor will not count towards 
the DBE contract requirement. 

 
(6) A DBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the DBE has exclusive use of and 
control over the truck.  This requirement does not preclude the leased truck from 
working for others during the term of the lease with the consent of the DBE, so long 
as the lease gives the DBE absolute priority for use of the leased truck.  This type 
of lease may count toward the DBE’s credit as long as the driver is under the DBE’s 
payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

DBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door  signs are not permitted. 

 
DBE Replacement 
 
When a Contractor has relied on a commitment to a DBE subcontractor (or an approved substitute 
DBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not 
terminate the DBE subcontractor for convenience.  This includes, but is not limited to, instances 
in which the Contractor seeks to perform the work of the terminated subcontractor with another 
DBE subcontractor, a non-DBE subcontractor, or with the Contractor’s own forces or those of an 
affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the DBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute, 
and the reason for the request.  The Contractor must give the DBE subcontractor five (5) business 
days to respond to the Contractor’s Notice of Intent to Request Termination and/or Substitution.  
If the DBE subcontractor objects to the intended termination/substitution, the DBE, within five (5) 
business days must advise the Contractor and the Department of the reasons why the action should 
not be approved. The five-day notice period shall begin on the next business day after written 
notice is provided to the DBE subcontractor. 
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A committed DBE subcontractor may only be terminated after receiving the Department’s written 
approval based upon a finding of good cause for the proposed termination and/or substitution. For 
purposes of this section, good cause shall include the following circumstances: 
 

(a) The listed DBE subcontractor fails or refuses to execute a written contract; 
(b) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way 

consistent with normal industry standards.  Provided, however, that good cause does not exist if the 
failure or refusal of the DBE subcontractor to perform its work on the subcontract results from the 
bad faith or discriminatory action of the prime contractor; 

(c) The listed DBE subcontractor fails or refuses to meet the prime contractor’s reasonable, 
nondiscriminatory bond requirements; 

(d) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness; 
(e) The listed DBE subcontractor is ineligible to work on public works projects because of 

suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or applicable 
state law; 

(f) The listed DBE subcontractor is not a responsible contractor; 
(g) The listed DBE voluntarily withdraws from the project and provides written notice of withdrawal; 
(h) The listed DBE is ineligible to receive DBE credit for the type of work required; 
(i) A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to 

complete its work on the contract; 
(j) Other documented good cause that compels the termination of the DBE subcontractor.  Provided, 

that good cause does not exist if the prime contractor seeks to terminate a DBE it relied upon to 
obtain the contract so that the prime contractor can self-perform the work for which the DBE 
contractor was engaged or so that the prime contractor can substitute another DBE or non-DBE 
contractor after contract award. 

 
The Contractor shall comply with the following for replacement of a committed DBE: 
 
(A) Performance Related Replacement 
 

When a committed DBE is terminated for good cause as stated above, an additional DBE 
that was submitted at the time of bid may be used to fulfill the DBE commitment.  A good 
faith effort will only be required for removing a committed DBE if there were no additional 
DBEs submitted at the time of bid to cover the same amount of work as the DBE that was 
terminated. 

 
If a replacement DBE is not found that can perform at least the same amount of work as 
the terminated DBE, the Contractor shall submit a good faith effort documenting the steps 
taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to DBEs that their interest is solicited in contracting 

the work defaulted by the previous DBE or in subcontracting other items of work 
in the contract. 

 
(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of DBEs who were 

contacted. 
(b) A description of the information provided to DBEs regarding the plans and 

specifications for portions of the work to be performed. 
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(3) A list of reasons why DBE quotes were not accepted. 
 
(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed DBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement DBE participation 
equal to the remaining work to be performed by the decertified firm.  The 
participation equal to the remaining work performed by the decertified firm will 
count toward the contract goal requirement. 

 
(2) When a committed DBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall 
take all necessary and reasonable steps to replace the DBE subcontractor with 
another DBE subcontractor to perform at least the same amount of work to meet 
the DBE goal requirement.  If a DBE firm is not found to do the same amount of 
work, a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
(3) Exception: If the DBE's ineligibility is caused solely by its having exceeded the 

size standard during the performance of the contract, the Department will not 
require the Contractor to solicit replacement DBE participation equal to the 
remaining work to be performed by the decertified firm.  The participation equal to 
the remaining work performed by the decertified firm will count toward the contract 
goal requirement and overall goal. 

 
All requests for replacement of a committed DBE firm shall be submitted to the Engineer for 
approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months. 
 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed DBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work 
to the same extent as the DBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact 
on the contract amount, the Contractor shall seek additional participation by DBEs unless 
otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed DBE, the 
Contractor shall seek participation by DBEs unless otherwise approved by the Engineer. 
 



C204815    B-5783 G-31 Davidson County 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a DBE, the Contractor shall seek additional 
participation by DBEs equal to the reduced DBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a DBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving DBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a DBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 
the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 
or 100%) of expenditures claimed for DBE credit. 
 
Reporting Disadvantaged Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms, 
including material suppliers and contractors at all levels (prime, subcontractor, or second tier 
subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end 
of the following month.  Failure to submit this information accordingly may result in the following 
action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from further 
bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for work on future DOT projects until the required information is submitted. 

 
Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value 
of services provided during the month of the reporting period only. 
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At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments through the Department’s DBE Payment 
Tracking System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2018 Standard Specifications may be cause to disqualify the Contractor. 
 
CERTIFICATION FOR FEDERAL-AID CONTRACTS: 

(3-21-90)  SP1 G85 
 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of 
his or her knowledge and belief, that: 
 
(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 

 
(B) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, Disclosure 
Form to Report Lobbying, in accordance with its instructions. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who 
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and 
not more than $100,000 for each such failure. 
 
The prospective participant also agrees by submitting his or her bid or proposal that he or she shall 
require that the language of this certification be included in all lower tier subcontracts, which 
exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 
 
RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 

(11-17-20)  SP01 G090 
 

All telecommunications, video or other ITS equipment or services installed or utilized on this 
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST 
PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 
Prohibition on certain telecommunications and video surveillance services or equipment. 
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USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)  SP1 G092 

 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 
Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 
Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required 
for commercial operation of unmanned aircraft system, and NCDOT UAS Policy.  The required 
operator certifications include possessing a current Federal Aviation Administration (FAA) 
Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with 
the FAA. 
 
Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight 
Operation Approval Form and submit it to the Engineer for approval.  All UAS operations shall 
be approved by the Engineer prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability 
insurance to cover all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 
the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 
will be in accordance with Article 104-7 Extra Work. 
 
EQUIPMENT IDLING GUIDELINES: 

(1-19-21)                                                                                        107 SP1 G096 
  

 

Exercise reduced fuel consumption and reduced equipment emissions during the construction of 
all work associated with this contract.  Employees engaged in the construction of this project 
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 
equipment should idle no longer than fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 
5. Idling required to bring the machine system to operating temperature. 
6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 
7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes. 
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12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 
Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 
is exempt from the idling limitations set forth in this special provision. 
 
U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 

(11-22-94) 108-5 SP1 G100 
 

To report bid rigging activities call:     1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such 
activities. 
 
The hotline is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse is operated under the direction of the DOT Inspector General.  All 
information will be treated confidentially and caller anonymity will be respected. 
 
SUBSURFACE INFORMATION: 

(7-1-95) 450 SP1 G112 C 
 

Subsurface information is available on the roadway and structure portions of this project. 
 
PORTABLE CONCRETE BARRIER - (Partial Payments for Materials): 

(7-1-95) (Rev. 8-16-11) 1170-4 SP1 G121 
 

When so authorized by the Engineer, partial materials payments will be made up to 95 percent of 
the delivered cost of portable concrete barrier, provided that these materials have been delivered 
on the project and stored in an acceptable manner, and further provided the documents listed in 
Subarticle 109-5(C) of the 2018 Standard Specifications have been furnished to the Engineer. 
 
The provisions of Subarticle 109-5(B) of the 2018 Standard Specifications will apply to the 
portable concrete barrier. 
 
MAINTENANCE OF THE PROJECT: 

(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 
 

Revise the 2018 Standard Specifications as follows: 
 
Page 1-39, Article 104-10 Maintenance of the Project, line 25, add the following after the first 
sentence of the first paragraph: 
 
All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-39, Article 104-10 Maintenance of the Project, line 30, add the following as the last 
sentence of the first paragraph: 
 
The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 
damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail or 
guiderail is repaired or replaced as a result of maintaining the project in accordance with this 
article, such repair or replacement shall be performed within 7 consecutive calendar days of such 
inspection report.  
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Page 1-39, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of 
the last paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations necessary, except 
for maintenance of guardrail/guiderail, as this work will be considered incidental to the work 
covered by the various contract items.  The provisions of Article 104-7, Extra Work, and Article 
104-8, Compensation and Record Keeping will apply to authorized maintenance of 
guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 
reports required as described above, will be considered to be an incidental part of the work being 
paid for by the various contract items. 
 
ELECTRONIC BIDDING: 

(2-19-19) 101, 102, 103 SP1 G140 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, 
replace “Bid Express®” with “the approved electronic bidding provider”. 
 
Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with 
“via the approved electronic bidding provider”. 
 
Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”  
 
Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® 
miscellaneous folder within the .ebs” with “electronic submittal”.  
 
Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data 
file of Expedite” with “electronic submittal file” 
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AWARD LIMITS: 

(4-19-22) 103 SP1 G141 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-29, Subarticle 103-4(C), Award Limits, line 4-8, delete and replace the first sentence in 
the first paragraph with the following: 
 
A bidder who desires to bid on more than one project on which bids are to be opened in the same 
letting and who desires to avoid receiving an award of more projects than he is equipped to 
handle, may bid on any number of projects but may limit the total amount of work awarded to 
him on selected projects by completing the form Award Limits on Multiple Projects for each 
project subject to the award limit. 
 
TWELVE MONTH GUARANTEE: 

(7-15-03) 108 SP1 G145 
 

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 
arising from faulty materials, faulty workmanship or negligence for a period of twelve 
months following the date of final acceptance of the work for maintenance and shall replace 
such defective materials and workmanship without cost to the Department. The Contractor 
will not be responsible for damage due to faulty design, normal wear and tear, for 
negligence on the part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 
piece of equipment or material. The Department’s first remedy shall be through the 
manufacturer although the Contractor is responsible for invoking the warranted repair work 
with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 
manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by 
the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would 
include pavement structures, bridge components, and sign structures.  This provision will not be 
used as a mechanism to force the Contractor to return to the project to make repairs or perform 
additional work that the Department would normally compensate the Contractor for.  In addition, 
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not 
parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 
the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180 

 

General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 
for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 
maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance with 
Federal, State and Local ordinances and regulations, and manage the Quality Control 
Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 
surface waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 
project erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 

shall be Level II and responsible for ensuring the erosion and sediment control/stormwater 
plan is adequately implemented and maintained on the project and for conducting the 
quality control program.  The Certified Supervisor shall be on the project within 24 hours 
notice from initial exposure of an erodible surface to the project’s final acceptance.  
Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at each 
stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 
of the NPDES inspection and other related issues. 
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(d) Implement the erosion and sediment control/stormwater site plans 
requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 
the Contractor’s temporary work not shown on the plans, such as, but not 
limited to work platforms, temporary construction, pumping operations, 
plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 
prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 
on resolution of erosion and sediment control/stormwater issues due to the 
Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 
or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management Practices.  
These practices shall include temporary and permanent groundcover and be 
properly updated to reflect necessary plan and field changes for use and 
review by Department personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references NCG010000, 
General Permit to Discharge Stormwater under the NPDES, and states that the 
Department shall incorporate the applicable requirements into its delegated Erosion 
and Sediment Control Program for construction activities disturbing one or more 
acres of land.  The Department further incorporates these requirements on all 
contracted bridge and culvert work at jurisdictional waters, regardless of size.  
Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, construction 
materials, concrete washout, chemicals, litter, fuels, lubricants, coolants, 
hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days and within 24 hours 
after a rainfall event equal to or greater than 1.0 inch that occurs within a 24 
hour period.  Additional monitoring may be required at the discretion of 
Division of Water Resources personnel if the receiving stream is 303(d) 
listed for turbidity and the project has had documented problems managing 
turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall amounts 
and dates. 
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(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 
Permit NCS000250 requirements, and the applicable requirements of the 
General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 
will notify the Division of Water Quality Regional Office within 24 hours 
of becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper erosion 

and sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 
(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 
basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject 
to review by the Engineer.  Maintain NPDES inspection records and make 
records available at all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 
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The Contractor may request to use the same person as the Level II Supervisor and Level II 
Foreman.  This person shall be onsite whenever construction activities as described above 
are taking place.  This request shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall 
be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute 
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 
another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III Certified Designer on 

the erosion and sediment control/stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III Certified Designer on the design of the 
project erosion and sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes 
in certified personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the 
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 
improper testing or falsification of records. 
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Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for 
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), 
or Cease and Desist Order for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to 
the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 
after receiving notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified 
will result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant 
will not be allowed to perform duties associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension period, 
prior to having the certification reinstated. 
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Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 
Installers and Certified Designer will be incidental to the project for which no direct compensation 
will be made. 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 

(2-20-07) (Rev. 4-5-19) 105-16, 230, 801 SP1 G181 
 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 
background conditions, the existing turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor 
shall do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 
standard, operation of the pit and discharge can continue as long as the stream turbidity 
levels are not increased due to the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 
all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the 2018 Standard 
Specifications, the Contractor shall define the point at which the discharge enters into the State’s 
surface waters and the appropriate sampling locations.  Sampling locations shall include points 
upstream and downstream from the point at which the discharge enters these waters.  Upstream 
sampling location shall be located so that it is not influenced by backwater conditions and 
represents natural background conditions.  Downstream sampling location shall be located at the 
point where complete mixing of the discharge and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced 
into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the 
stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 
not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 
functioning of a wetland.  Visible sedimentation will be considered an indication of possible 
adverse impacts on wetland use. 
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The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 
Contractor’s test results, an immediate test shall be performed jointly with the results superseding 
the previous test results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 
available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 
water quality standards.  Tier I Methods include stilling basins which are standard compensatory 
BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet the 
stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may 
be needed for protection of rare or unique resources or where special environmental conditions 
exist at the site which have led to additional requirements being placed in the DWQ’s 401 
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a 
DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor 
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special environmental 
conditions, Tier II Methods may be required by regulators on a case by case basis per supplemental 
agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 
and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of 
soil may indicate a high potential for turbidity and should be avoided when dewatering into surface 
water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
 
NOTE TO CONTRACTOR (PERMITS): 
 

The Contractors attention is directed, in particular, to page P-4 Special Condition Number 3 
Endangered Species, in the project permit. 
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
RAILROAD CONTRACTOR PROTECTIVE SERVICES: (SPECIAL) 
 

Description 
Procure railroad protective services as specified by Norfolk Southern Railway Company (NS) 
Special Provisions for Protection of Railway Interests – Direct Hire Provision, for all work 
on NS property. 

 
Methods 
Coordinate with NS Risk Management, upon submission of Right of Entry to work on railroad 
property, to hire qualified protective service contractors vetted by the railroad. Provide the 
service of properly equipped and qualified flaggers (per NS requirements) at locations and 
times for such period as necessary for the control and protection of activities on or adjacent to 
rail property and/or having the potential to foul the railroad’s track or operations. Contractor 
shall recognize that while the Contractor has procured and contracted with said protective 
service contractor, the protective service contractor has a responsibility to report directly to NS 
regarding any issues related to the safety of railroad operations. Qualification consists of each 
flagger receiving proper training in the set-up and techniques of safely and competently 
performing railroad protective services for the specific project limits. 

 
Measurement and Payment 
Railroad Contractor Protective Services will be measured and paid as the actual number of 
days that each flagger is satisfactorily provided and accepted by the Engineer during the life of 
the project. On any calendar day that more than one protective service personnel are used, the 
quantity to be paid on that calendar day will be the maximum number of protective service 
personnel used at one time in that calendar day. Total compensation under this pay item shall 
include labor (based on 12 hours per day), labor additive (protective service company 
directed), travel expenses, meals, lodging, and any rental vehicle costs. No measurement or 
payment will be made for railroad contractor protective services conducted for the 
convenience of the Contractor. 

 
Payment will be made under: 

 
Pay Item Pay Unit 
Railroad Contractor Protective Services Day 

  
CLEARING AND GRUBBING - METHOD III: 

(4-6-06) (Rev.8-18-15) 200 SP2 R02B 
 

Perform clearing on this project to the limits established by Method “III” shown on Standard 
Drawing No. 200.03 of the 2018 Roadway Standard Drawings. Conventional clearing methods 
may be used except where permit drawings or conditions have been included in the proposal which 
require certain areas to be cleared by hand methods.   
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BURNING RESTRICTIONS: 
(7-1-95) 200, 210, 215 SP2 R05 

 

Open burning is not permitted on any portion of the right-of-way limits established for this project.  
Do not burn the clearing, grubbing or demolition debris designated for disposal and generated from 
the project at locations within the project limits, off the project limits or at any waste or borrow 
sites in this county.  Dispose of the clearing, grubbing and demolition debris by means other than 
burning, according to state or local rules and regulations. 
 
TEMPORARY DETOURS: 

(8-15-00) (Rev. 4-21-15) 1101 SP2 R30A 
 

Construct the temporary detours required on this project in accordance with the typical sections in 
the plans or as directed by the Engineer. 
 
After the detours have served their purpose, remove the portions deemed unsuitable for use as a 
permanent part of the project as directed by the Engineer.  Salvage and stockpile the aggregate 
base course removed from the detours at locations within the right of way, as directed by the 
Engineer, for removal by State Forces.  Place pavement and earth material removed from the 
detour in embankments or dispose of in waste areas furnished by the Contractor. 
 
Pipe culverts removed from the detours remain the property of the Contractor.  Pipe culverts that 
are removed will be measured and will be paid at the contract unit price per linear foot for Pipe 
Removal.  Payment for the construction of the detours will be made at the contract unit prices for 
the various items involved. 
 
No direct payment will be made for removing the aggregate base course, earth material and 
pavement, as the cost of same shall be included in the lump sum price bid for Grading.  Such prices 
and payments will be full compensation for the work of removing, salvaging, and stockpiling 
aggregate base course; and for placing earth material and pavement in embankments or disposing 
of earth material and pavement in waste areas. 
 
SHOULDER AND FILL SLOPE MATERIAL: 

(5-21-02) 235, 560 SP2 R45 A 
 

Description 
 
Perform the required shoulder and slope construction for this project in accordance with the 
applicable requirements of Section 560 and Section 235 of the 2018 Standard Specifications. 
 
Measurement and Payment 
 
Where the material has been obtained from an authorized stockpile or from a borrow source and 
Borrow Excavation is not included in the contract, no direct payment will be made for this work, 
as the cost of this work will be part of the work being paid at the contract lump sum price for 
Grading.  If Borrow Excavation is included in this contract and the material has been obtained 
from an authorized stockpile or from a borrow source, measurement and payment will be as 
provided in Section 230 of the 2018 Standard Specifications for Borrow Excavation. 
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MANUFACTURED QUARRY FINES IN EMBANKMENTS: 
(01-17-17) 235 SP02 R72(Rev) 

 

Description 
This specification addresses the use of manufactured quarry fines that are not classified as select 
materials. The specification allows the Contractor an option, with the approval of the Engineer, to 
use manufactured quarry fines (MQFs) in embankments as a substitute for conventional borrow 
material. Furnish and place geotextile for pavement stabilization in accordance with the Geotextile 
for Pavement Stabilization special provision and detail.  Geotextile for pavement stabilization is 
required to prevent pavement cracking and provide separation between the subgrade and pavement 
section at embankment locations where manufactured quarry fines are utilized and as directed by 
the Engineer. 
 
Materials 
Manufactured Quarry Fines. 
Site specific approval of MQFs material will be required prior to beginning construction as detailed 
in the preconstruction requirements of this provision. 
 
The following MQFs are unacceptable: 
(A) Frozen material, 
(B) Material with a maximum dry unit weight of less than 90 pounds per cubic foot when tested 

in accordance with AASHTO T-99 Method A or C. 
(C) Material with greater than 80% by weight Passing the #200 sieve 
 
Collect and transport MQFs in a manner that will prevent nuisances and hazards to public health 
and safety.  Moisture condition the MQFs as needed and transport in covered trucks to prevent 
dusting. If MQFs are blended with natural earth material, follow Borrow Criteria in Section 1018 
of the Standard Specifications. 
 
Geotextiles 
Areas of embankment where MQFs are incorporated, Geotextile for Pavement Stabilization shall 
be used. If the Geotextile for Pavement Stabilization special provision is not included elsewhere 
in this contract, then it along with a detail will be incorporated as part of the contractors request to 
use.  Notification of subgrade elevation, sampling and waiting period as required in the 
Construction Methods section of the Geotextile for Pavement Stabilization special provision are 
not required. 
 
Preconstruction Requirements 
 
When MQFs are to be used as a substitute for earth borrow material, request written approval from 
the Engineer at least ninety (90) days in advance of the intent to use MQFs and include the 
following details: 
 
(A) Description, purpose and location of project. 
(B) Estimated start and completion dates of project. 
(C) Estimated volume of MQFs to be used on project with specific locations and construction 

details of the placement. 
(D) The names, address, and contact information for the generator of the MQFs. 
(E) Physical location of the site at which the MQFs were generated. 
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The Engineer will forward this information to the State Materials Engineer for review and material 
approval. 
 
Construction Methods 
 
Place MQFs in the core of the embankment section with at least 4 feet of earth cover to the outside 
limits of the embankments or subgrade.  
 
Construct embankments by placing MQFs in level uniform lifts with no more than a lift of 10 
inches and compacted to at least a density of 95 percent as determined by test methods in 
AASHTO T-99, Determination of Maximum Dry Density and Optimum Moisture Content, 
Method A or C depending upon particle size of the product.  Provide a moisture content at the time 
of compaction of within 4 percent of optimum but not greater than one percent above optimum as 
determined by AASHTO T-99, Method A or C. 
 
Areas of embankment where MQFs are incorporated, Geotextile for Pavement Stabilization shall 
be used. See Geotextile for Pavement Stabilization special provision for geotextile type and 
construction method.  
 
Measurement and Payment 
 
Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance with 
Article 230-5 of the 2018 Standard Specifications. As an alternate weigh tickets can be provided 
and payment made by converting weight to cubic yards based on the verifiable unit weight.  Where 
the pay item for Borrow Excavation is not included in the original contract then no separate 
payment will be made for this item and payment will be included in the lump sum price bid for 
Grading. 
 
Where the pay item of Geotextile for Pavement Stabilization is included in the original contract 
the material will be measured and paid in square yards (see Geotextile for Pavement Stabilization 
special provision).  Where the pay item of Geotextile for Pavement Stabilization is not included in 
the original contract then no payment will be made for this item and will be considered incidental 
to the use of MQFs in embankment.  
 
FLOWABLE FILL: 

(9-17-02)  (Rev 1-17-12) 300, 340, 1000, 1530, 1540, 1550 SP3 R30 
 

Description 
 
This work consists of all work necessary to place flowable fill in accordance with these provisions, 
the plans, and as directed. 
 
Materials 
 
Refer to Division 10 of the 2018 Standard Specifications. 
 
Item Section 
Flowable Fill 1000-6 

 
Construction Methods 
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Discharge flowable fill material directly from the truck into the space to be filled, or by other 
approved methods.  The mix may be placed full depth or in lifts as site conditions dictate.  The 
Contractor shall provide a method to plug the ends of the existing pipe in order to contain the 
flowable fill. 
 
Measurement and Payment 
 
At locations where flowable fill is called for on the plans and a pay item for flowable fill is included 
in the contract, Flowable Fill will be measured in cubic yards and paid as the actual number of 
cubic yards that have been satisfactorily placed and accepted.  Such price and payment will be full 
compensation for all work covered by this provision including, but not limited to, the mix design, 
furnishing, hauling, placing and containing the flowable fill. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Flowable Fill Cubic Yard 

 
CORRUGATED ALUMINUM ALLOY CULVERT PIPE: 

(9-21-21) 305, 310  SP3 R34 
 

Revise the Standard Specifications as follows: 
 
Page 3-5, Article 305-2, MATERIALS, add the following after line 16: 
 
Item        Section 
Waterborne Paint      1080-9 
Hot Bitumen       1081-3 
 
Page 3-5, Article 305-3, CONSTRUCTION METHODS, add the following after line 24: 
 
Coating must be applied to the aluminum when in contact with concrete.  Immediately prior to 
coating, aluminum surfaces to be coated shall be cleaned by a method that will remove all dirt, oil, 
grease, chips, and other foreign substances.  Aluminum to be coated shall be given one coat of 
suitable quality coating such as: 
 
Approved waterborne paint (Section 1080-9) 
Approved Hot Bitumen (Section 1081-3) 
 
Other coating materials may be submitted to the Engineer for approval. 
 
Page 3-7, Article 310-6, MEASUREMENT AND PAYMENT, lines 6-11, delete the fourth 
sentence and replace with the following: 
 
Select bedding and backfill material and coating will be included in the cost of the installed pipe.  
Such price and payment will be full compensation for all materials, labor, equipment, and other 
incidentals necessary to complete the work. 
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CULVERT PIPE: 
(8-20-19)(Rev. 5-17-22) 305,310 SP3 R35 
 

Revise the 2018 Standard Specifications as follows: 
 

Page 3-5, Article 305-1 DESCRIPTION, lines 12-14, replace with the following:   
 
Where shown in the plans, the Contractor may use reinforced concrete pipe, aluminum alloy pipe, 
aluminized corrugated steel pipe, galvanized corrugated steel pipe, HDPE pipe, Polypropylene 
pipe or PVC pipe in accordance with the following requirements. 
 
Page 3-5, Article 305-2 MATERIALS, add the following after line 16: 
 
Item        Section 
Polypropylene Pipe      1032-9 
Galvanized Corrugated Steel Pipe    1032-3 
 
Page 3-6, Article 310-2 MATERIALS, add the following after line 9: 
 
Item        Section 
Polypropylene Pipe      1032-9 
Galvanized Corrugated Steel Pipe    1032-3 
 
Page 3-6, Article 310-4 SIDE DRAIN PIPE, lines 24-25, replace the first sentence of the second 
paragraph with the following: 
 
Where shown in the plans, side drain pipe may be Class II reinforced concrete pipe, aluminized 
corrugated steel pipe, galvanized corrugated steel pipe, corrugated aluminum alloy pipe, 
Polypropylene pipe, HDPE pipe or PVC pipe. 
 
Page 3-7, Article 310-5 PIPE END SECTIONS, lines 2-4, replace the second sentence with the 
following: 
 
Both corrugated steel and concrete pipe end sections will work on concrete pipe, corrugated steel 
pipe, Polypropylene pipe and HDPE smooth lined corrugated plastic pipe. 
 
Page 3-7, Article 310-6 MEASUREMENT AND PAYMENT, add the following after line 14: 
 
Pay Item       Pay Unit  
__ Polypropylene Pipe     Linear Foot 
 
Page 10-60, add Article 1032-9: 
 
(A) General 
 

Use polypropylene pipe from sources participating in the Department’s Polypropylene Pipe 
QA/QC Program.  A list of participating sources is available from the Materials and Tests 
Unit.  The Department will remove a manufacturer of polypropylene pipe from this 
program if the monitoring efforts indicated that non-specification material is being 
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provided or test procedures are not being followed.  
 
Use polypropylene culvert pipe that meets AASHTO M 330 for Type S or Type D, or 
ASTM F2881 or ASTM F2764 Double or Triple wall; and has been evaluated by NTPEP. 
 

(B) End Treatments, Pipe Tees and Elbows 
 

End treatments, pipe tees and elbows shall meet AASHTO M 330, Section 7.7, or ASTM 
F2764, Section 6.6. 
 

(C) Marking 
 

Clearly mark each section of pipe, end section, tee and elbow and other accessories 
according to the Department’s Polypropylene Pipe QC/QA Program: 
 

(1) AASHTO or ASTM Designation 
(2) The date of manufacture 
(3) Name or trademark of the manufacturer 

 
When polypropylene pipe, end sections, tees and elbows have been inspected and accepted 
a sticker will be applied to the inside of the pipe.  Do no use pipe sections, flared end 
sections, tees or elbows which do not have this seal of approval.  

 
BRIDGE APPROACH FILLS: 

(10-19-10) (Rev. 1-16-18) 422 SP4 R02A 
 

Description 
 
Bridge approach fills consist of backfilling behind bridge end bents with select material or 
aggregate to support all or portions of bridge approach slabs.  Install drains to drain water from 
bridge approach fills and geotextiles to separate approach fills from embankment fills, ABC and 
natural ground as required.  For bridge approach fills behind end bents with mechanically 
stabilized earth (MSE) abutment walls, reinforce bridge approach fills with MSE wall 
reinforcement connected to end bent caps.  Construct bridge approach fills in accordance with the 
contract, accepted submittals and 2018 Roadway Standard Drawing Nos. 422.01 or 422.02 or 
Roadway Detail Drawing No. 422D10. 
 
Define bridge approach fill types as follows: 
 
Approach Fills – Bridge approach fills in accordance with 2018 Roadway Standard Drawing Nos. 
422.01 or 422.02 or Roadway Detail Drawing No. 422D10; 
 
Standard Approach Fill – Type I Standard Bridge Approach Fill in accordance with 2018 
Roadway Standard Drawing No. 422.01; 
 
Modified Approach Fill – Type II Modified Bridge Approach Fill in accordance with 2018 
Roadway Standard Drawing No. 422.02 and 
 
Reinforced Approach Fill – Type III Reinforced Bridge Approach Fill in accordance with 
Roadway Detail Drawing No. 422D10. 
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Materials 
 
Refer to Division 10 of the 2018 Standard Specifications. 
 
Item Section 
Geotextiles, Type 1 1056 
Portland Cement Concrete 1000 
Select Materials 1016 
Subsurface Drainage Materials 1044 

 
Provide Type 1 geotextile for separation geotextiles and Class B concrete for outlet pads.  Use 
Class V or Class VI select material for standard and modified approach fills.  For an approach fill 
behind a bridge end bent with an MSE abutment wall, backfill the reinforced approach fill with 
the same aggregate type approved for the reinforced zone in the accepted MSE wall submittal.  For 
MSE wall aggregate, reinforcement and connector materials, see the Mechanically Stabilized 
Earth Retaining Walls provision.  Provide PVC pipes, fittings and outlet pipes for subsurface 
drainage materials.  For PVC drain pipes, use pipes with perforations that meet AASHTO M 278. 
 
Construction Methods 
 
Excavate as necessary for approach fills in accordance with the contract.  Notify the Engineer 
when foundation excavation is complete.  Do not place separation geotextiles or aggregate until 
approach fill dimensions and foundation material are approved. 
 
For reinforced approach fills, cast MSE wall reinforcement or connectors into end bent cap 
backwalls within 3" of locations shown in the accepted MSE wall submittals.  Install MSE wall 
reinforcement with the orientation, dimensions and number of layers shown in the accepted MSE 
wall submittals.  If a reinforced approach fill is designed with geogrid reinforcement embedded in 
an end bent cap, cut geogrids to the required lengths and after securing ends of geogrids in place, 
reroll and rewrap portions of geogrids not embedded in the cap to protect geogrids from damage.  
Before placing aggregate, pull geosynthetic reinforcement taut so that it is in tension and free of 
kinks, folds, wrinkles or creases. 
 
Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or 
other approved methods.  Overlap adjacent separation geotextiles at least 18" with seams oriented 
parallel to the roadway centerline.  Hold geotextiles in place with wire staples or anchor pins as 
needed.  Contact the Engineer when existing or future obstructions such as foundations, 
pavements, pipes, inlets or utilities will interfere with separation geotextiles or MSE wall 
reinforcement. 
 
Install continuous perforated PVC drain pipes with perforations pointing down in accordance with 
2018 Roadway Standard Drawing Nos. 422.01 or 422.02.  Connect drain pipes to outlet pipes just 
beyond wing walls.  Connect PVC pipes, fittings and outlet pipes with solvent cement in 
accordance with Article 815-3 of the 2018 Standard Specifications and place outlet pads in 
accordance with 2018 Roadway Standard Drawing No. 815.03. 
 
Install drain pipes so water drains towards outlets.  If the groundwater elevation is above drain 
pipe elevations, raise drains up to maintain positive drainage towards outlets.  Place pipe sleeves 
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in or under wing walls so water drains towards outlets.  Use sleeves that can withstand wing wall 
loads. 
 
Place select material or aggregate in 8" to 10" thick lifts.  Compact fine aggregate for reinforced 
approach fills in accordance with Subarticle 235-3(C) of the 2018 Standard Specifications except 
compact fine aggregate to a density of at least 98%.  Compact select material for standard or 
modified approach fills and coarse aggregate for reinforced approach fills with a vibratory 
compactor to the satisfaction of the Engineer.  Do not displace or damage geosynthetics, MSE wall 
reinforcement or drains when placing and compacting select material or aggregate.  End dumping 
directly on geosynthetics is not permitted.  Do not operate heavy equipment on geosynthetics or 
drain pipes until they are covered with at least 8" of select material or aggregate.  Replace any 
damaged geosynthetics or drains to the satisfaction of the Engineer.  When approach fills extend 
beyond bridge approach slabs, wrap separation geotextiles over select material or aggregate as 
shown in 2018 Roadway Standard Drawing No. 422.01 or 2018 Roadway Detail Drawing No. 
422D10. 
 
Measurement and Payment 
 
Type I Standard Approach Fill, Station ____, Type II Modified Approach Fill, Station ____ and 
Type III Reinforced Approach Fill, Station ____ will be paid at the contract lump sum price.  The 
lump sum price for each approach fill will be full compensation for providing labor, tools, 
equipment and approach fill materials, excavating, backfilling, hauling and removing excavated 
materials, installing geotextiles and drains, compacting backfill and supplying select material, 
aggregate, separation geotextiles, drain pipes, pipe sleeves, outlet pipes and pads and any 
incidentals necessary to construct approach fills behind bridge end bents. 
 
The contract lump sum price for Type III Reinforced Approach Fill, Station ____ will also be full 
compensation for supplying and connecting MSE wall reinforcement to end bent caps but not 
designing MSE wall reinforcement and connectors.  The cost of designing reinforcement and 
connectors for reinforced approach fills behind bridge end bents with MSE abutment walls will be 
incidental to the contract unit price for MSE Retaining Wall No. __. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Type I Standard Approach Fill, Station ____ Lump Sum 
Type II Modified Approach Fill, Station ____ Lump Sum 
Type III Reinforced Approach Fill, Station ____ Lump Sum 

 
BRIDGE APPROACH FILLS – GEOTEXTILE: 

(5-17-22)  SP4 R03 
 

Place a single layer of Type 5 Geotextile one foot below the approach slab for the full width and 
length of the approach fill. Type 5 Geotextile shall meet the requirements of Section 1056 of the 
Standard Specifications. This revision applies to Roadway Standard 422.01, 422.02, 422.03 and 
Detail in Lieu of Standard 422DO10. 
 
No separate measurement or payment will be made for the work required by this provision as the 
cost of such work shall be included in the lump sum price bid for Type I Standard Approach Fill 
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Station ______, Type III Reinforced Approach Fill, Station ______ or Type II Modified 
Approach Fill, Station ______. 
 
PILES: 
(10-19-21)(Rev. 12-20-22) 450 SP4 R05 
 

Revise the 2018 Standard Specifications as follows: 
 
Page 4-65, Article 450-1 DESCRIPTION, lines 8-9, replace the fourth sentence of the first 
paragraph with the following: 
 
Galvanize, metallize, restrike, redrive, splice, cut off and build up piles and perform predrilling, 
spudding and pile driving analyzer testing as necessary or required. 
 
Page 4-65, Article 450-1 DESCRIPTION, lines 14-16, replace the third paragraph with the 
following: 
 
The estimated pile lengths shown in the plans are sufficient for the minimum required pile 
embedment and penetration and are estimates of the pile lengths needed for required driving 
resistance.  For prestressed concrete piles, use estimated pile lengths for pile order lengths or the 
Engineer will provide pile order lengths based on testing prestressed concrete piles with the pile 
driving analyzer (PDA).  For bridges with staged construction and pile order lengths based on 
testing prestressed concrete piles with the PDA, order lengths for latter stages will not be provided 
until pile driving for previous stage of construction is complete. 
 
Page 4-66, Article 450-3(C) Pile Accessories, line 14, insert the following as the second, third 
and fourth sentence of the first paragraph: 
 
Steel pile points for steel pipe piles include pipe pile cutting shoes and conical points.  Use "inside 
fit" pipe pile cutting shoes, i.e., cutting shoes with an outside diameter equal to the pipe pile 
diameter.  Use pipe pile plates with a diameter equal to the pipe pile diameter. 
 
Page 4-66, Article 450-3(D) Driven Piles, lines 37-39, replace the fourth paragraph with the 
following: 
 
Redrive piles raised or moved laterally due to driving adjacent piles.  For initial drive of prestressed 
concrete piles below a depth of 10 ft or 20% of pile length, whichever is greater, drive each pile 
continuously except to pause driving for one hour or less to change pile cushions and remove 
templates.  Design and construct templates so prestressed concrete piles can be driven to pile cut-
off without exceeding the one-hour time limit.  When a prestressed concrete pile attains the 
required resistance and pile penetration, do not drive the pile any further to avoid cutting off the 
pile.  If a prestressed concrete pile does not have the minimum required driving resistance when 
the pile head is 1 ft above pile cut-off, stop driving the pile. 
 
Page 4-68, Article 450-3(D)(3) Required Driving Resistance, lines 10-11, replace the second 
paragraph with the following: 
 
Stop driving piles if “refusal” is reached.  Refusal occurs at 240 blows per foot (20 blows per inch) 
or any equivalent set (maximum set of 1/2 inch in 10 blows) with the required stroke as per the 
pile driving criteria. 
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Page 4-68, Article 450-3(D)(4) Restriking and Redriving Piles, lines 13-15, replace the first 
sentence of the first paragraph with the following: 
 
If piles do not attain the required resistance with the estimated or order lengths, the Engineer may 
require the Contractor to stop driving piles, wait and restrike or redrive piles to attain the required 
resistance. 
 
Page 4-69, Article 450-3(F) Pile Driving Analyzer, lines 16-18, replace the first and second 
sentences of the second paragraph with the following: 
 
Test piles in accordance with the plans or as directed by the Engineer.  Provide piles for PDA 
testing with lengths shown in the plans. 
 
Page 4-69, Article 450-3(F)(1) PDA Testing, line 33 and 34, replace the fifth sentence of the 
second paragraph with the following: 
 
The PDA Operator or Engineer may require modified pile installation procedures during driving, 
including but not limited to driving piles deeper or to a higher driving resistance than stated in the 
plans.   
 
Page 4-71, Article 450-4 MEASUREMENT AND PAYMENT, lines 27-28, replace the second 
sentence of the third paragraph with the following: 
 
Steel piles will be measured as the pile length before installation minus any pile cut-offs.  
Prestressed concrete piles will be measured as the authorized pile length before installation. 
 
Page 4-71, Article 450-4 MEASUREMENT AND PAYMENT, lines 40-45, replace the fifth 
paragraph with the following: 
 
After steel piles attain the required resistance and pile penetration and at the Contractor’s option, 
drive piles to grade instead of cutting off steel piles provided the remaining portions of steel piles 
do not exceed 5 ft and steel piles can be driven without damage or exceeding the maximum stroke 
or refusal.  When this occurs, the additional pile length driven will be measured and paid at the 
contract unit prices for ____ Steel Piles and ____ Galvanized Steel Piles. 
 
INCIDENTAL MILLING: 

(11-15-22)(Rev. 1-17-23) 607 SP6 R02R 
 
 

Revise the 2018 Standard Specifications as follows: 
 
Page 6-5, Article 607-3 CONSTRUCTION METHODS, add the following paragraph after line 
45:   
 
Variable depth milling is intended to improve the cross-sectional slope of the pavement.   
 
Page 6-6, Article 607-3 CONSTRUCTION METHODS, line 9, delete and replace the first 
sentence in the sixth paragraph with the following:   
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The Engineer may require re-milling of any area exhibiting pavement laminations, scabbing or 
other defects.   
 
Page 6-6, Article 607-4 TOLERANCE, lines 17-18, delete and replace the second sentence with 
the following:   
 
The Engineer may vary the depth of milling by not more than one inch.  In the event the directed 
depth of milling cut is altered by the Engineer more than one inch, either the Department or the 
Contractor may request an adjustment in unit price in accordance with Article 104-3.  In 
administering Article 104-3, the Department will give no consideration to value given to RAP due 
to the deletion or reduction in quantity of milling.  Article 104-3 will not apply to the item of 
Incidental Milling. 
 
Page 6-6, Subarticle 607-5(A) Milled Asphalt Pavement, lines 21-23, delete and replace the 
first sentence with the following:   
 
Milled Asphalt Pavement, __" Depth will be measured and paid as the actual number of square 
yards of pavement surface milled in accordance with this specification. 
 
Page 6-6, Subarticle 607-5(A) Milled Asphalt Pavement, lines 24-28, delete and replace the 
third and fourth sentence with the following:   
 
The width will be the width required by the plans or directed by the Engineer, measured along the 
pavement surface.  Areas to be paid under this item include mainline travel lanes, full width turn 
lanes greater than 500 feet in length, collector lanes, shoulders, and any additional equipment 
necessary to remove pavement in the area of manholes, water valves, curb, gutter and other 
obstructions. 
 
Page 6-6, Subarticle 607-5(B) Milled Asphalt Pavement Depth Varies from Required Depth, 
lines 29-37, delete and replace the title and first paragraph with the following:   
 
(B) Variable Depth Milled Asphalt Pavement 
 
Milling Asphalt Pavement, __" to __" will be measured and paid as the actual number of square 
yards of pavement surface milled in accordance with this specification.  In measuring this quantity, 
the length will be the actual length milled, measured along the pavement surface.  The width will 
be the width required by the plans or directed by the Engineer, measured along the pavement 
surface. Areas to be paid under this item include mainline travel lanes, full width turn lanes greater 
than 500 feet in length, collector lanes, shoulders, and any additional equipment necessary to 
remove pavement in the area of manholes, water valves, curb, gutter and other obstructions. 
 
Page 6-6, Subarticle 607-5(C) Incidental Milling, lines 45-49, delete and replace the first and 
second sentence with the following:   
 
Incidental Milling will be measured and paid as the actual number of square yards of surface 
milled where the Contractor is required to mill butt joints, irregular areas, full width turn lanes 
500 feet or less, intersections and re-mill areas that are not due to the Contractor’s negligence.  In 
measuring this quantity, the length will be the actual length milled, measured along the pavement 
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surface.  The width will be the width required by the plans or directed by the Engineer, measured 
along the pavement surface. 
 
Page 6-7, Subarticle 607-5(D) Milling of Defects, lines 6-10, delete and replace the second 
sentence with the following:   
 
If the Engineer directs re-milling of an area and is not due to the Contractor's negligence, the re-
milled area will be measured as provided in Subarticle 607-5(C) and paid at the contract unit 
price per square yard for Incidental Milling. 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 

(11-21-00) 620 SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 
the 2018 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 623.13 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on July 1, 2023. 
 
FINAL SURFACE TESTING NOT REQUIRED: 

(5-18-04) (Rev. 2-16-16) 610 SP6 R45 
 

Final surface testing is not required on this project in accordance with Section 610-13, Final 
Surface Testing and Acceptance. 
 
MILLING ASPHALT PAVEMENT: 

(1-15-19) 607  SP6 R59 
 

Revise the 2018 Standard Specifications as follows: 
 
Page 6-5, Article 607-2, EQUIPMENT, lines 14-16, delete the seventh sentence of this Article 
and replace with the following:  
 
Use either a non-contacting laser or sonar type ski system with a minimum of three referencing 
stations mounted on the milling machine at a length of at least 24 feet. 
  



C204815    B-5783 R-14 Davidson County 

 

 
ASPHALT CONCRETE PLANT MIX PAVEMENTS: 

(2-20-18) (Rev. 7-18-23) 610, 1012 SP6 R65 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the 
following:  
 

TABLE 609-3 
LIMITS OF PRECISION FOR TEST RESULTS 

Mix Property Limits of Precision 
25.0 mm sieve (Base Mix) ± 10.0% 
19.0 mm sieve (Base Mix) ± 10.0% 

12.5 mm sieve (Intermediate & Type P-57) ± 6.0% 
9.5 mm sieve (Surface Mix) ± 5.0% 
4.75 mm sieve (Surface Mix) ± 5.0% 

2.36 mm sieve (All Mixes, except S4.75A) ± 5.0% 
1.18 mm sieve (S4.75A) ± 5.0% 

0.075 mm sieve (All Mixes) ± 2.0% 
Asphalt Binder Content ± 0.5% 

Maximum Specific Gravity (Gmm) ± 0.020 
Bulk Specific Gravity (Gmb) ± 0.030 

TSR ± 15.0% 
QA retest of prepared QC Gyratory 
Compacted Volumetric Specimens 

± 0.015 

Retest of QC Core Sample ± 1.2% (% Compaction) 
Comparison QA Core Sample ± 2.0% (% Compaction) 
QA Verification Core Sample ± 2.0% (% Compaction) 

Density Gauge Comparison of QC Test ± 2.0% (% Compaction) 
QA Density Gauge Verification Test ± 2.0% (% Compaction) 

 
Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace 
with the following:  
 

TABLE 610-1 
MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 
PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 
 
Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth 
paragraph. 
 
Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with 
“S9.5B”. 
 
Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  
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TABLE 610-3 
MIX DESIGN CRITERIA 

Mix 
Type 

Design 
ESALs 

millions A 

Binder 
PG 

Grade 

Compaction 
Levels 

Max. 
Rut 

Depth 
(mm) 

Volumetric Properties B 

Gmm @ VMA VTM VFA %Gmm 
@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22 6 50 11.5 16.0 4.0 - 6.0 65 - 80  91.5 
S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80  91.5 
S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78  90.5 
S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78  90.0 
I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78  90.5 
B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78  90.5 

 Design Parameter  Design Criteria 
All Mix 
Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 
Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 
B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 
C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 
D. NCDOT-T-283 (No Freeze-Thaw cycle required). 
E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 
Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), 
replace with the following:  
 

Mix Type %RBR < 20% 21% < %RBR < 30% %RBR > 30% 
S4.75A, S9.5B, 
S9.5C, I19.0C, 

B25.0C 
PG 64-22 PG 64-22A PG-58-28 

S9.5D, OGFC PG 76-22B n/a n/a 
A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28. 
B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder. 

 
Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with 
the following:  
 

TABLE 610-6 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0C 35F 
I19.0C 35F 

S4.75A, S9.5B, S9.5C 40F A 
S9.5D 50F 

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air 
temperature shall be 50F. 
 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second 
sentence and replace with the following:  
 
Use an MTV for all surface mix regardless of binder grade on Interstates, US Routes, and NC 
Routes (primary routes) that have 4 or more lanes and are median divided. 
 
Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth 
sentence and replace with the following: 
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Use MTV for all ramps, loops, and Y-lines that have 4 or more lanes and are median divided, 
and all full width acceleration lanes, full width deceleration lanes, and full width turn lanes that 
are greater than 1000 feet in length. 
 
Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  
 

TABLE 610-7 
DENSITY REQUIREMENTS 

Mix Type 
Minimum % Gmm 

(Maximum Specific Gravity) 
S4.75A 85.0 A 
S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density shall be required when the S4.75A mix is applied at a rate of 100 

lbs/sy or higher. 
 
Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second 
sentence and replace with the following:  
 
Final surface testing is not required on ramps, loops and turn lanes.   
 
Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the 
second sentence and replace with the following:  
 
Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in 
accordance with Article 610-12. 
 
Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-
46, delete the eighth and ninth sentence of this paragraph and replace with the following: 
 
Take profiles over the entire length of the final surface travel lane pavement exclusive of 
structures, approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, 
unless otherwise approved by the Engineer. Test in accordance with this provision all mainline 
travel lanes, full width acceleration or deceleration lanes and collector lanes. 
 
Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, 
delete these two lines. 
 
Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 
 
Pay Item  Pay Unit 
Asphalt Concrete Base Course, Type B25.0C Ton 
Asphalt Concrete Intermediate Course, Type I19.0C Ton 
Asphalt Concrete Surface Course, Type S4.75A Ton 
Asphalt Concrete Surface Course, Type S9.5B Ton 
Asphalt Concrete Surface Course, Type S9.5C Ton 
Asphalt Concrete Surface Course, Type S9.5D Ton 
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Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the 
following:  

TABLE 1012-1 
AGGREGATE CONSENSUS PROPERTIESA 

Mix Type 
Coarse 

Aggregate 
AngularityB 

Fine Aggregate 
Angularity 

% Minimum 

Sand 
Equivalent 

% Minimum 

Flat and 
Elongated 
5 : 1 Ratio  

% Maximum 
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 
B25.0C 

95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 

UBWC 100 / 85 45 45 10 
A.  Requirements apply to the design aggregate blend. 
B.  95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% 
      has 2 or more fractured faces. 

 
Page 10-30, Subarticle 1012-1(B)(6), Toughness (Resistance to Abrasion), line 12, replace 
“OGAFC” with “OGFC”.  
 
SUPPLEMENTAL SURVEYING: 
(4-20-21) 801 SP8 R03 
 

Revise the 2018 Standard Specifications as follows: 
 

Page 8-7, Article 801-3 MEASUREMENT AND PAYMENT, lines 10-11, replace with the 
following:   
 
Supplemental Surveying Office Calculations will be paid at the stated price of $85.00 per 
hour. Supplemental Field Surveying will be paid at the stated price of $145.00 per hour. The 
 
REMOVE AND STOCKPILE EXISTING GUARDRAIL: 

(7-1-95) (Rev. 7-18-06) 840, 859 SP8 R55 
 

Description 
 
Carefully dismantle and remove existing guardrail and all components, concrete anchors included, 
at locations indicated in the plans and neatly stockpile it on the right of way, with the small parts 
stored in sturdy containers, for removal by State Forces.  Dispose of the concrete anchors. 
 
Measurement and Payment 
 
Remove and Stockpile Existing Guardrail will be measured and paid as the actual number of linear 
feet of guardrail that has been satisfactorily removed and stockpiled.  Measurement will be made 
from center to center of the outermost post in the length of guardrail being removed.  Measurement 
will be made prior to removing the guardrail.  Such price and payment will be full compensation 
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for dismantling, removing, stockpiling, disposing of the concrete anchors, and all other incidentals 
necessary to complete the work. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Remove and Stockpile Existing Guardrail Linear Foot 

 
GUARDRAIL END UNITS & TEMPORARY GUARDRAIL END UNITS, TYPE - TL-3: 

(4-20-04) (Rev. 5-16-23) 862 SP8 R65 
 

Description 
 
Furnish and install guardrail end units in accordance with the details in the plans, the applicable 
requirements of Section 862 of the Standard Specifications, and at locations shown in the plans. 
 
Materials 
 
Furnish guardrail end units listed on the NCDOT APL.  Units shall not be modified by the 
manufacturer and installer once approved and on the NCDOT APL. 
 
Prior to installation the Contractor shall submit to the Engineer certified working drawings and 
assembling instructions from the manufacturer for each guardrail end unit in accordance with 
Article 105-2 of the Standard Specifications. 
 
Perform installation in accordance with the details in the plans, and details and assembling 
instructions furnished by the manufacturer. 
 
Construction Methods 
 
Guardrail end delineation is required on all approach and trailing end sections for both temporary 
and permanent installations.  Guardrail end delineation consists of yellow reflective sheeting 
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the Standard 
Specifications and is incidental to the cost of the guardrail end unit. 
 
Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the Standard 
Specifications. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail End Units, Type TL-3 Each 
Temporary Guardrail End Units, Type TL-3                                        Each 

 



C204815    B-5783 R-19 Davidson County 

 

GUARDRAIL ANCHOR UNITS AND TEMPORARY GUARDRAIL ANCHOR UNITS: 
(1-16-2018) 862 SP8 R70 

 

Guardrail anchor units will be in accordance with the details in the plans and the applicable 
requirements of Section 862 of the 2018 Standard Specifications. 
 
Revise the 2018 Standard Specifications as follows:  
 
Page 8-42, Article 862-6 MEASUREMENT AND PAYMENT, add the following: 
 
Guardrail Anchor Units, Type ___ and Temporary Guardrail Anchor Units Type ___ will be 
measured and paid as units of each completed and accepted.  No separate measurement will be 
made of any rail, terminal sections, posts, offset blocks, concrete, hardware or any other 
components of the completed unit that are within the pay limits shown in the plans for the unit as 
all such components will be considered to be part of the unit.  
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail Anchor Units, Type ____ Each 
Temporary Guardrail Anchor Units, Type ___ Each 

 
PORTLAND CEMENT CONCRETE PRODUCTION AND DELIVERY: 

(9-15-20) 1000, 1014, 1024 SP10 R01 

 
Revise the 2018 Standard Specifications as follows: 
  



C204815    B-5783 R-20 Davidson County 

 

 
Page 10-6, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE 

C
la

ss
 o

f 
 

C
on

cr
et

e 

M
in

. C
om

p
re

ss
iv

e 
S

tr
en

gt
h

 a
t 

28
 d

ay
s Maximum Water-Cement 

Ratio 

Consistency 
Maximum 

Slump 
Cement Content 

Air-Entrained 
Concrete 

Non-Air-
Entrained 
Concrete 

V
ib

ra
te

d
 

N
on

-
V

ib
ra

te
d

 

Vibrated Non-Vibrated 
Rounded 

Aggregate 
Angular 

Aggregate 
Rounded 

Aggregate 
Angular 

Aggregate 

Min. Max. Min. Max. 
Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4500 0.381 0.426 --- --- 3.5A --- 639 715 --- --- 
AA Slip 

Form 
4500 0.381 0.426 --- --- 1.5 --- 639 715 --- --- 

Drilled Pier 4500 --- --- 0.450 0.450 --- 

5 – 7 
dry 

 
7 - 9 
wet 

--- --- 640 800 

A 3000 0.488 0.532 0.550 0.594 3.5 A 4.0 564 --- 602 --- 

B 2500 0.488 0.567 0.559 0.630 

1.5 
machine 
placed 

 
2.5 A 
hand 

placed 

4.0 508 --- 545 --- 

Sand Light-
weight 

4500 --- 0.420 --- --- 4.0 A --- 715 --- --- --- 

Latex 
Modified 

3000 
(at 7 
days) 

0.400 0.400 --- --- 6.0 --- 658 --- --- --- 

Flowable 
Fill 

excavatable 

150 
max. 
(at 56    
days) 

as needed as needed as needed as needed --- Flowable --- --- 40 100 

Flowable 
Fill 

 non-
excavatable 

125 as needed as needed as needed as needed --- Flowable --- --- 100 as needed 

Pavement 

4500 
Design, 

field 
 

650 
flexural, 
design 
only 

0.559 0.559 --- --- 

1.5 
slip form 

 
3.0 

hand 
placed 

--- 526 --- --- --- 

Precast 
See 

Table 
1077-1 

as needed as needed --- --- 6.0 as needed as needed as needed as needed as needed 

Prestressed 
per 

contract 
See Table 

1078-1 
See Table 

1078-1 
--- --- 8.0 --- 564 as needed --- --- 
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A. The slump may be increased to 6 inches, provided the increase in slump is achieved 
by adding a chemical admixture conforming to Section 1024-3. In no case shall the 
water-cement ratio on the approved design be exceeded. Concrete exhibiting 
segregation and/or excessive bleeding will be rejected. Utilizing an Admixture to 
modify slump does not relinquish the contractor’s responsibility to ensure the final 
product quality and overall configuration meets design specifications. Caution should 
be taken when placing these modified mixes on steep grades to prevent unintended 
changes to the set slope. 

 
 
THERMOPLASTIC INTERMIXED BEAD TESTING: 

7-19-22 1087 SP10 R04 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 10-183, Subarticle 1087-7(B) Thermoplastic Pavement Marking Material 
Composition, delete line 34 and 35. 
 
Page 10-184, Article 1087-8 MATERIAL CERTIFICATION, delete and replace with the 
following after line 34: 
 

Drop-on Glass Beads Type 3 Material Certification and Type 4 Material Certification 
Intermix Glass Beads  Type 2 Material Certification and Type 3 Material Certification 
Paint  Type 3 Material Certification 
Removable Tape  Type 3 Material Certification 
Thermoplastic  Type 3 Material Certification and Type 4 Material Certification 
Cold Applied Plastic  Type 2 Material Certification and Type 3 Material Certification 
Polyurea  Type 2 Material Certification and Type 3 Material Certification 

 
THERMOPLASTIC PAVEMENT MARKING MATERIAL – COLOR TESTING: 

3-19-19 1087 SP10 R05 

 
Revise the 2018 Standard Specifications as follows: 
 
Pages 10-183 and 10-184, Subarticle 1087-7(D)(1)(b) Yellow, lines 9-11, delete and replace with 
the following: 
 
Obtain Color Values Y,x,y per ASTM E1349 using C/2° illuminant/observer. 
Results shall be Y ≥ 45%, and x,y shall fall within PR#1 chart chromaticity limits.     
 
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKERS: 

10-19-21 (Rev. 11-16-21) 1086, 1250, 1253        SP10 R08   

 
Revise the 2018 Standard Specifications as follows: 
 
Pages 10-177 and 10-178, Subarticle 1086-3 SNOWPLOWABLE PAVEMENT MARKERS, 
delete items (A), (B) and (C)(1) and replace with the following: 
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(A) General 

Use non-cast iron snowplowable pavement markers evaluated by NTPEP. The non-cast iron 
snowplowable pavement marker shall consist of a housing with one or more glass or plastic 
face lens type reflective lenses to provide the required color designation. The marker shall be 
designed or installed in a manner that minimizes damage from snowplow blades. Plastic lens 
faces shall use an abrasion resistant coating. 
 

(B) Housings 
(1) Dimensions 

The dimension, slope and minimum area of reflecting surface shall conform to 
dimensions as shown in the plans. The minimum area of each reflecting surface shall be 
1.44 sq.in. 

(2) Materials 
Use non-cast iron snowplowable pavement markers that are on the NCDOT Approved 
Products List. 

(3) Surface 
The surface of the housing shall be free of scale, dirt, rust, oil, grease or any other 
contaminant which might reduce its bond to the epoxy adhesive. 

(4) Identification 
Mark the housing with the manufacturer's name and model number of marker. 
 

(C) Reflectors 
(1) General 

Laminate the reflector to an elastomeric pad and attach with adhesive to the housing. The 
thickness of the elastomeric pad shall be 0.04". 

 
 
Pages 12-14, Subarticle 1250-3(C) Removal of Existing Pavement Markers, lines 19-29, delete 
and replace with the following: 
 
Remove the existing raised pavement markers or the snowplowable pavement markers including 
the housings, before overlaying an existing roadway with pavement. Repair the pavement by filling 
holes as directed by the Engineer. 
 
When traffic patterns are changed in work zones due to construction or reconstruction, remove all 
raised pavement markers or snowplowable markers including housings that conflict with the new 
traffic pattern before switching traffic to the new traffic pattern. Lens removal in  lieu of total 
housing removal is not an acceptable practice for snowplowable markers. 
 
Properly dispose of the removed pavement markers. No direct payment will be made for removal 
or disposal of existing pavement markers or repair of pavement, as such work will be incidental to 
other items in the contract. 
 
Pages 12-16, Subarticle 1253-1 DESCRIPTION, lines 4-5, delete and replace with the 
following: 
 
Furnish, install and maintain non-cast iron snowplowable pavement markers in accordance with 
the contract. 
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Pages 12-16 and 12-17, Subarticle 1253-3 CONSTRUCTION METHODS, delete items (A), 
(B) and (C) and replace with the following: 
 
(A) General 

Bond marker housings to the pavement with epoxy adhesive.  Mechanically mix and 
dispense epoxy adhesives as required by the manufacturer's specifications. Place the markers 
immediately after the adhesive has been mixed and dispensed. 
 
If saw cutting, milling, or grooving operations are used, promptly remove all resulting debris 
from the pavement surface. Install the marker housings within 7 calendar days after saw 
cutting, milling, or grooving the pavement. Remove and dispose of loose material from the 
slots by brushing, blow cleaning, or vacuuming. Dry the slots before applying the epoxy 
adhesive. Install non-cast iron snowplowable pavement markers according to the 
manufacturer’s recommendations. 
 
Protect the non-cast iron snowplowable pavement markers until the epoxy has initially cured 
and is track free. 
 

(B) Reflector Replacement 
In the event that a reflector is damaged, replace the damaged reflector by using adhesives and 
methods recommended by the manufacturer of the markers and approved by the Engineer. 
This work is considered incidental if damage occurs during the initial installation of the 
marker housings and maintenance of initial non-cast iron snowplowable markers specified in 
this section. This work will be paid for under the pay item for the type of reflector 
replacement if the damage occurred after the initial installation of the non-cast iron 
snowplowable pavement marker. 
 
Missing housings shall be replaced. Broken housings shall be removed and replaced. In both 
cases the slot for the housings shall be properly prepared prior to installing the new housing; 
patch the existing marker slots as directed by the Engineer and install the new marker 
approximately one foot before or after the patch. Removal of broken housings and 
preparation of slots will be considered incidental to the work of replacing housings. 
 

Pages 12-17, Subarticle 1253-4 MAINTENANCE, lines 5, delete and replace with the following: 
 

Maintain all installed non-cast iron snowplowable pavement markers until acceptance. 
 
Pages 12-17, Subarticle 1253-5 MEASUREMENT AND PAYMENT, lines 7-8, delete and 
replace with the following: 
 

Non-Cast Iron Snowplowable Pavement Markers will be measured and paid as the actual 
number of non-cast iron snowplowable pavement markers satisfactorily placed and 
accepted by the Engineer. 
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Pages 12-17, Subarticle 1253-5 MEASUREMENT AND PAYMENT, lines 11, delete and 
replace with the following: 
 

Payment will be made under: 
 

Pay Item                Pay Unit 
        Non-Cast Iron Snowplowable Pavement Marker                       Each 
        Replace Snowplowable Pavement Marker Reflector                 Each 
 
MATERIALS FOR PORTLAND CEMENT CONCRETE: 

 (9-15-20)                                            1000, 1024     SP10 R24 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 10-52, Article 1024-4, WATER, lines 3-6, delete and replace with the following: 
 
Test water from wells at all locations. Test public water supplies from all out of state locations 
and in the following counties:  Beaufort, Bertie, Brunswick, Camden, Carteret, Chowan, Craven, 
Currituck, Dare, Gates, Hyde, New Hanover, Onslow, Pamlico, Pasquotank, Pender, 
Perquimans, Tyrell and Washington unless the Engineer waives the testing requirements.  
 
Page 10-52, Table 1024-2, PHYSICAL PROPERTIES OF WATER, replace with the 
following:  
 

Property Requirement Test Method 
Compression Strength, 

minimum percent of control at 
3 and 7 days 

90% ASTM C1602 

Time of set, deviation from 
control 

From 1:00 hr. 
earlier to 1:30 hr. 

later 
ASTM C1602 

pH 4.5 to 8.5 ASTM D1293 * 
Chloride Ion Content, Max. 250 ppm ASTM D512 * 

Total Solids Content 
(Residue), Max. 

1,000 ppm  SM 2540B * 

Resistivity, Min. 0.500 kohm-cm ASTM D1125 * 
 
*Denotes an alternate method is acceptable. Test method used shall be referenced in the test 
report. 
 
GEOSYNTHETICS: 
(03-21-23)(Rev. 4-18-23) 1056 SP10 R56
 

Revise the Standard Specifications as follows: 
 
Page 10-77, Article 1056-1 DESCRIPTION, lines 13-16, delete and replace the second 
sentence in the second paragraph with the following: 
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Steel anchor pins shall have a diameter of at least 3/16 inch, a length of at least 18 inches, a point 
at one end and a head at the other end that will retain a steel washer with an outside diameter of 
at least 1.5 inches.   
 
Page 10-77, Article 1056-2 HANDLING AND STORING, lines 20-21, delete and replace the 
third sentence in the first paragraph with the following: 
 
Geosynthetics with defects, flaws, deterioration or damage will be rejected by the Engineer. 
 
Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 25-27, 
delete and replace the first sentence in the first paragraph with the following: 
 
Provide Type 1, Type 2 or Type 4 material certifications in accordance with Article 106-3 for 
geosynthetics except certifications are not required for Type 1 through Type 5 geotextiles.   
 
Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 32-35, 
delete the second paragraph. 
 
Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 36-41, 
delete and replace the third paragraph with the following: 
 
Allow the Engineer to visually identify geosynthetic products before installation.  Open 
packaged geosynthetics just before use in the presence of the Engineer to verify the correct 
product.  Geosynthetics that are missing original packaging or product labels or that have been 
unwrapped or previously opened will be rejected unless otherwise approved by the Engineer. 
 
Page 10-77, Article 1056-4 GEOTEXTILES, lines 43-45, delete the first paragraph. 
 
Page 10-78, Article 1056-4 GEOTEXTILES, before line 1 and lines 1-5, delete Table 1056-1 
and lines 1-5 and replace with the following: 
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TABLE 1056-1 
GEOTEXTILE REQUIREMENTS 

PropertyA 
Requirement (MARVA) 

Test 
Method 

Type 1 Type 2 Type 3B Type 4 Type 5C 
Typical 

Application 
Shoulder 
Drains 

Under 
Rip Rap 

Silt Fence 
Fabric 

Soil 
Stabilization 

Subgrade 
Stabilization  

Elongation 
(MD & CD) 

≥ 50% ≥ 50% ≤ 25% < 50% < 50% 
ASTM 
D4632 

Grab Strength 
(MD & CD)A 

Table 1D, 
Class 3 

Table 1D, 
Class 1 

100 lb 

Table 1D, 
Class 3 

– 

ASTM 
D4632 

Tear Strength 
(MD & CD)A 

– 
ASTM 
D4533 

Puncture 
Strength 

– 
ASTM 
D6241 

Ultimate 
Tensile 
Strength  

(MD & CD)A 

– – – – 
 

Table 12D, 
Class 4A 

ASTM 
D4595 

Permittivity Table 2D, 
15% to 
50% in 

Situ Soil 
Passing 

0.075 mm 

Table 6D, 
15% to 
50% in 

Situ Soil 
Passing 

0.075 mm 

Table 7D Table 5D 
Table 12D, 
Class 4A  

ASTM 
D4491 

Apparent 
Opening Size 

ASTM 
D4751 

UV Stability 

(Retained 
Strength) 

ASTM 
D4355 

A. MD, CD and MARV per Article 1056-3. 
B. Minimum roll width of 36 inches required. 
C. Minimum roll width of 13 feet required unless otherwise approved by the Engineer for the 
application. 
D. Per AASHTO M 288. 
 
Page 10-78, Article 1056-5 GEOCOMPOSITE DRAINS, before line 9 and lines 9-10, delete 
Table 1056-2 and lines 9-10 and replace with the following: 
 

TABLE 1056-2 
GEOCOMPOSITE DRAIN REQUIREMENTS 

Property 
Requirement Test 

Method Sheet Drain Strip Drain Wick Drain 

Width ≥ 12" 
 

12" ±1/4" 4" ±1/4" N/A 

In-Plane Flow RateA 

(with gradient of 1.0 
and 24-hour seating 

period) 

6 gpm/ft 
@ applied normal 

compressive 
stress of 10 psi 

15 gpm/ft 
@ applied normal 

compressive 
stress of 7.26 psi 

1.5 gpmB 

@ applied normal 
compressive 

stress of 1.45 psi 

ASTM 
D4716 

A. MARV per Article 1056-3. 
B. Per foot of width tested. 
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Page 10-79, Article 1056-5 GEOCOMPOSITE DRAINS, before line 3, delete Table 1056-3 
and replace with the following: 
 

TABLE 1056-3 
DRAINAGE CORE REQUIREMENTS 

Property 
Requirement Test Method 

Sheet Drain Strip Drain  

Thickness 1/4" 
 

1" 
ASTM D1777 or 

D5199 
Compressive StrengthA 40 psi 30 psi ASTM D6364 

A. MARV per Article 1056-3. 
 
Page 10-79, Article 1056-5 GEOCOMPOSITE DRAINS, before line 6 and lines 6-11, delete 
Table 1056-4, lines 6-7 and the last paragraph and replace with the following: 
 

TABLE 1056-4 
WICK DRAIN GEOTEXTILE REQUIREMENTS 

Property Requirement Test Method 
Elongation ≥ 50% ASTM D4632 

Grab Strength 
Table 1A, 
Class 3 

ASTM D4632 
Tear Strength ASTM D4533 

Puncture Strength ASTM D6241 
PermittivityB 0.7 sec-1 ASTM D4491 

Apparent Opening Size 
(AOS) 

Table 2A, 
> 50% in Situ Soil 
Passing 0.075 mm 

ASTM D4751 

UV Stability 

(Retained Strength) 
ASTM D4355 

A. Per AASHTO M 288. 
B. MARV per Article 1056-3. 
 
For wick drains with a geotextile fused to both faces of a corrugated drainage core along the 
peaks of the corrugations, use wick drains with an ultimate tensile strength of at least 1,650 lbs. 
per 4 inch width in accordance with ASTM D4595 and geotextiles with a permittivity, AOS and 
UV stability that meet Table 1056-4. 
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Page 10-80, Article 1056-6 GEOCELLS, before line 1 and lines 1-4, delete Table 1056-5 and 
lines 1-4 and replace with the following: 
 

TABLE 1056-5 
GEOCELL REQUIREMENTS 

Property Requirement Test Method 
Cell Depth 4" N/A 

Fully Expanded Cell Area 100 sq.in. max N/A 
Sheet Thickness 50 mil -5%, +10% ASTM D5199 

Density 58.4 pcf min ASTM D1505 
Carbon Black Content 1.5% min ASTM D1603 or D4218 

ESCRA 5000 hr min ASTM D1693 
Coefficient of Direct Sliding 

(with material that meets AASHTO 
M 145 for soil classification A-2) 

0.85 min ASTM D5321 

Short-Term Seam (Peel) 
Strength (for 4" seam) 

320 lb min USACEC Technical 
Report GL-86-19, 

Appendix A 
Long-Term Seam (Hang) 
StrengthB (for 4" seam) 160 lb min 

A. Environmental Stress Crack Resistance. 
B. Minimum test period of 168 hours with a temperature change from 74F to 130F in 1-hour 

cycles. 
C. US Army Corps of Engineers (USACE). 
 
TEMPORARY SHORING: 

(2-20-07) (Rev. 10-19-21)  SP11 R02 
 

Description 
 
Temporary shoring includes cantilever, braced and anchored shoring and temporary mechanically 
stabilized earth (MSE) walls. Temporary shoring does not include trench boxes.  At the 
Contractor’s option, use any type of temporary shoring unless noted otherwise in the plans or as 
directed.  Design and construct temporary shoring based on actual elevations and shoring 
dimensions in accordance with the contract and accepted submittals.  Construct temporary shoring 
at locations shown in the plans and as directed.  Temporary shoring is required to maintain traffic 
when a 2:1 (H:V) slope from the top of an embankment or bottom of an excavation will intersect 
the existing ground line less than 5 feet from the edge of pavement of an open travelway.  This 
provision does not apply to pipe, inlet or utility installation unless noted otherwise in the plans. 
 
Positive protection includes concrete barrier and temporary guardrail.  Provide positive protection 
for temporary shoring at locations shown in the plans and as directed.  Positive protection is 
required if temporary shoring is located in the clear zone in accordance with the AASHTO Roadside 
Design Guide. 
 
(A) Cantilever and Braced Shoring 
 

Cantilever shoring consists of steel sheet piles or H-piles with timber lagging.  Braced 
shoring consists of sheet piles or H-piles with timber lagging and bracing such as beams, 
plates, walers, struts, rakers, etc.  Define “piles” as sheet piles or H-piles. 
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(B) Anchored Shoring 
 

Anchored shoring consists of sheet piles with walers or H-piles with timber lagging 
anchored with ground or helical anchors.  Driven anchors may be accepted at the discretion 
of the Engineer.  A ground anchor consists of a grouted steel bar or multi-strand tendon 
with an anchorage.  A helical anchor consists of a lead section with a central steel shaft and 
at least one helix steel plate followed by extensions with only central shafts (no helixes) 
and an anchorage.  Anchorages consist of steel bearing plates with washers and hex nuts 
for bars or steel wedge plates and wedges for strands.  Use a prequalified Anchored Wall 
Contractor to install ground anchors.  Define “anchors” as ground, helical or driven 
anchors. 

 
(C) Temporary MSE Walls 
 

Temporary MSE walls include temporary geosynthetic and wire walls.  Define “temporary 
wall” as a temporary MSE wall and “Temporary Wall Vendor” as the vendor supplying 
the temporary MSE wall.  Define “reinforcement” as geotextile, geogrid, geostrip, welded 
wire grid or metallic strip reinforcement. 
 
Temporary geosynthetic walls consist of geotextiles or geogrids wrapped behind welded 
wire facing or geostrips connected to welded wire facing.  Define “temporary geotextile 
wall” as a temporary geosynthetic wall with geotextile reinforcement, “temporary geogrid 
wall” as a temporary geosynthetic wall with geogrid reinforcement and “temporary 
geostrip wall” as a temporary geosynthetic wall with geostrip reinforcement. 
 
Temporary wire walls consist of welded wire grid or metallic strip reinforcement connected 
to welded wire facing.  Define “Wire Wall Vendor” as the vendor supplying the temporary 
wire wall. 

 
(D) Embedment 
 

Define “embedment” for cantilever, braced and anchored shoring as the pile depth below 
the grade in front of shoring.  Define “embedment” for temporary walls as the wall 
embedment below the grade at the wall face. 

 
(E) Positive Protection 
 

Define “unanchored or anchored portable concrete barrier” as portable concrete barrier 
(PCB) that meets 2018 Roadway Standard Drawing No. 1170.01.  Define “concrete 
barrier” as unanchored or anchored PCB or an approved equal.  Define “temporary 
guardrail” as temporary steel beam guardrail that meets 2018 Roadway Standard Drawing 
No. 862.02. 

 
Materials 
 
Refer to the 2018 Standard Specifications. 
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Item Section 
Concrete Barrier Materials 1170-2 
Flowable Fill, Excavatable 1000-6 
Geosynthetics 1056 
Grout, Type 1 1003 
Portland Cement 1024-1 
Portland Cement Concrete 1000 
Select Materials 1016 
Steel Beam Guardrail Materials 862-2 
Steel Plates 1072-2 
Steel Sheet Piles and H-Piles 1084 
Untreated Timber 1082-2 
Water 1024-4 
Welded Wire Reinforcement 1070-3 
 
Provide Type 6 material certifications for shoring materials in accordance with Article 106-3 of 
the 2018 Standard Specifications.  Use Class IV select material for temporary guardrail and Class 
A concrete that meets Article 450-2 of the 2018 Standard Specifications or Type 1 grout for 
drilled-in piles.  Provide untreated timber with a thickness of at least 3 inches and a bending stress 
of at least 1,000 pounds per square inch for timber lagging.  Provide steel bracing that meets ASTM 
A36. 
 
(A) Shoring Backfill 
 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 
AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring backfill 
except do not use A-2-4 soil for backfill around culverts. 

 
(B) Anchors 
 

Store anchor materials on blocking a minimum of 12 inches above the ground and protect 
it at all times from damage; and when placing in the work make sure it is free from dirt, 
dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, transport, 
unload and store anchor materials so materials are kept clean and free of damage.  Bent, 
damaged or defective materials will be rejected. 

 
(1) Ground Anchors 

 
Use high-strength deformed steel bars that meet AASHTO M 275 or seven-wire 
strands that meet ASTM A886 or Article 1070-5 of the 2018 Standard 
Specifications.  Splice bars in accordance with Article 1070-9 of the 2018 Standard 
Specifications.  Do not splice strands.  Use bondbreakers, spacers and centralizers 
that meet Article 6.3.5 of the AASHTO LRFD Bridge Construction Specifications. 

 
Use neat cement grout that only contains cement and water with a water cement 
ratio of 0.4 to 0.5 which is approximately 5.5 gallons of water per 94 pounds of 
Portland cement.  Provide grout with a compressive strength at 3 and 28 days of at 
least 1,500 and 4,000 psi, respectively. 
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(2) Helical Anchors 
 

Use helical anchors with an ICC Evaluation Service, Inc. (ICC-ES) report.  Provide 
couplers, thread bar adapters and bolts recommended by the Anchor Manufacturer 
to connect helical anchors together and to piles. 

 
(3) Anchorages 

 
Provide steel plates for bearing plates and steel washers, hex nuts, wedge plates and 
wedges recommended by the Anchor Manufacturer. 

 
(C) Temporary Walls 
 

(1) Welded Wire Facing 
 

Use welded wire reinforcement for welded wire facing, struts and wires.  For 
temporary wire walls, provide welded wire facing supplied by the Wire Wall 
Vendor or a manufacturer approved or licensed by the vendor.  For temporary wire 
walls with separate reinforcement and facing components, provide connectors (e.g., 
bars, clamps, plates, etc.) and fasteners (e.g., bolts, nuts, washers, etc.) required by 
the Wire Wall Vendor. 

 
(2) Geotextiles 

 
Provide Type 2 geotextile for separation and retention geotextiles.  Provide Type 5 
geotextile for geotextile reinforcement with ultimate tensile strengths in accordance 
with the accepted submittals. 

 
(3) Geogrid and Geostrip Reinforcement 

 
Use geogrids with a roll width of at least 4 feet.  Use geogrids for geogrid 
reinforcement and geostrips for geostrip reinforcement with an “approved” status 
code in accordance with the NCDOT Geosynthetic Reinforcement Evaluation 
Program.  The list of approved geogrids and geostrips is available from: 
connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

 
Provide geogrids and geostrips with design strengths in accordance with the 
accepted submittals.  Geogrids and geostrips are approved for short-term design 
strengths (3-year design life) in the machine direction (MD) and cross-machine 
direction (CD) based on material type.  Define material type from the website above 
for shoring backfill as follows: 

 
Material Type Shoring Backfill 

Borrow A-2-4 Soil 
Fine Aggregate Class II, Type 1 or Class III Select Material 

Coarse Aggregate Class V or VI Select Material 
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(4) Welded Wire Grid and Metallic Strip Reinforcement 

 
Provide welded wire grid and metallic strip reinforcement supplied by the Wire 
Wall Vendor or a manufacturer approved or licensed by the vendor.  Use welded 
wire grid reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 
of the 2018 Standard Specifications and metallic strip reinforcement (“straps”) that 
meet ASTM A572 or A1011. 

 
Preconstruction Requirements 
 
(A) Concrete Barrier 
 

Define “clear distance” behind concrete barrier as the horizontal distance between the 
barrier and edge of pavement.  The minimum required clear distance for concrete barrier 
is shown in the plans.  At the Contractor’s option or if the minimum required clear distance 
is not available, set concrete barrier next to and up against traffic side of temporary shoring 
except for barrier above temporary walls.  Concrete barrier with the minimum required 
clear distance is required above temporary walls. 

 
(B) Temporary Guardrail 
 

Define “clear distance” behind temporary guardrail as the horizontal distance between 
guardrail posts and temporary shoring.  At the Contractor’s option or if clear distance for 
cantilever, braced and anchored shoring is less than 4 feet, attach guardrail to traffic side 
of shoring as shown in the plans.  Place ABC in clear distance and around guardrail posts 
instead of pavement.  Do not use temporary guardrail above temporary walls. 

 
(C) Temporary Shoring Designs 
 

Before beginning temporary shoring design, survey existing ground elevations in the 
vicinity of shoring locations to determine actual design heights (H).  Submit PDF files of 
working drawings and design calculations for temporary shoring designs in accordance 
with Article 105-2 of the 2018 Standard Specifications.  Submit working drawings showing 
plan views, shoring profiles, typical sections and details of temporary shoring design and 
construction sequence.  Do not begin shoring construction until a design submittal is 
accepted. 

 
Have cantilever and braced shoring designed, detailed and sealed by an engineer licensed 
in the state of North Carolina.  Use a prequalified Anchored Wall Design Consultant to 
design anchored shoring.  Provide anchored shoring designs sealed by a Design Engineer 
approved as a Geotechnical Engineer (key person) for an Anchored Wall Design 
Consultant.  Include details in anchored shoring working drawings of anchor locations and 
lock-off loads, unit grout/ground bond strengths for ground anchors or minimum 
installation torque and torsional strength rating for helical anchors and if necessary, 
obstructions extending through shoring or interfering with anchors.  Include details in the 
anchored shoring construction sequence of pile and anchor installation, excavation and 
anchor testing. 
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Provide temporary wall designs sealed by a Design Engineer licensed in the state of North 
Carolina and employed or contracted by the Temporary Wall Vendor.  Include details in 
temporary wall working drawings of geotextile and reinforcement types, locations and 
directions and obstructions extending through walls or interfering with reinforcement. 
 
(1) Soil Parameters 

 
Design temporary shoring for the assumed soil parameters and groundwater or 
flood elevations shown in the plans.  Assume the following soil parameters for 
shoring backfill: 

 
(a) Unit weight (γሻ = 120 pcf, 
 
(b) Friction Angle (𝛟ሻ Shoring Backfill 

30° A-2-4 Soil 
34° Class II, Type 1 or Class III Select Material 
38° Class V or VI Select Material 

 
(c) Cohesion (c) = 0 psf. 

 
(2) Traffic Surcharge 

 
Design temporary shoring for a traffic surcharge of 250 pounds per square foot if 
traffic will be above and within H of shoring.  This traffic surcharge does not apply 
to construction traffic.  Design temporary shoring for any construction surcharge if 
construction traffic will be above and within H of shoring.  Design temporary 
shoring for a traffic (live load) surcharge in accordance with Article 11.5.6 of the 
AASHTO LRFD Bridge Design Specifications. 

 
(3) Cantilever, Braced and Anchored Shoring Designs 

 
Use shoring backfill for fill sections and voids between cantilever, braced and 
anchored shoring and the critical failure surface.  Use concrete or Type 1 grout for 
embedded portions of drilled-in H-piles.  Do not use drilled-in sheet piles. 
 
Define “top of shoring” for cantilever, braced and anchored shoring as where the 
grade intersects the back of sheet piles or H-piles and timber lagging.  Design 
cantilever, braced and anchored shoring for a traffic impact load of 2,000 pounds 
per foot applied 18 inches above top of shoring if concrete barrier is above and next 
to shoring or temporary guardrail is above and attached to shoring.  Extend 
cantilever, braced and anchored shoring at least 32 inches above top of shoring if 
shoring is designed for traffic impact.  Otherwise, extend shoring at least 6 inches 
above top of shoring. 
 
Design cantilever, braced and anchored shoring for a maximum deflection of 3 
inches if the horizontal distance to the closest edge of pavement or structure is less 
than H.  Otherwise, design shoring for a maximum deflection of 6 inches.  Design 
cantilever and braced shoring in accordance with the plans and AASHTO Guide 
Design Specifications for Bridge Temporary Works. 
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Design anchored shoring in accordance with the plans and Article 11.9 of the 
AASHTO LRFD Bridge Design Specifications.  Use a resistance factor of 0.80 for 
tensile resistance of anchors with bars, strands or shafts.  Extend the unbonded 
length for ground anchors and the shallowest helix for helical anchors at least 5 feet 
behind the critical failure surface.  Do not extend anchors beyond right-of-way or 
easement limits.  If existing or future obstructions such as foundations, guardrail 
posts, pavements, pipes, inlets or utilities will interfere with anchors, maintain 
a clearance of at least 6 inches between obstructions and anchors. 

 
(4) Temporary Wall Designs 

 
Use shoring backfill in the reinforced zone of temporary walls.  Separation 
geotextiles are required between shoring backfill and backfill, natural ground or 
culverts along the sides of the reinforced zone perpendicular to the wall face.  For 
Class V or VI select material in the reinforced zone, separation geotextiles are also 
required between shoring backfill and backfill or natural ground on top of and at 
the back of the reinforced zone. 

 
Design temporary walls in accordance with the plans and Article 11.10 of the 
AASHTO LRFD Bridge Design Specifications.  Embed temporary walls at least 18 
inches except for walls on structures or rock as determined by the Engineer.  Use 
a uniform reinforcement length throughout the wall height of at least 0.7H or 6 feet, 
whichever is longer.  Extend the reinforced zone at least 6 inches beyond end of 
reinforcement.  Do not locate the reinforced zone outside right-of-way or easement 
limits. 

 
Use the simplified method for determining maximum reinforcement loads in 
accordance with the AASHTO LRFD specifications.  For geotextile reinforcement, 
use geotextile properties approved by the Department or default values in 
accordance with the AASHTO LRFD specifications.  For geogrid and geostrip 
reinforcement, use approved geosynthetic reinforcement properties available from 
the website shown elsewhere in this provision.  Use geosynthetic properties for the 
direction reinforcement will be installed, a 3-year design life and shoring backfill 
to be used in the reinforced zone. 

 
Do not use more than 4 different reinforcement strengths for each temporary 
geosynthetic wall.  Design temporary geotextile walls for a reinforcement coverage 
ratio (Rc) of 1.0.  For temporary geogrid walls with an Rc of less than 1.0, use a 
maximum horizontal clearance between geogrids of 3 feet and stagger 
reinforcement so geogrids are centered over gaps in the reinforcement layer below. 

 
For temporary geosynthetic walls, use “L” shaped welded wire facing with 18 to 
24 inch long legs.  Locate geosynthetic reinforcement so reinforcement layers are 
at the same level as the horizontal legs of welded wire facing.  Use vertical 
reinforcement spacing equal to facing height.  Wrap geotextile or geogrid 
reinforcement behind welded wire facing and extend reinforcement at least 3 feet 
back behind facing into shoring backfill.  Attach geostrip reinforcement to welded 
wire facing with a connection approved by the Department. 
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For temporary wire walls with separate reinforcement and facing components, 
attach welded wire grid or metallic strip reinforcement to welded wire facing with 
a connection approved by the Department.  For temporary geogrid, geostrip and 
wire walls, retain shoring backfill at welded wire facing with retention geotextiles 
and extend geotextiles at least 3 feet back behind facing into backfill. 

 
(D) Preconstruction Meeting 
 

The Engineer may require a shoring preconstruction meeting to discuss the construction, 
inspection and testing of the temporary shoring.  If required and if this meeting occurs 
before all shoring submittals have been accepted, additional preconstruction meetings may 
be required before beginning construction of temporary shoring without accepted 
submittals.  The Resident, District or Bridge Maintenance Engineer, Area Construction 
Engineer, Geotechnical Operations Engineer, Contractor and Shoring Contractor 
Superintendent will attend preconstruction meetings. 

 
Construction Methods 
 
Control drainage during construction in the vicinity of shoring.  Direct run off away from shoring 
and shoring backfill.  Contain and maintain backfill and protect material from erosion. 
 
Install positive protection in accordance with the contract and accepted submittals.  Use PCB in 
accordance with Section 1170 of the 2018 Standard Specifications and 2018 Roadway Standard 
Drawing No. 1170.01.  Use temporary guardrail in accordance with Section 862 of the 
2018 Standard Specifications and 2018 Roadway Standard Drawing Nos. 862.01, 862.02 and 
862.03. 
 
(A) Tolerances 
 

Construct shoring with the following tolerances: 
 

(1) Horizontal wires of welded wire facing are level in all directions, 
 

(2) Shoring location is within 6 inches of horizontal and vertical alignment shown in 
the accepted submittals, and 

 
(3) Shoring plumbness (batter) is not negative and within 2 degrees of vertical. 

 
(B) Cantilever, Braced and Anchored Shoring Installation 
 

If overexcavation behind cantilever, braced or anchored shoring is shown in the accepted 
submittals, excavate before installing piles.  Otherwise, install piles before excavating for 
shoring.  Install cantilever, braced or anchored shoring in accordance with the construction 
sequence shown in the accepted submittals.  Remove piles and if applicable, timber lagging 
when shoring is no longer needed. 

 
(1) Pile Installation 
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Install piles with the minimum required embedment and extension in accordance 
with Subarticles 450-3(D) and 450-3(E) of the 2018 Standard Specifications except 
that a pile driving equipment data form is not required.  Piles may be installed with 
a vibratory hammer as approved by the Engineer. 

 
Do not splice sheet piles.  Use pile excavation to install drilled-in H-piles.  After 
filling holes with concrete or Type 1 grout to the elevations shown in the accepted 
submittals, remove any fluids and fill remaining portions of holes with flowable 
fill.  Cure concrete or grout at least 7 days before excavating. 

 
Notify the Engineer if refusal is reached before pile excavation or driven piles attain 
the minimum required embedment.  When this occurs, a revised design submittal 
may be required. 

 
(2) Excavation 

 
Excavate in front of piles from the top down in accordance with the accepted 
submittals.  For H-piles with timber lagging and braced and anchored shoring, 
excavate in staged horizontal lifts with a maximum height of 5 feet.  Remove 
flowable fill and material in between H-piles as needed to install timber lagging.  
Position lagging with at least 3 inches of contact in the horizontal direction between 
the lagging and pile flanges.  Do not excavate the next lift until timber lagging for 
the current lift is installed and if applicable, bracing and anchors for the current lift 
are accepted.  Backfill behind cantilever, braced or anchored shoring with shoring 
backfill. 

 
(3) Anchor Installation 

 
If applicable, install foundations located behind anchored shoring before installing 
anchors.  Fabricate and install ground anchors in accordance with the accepted 
submittals, Articles 6.4 and 6.5 of the AASHTO LRFD Bridge Construction 
Specifications and the following unless otherwise approved: 

 
(a) Materials in accordance with this provision are required instead of materials 

conforming to Articles 6.4 and 6.5.3 of the AASHTO LRFD Specifications, 
 

(b) Encapsulation-protected ground anchors in accordance with Article 6.4.1.2 
of the AASHTO LRFD specifications are not required, and 

 
(c) Corrosion protection for unbonded lengths of ground anchors and 

anchorage covers are not required. 
 
(d) Mix and place neat cement grout in accordance with Subarticles 1003-5, 

1003-6 and 1003-7 of the 2018 Standard Specifications.  Measure grout 
temperature, density and flow during grouting with at least the same 
frequency grout cubes are made for compressive strength.  Perform density 
and flow field tests in the presence of the Engineer in accordance with 
American National Standards Institute/American Petroleum Institute 
Recommended Practice 13B-1 (Section 4, Mud Balance) and ASTM C939 
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(Flow Cone), respectively. 
 

Install helical anchors in accordance with the accepted submittals and Anchor 
Manufacturer’s instructions.  Measure torque during installation and do not exceed 
the torsional strength rating of the helical anchor.  Attain the minimum required 
installation torque and penetration before terminating anchor installation.  When 
replacing a helical anchor, embed last helix of the replacement anchor at least 3 
helix plate diameters past the location of the first helix of the previous anchor. 

 
(4) Anchor Testing 

 
Proof test and lock-off anchors in accordance with the accepted submittals and 
Article 6.5.5 of the AASHTO LRFD Bridge Construction Specifications except for 
the acceptance criteria in Article 6.5.5.5.  For the AASHTO LRFD specifications, 
“ground anchor” refers to a ground or helical anchor and “tendon” refers to a bar, 
strand or shaft. 

 
(a) Anchor Acceptance 

 
Anchor acceptance is based in part on the following criteria. 

 
(i) For ground and helical anchors, total movement is less than 0.04 

inches between the 1 and 10 minute readings or less than 0.08 inches 
between the 6 and 60 minute readings. 

(ii) For ground anchors, total movement at maximum test load exceeds 
80% of the theoretical elastic elongation of the unbonded length. 

 
(b) Anchor Test Results 

 
Submit PDF files of anchor test records including movement versus load 
plots for each load increment within 24 hours of completing each row of 
anchors.  The Engineer will review the test records to determine if the 
anchors are acceptable. 

 
If the Engineer determines an anchor is unacceptable, revise the anchor 
design or installation methods.  Submit a revised anchored shoring design 
for acceptance and provide an acceptable anchor with the revised design or 
installation methods.  If required, replace the anchor or provide additional 
anchors with the revised design or installation methods. 

 
(C) Temporary Wall Installation 
 

Excavate as necessary for temporary walls in accordance with the plans and accepted 
submittals.  If applicable, install foundations located in the reinforced zone before placing 
shoring backfill or reinforcement unless otherwise approved.  Notify the Engineer when 
foundation excavation is complete.  Do not place shoring backfill or reinforcement until 
excavation dimensions and foundation material are approved. 
 
Erect welded wire facing so the wall position is as shown in the plans and accepted 
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submittals.  Set welded wire facing adjacent to each other in the horizontal and vertical 
direction to completely cover the wall face with facing.  Stagger welded wire facing to 
create a running bond by centering facing over joints in the row below. 
 
Attach geostrip reinforcement to welded wire facing and wrap geotextile reinforcement 
and retention geotextiles behind welded wire facing as shown in the plans and accepted 
submittals.  Cover geotextiles with at least 3" of shoring backfill.  Overlap adjacent 
geotextile reinforcement and retention and separation geotextiles at least 18 inches with 
seams oriented perpendicular to the wall face.  Hold geotextiles in place with wire staples 
or anchor pins as needed. 
 
Place reinforcement within 3 inches of locations shown in the plans and accepted 
submittals.  Before placing shoring backfill, pull geosynthetic reinforcement taut so it is in 
tension and free of kinks, folds, wrinkles or creases.  Install reinforcement with the 
direction shown in the plans and accepted submittals.  For temporary wire walls with 
separate reinforcement and facing components, attach welded wire grid or metallic strip 
reinforcement to welded wire facing as shown in the accepted submittals.  Do not splice or 
overlap reinforcement so seams are parallel to the wall face.  Contact the Engineer when 
unanticipated existing or future obstructions such as foundations, pavements, pipes, inlets 
or utilities will interfere with reinforcement. 
 
Place shoring backfill in the reinforced zone in 8 to 10 inch thick lifts.  Compact A-2-4 soil 
and Class II, Type 1 and Class III select material in accordance with Subarticle 235-3(C) 
of the 2018 Standard Specifications.  Use only hand operated compaction equipment to 
compact backfill within 3 feet of welded wire facing.  At a distance greater than 3 feet, 
compact shoring backfill with at least 4 passes of an 8 to 10 ton vibratory roller in 
a direction parallel to the wall face.  Smooth wheeled or rubber tired rollers are also 
acceptable for compacting backfill.  Do not use sheepsfoot, grid rollers or other types of 
compaction equipment with feet.  Do not displace or damage reinforcement when placing 
and compacting shoring backfill.  End dumping directly on geosynthetics is not permitted.  
Do not operate heavy equipment on reinforcement until it is covered with at least 8 inches 
of shoring backfill.  Replace any damaged reinforcement to the satisfaction of the Engineer. 

 
Backfill for temporary walls outside the reinforced zone in accordance with Article 410-8 
of the 2018 Standard Specifications.  Bench temporary walls into the sides of excavations 
where applicable.  For temporary geosynthetic walls with top of wall within 5 feet of 
finished grade, remove top facing and incorporate top reinforcement layer into fill when 
placing fill in front of wall.  Temporary walls remain in place permanently unless otherwise 
required. 

 
Measurement and Payment 
 
Temporary Shoring will be measured and paid in square feet.  Temporary walls will be measured 
as the square feet of exposed wall face area.  Cantilever, braced or anchored shoring will be 
measured as the square feet of exposed shoring face area with the shoring height equal to the 
difference between the top and bottom of shoring elevations.  Define “top of shoring” as where 
the grade intersects the back of sheet piles or H-piles and timber lagging.  Define “bottom of 
shoring” as where the grade intersects front of sheet piles or H-piles and timber lagging.  
No measurement will be made for any embedment, shoring extension above top of shoring 
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or pavement thickness above temporary walls. 
 
The contract unit price for Temporary Shoring will be full compensation for providing shoring 
designs, submittals and materials, excavating, backfilling, hauling and removing excavated 
materials and supplying all labor, tools, equipment and incidentals necessary to construct 
temporary shoring. 
 
No payment will be made for temporary shoring not shown in the plans or required by the Engineer 
including shoring for OSHA reasons or the Contractor’s convenience.  No value engineering 
proposals will be accepted based solely on revising or eliminating shoring locations shown in the 
plans or estimated quantities shown in the bid item sheets as a result of actual field measurements 
or site conditions. 
 
PCB will be measured and paid in accordance with Section 1170 of the 2018 Standard 
Specifications.  No additional payment will be made for anchoring PCB for temporary shoring.  
Costs for anchoring PCB will be incidental to temporary shoring. 
 
Temporary guardrail will be measured and paid for in accordance with Section 862 of the 
2018 Standard Specifications. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Temporary Shoring Square Foot 
 
MATERIAL AND EQUIPMENT STORAGE & PARKING OF PERSONAL VEHICLES: 

11-17-21(Rev. 8-16-22) 1101 SP11 R03 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 11-2, Article 1101-8 MATERIAL AND EQUIPMENT STORAGE, line 35-38, delete 
and replace with the following: 
 
When work is not in progress, keep all personnel, equipment, machinery, tools, construction 
debris, materials and supplies away from active travel lanes that meets Table 1101-1.  
 

TABLE 1101-1 
MATERIAL AND EQUIPMENT STORAGE FROM ACTIVE TRAVEL LANES 

Posted Speed Limit (mph) Distance (ft) 
40 or less ≥ 18 

45-50 ≥ 28 
55 ≥ 32 

60 or higher ≥ 40 
 
When vehicles, equipment and materials are protected by concrete barrier or guardrail, they shall 
be offset at least 5 feet from the barrier or guardrail. 
 
Page 11-2, Article 1101-9 PARKING OF PERSONAL VEHICLES, line 40-41, delete and 
replace with the following: 
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Provide staging areas for personal vehicle parking in accordance with Article 1101-8 or as directed 
by the Engineer before use. 
 
WORK ZONE INSTALLER: 

(7-20-21)(Rev. 8-16-22) 1101, 1150 SP11 R04 
 

Provide the service of at least one qualified work zone installer during the setup, installation, and 
removal of temporary traffic control within the highway right of way.  The qualified work zone 
installer shall serve as crew leader and shall be on site and directing the installation and removal 
of temporary traffic control.  If multiple temporary traffic control installations or removals are 
occurring simultaneously, then each shall have a qualified work zone installer. 
 
The work zone installer shall be qualified by an NCDOT approved training agency or other 
NCDOT approved training provider in the safe and competent set up of temporary traffic control.  
For a complete listing of approved training agencies, see the Work Zone Safety Training webpage. 
 
A work zone supervisor, in accordance with Article 1101-13 of the Standard Specifications, may 
fulfill the role of the work zone installer during the setup, installation, and removal of temporary 
traffic control within the highway right of way provided they are on site and directing the 
installation and removal of temporary traffic control. 
 
All other individuals participating in the setup, installation, and removal of temporary traffic 
control within the highway right of way shall be certified as a qualified flagger in accordance with 
Article 1150-3 of the Standard Specifications, even if flagging is not being performed as part of 
the traffic control. 
 
Provide the name and contact information of all qualified work zone installers to the Engineer 
prior to or at the preconstruction conference.  Additionally, provide a qualification statement that 
all other individuals participating in the setup, installation, and removal of temporary traffic control 
are qualified flaggers that have been properly trained through an NCDOT approved training 
agency or other NCDOT approved training provider. 
 
All certification records for qualified work zone installers and flaggers shall be uploaded by the 
approved training agency or other NCDOT approved training provider to the Department’s Work 
Zone Education Verification App (WZ-EVA) prior to the qualified work zone installer or flagger 
performing any traffic control duties on the project.  For more information about WZ-EVA, see 
the Work Zone Safety Training webpage. 
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PORTABLE CHANGEABLE MESSAGE SIGNS: 
(9-20-22)(Rev. 11-15-22) 1089, 1120 SP11 R10 

 

Revise the 2018 Standard Specifications as follows: 
 
Page 10-197, Subarticle 1089-7(D) Controller, line 16, add the following after the third sentence 
of the first paragraph: 
 
Change the controller password from the factory default and periodically change the controller 
password to deter unauthorized programming of the controller. 
 
Page 10-197, Subarticle 1089-7(D) Controller, lines 16-19, replace the forth sentence of the first 
paragraph with the following: 
 
The password system is recommended to include at least two levels of security such that operators 
at one level may only change message sequences displayed using preprogrammed sequences and 
operators at a higher level may create and store messages or message sequences. 
 
Page 10-197, Subarticle 1089-7(D) Controller, line 24 replace the sentence with the following: 
 
The controller shall be stored in a locked, weather and vandal resistant box when not in use and 
after changes to the messages are made. 
 
Page 11-8, Article 1120-3 CONSTRUCTION METHODS, lines 26-32, replace the second 
paragraph with the following: 
 
Provide an experienced operator for the portable changeable message sign during periods of 
operation to ensure that the messages displayed on the sign panel are in accordance with the plans 
and Subarticle 1089-7(D). Change the controller password from the factory default and 
periodically change the controller password to deter unauthorized programming of the controller.  
Using two levels of password security is recommended such that operators at one level may only 
change message sequences displayed using preprogrammed sequences and operators at a higher 
level may create and store messages or message sequences.  Lock the controller in a weather and 
vandal resistant box when not in use and after changes to the messages are made. 
 
EXTRUDED THERMOPLASTIC PAVEMENT MARKING THICKNESS: 

3-19-19 (Rev. 6-21-22) 1205 SP12 R05 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 12-6, Subarticle 1205-4(A)(1) General, lines 5-8, delete the second sentence and replace 
with the following: 
 
Use application equipment that provides multiple width settings ranging from 4 inches to 12 
inches and multiple thickness settings to achieve the required thickness above the surface of the 
pavement as shown in Table 1205-3. 
 
Page 12-7, Table 1205-3, THICKNESS REQUIREMENTS FOR THERMOPLASTIC, 
replace with the following: 
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TABLE 1205-3 
MINIMUM THICKNESS REQUIREMENTS FOR THERMOPLASTIC 

Thickness Location 
240 mils In-lane and shoulder-transverse pavement markings (rumble strips). May be 

placed in 2 passes. 
90 mils Center lines, skip lines, transverse bands, mini-skip lines, characters, bike lane 

symbols, crosswalk lines, edge lines, gore lines, diagonals, and arrow symbols 
 
PERMANENT SEEDING AND MULCHING: 

(7-1-95) 1660 SP16 R02 
 

The Department desires that permanent seeding and mulching be established on this project as 
soon as practical after slopes or portions of slopes have been graded.  As an incentive to obtain an 
early stand of vegetation on this project, the Contractor's attention is called to the following: 
 
For all permanent seeding and mulching that is satisfactorily completed in accordance with the 
requirements of Section 1660 in the 2018 Standard Specifications and within the following 
percentages of elapsed contract times, an additional payment will be made to the Contractor as an 
incentive additive.  The incentive additive will be determined by multiplying the number of acres 
of seeding and mulching satisfactorily completed times the contract unit bid price per acre for 
Seeding and Mulching times the appropriate percentage additive. 
 

Percentage of Elapsed Contract Time Percentage Additive 
0% - 30% 30% 

30.01% - 50% 15% 
 
Percentage of elapsed contract time is defined as the number of calendar days from the date of 
availability of the contract to the date the permanent seeding and mulching is acceptably completed 
divided by the total original contract time. 
 



C204815    B-5783 SSP-1 Davidson County 

 

STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal year.  
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided funds 
are available.  The State reserves the right to terminate or suspend any transportation project 
contract, and any transportation project contract shall be so terminated or suspended if funds will 
not be available for payment of the work to be performed during that fiscal year pursuant to the 
contract.  In the event of termination of any contract, the contractor shall be given a written notice 
of termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 
independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 
not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 
delivered it shall be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall 
be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 
the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 
NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  
However, for the purpose of figuring pure live seed, the found pure seed and found germination 
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 
recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged 
Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   

 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 
not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 
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rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 
includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 
be approved. 
 

 Sericea Lespedeza 
 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 
be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 
be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 
be approved. 
 

 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 
approved. 
 

 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 
ERRATA 

(10-16-18) (Rev. 6-20-23) Z-4 
 

Revise the 2018 Standard Specifications as follows: 
 

Division 1 
Page 1-1, Article 101-2 Abbreviations, line 13, replace " American National Standards 
Institute, Inc.” with “American National Standards Institute”. 
 
Page 1-1, Article 101-2 Abbreviations, line 32, replace "Equivalent Single Axis Load” with 
“Equivalent Single Axle Load”. 
 
Page 1-16, Subarticle 102-9(A) General, line 26, replace "10 U.S.C. 2304(g)” with “10 U.S.C. 
3205”. 
 
Page 1-43, Article 104-13 RECYCLED PRODUCTS OR SOLID WASTE MATERIALS, 
line 4, replace "104-13(B)(2)” with “104-13(B)”. 
 
Page 1-52, Article 106-1 RECYCLED PRODUCTS OR SOLID WASTE MATERIALS, 
line 25, replace "13 NCAC 7CF.0101(a)(99)” with “29 CFR 1910.1200”. 
 
Page 1-79, Article 109-1 MEASUREMENT AND PAYMENT, Test Method prior to line 34, 
replace “AASHTO M 32” with “AASHTO M 336”. 

 
Division 2 

Page 2-5, Article 210-2 CONSTRUCTION METHODS, line 21, replace " NCGS §§ 130A-
444 to -452” with “NCGS §§ 130A-444 to -453”. 
 
Page 2-13, Article 225-2 EROSION CONTROL REQUIREMENTS, line 17, replace "the 
Sedimentation and Pollution Control Act” with “Article 107-12”. 
 
Page 2-20, Subarticle 230-4(B)(3) Reclamation Plan, line 12, replace " Department’s borrow 
and waste site reclamation procedures for contracted projects” with “Department’s Borrow 
Waste and Staging Site Reclamation Procedures for Contract Projects”. 
 
Page 2-25, Subarticle 235-3(E) Surcharges and Waiting Periods, line 21 and 
27, delete “Department’s Materials and Tests Unit.”. 

 
Page 2-27, Article 240-4 MEASUREMENT AND PAYMENT, line 23, replace "Section 225” 
with “Article 225-7”. 
 
Page 2-30, Article 275-4 MEASUREMENT AND PAYMENT, line 33, replace "Section 815” 
with “Article 815-4”. 

 
Division 4 

Page 4-18, Subarticle 411-5(C)(3) Coring, line 11, replace “in accordance with ASTM D5079” 
with “with methods acceptable to the Engineer”. 
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Page 4-50, Article 430-2 MATERIALS, prior to line 15, replace Section “1080-9” with “1080-
7”. 
 
Page 4-53, Article 440-2 MATERIALS, prior to line 6, replace Section “1080-9” with “1080-
7”. 
 
Page 4-58, Article 442-2 MATERIALS, prior to line 15, replace Section “1080-6” with “1080-
12”. 
 
Page 4-59, Subarticle 442-7(A) Blast Cleaning, line 36, replace Article “1080-6” with “1080-
12”. 
 
Page 4-76, Article 454-2 MATERIALS, prior to line 24, replace Section “815-2” with “1044”. 
 
Page 4-79, Article 455-2 MATERIALS, prior to line 21, replace Section “815” with “1044”. 
 
Page 4-80, Subarticle 455-3(B) Precast Gravity Wall Designs, line 23 and lines 25-26, replace 
“AASHTO LRFD specifications” with “AASHTO LRFD Bridge Design Specifications”. 
 
Page 4-84, Article 458-5 MEASUREMENT AND PAYMENT, line 31, replace article number 
“454-1” with “458-1”. 

 
Division 6 

Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with  
“609-9”. 
 
Page 6-10, Subarticle 609-6(C) Control Charts, line 17, replace Section number “7021” with  
“7.20.1”. 
 
Page 6-13, Article 609-9 QUALITY ASSURANCE, line 31, replace Section number “7.60” with  
“7.6”. 
 
Page 6-26, Subarticle 610-13(A)(1) Acceptance for New Construction, line 31, replace Table 
number “610-7” with “610-8”. 
 
Page 6-29, Subarticle 610-13(B) North Carolina Hearne Straightedge, line 32, replace Table 
number “610-8” with “610-9”. 
 
Page 6-31, Article 610-14 DENSITY ACCEPTANCE, Specified Density prior to line 30 and 
line 32, replace Table number “610-6” with “610-7”. 
 
Page 6-37, Article 650-5 CONSTRUCTION METHODS, line 10, replace Section number 
“9.5(E)” with “9.5.1(E)”. 
 
Page 6-44, Subarticle 660-8(B) Asphalt Mat and Seal, line 40, replace Subarticle number “660-
8(A)” with “660-8(C)”. 
 
Page 6-44, Subarticle 660-8(B) Asphalt Mat and Seal, line 42, replace Subarticle number “660-
8(C)” with “660-8(A)”. 
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Division 7 

Page 7-11, Subarticle 700-15(E) Compressive Strength, line 5, replace “AASHTO T 23” with 
“AASHTO R 100”.  
 
Page 7-24, Article 723-4 Very High Early Strength Concrete for Concrete Pavement 
Repair, line 4, replace “AASHTO T126” with “AASHTO R 39”.  
 
Page 7-24, Article 723-5 MEASUREMENT AND PAYMENT, line 34, replace "Section 225” 
with “Article 225-7”. 
 
Page 7-24, Article 723-5 MEASUREMENT AND PAYMENT, line 36, replace "Section 270” 
with “Article 270-4”. 
 
Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number 
“725-1” with “724-4”.  
 
Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number 
“725-1” with “725-3”.  
 

Division 8 
Page 8-11, Article 815-1 MATERIALS, after line 35, replace “1080-12” with “1080-10”.  
 
Page 8-13, Article 816-1 MATERIALS, after line 28, replace “1080-12” with “1080-10”.  
 
Page 8-17, Article 825-1 Description, line 5, delete “853” and “855”. 

 
Division 10 

Page 10-2, Subarticle 1000-3(B) Air Entrainment, line 33, replace “Chase” with “Chace”. 
 
Page 10-4, Subarticle 1000-4(A) Composition and Design, after line 17, replace “T23” with 
“R100”. 
 
Page 10-4, Subarticle 1000-4(B) Air Entrainment, line 31 and 33, replace “Chase” with 
“Chace”. 
 
Page 10-4, Subarticle 1000-4(C) Strength of Concrete, line 39 and 41, replace “T 23” with “R 
100”. 
Page 10-15, Subarticle 1000-11(B) Mixing Time for Central  Mixed Concrete, after line 35, 
replace “T 23” with “R 100”. 
 
Page 10-22, Article 1003-3 COMPOSITION AND DESIGN, line 9, replace “Engineer” with 
“engineer”. 
 
Page 10-23, Article 1003-4 GROUT REQUIREMENTS, line 16 and 18, replace “T 23” with 
“R 100”. 
 
Page 10-26, Article 1005-4 TESTING, after line 26, replace “1014-2€(6)” with “1014-2€(6)”in 
C. of Table 1005-1 footnote and replace “LightweightB” with “LightweightC”. 
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Page 10-29, Subarticle 1012-1(B)(4) Flat and Elongated Pieces, line 44, delete “SF9.5A” 
 
Page 10-36, Subarticle 1012-2(E) Toughness (Resistance to Abrasion), line 31, replace 
“course” with “coarse”. 
 
Page 10-37, Article 1012-4, LIGHTWEIGHT AGGREGATE, line 4, replace Table number 
“1012-8” with “1012-5”. 
 
Page 10-48, Subarticle 1020-10(A) Mineral Fibers, line 27, replace “Table 1012-5” with 
“Table 1020-2”. 
 
Page 10-52, Article 1024-5 FLY ASH, line 12, replace “Table 2” with “Table 3”. 
 
Page 10-60, Subarticle 1032-6(F) Joint Materials, line 15, replace “AASHTO M 198” with 
“ASTM C990” and delete “Type B”. 
 
Page 10-61, Article 1034-3 CONCRETE SEWER PIPE, line 33, replace “AASHTO M 198” 
with “ASTM C990” and delete “Type A or B”. 
 
Page 10-64, Article 1040-1 BRICK, line 12, replace “ASTM C62” with “ASTM C62 or ASTM 
C216”. 
 
Page 10-67, Article 1044-7 CORRUGATED PLASTIC PIPE AND FITTINGS, line 24, 
replace “AASHTO M 294 for heavy duty tubing” with “Article 1032-7 and AASHTO M 252”. 
 
Page 10-68, Subarticle 1046-3(D) Offset Blocks, lines 30-32, delete “Before beginning the 
installation of recycled offset block, submit the FHWA acceptance letter for each type of block 
to the Engineer for approval.” 
 
Page 10-69, Subarticle 1046-3(D) Offset Blocks, before line 1, replace “WIRE DIAMETER” 
with “COMPOSITE OFFSET BLOCKS” as the title of Table 1046-1, delete “Testing” property 
and associated requirement from Table 1046-1, and replace “Approval” requirement of 
“Approved for use by the FHWA” with “Approved for use on the NCDOT APL” in Table 1046-
1. 
 
Page 10-80, Article 1060-2 FERTILIZER, line 18, replace “North Carolina Fertilizer Law” 
with “North Carolina Commercial Fertilizer Law”. 
 
Page 10-83, Article 1060-9 WATER, line 9, replace “15 NCAC 2B.0200” with “15A NCAC 
02B.0200”. 
 
Page 10-86, Article 1070-3 COLD DRAWN STEEL WIRE AND WIRE 
REINFORCEMENT, line 23 and 25, replace “M 32” and “M 55” with “M 336”. 
 
Page 10-87, Article 1070-6 DOWELS AND TIE BARS FOR PORTLAND CEMENT 
CONCRETE PAVEMENT, line 17, replace “AASHTO M 32” with “AASHTO M 336”. 
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Page 10-88, Subarticle 1070-7(D) Handling, Storage and Transportation, line 40, replace 
“Section” with “Subarticle”. 
 
Page 10-89, Article 1070-8 SPIRAL COLUMN REINFORCING STEEL, line 21, replace 
“AASHTO M 32” with “AASHTO M 336”. 
 
Page 10-91, Article 1072-3 BEARING PLATE ASSEMBLIES, line 44, replace “Article 
1080-9” with “Article 1080-7”. 
 
Page 10-92, Subarticle 1072-5(A) General, after line 30, replace “SAMPLING 
REQUIREMENTS FOR HIGH STRENGTH BOLTS, NUTS AND WASHERS” with 
“SAMPLING REQUIREMENTS FOR HIGH STRENGTH BOLTS, NUTS AND WASHERS 
TO INCLUDE DIRECT TENSION INDICATORS” as the title of Table 1072-1. 
 
Page 10-95, Subarticle 1072-5(D)(7)(a) Mill Test Report(s), line 18, replace title with “Mill 
Test Report(s) (MTR)”. 
 
Page 10-95, Subarticle 1072-5(D)(7)(b) Manufacturer Certified Test Report(s), line 24, 
replace title with “Manufacturer Certified Test Report(s) (MCTR)”. 
 
Page 10-96, Subarticle 1072-5(D)(7)(c) Distributor Certified Test Report(s), line 1, replace 
title with “Distributor Certified Test Report(s) (DCTR)”. 
 
Page 10-98, Subarticle 1072-5(F) Galvanized High Strength Bolts, Nuts and Washers, line 
11, replace “Article 1080-9” with “Article 1080-7”. 
 
Page 10-111, Subarticle 1072-18(B) General, line 24, replace “Structural Welding Code- 
Reinforcing Steel” with “Structural Welding Code-Steel Reinforcing Bars”. 
 
Page 10-117, Article 1074-1 WELDING, lines 21-22, replace “Structural Welding Code- 
Reinforcing Steel” with “Structural Welding Code-Steel Reinforcing Bars”. 
 
Page 10-119, Article 1074-7(B) Gray Iron Castings, line 16, replace “M306” with “AASHTO 
M 306”. 
 
Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number 
“1080-9” with “1080-7”. 
 
Page 10-125, Subarticle 1077-5(B) Testing, line 31, replace “T 23” with “R 100”. 
 
Page 10-131, Subarticle 1078-4(A) Composition and Design, after line 23, in Table 1078-2 
replace “T 23” with “R 100”. 
 
Page 10-135, Subarticle 1078-4(J)(2) Mixing Time for Central Mixed Concrete, line 46, 
replace “Table 1078-2” with “Table 1078-3” 
 
Page 10-136, Subarticle 1078-4(J)(2) Mixing Time for Central Mixed Concrete, after line 
17, replace “T23” with “R100”. 
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Page 10-153, Subarticle 1079-1 PREFORMED BEARING PADS, line 8, replace “MIL-
C882-D” with “MIL-C-882-E”. 
 
Page 10-154, Subarticle 1079-2(A) General, line 6, delete “and 1079-2(E)”. 
 
Page 10-156, Article 1080-5 SELF-CURING INORGANIC ZINC PAINT, line 8, replace 
“AASHTO M 252” with “AASHTO M 300”.  
 
Page 10-156, Article 1080-5 SELF-CURING INORGANIC ZINC PAINT, line 20, replace 
“AASHTO M 253” with “AASHTO M 300”.  
 
Page 10-156, Subarticle 1080-9(A) Composition, line 40, replace “Tables 1080-7 through 
1080-14” with “Tables 1080-1 through 1080-3”.  
 
Page 10-157, Subarticle 1080-9(B) Properties, line 5, replace “Tables 1080-7 through 1080-
14” with “Tables 1080-1 through 1080-3”.  
 
Page 10-157, Subarticle 1080-9(B) Properties, line 35, replace “Materials and Tests Standards 
CLS-P-1.0” with “Structural Steel Shop Coatings Program”.  
 
Page 10-159, Subarticle 1080-9(E) Color Variation, Table 1080-1, replace “ASTM D1159” 
with “ASTM D1199”.  
 
Page 10-159, Subarticle 1080-9(E) Color Variation, Table 1080-1, replace “NCDOT M&T P-
10” with “ASTM D6280”.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace “ASTM D13278”  
and “ASTM D3278”.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace “NCDOT M&T P-
10”  and “Structural Steel Shop Coatings Program”.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, add Test Method “ASTM 
D4400” for the Leneta Sag Test property in Table 1080-3.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, add Test Method “ASTM 
D523” for the Gloss, Specular property in Table 1080-3.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace Test Method 
“ASTM” with “ASTM E70” for the pH property in Table 1080-3.  
 
Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article 
number “1080-50” with “1080-10”.  
 
Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace 
article number “1080-61” with “1080-11”.  
 
Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING 
STEEL, line 22, replace article number “1080-72” with “1080-12”.  
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Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace 
article number “1080-83” with “1080-13”. 
 
Page 10-166, Subarticle 1081-1(E) Prequalification, line 24, replace “Value Management 
Unit” with “Product Evaluation Program”.  
 
Page 10-168, Subarticle 1081-3(A) Physical Requirements, after line 25, replace “Subarticle 
1081-4(B)” with “Subarticle 1081-3(B)” in Table 1081-2.  
 
Page 10-168, Subarticle 1087-2(A) Paint Composition, lines 19-20, replace “Federal 
Specification TTP 1952F” with “Federal Specification TT-P-1952”.  
 
Page 10-200, Subarticle 1090-1(C) Anchor Bolts, line 38, replace ASTM number “A325” with 
“F3125”. 
 
Page 10-202, Subarticle 1091-3(F) Solid Wall HDPE Conduit, line 5, replace “, Table 1091-1, 
1091-2 and 1091-3” with “and Table 1091-1”. 
 
Page 10-208, Subarticle 1094-1(A) Breakaway or Simple Steel Beam Sign Supports, line 19, 
replace ASTM number “A325” with “F3125”. 
 
Page 10-209, Subarticle 1094-1(D) Steel Square Tube Posts, line 10, replace ASTM number 
“A123” with “A653”. 
 
Page 10-209, Subarticle 1094-1(E) Wood Supports, line 17, replace “Article 1082-2 and 1082-
3” with “Section 1082”. 
 
Page 10-212, Subarticle 1098-1(H) Electrical Service, line 21, replace “NEMA Type 3R” with 
“NEMA 3R”. 
 
Page 10-212, Subarticle 1098-1(H) Electrical Service, line 36, replace “UL Standard 231” 
with “UL Standard UL-231”. 
 
Page 10-212, Subarticle 1098-1(H) Electrical Service, line 37, replace “UL Standard 67” with 
“UL Standard UL-67”. 
 
Page 10-224, Subarticle 1098-14(H)(1) Type I – Pedestrian Pushbutton Post, line 3, replace 
ASTM number “325” with “F3125”. 
 
Page 10-224, Article 1098-16 CABINET BASE ADAPTER/EXTENDER, line 33, replace 
Section number “6.7” with “6.8”. 
 

Division 14 
Page 14-11, Subarticle 1401-2(B) Lowering Device, line 36, replace Military Specification 
“MIL-W-83420E” with “MIL-DTL-83420”. 
 
Page 14-22, Article 1412-2 MATERIALS, line 29, replace UL Standard “1572” with “1598”. 
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Division 15 
Page 15-6, Subarticle 1510-3(B) Testing and Sterilization, line 40, replace Section number 
“4.4.3” with “4.4”. 
 
Page 15-14, Article 1525-2 MATERIALS, line 9, replace “AASHTO M 198” with “ASTM 
C990”. 
 
Page 15-14, Article 1525-2 MATERIALS, lines 17-18, delete “in the Grout Production and 
Delivery provision”. 
 
Page 15-19, Article 1550-2 MATERIALS, line 16, replace “AASHTO LRFD Bridge Design 
Specifications” with “AASHTO LRFD Bridge Construction Specifications”. 
 

Division 16 
Page 16-9, Article 1630-3 MEASUREMENT AND PAYMENT, line 7, replace "Section 225” 
with “Article 225-7”. 
 
Page 16-9, Article 1630-3 MEASUREMENT AND PAYMENT, line 8, replace "Section 230” 
with “Article 230-5”. 
 
Page 16-16, Article 1637-5 MEASUREMENT AND PAYMENT, line 17, replace "Section 
310” with “Article 310-6”. 

 
Division 17 

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the 
second sentence with the following: 
 
An example is an installation of a single 1.25 inch HDPE conduit would be paid as: 
 

Directional Drill (1)(1.25) Linear Foot 
 
Page 17-15, Subarticle 1715-3(E) Bore and Jack, line 5, replace article number “1540-
4” with “1550-4”.  
 
Page 17-15, Subarticle 1715-3(E) Bore and Jack, lines 10 & 11, replace "NCDOT Policies and 
Procedures for Accommodating Utilities on Highway Rights of Way” with “NCDOT Utilities 
Accommodations Manual”. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot 

Nematode, And Other Noxious Weeds) 
(3-18-03) (Rev. 5-21-19) Z-04a 

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 
certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or 
https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to determine those specific project 
sites located in the quarantined area or for any regulated article used on this project originating in 
a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 
ash borer, guava root knot nematode, or other noxious weeds. 
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 

Revise the 2018 Standard Specifications as follows: 
 
Replace Article 103-4(B) with the following: 
 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically set 
forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 
(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they may 
be amended from time to time, which are herein incorporated by reference and made a 
part of this contract. 

(b) Nondiscrimination 
The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 
In all solicitations, either by competitive bidding, or negotiation made by the contractor 
for work to be performed under a subcontract, including procurements of materials, or 
leases of equipment, each potential subcontractor or supplier shall be notified by the 
contractor of the contractor's obligations under this contract and the Acts and the 
Regulations relative to Nondiscrimination on the grounds of race, color, or national 
origin. 

(d) Information and Reports 
The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined 
by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts, 
Regulations, and instructions. Where any information required of a contractor is in the 
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exclusive possession of another who fails or refuses to furnish the information, the 
contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set 
forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 
In the event of a contractor's noncompliance with the Non-discrimination provisions of 
this contract, the Recipient will impose such contract sanctions as it and/or the FHWA 
may determine to be appropriate, including, but not limited to:  
(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 
(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 
The contractor shall include the provisions of paragraphs (a) through (f) in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 
is threatened with litigation by a subcontractor, or supplier because of such direction, 
the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to 
enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 
The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, 
as a condition to receiving federal financial assistance, NCDOT will comply with Title VI 
of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and 
related nondiscrimination authorities to ensure that no person shall, on the ground of race, 
color, national origin, limited English proficiency, sex, age, or disability (including 
religion/creed or income-level, where applicable), be excluded from participation in, be 
denied the benefits of, or be subjected to discrimination under any programs, activities, or 
services conducted or funded by NCDOT. Contractors and other organizations under 
contract or agreement with NCDOT must also comply with Title VI and related authorities, 
therefore: 
(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s 
Title VI Program. Contractors are not required to prepare or submit Title VI Programs. 
To comply with this section, the prime contractor shall: 
1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, regardless 
of funding source: 
“The North Carolina Department of Transportation, in accordance with the provisions of 
Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) and 
the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 
entered into pursuant to this advertisement, disadvantaged business enterprises will be 
afforded full and fair opportunity to submit bids in response to this invitation and will not 
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be discriminated against on the grounds of race, color, or national origin in consideration 
for an award. In accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, disability, 
low-income level, creed/religion, or limited English proficiency in consideration for an 
award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 
OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 
agreements. Subrecipients must also ensure compliance by their contractors and 
subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 
200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 
1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 

2. Eligibility 
Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, aviation, 
or transit) may file a written complaint. The law also prohibits intimidation or 
retaliation of any sort. 

3. Time Limits and Filing Options 
Complaints may be filed by the affected individual(s) or a representative and must 
be filed no later than 180 calendar days after the following: 
(i) The date of the alleged act of discrimination; or 
(ii) The date when the person(s) became aware of the alleged discrimination; or 
(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 
Title VI and related discrimination complaints may be submitted to the following 
entities: 
 North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 
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4. Format for Complaints 
Complaints must be in writing and signed by the complainant(s) or a representative, 
and include the complainant’s name, address, and telephone number. Complaints 
received by fax or e-mail will be acknowledged and processed. Allegations 
received by telephone will be reduced to writing and provided to the complainant 
for confirmation or revision before processing. Complaints will be accepted in other 
languages, including Braille. 

5. Discrimination Complaint Form 
Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 
Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
 

 
TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  
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Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes and 
authorities, including, but not limited to: 
(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21.  

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination 
on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities (42 
U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations 
at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Nondiscrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations;  
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(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et 
seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 

The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from the 
United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and 
upon the condition that the North Carolina Department of Transportation (NCDOT) 
will accept title to the lands and maintain the project constructed thereon in accordance 
with the North Carolina General Assembly, the Regulations for the Administration of 
the Federal-Aid Highway Program, and the policies and procedures prescribed by the 
Federal Highway Administration of the U.S. Department of Transportation in 
accordance and in compliance with all requirements imposed by Title 49, Code of 
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S 
Department of Transportation pertaining to and effectuating the provisions of Title VI 
of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does 
hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and 
interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, however, 
to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures 
are used for a purpose for which Federal financial assistance is extended or for another 
purpose involving the provision of similar services or benefits and will be binding on 
the NCDOT, its successors and assigns. 
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The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or national 
origin, be excluded from participation in, be denied the benefits of, or be otherwise 
subjected to discrimination with regard to any facility located wholly or in part on, 
over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the 
lands and interests in lands and interests in lands so conveyed, in compliance with all 
requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of 
the above-mentioned nondiscrimination conditions, the Department will have a right to 
enter or re-enter said lands and facilities on said land, and that above described land 
and facilities will thereon revert to and vest in and become the absolute property of the 
U.S. Department of Transportation and its assigns as such interest existed prior to this 
instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 
The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 
1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 
(i.) In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for 
which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate 
such facilities and services in compliance with all requirements imposed by the 
Acts and Regulations (as may be amended) such that no person on the grounds 
of race, color, or national origin, will be excluded from participation in, denied 
the benefits of, or be otherwise subjected to discrimination in the use of said 
facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never 
been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will have the right to enter or re-enter the lands and 
facilities thereon, and the above described lands and facilities will there upon revert 
to and vest in and become the absolute property of the NCDOT and its assigns. * 
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(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 
The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the ground 
of race, color, or national origin, will be excluded from participation in, denied the 
benefits of, or be otherwise subjected to discrimination in the use of said facilities, 
(2) that in the construction of any improvements on, over, or under such land, and 
the furnishing of services thereon, no person on the ground of race, color, or 
national origin, will be excluded from participation in, denied the benefits of, or 
otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 
permittee, etc.) will use the premises in compliance with all other requirements 
imposed by or pursuant to the Acts and Regulations, as amended, set forth in this 
Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 
above Non¬ discrimination covenants, the NCDOT will have the right to terminate 
the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said 
land and the facilities thereon, and hold the same as if said (license, permit, etc., as 
appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will there upon revert to and vest in and become the 
absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS 
Z-7 

 
NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246) 
 
1. The goals and timetables for minority and female participation, expressed in percentage 
terms for the Contractor’s aggregate workforce in each trade on all construction work in the 
covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and 
Female participation”. 
 
 These goals are applicable to all the Contractor’s construction work (whether or not it is 
Federal or federally assisted) performed in the covered area.  If the Contractor performs 
construction work in a geographical area located outside of the covered area, it shall apply the 
goals established for such geographical area where the work is actually performed.  With regard 
to this second area, the Contractor also is subject to the goals for both its federally involved and 
nonfederally involved construction. 
 
 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative 
action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its effort to 
meet the goals.  The hours of minority and female employment and training must be substantially 
uniform throughout the length of the contract, and in each trade and the Contractor shall make a 
good faith effort to employ minorities and women evenly on each of its projects.  The transfer of 
minority or female employees or trainees from Contractor to Contractor or from project to project 
for the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the 
executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
2. As used in this Notice and in the contract resulting from this solicitation, the “covered area” 
is the county or counties shown on the cover sheet of the proposal form and contract. 



C204815    B-5783 SSP-23 Davidson County 

 

EMPLOYMENT GOALS FOR MINORITY 
AND FEMALE PARTICIPATION 

 
Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 
Bertie County Bladen County Alexander County 
Camden County Hoke County Anson County 
Chowan County Richmond County Burke County 
Gates County Robeson County Cabarrus County 
Hertford County Sampson County Caldwell County 
Pasquotank County Scotland County Catawba County 
Perquimans County  Cleveland County 
 Area  027  24.7% Iredell County 
Area 024   31.7% Chatham County Lincoln County 
Beaufort County Franklin County Polk County 
Carteret County Granville County Rowan County 
Craven County Harnett County Rutherford County 
Dare County Johnston County Stanly County 
Edgecombe County Lee County  
Green County Person County Area 0480  8.5% 
Halifax County Vance County Buncombe County 
Hyde County Warren County Madison County 
Jones County   
Lenoir County Area  028   15.5% Area  030   6.3% 
Martin County Alleghany County Avery County 
Nash County Ashe County Cherokee County 
Northampton County Caswell County Clay County 
Pamlico County Davie County Graham County 
Pitt County Montgomery County Haywood County 
Tyrrell County Moore County Henderson County 
Washington County Rockingham County Jackson County 
Wayne County Surry County McDowell County 
Wilson County Watauga County Macon County 
 Wilkes County Mitchell County 
Area   025   23.5%  Swain County 
Columbus County  Transylvania County 
Duplin County  Yancey County 
Onslow County   
Pender County   
   

 
______________________________________________________________________________ 
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SMSA Areas 
 

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 
Currituck County Durham County Davidson County 
 Orange County Forsyth County 
Area   9200   20.7% Wake County Guilford County 
Brunswick County  Randolph County 
New Hanover County Area  1300   16.2% Stokes County 
 Alamance County Yadkin County 
Area 2560    24.2%   
Cumberland County  Area  1520   18.3% 
  Gaston County 
  Mecklenburg County 
  Union County 
   
   

 
______________________________________________________________________________ 
 
 

Goals for Female 
 
 

Participation in Each Trade 
 

(Statewide)   6.9% 
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FHWA-1273 -- Revised July 5, 2022 
 

REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 
 
 

 
I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels:  
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access      
Road Contracts (included in Appalachian contracts only) 

 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States                  
Code, as required in 23 CFR 633.102(b) (excluding                        
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements                 
and other agreements for supplies or services). 23 CFR                       
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are               
incorporated by reference for work done under any purchase                 
order, rental agreement or agreement for other services. The                
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23                
CFR 633.102(e). 

 
Form FHWA-1273 must be included in all Federal-aid design-                  
build contracts, in all subcontracts and in lower tier              
subcontracts (excluding subcontracts for design services,              
purchase orders, rental agreements and other agreements for                 
supplies or services) in accordance with 23 CFR 633.102. The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 

 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents,             
however, the Form FHWA-1273 must be physically                  
incorporated (not referenced) in all contracts, subcontracts and             
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services                   
related to a construction contract). 23 CFR 633.102(b). 

 
2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization            
and with the assistance of workers under the contractor's               
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23             
CFR 633.102(d). 

 
3. A breach of any of the stipulations contained in these              
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final                
payment, termination of the contract, suspension / debarment                   
or any other action determined to be appropriate by the                 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract,             
the contractor shall not use convict labor for any purpose                
within the limits of a construction project on a Federal-aid                  
highway unless it is labor performed by convicts who are on             
parole, supervised release, or probation. 23 U.S.C. 114(b).              
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.                 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 

 
The provisions of this section related to 23 CFR Part 230,             
Subpart A, Appendix A are applicable to all Federal-aid               
construction contracts and to all related construction                
subcontracts of $10,000 or more. The provisions of 23 CFR              
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 

 
In addition, the contractor and all subcontractors must comply          
with the following policies: Executive Order 11246, 41 CFR             
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),           
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.              
2000d et seq.), and related regulations including 49 CFR Parts              
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60-             
1.4(b) and, for all construction contracts exceeding $10,000,            
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the              
policies of the Secretary of Labor including 41 CFR Part 60,          
and 29 CFR Parts 1625-1627. The contracting agency and           
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the              
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and              
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts              
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

 
The following provision is adopted from 23 CFR Part 230,           
Subpart A, Appendix A, with appropriate revisions to conform                
to the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to            
take affirmative action to assure equal opportunity as set forth   
under laws, executive orders, rules, regulations (see 28 CFR        
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of                
Labor as modified by the provisions prescribed herein, and    
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO          
and specific affirmative action standards for the contractor's    
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et      
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630            
are incorporated by reference in this contract. In the execution             
of this contract, the contractor agrees to comply with the               
following minimum specific requirement activities of EEO: 

 
a. The contractor will work with the contracting agency and      

the Federal Government to ensure that it has made every                
good faith effort to provide equal opportunity with respect to all      
of its terms and conditions of employment and in their review         
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 

"It is the policy of this Company to assure that applicants        
are employed, and that employees are treated during   
employment, without regard to their race, religion, sex,         
sexual orientation, gender identity, color, national origin, age        
or disability. Such action shall include: employment,     
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms       
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job        
training." 

 
2. EEO Officer: The contractor will designate and make       
known to the contracting officers an EEO Officer who will have    
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who   
must be assigned adequate authority and responsibility to do          
so. 

 
3. Dissemination of Policy: All members of the contractor's    
staff who are authorized to hire, supervise, promote, and    
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully    
cognizant of and will implement the contractor's EEO policy       
and contractual responsibilities to provide EEO in each grade      
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then       
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be         
reviewed and explained. The meetings will be conducted by        
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering        
all major aspects of the contractor's EEO obligations within            
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for     

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or   
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates  
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any  
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant,      
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform        
every complainant of all of their avenues of appeal. 

 
6. Training and Promotion: 
 
    a. The contractor will assist in locating, qualifying, and       
increasing the skills of minorities and women who are             
applicants for employment or current employees. Such efforts      
should be aimed at developing full journey level status           
employees in the type of trade or job classification involved. 
 
    b. Consistent with the contractor's work force requirements             
and as permissible under Federal and State regulations, the     
contractor shall make full use of training programs (i.e.,   
apprenticeship and on-the-job training programs for the      
geographical area of contract performance). In the event a              
special provision for training is provided under this contract,             
this subparagraph will be superseded as indicated in the               
special provision. The contracting agency may reserve               
training positions for persons who receive welfare assistance               
in accordance with 23 U.S.C. 140(a). 
 
    c. The contractor will advise employees and applicants for 
employment of available training programs and entrance    
requirements for each. 
 
    d. The contractor will periodically review the training and   
promotion potential of employees who are minorities and            
women and will encourage eligible employees to apply for               
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon                 
unions as a source of employees, the contractor will use good          
faith efforts to obtain the cooperation of such unions to                  
increase opportunities for minorities and women. 23 CFR 
230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the          
procedures set forth below: 

 
a. The contractor will use good faith efforts to develop, in 

cooperation with the unions, joint training programs aimed            
toward qualifying more minorities and women for membership       
in the unions and increasing the skills of minorities and women        
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an  

EEO clause into each union agreement to the end that such        
union will be contractually bound to refer applicants without    
regard to their race, color, religion, sex, sexual orientation,       
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the      
extent such information is within the exclusive possession of      
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to     
the contracting agency and shall set forth what efforts have      
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor    

with a reasonable flow of referrals within the time limit set forth      
in the collective bargaining agreement, the contractor will,     
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable     
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph. In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 

 
8. Reasonable Accommodation for Applicants /           
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable     
accommodation in all employment activities unless to do so   
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials     
and Leasing of Equipment: The contractor shall not   
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in  
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The   
contractor shall take all necessary and reasonable steps to      
ensure nondiscrimination in the administration of this contract. 
 
    a. The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this    
contract. 

 
    b. The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 

 
 

10. Assurances Required: 
 

   a. The requirements of 49 CFR Part 26 and the State       
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 
   b. The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex   
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award    
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach    
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
   c. The Title VI and nondiscrimination provisions of U.S.   
DOT Order 1050.2A at Appendixes A and E are incorporated   
by reference. 49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 
   a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-            
minority group members and women employed in each work         
classification on the project; 
 
    (2) The progress and efforts being made in cooperation               
  with unions, when applicable, to increase employment     
  opportunities for minorities and women; and 
 
    (3) The progress and efforts being made in locating, hiring,  
  training, qualifying, and upgrading minorities and women. 

 
a. The contractors and subcontractors will submit an annual  

report to the contracting agency each July for the duration of          
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is      
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of         
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor        
will be required to collect and report training data. The   
employment data should reflect the work force on board during       
all or any part of the last payroll period preceding the end of        
July. 

 
 

III.  NONSEGREGATED FACILITIES 
 

This provision is applicable to all Federal-aid construction  
contracts and to all related construction subcontracts of more       
than $10,000. 41 CFR 60-1.5. 

 
As prescribed by 41 CFR 60-1.8, the contractor must ensure         
that facilities provided for employees are provided in such a    
manner that segregation on the basis of race, color, religion,         
sex, sexual orientation, gender identity, or national origin          
cannot result. The contractor may neither require such          
segregated use by written or oral policies nor tolerate such use          
by employee custom. The contractor's obligation extends            
further to ensure that its employees are not assigned to            
perform their services at any location under the contractor's          
control where the facilities are segregated. The term "facilities" 
includes waiting rooms, work areas, restaurants and other            
eating areas, time clocks, restrooms, washrooms, locker      
rooms and other storage or dressing areas, parking lots,          
drinking fountains, recreation or entertainment areas,    
transportation, and housing provided for employees. The    
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy             
between sexes. 

 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

 
This section is applicable to all Federal-aid construction        
projects exceeding $2,000 and to all related subcontracts and    
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all  
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113.   
This excludes roadways functionally classified as local roads         
or rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a         
project on a Federal-aid highway, the provisions of this subpart        
will apply regardless of the location of the project. Examples  
include: Surface Transportation Block Grant Program projects  
funded under 23 U.S.C. 133 [excluding recreational trails      
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA- 
1273 format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 

 
a. All laborers and mechanics employed or working upon 

the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor  
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less    
than those contained in the wage determination of the  
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may   
be alleged to exist between the contractor and such laborers  
and mechanics. 

 
Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions    
of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs  
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate   
wage rate and fringe benefits on the wage determination for   
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each  
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the  
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this   
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at  
the site of the work in a prominent and accessible place where  
it can be easily seen by the workers. 

 
b. (1) The contracting officer shall require that any class of 

laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is utilized in the area by the 

construction industry; and 
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(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the    
wage rates contained in the wage determination. 

 
(2) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their    
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount          
designated for fringe benefits where appropriate), a report of       
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, U.S.      
Department of Labor, Washington, DC 20210. The   
Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action    
within 30 days of receipt and so advise the contracting     
officer or will notify the contracting officer within the 30-day 
period that additional time is necessary. 

 
(3) In the event the contractor, the laborers or mechanics      

to be employed in the classification or their representatives,       
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount           
designated for fringe benefits, where appropriate), the    
contracting officer shall refer the questions, including the       
views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination.    
The Administrator, or an authorized representative, will issue         
a determination within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within    
the 30-day period that additional time is necessary. 

 
(4) The wage rate (including fringe benefits where   

appropriate) determined pursuant to paragraphs 1.b.(2) or     
1.b.(3) of this section, shall be paid to all workers performing  
work in the classification under this contract from the first        
day on which work is performed in the classification. 

 
c. Whenever the minimum wage rate prescribed in the          

contract for a class of laborers or mechanics includes a fringe    
benefit which is not expressed as an hourly rate, the contractor      
shall either pay the benefit as stated in the wage determination           
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

 
d. If the contractor does not make payments to a trustee or      

other third person, the contractor may consider as part of the    
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits    
under a plan or program, Provided, That the Secretary of         
Labor has found, upon the written request of the contractor,        
that the applicable standards of the Davis-Bacon Act have         
been met. The Secretary of Labor may require the contractor           
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

 
2. Withholding (29 CFR 5.5) 

 
The contracting agency shall upon its own action or upon        
written request of an authorized representative of the        
Department of Labor, withhold or cause to be withheld from     
the contractor under this contract, or any other Federal      
contract with the same prime contractor, or any other federally- 
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so     
much of the accrued payments or advances as may be        
considered necessary to pay laborers and mechanics, 

including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract. In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

 
3. Payrolls and basic records (29 CFR 5.5) 

 
  a. Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of  
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis- 
Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

 
b. (1) The contractor shall submit weekly for each week in 

which any contract work is performed a copy of all payrolls to 
the contracting agency. The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included     
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee 
(e.g., the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site. The prime contractor is responsible for the 
submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency. 

 
(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
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subcontractor or his or her agent who pays or supervises the  
payment of the persons employed under the contract and shall   
certify the following: 

 
(i) That the payroll for the payroll period contains the 

information required to be provided under 29 CFR 
5.5(a)(3)(ii), the appropriate information is being 
maintained under 29 CFR 5.5(a)(3)(i), and that such 
information is correct and complete; 

 
(ii) That each laborer or mechanic (including each        

helper, apprentice, and trainee) employed on the contract     
during the payroll period has been paid the full weekly    
wages earned, without rebate, either directly or indirectly,    
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than      
permissible deductions as set forth in 29 CFR part 3; 

 
(iii) That each laborer or mechanic has been paid not        

less than the applicable wage rates and fringe benefits or     
cash equivalents for the classification of work performed,       
as specified in the applicable wage determination   
incorporated into the contract. 

 
(3) The weekly submission of a properly executed  

certification set forth on the reverse side of Optional Form    
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of    
this section. 

 
(4) The falsification of any of the above certifications may 

subject the contractor or subcontractor to civil or criminal 
prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231. 

 
c. The contractor or subcontractor shall make the records   

required under paragraph 3.a. of this section available for  
inspection, copying, or transcription by authorized      
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and shall permit such 
representatives to interview employees during working hours         
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may,      
after written notice to the contractor, the contracting agency or      
the State DOT, take such action as may be necessary to              
cause the suspension of any further payment, advance, or    
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may           
be grounds for debarment action pursuant to 29 CFR 5.12. 

 
4. Apprentices and trainees (29 CFR 5.5) 

 
   a. Apprentices (programs of the USDOL). 

 
Apprentices will be permitted to work at less than the   
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with        
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship         
program, who is not individually registered in the program, but    
who has been certified by the Office of Apprenticeship         
Training, Employer and Labor Services or a State 

Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice. 

 
The allowable ratio of apprentices to journeymen on the job  
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under   
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the  
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than  
that in which its program is registered, the ratios and wage  
rates (expressed in percentages of the journeyman's hourly  
rate) specified in the contractor's or subcontractor's registered 
program shall be observed. 

 
Every apprentice must be paid at not less than the rate  
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 
rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with   
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination. 

 
In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
b. Trainees (programs of the USDOL). 

 
Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration. 

 
The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration. 

 
Every trainee must be paid at not less than the rate specified    
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention   
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the       
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
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corresponding journeyman wage rate on the wage          
determination which provides for less than full fringe benefits        
for apprentices. Any employee listed on the payroll at a trainee      
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall       
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed.         
In addition, any trainee performing work on the job site in        
excess of the ratio permitted under the registered program             
shall be paid not less than the applicable wage rate on the           
wage determination for the work actually performed. 

 
In the event the Employment and Training Administration  
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the           
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

 
   c. Equal employment opportunity. The utilization of    
apprentices, trainees and journeymen under this part shall be          
in conformity with the equal employment opportunity  
requirements of Executive Order 11246, as amended, and 29     
CFR part 30. 

 
   d. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and         
skill training programs which have been certified by the      
Secretary of Transportation as promoting EEO in connection      
with Federal-aid highway construction programs are not         
subject to the requirements of paragraph 4 of this Section IV.         
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be         
established by the particular programs. The ratio of           
apprentices and trainees to journeymen shall not be greater          
than permitted by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The         
contractor shall comply with the requirements of 29 CFR part            
3, which are incorporated by reference in this contract as           
provided in 29 CFR 5.5. 
 
6. Subcontracts. The contractor or subcontractor shall insert      
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor          
with all the contract clauses in 29 CFR 5.5. 
 
7. Contract termination: debarment. A breach of the          
contract clauses in 29 CFR 5.5 may be grounds for termination          
of the contract, and for debarment as a contractor and a   
subcontractor as provided in 29 CFR 5.12. 
 
8. Compliance with Davis-Bacon and Related Act     
requirements. All rulings and interpretations of the Davis-       
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5          
are herein incorporated by reference in this contract as           
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29      
CFR 5.5, disputes arising out of the labor standards provisions         
of this contract shall not be subject to the general disputes        
clause of this contract. Such disputes shall be resolved in  
accordance with the procedures of the Department of Labor 

set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility (29 CFR 5.5) 

 
a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to  
be awarded Government contracts by virtue of section 3(a) of   
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
b. No part of this contract shall be subcontracted to any person   
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the  
Contract Work Hours and Safety Standards Act. These    
clauses shall be inserted in addition to the clauses required by   
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the 
terms laborers and mechanics include watchmen and guards. 

 
1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated  
damages. In the event of any violation of the clause set forth   
in paragraph 1 of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the   
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph 1 of this section, in the sum currently provided in 29 
CFR 5.5(b)(2)* for each calendar day on which such individual 
was required or permitted to work in excess of the standard 
workweek of forty hours without payment of the overtime 
wages required by the clause set forth in paragraph 1 of this 
section. 29 CFR 5.5. 

 
* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may be 
adjusted annually by the Department of Labor; pursuant to      
the Federal Civil Penalties Inflation Adjustment Act of 1990). 
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3. Withholding for unpaid wages and liquidated damages.      
The FHWA or the contacting agency shall upon its own action       
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from       
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any        
other Federal contract with the same prime contractor, or any     
other federally-assisted contract subject to the Contract Work   
Hours and Safety Standards Act, which is held by the same      
prime contractor, such sums as may be determined to be    
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as  
provided in the clause set forth in paragraph 2 of this section.        
29 CFR 5.5. 

 
4. Subcontracts. The contractor or subcontractor shall insert         
in any subcontracts the clauses set forth in paragraphs 1        
through 4 of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor      
with the clauses set forth in paragraphs 1 through 4 of this     
section. 29 CFR 5.5. 

 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 

This provision is applicable to all Federal-aid construction    
contracts on the National Highway System pursuant to 23 CFR 
635.116. 

 
1. The contractor shall perform with its own organization       
contract work amounting to not less than 30 percent (or a         
greater percentage if specified elsewhere in the contract) of            
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such           
specialty items performed may be deducted from the total      
original contract price before computing the amount of work 
required to be performed by the contractor's own organization       
(23 CFR 635.116). 

 
   a. The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or           
leased by the prime contractor, and equipment owned or           
rented by the prime contractor, with or without operators.          
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be           
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
       (1) the prime contractor maintains control over the               
supervision of the day-to-day activities of the leased              
employees; 
       (2) the prime contractor remains responsible for the quality    
    of the work of the leased employees; 
       (3) the prime contractor retains all power to accept or   
exclude individual employees from work on the project; and 
       (4) the prime contractor remains ultimately responsible for  
    the payment of predetermined minimum wages, the  
    submission of payrolls, statements of compliance and all  
    other Federal regulatory requirements. 

 
       b. "Specialty Items" shall be construed to be limited to work         
    that requires highly specialized knowledge, abilities, or 

equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 

 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 

 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 

 
VII. SAFETY: ACCIDENT PREVENTION 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

 
1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635).             
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of  
employees on the job and the safety of the public and to   
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance  
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her    
health or safety, as determined under construction safety and 
health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative  
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
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with the construction safety and health standards and to carry          
out the duties of the Secretary under Section 107 of the          
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 

 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction     
contracts and to all related subcontracts. 

 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high  
degree of reliability on statements and representations made            
by engineers, contractors, suppliers, and workers on Federal-         
aid highway projects, it is essential that all persons concerned      
with the project perform their functions as carefully, thoroughly,     
and honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the             
project is a violation of Federal law. To prevent any 
misunderstanding regarding the seriousness of these and             
similar acts, Form FHWA-1022 shall be posted on each             
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned             
with the project: 

 
18 U.S.C. 1020 reads as follows: 

 
"Whoever, being an officer, agent, or employee of the United 

States, or of any State or Territory, or whoever, whether a             
person, association, firm, or corporation, knowingly makes any             
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to                 
be used, or the quantity or quality of the work performed or to             
be performed, or the cost thereof in connection with the             
submission of plans, maps, specifications, contracts, or costs            
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 

 
Whoever knowingly makes any false statement, false 

representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to       
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related      
project approved by the Secretary of Transportation; or 

 
Whoever knowingly makes any false statement or false 

representation as to material fact in any statement, certificate,          
or report submitted pursuant to provisions of the Federal-aid    
Roads Act approved July 11, 1916, (39 Stat. 355), as            
amended and supplemented; 

 
Shall be fined under this title or imprisoned not more than 5      

years or both." 
 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2       
CFR 200.88; EO 11738) 

 
This provision is applicable to all Federal-aid construction    
contracts in excess of $150,000 and to all related                
subcontracts. 48 CFR 2.101; 2 CFR 200.326. 

 
By submission of this bid/proposal or the execution of this            
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 

or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 

 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may     
direct as a means of enforcing such requirements. 2 CFR 
200.326. 

 
 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 

 
1. Instructions for Certification – First Tier Participants: 

 
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred,"      
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined    
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal     
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
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who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who     
has entered into a covered transaction with a First Tier             
Participant or other Lower Tier Participants (such as              
subcontractors and suppliers). 

 
    f. The prospective first tier participant agrees by submitting              
this proposal that, should the proposed covered transaction be             
entered into, it shall not knowingly enter into any lower tier             
covered transaction with a person who is debarred,                       
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by             
the department or agency entering into this transaction. 2             
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by           
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility            
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering              
into this covered transaction, without modification, in all lower            
tier covered transactions and in all solicitations for lower tier              
covered transactions exceeding the $25,000 threshold. 2 CFR 
180.220 and 180.300. 

 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or         
voluntarily excluded from the covered transaction, unless it       
knows that the certification is erroneous. 2 CFR 180.300;       
180.320, and 180.325. A participant is responsible for          
ensuring that its principals are not suspended, debarred, or    
otherwise ineligible to participate in covered transactions. 2       
CFR 180.335. To verify the eligibility of its principals, as well      
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for    
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
    i. Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to     
render in good faith the certification required by this clause.       
The knowledge and information of the prospective participant       
is not required to exceed that which is normally possessed by          
a prudent person in the ordinary course of business dealings. 

 
    j. Except for transactions authorized under paragraph (f) of     
these instructions, if a participant in a covered transaction  
knowingly enters into a lower tier covered transaction with a    
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to      
other remedies available to the Federal Government, the   
department or agency may terminate this transaction for cause          
or default. 2 CFR 180.325. 

 
* * * * * 

 
2. Certification Regarding Debarment, Suspension,   
Ineligibility and Voluntary Exclusion – First Tier  
Participants: 

 
a. The prospective first tier participant certifies to the best of        
its knowledge and belief, that it and its principals: 

 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal            
department or agency, 2 CFR 180.335;. 

    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing    
a public (Federal, State, or local) transaction or contract under     
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery,    
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or      
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2     
CFR 180.335(d). 

 
    (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
    (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and      
administrative remedies have been exhausted, or have lapsed,  
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
  b. Where the prospective participant is unable to certify to   
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 
CFR 180.335 and 180.340. 
 
  3. Instructions for Certification - Lower Tier Participants: 

 
(Applicable to all subcontracts, purchase orders, and other  
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and  
1200). 2 CFR 180.220 and 1200.220. 

 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation   
of fact upon which reliance was placed when this transaction  
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which    
this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of  
changed circumstances. 2 CFR 180.365. 
 

    d. The terms "covered transaction," "debarred,"        
"suspended," "ineligible," "participant," "person," "principal,"   
and "voluntarily excluded," as used in this clause, are defined       
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.    
You may contact the person to which this proposal is 
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submitted for assistance in obtaining a copy of those            
regulations. “First Tier Covered Transactions” refers to any            
covered transaction between a recipient or subrecipient of             
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any             
covered transaction under a First Tier Covered Transaction         
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any     
participant who has entered into a covered transaction with a        
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
    e. The prospective lower tier participant agrees by           
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into           
any lower tier covered transaction with a person who is         
debarred, suspended, declared ineligible, or voluntarily          
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this      
transaction originated. 2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility       
and Voluntary Exclusion-Lower Tier Covered Transaction,"    
without modification, in all lower tier covered transactions and         
in all solicitations for lower tier covered transactions exceeding       
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or     
voluntarily excluded from the covered transaction, unless it       
knows that the certification is erroneous. A participant is    
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as      
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for      
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR      
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to   
require establishment of a system of records in order to render           
in good faith the certification required by this clause. The   
knowledge and information of participant is not required to       
exceed that which is normally possessed by a prudent person            
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of         
these instructions, if a participant in a covered transaction    
knowingly enters into a lower tier covered transaction with a     
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to       
other remedies available to the Federal Government, the     
department or agency with which this transaction originated          
may pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension,            
Ineligibility and Voluntary Exclusion--Lower Tier        
Participants: 
 
1. The prospective lower tier participant certifies, by          
submission of this proposal, that neither it nor its principals: 

 
(a) is presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency, 2 
CFR 180.355; 
 
(b) is a corporation that has been convicted of a felony    
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
(c) is a corporation with any unpaid Federal tax liability that     
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is         
not being paid in a timely manner pursuant to an agreement    
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 

 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of  
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement,  
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or    
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have  
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or   
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite  
for making or entering into this transaction imposed by 31 
U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

 
  3. The prospective participant also agrees by submitting its     
bid or proposal that the participant shall require that the  
language of this certification be included in all lower tier 
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subcontracts, which exceed $100,000 and that all such recipients shall 
certify and disclose accordingly. 

 
 

XII. USE OF UNITED STATES-FLAG VESSELS: 
 

This provision is applicable to all Federal-aid construction    
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other   
covered transaction. 46 CFR Part 381. 

 
This requirement applies to material or equipment that is        
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 

 
When oceanic shipments (or shipments across the Great            
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees: 

 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage     
(computed separately for dry bulk carriers, dry cargo liners,        
and tankers) involved, whenever shipping any equipment,  
material, or commodities pursuant to this contract, to the         
extent such vessels are available at fair and reasonable rates         
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30        
working days following the date of loading for shipments  
originating outside the United States, a legible copy of a rated,    
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section        
to both the Contracting Officer (through the prime contractor in     
the case of subcontractor bills-of-lading) and to the Office of    
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires     
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading        
may contain business sensitive information and therefore may        
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS  
PREFERENCE FOR APPALACHIAN DEVELOPMENT  
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)  
This provision is applicable to all Federal-aid projects funded  
under the Appalachian Regional Development Act of 1965. 

 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done          
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL    
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 

 
    a. To the extent that qualified persons regularly residing in     
the area are not available. 

 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to  
assure an efficient execution of the contract work. 

 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident  
persons employed under this subparagraph (1c) shall not          
exceed 20 percent of the total number of employees employed        
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

 
   2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the  
laborers, mechanics and other employees required to perform        
the contract work, (b) the number of employees required in          
each classification, (c) the date on which the participant       
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment          
Service to complete the job order form. The job order may be   
placed with the State Employment Service in writing or by 
telephone. If during the course of the contract work, the   
information submitted by the contractor in the original job order      
is substantially modified, the participant shall promptly notify       
the State Employment Service. 

 
  3. The contractor shall give full consideration to all qualified       
job applicants referred to him by the State Employment          
Service. The contractor is not required to grant employment to      
any job applicants who, in his opinion, are not qualified to     
perform the classification of work required. 

 
  4. If, within one week following the placing of a job order by       
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job       
applicants to the contractor, or less than the number             
requested, the State Employment Service will forward a          
certificate to the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of the       
contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not       
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 

 
  5. The provisions of 23 CFR 633.207(e) allow the         
contracting agency to provide a contractual preference for the      
use of mineral resource materials native to the Appalachian   
region. 
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal 
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 
contractors (existing and newcomers) will be automatically placed in the Alternate Program.  
Standard OJT requirements typically associated with individual projects will no longer be applied 
at the project level.  Instead, these requirements will be applicable on an annual basis for each 
contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make every 
effort to enroll minority and women as trainees to the extent that such persons are available within 
a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 
to discriminate against any applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year 
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 
activity with the Department.  At the beginning of each year, all contractors eligible will be 
contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 
Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are not 
all-inclusive.  Where the training is oriented toward construction applications, training will be 
allowed in lower-level management positions such as office engineers and estimators.  Contractors 
shall submit new classifications for specific job functions that their employees are performing.  
The Department will review and recommend for acceptance to FHWA the new classifications 
proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to the 
subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 
of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as 
requested shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
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Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off 
the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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STANDARD SPECIAL PROVISION 
MINIMUM WAGES 

GENERAL DECISION NC20230089 01/06/2023 NC89 
Z-089 

Date:  January 6, 2023 
 

General Decision Number:  NC20230089 01/06/2023 NC89 
 

Superseded General Decision Numbers:  NC20220089 
 

State: North Carolina 
 

Construction Type:  HIGHWAY 
 

COUNTIES: 
Caswell Lee Richmond 
Davidson Montgomery Rowan 
Iredell Moore Stanly 

 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area 
projects & railroad construction; bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; and other major bridges). 
 
Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable 
minimum wage rate required under Executive Order 14026 or Executive Order 13658.  Please note 
that these Executive Orders apply to covered  contracts entered into by the federal government that 
are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-
Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60).      
 
If the contract is entered into on or 
after January 30, 2022, or the 
contract is renewed or extended 
(e.g., an option is exercised) on or 
after January 30, 2022: 

Executive Order 14026 generally applies to the contract.   
 
The contractor must pay all covered workers at least 
$16.20 per hour (or the applicable wage rate listed on 
this wage determination, if it is higher) for all hours 
spent performing on that contract in 2023. 

 
If the contract was awarded on or 
between January 1, 2015 and 
January 29, 2022, and the contract 
is not renewed or extended on or 
after January 30, 2022: 

Executive Order 13658 generally applies to the contract.   
 
The contractor must pay all covered workers at least 
$12.15 per hour (or the applicable wage rate listed on 
this wage determination, if it is higher) for all hours 
spent performing on that contract in 2023. 

 
 
The applicable Executive Order minimum wage rate will be adjusted annually.  If this contract is 
covered by one of the Executive Orders and a classification considered necessary for  performance 
of work on the contract does not appear on this wage determination, the contractor must still submit 
a conformance request. 
 
Additional information on contractor requirements and worker protections under the Executive 
Orders is available at http://www.dol.gov/whd/govcontracts. 
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Modification Number Publication Date 
0 01/06/2023 

 
SUNC2014-004 11/17/2014 

 Rates Fringes 
BLASTER 21.85  
CARPENTER 13.98 **  
CEMENT MASON/CONCRETE FINISHER 13.67 **  
ELECTRICIAN   

Electrician 19.19 2.39 
Telecommunications Technician 14.96 ** 1.07 

IRONWORKER 14.53 **  
LABORER   

Asphalt Raker and Spreader 11.75 **  
Asphalt Screed/Jackman 14.03 **  
Carpenter Tender 10.21 **  
Cement Mason/Concrete Finisher Tender 12.26 **  
Common or General 10.45 ** .13 
Guardrail/Fence Installer 13.43 **  
Pipelayer 13.36 ** .43 
Traffic Signal/Lighting Installer 16.29  

PAINTER   
Bridge 19.62  

POWER EQUIPMENT OPERATORS   
Asphalt Broom Tractor 12.14 **  
Bulldozer Fine 16.92  
Bulldozer Rough 15.58 **  
Concrete Grinder/Groover 25.00  
Crane Boom Trucks 14.83 **  
Crane Other 21.05  
Crane Rough/All-Terrain 21.25  
Drill Operator Rock 15.43 ** 1.61 
Drill Operator Structure 19.24  
Excavator Fine 16.09 ** 1.52 
Excavator Rough 14.07 ** .74 
Grader/Blade Fine 19.40  
Grader/Blade Rough 15.48 **  
Loader 2 Cubic Yards or Less 12.67 ** 1.52 
Loader Greater Than 2 Cubic Yards 14.48 **  
Material Transfer Vehicle (Shuttle Buggy) 17.39  
Mechanic 18.86  
Milling Machine 16.26  
Off-Road Hauler/Water Tanker 12.90 **  
Oiler/Greaser 16.36  
Pavement Marking Equipment 11.63 **  
Paver Asphalt 15.07 **  
Roller Asphalt Breakdown 12.91 **  
Roller Asphalt Finish 13.67 **  
Roller Other 13.48 **  
Scraper Finish 13.59 **  
Scraper Rough 11.53 **  
Slip Form Machine 19.99  
Tack Truck/Distributor Operator 15.60 **  

TRUCK DRIVER   
GVWR of 26,000 Lbs or Less 10.58 **  
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 Rates Fringes 
GVWR of 26,001 Lbs or Greater 13.50 ** .15 

 

Welders – Receive rate prescribed for craft performing operation to which welding is incidental. 
 

** Workers in this classification may be entitled to a higher minimum wage under Executive Order 
14026 ($16.20) or 13658 ($12.15).  Please see the Note at the top of the wage determination for 
more information. 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies 
to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this contract is covered by the EO, the 
contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, 
up to 56 hours of paid sick leave each year.  Employees must be permitted to use paid sick leave 
for their own illness, injury or other health-related needs, including preventive care; to assist a 
family member (or person who is like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons resulting from, or to assist a family 
member (or person who is like family to the employee) who is a victim of, domestic violence, 
sexual assault, or stalking.  Additional information on contractor requirements and worker 
protections under the EO is available at https://www.dol.gov/agencies/whd/government-contracts. 
 
Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses  
(29 CFR 5.5(a)(1)(ii)). 
 

The body of each wage determination lists the classification and wage rates that have been found 
to be prevailing for the cited type(s) of construction in the area covered by the wage determination. 
The classifications are listed in alphabetical order of "identifiers" that indicate whether the 
particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted 
average rate) or a union average rate (weighted union average rate). 
 

Union Rate Identifiers 
 

A four letter classification abbreviation identifier enclosed in dotted lines beginning with 
characters other than "SU" or "UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is 
an abbreviation identifier of the union which prevailed in the survey for this classification, which 
in this example would be Plumbers. 0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an 
internal number used in processing the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 2014. 
 

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 
agreement (CBA) governing this classification and rate. 
 

Survey Rate Identifiers 
 

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this 
classification in the survey and the published rate is derived by computing a weighted average rate 
based on all the rates reported in the survey for that classification.  As this weighted average rate 
includes all rates reported in the survey, it may include both union and non-union rates. Example: 
SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average 
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calculation of rates and are not majority rates. LA indicates the State of Louisiana.  
2012 is the year of survey on which these classifications and rates are based. The next number, 
007 in the example, is an internal number used in producing the wage determination.  
5/13/2014 indicates the survey completion date for the classifications and rates under that 
identifier. 
 

Survey wage rates are not updated and remain in effect until a new survey is conducted. 
 

Union Average Rate Identifiers 
 

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed 
for those classifications; however, 100% of the data reported for the classifications was union data. 
EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in the example, is an internal number 
used in producing the wage determination. 08/29/2014 indicates the survey completion date for 
the classifications and rates under that identifier. 
 

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted 
average of the current negotiated/CBA rate of the union locals from which the rate is based. 
 

WAGE DETERMINATION APPEALS PROCESS 
 

1.) Has there been an initial decision in the matter?  This can be: 
 

 * an existing published wage determination 
 * a survey underlying a wage determination 
 * a Wage and Hour Division letter setting forth a position on a wage determination matter 
 * a conformance (additional classification and rate) ruling 
 

On survey related matters, initial contact, including requests for summaries of surveys, should be 
with the Wage and Hour National Office because National Office has responsibility for the David-
Bacon survey program.  If the response from this initial contact is not satisfactory, then the process 
described in 2.) and 3.) should be followed. 
 

With regard to any other matter not yet ripe for the formal process described here, initial contact 
should be with the Branch of Construction Wage Determinations.  Write to: 
 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U. S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the 
action) can request review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7).  Write to: 

 

Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 
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The request should be accompanied by a full statement of the interested party's position and by 
any information (wage payment data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly 
to the Administrative Review Board (formerly the Wage Appeals Board).  Write to: 

 

Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 

4.) All decisions by the Administrative Review Board are final.  
END OF GENERAL DECISION 
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AGGREGATE SUBGRADE (SPECIAL) 
Revise the 2018 Standard Specifications as follows: 
 
Page 5-8, Article 505-1 DESCRIPTION, lines 4-6, replace the paragraph with the following: 
 
Construct aggregate subgrades in accordance with the contract.  Install geotextile for soil stabilization and place Class 
IV subgrade stabilization at locations shown in the plans and as directed. 
 
Undercut natural soil materials if necessary to construct aggregate subgrades.  Define “subbase” as the portion of the 
roadbed below the Class IV subgrade stabilization.  For Type 2 aggregate subgrades, undercut subbases as needed.  
The types of aggregate subgrade with thickness and compaction requirements for each are as shown below. 
 
Type 1 – A 6 to 24 inch thick aggregate subgrade with Class IV subgrade stabilization compacted to 92% of AASHTO 
T 180 as modified by the Department or to the highest density that can be reasonably obtained. 
 
Type 2 – An 8 inch thick aggregate subgrade on a proof rolled subbase with Class IV subgrade stabilization compacted 
to 97% of AASHTO T 180 as modified by the Department. 
 
Page 5-8, Article 505-3 CONSTRUCTION METHODS, line 12, insert the following after the first sentence of the 
first paragraph: 
 
For Type 2 aggregate subgrades, proof roll subbases in accordance with Section 260 before installing geotextile for 
soil stabilization. 
 
Page 5-8, Article 505-3 CONSTRUCTION METHODS, lines 16-17, replace the last sentence of the first paragraph 
with the following: 
 
Compact ABC as required for the type of aggregate subgrade constructed. 
 
Page 5-8, Article 505-4 MEASUREMENT AND PAYMENT, line 26, insert the following after the last sentence 
of the first paragraph: 
 
Undercut Excavation of natural soil materials from subbases for Type 2 aggregate subgrades will be measured and 
paid in accordance with Article 225-7 or 226-3.  No measurement will be made for any undercut excavation of fill 
materials from subbases. 
 
 

 

025521 
07/13/2023
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TEMPORARY SOIL NAIL WALLS: (10-19-21) 
 
Description 
Construct temporary soil nail walls consisting of soil nails spaced at a regular pattern and 
connected to a reinforced shotcrete face.  A soil nail consists of a solid or hollow steel bar grouted 
in a drilled hole inclined at an angle below horizontal.  At the Contractor’s option, use temporary 
soil nail walls instead of temporary shoring for full cut sections.  Design and construct temporary 
soil nail walls based on actual elevations and wall dimensions in accordance with the contract and 
accepted submittals.  Use a prequalified Anchored Wall Contractor to construct temporary soil nail 
walls.  Define “soil nail wall” as a temporary soil nail wall and “Soil Nail Wall Contractor” as the 
Anchored Wall Contractor installing soil nails and applying shotcrete.  Define “nail” as a soil nail. 
Provide positive protection for soil nail walls at locations shown in the plans and as directed.  See 
Temporary Shoring provision for positive protection types and definitions. 
Materials 
Refer to Division 10 of the Standard Specifications. 
Item Section 
Geocomposites 1056 
Portland Cement 1024-1 
Reinforcing Steel 1070 
Shotcrete 
Select Material, Class IV 

1002 
1016 

Steel Plates 1072-2 
Water 1024-4 

Use neat cement grout that only contains cement and water with a water cement ratio of 0.4 to 0.5 
which is approximately 5.5 gallons of water per 94 lb of Portland cement.  Provide grout with a 
compressive strength at 3 and 28 days of at least 1,500 psi and 4,000 psi, respectively. 
Use Class IV select material for temporary guardrail.  Provide soil nails consisting of grouted steel 
bars and nail head assemblies.  Use deformed solid steel bars that meet AASHTO M 275 or M 31, 
Grade 60, 75 or 80.  Splice solid bars in accordance with Article 1070-9 of the Standard 
Specifications.  Use hollow steel bars manufactured by DYWIDAG-Systems International USA 
Inc., Nucor Skyline, Williams Form Engineering Corp. or an approved equal. 
Use centralizers that meet Article 34.3.4 of the AASHTO LRFD Bridge Construction 
Specifications.  Provide nail head assemblies consisting of nuts, washers and bearing plates.  Use 
steel plates for bearing plates and steel washers and hex nuts recommended by the Soil Nail 
Manufacturer. 
Provide Type 6 material certifications for soil nail materials in accordance with Article 106-3 of 
the Standard Specifications.  Store steel materials on blocking at least 12" above the ground and 
protect it at all times from damage; and when placing in the work make sure it is free from dirt, 
dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, transport, unload and 
store soil nail wall materials so materials are kept clean and free of damage.  Bent, damaged or 
defective materials will be rejected. 
Preconstruction Requirements 
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(A) Concrete Barrier 

Define “clear distance” behind concrete barrier as the horizontal distance between the 
barrier and edge of pavement.  The minimum required clear distance for concrete barrier 
is shown in the plans.  At the Contractor’s option or if the minimum required clear distance 
is not available, set concrete barrier next to and up against traffic side of soil nail walls 
except for barrier above walls.  Concrete barrier with the minimum required clear distance 
is required above soil nail walls. 

(B) Temporary Guardrail 
Define “clear distance” behind temporary guardrail as the horizontal distance between 
guardrail posts and soil nail walls.  At the Contractor’s option or if clear distance for soil 
nail walls is less than 4 ft, use temporary guardrail with 8 ft posts and a clear distance of at 
least 2.5 ft.  Place ABC in clear distance and around guardrail posts instead of pavement. 

(C) Soil Nail Wall Designs 
Before beginning soil nail wall design, survey existing ground elevations in the vicinity of 
wall locations to determine actual design heights (H).  Use a prequalified Anchored Wall 
Design Consultant to design soil nail walls.  Provide designs sealed by a Design Engineer 
approved as a Geotechnical Engineer (key person) for the Anchored Wall Design 
Consultant. 
Design soil nail walls in accordance with the plans and the AASHTO LRFD Bridge Design 
Specifications unless otherwise required.  Design soil nails that meet the following unless 
otherwise approved: 
(1) Horizontal and vertical spacing of at least 3 ft, 
(2) Inclination of at least 12° below horizontal and 
(3) Diameter of 4" to 10". 
Do not extend nails beyond right-of-way or easement limits.  If existing or future 
obstructions such as foundations, pavements, pipes, inlets or utilities will interfere with 
nails, maintain a clearance of at least 6" between obstructions and nails. 
Design soil nail walls for a traffic surcharge of 250 psf if traffic will be above and within 
H of walls.  This traffic surcharge does not apply to construction traffic.  Design soil nail 
walls for any construction surcharge if construction traffic will be above and within H of 
walls.  For temporary guardrail with 8 ft posts above soil nail walls, analyze shotcrete and 
top row of nails for a nominal horizontal load of 300 lb/ft of wall with a load factor of 1.0. 
Place geocomposite sheet drains with a horizontal spacing of no more than 10 ft and center 
drains between adjacent nails.  Attach sheet drains to excavation faces.  Design shotcrete 
in accordance with Article 11.12.6.2 of the AASHTO LRFD Bridge Design Specifications. 
Submit PDF files of working drawings and design calculations for soil nail wall designs in 
accordance with Article 105-2 of the Standard Specifications.  Submit working drawings 
showing plan views, wall profiles, typical sections and details of soil nail wall design and 
construction sequence.  Include details in working drawings of soil nail locations, unit 
grout/ground bond strengths, shotcrete reinforcement and if necessary, obstructions 
extending through walls or interfering with nails.  Include details in construction sequence 
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of excavation, grouting, installing reinforcement, nail testing and shotcreting with mix 
designs and shotcrete nozzleman certifications.  Do not begin soil nail wall construction 
until a design submittal is accepted. 
Submit design calculations for each wall section with different surcharge loads, geometry 
or material parameters.  Include analysis of temporary conditions during construction in 
design calculations.  At least one analysis is required for each wall section with different 
nail lengths.  Analyze internal and compound stability with a computer software program 
that uses limit equilibrium methods and submit all PDF output files from the program with 
the design calculations.  See Article C11.12.2 of the AASHTO LRFD specifications for 
determining the maximum soil nail force, Tmaxsn.  Once Tmaxsn and pullout length behind 
slip surface, LP, are determined from limit equilibrium methods at the target soil failure 
resistance factor (1 over factor of safety output from computer software), use these values 
for soil nail (pullout and tensile resistance) and wall facing (flexure, punching shear and 
headed-stud tensile resistance) design in accordance with Articles 11.12.5.2, 11.12.6.1 and 
11.12.6.2 of the AASHTO LRFD specifications. 
(1) When designing soil nail walls with computer software Snail manufactured by the 

California Department of Transportation (CALTRANS), use Snail version 2.2.0 or 
later, to calculate factors of safety and Tmaxsn and LP values in accordance with the 
following:Allowable Stress Design for Analysis Method with no load factors 
applied except those applied to factored surcharge loads from structures or traffic, 

(2) Perform Below Toe Search option selected when any soil layer has a friction angle 
less than 30° and 

(3) Default value of 0.33 for Interface Friction Reduction Factor. 
When designing soil nail walls with computer software other than Snail, use bi-linear (or 
tri-linear, as applicable) search surfaces intended to reproduce Snail results.  Factors of 
safety and Tmaxsn and LP values are acceptable if they are within 5% of the factors of safety 
and Tmaxsn and LP values calculated by the Engineer using the computer software Slide2 
manufactured by Rocscience, Inc. 

(D) Preconstruction Meeting 
Before starting soil nail wall construction, hold a preconstruction meeting to discuss the 
construction, inspection and testing of the soil nail walls.  If this meeting occurs before all 
soil nail wall submittals have been accepted, additional preconstruction meetings may be 
required before beginning construction of soil nail walls without accepted submittals.  The 
Resident, District or Bridge Maintenance Engineer, Area Construction Engineer, 
Geotechnical Operations Engineer, Contractor and Soil Nail Wall Contractor 
Superintendent will attend preconstruction meetings. 

Construction Methods 
Control drainage during construction in the vicinity of soil nail walls.  Direct run off away from 
soil nail walls and areas above and behind walls. 
Install foundations located behind soil nail walls before beginning wall construction.  Do not 
excavate behind soil nail walls.  If overexcavation occurs, repair walls with an approved method 
and a revised soil nail wall design may be required. 
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Install positive protection in accordance with the contract and accepted submittals.  Use PCB in 
accordance with Section 1170 of the Standard Specifications and Roadway Standard Drawing 
No. 1170.01.  Use temporary guardrail in accordance with Section 862 of the Standard 
Specifications and Roadway Standard Drawing No. 862.01, 862.02 and 862.03. 
(A) Excavation 

Excavate for soil nail walls from the top down in accordance with the accepted submittals.  
Excavate in staged horizontal lifts with no negative batter (excavation face leaning 
forward).  Excavate lifts in accordance with the following: 
(1) Heights not to exceed vertical nail spacing, 
(2) Bottom of lifts no more than 3 ft below nail locations for current lift and 
(3) Horizontal and vertical alignment within 6" of location shown in the accepted 

submittals. 
Remove any cobbles, boulders, rubble or debris that will protrude more than 2" into the 
required shotcrete thickness.  Rocky ground such as colluvium, boulder fills and weathered 
rock may be difficult to excavate without leaving voids. 
Apply shotcrete to excavation faces within 24 hours of excavating each lift unless 
otherwise approved.  Shotcreting may be delayed if it can be demonstrated that delays will 
not adversely affect excavation stability.  If excavation faces will be exposed for more than 
24 hours, use polyethylene sheets anchored at top and bottom of lifts to protect excavation 
faces from changes in moisture content. 
If an excavation becomes unstable at any time, suspend soil nail wall construction and 
temporarily stabilize the excavation by immediately placing an earth berm up against the 
unstable excavation face.  When this occurs, repair walls with an approved method and a 
revised soil nail wall design may be required. 
Do not excavate the next lift until nail installations and testing and shotcrete application 
for the current lift are accepted and grout and shotcrete for the current lift have cured at 
least 3 days and 1 day, respectively. 

(B) Soil Nails 
Drill and grout nails the same day and do not leave drill holes open overnight.  Control 
drilling and grouting to prevent excessive ground movements, damaging structures and 
pavements or fracturing rock and soil formations.  If ground heave or subsidence occurs, 
suspend soil nail wall construction and take corrective action to minimize movement.  If 
property damage occurs, make repairs with an approved method and a revised soil nail wall 
design may be required. 
The drilling, steel bar and grouting requirements below are for solid bar nails and may not 
apply to hollow bar nails.  Hollow bar nails are typically installed by simultaneously 
drilling and grouting as a sacrificial drill bit is advanced and grout is pumped through the 
bar.  For hollow bar nails, submit drilling and grouting procedures for approval before 
installing soil nails. 
(1) Drilling 
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Use drill rigs of the sizes necessary to install soil nails and with sufficient capacity 
to drill through whatever materials are encountered.  Drill straight and clean holes 
with the dimensions and inclination shown in the accepted submittals.  Drill holes 
within 6" of locations and 2° of inclination shown in the accepted submittals unless 
otherwise approved. 
Stabilize drill holes with temporary casings if unstable, caving or sloughing 
material is anticipated or encountered.  Do not use drilling fluids to stabilize drill 
holes or remove cuttings. 

(2) Steel Bars 
Center solid steel bars in drill holes with centralizers.  Securely attach centralizers 
along bars at no more than 8 ft centers.  Attach uppermost and lowermost 
centralizers 18" from excavation faces and ends of holes. 
Do not insert solid steel bars into drill holes until hole locations, dimensions, 
inclination and cleanliness are approved.  Do not vibrate, drive or otherwise force 
bars into holes.  If a steel bar cannot be completely and easily inserted into a drill 
hole, remove the bar and clean or redrill the hole. 

(3) Grouting 
Mix and place grout in accordance with Subarticles 1003-5, 1003-6 and 1003-7 of 
the Standard Specifications.  Remove oil, rust inhibitors, residual drilling fluids and 
similar foreign materials from holding tanks/hoppers, stirring devices, pumps, 
lines, tremie pipes and any other equipment in contact with grout before use.  
Measure grout temperature, density and flow during grouting with at least the same 
frequency grout cubes are made for compressive strength.  Perform density and 
flow field tests in the presence of the Engineer in accordance with American 
National Standards Institute/American Petroleum Institute Recommended Practice 
13B-1 (Section 4, Mud Balance) and ASTM C939 (Flow Cone), respectively. 
Inject grout at the lowest point of drill holes through tremies, e.g., grout tubes, 
casings, hollow-stem augers or drill rods, in one continuous operation.  Fill drill 
holes progressively from ends of holes to excavation faces and withdraw tremies at 
a slow even rate as holes are filled to prevent voids in grout.  Extend tremies into 
grout at least 5 ft at all times except when grout is initially placed in holes. 
Provide grout free of segregation, intrusions, contamination, structural damage or 
inadequate consolidation (honeycombing).  Cold joints in grout are not allowed 
except for test nails.  Remove any temporary casings as grout is placed and record 
grout volume for each drill hole. 

(4) Nail Heads 
Install nail head assemblies after shotcreting.  Before shotcrete reaches initial set, 
seat bearing plates and tighten nuts so plates contact shotcrete uniformly.  If 
uniform contact is not possible, install nail head assemblies on mortar pads so nail 
heads are evenly loaded. 

(C) Sheet Drains 
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Install geocomposite sheet drains as shown in the accepted submittals.  Before installing 
shotcrete reinforcement, place sheet drains with the geotextile side against excavation 
faces.  For highly irregular faces and at the discretion of the Engineer, sheet drains may be 
placed after shotcreting over weep holes through the shotcrete.  Hold sheet drains in place 
with anchor pins so drains are in continuous contact with surfaces to which they are 
attached and allow for full flow the entire height of soil nail walls.  Discontinuous sheet 
drains are not allowed.  If splices are needed, overlap sheet drains at least 12" so flow is 
not impeded.  Cut off excess sheet drain length and expose drain ends below shotcrete 
when soil nail wall construction is complete. 

(D) Shotcrete 
Clean ungrouted zones of drill holes and excavation faces of loose materials, mud, rebound 
and other foreign material.  Moisten surfaces to receive shotcrete.  Install shotcrete 
reinforcement in accordance with the contract and accepted submittals.  Secure reinforcing 
steel so shooting does not displace or vibrate reinforcement.  Install approved thickness 
gauges on 5 ft centers in the horizontal and vertical directions to measure shotcrete 
thickness. 
Apply shotcrete in accordance with the contract, accepted submittals and Subarticle 1002-
3(F) of the Standard Specifications.  Use approved shotcrete nozzlemen who made 
satisfactory preconstruction test panels to apply shotcrete.  Direct shotcrete at right angles 
to excavation faces except when shooting around reinforcing steel.  Rotate nozzle steadily 
in small circular patterns and apply shotcrete from bottom of lifts up. 
Make shotcrete surfaces uniform and free of sloughing or sagging.  Completely fill 
ungrouted zones of drill holes and any other voids with shotcrete.  Taper construction joints 
to a thin edge over a horizontal distance of at least the shotcrete thickness.  Wet joint 
surfaces before shooting adjacent sections. 
Repair surface defects as soon as possible after shooting.  Remove any shotcrete which 
lacks uniformity, exhibits segregation, honeycombing or lamination or contains any voids 
or sand pockets and replace with fresh shotcrete to the satisfaction of the Engineer.  Protect 
shotcrete from freezing and rain until shotcrete reaches initial set. 

(E) Construction Records 
Provide 2 copies of soil nail wall construction records within 24 hours of completing each 
lift.  Include the following in construction records: 
(1) Names of Soil Nail Wall Contractor, Superintendent, Nozzleman, Drill Rig 

Operator, Project Manager and Design Engineer; 
(2) Wall description, county, Department’s contract, TIP and WBS element number; 
(3) Wall station and number and lift location, dimensions, elevations and description; 
(4) Nail locations, dimensions and inclinations, bar types, sizes and grades and 

temporary casing information; 
(5) Date and time drilling begins and ends, steel bars are inserted into drill holes, grout 

and shotcrete are mixed and arrives on-site and grout placement and shotcrete 
application begins and ends; 
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(6) Grout volume, temperature, flow and density records; 
(7) Ground and surface water conditions and elevations if applicable; 
(8) Weather conditions including air temperature at time of grout placement and 

shotcrete application; and 
(9) All other pertinent details related to soil nail wall construction. 
After completing each soil nail wall or stage of a wall, provide a PDF file of all 
corresponding construction records. 

Nail Testing 
“Proof tests” are performed on nails incorporated into walls, i.e., production nails.  Define “test 
nail” as a nail tested with a proof test.  Proof tests are typically required for at least one nail per 
nail row per soil nail wall or at least 5% of production nails, whichever is greater.  More or less 
test nails may be required depending on subsurface conditions encountered.  The Engineer will 
determine the number and locations of proof tests required.  Do not test nails until grout and 
shotcrete attain the required 3-day compressive strength. 
(A) Test Equipment 

Use the following equipment to test nails: 
(1) Two dial gauges with rigid supports, 
(2) Hydraulic jack and pressure gauge and 
(3) Jacking block or reaction frame. 
Provide dial gauges with enough range and precision to measure the maximum test nail 
movement to 0.001".  Use pressure gauges graduated in 100 psi increments or less.  Submit 
identification numbers and calibration records for load cells, jacks and pressure gauges 
with the soil nail wall design.  Calibrate each jack and pressure gauge as a unit. 
Align test equipment to uniformly and evenly load test nails.  Use a jacking block or 
reaction frame that does not damage or contact shotcrete within 3 ft of nail heads.  Place 
dial gauges opposite each other on either side of test nails and align gauges within 5° of 
bar inclinations.  Set up test equipment so resetting or repositioning equipment during nail 
testing is not needed. 

(B) Test Nails 
Test nails include both unbonded and bond lengths.  Grout only bond lengths before nail 
testing.  Provide unbonded and bond lengths of at least 3 ft and 10 ft, respectively. 
Steel bars for production nails may be overstressed under higher test nail loads.  If 
necessary, use larger size or higher grade bars with more capacity for test nails instead of 
shortening bond lengths to less than the minimum required. 

(C) Proof Tests 
Test proof test nails in accordance with the accepted submittals and Article 34.5.5.3, 
respectively of the AASHTO LRFD Bridge Construction Specifications. 

(D) Test Nail Acceptance 
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Submit 2 copies of test nail records including load versus movement and time versus creep 
movement plots within 24 hours of completing each proof test.  The Engineer will review 
the test nail records to determine if test nails are acceptable.  Test nail acceptance is based 
in part on the acceptance criteria in Article 34.5.5.4 of the AASHTO LRFD Bridge 
Construction Specifications. 
Maintain stability of unbonded lengths for subsequent grouting.  If a test nail is accepted 
but the unbonded length cannot be satisfactorily grouted, do not incorporate the test nail 
into the soil nail wall and add another production nail to replace the test nail. 
If the Engineer determines a test nail is unacceptable, either perform additional proof tests 
on adjacent production nails or revise the soil nail design or installation methods for the 
production nails represented by the unacceptable test nail as determined by the Engineer.  
Submit a revised soil nail wall design for acceptance, provide an acceptable test nail with 
the revised design or installation methods and install additional production nails for the 
nails represented by the unacceptable test nail. 
After completing nail testing for each soil nail wall or stage of a wall, provide a PDF file 
of all corresponding test nail records. 

Measurement and Payment 
Temporary soil nail walls will be measured and paid in square feet.  Temporary soil nail walls will 
be paid for at the contract unit price for Temporary Shoring.  Temporary soil nail walls will be 
measured as the square feet of exposed wall face area.  No measurement will be made for any 
embedment or pavement thickness above soil nail walls. 
The contract unit price for Temporary Shoring will be full compensation for providing soil nail 
wall designs, submittals, labor, tools, equipment and soil nail wall materials, excavating, hauling 
and removing excavated materials, installing and testing soil nails, grouting, shotcreting and 
supplying sheet drains and any incidentals necessary to construct soil nail walls.  No additional 
payment will be made and no extension of completion date or time will be allowed for repairing 
property damage, overexcavations or unstable excavations, unacceptable test nails or thicker 
shotcrete. 
No payment will be made for temporary shoring not shown in the plans or required by the Engineer 
including shoring for OSHA reasons or the Contractor’s convenience.  No value engineering 
proposals will be accepted based solely on revising or eliminating shoring locations shown in the 
plans or estimated quantities shown in the bid item sheets as a result of actual field measurements 
or site conditions. 
PCB will be measured and paid in accordance with Section 1170 of the Standard Specifications.  
No additional payment will be made for anchoring PCB for soil nail walls.  Costs for anchoring 
PCB will be incidental to soil nail walls. 
Temporary guardrail will be measured and paid for in accordance with Section 862 of the Standard 
Specifications. 
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Project: B-5783 UbO-1 County: Davidson 

PROJECT SPECIAL PROVISIONS 
Utilities by Others 

3/15/2023 1/1 

General: 

The following utility companies have facilities that will be, or could be, in conflict with 
the construction of this project: 

A) Piedmont Natural Gas – Gas (Distribution)
B) Segra/Spirit - Communications

The conflicting facilities of these concerns will be adjusted prior to the date of 
availability, unless otherwise noted, and are therefore listed in these special provisions for 
the benefit of the Contractor.  All utility work listed herein will be done by the utility 
owners.  All utilities are shown on the plans from the best available information. 

The Contractor’s attention is directed to Article 105-8 of the 2018 Standard 
Specifications.  

Utilities Requiring Adjustment: 

Utility relocations are shown on the Utilities by Others Plans. 

A) Piedmont Natural Gas – Gas (Distribution)

1) Piedmont Natural Gas is installing new underground and abandoning specific 
facilities within the project limits by the Date of Availability.

2) Contact person for Piedmont Natural Gas is Mr. Kenneth State at 336-941-0103.

B) Segra/Spirit – Communications

1) Segra/Spirit owns an underground cable at approximately -SBL- STA 10+03, 93’ 
LT. that could be in conflict with a proposed drainage pipe.  The Resident Eng. 
and/or the Contractor is to contact Segra/Spirit at least two weeks before the 
drainage pipe is to be installed.  If the underground cable is in conflict, it will be 
field adjusted during installation of the drainage pipe.

2) Contact person for Segra/Spirit is Mr. Robert Robinson at 803-726-8337.
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3/29/2023 

Project Special Provisions 

Erosion Control 

 

STABILIZATION REQUIREMENTS: 

(4-30-2019) 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit effective April 1, 2019 issued by the North Carolina 

Department of Environmental Quality Division of Water Resources.  Temporary or permanent 

ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity, 

with the following exceptions in which temporary or permanent ground cover shall be provided in 

14 calendar days from the last land-disturbing activity: 

 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

• Slopes 4:1 or flatter 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract and 

as directed. 

 

SEEDING AND MULCHING: (West) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

Shoulder and Median Areas 

 

August 1 - June 1 May 1 - September 1 

20# Kentucky Bluegrass 20# Kentucky Bluegrass 

75# Hard Fescue 75# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Areas Beyond the Mowing Pattern, Waste and Borrow Areas: 

 

August 1 - June 1 May 1 - September 1 

100# Tall Fescue 100# Tall Fescue 

15# Kentucky Bluegrass 15# Kentucky Bluegrass 

30# Hard Fescue 30# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 
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4000# Limestone 4000# Limestone 

 

Approved Tall Fescue Cultivars 

 

06 Dust 

2nd Millennium 

3rd Millennium  

Escalade Justice Serengeti 

Essential Kalahari 

Kitty Hawk 2000 

Shelby 

Sheridan Evergreen 2 

Apache III Falcon IV Legitimate Signia 

Avenger Falcon NG Lexington Silver Hawk 

Barlexas Falcon V LSD Sliverstar 

Barlexas II Faith Magellan Shenandoah Elite 

Bar Fa Fat Cat Matador Sidewinder 

Barrera Festnova Millennium SRP Skyline 

Barrington Fidelity Monet Solara 

Barrobusto Finelawn Elite Mustang 4 Southern Choice II 

Barvado Finelawn Xpress Ninja 2 Speedway 

Biltmore Finesse II Ol’ Glory Spyder LS 

Bingo Firebird Olympic Gold Sunset Gold 

Bizem Firecracker LS Padre Taccoa 

Blackwatch Firenza Patagonia Tanzania 

Blade Runner II Five Point Pedigree Trio 

Bonsai Focus Picasso Tahoe II 

Braveheart Forte Piedmont Talladega 

Bravo Garrison Plantation Tarheel 

Bullseye Gazelle II Proseeds 5301 Terrano 

Cannavaro Gold Medallion Prospect Titan ltd 

Catalyst Grande 3 Pure Gold Titanium LS 

Cayenne Greenbrooks Quest Tracer 

Cessane Rz Greenkeeper Raptor II Traverse SRP 

Chipper Gremlin Rebel Exeda Tulsa Time 

Cochise IV Greystone Rebel Sentry Turbo 

Constitution Guardian 21 Rebel IV Turbo RZ 

Corgi Guardian 41 Regiment II Tuxedo RZ 

Corona Hemi Regenerate Ultimate 

Coyote Honky Tonk Rendition Venture 

Darlington Hot Rod Rhambler 2 SRP Umbrella 

Davinci Hunter Rembrandt Van Gogh 

Desire Inferno Reunion Watchdog 

Dominion Innovator Riverside Wolfpack II 

Dynamic Integrity RNP Xtremegreen 

Dynasty Jaguar 3 Rocket  

Endeavor Jamboree Scorpion  
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Approved Kentucky Bluegrass Cultivars: 

 

4-Season Blue Velvet Gladstone Quantum Leap 

Alexa II Blueberry Granite Rambo 

America Boomerang Hampton Rhapsody 

Apollo Brilliant Harmonie Rhythm 

Arcadia Cabernet Impact Rita 

Aries Champagne Jefferson Royce 

Armada Champlain Juliet Rubicon 

Arrow Chicago II Jump Start Rugby II 

Arrowhead Corsair Keeneland Shiraz 

Aura Courtyard Langara Showcase 

Avid Delight Liberator Skye 

Award Diva Madison Solar Eclipse 

Awesome Dynamo Mercury Sonoma 

Bandera Eagleton Midnight Sorbonne 

Barduke Emblem Midnight II Starburst 

Barnique Empire Moon Shadow Sudden Impact 

Baroness Envicta Moonlight SLT Total Eclipse 

Barrister Everest Mystere Touche 

Barvette HGT Everglade Nu Destiny Tsunami 

Bedazzled Excursion NuChicago Unique 

Belissimo Freedom II NuGlade Valor 

Bewitched Freedom III Odyssey Voyager II 

Beyond Front Page Perfection Washington  

Blacksburg II Futurity Pinot Zinfandel 

Blackstone Gaelic Princeton 105  

Blue Note  Ginney II Prosperity  

 

Approved Hard Fescue Cultivars: 

 

Aurora II Eureka II Oxford Scaldis II 

Aurora Gold Firefly Reliant II Spartan II 

Berkshire Granite Reliant IV Stonehenge 

Bighorn GT 

Chariot 

Heron 

Nordic 

Rescue 911 

Rhino 

 

 

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31. 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 
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Native Grass Seeding And Mulching (West) 

 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 

riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 foot 

zone on both sides of the stream or depression, measured from top of stream bank or center of 

depression.  The stream bank of the stream relocation shall be seeded by a method that does not 

alter the typical cross section of the stream bank.  Native Grass Seeding and Mulching shall also 

be performed in the permanent soil reinforcement mat section of preformed scour holes, and in 

other areas as directed. 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

August 1 - June 1 May 1 – September 1 

18# Creeping Red Fescue 18# Creeping Red Fescue 

8# Big Bluestem 8# Big Bluestem 

6# Indiangrass 6# Indiangrass 

4# Switchgrass 4# Switchgrass 

35# Rye Grain 25# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Creeping Red Fescue Cultivars: 

 

Aberdeen Boreal Epic Cindy Lou 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 

Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Measurement and Payment 

 

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 

1660-8 of the Standard Specifications. 

LAWN TYPE APPEARANCE: 

 

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.  

Remove all trash, debris, and stones ¾" and larger in diameter or other obstructions that could 

interfere with providing a smooth lawn type appearance.  These areas shall be reseeded to match 

their original vegetative conditions, unless directed otherwise by the Field Operations Engineer. 
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RESPONSE FOR EROSION CONTROL: 

 

Description 

 

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 

supplies to the project necessary for the pursuit of any or all of the following work as shown herein, 

by an approved subcontractor. 

 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 

 

Construction Methods 

 

Provide an approved subcontractor who performs an erosion control action as described in the 

NPDES Inspection Form SPPP30.  Each erosion control action may include one or more of the 

above work items. 

 

Measurement and Payment 

 

Response for Erosion Control will be measured and paid for by counting the actual number of 

times the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily 

completes an erosion control action described in Form 1675.  The provisions of Article 104-5 of 

the Standard Specifications will not apply to this item of work. 
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Payment will be made under: 

 

Pay Item Pay Unit 

Response for Erosion Control Each 

 

MINIMIZE REMOVAL OF VEGETATION: 

 

The Contractor shall minimize removal of vegetation within project limits to the maximum extent 

practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources outside 

the construction limits shall only be removed upon approval of Engineer.  No additional payment 

will be made for this minimization work. 

 

STOCKPILE AREAS: 

 

The Contractor shall install and maintain erosion control devices sufficient to contain sediment 

around any erodible material stockpile areas as directed. 

 

ACCESS AND HAUL ROADS: 

 

At the end of each working day, the Contractor shall install or re-establish temporary diversions 

or earth berms across access/haul roads to direct runoff into sediment devices.  Silt fence sections 

that are temporarily removed shall be reinstalled across access/haul roads at the end of each 

working day. 

 

CONSTRUCTION MATERIALS MANAGEMENT 

(3-19-19)  (rev. 04-27-20) 

 

Description 

 

The requirements set forth shall be adhered to in order to meet the applicable materials handling 

requirements of the NCG010000 permit.  Structural controls installed to manage construction 

materials stored or used on site shall be shown on the E&SC Plan.  Requirements for handling 

materials on construction sites shall be as follows: 

 

Polyacrylamides (PAMS) and Flocculants 

 

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept 

under storm-resistant cover or surrounded by secondary containment structures designed to protect 

adjacent surface waters.  PAMS or other flocculants used shall be selected from the NC DWR List 

of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not 

exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance 

with the manufacturer’s instructions.  The NC DWR List of Approved PAMS/Flocculants is 

available at: 

 

https://files.nc.gov/ncdeq/Water+Quality/Environmental+Sciences/ATU/PAM8_30_18.pdf 

https://files.nc.gov/ncdeq/Water+Quality/Environmental+Sciences/ATU/PAM8_30_18.pdf
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Equipment Fluids 

 

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled 

and disposed of in a manner so as not to enter surface or ground waters and in accordance with 

applicable state and federal regulations.  Equipment used on the site must be operated and 

maintained properly to prevent discharge of fluids.  Equipment, vehicle, and other wash waters 

shall not be discharged into E&SC basins or other E&SC devices.  Alternative controls should be 

provided such that there is no discharge of soaps, solvents, or detergents. 

 

Waste Materials 

 

Construction materials and land clearing waste shall be disposed of in accordance with North 

Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules 

governing the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing 

construction material and land clearing waste shall be at least 50 feet away from storm drain inlets 

and surface waters unless it can be shown that no other alternatives are reasonably available.  Paint 

and other liquid construction material waste shall not be dumped into storm drains.  Paint and other 

liquid construction waste washouts should be located at least 50 feet away from storm drain inlets 

unless there is no alternative.  Other options are to install lined washouts or use portable, removable 

bags or bins.  Hazardous or toxic waste shall be managed in accordance with the federal Resource 

Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC, 

Subchapter 13A.  Litter and sanitary waste shall be managed in a manner to prevent it from entering 

jurisdictional waters and shall be disposed of offsite. 

 

Herbicide, Pesticide, and Rodenticides 

 

Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal 

Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling 

restrictions. 

 

Concrete Materials 

 

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid 

contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged 

from the site. (Note that discharges from onsite concrete plants require coverage under a separate 

NPDES permit – NCG140000.)  Concrete wash water shall be managed in accordance with the 

Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in 

accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide 

(Permit No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site, 

in accordance with state solid waste regulations.   

 

Earthen Material Stock Piles 

 

Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and 

surface waters unless it can be shown that no other alternatives are reasonably available. 

 



B-5783 EC-8 Davidson County 

 

3/29/2023 

Measurement and Payment 

 

Conditions set within the Construction Materials Management provision are incidental to the 

project for which no direct compensation will be made. 

 

 

TEMPORARY SEEDING: 

 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 

of 400 pounds and seeded at the rate of 50 pounds per acre.  German Millet, or Browntop Millet 

shall be used in summer months and rye grain during the remainder of the year.  The Engineer will 

determine the exact dates for using each kind of seed. 

 

FERTILIZER TOPDRESSING: 

 

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 pounds 

per acre.  A different analysis of fertilizer may be used provided the 2-1-1 ratio is maintained and 

the rate of application adjusted to provide the same amount of plant food as 16-8-8 analysis and as 

directed. 

 

SUPPLEMENTAL SEEDING: 

 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and 

the rate of application may vary from 25# to 75# per acre.  The actual rate per acre will be 

determined prior to the time of topdressing and the Contractor will be notified in writing of the 

rate per acre, total quantity needed, and areas on which to apply the supplemental seed.  Minimum 

tillage equipment, consisting of a sod seeder shall be used for incorporating seed into the soil as to 

prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may be used where 

degree of slope prevents the use of a sod seeder. 

 

MOWING: 

 

The minimum mowing height on this project shall be six inches. 

 

WASTE AND BORROW SOURCES: 

(2-16-11) (Rev. 3-17-22) 

 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s 

own negligence or for his own convenience, will be paid for at the appropriate contract unit price 

for the devices or measures utilized in borrow sources and waste areas. 

 

No additional payment will be made for erosion control devices or permanent seeding and 

mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 

may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 
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All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 

Site Reclamation Procedures for Contracted Projects” located at: 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamati

on%20Procedures.pdf 

 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 

Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 

borrow and waste sites. 

 

SAFETY FENCE AND JURISDICTIONAL FLAGGING: 

 

Description 

 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 

polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 

boundaries located within the construction corridor to mark the areas that have been approved to 

infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 

fence shall be installed prior to any land disturbing activities. 

 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 

visible flagging. 

 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 

or interior boundaries shall be delineated by stakes and highly visible flagging. 

 

Materials 

 

(A) Safety Fencing 

 

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 

by the Engineer.  The fence material shall have an ultraviolet coating. 

 

Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 

pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 

section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 

length. 

 

(B) Boundary Flagging 

 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 

flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 

color and highly visible. 

 

 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamation%20Procedures.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamation%20Procedures.pdf
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Construction Methods 

 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 

be erected to conform to the general contour of the ground. 

 

(A) Safety Fencing 

 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 

set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 

backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 

power driven.  Posts damaged by power driving shall be removed and replaced prior to final 

acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at 

the option of the Contractor, be cut at this angle either before or after the posts are erected. 

 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 

each cable or to the steel posts with wire or other acceptable means. 

 

Place construction stakes to establish the location of the safety fence in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 

of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 

paid for as “Construction Surveying”, except that where there is no pay item for construction 

surveying, all safety fence stakeout will be performed by state forces.   

 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 

duration of the project as determined by the Engineer. 

 

(B) Boundary Flagging 

 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 

maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 

minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 

to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 

shall be identified with a different colored flagging to distinguish it from mechanized clearing. 

 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation 

of the interior boundaries.  This delineation will be considered incidental to the work being paid 

for as Construction Surveying, except that where there is no pay item or construction surveying 

the cost of boundary flagging delineation shall be included in the unit prices bid for the various 

items in the contract.  Installation for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 

visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  

Additional flagging may be placed on overhanging vegetation to enhance visibility but does not 

substitute for installation of stakes. 
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Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 

Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 

as the cost of same shall be included in the unit prices bid for the various items in the contract. 

 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 

satisfactory condition for the duration of the project as determined by the Engineer. 

 

Measurement and Payment 

 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 

polypropylene fence installed in place and accepted.  Such payment will be full compensation 

including but not limited to furnishing and installing fence geotextile with necessary posts and post 

bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Safety Fence Linear Foot 

 

PERMANENT SOIL REINFORCEMENT MAT: 

 

Description 

 

This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type 

specified, over previously prepared areas as directed. 

 

Materials 

 

The product shall be a permanent erosion control reinforcement mat and shall be constructed of 

synthetic or a combination of coconut and synthetic fibers evenly distributed throughout the mat 

between a bottom UV stabilized netting and a heavy duty UV stabilized top net.  The matting shall 

be stitched together with UV stabilized polypropylene thread to form a permanent three-

dimensional structure.  The mat shall have the following minimum physical properties: 

 

Property Test Method Value Unit 

Light Penetration ASTM D6567 9 % 

Thickness ASTM D6525 0.40 in 

Mass Per Unit Area ASTM D6566 0.55 lb/sy 

Tensile Strength ASTM D6818 385 lb/ft 

Elongation (Maximum) ASTM D6818 49 % 

Resiliency ASTM D1777 >70 % 

UV Stability * ASTM D4355 >80 % 

Porosity (Permanent Net) ECTC Guidelines >85 % 

Maximum Permissible Shear 

Stress (Vegetated) 

Performance Bench 

Test 

>8.0 lb/ft2 
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Maximum Allowable Velocity 

(Vegetated) 

Performance Bench 

Test 

>16.0 ft/s 

 

*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of exposure. 

 

Submit a certification (Type 1, 2, or 3) from the manufacturer showing: 

 

(A) the chemical and physical properties of the mat used, and 

(B) conformance of the mat with this specification. 

 

Construction Methods 

 

Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard Specifications. 

 

All areas to be protected with the mat shall be brought to final grade and seeded in accordance 

with Section 1660 of the Standard Specifications.  The surface of the soil shall be smooth, firm, 

stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying 

in direct contact with the soil surface.  Areas where the mat is to be placed will not need to be 

mulched. 

 

Measurement and Payment 

 

Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square 

yards measured along the surface of the ground over which Permanent Soil Reinforcement Mat is 

installed and accepted.  Overlaps will not be included in the measurement, and will be considered 

as incidental to the work.  Such payment shall be full compensation for furnishing and installing 

the mat, including overlaps, and for all required maintenance. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Permanent Soil Reinforcement Mat Square Yard 

 

WATTLE: 

 

Description 

 

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  Wattles 

are used on slopes or channels to intercept runoff and act as a velocity break.  Wattles are to be 

placed at locations shown on the plans or as directed.  Installation shall follow the detail provided 

in the plans and as directed.  Work includes furnishing materials, installation of wattles, matting 

installation, and removing wattles. 
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Materials 

 

Wattle shall meet the following specifications: 

 

100% Curled Wood (Excelsior) Fibers 

Minimum Diameter 12 in. 

Minimum Density 2.5 lb/ft3 +/- 10% 

Net Material Synthetic 

Net Openings 1 in. x 1 in. 

Net Configuration Totally Encased 

Minimum Weight 20 lb. +/- 10% per 10 ft. length  

 

Anchors:  Stakes shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross 

section.  One end of the stake must be sharpened or beveled to facilitate driving down into 

the underlying soil. 

 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet 

specifications provided elsewhere in this contract. 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 

length with a throat of 1" in width. 

 

Construction Methods 

 

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the 

end of each section of wattle.  A minimum of 4 stakes shall be installed on the downstream side 

of the wattle with a maximum spacing of 2 linear feet along the wattle, and according to the detail.  

Install a minimum of 2 stakes on the upstream side of the wattle according to the detail provided 

in the plans.  Stakes shall be driven into the ground a minimum of 10 in. with no more than 2 in. 

projecting from the top of the wattle.  Drive stakes at an angle according to the detail provided in 

the plans. 

 

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes 

and according to the detail provided in the plans and as directed.  Overlap adjoining sections of 

wattles a minimum of 6 in. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and in 

accordance with Article 1631-3 of the Standard Specifications, or in accordance with 

specifications provided elsewhere in this contract. 
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The Contractor shall maintain the wattles until the project is accepted or until the wattles are 

removed, and shall remove and dispose of silt accumulations at the wattles when so directed in 

accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Wattle will be measured and paid for by the actual number of linear feet of wattles which are 

installed and accepted.  Such price and payment will be full compensation for all work covered by 

this section, including, but not limited to, furnishing all materials, labor, equipment and incidentals 

necessary to install the Wattle. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Wattle Linear Foot 

 

TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND 

POLYACRYLAMIDE (PAM): 

 

Description 

 

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are 

devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate 

PAM into the construction runoff to increase settling of sediment particles and reduce turbidity of 

runoff.  Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be placed at 

locations shown on the plans or as directed.  Installation shall follow the detail provided in the 

plans and as directed.  Work includes furnishing materials, installation of Temporary Rock Silt 

Checks Type A, matting installation, PAM application, and removing Temporary Rock Silt Checks 

Type A with Excelsior Matting and PAM. 

 

Materials 

 

Structural stone shall be class B stone that meets the requirements of Section 1042 of the Standard 

Specifications for Stone for Erosion Control, Class B. 

 

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of 

the Standard Specifications for these stone sizes. 

 

Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the Standard 

Specifications, or shall meet specifications provided elsewhere in this contract. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  

Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with 
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Excelsior Matting and PAM will be placed, and from offsite material used to construct the 

roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary 

Rock Silt Check Type A.  The PAM product used shall be listed on the North Carolina Department 

of Environmental Quality Division of Water Resources web site as an approved PAM product for 

use in North Carolina. 

 

Construction Methods 

 

Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A) 

of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided 

in the plans. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and anchored 

by placing Class B stone on top of the matting at the upper and lower ends. 

 

Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks Type 

A and matting where the water is going to flow over.  PAM applications shall be done during 

construction activities and after every rainfall event that is equal to or exceeds 0.50 in. 

 

The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting 

and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with 

Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at 

the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in 

accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article 

1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere in 

this contract. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the Temporary Rock Silt Checks Type A.  Such price and payment will be full 

compensation for all work covered by this section, including, but not limited to, furnishing all 

materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM). 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 
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IMPERVIOUS DIKE: 

(9-9-11)(Rev. 11-15-22) 

 

Description 

 

This work consists of furnishing, installing, maintaining, pumping and removing an Impervious 

Dike for the purpose of diverting normal stream flow around the construction site.  The Contractor 

shall construct an impervious dike in such a manner approved by the Engineer.  The impervious 

dike shall not permit seepage of water into the construction site or contribute to siltation of the 

stream.  The impervious dike shall be constructed of an acceptable material in the locations noted 

on the plans or as directed by the Engineer. 

 

Materials 

 

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the placement 

of an acceptable size stone lined with polypropylene or other impervious geotextile. 

 

Earth material shall not be used to construct an impervious dike when it is in direct contact with 

the stream unless vegetation can be established before contact with the stream takes place. 

 

Construction Methods 

 

Where impervious dikes are shown on the plans and used to dewater or lower the water elevation, 

construct in accordance with Article 410-4 and 410-5. 

 

Measurement and Payment 

 

Impervious Dike will be measured and paid as the actual number of linear feet of impervious 

dike(s) constructed, measured in place from end to end of each separate installation that has been 

completed and accepted by the Engineer.  Such price and payment will be full compensation for 

all work including but not limited to furnishing materials, construction, maintenance, pumping and 

removal of the impervious dike. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Impervious Dike Linear Foot 

 

PUMP AROUND OPERATION: 

 

Description 

 

The work covered by this section consists of furnishing, installing, maintaining and removing any 

and all pump around systems used on this project.  The Contractor shall install a pump around 

system in locations as shown in the plans and in other locations approved by the Engineer.  The 

pump around system shall provide a passageway for the stream flow around the work site. 
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The quantity of pump around systems may be increased, decreased, or eliminated entirely as 

directed.  Such variations in quantity will not be considered as alterations in the details of 

construction or a change in the character of the work.  See NCDOT Best Management Practices 

for Construction and Maintenance Activities manual for example pump around operation. 

 

Materials 

 

Item Section 

Special Stilling Basin 1639 

 

Impervious Dike shall meet the specifications as provided elsewhere in this contract. 

 

Pumps shall be of sufficient size to divert the stream flow around the work area, as approved by 

the Engineer. 

 

Construction Methods 

 

Install impervious dike(s) as shown on the plans or as directed.  Pump water around the work site.  

If the water is turbid or exposed to bare soil, pump through a special stilling basin.  Once the work 

is complete in an area remove the impervious dike(s) and pump system, and stabilize the area. 

 

Measurement and Payment 

 

Impervious Dike will be measured and paid for as provided elsewhere in this contract. 

 

Special Stilling Basin will be measured and paid for in accordance with Article 1639-4 of the 

Standard Specifications. 

 

Payment for pumping operations shall be considered incidental to the work of installing pipes and 

culverts.  The pumping operations shall include but not be limited to, diverting the stream flow 

around the work area and pumping runoff from the work area into a stilling basin, special stilling 

basin or other sediment control device.  No additional payment will be made for furnishing 

materials or maintenance of the pumping operations for the installation of pipes and culverts. 

 

The above prices and payments will be full compensation for all work covered by this section 

including, but not limited to furnishing all of the necessary materials, construction, maintenance 

and removal of the impervious dike and pump around system. 

 

COIR FIBER MAT: 

 

Description 

 

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations 

as directed.  Work includes providing all materials, excavating and backfilling, and placing and 

securing coir fiber mat with stakes, steel reinforcement bars or staples as directed. 

 



B-5783 EC-18 Davidson County 

 

3/29/2023 

Materials 

 

Item Section 

Coir Fiber Mat 1060-14 

 

Anchors:  Stakes, reinforcement bars, or staples shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 

mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 

long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 

 

Steel Reinforcement Bars: 

 

Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 

fiber mat. 

 

Staples: 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 

12" in length with a throat of 1" in width. 

 

Construction Methods 

 

Place the coir fiber mat immediately upon final grading.  Provide a smooth soil surface free from 

stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and 

apply without stretching such that it will lie smoothly but loosely on the soil surface. 

 

For stream relocation applications, take care to preserve the required line, grade, and cross section 

of the area covered.  Bury the top slope end of each piece of mat in a narrow trench at least 6 in. 

deep and tamp firmly.  Where one roll of matting ends and a second roll begins, overlap the end 

of the upper roll over the buried end of the second roll so there is a 6 in. overlap.  Construct check 

trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the mat or as directed.  

Fold over and bury mat to the full depth of the trench, close and tamp firmly.  Overlap mat at least 

6 in. where 2 or more widths of mat are installed side by side. 

 

Place anchors across the mat at the ends approximately 1 ft. apart.  Place anchors along the outer 

edges and down the center of the mat 3 ft. apart. 

 

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be 

required. 
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Measurement and Payment 

 

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along 

the surface of the ground over which coir fiber mat is installed and accepted. 

 

No measurement will be made for anchor items. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Coir Fiber Mat Square Yard 

 

CONCRETE WASHOUT STRUCTURE: 

(12-10-20) 

 

Description 

 

Concrete washout structures are enclosures above or below grade to contain concrete waste water 

and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other 

equipment.  Concrete washouts must collect and retain all the concrete washout water and solids, 

so that this material does not migrate to surface waters or into the ground water. These enclosures 

are not intended for concrete waste not associated with wash out operations.  

 

The concrete washout structure may include constructed devices above or below ground and or 

commercially available devices designed specifically to capture concrete wash water.   

 

Materials 

 

Item Section 

Temporary Silt Fence 1605 

  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 

 

Geomembrane basin liner shall meet the following minimum physical properties for low 

permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the 

minimum setback dimensions can be achieved the liner is not required.  (5 feet above groundwater, 

50 feet from top of bank of perennial stream, other surface water body, or wetland.) 

 

Construction Methods 

 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 

and as directed.   

 

Install temporary silt fence around the perimeter of the enclosure in accordance with the details 

and as directed if structure is not located in an area where existing erosion and sedimentation 

control devices are capable to containing any loss of sediment. 
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Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 

so it is clearly visible to site personnel.  Install safety fence as directed for visibility to construction 

traffic. 

 

The construction details for the above grade and below grade concrete washout structures can be 

found on the following web page link: 

 

https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructurede

tail.pdf 

 

Alternate details for accommodating concrete washout may be submitted for review and approval.  

 

The alternate details shall include the method used to retain and dispose of the concrete waste 

water within the project limits and in accordance with the minimum setback requirements. (5 feet 

above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or 

wetland.) 

 

Maintenance and Removal 

 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 

freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 

functional condition after reaching 75% capacity. 

 

Inspect concrete washout structures for damage and maintain for effectiveness. 

 

Remove the concrete washout structures and sign upon project completion. Grade the earth 

material to match the existing contours and permanently seed and mulch area. 

 

Measurement and Payment 

 

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the 

details. If alternate details or commercially available devices are approved, then those devices will 

also be paid for per each approved and installed device.  

 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 

 

Safety Fence shall be measured and paid for as provided elsewhere in this contract. 

 

No measurement will be made for other items or for over excavation or stockpiling. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Concrete Washout Structure Each 

 

https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf
https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf
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LITTER REMOVAL (MOWING AREAS ONLY): 

(07-19-22) 

 

Description 

 

This work consists of the pickup, removal, and disposal of litter from roadsides within the 

construction project prior to mowing operations.  

 

Construction Methods 

 

Provide labor, equipment and materials necessary for the pickup and removal of litter from non-

construction sources and the disposal of same into state approved landfills. The Contractor shall 

abide by all ordinances, laws and regulations regarding disposal of litter and recycling of eligible 

materials.   Wastes generated from construction activities shall be managed as provided elsewhere 

in the contract. Litter items may consist of any item not considered normal to the right-of-way, 

including but not limited to, varied sizes of bottles, cans, paper, tires, tire pieces, lumber, vehicle 

parts, building supplies, metals, household furnishings, cardboard, plastics, ladders, brush and 

other items not considered normal to the right of way.  Litter removal shall be performed in 

designated areas within five days prior to any mowing operations and as directed.  Designated 

areas shall include vegetated medians and shoulders within the project limits including all 

interchange ramps and other areas to be mown.  Designated areas may be omitted for litter removal 

by the Engineer due to safety concerns. 

 

The Contractor shall provide adequate personnel and materials to collect and remove litter.  The 

Contractor shall be responsible for locating and utilizing approved local landfills and recycling 

facilities.  Refer to Section 105-27 of the Standard Specifications for potential hazardous materials.  

All collected litter shall be containerized immediately and kept off the traveled portions of the 

roadway, shoulders, and rights-of-way (including paved shoulders).  All collected litter that is 

small enough to be placed in a bag shall be bagged immediately. All collected litter that is too 

large for a bag shall be placed into a vehicle. Extended storage or stockpiling of collected litter 

and recyclables will not be permitted.   

 

The Contractor’s personnel shall dispose of any litter in a landfill approved by North Carolina 

Division of Waste Management.    The Contractor will not be allowed to use NCDOT accounts at 

the landfills/recycling centers nor be allowed to dispose of the litter in NCDOT trash containers 

on any NCDOT property.   

 

The Contractor shall report online the number of bags of litter and any recycling on the NCDOT 

Litter Management Website on the date of the pickup at the following website:    

 

https://apps.ncdot.gov/LM 

 

An access code (‘Pickup Key’) for the online reporting portal may be obtained via emailing the 

Roadside Environmental Unit Litter Management Section at ncdot.clr@ncdot.gov. The Contractor 

shall request access to the litter removal reporting website prior to starting initial litter collection 

operations.   

https://apps.ncdot.gov/LM
mailto:ncdot.clr@ncdot.gov
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Measurement and Payment 

 

The quantity of litter removal to be performed will be affected by the actual conditions that occur 

during construction of the project.  The quantity of litter removal may be increased, decreased, or 

eliminated entirely as directed.  Such variations in quantity will not be considered as alterations in 

the details of construction or a change in the character of the work.   

 

Manual Litter Removal will be measured and paid as the actual number of man hours each worker 

spends picking up litter.  Such price and payment will be full compensation for all litter removal 

work covered by Litter Removal, including, but not limited to, furnishing all materials, labor, 

equipment, transport, reporting, and incidentals necessary to accomplish the work. 

 

Litter Disposal will be measured and paid for by the actual number of tons of litter collected and 

properly disposed of at a state approved landfill.  Such price and payment will be full compensation 

for all fees, labor, transport, and incidentals necessary to dispose of collected litter associated with 

Litter Removal. 

 

All traffic control necessary to provide a safe work area for Litter Removal shall be paid for as 

specified elsewhere in the contract.   

 

Payment will be made under: 

 

Pay Item Pay Unit 

Manual Litter Removal MHR 

Litter Disposal TON 

 

FABRIC INSERT INLET PROTECTION DEVICE (HIGH FLOW) 

(6-29-17) 

 

Description 

 

This work shall consist of installing, maintaining, and removing Fabric Insert Inlet Protection 

Device, of the type specified, in inlet structures (catch basins, drop inlets, etc) in areas where 

asphalt or concrete  may prevent the proper installation of a Rock Inlet Sediment Traps Type C, 

or as directed. 

 

Materials 

 

The product shall be a fabric inlet protection device composed of a fitted woven polypropylene 

geotextile double sewn with nylon thread suspended sack.  The Fabric Insert Inlet Protection 

Device shall be manufactured to fit the opening of the catch basin or drop inlet or shall have a 

deflector to direct runoff from the curb opening into the fabric sack. The Fabric Insert Inlet 

Protection Device shall have a rigid frame or support system to support the loaded weight of the 

product. The product shall have lifting loops for removing the device from the basin and will have 

dump straps attached at the bottom to facilitate the emptying of the device. The Fabric Insert Inlet 
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Protection Device shall have an overflow system to allow stormwater to enter the inlet structure 

and avoid ponding on the roadway when the device reaches capacity. 

The stitching shall meet the following physical properties: 

 

Physical Test Method English 

Average Wide Width Strength ASTM D-4884 165 lb/in 

 

The fitted filter assembly shall have the following physical properties: 

 

Physical Test Method English 

Grab Tensile ASTM D-4632 255 x 275 lbs 

Minimum Puncture Strength ASTM D-4833 125 lbs 

Mullen Burst ASTM D-3786 420 PSI 

Minimum UV Resistance ASTM D-4355 70 %. 

Flow Rate ASTM D-4491 200 gal/min/ft2 

Apparent Opening ASTM D-4751 20 US Sieve 

Permittivity ASTM D-4491 1.5 sec-1 

 

Construction Methods 

 

Strictly comply with manufacturer’s installation instructions and recommendations.  Maintenance 

shall include regular daily inspections and after each qualifying rain event.  The Fabric Insert Inlet 

Protection Device shall be emptied, cleaned and placed back into the basin when it reaches 50% 

capacity or as directed. 

 

Measurement and Payment 

 

This work will be paid for at the contract unit price per Fabric Insert Inlet Protection Device of 

the type specified, complete in place and accepted.  Such payment shall be full compensation for 

furnishing and installing the Fabric Insert Inlet Protection Device in accordance with this 

specification and for all required maintenance. 

 

Maintenance of the device, cleanout and disposal of accumulated sediments shall be paid for by 

Fabric Insert Inlet Protection Device Cleanout. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Fabric Insert Inlet Protection Device Each 

Fabric Insert Inlet Protection Device Cleanout Each 
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TACK FOR MULCH FOR EROSION CONTROL: 

(07-19-22) 

 

Description 

 

This work consists of supplying and installing of an approved material for binding mulch for 

erosion control in accordance with Section 1060-5, Section 1615 and Section 1660 of the Standard 

Specifications.  This provision defines acceptable materials and rates for tacking material for 

holding mulch in place. 

 

Materials 

 

(a) Emulsified Asphalt 

 

Asphalt emulsion tack shall conform to the requirements of AASHTO M 140, Specification 

for Emulsified Asphalt. The emulsified asphalt may be rapid setting, medium setting, or 

slow setting.  Apply emulsified asphalt tackifier at a rate of 0.10 gallons per square yard 

(approximately 484 gallons per acre). 

 

(b) Cellulose Hydromulch 

 

Cellulose hydromulch products shall be non-toxic, weed-free, prepackaged cellulose fiber 

(pulp) material containing no more than 3% ash or other inert materials.  Cellulose 

hydromulches may contain dyes or binders specifically formulated to enhance the adhesive 

qualities of the hydromulch.  Apply cellulose hydromulches at a rate of 1000 pounds (dry 

weight) per acre. 

 

Wood fiber or wood fiber blend hydromulches may be substituted for cellulose hydromulch 

at the same application rate. 

 

(c) Other tackifiers 

 

Other approved materials, specifically designed and manufactured for application as a 

straw mulch tacking agent, may be used at the manufacturer’s recommended rate.    

 

Construction Methods 

 

Apply the Tack for Mulch for Erosion Control uniformly across straw mulch per Section 1615 and 

Section 1660 of the Standard Specifications. 

 

Payment 

 

Tack for Mulch for Erosion Control is incidental to the application of Temporary Mulching, 

Section 1615-4, and Seeding and Mulching, Section 1660-8, and no additional payment will be 

made.  
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STEEL REINFORCED ELASTOMERIC BEARINGS                    (6-22-16) 

 
The 2018 Standard Specifications shall be revised as follows: 
In Section 1079-2(A) – Elastomeric Bearings add the following after the second paragraph: 
 
Internal holding pins are required for all shim plates when the contract plans indicate the 
structure contains the necessary corrosion protection for a corrosive site. 
 
Repair laminated (reinforced) bearing pads utilizing external holding pins via vulcanization.  
Submit product data for repair material and a detailed application procedure to the Materials and 
Tests Unit for approval before use and annually thereafter. 
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THERMAL SPRAYED COATINGS (METALLIZATION) (12-1-2017) 

1.0   DESCRIPTION 
 
Apply a thermal sprayed coating (TSC) and sealer to metal surfaces in accordance with the 
Thermal Sprayed Coatings (Metallization) Program and as specified herein when called for on 
the plans or by other Special Provisions.  Use only Arc Sprayed application methods to apply 
TSC.  The Engineer must approve other methods of application. 
 
The Thermal Sprayed Coatings (Metallization) Program is available on the Materials and Tests 
Unit website. 

2.0   QUALIFICATIONS 
 
Only use NCDOT approved TSC Contractors meeting the requirements outlined in the Thermal 
Sprayed Coatings (Metallization) Program.  

3.0   MATERIALS 
 
Use only materials meeting the requirements of Section 7 of the Thermal Sprayed Coatings 
(Metallization) Program. 

4.0   SURFACE PREPARATION AND TSC APPLICATION 
 
Surface preparation of TSC surfaces shall meet the requirements of Section 8 of the Thermal 
Sprayed Coatings (Metallization) Program.  Apply TSC with the alloy to the thickness specified 
on the plans or as required by Thermal Sprayed Coatings (Metallization) Program.   

5.0   INSPECTION AND TESTING 
 
The TSC Contractor must conduct inspections and tests listed in the Thermal Sprayed Coatings 
(Metallization) Program. 

6.0   REPAIRS 
 
Perform all shop repairs in accordance with the procedures outlined in the  
Thermal Sprayed Coatings (Metallization) Program.    
 
Repairs associated with field welding shall be made by removing the existing metallizing by 
blast or power tool cleaning.  Affected areas shall be addressed as follows: 
 

• For Marine Environments, incorporate a minimum surface preparation in accordance 
with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved epoxy 
mastic coating applied in accordance with the manufacturer’s recommendation. Apply a 
minimum of two (2) coats at a rate of 5-7 (WFT) per coat to the affected area.    

• For Non-Marine Environments, incorporate a minimum surface preparation in 
accordance with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an 
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approved organic zinc-rich coating applied in accordance with the manufacturer’s 
recommendation. Apply a minimum of two (2) coats at a rate of 5-7 (WFT) per coat to 
the affected area. 
 

1. Minor localized areas less than or equal to 0.1 ft2 with exposed substrate shall 
be repaired as outlined above for marine and non-marine environments.  

 
2. Large localized areas greater than 0.1 ft2 with exposed substrate shall require 

the Contractor to submit a detailed repair procedure to the Engineer for review 
and approval.   

 
• Repair methods for areas where the substrate has not been exposed shall be mutually 

agreed upon between the Contractor and TSC Contractor as approved by the Engineer.  

7.0   TWELVE MONTH OBSERVATION PERIOD 
 
All TSC materials applied under the Thermal Sprayed Coatings (Metallization) Program shall be 
evaluated twelve (12) months after project acceptance for defective materials and workmanship.  

8.0   BASIS OF PAYMENT 
 
The contract price bid for the metal component to which the TSC is applied will be full 
compensation for the thermal sprayed coating. 
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EXPANSION JOINT SEALS (9-30-11) 
 

1.0 General 
 

The work covered by this Special Provision consists of furnishing and installing the 
expansion joint seals as shown on the contract drawings.  All materials, labor, equipment and 
incidentals necessary for the proper installation of the expansion joint seals are included. 
 

2.0 Material 
 

Provide expansion joint seals capable of accommodating a total movement measured parallel 
to the centerline of the roadway as shown on plans. 
Provide an elastomeric component for each expansion joint seal that is a continuous unit for 
the entire length of the joint.  Do not field splice the elastomeric component.  Only 
vulcanized shop splicing of the elastomeric component is permitted.  The minimum length of 
an elastomeric component before shop splicing is 20 feet.  However, one piece shorter than 
20 feet is permitted.  Provide an elastomeric component that is clearly shop marked to 
indicate the top side and joint location of the elastomeric component.  On skewed bridges, or 
under unsymmetrical conditions, clearly mark the left side of the elastomeric component.  
Left is defined as being on the left when facing in the direction of increasing station.  Inspect 
the seals upon receipt to ensure that the marks are clearly visible upon installation. 
Make sure the convolution of the gland does not project above the top of the hold-down 
plates when the joint opening is in the most compressed condition. Use either elastic 
polychloroprene (neoprene) or ethyl propylene diene monomer (EPDM) for the elastomer 
that meets the following minimum properties: 

 

 ASTM 
TEST METHOD REQUIREMENTS 

Hardness, Durometer -  
Shore A D2240 

60 ± 5, Neoprene (upward 
corrugated shape -  
fabric reinforced) 

  75 ± 5, EPDM and Neoprene 
(upward non-corrugated 
shape) 

  80 ± 5, EPDM (upward corrugated 
shape-fabric reinforced) 

Tensile Strength D412 2000 psi (min.) 
Elongation at Break D412 250% (min.) 
Width of Gland in 
Relaxed Condition N/A 10" ± 0.25" 
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Thickness of Upturned 
portion of gland N/A 0.25" non-corrugated shape, 

-0.032" to +0.032" 
Thickness of Upturned 
portion of gland N/A 0.1875" corrugated shape, 

-0.032" to +0.032" 
Thickness of Flat 
portion of gland N/A 0.1563", -0.032" to +0.032"  

 
For fabric reinforced glands, submit one unreinforced sample per lot number, up to 500 feet 
of Expansion Joint Seal, to the Engineer for testing. 
Only field splice hold-down plates at crown points, at abrupt changes in the deck slab cross 
slope, and on lane lines.  Splicing within travel lanes is not permitted and splicing on edge 
lines is not required.  Field splice hold-down plates between the edge line and gutter upturn 
and where necessary for proper installation and alignment is permitted.  Show all splice 
locations on the working drawings for approval.  For the location of lane markings at the 
expansion joint seal, see the Structure plans.  At the splice locations, locate the hold-down 
bolts 3 inches from the end of the hold-down plate.  At splice locations where changes in 
deck slab cross slope occur, cut the ends of hold-down plates parallel to the bridge centerline 
for skews less than 80° and greater than 100°. 
Do not use welded shop splices in hold-down plates. 
 

3.0 Shop Drawings 
 

Submit nine sets of working drawings to the Engineer for review, comments and acceptance.  
Show complete details drawn to scale and include: 

• The proposed template details including the makeup of the template 
• The proposed method of holding the base angle assembly in place while concrete is cast 

around it 
• The proposed procedure to correct for the effects of beam movement and rotation when 

setting width of joint opening 
• The proposed chronology of installation including the sequence and direction of the 

concrete casting 
• The details of cross connectors between base angles, such as steel bars with slots bolted 

to angles, to maintain evenness between the adjacent base angles while accommodating 
movement that occurs when concrete is cast.  Indicate when bolts are loosened to allow 
movement. 

• The proposed method for removing the hold-down plate 
• A section detail through the joint showing horizontal offset dimensions of the base 

angles from the centerline joint.  This detail is required when the vertical face of the 
joint opening is not perpendicular to the roadway surface (e.g. when the roadway grade 
is significant). 
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Have someone other than the one who prepares the drawing check all detailed drawings and 
include the signatures of both the drafter and checker on each sheet of the drawings.  The 
Engineer returns unchecked drawings to the Contractor.  Provide all completed drawings 
well in advance of the scheduled installation time for the expansion joint seal. 
 

4.0 Installation 
 

Provide supports for the base angle assembly at a maximum spacing of 9 feet.  Place supports 
near field splices of base angles to ensure that field splices are straight and even.  Provide 
base angles with ½" diameter weep holes at 12 inch centers to allow bleeding of trapped air 
and/or water.  Do not obstruct the weep holes with falsework.  Make the bottom of the trough 
parallel to grade and the sides parallel to the sides of the expansion joint seal. 
For damaged areas, depressions, spalls, cracks, or irregularities of curbs or decks adjacent to 
the expansion joint, submit a proposed method of repair and repair material specifications for 
approval. 
If the Engineer deems any aspects of the expansion joint seals unacceptable, make necessary 
corrections. 
 

5.0 Inspection 
 

When concrete is cast, use a non-aluminum, 10 foot, true to line straight edge to check and 
grade the top of the slab on each side of the joint to ensure smooth transition between spans. 

Watertight Integrity Test 

• Upon completion of an expansion joint seal, perform a water test on the top surface 
to detect any leakage.  Cover the roadway section of the joint from curb to curb, or 
barrier rail to barrier rail, with water, either ponded or flowing, not less than 1 inch 
above the roadway surface at all points.  Block sidewalk sections and secure an 
unnozzled water hose delivering approximately 1 gallon of water per minute to the 
inside face of the bridge railing, trained in a downward position about 6 inches 
above the sidewalks, such that there is continuous flow of water across the sidewalk 
and down the curb face of the joint. 

• Maintain the ponding or flowing of water on the roadway and continuous flow 
across sidewalks and curbs for a period of 5 hours.  At the conclusion of the test, 
the underside of the joint is closely examined for leakage.  The expansion joint seal 
is considered watertight if no obvious wetness is visible on the Engineer’s finger 
after touching a number of underdeck areas.  Damp concrete that does not impart 
wetness to the finger is not a sign of leakage. 

• If the joint system leaks, locate the place(s) of leakage and take any repair measures 
necessary to stop the leakage at no additional cost to the Department. Use repair 
measures recommended by the manufacturer and approved by the Engineer prior to 
beginning corrective work. 

• If measures to eliminate leakage are taken, perform a subsequent water integrity test 
subject to the same conditions as the original test.  Subsequent tests carry the same 
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responsibility as the original test and are performed at no extra cost to the 
Department. 
 

6.0 Basis of Payment 
 

Basis of payment for all expansion joint seals will be at the lump sum contract price for 
“Expansion Joint Seals” which price and payment will be full compensation for furnishing all 
material, including any steel accessory plates for sidewalks, medians and rails, labor, tools, 
and incidentals necessary for installing the expansion joint seal in place and including all 
materials, labor, tools and incidentals for performing the original watertight integrity test. 
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FALSEWORK AND FORMWORK              (2-14-22) 
 
1.0 DESCRIPTION 
 

Use this Special Provision as a guide to develop temporary works submittals required by 
the Standard Specifications or other provisions; no additional submittals are required 
herein. Such temporary works include, but are not limited to, falsework and formwork. 
 
Falsework is any temporary construction used to support the permanent structure until it 
becomes self-supporting. Formwork is the temporary structure or mold used to retain 
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a 
temporary structure that functions as a work platform that supports construction personnel, 
materials, and tools, but is not intended to support the structure. Scaffolding systems that 
are used to temporarily support permanent structures (as opposed to functioning as work 
platforms) are considered to be falsework under the definitions given. Shoring is a 
component of falsework such as horizontal, vertical, or inclined support members. Where 
the term “temporary works” is used, it includes all of the temporary facilities used in bridge 
construction that do not become part of the permanent structure. 
 
Design and construct safe and adequate temporary works that will support all loads 
imposed and provide the necessary rigidity to achieve the lines and grades shown on the 
plans in the final structure. 

 
2.0 MATERIALS 
 

Select materials suitable for temporary works; however, select materials that also ensure 
the safety and quality required by the design assumptions. The Engineer has authority to 
reject material on the basis of its condition, inappropriate use, safety, or nonconformance 
with the plans. Clearly identify allowable loads or stresses for all materials or manufactured 
devices on the plans. Revise the plan and notify the Engineer if any change to materials or 
material strengths is required. 

 
3.0 DESIGN REQUIREMENTS 
 

A. Working Drawings 
 

Provide working drawings for items as specified in the contract, or as required by the 
Engineer, with design calculations and supporting data in sufficient detail to permit a 
structural and safety review of the proposed design of the temporary work. 
 
On the drawings, show all information necessary to allow the design of any component 
to be checked independently as determined by the Engineer. 
 
When concrete placement is involved, include data such as the drawings of proposed 
sequence, rate of placement, direction of placement, and location of all construction 
joints.   
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When required, have the drawings and calculations prepared under the guidance of, and 
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 
temporary works design. 
 
If requested by the Engineer, submit with the working drawings manufacturer’s catalog 
data listing the weight of all construction equipment that will be supported on the 
temporary work. Show anticipated total settlements and/or deflections of falsework and 
forms on the working drawings. Include falsework footing settlements, joint take-up, 
and deflection of beams or girders. 
 
As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 
at a maximum of 36 inches, provided the following conditions are met: 
 
Member 

Type 
(PCG) 

Member 
Depth, 

(inches) 

Max. Overhang 
Width, 
(inches) 

Max. Slab Edge 
Thickness, 

(inches) 

Max. Screed 
Wheel Weight, 

(lbs.) 

Bracket Min. 
Vertical Leg 
Extension, 

(inches) 
II 36 39 14 2000 26 
III 45 42 14 2000 35 
IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 
MBT  72 55 12 1700 48 

 
Overhang width is measured from the centerline of the girder to the edge of the deck 
slab. For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place 
half hangers and rods must have a minimum safe working load of 6,000 lbs.  
 
For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 
shall be cast through the girder top flange and located, measuring along the top of the 
member, 1’-2 ½” from the edge of the top flange. Hanger hardware and rods must have 
a minimum safe working load of 6,000 lbs.  
 
For links slabs, the tops of girders directly beneath the link slab shall be free of 
overhang falsework attachments or other hardware. Submit calculations and working 
drawings for overhang falsework in the link slab region.   
 
The overhang bracket provided for the diagonal leg shall have a minimum safe working 
load of 3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel 
bears on the girder bottom flange, no closer than 4 inches from the bottom of the 
member. However, for 72-inch members, the heel of the bracket shall bear on the web, 
near the bottom flange transition. 
 
Provide adequate overhang falsework and determine the appropriate adjustments for 
deck geometry, equipment, casting procedures and casting conditions.   
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If the optional overhang falsework spacing is used, indicate this on the falsework 
submittal and advise the girder producer of the proposed details. Failure to notify the 
Engineer of hanger type and hanger spacing on prestressed concrete girder casting 
drawings may delay the approval of those drawings. 
 
Falsework hangers that support concentrated loads and are installed at the edge of thin 
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 
75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 
bridges so that there will be no differential settlement between the girders and the deck 
forms during placement of deck concrete. 
 
When staged construction of the bridge deck is required, detail falsework and forms for 
screed and fluid concrete loads to be independent of any previous deck pour 
components when the mid-span girder deflection due to deck weight is greater than ¾”. 
 
Note on the working drawings any anchorages, connectors, inserts, steel sleeves or 
other such devices used as part of the falsework or formwork that remains in the 
permanent structure.  If the plan notes indicate that the structure contains the necessary 
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize 
these devices.  Electroplating will not be allowed.  Any coating required by the 
Engineer will be considered incidental to the various pay items requiring temporary 
works. 
Design falsework and formwork requiring submittals in accordance with the 1995 
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 
herein. 

 
1.  Wind Loads 
 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  In 
addition, Table 2.2A is included to provide the maximum wind speeds by county in 
North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 
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2. Time of Removal 

 
The following requirements replace those of Article 3.4.8.2. 
Do not remove forms until the concrete has attained strengths required in Article 420-
16 of the Standard Specifications and these Special Provisions. 
Do not remove forms until the concrete has sufficient strength to prevent damage to the 
surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 25 YR 
(mph) COUNTY 25 YR 

(mph) COUNTY 25 YR 
(mph) 

Alamance 70 Franklin 70 Pamlico 100 
Alexander 70 Gaston 70 Pasquotank 100 
Alleghany 70 Gates 90 Pender 100 
Anson 70 Graham 80 Perquimans 100  
Ashe 70 Granville 70 Person 70 
Avery 70 Greene 80 Pitt 90 
Beaufort 100 Guilford 70 Polk 80 
Bertie 90 Halifax 80 Randolph 70 
Bladen 90 Harnett 70 Richmond 70 
Brunswick 100 Haywood 80 Robeson 80 
Buncombe 80 Henderson 80 Rockingham 70 
Burke 70 Hertford 90 Rowan 70 
Cabarrus 70 Hoke 70 Rutherford 70 
Caldwell 70 Hyde 110 Sampson 90 
Camden 100 Iredell 70 Scotland 70 
Carteret 110 Jackson 80 Stanley 70 
Caswell 70 Johnston 80 Stokes 70 
Catawba 70 Jones 100 Surry 70 
Cherokee 80 Lee 70 Swain 80 
Chatham 70 Lenoir 90 Transylvania 80 
Chowan 90 Lincoln 70 Tyrell 100 
Clay 80 Macon 80  Union 70 
Cleveland 70 Madison 80 Vance 70 
Columbus 90 Martin 90 Wake 70 
Craven 100 McDowell 70 Warren 70 
Cumberland 80 Mecklenburg 70 Washington 100 
Currituck 100 Mitchell 70 Watauga 70 
Dare 110 Montgomery 70 Wayne 80 
Davidson 70 Moore 70 Wilkes 70 
Davie 70 Nash 80 Wilson 80 
Duplin 90 New Hanover 100 Yadkin 70 
Durham 70 Northampton 80 Yancey 70 
Edgecombe 80 Onslow 100   
Forsyth 70 Orange 70   
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B. Review and Approval 
 

The Engineer is responsible for the review and approval of temporary works’ drawings. 
 
Submit the working drawings sufficiently in advance of proposed use to allow for their 
review, revision (if needed), and approval without delay to the work. 
 
The time period for review of the working drawings does not begin until complete 
drawings and design calculations, when required, are received by the Engineer.  
 
Do not start construction of any temporary work for which working drawings are 
required until the drawings have been approved.  Such approval does not relieve the 
Contractor of the responsibility for the accuracy and adequacy of the working drawings. 
 

4.0 CONSTRUCTION REQUIREMENTS 
 

All requirements of Section 420 of the Standard Specifications apply. 
 
Construct temporary works in conformance with the approved working drawings.  Ensure 
that the quality of materials and workmanship employed is consistent with that assumed in 
the design of the temporary works.  Do not weld falsework members to any portion of the 
permanent structure unless approved. Show any welding to the permanent structure on the 
approved construction drawings. 
 
Provide tell-tales attached to the forms and extending to the ground, or other means, for 
accurate measurement of falsework settlement.  Make sure that the anticipated compressive 
settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place 
concrete structures, make sure that the calculated deflection of falsework flexural members 
does not exceed 1/240 of their span regardless of whether or not the deflection is 
compensated by camber strips. 
 
A. Maintenance and Inspection 

 
Inspect and maintain the temporary work in an acceptable condition throughout the 
period of its use.  Certify that the manufactured devices have been maintained in a 
condition to allow them to safely carry their rated loads.  Clearly mark each piece so 
that its capacity can be readily determined at the job site. 
 
Perform an in-depth inspection of an applicable portion(s) of the temporary works, in 
the presence of the Engineer, not more than 24 hours prior to the beginning of each 
concrete placement.  Inspect other temporary works at least once a month to ensure that 
they are functioning properly.  Have a North Carolina Registered Professional Engineer 
inspect the cofferdams, shoring, sheathing, support of excavation structures, and 
support systems for load tests prior to loading. 
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B. Foundations 
 

Determine the safe bearing capacity of the foundation material on which the supports 
for temporary works rest.  If required by the Engineer, conduct load tests to verify 
proposed bearing capacity values that are marginal or in other high-risk situations. 
 
The use of the foundation support values shown on the contract plans of the permanent 
structure is permitted if the foundations are on the same level and on the same soil as 
those of the permanent structure. 
 
Allow for adequate site drainage or soil protection to prevent soil saturation and 
washout of the soil supporting the temporary works supports. 
 
If piles are used, the estimation of capacities and later confirmation during construction 
using standard procedures based on the driving characteristics of the pile is permitted.  
If preferred, use load tests to confirm the estimated capacities; or, if required by the 
Engineer conduct load tests to verify bearing capacity values that are marginal or in 
other high risk situations. 
 
The Engineer reviews and approves the proposed pile and soil bearing capacities. 
 

5.0 REMOVAL 
 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 
work.   Do not disturb or otherwise damage the finished work. 
 
Remove temporary works in conformance with the contract documents.  Remove them in 
such a manner as to permit the structure to uniformly and gradually take the stresses due to 
its own weight. 

 
6.0 METHOD OF MEASUREMENT 
 

Unless otherwise specified, temporary works will not be directly measured. 
 

7.0 BASIS OF PAYMENT 
 

Payment at the contract unit prices for the various pay items requiring temporary works 
will be full compensation for the above falsework and formwork. 
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SUBMITTAL OF WORKING DRAWINGS (2-14-22) 
 
1.0   GENERAL 
 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 
and this provision. For this provision, “submittals” refers to only those listed in this 
provision. The list of submittals contained herein does not represent a list of required 
submittals for the project. Submittals are only necessary for those items as required by the 
contract. Make submittals that are not specifically noted in this provision directly to the 
Engineer. Either the Structures Management Unit or the Geotechnical Engineering Unit or 
both units will jointly review submittals. 
 
If a submittal contains variations from plan details or specifications or significantly affects 
project cost, field construction or operations, discuss the submittal with and submit all 
copies to the Engineer. State the reason for the proposed variation in the submittal. To 
minimize review time, make sure all submittals are complete when initially submitted.  
Provide a contact name and information with each submittal. Direct any questions 
regarding submittal requirements to the Engineer, Structures Management Unit contacts or 
the Geotechnical Engineering Unit contacts noted below. 
 
To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the 
name, address and telephone number of the facility where fabrication will actually be done 
if different than shown on the title block of the submitted working drawings. This includes, 
but is not limited to, precast concrete items, prestressed concrete items and fabricated steel 
or aluminum items. 

2.0     ADDRESSES AND CONTACTS 
For submittals to the Structures Management Unit, use the following addresses:   
Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff) 

 Via US mail: Via other delivery service: 
 
 Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 
 State Structures Engineer State Structures Engineer 
 North Carolina Department North Carolina Department 
 of Transportation of Transportation 
 Structures Management Unit Structures Management Unit 
 1581 Mail Service Center 1000 Birch Ridge Drive 
 Raleigh, NC  27699-1581 Raleigh, NC  27610 
 
 Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 
 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office addresses: 
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 Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

 Via US mail: Via other delivery service: 
 Mr. David Hering, L.G., P. E. Mr. David Hering, L.G., P. E. 
 Assistant State Geotechnical Assistant State Geotechnical  
 Engineer – Eastern Region Engineer – Eastern Region 
 North Carolina Department North Carolina Department 
 of Transportation of Transportation 
 Geotechnical Engineering Unit Geotechnical Engineering Unit 
 Eastern Regional Office Eastern Regional Office 
 1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 
 Raleigh, NC  27699-1570 Garner, NC  27529 
 

For projects in Divisions 8-14, use the following Western Regional Office addresses:  

 Via Email:  WestGeotechnicalSubmittal@ncdot.gov 

Via US mail or other delivery service: 

Mr. Eric Williams, P. E. 
Assistant State Geotechnical  
Engineer – Western Region 
North Carolina Department 
of Transportation 
Geotechnical Engineering Unit 
Western Regional Office 
5253 Z Max Boulevard 
Harrisburg, NC  28075 
 

The status of the review of structure-related submittals sent to the Structures Management 
Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 
The status of the review of geotechnical-related submittals sent to the Geotechnical 
Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical 
Construction Submittals” link. 
 
Direct any questions concerning submittal review status, review comments or drawing 
markups to the following contacts: 

 
 Primary Structures Contact:   James Bolden   (919) 707 – 6408 
  jlbolden@ncdot.gov  
 
 Secondary Structures Contacts: Emmanuel Omile   (919) 707 – 6451 
  eomile@ncdot.gov  
 
  Madonna Rorie   (919) 707 – 6508 
  mrorie@ncdot.gov   
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 Eastern Regional Geotechnical Contact (Divisions 1-7): 
  David Hering   (919) 662 – 4710 
  dthering@ncdot.gov  
 
 Western Regional Geotechnical Contact (Divisions 8-14): 
  Eric Williams   (704) 455 – 8902 
  ewilliams3@ncdot.gov  

3.0        SUBMITTAL COPIES 
 

Furnish one complete copy of each submittal, including all attachments, to the Engineer.  
At the same time, submit a copy of the same complete submittal directly to the Structures 
Management Unit and/or the Geotechnical Engineering Unit as specified in the tables 
below. 
 
The first table below covers “Structure Submittals.” The Engineer will receive review 
comments and drawing markups for these submittals from the Structures Management 
Unit. The second table in this section covers “Geotechnical Submittals.” The Engineer 
will receive review comments and drawing markups for these submittals from the 
Geotechnical Engineering Unit. 
 
Unless otherwise required, submit one set of supporting calculations to either the 
Structures Management Unit or the Geotechnical Engineering Unit unless both units 
require submittal copies in which case submit a set of supporting calculations to each 
unit. Provide additional copies of any submittal as directed. 
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STRUCTURE SUBMITTALS 

 
Submittal 

Submittal 
Required by 
Structures 

Management 
Unit? 

Submittal 
Required by 
Geotechnical 
Engineering 

Unit? 
Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework Y N Plan Note, SN Sheet & 
“Falsework and Formwork” 

Box Culvert Falsework 7 Y N Plan Note, SN Sheet & 
“Falsework and Formwork” 

Cofferdams Y Y Article 410-4 

Foam Joint Seals 6 Y N “Foam Joint Seals” 

Expansion Joint Seals 
(hold down plate type with base 
angle) 

Y N “Expansion Joint Seals” 

Expansion Joint Seals 
(modular) Y N “Modular Expansion Joint 

Seals” 

Expansion Joint Seals 
(strip seals) 

 
Y 

 
N 

“Strip Seal Expansion 
Joints” 

Falsework & Forms 2 
(substructure) 

Y N Article 420-3 & “Falsework 
and Formwork” 

Falsework & Forms 
(superstructure) Y N Article 420-3 & “Falsework 

and Formwork” 
Girder Erection over Railroad Y N Railroad Provisions 

Maintenance and Protection of 
Traffic Beneath Proposed 
Structure 

Y N 

“Maintenance and 
Protection of Traffic 

Beneath Proposed Structure 
at Station ___” 

Metal Bridge Railing Y N Plan Note 
Metal Stay-in-Place Forms Y N Article 420-3 
Metalwork for Elastomeric 
Bearings 4,5 Y N Article 1072-8 

Miscellaneous Metalwork 4,5 Y N Article 1072-8 

Disc Bearings 4 Y N “Disc Bearings” 

Overhead and Digital Message 
Signs (DMS) (metalwork and 

Y N Applicable Provisions 
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foundations) 
Placement of Equipment on 
Structures (cranes, etc.) Y N Article 420-20 

Prestressed Concrete Box Beam 
(detensioning sequences) 3 Y N Article 1078-11 

Precast Concrete Box Culverts  Y N 
“Optional Precast 

Reinforced Concrete Box 
Culvert at Station ___” 

Prestressed Concrete Cored Slab 
(detensioning sequences) 3 Y N Article 1078-11 

Prestressed Concrete Deck Panels  Y N Article 420-3 
Prestressed Concrete Girder 

(strand elongation and 
detensioning sequences) 

Y N Articles 1078-8 and 1078-
11 

Removal of Existing Structure 
over Railroad Y N Railroad Provisions 

 
Revised Bridge Deck Plans 

(adaptation to prestressed deck 
panels) 

 
Y 

 
N 

 
Article 420-3 

Revised Bridge Deck Plans 
(adaptation to modular 
expansion joint seals) 

Y N “Modular Expansion Joint 
Seals” 

Sound Barrier Wall (precast 
items) Y N Article 1077-2 &      

“Sound Barrier Wall” 
Sound Barrier Wall Steel 
Fabrication Plans 5 Y N Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 Y N Article 1072-8 

Temporary Detour Structures Y Y 

Article 400-3 & 
“Construction, 

Maintenance and Removal 
of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 Y N Article 1072-8 
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FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Articles refer to the 
Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 
3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 
4. The fabricator may submit these items directly to the Structures Management Unit. 
5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 
6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 
7. Submittals are necessary only when the top slab thickness is 18” or greater. 
 
 

GEOTECHNICAL SUBMITTALS 

 
Submittal 

Submittals 
Required by 
Geotechnical 
Engineering 

Unit  

Submittals 
Required by 
Structures 

Management 
Unit 

Contract Reference 
Requiring Submittal 1 

Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 
Reports 2 Y N Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 
Forms 2,3 Y N Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 
Reports 2 Y N Subarticle 450-3(F)(3) 

Retaining Walls 4 
Y; drawings 

and 
calculations 

Y; drawings Applicable Provisions 

Temporary Shoring 4 
Y; drawings 

and 
calculations 

Y; drawings 
“Temporary Shoring” & 

“Temporary Soil Nail 
Walls” 
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FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Subarticles refer to the 
Standard Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 
electronically (PDF via email), US mail or other delivery service to the appropriate 
Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 
https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 
See second page of form for submittal instructions. 

 
4. Electronic copy of submittal is required.  See referenced provision. 
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CRANE SAFETY (6-20-19) 
 
Comply with the manufacturer specifications and limitations applicable to the operation of any 
and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 
companies shall comply with the current Occupational Safety and Health Administration 
(OSHA) regulations.  
 
Submit all items listed below to the Engineer prior to beginning crane operations. Changes in 
personnel or equipment must be reported to the Engineer and all applicable items listed below 
must be updated and submitted prior to continuing with crane operations. 

CRANE SAFETY SUBMITTAL LIST 

Competent Person:  Provide the name and qualifications of the “Competent Person” 
responsible for crane safety and lifting operations. The named competent person will 
have the responsibility and authority to stop any work activity due to safety concerns.  

Riggers:  Provide the qualifications and experience of the persons responsible for rigging 
operations.  Qualifications and experience should include, but not be limited to, weight 
calculations, center of gravity determinations, selection and inspection of sling and 
rigging equipment, and safe rigging practices.   

Crane Inspections:  Inspection records for all cranes shall be current and readily 
accessible for review upon request.  

Certifications:  Crane operators shall be certified by the National Commission for the 
Certification of Crane Operators (NCCCO) or the National Center for Construction 
Education and Research (NCCER). Other approved nationally accredited programs will 
be considered upon request. In addition, crane operators shall have a current CDL 
medical card. Submit a list of crane operator(s) and include current certification for 
each type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice) 
and medical evaluations for each operator.  
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GROUT FOR STRUCTURES (12-1-17) 

DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 
dowel holes and recesses for structures.  This provision does not apply to grout placed in 
post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps.  Mix 
and place grout in accordance with the manufacturer’s recommendations, the applicable 
sections of the Standard Specifications and this provision. 

MATERIAL REQUIREMENTS 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 
of the Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 
C266. 

Construction loading and traffic loading shall not be allowed until the 3 day compressive 
strength is achieved. 

SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 
accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, 
oil, grease and other foreign matter.  Saturate concrete surfaces with clean water and 
remove excess water prior to placing grout. 

BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 
equipment, labor, placement, and any incidentals necessary to complete the work shall be 
considered incidental to the structure item requiring grout. 
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ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND (12-30-15) 
RENOVATION ACTIVITIES 

INSPECTION FOR ASBESTOS CONTAINING MATERIAL 

Prior to conducting bridge demolition or renovation activities, the Contractor shall 
thoroughly inspect the bridge or affected components for the presence of asbestos 
containing material (ACM) using a firm prequalified by NCDOT to perform asbestos 
surveys.  The inspection must be performed by a N.C. accredited asbestos inspector with 
experience inspecting bridges or other industrial structures. The N.C. accredited asbestos 
inspector must conduct a thorough inspection, identifying all asbestos-containing material 
as required by the Environmental Protection Agency National Emission Standards for 
Hazardous Air Pollutants (NESHAP) Code of Federal Regulations (CFR) 40 CFR, Part 61, 
Subpart M. 

The Contractor shall submit an inspection report to the Engineer, which at a minimum must 
include information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project 
location map, photos of existing structure, the date of inspection and the name, N.C. 
accreditation number, and signature of the N.C. accredited asbestos inspector who 
performed the inspection and completed the report. The cover sheet of the report shall 
include project identification information. Place the following notes on the cover sheet of 
the report and check the appropriate box: 

___ ACM was found              
___ ACM was not found 

REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL 

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is 
considered extra work in accordance with Article 104-7 of the Standard Specifications. 

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit 
(HHCU) of the N.C. Department of Health & Human Services, Division of Public Health, 
if more than 35 cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is 
to be removed from a structure and this work must be completed by a contractor 
prequalified by NCDOT to perform asbestos abatement.  RACM is defined in 40 CFR, Part 
61, Subpart M.  Note: 40 CFR 763.85 (a)(4) vi)(D) defines ACM as surfacing, TSI and 
Miscellaneous which does not meet the NESHAP RACM. 

DEMOLITION NOTIFICATION 

Even if no ACM is found (or if quantities are less than those required for a permit), a 
Demolition Notification (DHHS-3768) must be submitted to the HHCU.  Notifications and 
Asbestos Permit applications require an original signature and must be submitted to the 
HHCU 10 working days prior to beginning demolition activities.  The 10 working day 
period starts based on the post-marked date or date of hand delivery.  Demolition that does 
not begin as originally notified requires submission of a separate revision form HHCU 
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3768-R to HHCU. Reference the North Carolina Administrative Code, Chapter 10A, 
Subchapter 41C, Article .0605 for directives on revision submissions. 
 
Contact Information 
Health Hazards Control Unit (HHCU) 
N.C. Department of Health and Human Services 
1912 Mail Service Center 
Raleigh, NC 27699-1912 
Telephone: (919) 707-5950 
Fax: (919) 870-4808 

SPECIAL CONSIDERATIONS 

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and 
NESHAP requirements must be followed.  For projects involving permitted RACM 
removals, both the applicable county and the state (HHCU) must be notified.   

For demolitions with no RACM, only the local environmental agencies must be notified.  
Contact information is as follows: 
 
Buncombe County 
WNC Regional Air Pollution Control Agency 
49 Mt. Carmel Road 
Asheville, NC 28806  
(828) 250-6777 
 
Forsyth County 
Environmental Affairs Department 
537 N. Spruce Street 
Winston-Salem, NC 27101 
(336) 703-2440 
 
Mecklenburg County 
Land Use and Environmental Services Agency 
Mecklenburg Air Quality 
700 N. Tryon Street 
Charlotte, NC 28202 
(704) 336-5430 

ADDITIONAL INFORMATION 

Additional information may be found on N.C. asbestos rules, regulations, procedures and 
N.C. accredited inspectors, as well as associated forms for demolition notifications and 
asbestos permit applications at the N.C. Asbestos Hazard Management Program website:  

https://epi.dph.ncdhhs.gov/asbestos/ahmp.html 
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BASIS OF PAYMENT 

Payment for the work required in this provision will be at the lump sum contract unit price 
for “Asbestos Assessment”.  Such payment will be full compensation for all asbestos 
inspections, reports, permitting and notifications. 
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North Carolina Railroad / Norfolk Southern Railway – Special Provisions for 
Protection of Railway Interests (March 30, 2023) 
 

1. AUTHORITY OF COMPANY ENGINEER, RAILROAD ENGINEER AND SPONSOR ENGINEER:  

Under the terms of these provisions, the North Carolina Railroad Company shall hereinafter be 
called the “Company” and the Norfolk Southern Railway Company shall hereinafter be called 
“Railroad”. 

The term “Company Corridor” is hereinafter defined as the 317 mile long railroad corridor 
property, generally 200 feet in width, owned by Company in which the Railroad operates and 
maintains, under a Master Agreement, a railroad. 

Railroad and their authorized representative shall have final authority in all matters affecting the 
safe maintenance of railroad traffic including the adequacy of the foundations and structures 
supporting the railroad tracks.  For Projects impacting the Railroad, the Railroad’s Public 
Improvements Engineer or Engineer Planning, hereinafter referred to as “Railroad Engineer”, 
will serve as the authorized representative of the Railroad.   

A general engineering consultant may be utilized to assist the Railroad Engineer in handling the 
Project, hereinafter referred to as “Construction Engineering Representative”.  

Other designated personnel by the Railroad Engineer shall hereinafter be referred to as 
“Railroad Representative”.   

The Company and their authorized representative shall have final authority in all matters for 
Projects impacting the Company’s property, which lie entirely beyond 25 feet from the tracks 
and do not impact the railroad tracks but is still within the Company Corridor.  The Company’s 
Engineer, hereinafter referred to as “Company Engineer”, will serve as the authorized 
representative of the Company. 

The authorized representative of the Project Sponsor (“Sponsor”), hereinafter referred to as the 
“Sponsor’s Engineer”, shall have authority over all other matters as prescribed herein and in the 
Project Specifications.  

The Sponsor’s Prime Contractor, hereinafter referred to as “Contractor” shall be responsible for 
completing any and all work in accordance with the terms prescribed herein and in the Project 
Specifications.  This shall include the qualified protective services of a contractor directly hired 
by the Contractor to protect their workers and construction activities while working on or 
adjacent to Railroad property, hereinafter referred to as “Contractor Protective Services”.  
 
These terms and conditions are subject to change without notice, from time to time in the sole 
discretion of the Company and Railroad.  The Contractor must request from Company and 
Railroad and follow the latest version of these provisions prior to commencing work. 
 
This document titled North Carolina Railroad / Norfolk Southern Railway – Special Provisions for 
Protection of Railway Interests shall hereinafter be referred to as “Special Provisions”. 
 

2. AUTHORIZATION TO PROCEED:  

A. The Contractor  shall  not  commence  mobilizing   to the Premises, as defined in the 
North Carolina Railroad / Norfolk Southern Contractor Right of Entry Agreement, on the   
Company’s Corridor until the Contractor has complied with the following conditions:  
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1. Signed and received a fully executed copy of the required North Carolina Railroad / 
Norfolk Southern Contractor Right of Entry Agreement and release letter from 
Company. NOTE: Right of Entry Application shall be submitted directly to Company. 
Instructions and application form can be found at https://www.ncrr.com/corridor-
access/right-of-entry/  
 

2. Obtained written approval from the Company and Railroad of Railroad Protective 
Liability Insurance coverage as required by paragraph 15 herein.  It should  be  
noted  that the  Railroad  and Company do  not  accept  notation  of Railroad  
Protective  insurance  on  a  certificate  of  liability  insurance form  or  Binders  as  
Railroad  and Company must  have  the  full  original countersigned  policy.   
Further,  please  note  that  mere  receipt  of  the policy  is  not  the  only  issue  but  
review  for  compliance.  Due to the number of projects system-wide, it typically 
takes a minimum of 30-45 days for the Railroad to review.   
 

3. Held a preconstruction meeting between the Contractor, the Sponsor, Company 
Engineer, Railroad Engineer and/or their Construction Engineering Representative 
and the Railroad Representative(s). NOTE: Railroad Representative(s) may choose 
to not attend the preconstruction meeting at their discretion.    
 

4. Obtained Contractor Protective Services as required by paragraph 8 herein. 
 

5. Furnished a schedule for all construction activities which may impact the Company 
Corridor and property or Railroad operations. NOTE: Contractor Protective Services 
shall be provided any time construction activities are taking place on or adjacent to 
the Company Corridor and property and/or has the potential to foul the Company’s 
track or Railroad operations as required by Section 8 herein.  

 
6. Schedule an onsite start-of-work meeting between Contractor, Contractor 

Protective Services personnel, Railroad Engineer and/or their Construction 
Engineering Representative, Company Engineer and Railroad Representative(s). 
NOTE: Railroad Representative(s) may choose not to attend the start-of-work 
meeting at their discretion.  
 

7. Obtained  written  authorization to proceed from  the  Railroad  to  begin  
mobilization to the Premises, as defined in the North Carolina Railroad / Norfolk 
Southern Contractor Right of Entry Agreement, on the Company  Corridor and 
property, such  authorization  to  include  an  outline  of specific conditions with 
which the Contractor must comply. Written Authorization will be issued by the 
Railroad once all items on the North Carolina Railroad (NCRR) / Norfolk Southern 
Checklist for Construction – Direct Hire have been completed.  
 

B. The Railroad’s written authorization to proceed with the work shall include the names,    
addresses, and telephone numbers of the Railroad’s representatives and any specific 
Construction Engineer Representative who shall be notified as hereinafter required.  
Where more than one representative is designated, the area of responsibility of each 
representative shall be specified. 
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C. All project-related utility work that is to occur on, over, or under Company’s Corridor 
must be coordinated with the Company’s utility occupancy process. The Contractor 
must receive approval from the Company prior to commencing any utility work. 

3. NOTICE OF STARTING WORK: 

A. Before undertaking any construction activities at the Premises on the Company Corridor 
or property, as defined in North Carolina Railroad / Norfolk Southern Contractor Right of 
Entry Agreement, the Contractor shall: 
 

1. Notify the Railroad Representative(s) at least 72 hours in advance of any 
construction activities that Contractor Protective Services have been obtained 
for use. 

2. Hold an onsite start-of-work meeting between the Contractor, Contractor 
Protective Services personnel, Company Engineer, Railroad Engineer and/or 
their Construction Engineering Representative and the Railroad 
Representative(s). NOTE: Railroad Representative(s) may choose to not attend 
the start of work meeting at their discretion.  
 

3. Receive assurance from the qualified protective services contractor that the 
Contractor Protective Services are properly equipped and have been site 
specific trained by the Railroad Representative prior to performing the full 
duties of protecting the Contractor. Until assurance from the qualified 
protective services contractor is obtained, Contractor Protective Services may 
act as an observer until such Contractor Protective Services are site specific 
trained by the Railroad Representative. The reference to an “observer” is 
defined as a person who has the authority to deny access to Contractor’s 
workers and machinery to a specified Railroad operation zone as directed to the 
qualified protective services contractor by Railroad and prevent those potential 
to foul work events which may put the Contractor’s workers and machinery at 
risk for injury or damage.  

 

4. INTERFERENCE WITH RAILROAD OPERATIONS: 

A. The Contractor shall so arrange and conduct the Contractor’s  work that there will be no 
interference with Railroad’s operations, including train, signal, telephone and 
telegraphic services, or damage to the property of the Company or Railroad or to  poles, 
wires, and other facilities of  tenants on the Company’s Corridor.    Whenever  work  is  
liable  to  affect  the  operations  or safety of trains, the method of doing such work shall 
first be submitted to the Railroad  Engineer  for  approval,  but  such  approval  shall  not  
relieve  the Contractor  from  liability.    Any work to be performed by the Contractor 
which requires Construction Engineering Representative  inspection services shall be 
deferred by the Contractor until Construction Engineering Representative Services are 
available at the job site. Contractor Protective Services shall be provided onsite any time 
construction activities are taking place on or adjacent to the Company’s Corridor and/or 
has the potential to foul the Company’s track or Railroad operations.  

B. Whenever work within Company’s Corridor is of such a nature that impediment to 
Railroad’s operations such as use of runaround tracks or necessity for reduced speed is 
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unavoidable, the Contractor shall schedule and conduct the Contractor’s operations so 
that such impediment is reduced to the absolute minimum.  

C. Should conditions arising from, or in connection with the work, require that immediate  
and  unusual  provisions  be  made  to  protect  operations  and property  of  the  
Railroad and Company,  the  Contractor  shall  make  such  provisions.    If  in the  
judgment  of  the  Railroad  Engineer,  or  in  the Railroad Engineer’s  absence,  the  
Railroad’s Division  Engineer,  such  provisions  are  insufficient, either may require or 
provide such provisions as the Railroad deems necessary.  In any event, such unusual 
provisions  shall  be  at  the  Contractor’s  expense  and  without  cost  to  the Company, 
the Railroad or the Sponsor. 

D. “One Call” Services do not locate buried Railroad utilities.  The contractor shall contact 
the Railroad’s representative 7 days in advance of work at those places where 
excavation, pile driving, or heavy loads may damage the Railroad’s underground 
facilities.  Upon request from the Contractor or Sponsor, Railroad forces will locate and 
paint mark or flag the Railroad’s underground facilities.  The Contractor shall avoid 
excavation or other disturbances of these facilities.  If disturbance or excavation is 
required near a buried Railroad facility, the contractor shall coordinate with the Railroad 
to have the facility potholed manually with careful hand excavation.  The facility shall be 
protected by the Contractor during the course of the disturbance under the supervision 
and direction of the Railroad’s representative.  

5. TRACK CLEARANCES:  

A. The  minimum  track  clearances  to  be  maintained  by  the  Contractor  during 
construction are shown on the Project Plans.  If temporary clearances are not shown on 
the project plans, the following criteria shall govern the use of falsework and formwork 
above or adjacent to operated tracks.  

1. A minimum vertical clearance of 22’-0” above top of highest rail shall be 
maintained at all times.  

2. A minimum horizontal clearance of 13’-0” from centerline of tangent track or 14’-
0” from centerline of curved track shall be maintained at all times.  Additional 
horizontal clearance may be required in special cases to be safe for operating 
conditions.    This additional clearance will be as determined by the Railroad 
Engineer. 

3. All proposed temporary clearances which are less than those listed above must be 
submitted to Railroad Engineer for approval prior to construction and must also be 
authorized by the regulatory body of the State if less than the legally prescribed 
clearances. 

4. The temporary clearance requirements noted above shall also apply to all other 
physical obstructions including, but not limited to:  stockpiled   materials,   parked   
equipment, placement or driving of piles, and bracing or other construction 
supports. 

6. CONSTRUCTION PROCEDURES: 

A. General:  
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1. Construction work and operations by the Contractor on the Company Corridor and 
property shall be:  

a. Subject to the inspection and approval of the Railroad Engineer or their 
designated Construction Engineering Representative.  

b. In accordance with the Railroad’s written outline of specific conditions.  

c. In   accordance   with   the   Railroad’s   general   rules,   regulations   and 
requirements including those relating to safety, fall protection and 
personal protective equipment.  

d. In accordance with these Special Provisions. 

2. Submittal Requirements 
a. The Contractor shall submit all construction related correspondence and 

submittals electronically to the Railroad Engineer and/or their 
designated Construction Engineering Representative and the Company 
Engineer. 

b. The Contractor shall allow for a minimum of 45 days for the Railroad 
and their Construction Engineering Representative, and Company’s 
Engineer to complete the review of all construction submittals if 
required. Time frames for reviews can vary significantly depending on 
the complexity of the project and the quality of submittals. Submittals 
requiring input from other departments may require additional time.  
 

c. All work in the vicinity of the Company’s Corridor and property that has 
the potential to affect the Railroad’s train operations or disturb the 
Company’s or Railroad’s Property must be submitted and approved by 
the Railroad, and Company if required,  prior to work being performed. 

d. All submittals and calculations must be signed and sealed by a 
registered engineer licensed in the State of North Carolina.  

e. All submittals  shall first  be  approved by  the  Sponsor’s  Engineer prior 
to submission to the  Railroad  Engineer and Company Engineer for 
review. Submittals are reviewed by the Railroad and Company for 
impacts to Company Corridor and Railroad operations. Approval from 
the Railroad Engineer and Company Engineer shall not relieve the 
Contractor from liability.   

f. For all construction projects, the following submittals, but not limited to 
those listed below, shall be provided for review and approval when 
applicable: 

(1) General Means and Methods 

(2) Ballast Protection 

(3) Construction Excavation & Shoring 

(4) Pipe, Culvert, & Tunnel Installations 

(5) Demolition Procedure 

(6) Erection & Hoisting Procedure 
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(7) Debris Shielding or Containment 

(8) Blasting 

(9) Formwork for the bridge deck, diaphragms, overhang brackets, 
and protective platforms 

(10) Bent Cap Falsework.  A lift plan will be required if the contractor 
want to move the falsework over the tracks. 

g. For Undergrade Bridges (Bridges carrying the Railroad) the following 
submittals in addition to those listed above shall be provided for review 
and approval: 

(1) Girder Shop Drawings including welding/fabrication procedures 

(2) Bearing Shop Drawings and Material Certifications 

(3) Shop Drawings for drainage, handrails/fencing and expansion 
dams 

(4) Concrete Mix Design 

(5) Structural Steel, Rebar, and/or Strand Certifications 

(6) 28 day Cylinder Test for Concrete Strength 

(7) Waterproofing Material Certification 

(8) Dampproofing materials 

(9) Test Reports for all steel 

(10) Foundation Construction Reports 

Other submittals may be required upon request from the Railroad. 
Fabrication may not begin until the Railroad has approved the required 
shop drawings. 

h. The Contractor shall include in all submissions a detailed narrative 
indicating the progression of work with the anticipated timeframe to 
complete each task.  Work will not be permitted to commence until the 
Contractor has provided the Railroad with a satisfactory plan that the 
project will be undertaken without scheduling, performance or safety 
related issues.  Submission shall also provide a listing of the anticipated 
equipment to be used, plan and profile views showing the location of all 
equipment to be used relative to the track centerline(s) shown, and  a 
contingency plan of action covering the event that a primary piece of 
equipment malfunctions.   

B. Ballast Protection 

1. The Contractor shall submit the proposed ballast protection system detailing the 
specific filter fabric and anchorage system to be used during all construction 
activities.   
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2. The ballast protection is to extend 25’ beyond the proposed limit of work, be 
installed at the start of the project and be continuously maintained to prevent all 
contaminants from entering the ballast section of all tracks for the entire duration 
of the project. 

C. Excavation: 

1. The subgrade of an operated track shall be maintained with edge of berm at least 
10’-0” from centerline of track and not more than 24-inches below top of rail.    
Contractor  will  not  be  required  to  make  existing  section  meet  this 
specification   if   substandard,   in   which   case   the existing   section   will   be 
maintained.  

2. Additionally, the Railroad will require the installation of an OSHA approved handrail 
and orange construction safety fencing for all excavations of the Company’s 
Corridor.  

D. Excavation for Structures and Shoring Protection: 

1. The  Contractor  will  be  required  to  take  special  precaution  and  care  in 
connection with excavating and shoring pits, and in driving piles or sheeting for  
footings  adjacent  to  tracks  to  provide  adequate  lateral  support  for  the tracks  
and  the  loads  which  they  carry,  without  disturbance  of  track alignment  and  
surface,  and  to  avoid  obstructing  track  clearances  with working  equipment,  
tools  or  other  material.   

2. The use of shoring systems utilizing tiebacks shall not be permitted without written 
approval from the Railroad Engineer. 

3. Shoring systems utilizing trench boxes shall not be permitted within the Theoretical 
Railroad Embankment (Zone 1,2, or 3) as shown on NS Typical Drawing No.4 – 
Shoring Requirements without written approval from the Railroad Engineer.  

4. All plans and calculations for shoring shall be prepared, signed, and sealed by a 
Registered Professional Engineer licensed in the State of North Carolina, in 
accordance with Norfolk Southern’s Overhead Grade Separation Design Criteria, 
subsection H.1.6-Construction Excavation (Refer to Norfolk Southern Public 
Improvement Projects Manual Appendix H).  The Registered Professional Engineer 
will be responsible for the accuracy for all controlling dimensions as well as the 
selection of soil design values which will accurately reflect the actual field 
conditions.   

5. The Contractor shall provide a detailed installation and removal plan of the shoring 
components.  Any component that will be installed via the use of a crane or any 
other lifting device shall be subject to the guidelines outlined in section 5.G of 
these provisions. 

6. The Contractor shall be required to survey the track(s) and railroad embankment 
and provide a cross section of the proposed excavation in relation to the tracks. 

7. Calculations for the proposed shoring should include deflection calculations. The 
maximum deflection for excavations within 18’-0” of the centerline of the nearest 
track shall be 3/8”.  For all other cases, the max deflection shall not exceed ½”. 

B-5783 RR-7 Davidson County



North Carolina Railroad Company 
Norfolk Southern Railway Company  
 

March 30, 2023 Page 8 
 

8. Additionally, the Railroad will require the installation of an OSHA approved handrail 
and orange construction safety fencing for all excavations of the Company’s 
Corridor.  

9. The front face of shoring located closest to the NS track for all shoring setups 
located in Zone 2 (shown on NS Typical Drawing No. 4 – Shoring Requirements in 
Appendix I) shall remain in place and be cut off 2’-0” below the final ground 
elevation.  The remaining shoring in Zone 2 and all shoring in Zone 1 may be 
removed and all voids must be backfilled with flowable fill. 

E. Pipe, Culvert, & Tunnel Installations 

1. Pipe, Culvert, & Tunnel Installations shall be in accordance with the appropriate 
Norfolk Southern Design Specification as noted below: 

a. For Open Cut Method refer to Norfolk Southern Public Improvement 
Projects Manual Appendix H.4.6. 

b. For Jack and Bore Method refer to Norfolk Southern Public 
Improvement Projects Manual Appendix H.4.7. 

c. For Tunneling Method refer to Norfolk Southern Public Improvement 
Projects Manual Appendix H.4.8. 

2. All closed pipeline systems shall be installed in accordance North Carolina Railroad 
Company’s Form NCR 102 - Specifications for Pipeline Occupancy of North Carolina 
Railroad Property. 

F. Wire Line Installations 

1. All wireline systems shall be installed in accordance North Carolina Railroad 
Company’s Form NCR 101 - Specifications for Wire, Conduit and Cable Occupations 
of North Carolina Railroad Property. 

G. Demolition Procedures 

1. General 

a. Demolition plans are required for all spans over the track(s), for all 
spans adjacent to the track(s), if located on (or partially on) the 
Company’s Corridor; and in all situations where cranes will be situated 
on, over, or adjacent to the Company’s Corridor and within a distance of 
the boom length plus 15’-0” from the centerline of track. 

b. Railroad tracks and other Company and Railroad property must be 
protected from damage during the procedure.  

c. A pre-demolition meeting shall be conducted with the Sponsor, the 
Railroad Engineer, Company Engineer, and/or the Construction 
Engineering Representative, and the key Contractor’s personnel prior to 
the start of the demolition procedure.  

d. The Railroad Engineer, Company Engineer, and/or the Construction 
Engineering Representative must be present at the site during the 
entire demolition procedure period. 
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e. Demolition of existing bridge decks in spans over the Railroad shall be 
performed in a controlled manner (i.e. saw-cutting). No impact 
equipment (track-mounted hoe-ram, jackhammers, etc.) may be used 
over the Railroad without approval by the Railroad Engineer.  

f. Existing, obsolete, bridge piers shall be removed to a sufficient depth 
below grade to enable restoration of the existing/proposed track ditch, 
but in no case less than 2’-0” below final grade. 

2. Submittal Requirements 

a. In addition to the submittal requirements outlined in Section 6.A.2 of 
these Special Provisions, the Contractor shall submit the following to 
Railroad Engineer and Company Engineer and shall require  approval 
from the Railroad Engineer: 

(1) A plan showing the location of cranes, horizontally and 
vertically, with proposed boom lengths, operating radii, 
counterweights, and delivery or disposal locations shown.  The 
location of all tracks and other Company and Railroad facilities 
as well as all obstructions such as wire lines, poles, adjacent 
structures, etc. must also be shown.  

(2) Rating  sheets  showing  that cranes or lifting devices  are  
adequate  for  150%  of  the actual  weight  of  the  pick, 
including all rigging components.    A complete set of crane 
charts, including crane, counterweight, and boom nomenclature 
is to be submitted.  Safety factors that may have been “built-in” 
to the crane charts are not to be considered when determining 
the 150% factor of safety.  

(3) Plans  and  computations  showing  the  weight  of  the  pick  
must  be submitted.    Calculations  shall  be  made  from  plans  
of  the  existing   structure  showing  complete  and  sufficient  
details with supporting data for the demolition the structure.  If 
plans  do  not  exist,  lifting  weights  must  be  calculated  from  
field measurements.    The  field  measurements  are  to  be  
made  under  the supervision  of  the  Registered  Professional  
Engineer  submitting  the procedure and calculations.  

(4) The Contractor shall provide a sketch of all rigging components 
from the crane’s hook block to the object being hoisted.  
Catalog cuts or information sheets of all rigging components 
with their lifting capacities shall be provided.  All rigging must be 
adequate for 150% of the actual weight of the pick.  Safety 
factors that may have been “built-in” to the rating charts are 
not to be considered when determining the 150% factor of 
safety.  All rigging components shall be clearly identified and 
tagged with their rated lifting capacities.  The position of the 
rigging in the field shall not differ from what is shown on the 
final plan without prior review from the Sponsor and the 
Railroad. 
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(5) A complete demolition procedure, including the order of lifts, 
time required for each lift, and any repositioning or re-hitching 
of the crane or cranes. 

(6) Design and supporting calculations for the temporary support of 
components, including but not limited to the stability of the 
superstructure during the temporary condition, temporary 
girder tie-downs and falsework. 

3. Overhead Demolition Debris Shield 

a. The demolition debris shield shall be installed prior to the demolition of 
the bridge deck or other relevant portions of the superstructure over 
the track area to catch all falling debris.  

b. The demolition debris shield shall provide a minimum vertical clearance 
as specified in Section 5.A.1 of these Special Provisions or maintain the 
existing vertical clearance if the existing clearance is less than that 
specified in Section 5.A.1. 

c. The Contractor shall include the demolition debris shield 
installation/removal means and methods as part of the proposed 
Demolition procedure submission.  

d. The Contractor shall submit the demolition debris shield design and 
supporting calculations for approval by the Railroad Engineer. 

e. The demolition debris shield shall have a minimum design load of 50 
pounds per square foot plus the weight of the equipment, debris, 
personnel, and other loads to be carried.  

f. The Contractor shall include the proposed bridge deck removal 
procedure in its demolition means and methods and shall verify that the 
size and quantity of the demolition debris generated by the procedure 
does not exceed the shield design loads. 

g. The Contractor shall clean the demolition debris shield daily or more 
frequently as dictated either by the approved design parameters or as 
directed by the Railroad Engineer. 

4. Vertical Demolition Debris Shield 

a. A vertical demolition debris shield may be required for substructure 
removals in close proximity to the Company’s track and other facilities, 
as determined by the Railroad Engineer. 

H. Erection & Hoisting Procedures 

1.  General 

a. Erection plans are required for all spans over the track(s), for all spans 
adjacent to the track(s), if located on (or partially on) the Company’s 
Corridor or property; and in all situations where cranes will be situated 
on, over, or adjacent to the Company’s Corridor and within  a distance 
of the boom length plus 15’-0” from the centerline of track. 

B-5783 RR-10 Davidson County



North Carolina Railroad Company 
Norfolk Southern Railway Company  
 

March 30, 2023 Page 11 
 

b. Neither crane handoffs nor “walking” of cranes with suspended load will 
be permitted for erection on or over Company’s Corridor or property. 

c. Railroad tracks and other Company and Railroad property must be 
protected from damage during the erection procedure.  

d. A pre-erection meeting shall be conducted with the Sponsor, the 
Railroad Engineer and/or the Construction Engineering Representative, 
and the key Contractor’s personnel prior to the start of the erection 
procedure.  Company Engineer shall be provided notice of the pre-
erection meeting and shall have opportunity to attend the meeting. 

e. The Railroad Engineer and/or the Construction Engineering 
Representative must be present at the site during the entire erection 
procedure period.  Company Engineer may be present at the site during 
any or all of the erection procedure period. 
 

f. For field splices located over Company property, a minimum of 50% of 
the holes for each connection shall be filled with bolts or pins prior to 
releasing the crane.  A minimum of 50% of the holes filled shall be filled 
with bolts.  All bolts must be appropriately tightened.  Any changes to 
previously approved field splice locations must be submitted to the 
Railroad for review and approval.  Refer to Norfolk Southern’s Overhead 
Grade Separation Design Criteria for additional splice details (Norfolk 
Southern Public Improvement Projects Manual Appendix H.1, Section 
4.A.3.). 

2. Submittal Requirements 

a. In addition to the submittal requirements outlined in Section 6.A.2 of 
these provisions, the Contractor shall submit the following to Railroad 
Engineer and Company Engineer and shall require  approval from the 
Railroad Engineer: 

(1) As-built beam seat elevations - All as-built bridge seats and top 
of rail elevations shall be furnished to the Railroad Engineer for 
review and verification at least 30 days in advance of the 
erection, to ensure that minimum vertical clearances as 
approved in the plans will be achieved. 

(2) A plan showing the location of cranes, horizontally and 
vertically, with proposed boom lengths, operating radii, 
counterweights, and delivery or staging locations shown.  The 
location of all tracks and other Railroad and Company facilities 
as well as all obstructions such as wire lines, poles, adjacent 
structures, etc. must also be shown.  

(3) Rating  sheets  showing  that cranes or lifting devices  are  
adequate  for  150%  of  the actual  weight  of  the  pick, 
including all rigging components.    A complete set of crane 
charts, including crane, counterweight, and boom nomenclature 
is to be submitted.  Safety factors that may have been “built-in” 
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to the crane charts are not to be considered when determining 
the 150% factor of safety.  

(4) Plans  and  computations  showing  the  weight  of  the  pick  
must  be submitted.    Calculations  shall  be  made  from  plans  
of  the  proposed  structure  showing  complete  and  sufficient  
details with supporting data for the erection of the structure.  If 
plans  do  not  exist,  lifting  weights  must  be  calculated  from  
field measurements.    The  field  measurements  are  to  be  
made  under  the supervision  of  a North Carolina  Registered  
Professional  Engineer  submitting  the procedure and 
calculations.  

(5) The Contractor shall provide a sketch of all rigging components 
from the crane’s hook block to the object being hoisted.  
Catalog cuts or information sheets of all rigging components 
with their lifting capacities shall be provided.  All rigging must be 
adequate for 150% of the actual weight of the pick.  Safety 
factors that may have been “built-in” to the rating charts are 
not to be considered when determining the 150% factor of 
safety.  All rigging components shall be clearly identified and 
tagged with their rated lifting capacities.  The position of the 
rigging in the field shall not differ from what is shown on the 
final plan without prior review from the Sponsor and the 
Railroad.  Company Engineer shall be provided copies of 
submittals upon request. 

(6) A complete erection procedure, including the order of lifts, time 
required for each lift, and any repositioning or re-hitching of the 
crane or cranes. 

(7)  Design and supporting calculations for the temporary support 
of components, including but not limited to temporary girder 
tie-downs and falsework. 

I. Blasting: 

1. The   Contractor   shall   obtain   advance   approval   of   the   Railroad Engineer, 
Company Engineer  and  the  Sponsor  Engineer  for  use  of  explosives  on  or 
adjacent  to Company Corridor or Company property or Railroad property.    The 
request for permission to use explosives shall include a detailed blasting plan.  If 
permission for use of  explosives  is  granted,  the  Contractor  will  be  required  to  
comply with additional provisions as designated by the Railroad Engineer and 
Company Engineer.  

J. Track Monitoring 

1. At the direction of the Railroad Engineer, any activity that has the potential to 
disturb the Railroad or Company’s track structure may require the Contractor to 
submit a detailed track monitoring program for approval by the Railroad Engineer.  
A copy of the track monitoring program shall be provided to Company Engineer. 

2. The program shall specify the survey locations, the distance between the location 
points, and frequency of monitoring before, during, and after construction. 
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Railroad reserves the right to modify the survey locations and monitoring 
frequency as necessary during the project. 

3. The survey data shall be collected in accordance with the approved frequency and 
immediately furnished to the Railroad Engineer for analysis.  Company Engineer 
shall be provided copy of survey data upon request. 
 

4. If any movement has occurred as determined by the Railroad Engineer, the 
Railroad will be immediately notified. Railroad, at its sole discretion, shall have the 
right to immediately require all Contractor operations to be ceased and determine 
what corrective action is required. Any corrective action required by the Railroad 
or performed by the Railroad including the monitoring of corrective action of the 
Contractor will be at project expense 

K. Maintenance of Railroad and Company Facilities: 

1.  The Contractor will be required to maintain all ditches and drainage structures free 
of silt or other obstructions which may result from the Contractor’s operations and 
provide and maintain any erosion control measures as required.    The Contractor 
will promptly repair eroded areas within the Company’s Corridor and repair any 
other damage to the property of the Railroad, Company or its tenants.  

2. If, in the course of construction, it may be necessary to block a ditch, pipe or other 
drainage facility, temporary pipes, ditches or other drainage facilities shall be 
installed to maintain adequate drainage, as approved by the Railroad Engineer.  
Upon completion of the work, the temporary facilities shall be removed and the 
permanent facilities restored. 

3. All such maintenance and repair of damages due to the Contractor’s operations 
shall be done at the Contractor’s expense.  

L. Storage of Materials and Equipment:                

1. Materials  and  equipment  shall  not be  stored  where  they  will  interfere  with 
Railroad  operations, nor on the Company’s Corridor or property without first 
having  obtained permission from the Company Engineer and Railroad  Engineer, 
and such permission will be with the understanding that the Company and Railroad 
will not be liable for damage to such material and equipment from any cause and 
that the Company Engineer or Railroad  Engineer may move or require the 
Contractor to move, at the Contractor’s expense, such material and equipment.  

2. All grading or construction machinery that is left parked near the track unattended 
by protective services shall be effectively immobilized so that it cannot be moved 
by unauthorized persons.  The  Contractor shall protect, defend, indemnify and 
save Company and Railroad, and any associated, controlled or affiliated 
corporation, harmless from and against all losses, costs, expenses, claim or liability 
for loss or damage to property or the loss of life or personal injury, arising out of or 
incident to the Contractor’s failure to immobilize grading or construction 
machinery.  

M. Cleanup:    

1.  Upon completion of the work, the Contractor shall remove from within the limits 
of the Company’s Corridor and property, all machinery, equipment, surplus 
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materials, falsework, rubbish or temporary buildings of the Contractor, and leave 
said Corridor and property in a neat condition satisfactory to the Company 
Engineer and Railroad Engineer or their authorized representatives.  

7. DAMAGES:  

A. The Contractor shall assume all liability for any and all damages to the Contractor’s 
work, employees, servants, equipment and materials caused by Railroad traffic.  

B. Any cost incurred by the Company or Railroad for repairing damages to its property or 
to property  of  its  tenants,  caused  by  or  resulting  from  the  operations  of  the 
Contractor, shall be paid directly to the Company or Railroad by the Contractor.  

8. CONTRACTOR PROTECTIVE SERVICES:  

A. Requirements:  

1. Qualified Protective Services are those services of a contractor, directly hired by 
the Prime Contractor, that have been vetted through the Railroad and are allowed 
to be performed on the Company Corridor or Railroad and Company’s property.    

2. Contractor Protective Services shall be onsite anytime construction activities are 
taking place on or adjacent to the Company Corridor or Railroad and Company’s 
property and/or have the potential to foul the Company’s track or Railroad 
operations.  
 

3. Contractor Protective Services shall be those services of a subcontractor to the 
Contractor who have the ability to fully protect the Contractor’s workers and 
machinery once the qualified protective services contractor confirms the 
Contractor Protective Services are properly equipped and site specific trained by 
the Railroad Representative. Contractor Protective Services may act as an observer 
until such Contractor Protective Services are site specific trained by the Railroad 
Representative . The reference to an “observer” is defined as a person who has the 
authority to deny access to Contractor’s workers and machinery to a specified 
Railroad operation zone as directed to the qualified protective services contractor 
by Railroad and prevent those potential to foul work events which may put the 
Contractor’s workers and machinery at risk for injury or damage.  

4. Contractor Protective Services will not be allowed on the property until all items on 
the North Carolina Railroad (NCRR) / Norfolk Southern Checklist for Construction – 
Direct Hire have been completed and the authorization to proceed is given by the 
Railroad Engineer.  

5. Under the terms of the agreement between the Sponsor and the Railroad, the 
Railroad has sole authority to determine the need for any Railroad Protective 
Services required to protect its operations or work designated to be done by the 
Railroad through the force account estimate.  

9. HAUL ACROSS RAILROAD TRACK:         

A. Where the plans show or imply that materials of any nature must be hauled across 
tracks of the Company or Railroad, unless the plans clearly show that the Sponsor has 
included arrangements for such haul in its agreement with the Railroad and Company, 
the Contractor will be required to make all necessary arrangements with the Railroad 
and Company regarding means of transporting such materials across the tracks of the 
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Company or Railroad.  The Contractor or Sponsor will be required to bear all costs 
incidental to such crossings whether services are performed by the Contractor’s  own 
forces or by Railroad personnel.  

B. No  crossing  may  be  established  for  use  of  the  Contractor  for  transporting 
materials  or  equipment  across  the  tracks  of  the  Company or Railroad  unless 
specific  authority  for  its  installation,  maintenance, use, until Contractor has fully 
executed  a temporary private crossing agreement between the Contractor, Company 
and Railroad.  The approval process for an agreement normally takes 90 days.  

10. WORK FOR THE BENEFIT OF THE CONTRACTOR:  

A. All temporary or permanent changes in wire lines or other facilities owned by the 
Company or Railroad and which are considered necessary to the project are shown on 
the plans; included in the force account agreement between the Sponsor, Company and 
the Railroad or will be covered by appropriate revisions to same which will be initiated 
and approved by the Sponsor and/or the Railroad and/or Company.  

B. Should the Contractor desire any changes in addition to the above, then the Contractor 
shall  make  separate  arrangements  with  the  Railroad and/or Company  for  same  to  
be accomplished at the Contractor’s expense.  

11. COOPERATION AND DELAYS:  

A. It shall be the Contractor’s responsibility to arrange a schedule with the Railroad for 
accomplishing stage construction involving work by the Railroad or tenants of the 
Company.  In  arranging the Contractor’s schedule, the Contractor shall ascertain, from 
the Railroad, the lead  time required for assembling crews and materials and shall make 
due allowance therefore.  

B. No charge or claim of the Contractor against either the Sponsor, the Company or the 
Railroad will  be  allowed  for  hindrance  or  delay  on  account  of railroad  traffic;  any  
work  done  by  the  Railroad  or  other  delay incident  to  or  necessary  for  safe  
maintenance  of  railroad  traffic  or  for  any delays due to compliance with these 
Special Provisions.  

12. TRAINMAN’S WALKWAYS:       

A. Along the outer side of each exterior track of multiple operated track, and on each side  
of  single  operated  track, an unobstructed continuous space suitable for trainman’s use 
in walking along trains, extending to a line not less than 10 feet from centerline of track, 
shall be maintained.  Any temporary impediments to walkways and track drainage 
encroachments or obstructions allowed during work hours while Contractor Protective 
Service is provided shall be removed before the close of each workday.  If there is any 
excavation near the walkway, a handrail, with 10’-0” minimum clearance from 
centerline of track, shall be placed and must conform to AREMA and/or FRA standards.  

13. GUIDELINES FOR PERSONNEL ON COMPANY’S CORRIDOR:  

A. The Contractor and/or the Sponsor’s personnel authorized to perform work on 
Company’s Corridor as specified in Section 2 above are not required to complete Norfolk 
Southern Roadway Worker Protection Training.  However, the Contractor and the 
Sponsor’s personnel must be familiar with Norfolk Southern’s standard operating rules 
and guidelines, should conduct themselves accordingly, and may be removed from the 
property for failure to follow these guidelines. 
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B. All persons shall wear hard hats.    Appropriate eye and hearing protection must be 
used.  Working in shorts is prohibited.  Shirts must cover shoulders, back and abdomen.  
Working in tennis or jogging shoes, sandals, boots with high heels, cowboy and other 
slip-on type boots is prohibited.    Hard-sole, lace-up  footwear,  zippered  boots  or  
boots  cinched  up  with  straps  which  fit snugly  about  the  ankle  are  adequate.  
Wearing of safety boots and reflective vests are  required.   

C. No  person  is  allowed to perform construction activities which may impact the 
Company Corridor or property or Railroad operation without specific authorization from 
the Contractor Protective Services.   

D. All persons working near track while train is passing are to lookout for dragging bands, 
chains and protruding or shifted cargo.  

E. No one is allowed to cross tracks without specific authorization from the Contractor 
Protective Services. 

F. All welders and cutting torches working within 25’ of track must stop when train is 
passing.  

G. No steel tape or chain will be allowed to cross or touch rails without permission from 
the Contractor Protective Services.  

14. GUIDELINES FOR EQUIPMENT ON COMPANY RIGHT-OF-WAY:   

A. No crane or boom equipment will be allowed to set up to work or park within boom  
distance  plus  15’  of  centerline  of  track  without  specific  permission from Railroad 
Representative and Contractor Protective Services personnel.  

B. No crane or boom equipment will be allowed to foul track or lift a load over the track 
without the authorization from the Contractor Protective Services personnel  who are 
site specific trained and properly equipped.  

C. All employees will stay with their machines when crane or boom equipment is pointed 
toward track.  

D. All cranes and boom equipment under load will stop work while train is passing 
(including pile driving).  

E. Swinging loads must be secured to prevent movement while train is passing.  

F. No loads will be suspended above a moving train.  

G. No equipment will be allowed within 25’ of centerline of track without specific 
authorization of the Railroad Representative and Contractor Protective Services 
personnel.  

H. Trucks, tractors or any equipment will not touch ballast line without specific permission 
from Railroad Representative and Contractor Protective Services personnel. At the 
beginning of each project that involves the Contractor working within 25’ of the 
centerline of any track, orange construction fencing must be established in accordance 
with the minimum temporary horizontal clearance contained in Section 4.A.2 and shall 
be maintained for the duration of construction.  

I. No  equipment  or  load  movement  within  25’  or  above  a  standing  train  or Railroad 
equipment without specific authorization of the Contractor Protective Services 
personnel.  
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J. All  operating  equipment  within  25’  of  track  must  halt  operations  when  a train  is  
passing.    All  other  operating  equipment  may  be  halted  by  the Contractor 
Protective Services personnel   if  said personnel  views  the  operation  to  be  
dangerous  to  the  passing train.  

K. All equipment, loads and cables are prohibited from touching rails.  

L. While  clearing  and  grubbing,  no  vegetation  will  be  removed  from  Railroad and 
Company embankment  with  heavy  equipment  without  specific  permission  from  the 
Railroad Engineer, Railroad Representative and Contractor Protective Services 
personnel.  Company Engineer may request details of location(s) where embankment 
has been cleared, grubbed, altered, or removed.  Request will be made to Railroad 
Engineer or Railroad Representative. 

M. No equipment or materials will be parked or stored on Company’s Corridor or property 
unless specific authorization is granted from the Railroad Engineer.  

N. All unattended equipment that is left parked on Company Corridor or property shall be 
effectively immobilized so that it cannot be moved by unauthorized persons.  

O. All cranes and boom equipment will be turned away from track after each workday or 
whenever unattended by an operator.  

P. Prior to performing any crane operations, the Contractor shall establish a single point of 
contact for the Contractor Protective Services personnel to remain in communication 
with at all times. Contractor Protective personnel must also be in direct contact with the 
individual(s) directing the crane operation(s). 

 

15. INSURANCE:  

A. In addition to any other forms of insurance or bonds required under the terms of the 
contract and specifications, the Prime Contractor will be required to carry insurance of 
the following kinds and amounts: 

1. Commercial General Liability (“CGL”) policy containing products and completed 
operations, bodily injury, property damage, and contractual liability coverage, with 
a combined single limit of not less than $5,000,000 for each occurrence with a 
general aggregate limit of not less than $5,000,000.  Any portion of this 
requirement may be satisfied by a combination of General Liability and/or 
Excess/Umbrella Liability Coverage.  The CGL policy shall provide additional insured 
coverage equivalent to at least as broad as ISO CG 20 10 11/85. Said policy shall 
include explosion, collapse, and underground hazard (XCU) coverage, shall be 
endorsed to name Company and Railroad specified in item B.1.c. below both as the 
certificate holders and as an additional insured, and shall include a severability of 
interests provision. 

2. Automobile Liability Insurance with a current ISO occurrence form policy (or 
equivalent) and apply on an “any auto” (Symbol 1) basis, including coverage for all 
vehicles used in connection with the Work or Services on the leased property, 
providing annual limits of at least $1,000,000 per occurrence for bodily injury and 
property damage combined including uninsured and underinsured motorist 
coverage, medical payment protection, and loading and unloading. This policy shall 
be endorsed to include Transportation Pollution Liability Broadened Coverage ISO 
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CA 99 48 03 06 or MCS-90 if vehicles are subject to Federal jurisdiction. If this 
coverage is on a claims-made form, the Retro Active Date must be prior to the date 
of this Agreement and the policy endorsement must be maintained for not less 
than seven (7) years. Said policy or policies shall be endorsed to name Company 
and Railroad specified in item B.1.c below both as the certificate holder and as an 
additional insured and shall include a severability of interests provision. 

3. Workers’ Compensation Insurance to meet fully the requirement of any 
compensation act, plan, or legislative enactment applicable in connection with the 
death, disability or injury of Licensee’s officers, agents, servants, or employees 
arising directly or indirectly out of the performance of the work. 

4. Employers’ Liability Insurance with limits of not less than $1,000,000 each accident, 
$1,000,000 policy limit for disease, and $1,000,000 each employee for disease.     

5. All insurance required in Section 15.A (excluding any Workers’ Compensation 
policy) shall name Norfolk Southern Railway and its parent, subsidiary, affiliated 
companies and North Carolina Railroad Company as additional insureds with an 
appropriate endorsement to each policy.  

6. All policies secured by Contractor, whether primary, excess, umbrella or otherwise, 
and providing coverage to the Railroad and Company as an additional insured (I) 
are intended to take priority in responding and to pay before any insurance policies 
Railroad and Company may have secured for itself must respond or pay and (ii) 
may not seek contribution from any policies the Railroad or Company may have 
secured for itself.  

7. No cross-liability exclusions are permitted that would apply to the additional 
insureds, and there may not be any restrictions in any policy that limits coverage 
for a claim brought by an additional insured against a named insured.  

8. To the fullest extent permitted by law, all insurance furnished by Contractor in 
compliance with Section 15.A shall include a waiver subrogation in favor of 
Railroad with an appropriate endorsement to each policy.  

9. All policies required in Section 15.A shall not be subject to cancellation, 
termination, modification, changed, or non-renewed except upon thirty (30) days’ 
prior written notice to the additional insureds.  

10. The insurance coverages maintained by Contractor shall not limit any indemnity 
obligations or other liabilities. The insurance available to Norfolk Southern Railway 
Company and its parent, subsidiary, affiliated companies and North Carolina 
Railroad Company as additional insureds shall not be limited by these requirements 
should Licensee maintain higher coverage limits.  

11. Any deductibles or retentions in excess of $50,000 maintained on any insurance 
required in 15.A shall be disclosed and approved by Norfolk Southern Railway 
Company and North Carolina Railroad Company with a request made for approval 
to NSRISK3@nscorp.com and insurance01@ncrr.com respectively.  

12. Anyone subcontractor providing work on this project must extend CG 20 38 (or 
broader coverage) additional insured endorsement to provide coverage for up 
stream parties.  

13. Contractor shall require all subcontractors who are not covered by the insurance 
carried by Contractor to obtain commercially reasonable insurance coverage, but 
not less than the requirements of 15.A.  

B. In addition to the insurances required in Section 15.A, the Contractor shall also procure 
on behalf of the Railroad and Company for the entirety of the project: 
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1. Railroad Protective Liability Insurance having a combined single limit of not less 
 than $5,000,000 each occurrence and $10,000,000 in the aggregate applying 
 separately to each annual period.  Said policy shall provide coverage for all loss, 
 damage or expense arising from bodily injury and property damage liability, and 
 physical damage to property attributed to acts or omissions at the job site.   

The standards for the Railroad Protective Liability Insurance are as follows: 

a. The insurer must be rated A- or better by A.M. Best company, Inc. 
b. The policy must be written using one of the following combinations of 

Insurance Services Office (“ISO”)  Railroad Protective Liability Insurance 
Form Numbers: 

(1) CG 00 35 01 96 and CG 28 31 10 93; or 

(2) CG 00 35 07 98 and CG 28 31 07 98; or 

(3) CG 00 35 10 01; or 

(4) CG 00 35 12 04; or 

(5) CG 00 35 12 07; or 

(6) CG 00 35 04 13. 
 

c. The named insured on each policy as required to be issued to each 
Company and to Railroad shall read: (NOTE:  The below insured is to be 
treated separately as an insured on each railroad protective policy for a 
total of (2) two separate policies being issued.) 

COMPANY 
     North Carolina Railroad Company 
     2809 Highwoods Boulevard 
     Raleigh, NC 27604-1000 
     Attn: Infrastructure Manager; and 

  (NOTE:  Company does not share coverage on RRPL with any 
other entity on this policy) 

   RAILROAD 
  Norfolk Southern Corporation and its subsidiaries 
  650 West Peachtree Street NW – Box 46 
  Atlanta, Georgia 30308  
  Attn:  Risk Manager 

(NOTE:  Railroad does not share coverage on RRPL with any 
other entity on this policy) 

d. The description of operations must appear on the Declarations, must 
match the project description in this agreement, and must include the 
appropriate Sponsor project and contract identification numbers. 

e. The job location must appear on the Declarations and must include the 
city, state, and appropriate highway name/number.  NOTE: Do not 
include any references to milepost, valuation station, or mile marker 
on the insurance policy. 
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f. The name and address of the prime Contractor must appear on the 
Declarations. 

g. The name and address of the Sponsor must be identified on the 
Declarations as the “Involved Governmental Authority or Other 
Contracting Party.” 

h. Endorsements/forms that are required are: 

(1) Physical damage to Property Amendment 

(2) Terrorism Risk Insurance Act (TRIA) coverage must be included 

i. Other endorsements/forms that will be accepted are: 

(1) Broad Form Nuclear Exclusion – Form IL 00 21 

(2) 30-day Advance Notice of Non-renewal or cancellation 

(3) Required State Cancellation Endorsement 

(4) Quick Reference or Index Form CL/IL 240 

j. Endorsements/forms that are NOT acceptable are: 

(1) Any Pollution Exclusion Endorsement except CG 28 31 

(2) Any Punitive or Exemplary Damages Exclusion 

(3) Known injury or Damage Exclusion form CG 00 59 

(4) Any Common Policy Conditions form 

(5) An Endorsement that limits or excludes Professional Liability 
coverage 

(6) A Non-Cumulation of Liability of Pyramiding of Limits 
Endorsement 

(7) An Endorsement that excludes TRIA coverage 

(8) A Sole Agent Endorsement 

(9) Any type of deductible endorsement of amendment 

(10) Any other endorsement/form not specifically authorized in item 
no. 2.h above. 

C. All insurance required under Section 15.A and 15.B shall be underwritten by insurers 
and be of such form and content, as may be acceptable to the Company and Railroad.  
Prior to entry on Company’s Corridor, the original electronic Railroad Protective Liability 
Insurance Policy shall be submitted by the Prime Contractor to the  Company and 
Railroad for review and approval.  In addition, certificates of insurance evidencing the 
Prime Contractor’s and any subcontractors’  Insurance compliance with the 
requirements of 15.A shall be issued to the Company and Railroad at the same time the 
Railroad Protective Liability Insurance Policy is submitted. . No work will be permitted by 
Railroad on the Company’s Corridor until both the Company and Railroad have reviewed 
and approved the evidence of insurance required herein.  
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SPONSOR: RAILROAD: 
Risk Management 
Norfolk Southern Railway Company 
650 West Peachtree Street NW – Box 46 
Atlanta, Georgia 30308 
NSRISK3@nscorp.com 

COMPANY: 

North Carolina Railroad Company 
2809 Highwoods Boulevard 
Raleigh, NC 27604 
insurance01@ncrr.com 

D. The insurance required herein shall in no way serve to limit the liability of Sponsor or its
Contractors under the terms of this agreement.

E. Insurance Submission Procedures

1. Company and Railroad will only accept initial insurance submissions via email to
INSURANCE01@NCRR.COM and NSRISK3@NSCORP.COM respectively.  Company
and Railroad will NOT accept initial insurance submissions via hard copies that
would be sent via US Mail or Overnight carrier or faxes as only electronic versions
are to be submitted to Company and Railroad.  Please provide point of contact
information with the submission including a phone number and email address.

For email insurance submissions, the subject line should follow the format 
provided unless otherwise directed by the Railroad Engineer or Company Engineer: 

Insurance Submittal: City, State – NS File Number – NS Milepost – Project Name – 
Sponsor Project # 

2. Company and Railroad  require  the  following  two  (2)  forms  of  insurance  in  the
initial electronic insurance submission to be submitted under a cover letter
providing details of the project and contact information:

NOTE: The Company and Railroad are to be treated separately as an insured on
each insurance policy for a total of (2) two separate policies being issued.

a. The full original or certified true electronic countersigned copy of the
Railroad Protective Liability Insurance Policy in its entirely inclusive of all
declarations, schedule of forms and endorsements along with the policy
forms and endorsements as required in Section 15.B.

b. A certificate of insurance from the Contractor evidencing the
Contractor’s insurance in Section 15.A (i.e. the Contractor’s commercial
general, automobile, and workers’ compensation liability insurance,
etc.) The certificate must show Norfolk Southern Railroad and its
subsidies and affiliated companies and North Carolina Railroad

North Carolina Department of 
Transportation
Surfaces and Encroachment Manager
1556 Mail Service Center
Raleigh, North Carolina 27699
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Company as an additional insured on the General Liability and Auto 
policies. The certificates should also indicate that the Workers’ 
Compensation policy waives subrogation against Norfolk Southern 
Corporation and its subsidies and North Carolina Railroad Company.   

F. All insurance herein before specified shall be carried until the final inspection and 
acceptance of the project by the Sponsor, Company and Railroad, or acceptance of that 
portion of the project within Company’s Corridor.  At this point, no work or any other 
activities by the Contractor shall take place in Company’s Corridor without written 
permission from the Sponsor, Company and Railroad. 
 

16. FAILURE TO COMPLY:     

A. In the event the Contractor violates or fails to comply with any of the requirements of 
these Special Provisions:  

1. The Railroad Engineer may require that the Contractor vacate Company’s Corridor.  

2.  The  Sponsor’s Engineer  may  withhold  all  monies  due  the  Contractor  on  
monthly statements.  

B. Any such orders shall remain in effect until the Contractor has remedied the situation to 
the satisfaction of the Railroad Engineer and the Sponsor’s Engineer.  

17. PAYMENT FOR COST OF COMPLIANCE:        

A. No  separate  payment  will  be  made  for  any  extra  cost  incurred  on  account  of 
compliance with these special provisions.  All such costs shall be included in prices bid 
for other items of the work as specified in the payment items.      

18. COMPLETION AND ACCEPTANCE: 

Upon completion of the work, the Contractor shall remove from within the limits of the 
Company’s Corridor all machinery, equipment, surplus materials, rubbish or temporary buildings 
of the Contractor, and leave said Company Corridor in a neat and orderly condition.  After the 
final inspection has been made and work found to be completed in a satisfactory manner 
acceptable to the Sponsor, the Company and the Railroad, the Sponsor will be notified of the 
Railroad's acceptance in writing by the Railroad's Chief Engineer or his authorized representative 
within ten (10) days or as soon thereafter as practicable.   

 

 

19. PROJECT INFORMATION 

A. Date:    _________________________________________ 
B. NS File No.:   _________________________________________ 
C. NCRR/NS Milepost:   _________________________________________ 
D. Sponsor’s Project No.:          _________________________________________ 
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RAILROAD SITE DATA: 

The following information is provided as a convenience to the Contractor. This information 
is subject to change and the Contractor should contact the Railroad to verify the accuracy. 
Since this information is shown as a convenience to the Contractor but is subject to change, 
the Contractor shall have no claims whatsoever against either the Railroad or the 
Department of Transportation for any delays or additional costs incurred based on changes 
in this information. 

Number of tracks - 2
Number of trains per day - 34
Maximum speed of trains - 79 MPH
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PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 8-15-23) Z-1a 

PERMITS 
 
The Contractor's attention is directed to the following permits, which have been issued to the 
Department of Transportation by the authority granting the permit. 
 
PERMIT AUTHORITY GRANTING THE PERMIT 
Dredge and Fill and/or  
Work in Navigable Waters (404) U. S. Army Corps of Engineers 

Water Quality (401) Division of Environmental Management, DEQ 
State of North Carolina 

 
The Contractor shall comply with all applicable permit conditions during construction of this 
project.   
 
Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 
The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2018 Standard 
Specifications and the following: 
 
Should the Contractor propose to utilize construction methods (such as temporary structures or fill 
in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 
permit action is required.  The Contractor shall also be responsible for initiating the request for the 
authorization of such construction method by the permitting agency.  The request shall be 
submitted through the Engineer.  The Contractor shall not utilize the construction method until it 
is approved by the permitting agency.  The request normally takes approximately 60 days to 
process; however, no extensions of time or additional compensation will be granted for delays 
resulting from the Contractor's request for approval of construction methods not specifically 
identified in the permit. 
 
Where construction moratoriums are contained in a permit condition which restricts the 
Contractor's activities to certain times of the year, those moratoriums will apply only to the 
portions of the work taking place in the restricted waters, wetlands or buffer zones, provided 
that activities outside those areas is done in such a manner as to not affect the restricted 
waters, wetlands or buffer zones. 



U.S. ARMY CORPS OF ENGINEERS 
WILMINGTON DISTRICT 

Action Id. SAW-2023-01083   County: Davidson   U.S.G.S. Quad: NC-High Point West 

GENERAL PERMIT (REGIONAL AND NATIONWIDE) VERIFICATION 

Permittee: North Carolina Department of Transportation 
Ms. Amy Euliss, Division 9 Environmental Officer 

Address: 375 Silas Creek Parkway 
Winston-Salem, North Carolina 27127 

Telephone Number: (336) 747-7800
E-mail: aeuliss@ncdot.gov  

Size (acres) approximately 21 acres Nearest Town  Thomasville 
Nearest Waterway Hunt Fork Creek River Basin Yadkin-Pee Dee 
USGS HUC 03040103 Coordinates Latitude: 35.911611 

Longitude: -80.048436 

Location description: The NCDOT B-5783 project/review area is located on US Hwy 29/70/I-85 Business across the Norfolk 
Southern Railroad approximately 0.8 miles northeast of the US Hwy 29/70/I-85 Business and NC 68 (National 
Highway/Highpoint-Thomasville Road) Interchange in Thomasville, Davidson County, North Carolina. 

Description of projects area and activity: This verification authorizes NCDOT, Division 9 Project B-5783 to dewater and to place 
enclosures/fill within a total of 628 linear feet of headwater tributary to Hunts Fork Creek to replace existing enclosures 
currently under the western approaches to Bridges #164 and # 168 on US Hwy 29/70/I-85 Business over Norfolk Southern 
Railroad.    

Applicable Law(s):  ☒Section 404 (Clean Water Act, 33 USC 1344) 

☐Section 10 (Rivers and Harbors Act, 33 USC 403)

Authorization: Nationwide Permit (NWP) 3 

SEE ATTACHED NWP GENERAL, REGIONAL, AND/OR SPECIAL CONDITIONS 

Your work is authorized by the above referenced permit provided it is accomplished in strict accordance with the attached 
Conditions, your application signed and dated 5/24/2023, and the enclosed plans Permit Drawing Sheets 1-6 of 6 Referencing 
TIP Project B-5783, NCDOT Bridge No. 164 and No. 168 on US 29/US 70 over Norfolk Southern Railroad as provided to the 
Corps in the May 24, 2023 permit application. Any violation of the attached conditions or deviation from your submitted plans 
may subject the permittee to a stop work order, a restoration order, a Class I administrative penalty, and/or appropriate legal 
action.  

This verification will remain valid until the expiration date identified below unless the nationwide and/or regional general permit 
authorization is modified, suspended or revoked.  If, prior to the expiration date identified below, the nationwide and/or regional general 
permit authorization is reissued and/or modified, this verification will remain valid until the expiration date identified below, provided 
it complies with all requirements of the modified nationwide permit.  If the nationwide and/or regional general permit authorization 
expires or is suspended, revoked, or is modified, such that the activity would no longer comply with the terms and conditions of the 
nationwide permit, activities which have commenced (i.e., are under construction) or are under contract to commence in reliance upon 
the nationwide and/or regional general permit, will remain authorized provided the activity is completed within twelve months of the 
date of the nationwide and/or regional general permit’s expiration, modification or revocation, unless discretionary authority has been 
exercised on a case-by-case basis to modify, suspend or revoke the authorization.   

Activities subject to Section 404 (as indicated above) may also require an individual Section 401 Water Quality Certification.  You 
should contact the NC Division of Water Resources (telephone 919-807-6300) to determine Section 401 requirements.      

For activities occurring within the twenty coastal counties subject to regulation under the Coastal Area Management Act (CAMA), prior 
to beginning work you must contact the N.C. Division of Coastal Management Morehead City, NC, at (252) 808-2808. 
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Corps Regulatory Official: _____________________________________________________Date: 6/28/2023 
Expiration Date of Verification:  5/25/2025 
 
 
The Wilmington District is committed to providing the highest level of support to the public. To help us ensure we 
continue to do so, please complete the Customer Satisfaction Survey located at 
http://corpsmapu.usace.army.mil/cm_apex/f?p=136:4:0 
 
Copy furnished:  
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U.S. ARMY CORPS OF ENGINEERS 
Wilmington District 

 
 

SPECIAL CONDITIONS 
 

1. All work must be performed in strict compliance with (a) the description of work in the 
PCN and (b) the Wetlands and Surface Water Impact Permit Drawing(s) (Permit Plans) in 
the application dated May24, 2023. Any modification to the description of work and/or the 
permit plans must be approved by the USACE prior to implementation. 
 

2. The permittee shall require its contractors and/or agents to comply with the terms and 
conditions of this authorization letter in the construction and maintenance of this project, 
and shall provide each of its contractors and/or agents associated with the construction or 
maintenance of this project with a copy of this authorization letter, all conditions, and any 
authorized modifications. A copy of this authorization letter, all conditions, and any 
authorized modifications, shall be available at the project site during construction and 
maintenance of this project. 
 

3. Endangered Species: You must implement the following special conditions to protect 
proposed for listing Tricolored bat (Perimyotis subflavus): 

 
a. No blasting will occur during the project and pile driving will only occur during the 

day. 
b. Pile driving will occur once the trees within the project clearing limits that are 

immediately adjacent to the pile driving site have been removed. 
c. No permanent lighting will be added to the action area. 
d. Temporary lighting used for nighttime construction work will be limited to what is 

necessary to maintain safety standards and will only be directed toward active work 
areas. 

e. A tree clearing moratorium will be implemented for the action area from April 1-
October 15 to protect bats during the active season effective with the federal listing 
of the tricolored bat (if a final listing decision is published). 

f.  NCDOT will ensure tree removal is limited to that specified in project plans and 
ensure that contractors understand clearing limits and how they are marked in the 
field. Clearing limits follow the 2018 NCDOT Manual for Construction Layout and 
are typically marked by placing blue and white stripped flagging on 36inch stakes 
or trees. 
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Action ID Number: SAW-2023-01083  County: Davidson  
 
Permittee: North Carolina Department of Transportation, Ms. Amy Euliss, Division 9 
Environmental Officer 
 
Project Name: NCDOT, B-5783 CCC Davidson County, NC 
 
Date Verification Issued: 6/28/2023 
 
Project Manager: Stephen A. Brumagin 
 
Upon completion of the activity authorized by this permit and any mitigation required by the 
permit, sign this certification and return it to the following address: 
 

US ARMY CORPS OF ENGINEERS 
WILMINGTON DISTRICT 
Attn: Stephen A. Brumagin 
Charlotte Regulatory Office 

U.S Army Corps of Engineers 
8430 University Executive Park Drive, Suite 615 

Charlotte, North Carolina 28262 
or 

stephen.a.brumagin@usace.army.mil 
 
Please note that your permitted activity is subject to a compliance inspection by a U. S. Army 
Corps of Engineers representative.  Failure to comply with any terms or conditions of this 
authorization may result in the Corps suspending, modifying or revoking the authorization and/or 
issuing a Class I administrative penalty, or initiating other appropriate legal action. 
 
I hereby certify that the work authorized by the above referenced permit has been completed in 
accordance with the terms and condition of the said permit, and required mitigation was 
completed in accordance with the permit conditions. 
 
 
 
 
 
 
 
 
 _______________________________________  ______________________ 
 Signature of Permittee      Date 
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Nationwide Permit 3 
Maintenance 

Effective Date: February 25, 2022 / Expiration Date: March 14, 2026 
Authority: Sections 10 and 404 

 
(a) The repair, rehabilitation, or replacement of any previously authorized, currently serviceable 
structure or fill, or of any currently serviceable structure or fill authorized by 33 CFR 330.3, 
provided that the structure or fill is not to be put to uses differing from those uses specified or 
contemplated for it in the original permit or the most recently authorized modification. Minor 
deviations in the structure's configuration or filled area, including those due to changes in 
materials, construction techniques, requirements of other regulatory agencies, or current 
construction codes or safety standards that are necessary to make the repair, rehabilitation, or 
replacement are authorized. This NWP also authorizes the removal of previously authorized 
structures or fills.  Any stream channel modification is limited to the minimum necessary for the 
repair, rehabilitation, or replacement of the structure or fill; such modifications, including the 
removal of material from the stream channel, must be immediately adjacent to the project.  
This NWP also authorizes the removal of accumulated sediment and debris within, and in the 
immediate vicinity of, the structure or fill. This NWP also authorizes the repair, rehabilitation, or 
replacement of those structures or fills destroyed or damaged by storms, floods, fire or other 
discrete events, provided the repair, rehabilitation, or replacement is commenced, or is under 
contract to commence, within two years of the date of their destruction or damage. In cases of 
catastrophic events, such as hurricanes or tornadoes, this two-year limit may be waived by the 
district engineer, provided the permittee can demonstrate funding, contract, or other similar 
delays. 
 
(b) This NWP also authorizes the removal of accumulated sediments and debris outside the 
immediate vicinity of existing structures (e.g., bridges, culverted road crossings, water intake 
structures, etc.). The removal of sediment is limited to the minimum necessary to restore the 
waterway in the vicinity of the structure to the approximate dimensions that existed when the 
structure was built but cannot extend farther than 200 feet in any direction from the structure. 
This 200-foot limit does not apply to maintenance dredging to remove accumulated sediments 
blocking or restricting outfall and intake structures or to maintenance dredging to remove 
accumulated sediments from canals associated with outfall and intake structures. All dredged 
or excavated materials must be deposited and retained in an area that has no waters of the 
United States unless otherwise specifically approved by the district engineer under separate 
authorization.  
 
(c) This NWP also authorizes temporary structures, fills, and work, including the use of 
temporary mats, necessary to conduct the maintenance activity. Appropriate measures must 
be taken to maintain normal downstream flows and minimize flooding to the maximum extent 
practicable, when temporary structures, work, and discharges of dredged or fill material, 
including cofferdams, are necessary for construction activities, access fills, or dewatering of 
construction sites. Temporary fills must consist of materials, and be placed in a manner, that 
will not be eroded by expected high flows. After conducting the maintenance activity, 
temporary fills must be removed in their entirety and the affected areas returned to pre-
construction elevations. The areas affected by temporary fills must be revegetated, as 
appropriate. 
 
(d) This NWP does not authorize maintenance dredging for the primary purpose of navigation. 
This NWP does not authorize beach restoration. This NWP does not authorize new stream 
channelization or stream relocation projects. 
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Nationwide Permit 3 - Activities, Regional Conditions, General Conditions, and Definitions 
 

2 
 
 

Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit 
a pre-construction notification to the district engineer prior to commencing the activity (see 
general condition 32). The pre-construction notification must include information regarding the 
original design capacities and configurations of the outfalls, intakes, small impoundments, and 
canals.  (Authorities: Section 10 of the Rivers and Harbors Act of 1899 and Section 404 of the 
Clean Water Act (Sections 10 and 404)) 
 
Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously 
authorized structure or fill that does not qualify for the Clean Water Act Section 404(f) 
exemption for maintenance. 
 
GENERAL CONDITIONS 
 
Note: To qualify for NWP authorization, the prospective permittee must comply with the 
following general conditions, as applicable, in addition to any regional or case-specific 
conditions imposed by the division engineer or district engineer. Prospective permittees should 
contact the appropriate Corps district office to determine if regional conditions have been 
imposed on an NWP. Prospective permittees should also contact the appropriate Corps district 
office to determine the status of Clean Water Act Section 401 water quality certification and/or 
Coastal Zone Management Act consistency for an NWP. Every person who may wish to obtain 
permit authorization under one or more NWPs, or who is currently relying on an existing or 
prior permit authorization under one or more NWPs, has been and is on notice that all of the 
provisions of 33 CFR 330.1 through 330.6 apply to every NWP authorization. Note especially 
33 CFR 330.5 relating to the modification, suspension, or revocation of any NWP 
authorization. 
 
1. Navigation.  

 
(a) No activity may cause more than a minimal adverse effect on navigation. 
 
(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or 
otherwise, must be installed and maintained at the permittee’s expense on authorized facilities 
in navigable waters of the United States. 
 
(c) The permittee understands and agrees that, if future operations by the United States 
require the removal, relocation, or other alteration, of the structure or work herein authorized, 
or if, in the opinion of the Secretary of the Army or his authorized representative, said structure 
or work shall cause unreasonable obstruction to the free navigation of the navigable waters, 
the permittee will be required, upon due notice from the Corps of Engineers, to remove, 
relocate, or alter the structural work or obstructions caused thereby, without expense to the 
United States. No claim shall be made against the United States on account of any such 
removal or alteration. 
 
2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 
movements of those species of aquatic life indigenous to the waterbody, including those 
species that normally migrate through the area, unless the activity's primary purpose is to 
impound water. All permanent and temporary crossings of waterbodies shall be suitably 
culverted, bridged, or otherwise designed and constructed to maintain low flows to sustain the 
movement of those aquatic species. If a bottomless culvert cannot be used, then the crossing 
should be designed and constructed to minimize adverse effects to aquatic life movements. 
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3. Spawning Areas. Activities in spawning areas during spawning seasons must be avoided 
to the maximum extent practicable. Activities that result in the physical destruction (e.g., 
through excavation, fill, or downstream smothering by substantial turbidity) of an important 
spawning area are not authorized. 
 
4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 
breeding areas for migratory birds must be avoided to the maximum extent practicable. 
 
5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, unless 
the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 48, or 
is a shellfish seeding or habitat restoration activity authorized by NWP 27. 
 
6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car bodies, 
asphalt, etc.). Material used for construction or discharged must be free from toxic pollutants in 
toxic amounts (see section 307 of the Clean Water Act). 
 
7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 
intake, except where the activity is for the repair or improvement of public water supply intake 
structures or adjacent bank stabilization. 
 
8. Adverse Effects from Impoundments. If the activity creates an impoundment of water, 
adverse effects to the aquatic system due to accelerating the passage of water, and/or 
restricting its flow must be minimized to the maximum extent practicable. 
 
9. Management of Water Flows. To the maximum extent practicable, the pre-construction 
course, condition, capacity, and location of open waters must be maintained for each activity, 
including stream channelization, storm water management activities, and temporary and 
permanent road crossings, except as provided below. The activity must be constructed to 
withstand expected high flows. The activity must not restrict or impede the passage of normal 
or high flows unless the primary purpose of the activity is to impound water or manage high 
flows. The activity may alter the pre-construction course, condition, capacity, and location of 
open waters if it benefits the aquatic environment (e.g., stream restoration or relocation 
activities). 
 
10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements. 
 
11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on mats, or 
other measures must be taken to minimize soil disturbance.  
 
12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls 
must be used and maintained in effective operating condition during construction, and all 
exposed soil and other fills, as well as any work below the ordinary high water mark or high 
tide line, must be permanently stabilized at the earliest practicable date. Permittees are 
encouraged to perform work within waters of the United States during periods of low-flow or 
no-flow, or during low tides. 
 
13. Removal of Structures and Fills. Temporary structures must be removed, to the 
maximum extent practicable, after their use has been discontinued. Temporary fills must be 
removed in their entirety and the affected areas returned to pre-construction elevations. The 
affected areas must be revegetated, as appropriate. 
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14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 
including maintenance to ensure public safety and compliance with applicable NWP general 
conditions, as well as any activity-specific conditions added by the district engineer to an NWP 
authorization. 
 
15. Single and Complete Project. The activity must be a single and complete project. The 
same NWP cannot be used more than once for the same single and complete project. 
 
16. Wild and Scenic Rivers. 
 
(a) No NWP activity may occur in a component of the National Wild and Scenic River System, 
or in a river officially designated by Congress as a ‘‘study river’’ for possible inclusion in the 
system while the river is in an official study status, unless the appropriate Federal agency with 
direct management responsibility for such river, has determined in writing that the proposed 
activity will not adversely affect the Wild and Scenic River designation or study status.  
 
(b) If a proposed NWP activity will occur in a component of the National Wild and Scenic River 
System, or in a river officially designated by Congress as a ‘‘study river’’ for possible inclusion 
in the system while the river is in an official study status, the permittee must submit a pre-
construction notification (see general condition 32). The district engineer will coordinate the 
PCN with the Federal agency with direct management responsibility for that river. Permittees 
shall not begin the NWP activity until notified by the district engineer that the Federal agency 
with direct management responsibility for that river has determined in writing that the proposed 
NWP activity will not adversely affect the Wild and Scenic River designation or study status.  
 
(c) Information on Wild and Scenic Rivers may be obtained from the appropriate Federal land 
management agency responsible for the designated Wild and Scenic River or study river (e.g., 
National Park Service, U.S. Forest Service, Bureau of Land Management, U.S. Fish and 
Wildlife Service). Information on these rivers is also available at: http://www.rivers.gov/.  

 
17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, but 
not limited to, reserved water rights and treaty fishing and hunting rights. 
 
18. Endangered Species. 
 
(a) No activity is authorized under any NWP which is likely to directly or indirectly jeopardize 
the continued existence of a threatened or endangered species or a species proposed for such 
designation, as identified under the Federal Endangered Species Act (ESA), or which will 
directly or indirectly destroy or adversely modify the critical habitat of such species. No activity 
is authorized under any NWP which “may affect” a listed species or critical habitat unless ESA 
section 7 consultation addressing the consequences of the proposed activity on listed species 
or critical habitat has been completed. See 50 CFR 402.02 for the definition of “effects of the 
action” for the purposes of ESA section 7 consultation, as well as 50 CFR 402.17, which 
provides further explanation under ESA section 7 regarding “activities that are reasonably 
certain to occur” and “consequences caused by the proposed action.” 
 
(b) Federal agencies should follow their own procedures for complying with the requirements 
of the ESA (see 33 CFR 330.4(f)(1)). If pre-construction notification is required for the 
proposed activity, the Federal permittee must provide the district engineer with the appropriate 
documentation to demonstrate compliance with those requirements. The district engineer will 
verify that the appropriate documentation has been submitted. If the appropriate 
documentation has not been submitted, additional ESA section 7 consultation may be 
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necessary for the activity and the respective federal agency would be responsible for fulfilling 
its obligation under section 7 of the ESA. 

 
 
(c) Non-federal permittees must submit a pre-construction notification to the district engineer if 
any listed species or designated critical habitat might be affected or is in the vicinity of the 
activity, or if the activity is located in designated critical habitat, and shall not begin work on the 
activity until notified by the district engineer that the requirements of the ESA have been 
satisfied and that the activity is authorized. For activities that might affect Federally-listed 
endangered or threatened species or designated critical habitat, the pre-construction 
notification must include the name(s) of the endangered or threatened species that might be 
affected by the proposed activity or that utilize the designated critical habitat that might be 
affected by the proposed activity. The district engineer will determine whether the proposed 
activity “may affect” or will have “no effect” to listed species and designated critical habitat and 
will notify the non- Federal applicant of the Corps’ determination within 45 days of receipt of a 
complete pre-construction notification. For activities where the non-Federal applicant has 
identified listed species or critical habitat that might be affected or is in the vicinity of the 
activity, and has so notified the Corps, the applicant shall not begin work until the Corps has 
provided notification that the proposed activity will have “no effect” on listed species or critical 
habitat, or until ESA section 7 consultation has been completed. If the non-Federal applicant 
has not heard back from the Corps within 45 days, the applicant must still wait for notification 
from the Corps. 
 
(d) As a result of formal or informal consultation with the FWS or NMFS the district engineer 
may add species specific permit conditions to the NWPs.  
 
(e) Authorization of an activity by an NWP does not authorize the “take” of a threatened or 
endangered species as defined under the ESA. In the absence of separate authorization (e.g., 
an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the 
FWS or the NMFS, the Endangered Species Act prohibits any person subject to the jurisdiction 
of the United States to take a listed species, where "take" means to harass, harm, pursue, 
hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such conduct. 
The word “harm” in the definition of “take'' means an act which actually kills or injures wildlife. 
Such an act may include significant habitat modification or degradation where it actually kills or 
injures wildlife by significantly impairing essential behavioral patterns, including breeding, 
feeding or sheltering. 
 
(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take permit with 
an approved Habitat Conservation Plan for a project or a group of projects that includes the 
proposed NWP activity, the non-federal applicant should provide a copy of that ESA section 
10(a)(1)(B) permit with the PCN required by paragraph (c) of this general condition. The district 
engineer will coordinate with the agency that issued the ESA section 10(a)(1)(B) permit to 
determine whether the proposed NWP activity and the associated incidental take were 
considered in the internal ESA section 7 consultation conducted for the ESA section 
10(a)(1)(B) permit. If that coordination results in concurrence from the agency that the 
proposed NWP activity and the associated incidental take were considered in the internal ESA 
section 7 consultation for the ESA section 10(a)(1)(B) permit, the district engineer does not 
need to conduct a separate ESA section 7 consultation for the proposed NWP activity. The 
district engineer will notify the non-federal applicant within 45 days of receipt of a complete 
pre- construction notification whether the ESA section 10(a)(1)(B) permit covers the proposed 
NWP activity or whether additional ESA section 7 consultation is required. 
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(g) Information on the location of threatened and endangered species and their critical habitat 
can be obtained directly from the offices of the FWS and NMFS or their worldwide Web pages 
at http://www.fws.gov/  or http://www.fws.gov/ipac  and 
http://www.nmfs.noaa.gov/pr/species/esa/ respectively. 

 
19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for ensuring 
that an action authorized by NWP complies with the Migratory Bird Treaty Act and the Bald 
and Golden Eagle Protection Act. The permittee is responsible for contacting the appropriate 
local office of the U.S. Fish and Wildlife Service to determine what measures, if any, are 
necessary or appropriate to reduce adverse effects to migratory birds or eagles, including 
whether "incidental take" permits are necessary and available under the Migratory Bird Treaty 
Act or Bald and Golden Eagle Protection Act for a particular activity. 
 
20. Historic Properties. 
 
(a) No activity is authorized under any NWP which may have the potential to cause effects to 
properties listed, or eligible for listing, in the National Register of Historic Places until the 
requirements of Section 106 of the National Historic Preservation Act (NHPA) have been 
satisfied. 
 
(b) Federal permittees should follow their own procedures for complying with the requirements 
of section 106 of the National Historic Preservation Act (see 33 CFR 330.4(g)(1)). If pre-
construction notification is required for the proposed NWP activity, the Federal permittee must 
provide the district engineer with the appropriate documentation to demonstrate compliance 
with those requirements. The district engineer will verify that the appropriate documentation 
has been submitted. If the appropriate documentation is not submitted, then additional 
consultation under section 106 may be necessary. The respective federal agency is 
responsible for fulfilling its obligation to comply with section 106. 
 
(c) Non-federal permittees must submit a pre-construction notification to the district engineer if 
the NWP activity might have the potential to cause effects to any historic properties listed on, 
determined to be eligible for listing on, or potentially eligible for listing on the National Register 
of Historic Places, including previously unidentified properties. For such activities, the pre-
construction notification must state which historic properties might have the potential to be 
affected by the proposed NWP activity or include a vicinity map indicating the location of the 
historic properties or the potential for the presence of historic properties. Assistance regarding 
information on the location of, or potential for, the presence of historic properties can be sought 
from the State Historic Preservation Officer, Tribal Historic Preservation Officer, or designated 
tribal representative, as appropriate, and the National Register of Historic Places (see 33 CFR 
330.4(g)). When reviewing pre-construction notifications, district engineers will comply with the 
current procedures for addressing the requirements of section 106 of the National Historic 
Preservation Act. The district engineer shall make a reasonable and good faith effort to carry 
out appropriate identification efforts commensurate with potential impacts, which may include 
background research, consultation, oral history interviews, sample field investigation, and/or 
field survey. Based on the information submitted in the PCN and these identification efforts, the 
district engineer shall determine whether the proposed NWP activity has the potential to cause 
effects on the historic properties. Section 106 consultation is not required when the district 
engineer determines that the activity does not have the potential to cause effects on historic 
properties (see 36 CFR 800.3(a)). Section 106 consultation is required when the district 
engineer determines that the activity has the potential to cause effects on historic properties. 
The district engineer will conduct consultation with consulting parties identified under 36 CFR 
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800.2(c) when he or she makes any of the following effect determinations for the purposes of 
section 106 of the NHPA: no historic properties affected, no adverse effect, or adverse effect. 
 
(d) Where the non-Federal applicant has identified historic properties on which the proposed 
NWP activity might have the potential to cause effects and has so notified the Corps, the non-
Federal applicant shall not begin the activity until notified by the district engineer either that the 
activity has no potential to cause effects to historic properties or that NHPA section 106 
consultation has been completed. For non-federal permittees, the district engineer will notify 
the prospective permittee within 45 days of receipt of a complete pre-construction notification 
whether NHPA section 106 consultation is required. If NHPA section 106 consultation is 
required, the district engineer will notify the non-Federal applicant that he or she cannot begin 
the activity until section 106 consultation is completed. If the non-Federal applicant has not 
heard back from the Corps within 45 days, the applicant must still wait for notification from the 
Corps. 
 
(e) Prospective permittees should be aware that section 110k of the NHPA (54 U.S.C. 
306113) prevents the Corps from granting a permit or other assistance to an applicant who, 
with intent to avoid the requirements of section 106 of the NHPA, has intentionally significantly 
adversely affected a historic property to which the permit would relate, or having legal power to 
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation 
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances 
justify granting such assistance despite the adverse effect created or permitted by the 
applicant. If circumstances justify granting the assistance, the Corps is required to notify the 
ACHP and provide documentation specifying the circumstances, the degree of damage to the 
integrity of any historic properties affected, and proposed mitigation. This documentation must 
include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the 
undertaking occurs on or affects historic properties on tribal lands or affects properties of 
interest to those tribes, and other parties known to have a legitimate interest in the impacts to 
the permitted activity on historic properties. 

 
21. Discovery of Previously Unknown Remains and Artifacts. Permittees that discover any 
previously unknown historic, cultural or archeological remains and artifacts while 
accomplishing the activity authorized by NWP, they must immediately notify the district 
engineer of what they have found, and to the maximum extent practicable, avoid construction 
activities that may affect the remains and artifacts until the required coordination has been 
completed. The district engineer will initiate the Federal, Tribal, and state coordination required 
to determine if the items or remains warrant a recovery effort or if the site is eligible for listing in 
the National Register of Historic Places. 
 
22. Designated Critical Resource Waters. Critical resource waters include, NOAA-managed 
marine sanctuaries and marine monuments, and National Estuarine Research Reserves. The 
district engineer may designate, after notice and opportunity for public comment, additional 
waters officially designated by a state as having particular environmental or ecological 
significance, such as outstanding national resource waters or state natural heritage sites. The 
district engineer may also designate additional critical resource waters after notice and 
opportunity for public comment. 
 
(a) Discharges of dredged or fill material into waters of the United States are not authorized 
by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 52, 57 and 5258 for 
any activity within, or directly affecting, critical resource waters, including wetlands adjacent to 
such waters. 
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(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, 
and 54, notification is required in accordance with general condition 32, for any activity 
proposed by permittees in the designated critical resource waters including wetlands adjacent 
to those waters. The district engineer may authorize activities under these NWPs only after 
she or he determines that the impacts to the critical resource waters will be no more than 
minimal. 
 
23. Mitigation. The district engineer will consider the following factors when determining 
appropriate and practicable mitigation necessary to ensure that the individual and cumulative 
adverse environmental effects are no more than minimal: 
 
(a) The activity must be designed and constructed to avoid and minimize adverse effects, 
both temporary and permanent, to waters of the United States to the maximum extent 
practicable at the project site (i.e., on site). 
 
(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating for 
resource losses) will be required to the extent necessary to ensure that the individual and 
cumulative adverse environmental effects are no more than minimal. 
 
(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all wetland 
losses that exceed 1⁄10-acre and require pre-construction notification, unless the district 
engineer determines in writing that either some other form of mitigation would be more 
environmentally appropriate or the adverse environmental effects of the proposed activity are 
no more than minimal, and provides an activity-specific waiver of this requirement. For wetland 
losses of 1⁄10-acre or less that require pre-construction notification, the district engineer may 
determine on a case-by-case basis that compensatory mitigation is required to ensure that the 
activity results in only minimal adverse environmental effects.  
 
(d) Compensatory mitigation at a minimum one-for-one ratio will be required for all losses of 
stream bed that exceed 1/103/100-acre and require pre-construction notification, unless the 
district engineer determines in writing that either some other form of mitigation would be more 
environmentally appropriate or the adverse environmental effects of the proposed activity are 
no more than minimal, and provides an activity-specific waiver of this requirement. This 
compensatory mitigation requirement may be satisfied through the restoration or enhancement 
of riparian areas next to streams in accordance with paragraph (e) of this general condition. 
For losses of stream bed of 1/103/100-acre or less that require pre- construction notification, 
the district engineer may determine on a case-by-case basis that compensatory mitigation is 
required to ensure that the activity results in only minimal adverse environmental effects. 
Compensatory mitigation for losses of streams should be provided, if practicable, through 
stream rehabilitation, enhancement, or preservation since streams are difficult-to- replace 
resources (see 33 CFR 332.3(e)(3)). 
 
(e) Compensatory mitigation plans for NWP activities in or near streams or other open waters 
will normally include a requirement for the restoration or enhancement, maintenance, and legal 
protection (e.g., conservation easements) of riparian areas next to open waters. In some 
cases, the restoration or maintenance/protection of riparian areas may be the only 
compensatory mitigation required. If restoring riparian areas involves planting vegetation, only 
native species should be planted. The width of the required riparian area will address 
documented water quality or aquatic habitat loss concerns. Normally, the riparian area will be 
25 to 50 feet wide on each side of the stream, but the district engineer may require slightly 
wider riparian areas to address documented water quality or habitat loss concerns. If it is not 
possible to restore or maintain/protect a riparian area on both sides of a stream, or if the 
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waterbody is a lake or coastal waters, then restoring or maintaining/protecting a riparian area 
along a single bank or shoreline may be sufficient. Where both wetlands and open waters exist 
on the project site, the district engineer will determine the appropriate compensatory mitigation 
(e.g., riparian areas and/or wetlands compensation) based on what is best for the aquatic 
environment on a watershed basis. In cases where riparian areas are determined to be the 
most appropriate form of minimization or compensatory mitigation, the district engineer may 
waive or reduce the requirement to provide wetland compensatory mitigation for wetland 
losses. 
 
(f) Compensatory mitigation projects provided to offset losses of aquatic resources must 
comply with the applicable provisions of 33 CFR part 332. 
 

(1) The prospective permittee is responsible for proposing an appropriate compensatory 
mitigation option if compensatory mitigation is necessary to ensure that the activity results 
in no more than minimal adverse environmental effects. For the NWPs, the preferred 
mechanism for providing compensatory mitigation is mitigation bank credits or in-lieu fee 
program credits (see 33 CFR 332.3(b)(2) and (3)). However, if an appropriate number and 
type of mitigation bank or in-lieu credits are not available at the time the PCN is submitted 
to the district engineer, the district engineer may approve the use of permittee- responsible 
mitigation. 
 
(2) The amount of compensatory mitigation required by the district engineer must be 
sufficient to ensure that the authorized activity results in no more than minimal individual 
and cumulative adverse environmental effects (see 33 CFR 330.1(e)(3)). (See also 33 CFR 
332.3(f)). 

 
(3) Since the likelihood of success is greater and the impacts to potentially valuable 
uplands are reduced, aquatic resource restoration should be the first compensatory 
mitigation option considered for permittee-responsible mitigation.  

 
(4) If permittee-responsible mitigation is the proposed option, the prospective permittee is 
responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may 
be used by the district engineer to make the decision on the NWP verification request, but a 
final mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) 
through (14) must be approved by the district engineer before the permittee begins work in 
waters of the United States, unless the district engineer determines that prior approval of 
the final mitigation plan is not practicable or not necessary to ensure timely completion of 
the required compensatory mitigation (see 33 CFR 332.3(k)(3)). If permittee-responsible 
mitigation is the proposed option, and the proposed compensatory mitigation site is located 
on land in which another federal agency holds an easement, the district engineer will 
coordinate with that federal agency to determine if proposed compensatory mitigation 
project is compatible with the terms of the easement. 

 
(5) If mitigation bank or in-lieu fee program credits are the proposed option, the mitigation 
plan needs to address only the baseline conditions at the impact site and the number of 
credits to be provided (see 33 CFR 332.4(c)(1)(ii)).  

 
(6) Compensatory mitigation requirements (e.g., resource type and amount to be provided 
as compensatory mitigation, site protection, ecological performance standards, monitoring 
requirements) may be addressed through conditions added to the NWP authorization, 
instead of components of a compensatory mitigation plan (see 33 CFR 332.4(c)(1)(ii)). 
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(g) Compensatory mitigation will not be used to increase the acreage losses allowed by the 
acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1⁄2-acre, it cannot 
be used to authorize any NWP activity resulting in the loss of greater than 1⁄2-acre of waters of 
the United States, even if compensatory mitigation is provided that replaces or restores some 
of the lost waters. However, compensatory mitigation can and should be used, as necessary, 
to ensure that an NWP activity already meeting the established acreage limits also satisfies the 
no more than minimal impact requirement for the NWPs. 
 
(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or permittee-
responsible mitigation. When developing a compensatory mitigation proposal, the permittee 
must consider appropriate and practicable options consistent with the framework at 33 CFR 
332.3(b). For activities resulting in the loss of marine or estuarine resources, permittee-
responsible mitigation may be environmentally preferable if there are no mitigation banks or in-
lieu fee programs in the area that have marine or estuarine credits available for sale or transfer 
to the permittee. For permittee-responsible mitigation, the special conditions of the NWP 
verification must clearly indicate the party or parties responsible for the implementation and 
performance of the compensatory mitigation project, and, if required, its long-term 
management. 
 
(i) Where certain functions and services of waters of the United States are permanently 
adversely affected by a regulated activity, such as discharges of dredged or fill material into 
waters of the United States that will convert a forested or scrub-shrub wetland to an 
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may be 
required to reduce the adverse environmental effects of the activity to the no more than 
minimal level. 
 
24. Safety of Impoundment Structures. To ensure that all impoundment structures are 
safely designed, the district engineer may require non-Federal applicants to demonstrate that 
the structures comply with established state or federal, dam safety criteria or have been 
designed by qualified persons. The district engineer may also require documentation that the 
design has been independently reviewed by similarly qualified persons, and appropriate 
modifications made to ensure safety. 

 
25. Water Quality.  
 
(a) Where the certifying authority (state, authorized tribe, or EPA, as appropriate) has not 
previously certified compliance of an NWP with CWA section 401, a CWA section 401 water 
quality certification for the proposed discharge must be obtained or waived (see 33 CFF 
330.4(c)). If the permittee cannot comply with all of the conditions of a water quality 
certification previously issued by certifying authority for the issuance of the NWP, then the 
permittee must obtain a water quality certification or waiver for the proposed discharge in order 
for the activity to be authorized by an NWP. 
 
(b) If the NWP activity requires pre-construction notification and the certifying authority has 
not previously certified compliance of an NWP with CWA section 401, the proposed discharge 
is not authorized by an NWP until water quality certification is obtained or waived. If the 
certifying authority issues a water quality certification for the proposed discharge, the permittee 
must submit a copy of the certification to the district engineer. The discharge is not authorized 
by an NWP until the district engineer has notified the permittee that the water quality 
certification requirement has been satisfied by the issuance of a water quality certification or a 
waiver. 
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(c) The district engineer or certifying authority may require additional water quality 
management measures to ensure that the authorized activity does not result in more than 
minimal degradation of water quality. 
 
26. Coastal Zone Management. In coastal states where an NWP has not previously received 
a state coastal zone management consistency concurrence, an individual state coastal zone 
management consistency concurrence must be obtained, or a presumption of concurrence 
must occur (see 33 CFR 330.4(d)). If the permittee cannot comply with all of the conditions of a 
coastal zone management consistency concurrence previously issued by the state, then the 
permittee must obtain an individual coastal zone management consistency concurrence or 
presumption of concurrence in order for the activity to be authorized by an NWP. The district 
engineer or a state may require additional measures to ensure that the authorized activity is 
consistent with state coastal zone management requirements. 
 
27. Regional and Case-By-Case Conditions. The activity must comply with any regional 
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in 
its CWA section 401 Water Quality Certification, or by the state in its Coastal Zone 
Management Act consistency determination. 

 
28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and 
complete project is authorized, subject to the following restrictions: 
 
(a) If only one of the NWPs used to authorize the single and complete project has a specified 
acreage limit, the acreage loss of waters of the United States cannot exceed the acreage limit 
of the NWP with the highest specified acreage limit. For example, if a road crossing over tidal 
waters is constructed under NWP 14, with associated bank stabilization authorized by NWP 
13, the maximum acreage loss of waters of the United States for the total project cannot 
exceed 1⁄3-acre. 
 
(b)  If one or more of the NWPs used to authorize the single and complete project has 
specified acreage limits, the acreage loss of waters of the United States authorized by those 
NWPs cannot exceed their respective specified acreage limits. For example, if a commercial 
development is constructed under NWP 39, and the single and complete project includes the 
filling of an upland ditch authorized by NWP 46, the maximum acreage loss of waters of the 
United States for the commercial development under NWP 39 cannot exceed 1⁄2-acre, and the 
total acreage loss of waters of United States due to the NWP 39 and 46 activities cannot 
exceed 1 acre. 

 
29. Transfer of Nationwide Permit Verifications. If the permittee sells the property 
associated with a nationwide permit verification, the permittee may transfer the nationwide 
permit verification to the new owner by submitting a letter to the appropriate Corps district 
office to validate the transfer. A copy of the nationwide permit verification must be attached to 
the letter, and the letter must contain the following statement and signature: 
 
‘‘When the structures or work authorized by this nationwide permit are still in existence at the 
time the property is transferred, the terms and conditions of this nationwide permit, 
including any special conditions, will continue to be binding on the new owner(s) of the 
property. To validate the transfer of this nationwide permit and the associated liabilities 
associated with compliance with its terms and conditions, have the transferee sign and 
date below.’’ 
_______________________________________________ 
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(Transferee) 
_______________________________________________ 
(Date) 
 
30. Compliance Certification. Each permittee who receives an NWP verification letter from 
the Corps must provide a signed certification documenting completion of the authorized activity 
and implementation of any required compensatory mitigation. The success of any required 
permittee-responsible mitigation, including the achievement of ecological performance 
standards, will be addressed separately by the district engineer. The Corps will provide the 
permittee the certification document with the NWP verification letter. The certification 
document will include: 
 
(a) A statement that the authorized activity was done in accordance with the NWP 
authorization, including any general, regional, or activity-specific conditions; 
 
(b) A statement that the implementation of any required compensatory mitigation was 
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu 
fee program are used to satisfy the compensatory mitigation requirements, the certification 
must include the documentation required by 33 CFR 332.3(l)(3) to confirm that the permittee 
secured the appropriate number and resource type of credits; and 
 
(c) The signature of the permittee certifying the completion of the activity and mitigation. The 
completed certification document must be submitted to the district engineer within 30 days of 
completion of the authorized activity or the implementation of any required compensatory 
mitigation, whichever occurs later.  
 
31. Activities Affecting Structures or Works Built by the United States. If an NWP activity 
also requires permission from the Corps pursuant to 33 U.S.C. 408 because it will alter or 
temporarily or permanently occupy or use a U.S. Army Corps of Engineers (USACE) federally 
authorized Civil Works project (a ‘‘USACE project’’), the prospective permittee must submit a 
pre-construction notification. See paragraph (b)(10) of general condition 32. An activity that 
requires section 408 permission and/or review is not authorized by an NWP until the 
appropriate Corps office issues the section 408 permission or completes its review to alter, 
occupy, or use the USACE project, and the district engineer issues a written NWP verification.  

 
32. Pre-Construction Notification. 
 
(a) Timing. Where required by the terms of the NWP, the permittee must notify the district 
engineer by submitting a pre-construction notification (PCN) as early as possible. The district 
engineer must determine if the PCN is complete within 30 calendar days of the date of receipt 
and, if the PCN is determined to be incomplete, notify the prospective permittee within that 30 
day period to request the additional information necessary to make the PCN complete. The 
request must specify the information needed to make the PCN complete. As a general rule, 
district engineers will request additional information necessary to make the PCN complete only 
once. However, if the prospective permittee does not provide all of the requested information, 
then the district engineer will notify the prospective permittee that the PCN is still incomplete 
and the PCN review process will not commence until all of the requested information has been 
received by the district engineer. The prospective permittee shall not begin the activity until 
either: 
 

(1) He or she is notified in writing by the district engineer that the activity may proceed 
under the NWP with any special conditions imposed by the district or division engineer; or 
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(2) 45 calendar days have passed from the district engineer’s receipt of the complete 
PCN and the prospective permittee has not received written notice from the district or 
division engineer. However, if the permittee was required to notify the Corps pursuant to 
general condition 18 that listed species or critical habitat might be affected or are in the 
vicinity of the activity, or to notify the Corps pursuant to general condition 20 that the 
activity might have the potential to cause effects to historic properties, the permittee 
cannot begin the activity until receiving written notification from the Corps that there is ‘‘no 
effect’’ on listed species or ‘‘no potential to cause effects’’ on historic properties, or that 
any consultation required under Section 7 of the Endangered Species Act (see 33 CFR 
330.4(f)) and/or section 106 of the National Historic Preservation Act (see 33 CFR 
330.4(g)) has been completed. If the proposed activity requires a written waiver to exceed 
specified limits of an NWP, the permittee may not begin the activity until the district 
engineer issues the waiver. If the district or division engineer notifies the permittee in 
writing that an individual permit is required within 45 calendar days of receipt of a complete 
PCN, the permittee cannot begin the activity until an individual permit has been obtained. 
Subsequently, the permittee’s right to proceed under the NWP may be modified, 
suspended, or revoked only in accordance with the pr set forth in 33 CFR 330.5(d)(2). 
 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include the 
following information:  
 

(1) Name, address and telephone numbers of the prospective permittee; 
 
(2) Location of the proposed activity; 

 
(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to 
authorize the proposed activity;  

 
(4)  

(i) A description of the proposed activity; the activity’s purpose; direct and indirect 
adverse environmental effects the activity would cause, including the anticipated 
amount of loss of wetlands, other special aquatic sites, and other waters expected to 
result from the NWP activity, in acres, linear feet, or other appropriate unit of measure; a 
description of any proposed mitigation measures intended to reduce the adverse 
environmental effects caused by the proposed activity; and any other NWP(s), regional 
general permit(s), or individual permit(s) used or intended to be used to authorize any 
part of the proposed project or any related activity, including other separate and distant 
crossings for linear projects that require Department of the Army authorization but do 
not require pre-construction notification. The description of the proposed activity and 
any proposed mitigation measures should be sufficiently detailed to allow the district 
engineer to determine that the adverse environmental effects of the activity will be no 
more than minimal and to determine the need for compensatory mitigation or other 
mitigation measures. 
 
(ii) For linear projects where one or more single and complete crossings require pre-
construction notification, the PCN must include the quantity of anticipated losses of 
wetlands, other special aquatic sites, and other waters for each single and complete 
crossing of those wetlands, other special aquatic sites, and other waters (including 
those single and complete crossings authorized by an NWP but do not require PCNs). 
This information will be used by the district engineer to evaluate the cumulative adverse 
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environmental effects of the proposed linear project and does not change those non-
PCN NWP activities into NWP PCNs. 
 
(iii) Sketches should be provided when necessary to show that the activity complies with 
the terms of the NWP. (Sketches usually clarify the activity and when provided results in 
a quicker decision. Sketches should contain sufficient detail to provide an illustrative 
description of the proposed activity (e.g., a conceptual plan), but do not need to be 
detailed engineering plans). 

 
(5) The PCN must include a delineation of wetlands, other special aquatic sites, and other 
waters, such as lakes and ponds, and perennial and intermittent streams, on the project 
site. Wetland delineations must be prepared in accordance with the current method 
required by the Corps. The permittee may ask the Corps to delineate the special aquatic 
sites and other waters on the project site, but there may be a delay if the Corps does the 
delineation, especially if the project site is large or contains many wetlands, other special 
aquatic sites, and other waters. Furthermore, the 45-day period will not start until the 
delineation has been submitted to or completed by the Corps, as appropriate. 
 
(6) If the proposed activity will result in the loss of greater than 1⁄10-acre of wetlands or 
3⁄100-acre of stream bed and a PCN is required, the prospective permittee must submit a 
statement describing how the mitigation requirement will be satisfied, or explaining why 
the adverse environmental effects are no more than minimal and why compensatory 
mitigation should not be required. As an alternative, the prospective permittee may submit 
a conceptual or detailed mitigation plan. 

 
(7) For non-federal permittees, if any listed species (or species proposed for listing) or 
designated critical habitat (or critical habitat proposed for such designation) might be 
affected or is in the vicinity of the activity, or if the activity is located in designated critical 
habitat (or critical habitat proposed for such designation), the PCN must include the 
name(s) of those endangered or threatened species (or species proposed for listing) that 
might be affected by the proposed activity or utilize the designated critical habitat (or 
critical habitat proposed for such designation) that might be affected by the proposed 
activity. For NWP activities that require pre-construction notification, Federal permittees 
must provide documentation demonstrating compliance with the Endangered Species Act. 

  
(8) For non-federal permittees, if the NWP activity might have the potential to cause 
effects to a historic property listed on, determined to be eligible for listing on, or potentially 
eligible for listing on, the National Register of Historic Places, the PCN must state which 
historic property might have the potential to be affected by the proposed activity or include 
a vicinity map indicating the location of the historic property. For NWP activities that 
require pre-construction notification, Federal permittees must provide documentation 
demonstrating compliance with section 106 of the National Historic Preservation Act. 

 
(9) For an activity that will occur in a component of the National Wild and Scenic River 
System, or in a river officially designated by Congress as a ‘‘study river’’ for possible 
inclusion in the system while the river is in an official study status, the PCN must identify 
the Wild and Scenic River or the ‘‘study river’’ (see general condition 16); and 

 
(10) For an NWP activity that requires permission from, or review by, the Corps pursuant 
to 33 U.S.C. 408 because it will alter or temporarily or permanently occupy or use a U.S. 
Army Corps of Engineers federally authorized civil works project, the pre-construction 
notification must include a statement confirming that the project proponent has submitted a 
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written request for section 408 permission from, or review by, the Corps office having 
jurisdiction over that USACE project. 
 
 

(c) Form of Pre-Construction Notification: The nationwide permit pre-construction notification 
form (Form ENG 6082) should be used for NWP PCNs. A letter containing the required 
information may also be used. Applicants may provide electronic files of PCNs and supporting 
materials if the district engineer has established tools and procedures for electronic submittals. 
 
(d) Agency Coordination:  
 

(1) The district engineer will consider any comments from Federal and state agencies 
concerning the proposed activity’s compliance with the terms and conditions of the NWPs 
and the need for mitigation to reduce the activity’s adverse environmental effects so that 
they are no more than minimal.  
 
(2) Agency coordination is required for:  

 
(i) All NWP activities that require pre-construction notification and result in the loss of 
greater than 1⁄2-acre of waters of the United States;  
 
(ii) NWP 13 activities in excess of 500 linear feet, fills greater than one cubic yard per 
running foot, or involve discharges of dredged or fill material into special aquatic sites; 
and  

 
(iii) NWP 54 activities in excess of 500 linear feet, or that extend into the waterbody 
more than 30 feet from the mean low water line in tidal waters or the ordinary high 
water mark in the Great Lakes. 

 
(3) When agency coordination is required, the district engineer will immediately provide 
(e.g., via email, facsimile transmission, overnight mail, or other expeditious manner) a 
copy of the complete PCN to the appropriate Federal or state offices (FWS, state natural 
resource or water quality agency, EPA, and, if appropriate, the NMFS). With the exception 
of NWP 37, these agencies will have 10 calendar days from the date the material is 
transmitted to notify the district engineer via telephone, facsimile transmission, or email 
that they intend to provide substantive, site-specific comments. The comments must 
explain why the agency believes the adverse environmental effects will be more than 
minimal. If so, contacted by an agency, the district engineer will wait an additional 15 
calendar days before making a decision on the pre- construction notification. The district 
engineer will fully consider agency comments received within the specified time frame 
concerning the proposed activity’s compliance with the terms and conditions of the NWPs, 
including the need for mitigation to ensure that the net adverse environmental effects of 
the proposed activity are no more than minimal. The district engineer will provide no 
response to the resource agency, except as provided below. The district engineer will 
indicate in the administrative record associated with each pre-construction notification that 
the resource agencies’ concerns were considered. For NWP 37, the emergency 
watershed protection and rehabilitation activity may proceed immediately in cases where 
there is an unacceptable hazard to life or a significant loss of property or economic 
hardship will occur. The district engineer will consider any comments received to decide 
whether the NWP 37 authorization should be modified, suspended, or revoked in 
accordance with the procedures at 33 CFR 330.5. 
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(4) In cases of where the prospective permittee is not a Federal agency, the district 
engineer will provide a response to NMFS within 30 calendar days of receipt of any 
Essential Fish Habitat conservation recommendations, as required by section 305(b)(4)(B) 
of the Magnuson-Stevens Fishery Conservation and Management Act. 

 
(5) Applicants are encouraged to provide the Corps with either electronic files or multiple 
copies of pre-construction notifications to expedite agency coordination. 

 
DISTRICT ENGINEER’S DECISION 
 
1. In reviewing the PCN for the proposed activity, the district engineer will determine whether 
the activity authorized by the NWP will result in more than minimal individual or cumulative 
adverse environmental effects or may be contrary to the public interest. If a project proponent 
requests authorization by a specific NWP, the district engineer should issue the NWP 
verification for that activity if it meets the terms and conditions of that NWP, unless he or she 
determines, after considering mitigation, that the proposed activity will result in more than 
minimal individual and cumulative adverse effects on the aquatic environment and other 
aspects of the public interest and exercises discretionary authority to require an individual 
permit for the proposed activity. For a linear project, this determination will include an 
evaluation of the single and complete crossings of waters of the United States that require 
PCNs to determine whether they individually satisfy the terms and conditions of the NWP(s), 
as well as the cumulative effects caused by all of the crossings of waters of the United States 
authorized by an NWP. If an applicant requests a waiver of an applicable limit, as provided for 
in NWPs 13, 36, or 54, the district engineer will only grant the waiver upon a written 
determination that the NWP activity will result in only minimal individual and cumulative 
adverse environmental effects. 
 
2. When making minimal adverse environmental effects determinations the district engineer 
will consider the direct and indirect effects caused by the NWP activity. He or she will also 
consider the cumulative adverse environmental effects caused by activities authorized by an 
NWP and whether those cumulative adverse environmental effects are no more than minimal. 
The district engineer will also consider site specific factors, such as the environmental setting 
in the vicinity of the NWP activity, the type of resource that will be affected by the NWP activity, 
the functions provided by the aquatic resources that will be affected by the NWP activity, the 
degree or magnitude to which the aquatic resources perform those functions, the extent that 
aquatic resource functions will be lost as a result of the NWP activity (e.g., partial or complete 
loss), the duration of the adverse effects (temporary or permanent), the importance of the 
aquatic resource functions to the region (e.g., watershed or ecoregion), and mitigation required 
by the district engineer. If an appropriate functional or condition assessment method is 
available and practicable to use, that assessment method may be used by the district engineer 
to assist in the minimal adverse environmental effects determination. The district engineer may 
add case-specific special conditions to the NWP authorization to address site-specific 
environmental concerns. 
 
3. If the proposed activity requires a PCN and will result in a loss of greater than 1⁄10-acre of 
wetlands or 3⁄100-acre of stream bed, the prospective permittee should submit a mitigation 
proposal with the PCN. Applicants may also propose compensatory mitigation for NWP 
activities with smaller impacts, or for impacts to other types of waters. The district engineer will 
consider any proposed compensatory mitigation or other mitigation measures the applicant 
has included in the proposal in determining whether the net adverse environmental effects of 
the proposed activity are no more than minimal. The compensatory mitigation proposal may be 
either conceptual or detailed. If the district engineer determines that the activity complies with 
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the terms and conditions of the NWP and that the adverse environmental effects are no more 
than minimal, after considering mitigation, the district engineer will notify the permittee and 
include any activity-specific conditions in the NWP verification the district engineer deems 
necessary. Conditions for compensatory mitigation requirements must comply with the 
appropriate provisions at 33 CFR 332.3(k). The district engineer must approve the final 
mitigation plan before the permittee commences work in waters of the United States, unless 
the district engineer determines that prior approval of the final mitigation plan is not practicable 
or not necessary to ensure timely completion of the required compensatory mitigation. If the 
prospective permittee elects to submit a compensatory mitigation plan with the PCN, the 
district engineer will expeditiously review the proposed compensatory mitigation plan. The 
district engineer must review the proposed compensatory mitigation plan within 45 calendar 
days of receiving a complete PCN and determine whether the proposed mitigation would 
ensure that the NWP activity results in no more than minimal adverse environmental effects. If 
the net adverse environmental effects of the NWP activity (after consideration of the mitigation 
proposal) are determined by the district engineer to be no more than minimal, the district 
engineer will provide a timely written response to the applicant. The response will state that the 
NWP activity can proceed under the terms and conditions of the NWP, including any activity-
specific conditions added to the NWP authorization by the district engineer. 
 
4. If the district engineer determines that the adverse environmental effects of the proposed 
activity are more than minimal, then the district engineer will notify the applicant either:  
 
(a) That the activity does not qualify for authorization under the NWP and instruct the applicant 
on the procedures to seek authorization under an individual permit; 
  
(b) that the activity is authorized under the NWP subject to the applicant’s submission of a 
mitigation plan that would reduce the adverse environmental effects so that they are no more 
than minimal; or  
 
(c) that the activity is authorized under the NWP with specific modifications or conditions. 
Where the district engineer determines that mitigation is required to ensure no more than 
minimal adverse environmental effects, the activity will be authorized within the 45-day PCN 
period (unless additional time is required to comply with general conditions 18, 20, and/or 31), 
with activity-specific conditions that state the mitigation requirements. The authorization will 
include the necessary conceptual or detailed mitigation plan or a requirement that the applicant 
submit a mitigation plan that would reduce the adverse environmental effects so that they are 
no more than minimal. When compensatory mitigation is required, no work in waters of the 
United States may occur until the district engineer has approved a specific mitigation plan or 
has determined that prior approval of a final mitigation plan is not practicable or not necessary 
to ensure timely completion of the required compensatory mitigation. 
 
FURTHER INFORMATION 
 
1. District engineers have authority to determine if an activity complies with the terms and 
conditions of an NWP. 
2. NWPs do not obviate the need to obtain other federal, state, or local permits, approvals, or 
authorizations required by law. 
3. NWPs do not grant any property rights or exclusive privileges. 
4. NWPs do not authorize any injury to the property or rights of others. 
5. NWPs do not authorize interference with any existing or proposed Federal project (see 
general condition 31). 
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DEFINITIONS 
 
Best management practices (BMPs): Policies, practices, procedures, or structures 
implemented to mitigate the adverse environmental effects on surface water quality resulting 
from development. BMPs are categorized as structural or non-structural. 
 
Compensatory mitigation: The restoration (re-establishment or rehabilitation), establishment 
(creation), enhancement, and/or in certain circumstances preservation of aquatic resources for 
the purposes of offsetting unavoidable adverse impacts which remain after all appropriate and 
practicable avoidance and minimization has been achieved. 
 
Currently serviceable: Useable as is or with some maintenance, but not so degraded as to  
essentially require reconstruction. 
 
Direct effects: Effects that are caused by the activity and occur at the same time and place. 
 
Discharge: The term ‘‘discharge’’ means any discharge of dredged or fill material into waters of 
the United States. 
 
Ecological reference: A model used to plan and design an aquatic habitat and riparian area  
restoration, enhancement, or establishment activity under NWP 27. An ecological reference 
may be based on the structure, functions, and dynamics of an aquatic habitat type or a riparian 
area type that currently exists in the region where the proposed NWP 27 activity is located. 
Alternatively, an ecological reference may be based on a conceptual model for the aquatic 
habitat type or riparian area type to be restored, enhanced, or established as a result of the 
proposed NWP 27 activity. An ecological reference takes into account the range of variation of 
the aquatic habitat type or riparian area type in the region. 
 
Enhancement: The manipulation of the physical, chemical, or biological characteristics of an 
aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s). 
Enhancement results in the gain of selected aquatic resource function(s), but may also lead to 
a decline in other aquatic resource function(s). Enhancement does not result in a gain in 
aquatic resource area. 
 
Establishment (creation): The manipulation of the physical, chemical, or biological 
characteristics present to develop an aquatic resource that did not previously exist at an 
upland site. Establishment results in a gain in aquatic resource area. 
 
High Tide Line: The line of intersection of the land with the water’s surface at the maximum 
height reached by a rising tide. The high tide line may be determined, in the absence of actual 
data, by a line of oil or scum along shore objects, a more or less continuous deposit of fine 
shell or debris on the foreshore or berm, other physical markings or characteristics, vegetation 
lines, tidal gages, or other suitable means that delineate the general height reached by a rising 
tide. The line encompasses spring high tides and other high tides that occur with periodic 
frequency but does not include storm surges in which there is a departure from the normal or 
predicted reach of the tide due to the piling up of water against a coast by strong winds such 
as those accompanying a hurricane or other intense storm. 
 
Historic Property: Any prehistoric or historic district, site (including archaeological site),  
building, structure, or other object included in, or eligible for inclusion in, the National  
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Register of Historic Places maintained by the Secretary of the Interior. This term includes  
artifacts, records, and remains that are related to and located within such properties. The term  
includes properties of traditional religious and cultural importance to an Indian tribe or Native  
Hawaiian organization and that meet the National Register criteria (36 CFR part 60). 
 
Independent utility: A test to determine what constitutes a single and complete non-linear 
project in the Corps Regulatory Program. A project is considered to have independent utility if 
it would be constructed absent the construction of other projects in the project area. Portions of 
a multi-phase project that depend upon other phases of the project do not have independent 
utility. Phases of a project that would be constructed even if the other phases were not built 
can be considered as separate single and complete projects with independent utility. 
 
Indirect effects: Effects that are caused by the activity and are later in time or farther removed 
in distance but are still reasonably foreseeable. 
 
Loss of waters of the United States: Waters of the United States that are permanently 
adversely affected by filling, flooding, excavation, or drainage because of the regulated activity. 
The loss of stream bed includes the acres of stream bed that are permanently adversely 
affected by filling or excavation because of the regulated activity. Permanent adverse effects 
include permanent discharges of dredged or fill material that change an aquatic area to dry 
land, increase the bottom elevation of a waterbody, or change the use of a waterbody. The 
acreage of loss of waters of the United States is a threshold measurement of the impact to 
jurisdictional waters or wetlands for determining whether a project may qualify for an NWP; it is 
not a net threshold that is calculated after considering compensatory mitigation that may be 
used to offset losses of aquatic functions and services. Waters of the United States temporarily 
filled, flooded, excavated, or drained, but restored to pre-construction contours and elevations 
after construction, are not included in the measurement of loss of waters of the United States. 
Impacts resulting from activities that do not require Department of the Army authorization, such 
as activities eligible for exemptions under section 404(f) of the Clean Water Act, are not 
considered when calculating the loss of waters of the United States. 
 
Navigable waters: Waters subject to section 10 of the Rivers and Harbors Act of 1899. These 
waters are defined at 33 CFR part 329. 
 
Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and flow of 
tidal waters. Non- tidal wetlands contiguous to tidal waters are located landward of the high 
tide line (i.e., spring high tide line). 
 
Open water: For purposes of the NWPs, an open water is any area that in a year with normal 
patterns of precipitation has water flowing or standing above ground to the extent that an 
ordinary high water mark can be determined. Aquatic vegetation within the area of flowing or 
standing water is either non-emergent, sparse, or absent. Vegetated shallows are considered 
to be open waters. Examples of ‘‘open waters’’ include rivers, streams, lakes, and ponds. 
 
Ordinary High Water Mark: The term ordinary high water mark means that line on the shore 
established by the fluctuations of water and indicated by physical characteristics such as a 
clear, natural line impressed on the bank, shelving, changes in the character of soil, 
destruction of terrestrial vegetation, the presence of litter and debris, or other appropriate 
means that consider the characteristics of the surrounding areas. 
 
Perennial stream: A perennial stream has surface water flowing continuously year-round 
during a typical year. 
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Practicable: Available and capable of being done after taking into consideration cost, existing 
technology, and logistics in light of overall project purposes. 
 
Pre-construction notification: A request submitted by the project proponent to the Corps for 
confirmation that a particular activity is authorized by nationwide permit. The request may be a 
permit application, letter, or similar document that includes information about the proposed 
work and its anticipated environmental effects. Pre- construction notification may be required 
by the terms and conditions of a nationwide permit, or by regional conditions. A pre-
construction notification may be voluntarily submitted in cases where pre-construction 
notification is not required and the project proponent wants confirmation that the activity is 
authorized by nationwide permit. 
 
Preservation: The removal of a threat to, or preventing the decline of, aquatic resources by an 
action in or near those aquatic resources. This term includes activities commonly associated 
with the protection and maintenance of aquatic resources through the implementation of 
appropriate legal and physical mechanisms. Preservation does not result in a gain of aquatic 
resource area or functions. 
 
Re-establishment: The manipulation of the physical, chemical, or biological characteristics of a 
site with the goal of returning natural/historic functions to a former aquatic resource. Re- 
establishment results in rebuilding a former aquatic resource and results in a gain in aquatic 
resource area and functions. 
 
Rehabilitation: The manipulation of the physical, chemical, or biological characteristics of a site 
with the goal of repairing natural/historic functions to a degraded aquatic resource. 
Rehabilitation results in a gain in aquatic resource function but does not result in a gain in 
aquatic resource area. 
 
Restoration: The manipulation of the physical, chemical, or biological characteristics of a site 
with the goal of returning natural/historic functions to a former or degraded aquatic resource. 
For the purpose of tracking net gains in aquatic resource area, restoration is divided into two 
categories: Re-establishment and rehabilitation. 
 
Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the 
404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient 
sections of streams. Such stream sections are recognizable by their hydraulic characteristics. 
The rapid movement of water over a course substrate in riffles results in a rough flow, a 
turbulent surface, and high dissolved oxygen levels in the water. Pools are deeper areas 
associated with riffles. A slower stream velocity, a streaming flow, a smooth surface, and a 
finer substrate characterize pools. 
 
Riparian areas: Riparian areas are lands next to streams, lakes, and estuarine-marine 
shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, through 
which surface and subsurface hydrology connects riverine, lacustrine, estuarine, and marine 
waters with their adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a 
variety of ecological functions and services and help improve or maintain local water quality. 
(See general condition 23.) 
 
Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase 
shellfish production. Shellfish seed consists of immature individual shellfish or individual 
shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may 
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consist of shellfish shells, shell fragments, or other appropriate materials placed into waters for 
shellfish habitat. 
 
Single and complete linear project: A linear project is a project constructed for the purpose of 
getting people, goods, or services from a point of origin to a terminal point, which often 
involves multiple crossings of one or more waterbodies at separate and distant locations. The 
term ‘‘single and complete project’’ is defined as that portion of the total linear project proposed 
or accomplished by one owner/developer or partnership or other association of 
owners/developers that includes all crossings of a single water of the United States (i.e., a 
single waterbody) at a specific location. For linear projects crossing a single or multiple 
waterbodies several times at separate and distant locations, each crossing is considered a 
single and complete project for purposes of NWP authorization. However, individual channels 
in a braided stream or river, or individual arms of a large, irregularly shaped wetland or lake, 
etc., are not separate waterbodies, and crossings of such features cannot be considered 
separately. 
 
Single and complete non-linear project: For non-linear projects, the term ‘‘single and complete 
project’’ is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by one 
owner/developer or partnership or other association of owners/developers. A single and 
complete non-linear project must have independent utility (see definition of ‘‘independent 
utility’’). Single and complete non-linear projects may not be ‘‘piecemealed’’ to avoid the limits 
in an NWP authorization. 
 
Stormwater management: Stormwater management is the mechanism for controlling 
stormwater runoff for the purposes of reducing downstream erosion, water quality degradation, 
and flooding and mitigating the adverse effects of changes in land use on the aquatic 
environment. 
 
Stormwater management facilities: Stormwater management facilities are those facilities, 
including but not limited to, stormwater retention and detention ponds and best management 
practices, which retain water for a period of time to control runoff and/or improve the quality 
(i.e., by reducing the concentration of nutrients, sediments, hazardous substances and other 
pollutants) of stormwater runoff. 
 
Stream bed: The substrate of the stream channel between the ordinary high water marks. The 
substrate may be bedrock or inorganic particles that range in size from clay to boulders. 
Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not 
considered part of the stream bed. 
 
Stream channelization: The manipulation of a stream’s course, condition, capacity, or location 
that causes more than minimal interruption of normal stream processes. A channelized 
jurisdictional stream remains a water of the United States. 
 
Structure: An object that is arranged in a definite pattern of organization. Examples of 
structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir, 
boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, permanent 
mooring structure, power transmission line, permanently moored floating vessel, piling, aid to 
navigation, or any other manmade obstacle or obstruction. 
 
Tidal wetland: A tidal wetland is a jurisdictional wetland that is inundated by tidal waters. Tidal 
waters rise and fall in a predictable and measurable rhythm or cycle due to the gravitational 
pulls of the moon and sun. Tidal waters end where the rise and fall of the water surface can no 
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longer be practically measured in a predictable rhythm due to masking by other waters, wind, 
or other effects. Tidal wetlands are located channelward of the high tide line. 
 
Tribal lands: Any lands title to which is either: (1) Held in trust by the United States for the 
benefit of any Indian tribe or individual; or (2) held by any Indian tribe or individual subject to 
restrictions by the United States against alienation. 
 
Tribal rights: Those rights legally accruing to a tribe or tribes by virtue of inherent sovereign  
authority, unextinguished aboriginal title, treaty, statute, judicial decisions, executive order or 
agreement, and that give rise to legally enforceable remedies. 
 
Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1) 
Guidelines. They are areas that are permanently inundated and under normal circumstances 
have rooted aquatic vegetation, such as seagrasses in marine and estuarine systems and a 
variety of vascular rooted plants in freshwater systems. 
 
Waterbody: For purposes of the NWPs, a waterbody is a ‘‘water of the United States.’’ If a 
wetland is adjacent to a waterbody determined to be a water of the United States, that 
waterbody and any adjacent wetlands are considered together as a sing e aquatic unit (see 33 
CFR 328.4(c)(2)). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

P-27



Nationwide Permit 3 - Activities, Regional Conditions, General Conditions, and Definitions 
 

23 
 
 

REGIONAL CONDITIONS: 
 
The following Regional Conditions have been approved by the Wilmington District for the 
Nationwide Permits (NWPs) published in the January 13, 2021, and December 27, 2021, 
Federal Register (86 FR 2744 and 86 FR 73522) announcing the reissuance of 52 existing 
(NWPs) and five new NWPs, as well as the reissuance of NWP general conditions and 
definitions with some modifications. 
 
A. EXCLUDED WATER AND/OR AREAS 
 
The Corps has identified waters that will be excluded from the use of all NWP’s during certain 
timeframes. These waters are: 

 
1. Anadromous Fish Spawning Areas. Work in waters of the U.S. designated by either the 
North Carolina Division of Marine Fisheries (NCDMF) or the North Carolina Wildlife Resources 
Commission (NCWRC) as anadromous fish spawning areas are prohibited from February 15th 
through June 30th, without prior written approval from the Corps and the appropriate wildlife 
agencies (NCDMF, NCWRC and/or the National Marine Fisheries Service (NMFS)). Work in 
waters of the U.S. designated by NCWRC as primary nursery areas in inland waters are 
prohibited from February 15th through September 30th, without prior written approval from the 
Corps and the appropriate wildlife agencies. Work in waters of the U.S. designated by NCDMF 
as primary nursery areas shall be coordinated with NCDMF prior to being authorized by this 
NWP. Coordination with NCDMF may result in a required construction moratorium during 
periods of significant biological productivity or critical life stages. 
 
2. Trout Waters Moratorium. Work in waters of the U.S. in the designated trout watersheds 
of North Carolina are prohibited from October 15th through April 15th without prior written 
approval from the NCWRC, or from the Eastern Band of Cherokee Indians (EBCI) Fisheries 
and Wildlife Management (FWM) office if the project is located on EBCI trust land. (See 
Section C.3. below for information on the designated trout watersheds). 
 
3. Sturgeon Spawning Areas. No in-water work shall be conducted in waters of the U.S. 
designated by the National Marine Fisheries Service as Atlantic sturgeon critical habitat from 
February 1st through June 30th. No in-water work shall be conducted in waters of the U.S. in 
the Roanoke River designated as Atlantic sturgeon critical habitat from February 1st through 
June 30th, and August 1st through October 31st, without prior written approval from NMFS. 
 
4. Submerged Aquatic Vegetation. Impacts to Submerged Aquatic Vegetation (SAV) are not 
authorized by any NWP, except NWP 48, NWP 55 and NWP 56, unless Essential Fish Habitat 
(EFH) consultation has been completed pursuant to the Magnuson-Stevens Fisheries 
Conservation and Management Act (Magnuson-Stevens Act). Permittees shall submit a PCN 
(See NWP General Condition 32) to the District Engineer prior to commencing the activity if the 
project would affect SAV. The permittee may not begin work until notified by the Corps that the 
requirements of the Magnuson-Stevens Act have been satisfied and that the activity is verified. 

 
B. REGIONAL CONDITIONS APPLICABLE TO ALL NWP’s 

 
1.  Critical Habitat in Western NC. For proposed activities within waters of the U.S. that 
require a Pre-Construction Notification (PCN) and are located in the thirteen counties listed 
below, permittees must provide a copy of the PCN to the U.S. Fish and Wildlife Service 
(USFWS), 160 Zillicoa Street, Asheville, North Carolina 28801 and the Corps Asheville 
Regulatory Field Office. Please see General Condition 18 for specific PCN requirements 
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related to the Endangered Species Act and the below website for information on the location of 
designated critical habitat. 
 
Counties with tributaries that drain to designated critical habitat that require notification to the 
Asheville U.S. Fish and Wildlife Service: Avery, Cherokee, Graham, Haywood, Henderson, 
Jackson, Macon, Mecklenburg, Mitchell, Swain, Transylvania, Union and Yancey.  
 
Website and office addresses for Endangered Species Act Information: 
 
The Wilmington District has developed the following website for permittees which provides 
guidelines on how to review linked websites and maps in order to fulfill NWP General 
Condition 18 (Endangered Species) requirements: 
http://www.saw.usace.army.mil/Missions/RegulatoryPermitProgram/AgencyCoordination/ESA.
aspx.  
 
Permittees who do not have internet access may contact the appropriate U.S. Fish and Wildlife 
Service offices listed below or Corps at (910) 251-4850. 
 
Below is a map of the USFWS Field Office Boundaries: 

 

 
 

Asheville U.S. Fish and Wildlife Service Office counties: All counties west of and 
including Anson, Stanly, Davidson, Forsythe and Stokes Counties. 

           
              U.S. Fish and Wildlife Service 
                                    Asheville Field Office  
                                    160 Zillicoa Street 
                                    Asheville, NC  28801 
                                    Telephone: (828) 258-3939 
                                    

Raleigh U.S. Fish and Wildlife Service Office counties: All counties east of and including 
Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties.                                                                                                                                                                                                                  

 
                                   U.S. Fish and Wildlife Service   
                                   Raleigh Field Office   
                                   Post Office Box 33726  
                                   Raleigh, NC  27636-3726  
             Telephone: (919) 856-4520 
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2.  Special Designation Waters. Prior to the use of any NWP that involves a discharge of 
dredged or fill material in any of the following identified waters and/or adjacent wetlands in 
North Carolina, permittees shall submit a PCN to the District Engineer prior to commencing the 
activity (see General Condition 32). The North Carolina waters and wetlands that require 
additional PCN requirements are: 
 
“Primary Nursery Areas” (PNA), including inland PNA, as designated by the North Carolina 
Marine Fisheries Commission and/or the North Carolina Wildlife Resources Commission. The 
definition of and designated PNA waters can be found in the North Carolina State 
Administrative Code at Title 15A, Subchapters 3R and 10C (15A NCAC 03R .0103; 15A NCAC 
10C .0502; and 15A NCAC 10C .0503) and at the following web pages:  
 
• http://reports.oah.state.nc.us/ncac/title%2015a%20-
%20environmental%20quality/chapter%2003%20-
%20marine%20fisheries/subchapter%20r/15a%20ncac%2003r%20.0103.pdf  
 
• http://reports.oah.state.nc.us/ncac/title%2015a%20-
%20environmental%20quality/chapter%2010%20-
%20wildlife%20resources%20and%20water%20safety/subchapter%20c/15a%20ncac%2010c
%20.0502.pdf 
 
• http://reports.oah.state.nc.us/ncac/title%2015a%20-
%20environmental%20quality/chapter%2010%20-
%20wildlife%20resources%20and%20water%20safety/subchapter%20c/15a%20ncac%2010c
%20.0503.pdf  
   
3.  Trout Waters. Prior to any discharge of dredge or fill material into streams, waterbodies or 
wetlands within the 294 designated trout watersheds of North Carolina, the permittee shall 
submit a PCN (see General Condition 32) to the District Engineer prior to commencing the 
activity. The permittee shall also provide a copy of the PCN to the appropriate NCWRC office, 
or to the EBCI FWM Office (if the project is located on EBCI trust land), to facilitate the 
determination of any potential impacts to designated Trout Waters.  

 
NCWRC and NC Trout Watersheds: 

 
NCWRC 
Contact** 

Counties that are entirely 
within Trout Watersheds* 

Counties that are 
partially within Trout 
Watersheds* 
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Mountain 
Coordinator 
645 Fish 
Hatchery 
Rd., Building 
B 
Marion, NC 
28752 
828-803-
6054 
 
For NCDOT 
Projects: 
 
NCDOT 
Coordinator 
12275 Swift 
Rd. 
Oakboro, 
NC 28129 
704-984-
1070 
 

Alleghany 
Ashe 
Avery 
Graham 
Haywood 
 

Jackson 
Macon  
Swain 
Transylvania 
Watauga 
 

Burke 
Buncombe 
Caldwell 
Cherokee 
Clay 
Henderson 
Madison 

McDowell 
Mitchell 
Polk 
Rutherford 
Surry 
Wilkes 
Yancey 

EBCI 
Contact** 

Counties that are within 
Trout Watersheds*  

 

Office of 
Natural 
Resources  
P.O. Box 1747, 
Cherokee, NC 
28719 
(828) 359-6113 

 

Qualla Boundary and non-
contiguous tracts of trust 
land located in portions of 
Swain, Jackson, Haywood, 
Graham and Cherokee 
Counties. 

 

 
*NOTE: To determine PCN requirements, contact the Corps Asheville Regulatory Field Office 
at (828) 271-7980 or view maps showing trout watersheds in each County at the following 
webpage: http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/Trout/.  
 
**If a project is located on EBCI trust land, submit the PCN in accordance with Regional 
Condition C.16. Contact the Corps Asheville Regulatory Field Office at (828) 271-7980 with 
questions.  
 
4.  Western NC Waters and Corridors. The permittee shall submit a PCN (see General 
Condition 32) to the District Engineer prior to commencing the activity in waters of the U.S. if 
the activity will occur within any of the following identified waters in western North Carolina, 
within 0.5 mile on either side of these waters, or within 0.75 mile of the Little Tennessee River, 
as measured from the top of the bank of the respective water (i.e., river, stream, or creek):  
 
Brasstown Creek 
Burningtown Creek 
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Cane River 
Caney Fork  
Cartoogechaye Creek 
Chattooga River 
Cheoah River 
Cowee Creek 
Cullasaja River 
Deep Creek  
Ellijay Creek 
French Broad River 
Garden Creek  
Hiwassee River 
Hominy Creek  
Iotla Creek 
Little Tennessee River (within the river or within 0.75 mile on either side of this river) 
Nantahala River 
Nolichucky River  
North Fork French Broad River 
North Toe River 
Nottley River 
Oconaluftee River (portion not located on trust/EBCI land) 
Peachtree Creek 
Shooting Creek 
Snowbird Creek 
South Toe River 
Stecoah Creek 
Swannanoa River 
Sweetwater Creek  
Tuckasegee River (also spelled Tuckaseegee or Tuckaseigee) 
Valley River 
Watauga Creek 
Watauga River 
Wayah Creek 
West Fork French Broad River 
 
To determine PCN requirements, contact the Corps Asheville Regulatory Field Office at (828) 
271-7980 or view maps for all corridors at the following webpage:  
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/Designated-Special-Waters.aspx . 
 
5.  Limitation of Loss of Stream Bed. NWPs may not be used for activities that may result in 
the loss of more than 0.05 acres of stream bed, except for NWP 32.  
 
6.  Pre-Construction Notification for Loss of Stream Bed Exceeding 0.02 acres. The 
permittee shall submit a PCN to the District Engineer prior to commencing the activity (see 
General Condition 32) prior to the use of any NWP for any activity that results in the loss of 
more than 0.02 acres of stream bed. This applies to NWPs that do not have PCN requirements 
as well as those NWPs that require a PCN.  
 
7.  Mitigation for Loss of Stream Bed. For any NWP that results in a loss of more than 0.02 
acres of stream bed, the permittee shall provide a mitigation proposal to compensate for more 
than minimal individual and cumulative adverse impacts to the aquatic environment, unless the 
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District Engineer determines in writing that either some other form of mitigation would be more 
environmentally appropriate or the adverse effects of the proposed activity are minimal. For 
stream bed losses of 0.02 acres or less that require a PCN, the District Engineer may 
determine, on a case-by-case basis, that compensatory mitigation is required to ensure that 
the activity results in minimal adverse effect on the aquatic environment. 
 
8.  Riprap. For all NWPs that allow for the use of riprap material for bank stabilization, the 
following conditions shall be applied: 
 
a. Filter cloth must be placed underneath the riprap as an additional requirement of its use in 
North Carolina waters. The placement of filter fabric is not required if the riprap will be pushed 
or “keyed” into the bank of the waterbody. A waiver from the specifications in this Regional 
Condition must be requested in writing.  
 
b. Riprap shall be placed only on the stream banks, or, if it is necessary to be placed in the 
stream bed, the finished top elevation of the riprap should not exceed that of the original 
stream bed. 
 
9.  Culvert Placement. For all NWPs that allow for culvert placement, the following conditions 
shall be applied: 
 
a. For all NWPs that involve the construction/installation of culverts, measures shall be 
included in the construction/installation that will promote the safe passage of fish and other 
aquatic organisms  
 
Placement of culverts and other structures in streams shall be below the elevation of the 
streambed by one foot for all culverts with a diameter greater than 48 inches, and 20% of the 
culvert diameter for culverts having a diameter less than or equal to 48 inches. If the culvert 
outlet is submerged within a pool or scour hole and designed to provide for aquatic passage, 
then culvert burial into the streambed is not required. 
 
Culvert burial is not required for structures less than 72 inch diameter/width, where the slope of 
the culvert will be greater than 2.5%, provided that all alternative options for flattening the 
slope have been investigated and aquatic life movement/connectivity has been provided when 
possible (e.g., rock ladders, cross vanes, sills, baffles etc.). Culvert burial is not required when 
bedrock is present in culvert locations.  
 
Installation of culverts in wetlands shall ensure continuity of water movement and be designed 
to adequately accommodate high water or flood conditions. When roadways, causeways, or 
other fill projects are constructed across FEMA-designated floodways or wetlands, openings 
such as culverts or bridges shall be provided to maintain the natural hydrology of the system 
as well as prevent constriction of the floodway that may result in destabilization of streams or 
wetlands. 
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A waiver from the depth specifications in this condition may be requested, in writing, by the 
permittee and issued by the Corp. This waiver request must be specific as to the reasons(s) for 
the request. The waiver will be issued if it can be demonstrated that the proposed design 
would result in less impacts to the aquatic environment. Culverts placed across wetland fills 
purely for the purposes of equalizing surface water do not have to be buried, but the culverts 
must be of adequate size and/or number to ensure unrestricted transmission of water. 
 
b. Bank-full flows (or less) shall be accommodated through maintenance of the existing bank-
full channel cross sectional area. Additional culverts or culvert barrels at such crossings shall 
be allowed only to receive bank-full flows.  

 

 
c. Culverts shall be designed and installed in such a manner that the original stream profiles 
are not altered and allow for aquatic life movement during low flows. The dimension, pattern, 
and profile of the stream above and below a pipe or culvert shall not be modified by widening 
the stream channel or by reducing the depth of the stream in connection with the construction 
activity. The width, height, and gradient of a proposed culvert shall be such as to pass the 
average historical low flow and spring flow without adversely altering flow velocity. If the width 
of the culvert is wider than the stream channel, the culvert shall include multiple boxes/pipes, 
baffles, benches and/or sills to maintain the natural width of the stream channel. If multiple 
culverts/pipes/barrels are used, low flows shall be accommodated in one culvert/pipe and 
additional culverts/pipes shall be installed such that they receive only flows above bankfull.  
 
10. Utility Lines. For all NWPs that allow for the construction and installation of utility lines, the 
following conditions shall be applied: 
 
a. Utility lines consisting of aerial electric power transmission lines crossing navigable waters 
of the U.S. (which are defined at 33 CFR part 329) must comply with the applicable minimum 
clearances specified in 33 CFR 322.5(i). 
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b. The work area authorized by this permit, including temporary and/or permanent fills, will be 
minimized to the greatest extent practicable. Justification for work corridors exceeding forty 
(40) feet in width is required and will be based on pipeline diameter and length, size of 
equipment required to construct the utility line, and other construction information deemed 
necessary to support the request. The permittee is required to provide this information to the 
Corps with the initial PCN package.  
 
c. A plan to restore and re-vegetate wetland areas cleared for construction must be submitted 
with the required PCN. Cleared wetland areas shall be re-vegetated, as appropriate, with 
species of canopy, shrub, and herbaceous species. The permittee shall not use fescue grass 
or any other species identified as invasive or exotic species by the NC Native Plant Society 
(NCNPS): https://ncwildflower.org/invasive-exotic-species-list/. 
 
d. Any permanently maintained corridor along the utility right of way within forested wetlands 
shall be considered a loss of aquatic function. A compensatory mitigation plan will be required 
for all such impacts associated with the requested activity if the activity requires a PCN and the 
cumulative total of permanent conversion of forested wetlands exceeds 0.1 acres, unless the 
District Engineer determines in writing that either some other form of mitigation would be more 
environmentally appropriate or the adverse effects of the proposed activity are minimal. 
 
Where permanently maintained corridor within forested wetlands is 0.1 acres or less, the 
District Engineer may determine, on a case-by-case basis, that compensatory mitigation is 
required to ensure that the activity results in minimal adverse effects on the aquatic 
environment. 
 
e. When directional boring or horizontal directional drilling (HDD) under waters of the U.S., 
including wetlands, permittees shall closely monitor the project for hydraulic fracturing or 
“fracking.” Any discharge from hydraulic fracturing or “fracking” into waters of the U.S., 
including wetlands, shall be reported to the appropriate Corps Regulatory Field Office within 48 
hours. Restoration and/or compensatory mitigation may be required as a result of any 
unintended discharges. 
 
11. Temporary Access Fills. The permittee shall submit a PCN to the District Engineer prior 
to commencing the activity if the activity will involve the discharge of dredged or fill material 
into more than 0.1 acres of wetlands or 0.02 acres of stream channel for the construction of 
temporary access fills and/or temporary road crossings. The PCN must include a restoration 
plan that thoroughly describes how all temporary fills will be removed, how pre-project 
conditions will be restored, and include a timetable for all restoration activities. 
 
12. Federal Navigation Channel Setbacks. Authorized structures and fills located in or 
adjacent to Federally authorized waterways must be constructed in accordance with the latest 
setback criteria established by the Wilmington District Engineer. You may review the setback 
policy at http://www.saw.usace.army.mil/Missions/Navigation/Setbacks.aspx. This general 
permit does not authorize the construction of hardened or permanently fixed structures within 
the Federally Authorized Channel Setback, unless the activity is approved by the Corps. The 
permittee shall submit a PCN (see General Condition 32) to the District Engineer to obtain a 
written verification prior to the construction of any structures or fills within the Federally 
Authorized Channel Setback. 

 
13. Northern Long-eared Bat – Endangered Species Act Compliance. The Wilmington 
District, U.S. Army Corps of Engineers has consulted with the United States Fish and Wildlife 
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Service (USFWS) in regard to the threatened northern long-eared bat (NLEB) (Myotis 
septentrionalis) and Standard Local Operating Procedures for Endangered Species (SLOPES) 
have been approved by the Corps and the USFWS. This condition concerns effects to the 
NLEB only and does not address effects to other federally listed species and/or federally 
designated critical habitat.  
 
a. Procedures when the Corps is the lead federal* agency for a project:  
 
The permittee must comply with (1) and (2) below when: 
  
• the project is located in the western 41 counties of North Carolina, to include non-federal aid 
North Carolina Department of Transportation (NCDOT) projects, OR;  
 
• the project is located in the 59 eastern counties of North Carolina and is a non-NCDOT 
project. 
 
*Generally, if a project is located on private property or on non-federal land, and the project is 
not being funded by a federal entity, the Corps will be the lead federal agency due to the 
requirement to obtain Department of the Army authorization to impact waters of the U.S. If the 
project is located on federal land, contact the Corps to determine the lead federal agency.  
 
(1) A permittee using an NWP must check to see if their project is located in the range of the 
NLEB by using the following website:  
http://www.fws.gov/midwest/endangered/mammals/nleb/pdf/WNSZone.pdf. If the project is 
within the range of the NLEB, or if the project includes percussive activities (e.g., blasting, pile 
driving, etc.), the permittee is then required to check the appropriate website in the paragraph 
below to discover if their project:  
 
• is located in a 12-digit Hydrologic Unit Code area (“red HUC” - shown as red areas on the 
map), AND/OR;  
 
• involves percussive activities within 0.25 mile of a red HUC.  
 
Red HUC maps - for the western 41 counties in NC (covered by the Asheville Ecological 
Services Field Office), check the project location against the electronic maps found at: 
http://www.fws.gov/asheville/htmls/project_review/NLEB_in_WNC.html. For the eastern 59 
counties in NC (covered by the Raleigh Ecological Services Field Office), check the project 
location against the electronic maps found at: https://www.fws.gov/raleigh/NLEB_RFO.html.  
 
(2) A permittee must submit a PCN to the District Engineer, and receive written verification 
from the District Engineer, prior to commencing the activity, if the activity will involve any of the 
following:  
 
• tree clearing/removal and/or, construction/installation of wind turbines in a red HUC, 
AND/OR; 
 
• bridge removal or maintenance, unless the bridge has been inspected and there is no 
evidence of bat use, (applies anywhere in the range of the NLEB), AND/OR: 
 
• percussive activities in a red HUC, or within 0.25 mile of a red HUC. 
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The permittee may proceed with the activity without submitting a PCN to either the Corps or 
the USFWS, provided the activity complies with all applicable NWP terms and general and 
regional conditions, if the permittee’s review under A.(1) and A.(2) above shows that the 
project is: 
  
• located outside of a red HUC (and there are no percussive activities), and the activity will 
NOT include bridge removal or maintenance, unless the bridge has been inspected and there 
is no evidence of bat use, OR; 
• located outside of a red HUC and there are percussive activities, but the percussive activities 
will not occur within 0.25-mile of a red HUC boundary, and the activity will NOT include bridge 
removal or maintenance, unless the bridge has been inspected and there is no evidence of bat 
use, OR; 
• located in a red HUC, but the activity will NOT include tree clearing/removal; 
construction/installation of wind turbines; bridge removal or maintenance, unless the bridge 
has been inspected and there is no evidence of bat use, and/or; any percussive activities. 
 
b. Procedures when the USACE is not the lead federal agency: 
 
For projects where another federal agency is the lead federal agency - if that other federal 
agency has completed project-specific ESA Section 7(a)(2) consultation for the NLEB, and has 
(1) determined that the project would not cause prohibited incidental take of the NLEB, and (2) 
completed coordination/consultation that is required by the USFWS (per the directions on the 
respective USFWS office’s website), that project may proceed without PCN to either the 
USACE or the USFWS, provided all General and Regional Permit Conditions are met. 
 
The NLEB SLOPES can be viewed on the USACE website at: 
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/ESA/. Permittees who do not have internet access may contact the USACE at 
(910) 251- 4633. 

 
14. West Indian Manatee Protection. In order to protect the endangered West Indian 
manatee (Trichechus manatus) the Permittee shall implement the USFWS’ Manatee 
Guidelines, and strictly adhere to all requirements therein. The guidelines can be found at 
https://www.fws.gov/raleigh/pdfs/ManateeGuidelines2017.pdf. 
 
15. ESA Programmatic Biological Opinions. The Wilmington District, USFWS, NCDOT, and 
the FHWA have conducted programmatic Section 7(a)(2) consultation for a number of federally 
listed species and designated critical habitat (DCH), and programmatic consultation 
concerning other federally listed species and/or DCH may occur in the future. The result of 
completed programmatic consultation is a Programmatic Biological Opinion (PBO) issued by 
the USFWS. These PBOs contain mandatory terms and conditions to implement the 
reasonable and prudent measures that are associated with “incidental take” of whichever 
species or critical habitat is covered by a specific PBO. Authorization under NWPs is 
conditional upon the permittee’s compliance with all the mandatory terms and conditions 
associated with incidental take of the applicable PBO (or PBOs), which are incorporated by 
reference in the NWPs. Failure to comply with the terms and conditions associated with 
incidental take of an applicable PBO, where a take of the federally listed species occurs, would 
constitute an unauthorized take by the permittee, and would also constitute permittee non-
compliance with the authorization under the NWPs. If the terms and conditions of a specific 
PBO (or PBOs) apply to a project, the Corps will include this/these requirements in any NWP 
verification that may be issued for a project. For an activity/project that does not require a 
PCN, the terms and conditions of the applicable PBO(s) also apply to that non-notifying 
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activity/project. The USFWS is the appropriate authority to determine compliance with the 
terms and conditions of its PBO and the ESA. All PBOs can be found on our website at: 
https://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/ESA/.  
 
16. Work on Eastern Band of Cherokee Indian Land. 
 
Notifying NWPs  - All PCNs submitted for activities in waters of the U.S. on Eastern Band of 
Cherokee Indians (EBCI) trust land (i.e., Qualla Boundary and non-contiguous tracts of trust 
land located in portions of Swain, Jackson, Haywood, Graham and Cherokee Counties), 
must comply with the requirements of the latest MOU between the Wilmington District and 
the EBCI. 
 
Non-notifying NWPs - Prior to the use of any non-notifying NWP for activities in waters of 
the U.S. on EBCI trust land (i.e., Qualla Boundary and non-contiguous tracts of trust land 
located in portions of Swain, Jackson, Haywood, Graham and Cherokee Counties), all 
prospective permittees must comply with the requirements of the latest MOU between the 
Wilmington District and the EBCI; this includes coordinating the proposed project with the 
EBCI Natural Resources Program and obtaining a Tribal Approval Letter from the Tribe. 
 
The EBCI MOU can be found at the following URL: http://saw-reg.usace.army.mil/FO/Final-
MOU-EBCI-USACE.pdf   
 
17. Sedimentation and Erosion Control Structures and Measures.  
 
All PCNs will identify and describe sedimentation and erosion control structures and 
measures proposed for placement in waters of the U.S. The structures and measures 
should be depicted on maps, surveys or drawings showing location and impacts to 
jurisdictional wetlands and streams. 
 
C. REGIONAL CONDITIONS APPLICABLE TO NWP 3 

 
1. In designated trout watersheds, a PCN is not required for impacts to a maximum of 0.02 
acres for temporary dewatering) of streams and waterbodies when conducting maintenance 
activities. Minor deviations in an existing structure’s configuration, temporary structures and 
temporary fills are authorized as part of the maintenance activity. In designated trout 
watersheds, the permittee shall submit a PCN (see Regional Condition C.3 above and General 
Condition 32) to the District Engineer prior to commencing the activity if; 1) impacts (other than 
temporary dewatering to work in dry conditions) to streams or waterbodies exceed 0.008 
acres; 2) temporary impacts to streams or waterbodies associated with dewatering to work in 
dry conditions exceeds 0.02 acres; 3) the project will involve impacts to wetlands; 4) the 
project involves the replacement of a bridge or spanning structure with a culvert or non-
spanning structure in waters of the United States; or 5) the activity will be constructed during 
the trout waters moratorium (October 15 through April 15).  

 
D. SECTION 401 WATER QUALITY CERTIFICATION (WQC) AND/OR COASTAL ZONE 
MANAGEMENT ACT (CZMA) CONSISTENCY DETERMINATION SUMMARY AND 
APPLICABLE CONDITIONS 
 
The CZMA Consistency Determination and all Water Quality Certifications for the NWPs can 
be found at: https://www.saw.usace.army.mil/Missions/Regulatory-Permit-
Program/Permits/2017-Nationwide-Permits/ 
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STATE OF NORTH CAROLINA 
DEPARTMENT OF ENVIRONMENTAL QUALITY 

DIVISION OF WATER RESOURCES 

WATER QUALITY GENERAL CERTIFICATION NO. 4239 

GENERAL CERTIFICATION FOR PROJECTS ELIGIBLE FOR US ARMY CORPS OF ENGINEERS 
NATIONWIDE PERMIT NUMBER 3 (MAINTENANCE) 

Water Quality General Certification Number 4239 is issued in conformity with the requirements 
of Section 401, Public Laws 92‐500 and 95‐217 of the United States and subject to the North 
Carolina Regulations in 15A NCAC 02H .0500 and 15A NCAC 02B .0200 for the discharge of fill 
material to surface waters and wetland areas as described in 33 CFR 330 Appendix A (B) (3) of 
the US Army Corps of Engineers regulations.  

The State of North Carolina certifies that the specified category of activity will comply with 
water quality requirements and applicable portions of Sections 301, 302, 303, 306 and 307 of 
the Public Laws 92‐500 and 95‐217 if conducted in accordance with the conditions hereinafter 
set forth.   

_______________________________ 

S. Daniel Smith
Director

Effective date: February 25, 2022           

Signed this day: December 18, 2020

 By 
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GENERAL CERTIFICATION COVERAGE:   

Activities that are eligible for US Army Corps of Engineers Nationwide Permit 3 qualify for 
coverage under this General Certification unless they meet one of the thresholds listed 
below.  Activities meeting any one (1) of the thresholds or circumstances listed below are not 
eligible for coverage under this General Certification and require an Individual 401 Water 
Quality Certification from the Division of Water Resources (DWR): 

a) If any of the conditions of this General Certification cannot be met; or 
b) Total additional impacts to streams at an existing impact location greater than 40 linear 

feet; or 
c) Total additional impacts to wetlands or open waters at an existing impact location equal 

to or greater than one-tenth (1/10) acre; or 
d) Any impacts to streams from excavation or dredging other than excavation that is 

conducted as preparation for installing permanent fill or structures; or 
e) Any stream restoration or relocation; or 
f) Complete dewatering and drawdowns to a sediment layer related to pond/dam 

maintenance or removal unless the dewatering activity has been designed to ensure no 
discharge of sediment will occur into downstream waters AND has been covered by a 
Sediment and Erosion Control Plan Approval from the Division of Energy, Mineral, and 
Land Resources (DEMLR) or a delegated local program; or 

g) Any high-density project, as defined in 15A NCAC 02H .1003(3) and by the density 
thresholds specified in 15A NCAC 02H .1017, which: 

i. Disturbs one acre or more of land (including a project that disturbs less than one 
acre of land that is part of a larger common plan of development or sale); and 

ii. Has permanent wetland, stream, or open water impacts; and 
iii. Is proposing new built-upon area; and 
iv. Does not have a stormwater management plan reviewed and approved under a 

state stormwater program1 or a state-approved local government stormwater 
program2.   

Projects that have vested rights, exemptions, or other legacy rights or exemptions from 
state or locally-implemented stormwater programs and projects that satisfy state or 
locally-implemented stormwater programs through use of community in-lieu fee 
programs require an Individual 401 Certification; or 

h) Any permanent impacts to coastal wetlands [15A NCAC 07H .0205], or Unique Wetlands 
(UWL) [15A NCAC 02B .0231]; or 

i) Any impacts to subject water bodies and/or state regulated riparian buffers along 
subject water bodies in the Neuse, Tar-Pamlico, or Catawba River Basins or in the 
Randleman Lake, Jordan Lake or Goose Creek Watersheds (or any other basin or 

 
1 e.g. Coastal Counties, HQW, ORW, or state-implemented Phase II NPDES 
2 e.g. Delegated Phase II NPDES, Water Supply Watershed, Nutrient-Sensitive Waters, or Universal Stormwater 
Management Program 

P-40



GC4239 
 

 
Page 3 of 13 

 

watershed with State Regulated Riparian Area Protection Rules [Buffer Rules] in effect 
at the time of application) unless: 

i. The activities are listed as “EXEMPT” or “DEEMED ALLOWABLE” from these rules; 
or 

ii. A Buffer Authorization Certificate is issued by the NC Division of Coastal 
Management (DCM); or 

iii. A Buffer Authorization Certificate, Certificate with Exception, or Minor Variance 
is issued by a delegated or designated local government implementing a state 
riparian buffer program pursuant to 143-215.23. 

In accordance with 15A NCAC 02H .0503(f), the Director of the North Carolina Division of Water 
Resources may require submission of a formal application for Individual Certification for any 
project if it is deemed in the public’s best interest or determined that the project is likely to 
have a significant adverse effect upon water quality, including state or federally listed 
endangered or threatened aquatic species, or will degrade the waters so that existing uses of 
the waters or downstream waters are precluded. 

This General Certification does not relieve the permittee of the responsibility to obtain all other 
required Federal, State, or Local approvals before proceeding with the project, including those 
required by, but not limited to, Sediment and Erosion Control, Non-Discharge, Water Supply 
Watershed, and Trout Buffer regulations.  

This General Certification neither grants nor affirms any property right, license, or privilege in 
any waters, or any right of use in any waters.  This General Certification does not authorize any 
person to interfere with the riparian rights, littoral rights, or water use rights of any other 
person and does not create any prescriptive right or any right of priority regarding any usage of 
water.  This General Certification shall not be interposed as a defense in any action respecting 
the determination of riparian or littoral rights or other rights to water use.  No consumptive 
user is deemed by virtue of this General Certification to possess any prescriptive or other right 
of priority with respect to any other consumptive user regardless of the quantity of the 
withdrawal or the date on which the withdrawal was initiated or expanded.  

Upon the presentation of proper credentials, DWR may inspect the property. 

This General Certification shall expire on the same day as the expiration date of the 
corresponding Nationwide Permit.  The conditions in effect on the date of issuance of 
Certification for a specific project shall remain in effect for the life of the project, regardless of 
the expiration date of this General Certification.  This General Certification is rescinded when 
the US Army Corps of Engineers reauthorizes the corresponding Nationwide Permit or when 
deemed appropriate by the Director of the Division of Water Resources. 

Non-compliance with or violation of the conditions herein set forth by a specific project may 
result in revocation of this General Certification for the project and may also result in criminal 
and/or civil penalties. 
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I. ACTIVITY SPECIFIC CONDITIONS: 

1. For all dam removal projects meeting the definition under G.S. 143-215.25 and requirements 
under G.S. 143-215.27 of a professionally supervised dam removal, the applicant shall provide 
documentation that any sediment that may be released has similar or lower level of 
contamination than sediment sampled from downstream of the dam in accordance with 
Session Law 2017-145.   

Citation:  15A NCAC 02H .0506; 15A NCAC 02H .0507(c); 15A NCAC 02B .0200; 15A NCAC02B 
.0502  
Justification: A project that affects waters shall not be permitted unless the existing uses, 
and the water quality to protect such uses, are protected. In determining that the proposed 
activity will comply with state water quality standards (including designated uses, numeric 
criteria, narrative criteria, and the state’s antidegradation policy), the Division must 
evaluate if the activity has avoided and minimized impacts to waters, would cause or 
contribute to a violation of standards or would result in secondary or cumulative impacts. 
 

II.  GENERAL CONDITIONS: 

1. The permittee shall report to the DWR Regional Office any noncompliance with, and/or any 
violation of, stream or wetland standards [15A NCAC 02B .0200], including but not limited to 
sediment impacts to streams or wetlands.  Information shall be provided orally within 24 
hours (or the next business day if a weekend or holiday) from the time the permittee became 
aware of the non-compliance circumstances. 

Citation:  15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c) 
Justification: Timely reporting of non-compliance is important in identifying and minimizing 
detrimental impacts to water quality and avoiding impacts due to water pollution that 
precludes any best use on a short-term or long-term basis. 

2. No waste, spoil, solids, or fill of any kind shall occur in wetlands or waters beyond the 
footprint of the impacts (including temporary impacts); or beyond the thresholds 
established for use of this General Certification and Nationwide Permit. 

Citation:  15A NCAC 02H .0506; 15A NCAC 02H .0507(c) 
Justification: Surface water quality standards require that conditions of waters be suitable 
for all best uses provided for in state rule (including, at minimum: aquatic life propagation, 
survival, and maintenance of biological integrity; wildlife; secondary contact recreation; 
agriculture); and that activities must not cause water pollution that precludes any best use 
on a short-term or long-term basis. 

3. All activities shall be in compliance with any applicable State Regulated Riparian Buffer 
Rules in Chapter 2B of Title 15A in the North Carolina Administrative Code. 

Citation:  15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c) 
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Justification: The referenced Riparian Buffer rules were adopted to address water quality 
impairments and further protect existing uses.  

4. When applicable, all construction activities shall be performed and maintained in full 
compliance with G.S. Chapter 113A Article 4 (Sediment and Pollution Control Act of 1973). 
Regardless of applicability of the Sediment and Pollution Control Act, all projects shall 
incorporate appropriate Best Management Practices for the control of sediment and 
erosion so that no violations of state water quality standards, statutes, or rules occur.  

Design, installation, operation, and maintenance of all sediment and erosion control 
measures shall be equal to or exceed the requirements specified in the most recent version 
of the North Carolina Sediment and Erosion Control Manual, or for linear transportation 
projects, the North Caroline Department of Transportation Sediment and Erosion Control 
Manual.  

All devices shall be maintained on all construction sites, borrow sites, and waste pile (spoil) 
sites, including contractor-owned or leased borrow pits associated with the project. 
Sufficient materials required for stabilization and/or repair of erosion control measures and 
stormwater routing and treatment shall be on site at all times. 

For borrow pit sites, the erosion and sediment control measures shall be designed, 
installed, operated, and maintained in accordance with the most recent version of the 
North Carolina Surface Mining Manual.  Reclamation measures and implementation shall 
comply with the reclamation in accordance with the requirements of the Sedimentation 
Pollution Control Act and the Mining Act of 1971. 

If the project occurs in waters or watersheds classified as Primary Nursery Areas (PNAs), SA, 
WS-I, WS-II, High Quality Waters (HQW), or Outstanding Resource Waters (ORW), then the 
sedimentation and erosion control designs shall comply with the requirements set forth in 
15A NCAC 04B .0124, Design Standards in Sensitive Watersheds.   

Citation:  15A NCAC 02H .0506(b)(2); 15A NCAC 02H .0507(c); 15A NCAC02B .0200; 15A 
NCAC 02B .0231 
Justification: A project that affects waters shall not be permitted unless the existing uses, 
and the water quality to protect such uses, are protected.  Activities must not cause water 
pollution that precludes any best use on a short-term or long-term basis. As cited in Stream 
Standards: (2) Oils, deleterious substances, or colored or other wastes: only such amounts as 
shall not render the waters injurious to public health, secondary recreation, or to aquatic life 
and wildlife, or adversely affect the palatability of fish, aesthetic quality, or impair the 
waters for any designated uses; and (12) turbidity in the receiving water shall not exceed 50 
Nephelometric Turbidity Units (NTU) in streams not designated as trout waters and 10 NTU 
in streams, lakes, or reservoirs designated as trout waters; for lakes and reservoirs not 
designated as trout waters, the turbidity shall not exceed 25 NTU; if turbidity exceeds these 
levels due to natural background conditions, the existing turbidity level shall not be 
increased.  As cited in Wetland Standards: (1) Liquids, fill or other solids, or dissolved gases 
shall not be present in amounts that may cause adverse impacts on existing wetland uses; 
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and (3) Materials producing color or odor shall not be present in amounts that may cause 
adverse impacts on existing wetland uses. 

5. Sediment and erosion control measures shall not be installed in wetland or waters except 
within the footprint of temporary or permanent impacts otherwise authorized by this 
Certification. If placed within authorized impact areas, then placement of such measures 
shall not be conducted in a manner that results in dis-equilibrium of any wetlands, 
streambeds, or streambanks.  Any silt fence installed within wetlands shall be removed 
from wetlands and the natural grade restored within two (2) months of the date that 
DEMLR or locally delegated program has released the specific area within the project to 
ensure wetland standards are maintained upon completion of the project.  

Citation:  15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c); 15A NCAC02B .0200; 15A NCAC 
02B .0231 
Justification: A project that affects waters shall not be permitted unless the existing uses, 
and the water quality to protect such uses, are protected.  Activities must not cause water 
pollution that precludes any best use on a short-term or long-term basis. As cited in Stream 
Standards: (2) Oils, deleterious substances, or colored or other wastes: only such amounts as 
shall not render the waters injurious to public health, secondary recreation, or to aquatic life 
and wildlife, or adversely affect the palatability of fish, aesthetic quality, or impair the 
waters for any designated uses; and (12) turbidity in the receiving water shall not exceed 50 
Nephelometric Turbidity Units (NTU) in streams not designated as trout waters and 10 NTU 
in streams, lakes, or reservoirs designated as trout waters; for lakes and reservoirs not 
designated as trout waters, the turbidity shall not exceed 25 NTU; if turbidity exceeds these 
levels due to natural background conditions, the existing turbidity level shall not be 
increased.  As cited in Wetland Standards: (1) Liquids, fill or other solids, or dissolved gases 
shall not be present in amounts that may cause adverse impacts on existing wetland uses; 
and (3) Materials producing color or odor shall not be present in amounts that may cause 
adverse impacts on existing wetland uses. 

6. Erosion control matting that incorporates plastic mesh and/or plastic twine shall not be 
used along streambanks or within wetlands.   

Citation:  15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c) 
Justification: A project that affects waters shall not be permitted unless the existing uses 
(including aquatic life propagation and biological integrity), and the water quality to protect 
such uses, are protected.  Protections are necessary to ensure any remaining surface waters 
or wetlands, and any surface waters or wetlands downstream, continue to support existing 
uses during and after project completion. The Division must evaluate if the activity has 
avoided and minimized impacts to waters, would cause or contribute to a violation of 
standards, or would result in secondary or cumulative impacts. 

7. If the project is covered by NPDES Construction Stormwater Permit Number NCG010000 or 
NPDES Construction Stormwater Permit Number NCG250000, full compliance with permit 
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conditions including the erosion & sedimentation control plan, inspections and 
maintenance, self-monitoring, record keeping and reporting requirements is required.   

The North Carolina Department of Transportation (NCDOT) shall be required to be in full 
compliance with the conditions related to construction activities within the most recent 
version of their Individual NPDES Stormwater Permit Number NCS000250.   

Citation:  15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c); 15A NCAC 02B .0200; 15A NCAC 
02B .0231 
Justification: A project that affects waters shall not be permitted unless the existing uses, 
and the water quality to protect such uses, are protected.  Activities must not cause water 
pollution that precludes any best use on a short-term or long-term basis. As cited in Stream 
Standards: (2) Oils, deleterious substances, or colored or other wastes: only such amounts as 
shall not render the waters injurious to public health, secondary recreation, or to aquatic life 
and wildlife, or adversely affect the palatability of fish, aesthetic quality, or impair the 
waters for any designated uses; and (12) turbidity in the receiving water shall not exceed 50 
Nephelometric Turbidity Units (NTU) in streams not designated as trout waters and 10 NTU 
in streams, lakes, or reservoirs designated as trout waters; for lakes and reservoirs not 
designated as trout waters, the turbidity shall not exceed 25 NTU; if turbidity exceeds these 
levels due to natural background conditions, the existing turbidity level shall not be 
increased.  As cited in Wetland Standards: (1) Liquids, fill or other solids, or dissolved gases 
shall not be present in amounts that may cause adverse impacts on existing wetland uses; 
and (3) Materials producing color or odor shall not be present in amounts that may cause 
adverse impacts on existing wetland uses. 

8. All work in or adjacent to streams shall be conducted so that the flowing stream does not 
come in contact with the disturbed area.  Approved best management practices from the 
most current version of the NC Sediment and Erosion Control Manual, or the NC 
Department of Transportation Construction and Maintenance Activities Manual, such as 
sandbags, rock berms, cofferdams, and other diversion structures shall be used to minimize 
excavation in flowing water.   

Citation:  15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c); 15A NCAC 02B .0200 
Justification: Surface water quality standards require that conditions of waters be suitable 
for all best uses provided for in state rule, and that activities must not cause water pollution 
that precludes any best use on a short-term or long-term basis.  As cited in Stream 
Standards: (2) Oils, deleterious substances, or colored or other wastes: only such amounts as 
shall not render the waters injurious to public health, secondary recreation, or to aquatic life 
and wildlife, or adversely affect the palatability of fish, aesthetic quality, or impair the 
waters for any designated uses; and (12) turbidity in the receiving water shall not exceed 50 
Nephelometric Turbidity Units (NTU) in streams not designated as trout waters and 10 NTU 
in streams, lakes, or reservoirs designated as trout waters; for lakes and reservoirs not 
designated as trout waters, the turbidity shall not exceed 25 NTU; if turbidity exceeds these 
levels due to natural background conditions, the existing turbidity level shall not be 
increased. 
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9. If activities must occur during periods of high biological activity (e.g. sea turtle nesting, fish 
spawning, or bird nesting), then biological monitoring may be required at the request of 
other state or federal agencies and coordinated with these activities.   

All moratoriums on construction activities established by the NC Wildlife Resources 
Commission (WRC), US Fish and Wildlife Service (USFWS), NC Division of Marine Fisheries 
(DMF), or National Marine Fisheries Service (NMFS) shall be implemented.  Exceptions to 
this condition require written approval by the resource agency responsible for the given 
moratorium.   

Work within a designated trout watershed of North Carolina (as identified by the 
Wilmington District of the US Army Corps of Engineers), or identified state or federal 
endangered or threatened species habitat, shall be coordinated with the appropriate WRC, 
USFWS, NMFS, and/or DMF personnel.   

Citation:  15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c); 15A NCAC 04B .0125 
Justification: In order to protect against impairment of water quality standards and best 
usage of receiving and downstream waters, water quality based management practices 
must be employed to protect against direct or indirect discharge of waste or other sources of 
water pollution. Surface water quality standards require that conditions of waters be 
suitable for all best uses provided for in state rule (including, at minimum: aquatic life 
propagation, survival, and maintenance of biological integrity, wildlife, secondary contact 
recreation, agriculture), and that activities must not cause water pollution that precludes 
any best use on a short-term or long-term basis. 

10. In-stream structures installed to mimic natural channel geomorphology such as cross-vanes, 
sills, step-pool structures, etc. shall be designed and installed in such a manner that allow 
for continued aquatic life movement.   

Citation:  15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c) 
Justification:  Surface water quality standards require that conditions of waters be suitable 
for all best uses provided for in state rule, and that activities must not cause water pollution 
that precludes any best use on a short-term or long-term basis.  Ensuring that in-stream 
structures are installed properly will ensure that surface water quality standards are met 
and conditions of waters are suitable for all best uses. 

11. Culverts shall be designed and installed in such a manner that the original stream profiles 
are not altered and allow for aquatic life movement during low flows.  The dimension, 
pattern, and profile of the stream above and below a pipe or culvert shall not be modified 
by widening the stream channel or by reducing the depth of the stream in connection with 
the construction activity.  The width, height, and gradient of a proposed culvert shall be 
such as to pass the average historical low flow and spring flow without adversely altering 
flow velocity. If the width of the culvert is wider than the stream channel, the culvert shall 
include multiple boxes/pipes, baffles, benches and/or sills to maintain the natural width of 
the stream channel.  If multiple culverts/pipes/barrels are used, low flows shall be 
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accommodated in one culvert/pipe and additional culverts/pipes shall be installed such that 
they receive only flows above bankfull.   

Placement of culverts and other structures in streams shall be below the elevation of the 
streambed by one foot for all culverts with a diameter greater than 48 inches, and 20% of 
the culvert diameter for culverts having a diameter less than or equal to 48 inches, to allow 
low flow passage of water and aquatic life.  If the culvert outlet is submerged within a pool 
or scour hole and designed to provide for aquatic passage, then culvert burial into the 
streambed is not required. 

For structures less than 72” in diameter/width, and topographic constraints indicate culvert 
slopes of greater than 2.5% culvert burial is not required, provided that all alternative 
options for flattening the slope have been investigated and aquatic life 
movement/connectivity has been provided when possible (e.g. rock ladders, cross-vanes, 
sills, baffles etc.).  Notification, including supporting documentation to include a location 
map of the culvert, culvert profile drawings, and slope calculations, shall be provided to 
DWR 30 calendar days prior to the installation of the culvert. 

When bedrock is present in culvert locations, culvert burial is not required, provided that 
there is sufficient documentation of the presence of bedrock.  Notification, including 
supporting documentation such as a location map of the culvert, geotechnical reports, 
photographs, etc. shall be provided to DWR a minimum of 30 calendar days prior to the 
installation of the culvert.  If bedrock is discovered during construction, then DWR shall be 
notified by phone or email within 24 hours of discovery.   

Installation of culverts in wetlands shall ensure continuity of water movement and be 
designed to adequately accommodate high water or flood conditions.  When roadways, 
causeways, or other fill projects are constructed across FEMA-designated floodways or 
wetlands, openings such as culverts or bridges shall be provided to maintain the natural 
hydrology of the system as well as prevent constriction of the floodway that may result in 
destabilization of streams or wetlands. 

The establishment of native woody vegetation and other soft stream bank stabilization 
techniques shall be used where practicable instead of rip-rap or other bank hardening 
methods.  

Citation:  15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c) 
Justification:  Surface water quality standards require that conditions of waters be suitable 
for all best uses provided for in state rule, and that activities must not cause water pollution 
that precludes any best use on a short-term or long-term basis.  Ensuring that in-stream 
structures are installed properly will ensure that surface water quality standards are met 
and conditions of waters are suitable for all best uses. 

12. Bridge deck drains shall not discharge directly into the stream.  Stormwater shall be 
directed across the bridge and pre-treated through site-appropriate means to the maximum 
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extent practicable (e.g. grassed swales, pre-formed scour holes, vegetated buffers, etc.) 
before entering the stream.   

Citation:  15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c) 
Justification:  Surface water quality standards require that conditions of waters be suitable 
for all best uses provided for in state rule and that activities must not cause water pollution 
that precludes any best use on a short-term or long-term basis.  Ensuring that in-stream 
structures are installed properly will ensure that surface water quality standards are met 
and conditions of waters are suitable for all best uses. 

13. Application of fertilizer to establish planted/seeded vegetation within disturbed riparian 
areas and/or wetlands shall be conducted at agronomic rates and shall comply with all 
other Federal, State and Local regulations.  Fertilizer application shall be accomplished in a 
manner that minimizes the risk of contact between the fertilizer and surface waters.  

Citation:   15A 02H .0506(b); 15A NCAC 02H .0507(c); 15A NCAC 02B .0231 
Justification: A project that affects waters shall not be permitted unless the existing uses, 
and the water quality to protect such uses, are protected.  Activities must not cause water 
pollution that precludes any best use on a short-term or long-term basis. As cited in Stream 
Standards: (2) Oils, deleterious substances, or colored or other wastes: only such amounts as 
shall not render the waters injurious to public health, secondary recreation, or to aquatic life 
and wildlife, or adversely affect the palatability of fish, aesthetic quality, or impair the 
waters for any designated uses. 

14. If concrete is used during construction, then all necessary measures shall be taken to 
prevent direct contact between uncured or curing concrete and waters of the state.  Water 
that inadvertently contacts uncured concrete shall not be discharged to waters of the state.  

Citation:  15A 02H .0506(b); 15A NCAC 02H .0507(c); 15A NCAC 02B .0200 
Justification: A project that affects waters shall not be permitted unless the existing uses, 
and the water quality to protect such uses, are protected.  Activities must not cause water 
pollution that precludes any best use on a short-term or long-term basis. As cited in Stream 
Standards: (2) Oils, deleterious substances, or colored or other wastes: only such amounts as 
shall not render the waters injurious to public health, secondary recreation, or to aquatic life 
and wildlife, or adversely affect the palatability of fish, aesthetic quality, or impair the 
waters for any designated uses. 

15. All proposed and approved temporary fill and culverts shall be removed and the impacted 
area shall be returned to natural conditions within 60 calendar days after the temporary 
impact is no longer necessary.  The impacted areas shall be restored to original grade, 
including each stream’s original cross-sectional dimensions, planform pattern, and 
longitudinal bed profile.  All temporarily impacted sites shall be restored and stabilized with 
native vegetation.   

Citation:  15A NCAC 02H.0506(b); 15A NCAC 02H .0507(c)   
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Justification: A project that affects waters shall not be permitted unless the existing uses, 
and the water quality to protect such uses, are protected.  Protections are necessary to 
ensure any remaining surface waters or wetlands, and any surface waters or wetlands 
downstream, continue to support existing uses after project completion.   

16. All proposed and approved temporary pipes/culverts/rip-rap pads etc. in streams shall be 
installed as outlined in the most recent edition of the North Carolina Sediment and Erosion 
Control Planning and Design Manual or the North Carolina Surface Mining Manual or the 
North Carolina Department of Transportation Best Management Practices for Construction 
and Maintenance Activities so as not to restrict stream flow or cause dis-equilibrium during 
use of this General Certification.  

Citation:  15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c) 
Justification: Surface water quality standards require that conditions of waters be suitable 
for all best uses provided for in state rule, and that activities must not cause water pollution 
that precludes any best use on a short-term or long-term basis.  Ensuring that in-stream 
structures are installed properly will ensure that surface water quality standards are met 
and conditions of waters are suitable for all best uses. 

17. Any rip-rap required for proper culvert placement, stream stabilization, or restoration of 
temporarily disturbed areas shall be restricted to the area directly impacted by the 
approved construction activity.  All rip-rap shall be placed such that the original streambed 
elevation and streambank contours are restored and maintained and shall consist of clean 
rock or masonry material free of debris or toxic pollutants.  Placement of rip-rap or other 
approved materials shall not result in de-stabilization of the stream bed or banks upstream 
or downstream of the area or be installed in a manner that precludes aquatic life passage. 

Citation:  15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c) 
Justification: Surface water quality standards require that conditions of waters be suitable 
for all best uses provided for in state rule, and that activities must not cause water pollution 
that precludes any best use on a short-term or long-term basis. The Division must evaluate if 
the activity has avoided and minimized impacts to waters, would cause or contribute to a 
violation of standards, or would result in secondary or cumulative impacts. 

18. Any rip-rap used for stream or shoreline stabilization shall be of a size and density to 
prevent movement by wave, current action, or stream flows, and shall consist of clean rock 
or masonry material free of debris or toxic pollutants.  Rip-rap shall not be installed in the 
streambed except in specific areas required for velocity control and to ensure structural 
integrity of bank stabilization measures.   

Citation:  15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c); 15A NCAC 02B .0201 
Justification: Surface water quality standards require that conditions of waters be suitable 
for all best uses provided for in state rule, and that activities must not cause water pollution 
that precludes any best use on a short-term or long-term basis. The Division must evaluate if 
the activity has avoided and minimized impacts to waters, would cause or contribute to a 
violation of standards, or would result in secondary or cumulative impacts. 
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19. Rip-rap groins proposed in accordance with 15A NCAC 07H .1401 (NC Division of Coastal 
Management General Permit for construction of Wooden and Rip-rap Groins in Estuarine 
and Public Trust Waters) shall meet all the specific conditions for design and construction 
specified in 15A NCAC 07H .1405.  

Citation:  15A NCAC 02H .0507(c); 15A NCAC 07H .1400 et seq. 
Justification: Surface water quality standards require that conditions of waters be suitable 
for all best uses provided for in state rule, and that activities must not cause water pollution 
that precludes any best use on a short-term or long-term basis. The Division must evaluate if 
the activity has avoided and minimized impacts to waters, would cause or contribute to a 
violation of standards, or would result in secondary or cumulative impacts. 

20. All mechanized equipment operated near surface waters shall be inspected and maintained 
regularly to prevent contamination of surface waters from fuels, lubricants, hydraulic fluids, 
or other toxic materials.  Construction shall be staged in order to minimize the exposure of 
equipment to surface waters to the maximum extent practicable.  Fueling, lubrication, and 
general equipment maintenance shall be performed in a manner to prevent, to the 
maximum extent practicable, contamination of surface waters by fuels and oils.  

Citation:  15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c); 15A NCAC 02B .0200 
Justification: A project that affects waters shall not be permitted unless the existing uses, 
and the water quality to protect such uses, are protected.  Activities must not cause water 
pollution that precludes any best use on a short-term or long-term basis. As cited in Stream 
Standards: (2) Oils, deleterious substances, or colored or other wastes: only such amounts as 
shall not render the waters injurious to public health, secondary recreation, or to aquatic life 
and wildlife, or adversely affect the palatability of fish, aesthetic quality, or impair the 
waters for any designated uses. 

21. Heavy equipment working in wetlands shall be placed on mats or other measures shall be 
taken to minimize soil disturbance and compaction.  

Citation:  15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c); 15A NCAC 02B .0231 
Justification: Wetland standards require maintenance or enhancement of existing uses of 
wetlands such that hydrologic conditions necessary to support natural biological and 
physical characteristics are protected; populations of wetland flora and fauna are 
maintained to protect biological integrity of the wetland; and materials or substances are 
not present in amounts that may cause adverse impact on existing wetland uses. 

22. In accordance with 143-215.85(b), the permittee shall report any petroleum spill of 25 
gallons or more; any spill regardless of amount that causes a sheen on surface waters; any 
petroleum spill regardless of amount occurring within 100 feet of surface waters; and any 
petroleum spill less than 25 gallons that cannot be cleaned up within 24 hours.  

Citation:  15A NCAC 02H .0507(c); N.C.G.S 143-215.85(b) 
Justification: Person(s) owning or having control over oil or other substances upon notice of 
discharge must immediately notify the Department, or any of its agents or employees, of the 
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nature, location, and time of the discharge and of the measures which are being taken or 
are proposed to be taken to contain and remove the discharge. This action is required in 
order to contain or divert the substances to prevent entry into the surface waters. Surface 
water quality standards require that conditions of waters be suitable for all best uses 
provided for in state rule (including, at minimum: aquatic life propagation, survival, and 
maintenance of biological integrity; wildlife; secondary contact recreation; agriculture); and 
that activities must not cause water pollution that precludes any best use on a short-term or 
long-term basis. 

23. The permittee and their authorized agents shall conduct all activities in a manner consistent 
with State water quality standards (including any requirements resulting from compliance 
with §303(d) of the Clean Water Act), and any other appropriate requirements of State and 
Federal Law.  

Citation:  15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c) 
Justification: Surface water quality standards require that conditions of waters be suitable 
for all best uses provided for in state rule, and that activities must not cause water pollution 
that precludes any best use on a short-term or long-term basis. The Division must evaluate if 
the activity has avoided and minimized impacts to waters, would cause or contribute to a 
violation of standards, or would result in secondary or cumulative impacts.  

24. The permittee shall require its contractors and/or agents to comply with the terms and 
conditions of this permit in the construction and maintenance of this project, and shall 
provide each of its contractors and/or agents associated with the construction or 
maintenance of this project with a copy of this General Certification.  A copy of this General 
Certification shall be available at the project site during the construction and maintenance 
of this project.   

Citation: 15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c) 
Justification: Those actually performing the work should be aware of the requirements of 
this 401 Water Quality General Certification to minimize water quality impacts. 

 
 
 
History Note:  Water Quality Certification (WQC) Number 4239 issued December 18, 2020 
replaces WQC 4132 issued December 1, 2017 for activities eligible for USACE NWP3; WQC 3883 
issued March 19, 2012; WQC 3687 issued November 1, 2007; WQC 3624 issued March 19, 2007; 
WQC 3494 issued December 31, 2004; and WQC 3376 issued March 18, 2002. 
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: DAVIDSON

ROADWAY ITEMS

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 Lump Sum0000400000-N 801 L.S.CONSTRUCTION SURVEYING

0003 390
DAY

0000820000-N SP GENERIC MISCELLANEOUS ITEM
RAILROAD CONTRACTOR
PROTECTIVE SERVICES

0004 Lump Sum0028000000-N SP L.S.TYPE I STANDARD APPROACH FILL
STATION **********
(21+13.32  -L- NBL)

0005 Lump Sum0028000000-N SP L.S.TYPE I STANDARD APPROACH FILL
STATION **********
(21+53.61 -L- SBL)

0006 Lump Sum0043000000-N 226 L.S.GRADING

0007 1
ACR

0050000000-E 226 SUPPLEMENTARY CLEARING &
GRUBBING

0008 600
CY

0057000000-E 226 UNDERCUT EXCAVATION

0009 110
CY

0134000000-E 240 DRAINAGE DITCH EXCAVATION

0010 600
CY

0195000000-E 265 SELECT GRANULAR MATERIAL

0011 1,000
SY

0196000000-E 270 GEOTEXTILE FOR SOIL
STABILIZATION

0012 1,840
SF

0199000000-E SP TEMPORARY SHORING

0013 230
TON

0318000000-E 300 FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0014 710
SY

0320000000-E 300 FOUNDATION CONDITIONING
GEOTEXTILE

0015 104
LF

0343000000-E 310 15" SIDE DRAIN PIPE

0016 6
EA

0348000000-E 310 **" SIDE DRAIN PIPE ELBOWS
(15")

0017 696
LF

0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV
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Item Number Sec
  #

Description Quantity Unit Cost Amount

County: DAVIDSON

0018 616
LF

0448300000-E 310 18" RC PIPE CULVERTS, CLASS IV

0019 140
LF

0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV

0020 496
LF

0448500000-E 310 30" RC PIPE CULVERTS, CLASS IV

0021 48
LF

0448700000-E 310 42" RC PIPE CULVERTS, CLASS IV

0022 180
LF

0995000000-E 340 PIPE REMOVAL

0023 1
EA

0996000000-N 350 PIPE CLEAN OUT

0024 200
CY

1099500000-E 505 SHALLOW UNDERCUT

0025 800
TON

1099700000-E 505 CLASS IV SUBGRADE STABILIZATION

0026 844
TON

1121000000-E 520 AGGREGATE BASE COURSE

0027 150
TON

1220000000-E 545 INCIDENTAL STONE BASE

0028 6,820
SY

1297000000-E 607 MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

0029 4,190
TON

1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE
B25.0C

0030 3,160
TON

1503000000-E 610 ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0031 3,300
TON

1523000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0032 535
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0033 90
CY

2022000000-E 815 SUBDRAIN EXCAVATION

0034 400
SY

2026000000-E 815 GEOTEXTILE FOR SUBSURFACE
DRAINS
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Item Number Sec
  #

Description Quantity Unit Cost Amount

County: DAVIDSON

0035 67
CY

2036000000-E 815 SUBDRAIN COARSE AGGREGATE

0036 400
LF

2044000000-E 815 6" PERFORATED SUBDRAIN PIPE

0037 2
EA

2070000000-N 815 SUBDRAIN PIPE OUTLET

0038 12
LF

2077000000-E 815 6" OUTLET PIPE

0039 4
EA

2190000000-N 828 TEMPORARY STEEL PLATE COVERS
FOR MASONRY DRAINAGE
STRUCTURE

0040 3
CY

2209000000-E 838 ENDWALLS

0041 55
CY

2275000000-E SP FLOWABLE FILL

0042 32
EA

2286000000-N 840 MASONRY DRAINAGE STRUCTURES

0043 62
LF

2308000000-E 840 MASONRY DRAINAGE STRUCTURES

0044 15
EA

2364200000-N 840 FRAME WITH TWO GRATES, STD
840.20

0045 6
EA

2365000000-N 840 FRAME WITH TWO GRATES, STD
840.22

0046 7
EA

2366000000-N 840 FRAME WITH TWO GRATES, STD
840.24

0047 1
EA

2367000000-N 840 FRAME WITH TWO GRATES, STD
840.29

0048 2
EA

2396000000-N 840 FRAME WITH COVER, STD 840.54

0049 1,300
LF

2556000000-E 846 SHOULDER BERM GUTTER

0050 3,812.5
LF

3030000000-E 862 STEEL BEAM GUARDRAIL

0051 1,225
LF

3060000000-E 862 STEEL BEAM GUARDRAIL, DOUBLE
FACED
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0052 5
EA

3150000000-N 862 ADDITIONAL GUARDRAIL POSTS

0053 2
EA

3210000000-N 862 GUARDRAIL END UNITS, TYPE CAT-1

0054 3
EA

3287000000-N SP GUARDRAIL END UNITS, TYPE TL-3

0055 8
EA

3317000000-N SP GUARDRAIL ANCHOR UNITS, TYPE B-
77

0056 4,800
LF

3360000000-E 863 REMOVE EXISTING GUARDRAIL

0057 3,210
LF

3375000000-E SP REMOVE & STOCKPILE EXISTING
GUARDRAIL

0058 2
EA

3387000000-N SP TEMPORARY GUARDRAIL ANCHOR
UNITS, TYPE *********
(B-77)

0059 2
EA

3389150000-N SP TEMPORARY GUARDRAIL END UNITS,
TYPE *****
(TL-3)

0060 4
EA

3436000000-N 862 GENERIC GUARDRAIL ITEM
TEMPORARY GUARDRAIL END UNITS,
TYPE AT-1

0061 255
LF

3566000000-E 867 WOVEN WIRE FENCE RESET

0062 235
TON

3628000000-E 876 RIP RAP, CLASS I

0063 488
TON

3649000000-E 876 RIP RAP, CLASS B

0064 1,935
SY

3656000000-E 876 GEOTEXTILE FOR DRAINAGE

0065 4
CY

4048000000-E 902 REINFORCED CONCRETE SIGN
FOUNDATIONS

0066 1
CY

4054000000-E 902 PLAIN CONCRETE SIGN
FOUNDATIONS

0067 2,407
LB

4060000000-E 903 SUPPORTS, BREAKAWAY STEEL
BEAM

0068 2,127
LB

4066000000-E 903 SUPPORTS, SIMPLE STEEL BEAM

Page 4 of 9ITEMIZED PROPOSAL FOR CONTRACT NO. C204815Aug 08, 2023 9:15 AM



Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount
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0069 226
LF

4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL

0070 2
EA

4096000000-N 904 SIGN ERECTION, TYPE D

0071 15
EA

4102000000-N 904 SIGN ERECTION, TYPE E

0072 1
EA

4108000000-N 904 SIGN ERECTION, TYPE F

0073 9
EA

4110000000-N 904 SIGN ERECTION, TYPE *** (GROUND
MOUNTED)
(A)

0074 1
EA

4110000000-N 904 SIGN ERECTION, TYPE *** (GROUND
MOUNTED)
(B)

0075 4
EA

4152000000-N 907 DISPOSAL OF SIGN SYSTEM, STEEL
BEAM

0076 19
EA

4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0077 4
EA

4236000000-N 907 DISPOSAL OF SIGN, A & B (GROUND
MOUNTED)

0078 1,107
SF

4400000000-E 1110 WORK ZONE SIGNS (STATIONARY)

0079 130
SF

4410000000-E 1110 WORK ZONE SIGNS (BARRICADE
MOUNTED)

0080 4
EA

4415000000-N 1115 FLASHING ARROW BOARD

0081 4
EA

4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE
SIGN

0082 779
EA

4430000000-N 1130 DRUMS

0083 64
LF

4445000000-E 1145 BARRICADES (TYPE III)

0084 4
EA

4480000000-N 1165 TMA

0085 5,480
LF

4490000000-E 1170 PORTABLE CONCRETE BARRIER
(ANCHORED)
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County: DAVIDSON

0086 226
EA

4650000000-N 1251 TEMPORARY RAISED PAVEMENT
MARKERS

0087 12,836
LF

4688000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (6", 90 MILS)

0088 779
LF

4700000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (12", 90 MILS)

0089 43
LF

4709000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (24", 90 MILS)

0090 5
EA

4725000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING SYMBOL (90 MILS)

0091 1,172
LF

4775000000-E 1205 COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (6")
(II)

0092 22,838
LF

4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4")

0093 6
EA

4900000000-N 1251 PERMANENT RAISED PAVEMENT
MARKERS

0094 67
EA

4905100000-N SP NON-CAST IRON SNOWPLOWABLE
PAVEMENT MARKER

0095 3,765
LF

6000000000-E 1605 TEMPORARY SILT FENCE

0096 690
TON

6006000000-E 1610 STONE FOR EROSION CONTROL,
CLASS A

0097 7,050
TON

6009000000-E 1610 STONE FOR EROSION CONTROL,
CLASS B

0098 2,615
TON

6012000000-E 1610 SEDIMENT CONTROL STONE

0099 21
ACR

6015000000-E 1615 TEMPORARY MULCHING

0100 1,400
LB

6018000000-E 1620 SEED FOR TEMPORARY SEEDING

0101 7
TON

6021000000-E 1620 FERTILIZER FOR TEMPORARY
SEEDING

0102 200
LF

6024000000-E 1622 TEMPORARY SLOPE DRAINS
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0103 840
LF

6029000000-E SP SAFETY FENCE

0104 12,360
CY

6030000000-E 1630 SILT EXCAVATION

0105 15,000
SY

6036000000-E 1631 MATTING FOR EROSION CONTROL

0106 100
SY

6037000000-E SP COIR FIBER MAT

0107 5,500
SY

6038000000-E SP PERMANENT SOIL REINFORCEMENT
MAT

0108 880
LF

6042000000-E 1632 1/4" HARDWARE CLOTH

0109 2
EA

6070000000-N 1639 SPECIAL STILLING BASINS

0110 150
LF

6071010000-E SP WATTLE

0111 1,110
LB

6071020000-E SP POLYACRYLAMIDE (PAM)

0112 55
LF

6071030000-E 1640 COIR FIBER BAFFLE

0113 21
ACR

6084000000-E 1660 SEEDING & MULCHING

0114 12
ACR

6087000000-E 1660 MOWING

0115 250
LB

6090000000-E 1661 SEED FOR REPAIR SEEDING

0116 0.75
TON

6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING

0117 475
LB

6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING

0118 14
TON

6108000000-E 1665 FERTILIZER TOPDRESSING

0119 20
LF

6111000000-E SP IMPERVIOUS DIKE
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: DAVIDSON

0120 10
MHR

6114500000-N 1667 SPECIALIZED HAND MOWING

0121 7
MHR

6114800000-N SP MANUAL LITTER REMOVAL

0122 3
TON

6114900000-E SP LITTER DISPOSAL

0123 25
EA

6117000000-N SP RESPONSE FOR EROSION CONTROL

0124 4
EA

6117500000-N SP CONCRETE WASHOUT STRUCTURE

0125 15
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE

0126 45
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE CLEANOUT

STRUCTURE ITEMS

0127 Lump Sum8035000000-N 402 L.S.REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(21+13.32 -L- NBL)

0128 Lump Sum8035000000-N 402 L.S.REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(21+53.61 -L- SBL)

0129 Lump Sum8065000000-N SP L.S.ASBESTOS ASSESSMENT

0130 182.1
LF

8105540000-E 411 3'-6" DIA DRILLED PIERS IN SOIL

0131 120
LF

8105640000-E 411 3'-6" DIA DRILLED PIERS NOT IN SOIL

0132 2
EA

8115000000-N 411 CSL TESTING

0133 Lump Sum8121000000-N 412 L.S.UNCLASSIFIED STRUCTURE
EXCAVATION AT STATION ********
(21+13.32 -L- NBL)

0134 Lump Sum8121000000-N 412 L.S.UNCLASSIFIED STRUCTURE
EXCAVATION AT STATION ********
(21+53.61 -L- SBL)
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: DAVIDSON

0135 16,718
SF

8147000000-E 420 REINFORCED CONCRETE DECK SLAB

0136 16,930
SF

8161000000-E 420 GROOVING BRIDGE FLOORS

0137 411.6
CY

8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0138 Lump Sum8210000000-N 422 L.S.BRIDGE APPROACH SLABS, STATION
************
(21+13.32 -L- NBL)

0139 Lump Sum8210000000-N 422 L.S.BRIDGE APPROACH SLABS, STATION
************
(21+53.61 -L- SBL)

0140 85,760
LB

8217000000-E 425 REINFORCING STEEL (BRIDGE)

0141 11,609
LB

8238000000-E 425 SPIRAL COLUMN REINFORCING
STEEL (BRIDGE)

0142 648,300
LS

8280000000-E 440 APPROX ........ LBS STRUCTURAL
STEEL

0143 28
EA

8328200000-E 450 PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 12 X 53)

0144 965
LF

8364000000-E 450 HP 12 X 53 STEEL PILES

0145 926.16
LF

8503000000-E 460 CONCRETE BARRIER RAIL

0146 1,770
SY

8531000000-E 462 4" SLOPE PROTECTION

0147 Lump Sum8657000000-N 430 L.S.ELASTOMERIC BEARINGS

0148 Lump Sum8706000000-N SP L.S.EXPANSION JOINT SEALS

Total Amount Of Bid For Entire Project :0915/Aug08/Q932958.11/D614150210000/E148
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Vendor 1 of 6: SMITH-ROWE, LLC (9965)
Call Order 003 (Proposal: C204815)

Bid Information
Proposal County: DAVIDSON

Vendor Address: 639 OLD US 52 SOUTH
MOUNT AIRY , NC , 27030

Signature Check: William Franklin Fulp Jr.

Time Bid Received: August 15, 2023 01:39 PM

Amendment Count: 2

Bid Checksum: FE829C0174

Bid Total: $12,230,177.29

Items Total: $12,230,177.29

Time Total: $0.00

Bidding Errors:
None.

Letting of 08/15/2023 NCDOT Detailed Bid Report

NCDOT Page 30 of 47



Vendor 1 of 6: SMITH-ROWE, LLC (9965)
Call Order 003 (Proposal: C204815)

Bid Bond Information
Projects:

Counties:

Bond ID: 44FE-C7BB-BB8A-2692

Paid by Check: No

Bond Percent: 5%

Bond Maximum:

State of Incorporation: CT

Agency Execution Date: 2023-08-15T00

Surety Name: Tinubu Surety

Bond Agency Name: Travelers Casualty and Surety
Company of America

Letting of 08/15/2023 NCDOT Detailed Bid Report

NCDOT Page 31 of 47

DBE GOAL SET: 4%
DBE GOAL OBT: 4.17%



Letting: L230815 North Carolina Department of Transportation Contract ID: C204815

08/15/2023 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

DBE Load Information

Letting ID: L230815

Letting Date: 08/15/2023

Call Order: 003

Contract ID: C204815

Project: NHP-0029(063)NHP-0029(063)NHP-0029(063)NHP-0029(063)

Bid Total: $12,230,177.29

DBE Goal: 4.00% ($489,207.09)

Vendor ID: 9965

Vendor Name: Smith-Rowe, LLC

DBE Entered: 4.17% ($510,592.33)

Vendor ID DBE Name Is Supplier? City/State Goods/Service Amount

3230 HIATT & MASON ENTERPRISES INC False P.O. Box 1378 

MOUNT AIRY, NC 

27030

SubContractor 76,234.08

11883 JC CONCRETE CONSTRUCTION LLC False P.O. Box 613 

PINNACLE, NC 

27043

SubContractor 52,000.00

12802 NICKELSTON INDUSTRIES INC False P.O. Box 133 

LAWSONVILLE, NC 

27022

SubContractor 177,803.25

4761 TRAFFIC CONTROL SAFETY SERVICES 

INC

False P.O. Box 24511 

WINSTON SALEM, 

NC 27114

SubContractor 145,980.00

11321 RLB TRUCKING INC False P.O. Box 1295 

RAMSEUR, NC 

27316

SubContractor 58,575.00

Errors: No Check: FE829C0174

Page 2 Amendment Count: 2
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Letting: L230815 North Carolina Department of Transportation Contract ID: C204815

08/15/2023 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

BondID: 44FE-C7BB-BB8A-2692

Surety Registry Agency: Tinubu Surety

Verified?: 1

Surety Agency: Travelers Casualty and Surety Company of America

Bond Execution Date: 2023-08-15T00:00:00

Errors: No Check: FE829C0174
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Letting: L230815 North Carolina Department of Transportation Contract ID: C204815

08/15/2023 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

Line Number Item Number Quantity Unit Unit Price Extension Price

Section 0001

ROADWAY ITEMS 

0001 0000100000-N 1.000 LS $611,500.0000 $611,500.00

MOBILIZATION  

0002 0000400000-N 1.000 LS $90,000.0000 $90,000.00

CONSTRUCTION SURVEYING  

0003 0000820000-N 390.000 DAY $1,424.2800 $555,469.20

GENERIC MISCELLANEOUS ITEM RAILROAD CONTRACTOR PROTECTIVE SERVICES 

0004 0028000000-N 1.000 LS $75,150.0000 $75,150.00

TYPE I STANDARD APPROACH FILL STATION ********** (21+13.32  -L- NBL) 

0005 0028000000-N 1.000 LS $75,150.0000 $75,150.00

TYPE I STANDARD APPROACH FILL STATION ********** (21+53.61 -L- SBL) 

0006 0043000000-N 1.000 LS $1,008,498.3500 $1,008,498.35

GRADING  

0007 0050000000-E 1.000 ACR $1.0000 $1.00

SUPPLEMENTARY CLEARING & GRUBBING  

0008 0057000000-E 600.000 CY $33.2500 $19,950.00

UNDERCUT EXCAVATION  

0009 0134000000-E 110.000 CY $34.5500 $3,800.50

DRAINAGE DITCH EXCAVATION  

0010 0195000000-E 600.000 CY $0.0100 $6.00

SELECT GRANULAR MATERIAL  

0011 0196000000-E 1000.000 SY $3.5000 $3,500.00

GEOTEXTILE FOR SOIL STABILIZATION  

0012 0199000000-E 1840.000 SF $75.1000 $138,184.00

TEMPORARY SHORING  

0013 0318000000-E 230.000 TON $53.4500 $12,293.50

FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES  

0014 0320000000-E 710.000 SY $4.1000 $2,911.00

FOUNDATION CONDITIONING GEOTEXTILE  

0015 0343000000-E 104.000 LF $99.3700 $10,334.48

15" SIDE DRAIN PIPE  

0016 0348000000-E 6.000 EA $862.2000 $5,173.20

**" SIDE DRAIN PIPE ELBOWS (15") 

0017 0448200000-E 696.000 LF $106.6500 $74,228.40

15" RC PIPE CULVERTS, CLASS IV  

0018 0448300000-E 616.000 LF $95.1800 $58,630.88

18" RC PIPE CULVERTS, CLASS IV  

0019 0448400000-E 140.000 LF $174.3900 $24,414.60

24" RC PIPE CULVERTS, CLASS IV  

0020 0448500000-E 496.000 LF $223.4800 $110,846.08

30" RC PIPE CULVERTS, CLASS IV  

0021 0448700000-E 48.000 LF $314.8300 $15,111.84

42" RC PIPE CULVERTS, CLASS IV  

0022 0995000000-E 180.000 LF $43.5500 $7,839.00

PIPE REMOVAL  

0023 0996000000-N 1.000 EA $6,515.5400 $6,515.54

PIPE CLEAN OUT  

Errors: No Check: FE829C0174
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Letting: L230815 North Carolina Department of Transportation Contract ID: C204815

08/15/2023 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

0024 1099500000-E 200.000 CY $29.0500 $5,810.00

SHALLOW UNDERCUT  

0025 1099700000-E 800.000 TON $45.8500 $36,680.00

CLASS IV SUBGRADE STABILIZATION  

0026 1121000000-E 844.000 TON $56.1500 $47,390.60

AGGREGATE BASE COURSE  

0027 1220000000-E 150.000 TON $55.3500 $8,302.50

INCIDENTAL STONE BASE  

0028 1297000000-E 6820.000 SY $5.6000 $38,192.00

MILLING ASPHALT PAVEMENT, ***" DEPTH (1-1/2") 

0029 1491000000-E 4190.000 TON $82.0000 $343,580.00

ASPHALT CONC BASE COURSE, TYPE B25.0C  

0030 1503000000-E 3160.000 TON $82.0000 $259,120.00

ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C  

0031 1523000000-E 3300.000 TON $82.0000 $270,600.00

ASPHALT CONC SURFACE COURSE, TYPE S9.5C  

0032 1575000000-E 535.000 TON $690.0000 $369,150.00

ASPHALT BINDER FOR PLANT MIX  

0033 2022000000-E 90.000 CY $40.7500 $3,667.50

SUBDRAIN EXCAVATION  

0034 2026000000-E 400.000 SY $5.2500 $2,100.00

GEOTEXTILE FOR SUBSURFACE DRAINS  

0035 2036000000-E 67.000 CY $83.4500 $5,591.15

SUBDRAIN COARSE AGGREGATE  

0036 2044000000-E 400.000 LF $7.3500 $2,940.00

6" PERFORATED SUBDRAIN PIPE  

0037 2070000000-N 2.000 EA $501.3500 $1,002.70

SUBDRAIN PIPE OUTLET  

0038 2077000000-E 12.000 LF $56.5000 $678.00

6" OUTLET PIPE  

0039 2190000000-N 4.000 EA $2,166.8700 $8,667.48

TEMPORARY STEEL PLATE COVERS FOR MASONRY DRAINAGE STRUCTURE  

0040 2209000000-E 3.000 CY $2,780.5100 $8,341.53

ENDWALLS  

0041 2275000000-E 55.000 CY $787.9800 $43,338.90

FLOWABLE FILL  

0042 2286000000-N 32.000 EA $4,909.6400 $157,108.48

MASONRY DRAINAGE STRUCTURES  

0043 2308000000-E 62.000 LF $655.6900 $40,652.78

MASONRY DRAINAGE STRUCTURES  

0044 2364200000-N 15.000 EA $2,114.8800 $31,723.20

FRAME WITH TWO GRATES, STD 840.20  

0045 2365000000-N 6.000 EA $2,399.1400 $14,394.84

FRAME WITH TWO GRATES, STD 840.22  

0046 2366000000-N 7.000 EA $2,456.7600 $17,197.32

FRAME WITH TWO GRATES, STD 840.24  

0047 2367000000-N 1.000 EA $2,481.3600 $2,481.36

FRAME WITH TWO GRATES, STD 840.29  

0048 2396000000-N 2.000 EA $885.6500 $1,771.30

Errors: No Check: FE829C0174
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Letting: L230815 North Carolina Department of Transportation Contract ID: C204815

08/15/2023 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

FRAME WITH COVER, STD 840.54  

0049 2556000000-E 1300.000 LF $40.0000 $52,000.00

SHOULDER BERM GUTTER  

0050 3030000000-E 3812.500 LF $24.5000 $93,406.25

STEEL BEAM GUARDRAIL  

0051 3060000000-E 1225.000 LF $29.0000 $35,525.00

STEEL BEAM GUARDRAIL, DOUBLE FACED  

0052 3150000000-N 5.000 EA $1.0000 $5.00

ADDITIONAL GUARDRAIL POSTS  

0053 3210000000-N 2.000 EA $1,000.0000 $2,000.00

GUARDRAIL END UNITS, TYPE CAT-1  

0054 3287000000-N 3.000 EA $3,100.0000 $9,300.00

GUARDRAIL END UNITS, TYPE TL-3  

0055 3317000000-N 8.000 EA $2,700.0000 $21,600.00

GUARDRAIL ANCHOR UNITS, TYPE B-77  

0056 3360000000-E 4800.000 LF $1.0000 $4,800.00

REMOVE EXISTING GUARDRAIL  

0057 3375000000-E 3210.000 LF $0.2000 $642.00

REMOVE & STOCKPILE EXISTING GUARDRAIL  

0058 3387000000-N 2.000 EA $1,500.0000 $3,000.00

TEMPORARY GUARDRAIL ANCHOR UNITS, TYPE ********* (B-77) 

0059 3389150000-N 2.000 EA $2,600.0000 $5,200.00

TEMPORARY GUARDRAIL END UNITS, TYPE ***** (TL-3) 

0060 3436000000-N 4.000 EA $700.0000 $2,800.00

GENERIC GUARDRAIL ITEM TEMPORARY GUARDRAIL END UNITS, TYPE AT-1 

0061 3566000000-E 255.000 LF $16.9600 $4,324.80

WOVEN WIRE FENCE RESET  

0062 3628000000-E 235.000 TON $72.5000 $17,037.50

RIP RAP, CLASS I  

0063 3649000000-E 488.000 TON $75.2500 $36,722.00

RIP RAP, CLASS B  

0064 3656000000-E 1935.000 SY $4.7500 $9,191.25

GEOTEXTILE FOR DRAINAGE  

0065 4048000000-E 4.000 CY $1,500.0000 $6,000.00

REINFORCED CONCRETE SIGN FOUNDATIONS  

0066 4054000000-E 1.000 CY $1,000.0000 $1,000.00

PLAIN CONCRETE SIGN FOUNDATIONS  

0067 4060000000-E 2407.000 LB $12.0000 $28,884.00

SUPPORTS, BREAKAWAY STEEL BEAM  

0068 4066000000-E 2127.000 LB $12.0000 $25,524.00

SUPPORTS, SIMPLE STEEL BEAM  

0069 4072000000-E 226.000 LF $12.0000 $2,712.00

SUPPORTS, 3-LB STEEL U-CHANNEL  

0070 4096000000-N 2.000 EA $200.0000 $400.00

SIGN ERECTION, TYPE D  

0071 4102000000-N 15.000 EA $200.0000 $3,000.00

SIGN ERECTION, TYPE E  

0072 4108000000-N 1.000 EA $200.0000 $200.00

SIGN ERECTION, TYPE F  

Errors: No Check: FE829C0174
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Letting: L230815 North Carolina Department of Transportation Contract ID: C204815

08/15/2023 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

0073 4110000000-N 9.000 EA $900.0000 $8,100.00

SIGN ERECTION, TYPE *** (GROUND MOUNTED) (A) 

0074 4110000000-N 1.000 EA $750.0000 $750.00

SIGN ERECTION, TYPE *** (GROUND MOUNTED) (B) 

0075 4152000000-N 4.000 EA $500.0000 $2,000.00

DISPOSAL OF SIGN SYSTEM, STEEL BEAM  

0076 4155000000-N 19.000 EA $5.0000 $95.00

DISPOSAL OF SIGN SYSTEM, U-CHANNEL  

0077 4236000000-N 4.000 EA $100.0000 $400.00

DISPOSAL OF SIGN, A & B (GROUND MOUNTED)  

0078 4400000000-E 1107.000 SF $18.0000 $19,926.00

WORK ZONE SIGNS (STATIONARY)  

0079 4410000000-E 130.000 SF $10.0000 $1,300.00

WORK ZONE SIGNS (BARRICADE MOUNTED)  

0080 4415000000-N 4.000 EA $2,925.0000 $11,700.00

FLASHING ARROW BOARD  

0081 4420000000-N 4.000 EA $10,500.0000 $42,000.00

PORTABLE CHANGEABLE MESSAGE SIGN  

0082 4430000000-N 779.000 EA $50.0000 $38,950.00

DRUMS  

0083 4445000000-E 64.000 LF $30.0000 $1,920.00

BARRICADES (TYPE III)  

0084 4480000000-N 4.000 EA $1.0000 $4.00

TMA  

0085 4490000000-E 5480.000 LF $45.0000 $246,600.00

PORTABLE CONCRETE BARRIER (ANCHORED)  

0086 4650000000-N 226.000 EA $10.0000 $2,260.00

TEMPORARY RAISED PAVEMENT MARKERS  

0087 4688000000-E 12836.000 LF $1.8500 $23,746.60

THERMOPLASTIC PAVEMENT MARKING LINES (6", 90 MILS)  

0088 4700000000-E 779.000 LF $5.0000 $3,895.00

THERMOPLASTIC PAVEMENT MARKING LINES (12", 90 MILS)  

0089 4709000000-E 43.000 LF $25.0000 $1,075.00

THERMOPLASTIC PAVEMENT MARKING LINES (24", 90 MILS)  

0090 4725000000-E 5.000 EA $250.0000 $1,250.00

THERMOPLASTIC PAVEMENT MARKING SYMBOL (90 MILS)  

0091 4775000000-E 1172.000 LF $4.7500 $5,567.00

COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (6") (II) 

0092 4810000000-E 22838.000 LF $0.9000 $20,554.20

PAINT PAVEMENT MARKING LINES (4")  

0093 4900000000-N 6.000 EA $10.0000 $60.00

PERMANENT RAISED PAVEMENT MARKERS  

0094 4905100000-N 67.000 EA $170.0000 $11,390.00

NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER  

0095 6000000000-E 3765.000 LF $3.6000 $13,554.00

TEMPORARY SILT FENCE  

0096 6006000000-E 690.000 TON $72.8000 $50,232.00

STONE FOR EROSION CONTROL, CLASS A  

0097 6009000000-E 7050.000 TON $0.0100 $70.50

Errors: No Check: FE829C0174
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Letting: L230815 North Carolina Department of Transportation Contract ID: C204815

08/15/2023 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

STONE FOR EROSION CONTROL, CLASS B  

0098 6012000000-E 2615.000 TON $0.0100 $26.15

SEDIMENT CONTROL STONE  

0099 6015000000-E 21.000 ACR $1,800.0000 $37,800.00

TEMPORARY MULCHING  

0100 6018000000-E 1400.000 LB $4.0000 $5,600.00

SEED FOR TEMPORARY SEEDING  

0101 6021000000-E 7.000 TON $1,250.0000 $8,750.00

FERTILIZER FOR TEMPORARY SEEDING  

0102 6024000000-E 200.000 LF $32.7500 $6,550.00

TEMPORARY SLOPE DRAINS  

0103 6029000000-E 840.000 LF $4.0000 $3,360.00

SAFETY FENCE  

0104 6030000000-E 12360.000 CY $0.0100 $123.60

SILT EXCAVATION  

0105 6036000000-E 15000.000 SY $2.0000 $30,000.00

MATTING FOR EROSION CONTROL  

0106 6037000000-E 100.000 SY $8.0000 $800.00

COIR FIBER MAT  

0107 6038000000-E 5500.000 SY $3.5000 $19,250.00

PERMANENT SOIL REINFORCEMENT MAT  

0108 6042000000-E 880.000 LF $6.0000 $5,280.00

1/4" HARDWARE CLOTH  

0109 6070000000-N 2.000 EA $1,645.0000 $3,290.00

SPECIAL STILLING BASINS  

0110 6071010000-E 150.000 LF $27.0000 $4,050.00

WATTLE  

0111 6071020000-E 1110.000 LB $0.0100 $11.10

POLYACRYLAMIDE (PAM)  

0112 6071030000-E 55.000 LF $15.0000 $825.00

COIR FIBER BAFFLE  

0113 6084000000-E 21.000 ACR $3,800.0000 $79,800.00

SEEDING & MULCHING  

0114 6087000000-E 12.000 ACR $350.0000 $4,200.00

MOWING  

0115 6090000000-E 250.000 LB $18.0000 $4,500.00

SEED FOR REPAIR SEEDING  

0116 6093000000-E 0.750 TON $2,500.0000 $1,875.00

FERTILIZER FOR REPAIR SEEDING  

0117 6096000000-E 475.000 LB $9.0000 $4,275.00

SEED FOR SUPPLEMENTAL SEEDING  

0118 6108000000-E 14.000 TON $1,500.0000 $21,000.00

FERTILIZER TOPDRESSING  

0119 6111000000-E 20.000 LF $195.0000 $3,900.00

IMPERVIOUS DIKE  

0120 6114500000-N 10.000 MHR $140.0000 $1,400.00

SPECIALIZED HAND MOWING  

0121 6114800000-N 7.000 MHR $110.0500 $770.35

MANUAL LITTER REMOVAL  

Errors: No Check: FE829C0174
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Letting: L230815 North Carolina Department of Transportation Contract ID: C204815

08/15/2023 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

0122 6114900000-E 3.000 TON $660.0000 $1,980.00

LITTER DISPOSAL  

0123 6117000000-N 25.000 EA $600.0000 $15,000.00

RESPONSE FOR EROSION CONTROL  

0124 6117500000-N 4.000 EA $1,595.0000 $6,380.00

CONCRETE WASHOUT STRUCTURE  

0125 6132000000-N 15.000 EA $205.0000 $3,075.00

GENERIC EROSION CONTROL ITEM FABRIC INSERT INLET PROTECTION DEVICE 

0126 6132000000-N 45.000 EA $130.0000 $5,850.00

GENERIC EROSION CONTROL ITEM FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT 

Section 0001 Total $5,782,383.51

Section 0002

STRUCTURE ITEMS 

0127 8035000000-N 1.000 LS $448,899.8900 $448,899.89

REMOVAL OF EXISTING STRUCTURE AT STATION ************ (21+13.32 -L- NBL) 

0128 8035000000-N 1.000 LS $194,774.8900 $194,774.89

REMOVAL OF EXISTING STRUCTURE AT STATION ************ (21+53.61 -L- SBL) 

0129 8065000000-N 1.000 LS $1,675.0000 $1,675.00

ASBESTOS ASSESSMENT  

0130 8105540000-E 182.100 LF $1,755.3700 $319,652.88

3'-6" DIA DRILLED PIERS IN SOIL  

0131 8105640000-E 120.000 LF $1,755.3700 $210,644.40

3'-6" DIA DRILLED PIERS NOT IN SOIL  

0132 8115000000-N 2.000 EA $1,100.0000 $2,200.00

CSL TESTING  

0133 8121000000-N 1.000 LS $466,978.5000 $466,978.50

UNCLASSIFIED STRUCTURE EXCAVATION AT STATION ******** (21+13.32 -L- NBL) 

0134 8121000000-N 1.000 LS $466,978.5000 $466,978.50

UNCLASSIFIED STRUCTURE EXCAVATION AT STATION ******** (21+53.61 -L- SBL) 

0135 8147000000-E 16718.000 SF $52.2300 $873,181.14

REINFORCED CONCRETE DECK SLAB  

0136 8161000000-E 16930.000 SF $1.1100 $18,792.30

GROOVING BRIDGE FLOORS  

0137 8182000000-E 411.600 CY $1,214.1400 $499,740.02

CLASS A CONCRETE (BRIDGE)  

0138 8210000000-N 1.000 LS $67,300.0000 $67,300.00

BRIDGE APPROACH SLABS, STATION ************ (21+13.32 -L- NBL) 

0139 8210000000-N 1.000 LS $67,300.0000 $67,300.00

BRIDGE APPROACH SLABS, STATION ************ (21+53.61 -L- SBL) 

0140 8217000000-E 85760.000 LB $1.6600 $142,361.60

REINFORCING STEEL (BRIDGE)  

0141 8238000000-E 11609.000 LB $4.7300 $54,910.57

SPIRAL COLUMN REINFORCING STEEL (BRIDGE)  

0142 8280000000-E 1 LS $1,765,200.0000 $1,765,200.00

APPROX ........ LBS STRUCTURAL STEEL  

0143 8328200000-E 28.000 EA $895.7200 $25,080.16

PILE DRIVING EQUIPMENT SETUP FOR *** STEEL PILES (HP 12 X 53) 

Errors: No Check: FE829C0174
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0144 8364000000-E 965.000 LF $53.5100 $51,637.15

HP 12 X 53 STEEL PILES  

0145 8503000000-E 926.160 LF $197.3500 $182,777.68

CONCRETE BARRIER RAIL  

0146 8531000000-E 1770.000 SY $155.3300 $274,934.10

4" SLOPE PROTECTION  

0147 8657000000-N 1.000 LS $18,625.0000 $18,625.00

ELASTOMERIC BEARINGS  

0148 8706000000-N 1.000 LS $294,150.0000 $294,150.00

EXPANSION JOINT SEALS  

Section 0002 Total $6,447,793.78

Item Total $12,230,177.29

Errors: No Check: FE829C0174
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ELECTRONIC BID SUBMISSION

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

==============================================================================

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

The prequalified bidder declares (or certifies, verifies, or states) under 

penalty of perjury under the laws of the United States that neither he, nor 

any official, agent or employee has entered into any agreement, participated 

in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the 

prequalified bidder has not been convicted of violating N.C.G.S. §133-24 

within the last three years, and that the prequalified bidder intends to do 

the work with his own bonafide employees or subcontractors and will not bid 

for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the 

Contractor is attesting his status under penalty of perjury under the laws of 

the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable.

N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance 

by, any State Employee of any gift from anyone with a contract with the State, 

or from any person seeking to do business with the State. By execution of any 

response in this procurement, you attest, for your entire organization and its 

employees or agents, that you are not aware that any such gift has been 

offered, accepted, or promised by any employees of your organization.

DEBARMENT CERTIFICATION OF PREQUALIFIED BIDDER

Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the 

Department if at any time the bidder learns that his certification was 

erroneous when he submitted his debarment certification or explanation that is 

file with the Department, or has become erroneous because of changed 

circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier 

Errors: No Check: FE829C0174
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covered transaction, participant, person, primary covered transaction, 

principal, proposal, and voluntarily excluded, as used in this provision, have 

the meanings set out in the Definitions and Coverage sections of the rules 

implementing Executive Order 12549. A copy of the Federal Rules requiring this 

certification and detailing the definitions and coverages may be obtained from 

the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not 

knowingly enter into any lower tier covered transaction with a person who is 

debarred, suspended, declared ineligible, or voluntarily excluded from 

participation in NCDOT contracts, unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by 

submitting this form he will include the Federal- Aid Provision titled 

Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 

1273) provided by the Department, without subsequent modification, in all 

lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a 

lower tier covered transaction that he is not debarred, suspended, ineligible, 

or voluntarily excluded from the covered transaction, unless he knows that the 

certification is erroneous. The bidder may decide the method and frequency by 

which he will determine the eligibility of his subcontractors.

6. Nothing contained in the foregoing shall be construed to require 

establishment of a system of records in order to render in good faith the 

certification required by this provision. The knowledge and information of a 

participant is not required to exceed that which is normally possessed by a 

prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate 

any contract if the bidder knowingly enters into a lower tier covered 

transaction with a person who is suspended, debarred, ineligible, or 

voluntarily excluded from participation in this transaction, in addition to 

other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, 

that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded from covered transactions by any Federal 

department or agency;

b. Have not within a three-year period preceding this proposal been convicted 

of or had a civil judgment rendered against them for commission of fraud or a 

criminal offense in connection with obtaining, attempting to obtain, or 

performing a public (Federal, State or local) transaction or contract under a 

public transaction; violation of Federal or State antitrust statutes or 

Errors: No Check: FE829C0174
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commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged 

by a governmental entity (Federal, State or local) with commission of any of 

the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more 

public transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status 

changes and will show in his bid proposal an explanation for the change in 

status.

If the prequalified bidder cannot certify that he is not debarred, he shall 

provide an explanation with this submittal. An explanation will not 

necessarily result in denial of participation in a contract.

Failure to submit a non-collusion and debarment certification will result in 

the prequalified bidder’s bid being considered non-responsive.

EXPLANATION:

==============================================================================

Errors: No Check: FE829C0174
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Award Limits on Multiple Projects

By answering YES to this statement, the bidder acknowleges that they are using 

the award limits on multiple projects? Yes No

A bidder who desires to bid on more than one project on which bids are to be 

opened on the same date, and who also desires to avoid receiving an award of 

more projects than he is equipped to handle, may bid on any number of projects 

but may limit the total amount of work awarded to him on selected projects by 

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid 

for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, 

the total value of which is more than the above stipulated award limits, the 

Board of Transportation will award me (us) projects from among those indicated 

Errors: No Check: FE829C0174
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that have a total value not to exceed the award limit and will result in the 

lowest total bids to the Department of Transportation.

Errors: No Check: FE829C0174
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DBE List Summary

Project: NHP-0029(063) Bidder ID: 9965

Bid Total: 12,230,177.29 Business Name: Smith-Rowe, LLC

Goal: 4.00% (489,207.09)

Total Entered: 4.17% (510,592.33)

ID Name Is Supplier? Item Count Amount Is Complete?

3230 HIATT & MASON ENTERPRISES INC False 1 76,234.08 True

11883 JC CONCRETE CONSTRUCTION LLC False 1 52,000.00 True

12802 NICKELSTON INDUSTRIES INC False 12 177,803.25 True

4761 TRAFFIC CONTROL SAFETY SERVICES 

INC

False 18 145,980.00 True

11321 RLB TRUCKING INC False 3 58,575.00 True

Errors: No Check: FE829C0174
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Name: HIATT & MASON ENTERPRISES INC ID: 3230

Address: P.O. Box 1378   MOUNT AIRY, NC 27030

Used As: SubContractor DBE Items Total:$76,234.08

Items for HIATT & MASON ENTERPRISES INC

0002

STRUCTURE ITEMS 

0135 8147000000-E 16718.000 SF $4.5600 $76,234.08

REINFORCED CONCRETE DECK SLAB  

Section 0002 Total $76,234.08

Item Total $76,234.08

Errors: No Check: FE829C0174
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Name: JC CONCRETE CONSTRUCTION LLC ID: 11883

Address: P.O. Box 613   PINNACLE, NC 27043

Used As: SubContractor DBE Items Total:$52,000.00

Items for JC CONCRETE CONSTRUCTION LLC

0001

ROADWAY ITEMS 

0049 2556000000-E 1300.000 LF $40.0000 $52,000.00

SHOULDER BERM GUTTER  

Section 0001 Total $52,000.00

Item Total $52,000.00

Errors: No Check: FE829C0174
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Name: NICKELSTON INDUSTRIES INC ID: 12802

Address: P.O. Box 133   LAWSONVILLE, NC 27022

Used As: SubContractor DBE Items Total:$177,803.25

Items for NICKELSTON INDUSTRIES INC

0001

ROADWAY ITEMS 

0001 0000100000-N 1.000 LS $500.0000 $500.00

MOBILIZATION  

0050 3030000000-E 3812.500 LF $24.5000 $93,406.25

STEEL BEAM GUARDRAIL  

0051 3060000000-E 1225.000 LF $29.0000 $35,525.00

STEEL BEAM GUARDRAIL, DOUBLE FACED  

0052 3150000000-N 5.000 EA $1.0000 $5.00

ADDITIONAL GUARDRAIL POSTS  

0053 3210000000-N 2.000 EA $1,000.0000 $2,000.00

GUARDRAIL END UNITS, TYPE CAT-1  

0054 3287000000-N 3.000 EA $3,100.0000 $9,300.00

GUARDRAIL END UNITS, TYPE TL-3  

0055 3317000000-N 8.000 EA $2,700.0000 $21,600.00

GUARDRAIL ANCHOR UNITS, TYPE B-77  

0057 3375000000-E 3210.000 LF $0.2000 $642.00

REMOVE & STOCKPILE EXISTING GUARDRAIL  

0058 3387000000-N 2.000 EA $1,500.0000 $3,000.00

TEMPORARY GUARDRAIL ANCHOR UNITS, TYPE ********* (B-77) 

0059 3389150000-N 2.000 EA $2,600.0000 $5,200.00

TEMPORARY GUARDRAIL END UNITS, TYPE ***** (TL-3) 

0060 3436000000-N 4.000 EA $700.0000 $2,800.00

GENERIC GUARDRAIL ITEM TEMPORARY GUARDRAIL END UNITS, TYPE AT-1 

0061 3566000000-E 255.000 LF $15.0000 $3,825.00

WOVEN WIRE FENCE RESET  

Section 0001 Total $177,803.25

Item Total $177,803.25

Errors: No Check: FE829C0174

Page 17 Amendment Count: 2



Letting: L230815 North Carolina Department of Transportation Contract ID: C204815

08/15/2023 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

Name: TRAFFIC CONTROL SAFETY SERVICES INC ID: 4761

Address: P.O. Box 24511   WINSTON SALEM, NC 27114

Used As: SubContractor DBE Items Total:$145,980.00

Items for TRAFFIC CONTROL SAFETY SERVICES INC

0001

ROADWAY ITEMS 

0001 0000100000-N 1.000 LS $7,935.0000 $7,935.00

MOBILIZATION  

0065 4048000000-E 4.000 CY $1,500.0000 $6,000.00

REINFORCED CONCRETE SIGN FOUNDATIONS  

0066 4054000000-E 1.000 CY $1,000.0000 $1,000.00

PLAIN CONCRETE SIGN FOUNDATIONS  

0067 4060000000-E 2407.000 LB $12.0000 $28,884.00

SUPPORTS, BREAKAWAY STEEL BEAM  

0068 4066000000-E 2127.000 LB $12.0000 $25,524.00

SUPPORTS, SIMPLE STEEL BEAM  

0069 4072000000-E 226.000 LF $12.0000 $2,712.00

SUPPORTS, 3-LB STEEL U-CHANNEL  

0070 4096000000-N 2.000 EA $200.0000 $400.00

SIGN ERECTION, TYPE D  

0071 4102000000-N 15.000 EA $200.0000 $3,000.00

SIGN ERECTION, TYPE E  

0072 4108000000-N 1.000 EA $200.0000 $200.00

SIGN ERECTION, TYPE F  

0073 4110000000-N 9.000 EA $900.0000 $8,100.00

SIGN ERECTION, TYPE *** (GROUND MOUNTED) (A) 

0074 4110000000-N 1.000 EA $750.0000 $750.00

SIGN ERECTION, TYPE *** (GROUND MOUNTED) (B) 

0075 4152000000-N 4.000 EA $500.0000 $2,000.00

DISPOSAL OF SIGN SYSTEM, STEEL BEAM  

0076 4155000000-N 19.000 EA $5.0000 $95.00

DISPOSAL OF SIGN SYSTEM, U-CHANNEL  

0077 4236000000-N 4.000 EA $100.0000 $400.00

DISPOSAL OF SIGN, A & B (GROUND MOUNTED)  

0078 4400000000-E 1107.000 SF $18.0000 $19,926.00

WORK ZONE SIGNS (STATIONARY)  

0079 4410000000-E 130.000 SF $10.0000 $1,300.00

WORK ZONE SIGNS (BARRICADE MOUNTED)  

0082 4430000000-N 779.000 EA $46.0000 $35,834.00

DRUMS  

0083 4445000000-E 64.000 LF $30.0000 $1,920.00

BARRICADES (TYPE III)  

Errors: No Check: FE829C0174
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Section 0001 Total $145,980.00

Item Total $145,980.00

Errors: No Check: FE829C0174
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Name: RLB TRUCKING INC ID: 11321

Address: P.O. Box 1295   RAMSEUR, NC 27316

Used As: SubContractor DBE Items Total:$58,575.00

Items for RLB TRUCKING INC

0001

ROADWAY ITEMS 

0029 1491000000-E 4190.000 TON $5.5000 $23,045.00

ASPHALT CONC BASE COURSE, TYPE B25.0C  

0030 1503000000-E 3160.000 TON $5.5000 $17,380.00

ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C  

0031 1523000000-E 3300.000 TON $5.5000 $18,150.00

ASPHALT CONC SURFACE COURSE, TYPE S9.5C  

Section 0001 Total $58,575.00

Item Total $58,575.00

Errors: No Check: FE829C0174
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 2 amendment files

1 08/03/2023 MODIFY ITEM

2 08/08/2023 MODIFY ITEMS

Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

I hereby certify that I have the authority to submit this bid.

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Errors: No Check: FE829C0174
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Attachments

Failure to complete and attach the Fuel Usage Factor Adjustment Form will 

result in using 2.90 gallons per ton as the Fuel Usage Factor for Diesel for 

the asphalt items included on the form. The contractor will not be permitted 

to change the option after the bids are submitted.

NOTE: The maximum upload limit is 5 MB. ☐ Verify

Errors: No Check: FE829C0174
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ROADWAY ITEMS

0001 LUMP SUM0000100000-N 800 611,500.00 611,500.00MOBILIZATION

0002 LUMP SUM0000400000-N 801 90,000.00 90,000.00CONSTRUCTION SURVEYING

0003 390
DAY

0000820000-N SP 1,424.28 555,469.20GENERIC MISCELLANEOUS ITEM
RAILROAD CONTRACTOR
PROTECTIVE SERVICES

0004 LUMP SUM0028000000-N SP 75,150.00 75,150.00TYPE I STANDARD APPROACH FILL
STATION **********
(21+13.32  -L- NBL)

0005 LUMP SUM0028000000-N SP 75,150.00 75,150.00TYPE I STANDARD APPROACH FILL
STATION **********
(21+53.61 -L- SBL)

0006 LUMP SUM0043000000-N 226 1,008,498.35 1,008,498.35GRADING

0007 1
ACR

0050000000-E 226 1.00 1.00SUPPLEMENTARY CLEARING &
GRUBBING

0008 600
CY

0057000000-E 226 33.25 19,950.00UNDERCUT EXCAVATION

0009 110
CY

0134000000-E 240 34.55 3,800.50DRAINAGE DITCH EXCAVATION

0010 600
CY

0195000000-E 265 0.01 6.00SELECT GRANULAR MATERIAL

0011 1,000
SY

0196000000-E 270 3.50 3,500.00GEOTEXTILE FOR SOIL
STABILIZATION

0012 1,840
SF

0199000000-E SP 75.10 138,184.00TEMPORARY SHORING

0013 230
TON

0318000000-E 300 53.45 12,293.50FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0014 710
SY

0320000000-E 300 4.10 2,911.00FOUNDATION CONDITIONING
GEOTEXTILE

0015 104
LF

0343000000-E 310 99.37 10,334.4815" SIDE DRAIN PIPE

0016 6
EA

0348000000-E 310 862.20 5,173.20**" SIDE DRAIN PIPE ELBOWS
(15")

0017 696
LF

0448200000-E 310 106.65 74,228.4015" RC PIPE CULVERTS, CLASS IV

0018 616
LF

0448300000-E 310 95.18 58,630.8818" RC PIPE CULVERTS, CLASS IV

0019 140
LF

0448400000-E 310 174.39 24,414.6024" RC PIPE CULVERTS, CLASS IV

0020 496
LF

0448500000-E 310 223.48 110,846.0830" RC PIPE CULVERTS, CLASS IV

0021 48
LF

0448700000-E 310 314.83 15,111.8442" RC PIPE CULVERTS, CLASS IV
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0022 180
LF

0995000000-E 340 43.55 7,839.00PIPE REMOVAL

0023 1
EA

0996000000-N 350 6,515.54 6,515.54PIPE CLEAN OUT

0024 200
CY

1099500000-E 505 29.05 5,810.00SHALLOW UNDERCUT

0025 800
TON

1099700000-E 505 45.85 36,680.00CLASS IV SUBGRADE STABILIZATION

0026 844
TON

1121000000-E 520 56.15 47,390.60AGGREGATE BASE COURSE

0027 150
TON

1220000000-E 545 55.35 8,302.50INCIDENTAL STONE BASE

0028 6,820
SY

1297000000-E 607 5.60 38,192.00MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

0029 4,190
TON

1491000000-E 610 82.00 343,580.00ASPHALT CONC BASE COURSE, TYPE
B25.0C

0030 3,160
TON

1503000000-E 610 82.00 259,120.00ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0031 3,300
TON

1523000000-E 610 82.00 270,600.00ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0032 535
TON

1575000000-E 620 690.00 369,150.00ASPHALT BINDER FOR PLANT MIX

0033 90
CY

2022000000-E 815 40.75 3,667.50SUBDRAIN EXCAVATION

0034 400
SY

2026000000-E 815 5.25 2,100.00GEOTEXTILE FOR SUBSURFACE
DRAINS

0035 67
CY

2036000000-E 815 83.45 5,591.15SUBDRAIN COARSE AGGREGATE

0036 400
LF

2044000000-E 815 7.35 2,940.006" PERFORATED SUBDRAIN PIPE

0037 2
EA

2070000000-N 815 501.35 1,002.70SUBDRAIN PIPE OUTLET

0038 12
LF

2077000000-E 815 56.50 678.006" OUTLET PIPE

0039 4
EA

2190000000-N 828 2,166.87 8,667.48TEMPORARY STEEL PLATE COVERS
FOR MASONRY DRAINAGE
STRUCTURE

0040 3
CY

2209000000-E 838 2,780.51 8,341.53ENDWALLS

0041 55
CY

2275000000-E SP 787.98 43,338.90FLOWABLE FILL

0042 32
EA

2286000000-N 840 4,909.64 157,108.48MASONRY DRAINAGE STRUCTURES

0043 62
LF

2308000000-E 840 655.69 40,652.78MASONRY DRAINAGE STRUCTURES
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0044 15
EA

2364200000-N 840 2,114.88 31,723.20FRAME WITH TWO GRATES, STD
840.20

0045 6
EA

2365000000-N 840 2,399.14 14,394.84FRAME WITH TWO GRATES, STD
840.22

0046 7
EA

2366000000-N 840 2,456.76 17,197.32FRAME WITH TWO GRATES, STD
840.24

0047 1
EA

2367000000-N 840 2,481.36 2,481.36FRAME WITH TWO GRATES, STD
840.29

0048 2
EA

2396000000-N 840 885.65 1,771.30FRAME WITH COVER, STD 840.54

0049 1,300
LF

2556000000-E 846 40.00 52,000.00SHOULDER BERM GUTTER

0050 3,812.5
LF

3030000000-E 862 24.50 93,406.25STEEL BEAM GUARDRAIL

0051 1,225
LF

3060000000-E 862 29.00 35,525.00STEEL BEAM GUARDRAIL, DOUBLE
FACED

0052 5
EA

3150000000-N 862 1.00 5.00ADDITIONAL GUARDRAIL POSTS

0053 2
EA

3210000000-N 862 1,000.00 2,000.00GUARDRAIL END UNITS, TYPE CAT-1

0054 3
EA

3287000000-N SP 3,100.00 9,300.00GUARDRAIL END UNITS, TYPE TL-3

0055 8
EA

3317000000-N SP 2,700.00 21,600.00GUARDRAIL ANCHOR UNITS, TYPE B-
77

0056 4,800
LF

3360000000-E 863 1.00 4,800.00REMOVE EXISTING GUARDRAIL

0057 3,210
LF

3375000000-E SP 0.20 642.00REMOVE & STOCKPILE EXISTING
GUARDRAIL

0058 2
EA

3387000000-N SP 1,500.00 3,000.00TEMPORARY GUARDRAIL ANCHOR
UNITS, TYPE *********
(B-77)

0059 2
EA

3389150000-N SP 2,600.00 5,200.00TEMPORARY GUARDRAIL END UNITS,
TYPE *****
(TL-3)

0060 4
EA

3436000000-N 862 700.00 2,800.00GENERIC GUARDRAIL ITEM
TEMPORARY GUARDRAIL END UNITS,
TYPE AT-1

0061 255
LF

3566000000-E 867 16.96 4,324.80WOVEN WIRE FENCE RESET

0062 235
TON

3628000000-E 876 72.50 17,037.50RIP RAP, CLASS I

0063 488
TON

3649000000-E 876 75.25 36,722.00RIP RAP, CLASS B

0064 1,935
SY

3656000000-E 876 4.75 9,191.25GEOTEXTILE FOR DRAINAGE
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0065 4
CY

4048000000-E 902 1,500.00 6,000.00REINFORCED CONCRETE SIGN
FOUNDATIONS

0066 1
CY

4054000000-E 902 1,000.00 1,000.00PLAIN CONCRETE SIGN
FOUNDATIONS

0067 2,407
LB

4060000000-E 903 12.00 28,884.00SUPPORTS, BREAKAWAY STEEL
BEAM

0068 2,127
LB

4066000000-E 903 12.00 25,524.00SUPPORTS, SIMPLE STEEL BEAM

0069 226
LF

4072000000-E 903 12.00 2,712.00SUPPORTS, 3-LB STEEL U-CHANNEL

0070 2
EA

4096000000-N 904 200.00 400.00SIGN ERECTION, TYPE D

0071 15
EA

4102000000-N 904 200.00 3,000.00SIGN ERECTION, TYPE E

0072 1
EA

4108000000-N 904 200.00 200.00SIGN ERECTION, TYPE F

0073 9
EA

4110000000-N 904 900.00 8,100.00SIGN ERECTION, TYPE *** (GROUND
MOUNTED)
(A)

0074 1
EA

4110000000-N 904 750.00 750.00SIGN ERECTION, TYPE *** (GROUND
MOUNTED)
(B)

0075 4
EA

4152000000-N 907 500.00 2,000.00DISPOSAL OF SIGN SYSTEM, STEEL
BEAM

0076 19
EA

4155000000-N 907 5.00 95.00DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0077 4
EA

4236000000-N 907 100.00 400.00DISPOSAL OF SIGN, A & B (GROUND
MOUNTED)

0078 1,107
SF

4400000000-E 1110 18.00 19,926.00WORK ZONE SIGNS (STATIONARY)

0079 130
SF

4410000000-E 1110 10.00 1,300.00WORK ZONE SIGNS (BARRICADE
MOUNTED)

0080 4
EA

4415000000-N 1115 2,925.00 11,700.00FLASHING ARROW BOARD

0081 4
EA

4420000000-N 1120 10,500.00 42,000.00PORTABLE CHANGEABLE MESSAGE
SIGN

0082 779
EA

4430000000-N 1130 50.00 38,950.00DRUMS

0083 64
LF

4445000000-E 1145 30.00 1,920.00BARRICADES (TYPE III)

0084 4
EA

4480000000-N 1165 1.00 4.00TMA

0085 5,480
LF

4490000000-E 1170 45.00 246,600.00PORTABLE CONCRETE BARRIER
(ANCHORED)

0086 226
EA

4650000000-N 1251 10.00 2,260.00TEMPORARY RAISED PAVEMENT
MARKERS
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0087 12,836
LF

4688000000-E 1205 1.85 23,746.60THERMOPLASTIC PAVEMENT
MARKING LINES (6", 90 MILS)

0088 779
LF

4700000000-E 1205 5.00 3,895.00THERMOPLASTIC PAVEMENT
MARKING LINES (12", 90 MILS)

0089 43
LF

4709000000-E 1205 25.00 1,075.00THERMOPLASTIC PAVEMENT
MARKING LINES (24", 90 MILS)

0090 5
EA

4725000000-E 1205 250.00 1,250.00THERMOPLASTIC PAVEMENT
MARKING SYMBOL (90 MILS)

0091 1,172
LF

4775000000-E 1205 4.75 5,567.00COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (6")
(II)

0092 22,838
LF

4810000000-E 1205 0.90 20,554.20PAINT PAVEMENT MARKING LINES (4")

0093 6
EA

4900000000-N 1251 10.00 60.00PERMANENT RAISED PAVEMENT
MARKERS

0094 67
EA

4905100000-N SP 170.00 11,390.00NON-CAST IRON SNOWPLOWABLE
PAVEMENT MARKER

0095 3,765
LF

6000000000-E 1605 3.60 13,554.00TEMPORARY SILT FENCE

0096 690
TON

6006000000-E 1610 72.80 50,232.00STONE FOR EROSION CONTROL,
CLASS A

0097 7,050
TON

6009000000-E 1610 0.01 70.50STONE FOR EROSION CONTROL,
CLASS B

0098 2,615
TON

6012000000-E 1610 0.01 26.15SEDIMENT CONTROL STONE

0099 21
ACR

6015000000-E 1615 1,800.00 37,800.00TEMPORARY MULCHING

0100 1,400
LB

6018000000-E 1620 4.00 5,600.00SEED FOR TEMPORARY SEEDING

0101 7
TON

6021000000-E 1620 1,250.00 8,750.00FERTILIZER FOR TEMPORARY
SEEDING

0102 200
LF

6024000000-E 1622 32.75 6,550.00TEMPORARY SLOPE DRAINS

0103 840
LF

6029000000-E SP 4.00 3,360.00SAFETY FENCE

0104 12,360
CY

6030000000-E 1630 0.01 123.60SILT EXCAVATION

0105 15,000
SY

6036000000-E 1631 2.00 30,000.00MATTING FOR EROSION CONTROL

0106 100
SY

6037000000-E SP 8.00 800.00COIR FIBER MAT

0107 5,500
SY

6038000000-E SP 3.50 19,250.00PERMANENT SOIL REINFORCEMENT
MAT

0108 880
LF

6042000000-E 1632 6.00 5,280.001/4" HARDWARE CLOTH
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0109 2
EA

6070000000-N 1639 1,645.00 3,290.00SPECIAL STILLING BASINS

0110 150
LF

6071010000-E SP 27.00 4,050.00WATTLE

0111 1,110
LB

6071020000-E SP 0.01 11.10POLYACRYLAMIDE (PAM)

0112 55
LF

6071030000-E 1640 15.00 825.00COIR FIBER BAFFLE

0113 21
ACR

6084000000-E 1660 3,800.00 79,800.00SEEDING & MULCHING

0114 12
ACR

6087000000-E 1660 350.00 4,200.00MOWING

0115 250
LB

6090000000-E 1661 18.00 4,500.00SEED FOR REPAIR SEEDING

0116 0.75
TON

6093000000-E 1661 2,500.00 1,875.00FERTILIZER FOR REPAIR SEEDING

0117 475
LB

6096000000-E 1662 9.00 4,275.00SEED FOR SUPPLEMENTAL SEEDING

0118 14
TON

6108000000-E 1665 1,500.00 21,000.00FERTILIZER TOPDRESSING

0119 20
LF

6111000000-E SP 195.00 3,900.00IMPERVIOUS DIKE

0120 10
MHR

6114500000-N 1667 140.00 1,400.00SPECIALIZED HAND MOWING

0121 7
MHR

6114800000-N SP 110.05 770.35MANUAL LITTER REMOVAL

0122 3
TON

6114900000-E SP 660.00 1,980.00LITTER DISPOSAL

0123 25
EA

6117000000-N SP 600.00 15,000.00RESPONSE FOR EROSION CONTROL

0124 4
EA

6117500000-N SP 1,595.00 6,380.00CONCRETE WASHOUT STRUCTURE

0125 15
EA

6132000000-N SP 205.00 3,075.00GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE

0126 45
EA

6132000000-N SP 130.00 5,850.00GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE CLEANOUT

Page : 6 of 8North Carolina Department of TransportationAug 29, 2023 2:34 PM

Contract Item Sheets For C204815



Line
   #

ItemNumber Sec
  #

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

STRUCTURE ITEMS

0127 LUMP SUM8035000000-N 402 448,899.89 448,899.89REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(21+13.32 -L- NBL)

0128 LUMP SUM8035000000-N 402 194,774.89 194,774.89REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(21+53.61 -L- SBL)

0129 LUMP SUM8065000000-N SP 1,675.00 1,675.00ASBESTOS ASSESSMENT

0130 182.1
LF

8105540000-E 411 1,755.37 319,652.883'-6" DIA DRILLED PIERS IN SOIL

0131 120
LF

8105640000-E 411 1,755.37 210,644.403'-6" DIA DRILLED PIERS NOT IN SOIL

0132 2
EA

8115000000-N 411 1,100.00 2,200.00CSL TESTING

0133 LUMP SUM8121000000-N 412 466,978.50 466,978.50UNCLASSIFIED STRUCTURE
EXCAVATION AT STATION ********
(21+13.32 -L- NBL)

0134 LUMP SUM8121000000-N 412 466,978.50 466,978.50UNCLASSIFIED STRUCTURE
EXCAVATION AT STATION ********
(21+53.61 -L- SBL)

0135 16,718
SF

8147000000-E 420 52.23 873,181.14REINFORCED CONCRETE DECK SLAB

0136 16,930
SF

8161000000-E 420 1.11 18,792.30GROOVING BRIDGE FLOORS

0137 411.6
CY

8182000000-E 420 1,214.14 499,740.02CLASS A CONCRETE (BRIDGE)

0138 LUMP SUM8210000000-N 422 67,300.00 67,300.00BRIDGE APPROACH SLABS, STATION
************
(21+13.32 -L- NBL)

0139 LUMP SUM8210000000-N 422 67,300.00 67,300.00BRIDGE APPROACH SLABS, STATION
************
(21+53.61 -L- SBL)

0140 85,760
LB

8217000000-E 425 1.66 142,361.60REINFORCING STEEL (BRIDGE)

0141 11,609
LB

8238000000-E 425 4.73 54,910.57SPIRAL COLUMN REINFORCING
STEEL (BRIDGE)

0142 648,300
LS

8280000000-E 440 1,765,200.00 1,765,200.00APPROX ........ LBS STRUCTURAL
STEEL

0143 28
EA

8328200000-E 450 895.72 25,080.16PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 12 X 53)

0144 965
LF

8364000000-E 450 53.51 51,637.15HP 12 X 53 STEEL PILES

0145 926.16
LF

8503000000-E 460 197.35 182,777.68CONCRETE BARRIER RAIL
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0146 1,770
SY

8531000000-E 462 155.33 274,934.104" SLOPE PROTECTION

0147 LUMP SUM8657000000-N 430 18,625.00 18,625.00ELASTOMERIC BEARINGS

0148 LUMP SUM8706000000-N SP 294,150.00 294,150.00EXPANSION JOINT SEALS

1434/Aug29/Q932958.11/D614150210000/E148

$12,230,177.29TOTAL AMOUNT OF BID FOR ENTIRE PROJECT
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