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SHEET NO.PROJ. REFERENCE NO.

 TMP-2  

GENERAL  NOTES

 

            ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY. 

        F)  PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2

 
 

       TRAFFIC CONTROL DEVICES

 

      NOTED IN THE PLAN OR DIRECTED BY THE ENGINEER.

      DURATION OF THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE

      THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE

 

      DIRECTED BY THE ENGINEER.  

      MOVING, SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS

      OR UNDESIRED OVERLAPPING OF DEVICES.  MODIFICATION MAY INCLUDE:

      NOT ATTAINABLE TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE

      DETAIL DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE

      CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE

PHASING

AND BARRICADES AND OPEN -L- (SR 1155) TO THROUGH TRAFFIC.

DRAWINGS AND PAVEMENT MARKING PLANS. REMOVE ALL ROAD CLOSURE SIGNS

PAVEMENT MARKINGS AND MARKERS IN ACCORDANCE WITH ROADWAY STANDARD

UPON COMPLETION OF BRIDGE, APPROACHES AND ROADWAY, PLACE FINAL 

PHASE III

UP TO AND INCLUDING THE FINAL LAYER OF SURFACE COURSE.

TRAFFIC AS SHOWN ON TMP-3. CONSTRUCT BRIDGE, APPROACHES, AND ROADWAY

INSTALL BARRICADES AND UNCOVER DETOUR SIGNS. CLOSE -L- (SR 1155) TO 

PHASE II

PRIOR TO BEGINNING OF WORK UNLESS COVERED.

SHEET 1 OF 9. DO NOT INSTALL ADVANCE WARNING SIGNS MORE THAN 3 DAYS

AS SHOWN ON TMP-3 AND IN ACCORDANCE WITH ROADWAY STANDARD 1101.03 

PRIOR TO ANY CONSTRUCTION OPERATIONS, INSTALL AND COVER DETOUR SIGNS

PHASE I

PLAN
OPERATIONS

TRANSPORTATION 

            

            APPROVED BY THE ENGINEER.

        J)  PASSING ZONE WILL BE DETERMINED IN THE FIELD AND MUST BE

            AND MARKERS BY THE END OF EACH DAY'S OPERATION.

        I)  REMOVE/REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS

 

            MARKING LINES.

        H)  TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT

         -L- (SR 1155)                    PAINT                  RAISED    

 

            ROAD NAME                    MARKING                 MARKER

 

        G)  INSTALL PAVEMENT MARKINGS AND PAVEMENT MARKERS ON THE FINAL SURFACE AS FOLLOWS:

        PAVEMENT MARKINGS AND MARKERS

P
RO
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034343

NEPGIHT WEHTT
A

M

 .
A

       

  

        

    

 

       

       

 

            TRAFFIC PATTERN.

        E)  ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY

            WHEN THE DETOUR IS NOT IN OPERATION.

            COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE DETOUR

            ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION.

        D)  COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO CLOSE THE 

            ON SHEET TMP-3.

            PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE AS SHOWN 

            TO THE ROADWAY STANDARD DRAWINGS AND TRAFFIC CONTROL PLANS.

        C)  PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING

            PRIOR TO THE BEGINNING OF CONSTRUCTION.

            FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE (3) DAYS

        B)  INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN 40

 

       SIGNING

 

            TRAFFIC PATTERN ALTERATION.

        A)  NOTIFY THE ENGINEER THIRTY (30) CALENDAR DAYS PRIOR TO ANY

 

       TRAFFIC PATTERN ALTERATIONS
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