STATE OFNORTH CAROLINA

DEPARTMENT OF TRANSPORTATION
o .0,-;.0?4;%. ‘.

DIVISION 10 __DISTRICT __ 3

CONTRACT PROPOSAL

CONTRACT: DJ00201

WABS Element: 17BP.10.R.66

ROUTE: SR# 2156 (Austin Road)

LOCATION: Replace Bridge #152 over Adams Branch
COUNTY: Union

DESCRIPTION: Bridge #152 Replacement

BID OPENING: September 7, 2016 - 2:00 PM - Division Office
AVAILABILITY:  October 21%, 2016
COMPLETION: October 10™, 2017

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE
LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY
NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN
SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. BIDDERS SHALL ALSO
COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF
ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA.

NAME OF BIDDER N.C. CONTRACTOR’S LICENSE NUMBER

ADDRESS OF BIDDER

***DO NOT SEPARATE THE BID SHEET FROM THE
PROPOSAL!***

RETURNBIDSTO:
NORTHCAROLINADEPARTMENT OF TRANSPORTATION DIVISION
OFHIGHWAYS, DIVISION 10

ATTN: Mr. Garland Haywood, PE

716 W. Main St.

Albemarle, NC 28001

5% BID BOND OR BID DEPOSIT REQUIRED
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to comply
with any requirement may cause the bid to be considered irregular and may be grounds for rejection of the
bid.

TRADITIONAL PAPER BIDS:

1. Download the entire proposal from the Connect NCDOT website and return the entire proposal with your bid.

2. All entries on the itemized proposal sheet (bid form) shall be written in ink or typed.

3. The Bidder shall submit a unit price for every item on the itemized proposal sheet. The unit prices for the
various contract items shall be written in figures. Unit prices shall be rounded off by the Bidder to contain no
more than FOUR decimal places.

4. An amount bid shall be entered on the itemized proposal sheet for every item. The amount bid for each item
shall be determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in
the "Amount™ column of the form.

5. The total amount bid shall be written in figures in the proper place on the bid form. The total amount bid shall
be determined by adding the amounts bid for each item.

6. Changes to any entry shall be made by marking through the entry in ink and making the correct entry adjacent
thereto in ink. A representative of the Bidder shall initial the change in ink. Do not use correction fluid,
correction tape or similar product to make corrections.

7. The bid shall be properly executed on the included Execution of Bid — Non-collusion Affidavit, Debarment
Certification and Gift Ban Certification form. All bids shall show the following information:

a. Name of corporation, partnership, limited liability company, joint venture, individual or firm, submitting
bid.
Corporations that have a corporate seal should include it on the bid.
b. Name of individual or representative submitting bid and position or title held on behalf of the bidder.
c. Name, signature, and position or title of witness.
d. Completed attestation by Notary Public
Note: Signer, Witness and Notary Public must be different individuals.

8. The bid shall not contain any unauthorized additions, deletions, or conditional bids.

9. The Bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract
pursuant to an award.

10. THE PROPOSAL WITH THE ITEMIZED PROPOSAL SHEET ATTACHED SHALL BE

PLACED IN A SEALED ENVELOPE AND SHALL BE DELIVERED TO AND RECEIVED IN THE

BRIDGE PROGRAM MANAGER’S OFFICE, LOCATED AT 716 WEST MAIN STREET, ALBEMARLE,

NC 28001, BY 2:00 P.M. ON WEDNESDAY, SEPTEMBER 7, 2016.

11. The sealed bid must display the following statement on the front of the sealed envelope:

QUOTATION FOR WORK ORDER NUMBER WBS# 17BP.10.R.66, TO BE OPENED AT 2:00 P.M. ON
WEDNESDAY, SEPTEMBER 7, 2016.

12. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope
shall be addressed as follows:
N. C. DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS, DIVISION 10
ATTN: Mr. Garland Haywood, PE
716 West Main Street
Albemarle, NC 28001

OPTIONAL COMPUTER BID PREPARATION:

1. All instructions given above for completing and returning TRADITIONAL PAPER BIDS apply, except as
modified by the provision “Electronic Bidding" if applicable.
2. Expedite software necessary for electronic bid preparation may be downloaded from the Connect NCDOT

website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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DIVISION CONTRACT
STANDARD PROVISIONS

DIVISIONLETCONTRACTPREQUALIFICATION:

(07-01-14)(6-1-15) SPD 01-410

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime
Contractor prior to submitting a bid. Information regarding prequalification can be found at:
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx.

In addition, the prime contractor and/or subcontractor(s) shall be prequalified in the work code(s)
for which they identify as work items in the prime contractor’s construction progress schedule that
they will complete themselves. Any contractor identified as working outside their expertise
may be considered in default of contract.

ELECTRONICBIDDING (Division Contracts):

(05-13-16) 102 SPI'1G24

The bidder has the option to prepare and submit bids by one of three methods; electronically using the on-line
system Bid Express®, electronic bid preparation with manual delivery, or traditional paper bid. All bids shall be
prepared and submitted in accordance with the following requirements. Failure to comply with any requirement
may cause the bid to be considered irregular and may be grounds for rejection of the bid.

(A)  Electronic On-Line Bids thru Bid Express®

For preparing and submitting the bid electronically using the on-line system Bid Express®, refer to Article 102-
8(B) of the 2012 Standard Specifications.

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital Signature from Bid
Express® for Division Contracts.

(B)  Electronic Bid Preparation with Manual Delivery

For electronic bid preparation with manual delivery, the bidder shall download the Expedite program from the
NCDOT “Project Letting” website and download the appropriate .ebs electronic file of line items and quantities
unique to each project from the Division Office’s website. The only entries into the program which will be
permitted by the bidder are the applicable unit or lump sum prices for those items which must be bid in order to
provide a complete bid for the project, and any MBE/WBE or DBE participation in the appropriate section of the
Expedite program. The computer generated itemized proposal sheets shall be printed and signed by a duly
authorized representative in accordance with Subarticle 102-8(A)(8) of the 2012 Standard Specifications. The
computer generated itemized proposal sheets (.ebs bid file) shall also be copied to an external device (i.e. compact
disk (CD), USB flash drive) furnished by the bidder and shall be submitted to the Department with the bid. This set
of itemized proposal sheets, MBE/WBE or DBE information, external device and the correct proposal, will
constitute the bid and shall be delivered to the contracting Division Office or location specified in the
INSTRUCTIONS TO BIDDERS. If the bidder submits their bid on computer generated itemized proposal sheets,
bid prices shall not be written on the itemized proposal sheets bound in the proposal.

Union County Bridge No. 152 17BP.10.R.66




In the case of discrepancy between the unit or lump sum prices submitted on the itemized proposal sheets and
those contained on the CD furnished by the bidder, the unit or lump sum prices submitted on the printed and signed
itemized proposal sheets shall prevail. Changes to any entry on the computer generated itemized proposal sheets
shall be made in accordance with the requirements of the INSTRUCTIONS TO BIDDERS.

(C)  Traditional Paper Bids
Bids may also be submitted by paper means per the INSTRUCTIONS TO BIDDERS.

GENERAL:

This contract is for the replacement of Bridge # 152 over Adams Branch on SR 2156.

All work and materials shall be in accordance with the provisions of the General Guidelines of this
contract, the Project Special Provisions, the North Carolina Department of Transportation 2012
Standard Specification for Roads and Structures, the North Carolina Department of Transportation
Roadway Standards Drawings, and the current edition of the Manual of Uniform Traffic Control
Devices (MUTCD).

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and
regulations, and shall comply with the provisions of Section 107 of the Standard Specifications.

AUTHORITY OF THE ENGINEER:

The Engineer for this project shall be the Division Engineer, Division 10, Division of Highways,
North Carolina Department of Transportation, acting directly or through his duly authorized
representative.

The Engineer will decide all questions which may arise as to the quality and acceptability of work
performed and as to the rate of progress of the work; all questions which may arise as to
the interpretation of the contract; and all questions as to the acceptable fulfillment of the contract on
the part of the Contractor. His decision shall be final and he shall have executive authority to enforce
and make effective such decisions and orders as the Contractor fails to carry out promptly.

The Contractor will be required to obtain written approval from the Engineer for any subcontract
work performed on this project prior to the subcontracted work being performed in accordance with
Article 108-6 of the NCDOT Standard Specifications for Roads and Structures.

MATERIALSAND TESTING:

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106
of the Standard Specifications and the Department's "Materials and Tests Manual." However the
Engineer may reduce the frequency of sampling and testing where he deems it appropriate for the
project under construction.

All steel products which are permanently incorporated into this project shall be domestically
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produced. The Contractor shall furnish a notarized certification certifying that steel products
conform to this requirement.

The Contractor shall furnish the applicable certifications and documentation for all materials as
required by the Standard Specifications. Material which is not properly certified will not be
accepted.

Delivery tickets for all material paid by weight, shall be furnished in accordance with Section 106- 7
of the Standard Specifications and shall include the following information:

NCDOT Work Order Number

Date

Time issued

Type of material

Gross weight

Tare weight

Net weight of material

Plant location

Truck number

Contractor's name

Public weighmaster's stamp or number
Public weighmaster's signature or initials in ink
Job mix formula number

BASISOFPAYMENT AND CLAIMS:

The quantity of unit or lump sum prices and payment will be full compensation for all work,
including, but not limited to supervision, labor, transportation, fuels, lubricants, repair parts,
equipment, machinery and tools, materials necessary for the prosecution and completion of the
work. The quantities contained herein are estimated only and the quantity to be paid for shall be
the actual quantities which were used on the project.

Payment to the Contractor will be made only for the actual quantities of the various items that are
completed and accepted in accordance with the terms of the contract. Unless otherwise specified,
all contract pay items will be produced, placed and paid in accordance with the Standard
Specifications. In no case will the total amount paid to the contractor exceed the total contract
quote by more than ten percent without prior written request from the Division Engineer to Fiscal
Section.

CLAIMSFORADDITIONAL COMPENSATIONOREXTENSION OF TIME:

The Contractor's attention is directed to the fact that Article 104-5 pertaining to revised contract
unit prices will not apply to this contract.

Please be advised that General Statute 136-29 of the Road and Highway Laws of North Carolina
provides that a contractor who has not received the amount he claims he is due under the contract
may submit a written verified claim to the State Highway Administrator within sixty (60) days after
receipt of the final statement. The mailing address for the State Highway Administrator is: N. C.
Department of Transportation, 1536 Mail Service Center, Raleigh, NC 27699-1536.
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SUPERVISION BY CONTRACTOR:

At all times during the life of the project the Contractor shall provide one permanent employee who
shall have the authority and capability for overall responsibility of the project and who shall be
personally available at the work site within 24 hours notice. Such employee shall be fully
authorized to conduct all business with the subcontractors, to negotiate and execute all
supplemental agreements, and to execute the orders or directions of the Engineer.

At all times that work is actually being performed, the Contractor shall have present on the project
one competent individual who is authorized to act in a supervisory capacity over all work on the
project, including work subcontracted. The individual who has been so authorized shall be
experienced in the type of work being performed and shall be fully capable of managing, directing,
and coordinating the work; of reading and thoroughly understanding the contract, and plans; and
receiving and carrying out directions from the Engineer or his authorized representatives. He shall
be an employee of the Contractor unless otherwise approved by the Engineer.

The Contractor may, at his option, designate one employee to meet the requirements of both
positions. However, whenever the designated employee is absent from the work site, an authorized
individual qualified to act in a supervisory capacity on the project shall be present.

BONDREQUIREMENTS:

(06-01-16) 102-8, 102-10 SPD 01-420A
A Bid Bond is required in accordance with Article 102-10 of the 2012 Standard Specifications for
Roads and Structures.

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 2012
Standard Specifications for Roads and Structures.

NOTIFICATION OF OPERATIONS:

The Contractor shall notify the Engineer 48 hours in advance of beginning work on this project.
The Contractor shall give the Engineer sufficient notice of all operations for any sampling,
inspection or acceptance testing required.

DEFAULTOEFCONTRACT:

The Department of Transportation shall have the right to declare a default of contract for breach by
the Contractor of any material term or condition of the contract. Default of contract shall be in
accordance with the terms, conditions, and procedures of Article 108-9 of the Standard

Specifications.
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EINAL INVOICE:

NOTE: On all HICAMs projects the Contractor will be responsible to supply all material
as needed to the Contract Administrator for entry into HICAMs.

EXTENSIONOFCONTRACT TIME:

Failure on the part of the Contractor to furnish bonds or certifications or to satisfy preliminary
requirements necessary to issue the purchase order will not constitute grounds for extension of the
contract time. If the Contractor has fulfilled all preliminary requirements for the issuance of a
purchase order, and the purchase order authorization is not available by the date of availability, the
Contractor shall be granted an extension equal to the number of calendar days the purchase order
authorization is delayed after the date of availability.

SAFETYANDACCIDENTPROTECTION:

In accordance with Article 107-21 of the Standard Specifications, the Contractor shall comply with all
applicable Federal, State, and local laws, ordinances, and regulations governing safety, health, and
sanitation, and shall provide all safeguards, safety devices, and protective equipment, and shall take
any other needed actions, on his own responsibility that are reasonably necessary to protect the life
and health of employees on the job and the safety of the public, and to protect property in connection
with the performance of the work covered by the contract.

GIFTSFROMVENDORS AND CONTRACTORS:
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.8 133-32, it is unlawful for any
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional,
engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors
to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce,
Correction, Crime Control and Public Safety, Cultural Resources, Environment and Natural
Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, Revenue,
Transportation, and the Office of the Governor). This prohibition covers those vendors and
contractors who:

(A)  Have a contract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(C)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and
contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements

and prohibitions of the Executive Order to their agencies. Vendors and contractors should contact
other State Agencies to determine if those agencies have adopted Executive Order 24.
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RESOURCE CONSERVATION:
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and NCGS 136-
28.8, it is the objective of the Department to aid in the reduction of materials that become a part of
our solid waste stream, to divert materials from landfills, to find ways to recycle and reuse materials,
to consider and minimize, where economically feasible, the environmental impacts associated with
agency land use and acquisition, construction, maintenance and facility management for the benefit of
the Citizens of North Carolina.

To achieve the mission of reducing environmental impacts across the state, the Department is
committed to supporting the efforts to initiate, develop and use products and construction methods
that incorporate the use of recycled, solid waste products and environmentally sustainable practices in
accordance with Article 104-13 of the Standard Specifications.

Report the quantities of reused or recycled materials either incorporated in the project or diverted
from landfills and any practice that minimizes the environmental impact on the project annually on
the Project Construction Reuse and Recycling Reporting Form. The Project Construction Reuse and
Recycling Reporting Form and a location tool for local recycling facilities are available at:
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx.

Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually to
valuemanagementunit@ncdot.gov. For questions regarding the form or reporting, please contact the
State VValue Management Engineer at 919-707-4810.

DOMESTIC STEEL:
(4-16-13) 106 SP1 G120

Revise the 2012 Standard Specifications as follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the
following:

All steel and iron products that are permanently incorporated into this project shall be produced in the
United States except minimal amounts of foreign steel and iron products may be used provided the
combined material cost of the items involved does not exceed 0.1% of the total amount bid for the
entire project or $2,500, whichever is greater. If invoices showing the cost of the material are not
provided, the amount of the bid item involving the foreign material will be used for calculations. This
minimal amount of foreign produced steel and iron products permitted for use is not applicable to
high strength fasteners. Domestically produced high strength fasteners are required.

MAINTENANCE OF THEPROJECT:
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise the 2012 Standard Specifications as follows:

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first
sentence of the first paragraph:
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All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last
sentence of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report damages
to the Engineer on the same day of the weekly inspection. Where damaged guardrail or guiderail is
repaired or replaced as a result of maintaining the project in accordance with this article, such repair
or replacement shall be performed within 7 consecutive calendar days of such inspection report.

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of the
last paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary, except for
maintenance of guardrail/guiderail, as this work will be considered incidental to the work covered by
the various contract items. The provisions of Article 104-7, Extra Work, and Article 104-8,
Compensation and Record Keeping will apply to authorized maintenance of guardrail/guiderail.
Performance of weekly inspections of guardrail/guiderail, and the damage reports required as
described above, will be considered to be an incidental part of the work being paid for by the various
contract items.

TWELVEMONTHGUARANTEE:
(7-15-03) 108 SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent defects
arising from faulty materials, faulty workmanship or negligence for a period of twelve months
following the date of final acceptance of the work for maintenance and shall replace such defective
materials and workmanship without cost to the Department. The Contractor will not be responsible
for damage due to faulty design, normal wear and tear, for negligence on the part of the Department,
and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular piece of
equipment or material. The Department’s first remedy shall be through the manufacturer although the
Contractor is responsible for invoking the warranted repair work with the manufacturer. The
Contractor’s responsibility shall be limited to the term of the manufacturer’s guarantee. NCDOT
would be afforded the same warranty as provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would include
pavement structures, bridge components, and sign structures. This provision will not be used as a
mechanism to force the Contractor to return to the project to make repairs or perform additional work
that the Department would normally compensate the Contractor for. In addition, routine maintenance
activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not parts of this guarantee.
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Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the
project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

MINORITYBUSINESSENTERPRISE ANDWOMENBUSINESSENTERPRISE (DIVISIONS):

(10-16-07)(Rev. 7-19-16) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts
financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be
used to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being
used to meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or WBE
used as a replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not
greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed MBE and WBE participation along with a listing of the committed
MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment
in which the materials or supplies required for the performance of the contract are bought, kept in
stock, and regularly sold to the public in the usual course of business. A regular dealer engages in, as
its principal business and in its own name, the purchase and sale or lease of the products in question.
A regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not
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keep such products in stock, if it owns and operates distribution equipment for the products. Brokers
and packagers are not regarded as manufacturers or regular dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive
services and information to applicants for MBE/WBE certification. The MBE/WBE program follows
the same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance
with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to
MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/VVendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-1S.xIs

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE %20
Replacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval %20
Form%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form
acts as a written joint check agreement among the parties providing full and prompt disclosure of the
expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notificati
on%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the signed
MBE/WBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%?2
OSubcontractor.pdf
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Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a
project that will meet this MBE and WBE goals. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the
work areas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith
effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20C
omparison%20Example.xls

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business
Enterprises are established for this contract:

(A)  Minority Business Enterprises 0.0 %

1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that MBESs participate in at least the percent of the contract
as set forth above as the MBE goal.

(@) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs
during the performance of the contract. Any MBE participation obtained shall be
reported to the Department.

(B)  Women Business Enterprises 3.0 %

1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBESs participate in at least the percent of the contract
as set forth above as the WBE goal.

(@) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBES
during the performance of the contract. Any WBE participation obtained shall be
reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the
Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.
The Directory can be found at the following link.
https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.
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Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use
during the life of the contract. Only those identified to meet the MBE goal and the WBE goal will be
considered committed, even though the listing shall include both committed MBE/WBE
subcontractors and additional MBE/WBE subcontractors. Any additional MBE/WBE subcontractor
participation submitted at the time of bid will be used toward overall race-neutral goals. Only those
firms with current MBE and WBE certification at the time of bid opening will be acceptable for
listing in the bidder's submittal of MBE and WBE participation. The Contractor shall indicate the
following required information:

(A)  If either the MBE or WBE goal is more than zero,

1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE
participation, including the names and addresses on Listing of MBE and
WBE Subcontractors contained elsewhere in the contract documents in order for the
bid to be considered responsive. Bidders shall indicate the total dollar value of the
MBE and WBE participation for the contract.

@) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of
MBE and WBE Subcontractors by entering the word “None” or the number “0.” This
form shall be completed in its entirety. Blank forms will not be deemed to represent
zero participation. Bids submitted that do not have MBE and WBE participation
indicated on the appropriate form will not be read publicly during the opening of bids.
The Department will not consider these bids for award and the proposal will be
rejected.

(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time
of bid by checking the Directory of Transportation Firms. If the firm is not certified at
the time of the bid-letting, that MBE’s or WBE’s participation will not count towards
achieving the corresponding goal.

(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE participation
that is achieved during the project shall be reported in accordance with requirements contained
elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other
bidder. In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the
work it performs on the contract with its own forces. However, all the work that is performed by the
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal. The
MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to
receive credit toward the goals.
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For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder
puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which
will perform another 5% of the work. Together the two WBE firms submit on the Listing of MBE
and WBE Subcontractors a value of 45% of the contract which fulfills the WBE goal. The 8% MBE
goal shall be obtained through MBE participation with MBE certified subcontractors or documented
through a good faith effort. It should be noted that you cannot combine the two goals to meet an
overall value. The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE
Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the
MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in
the contract. This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the
sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an
official state holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon
on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used
toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present),
the MBE/WBE participation will not count toward meeting the MBE/WBE goal. If the lack of this
participation drops the commitment below either the MBE or WBE goal, the Contractor shall submit
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later
than 12:00 noon of the eighth calendar day following opening of bids, unless the eighth day falls on
Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the Engineer
no later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive
bidder shall submit to the Department documentation of adequate good faith efforts made to reach
that specific goal(s).

One complete set and six (6) copies of this information shall be received in the office of the Engineer
no later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls
on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the
Engineer no later than 12:00 noon on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable
to submit a representative letter along with a distribution list of the firms that were solicited.
Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal. This
documentation may include written subcontractor quotations, telephone log notations of verbal
quotations, or other types of quotation documentation.
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Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain
sufficient MBE/WBE participation. Adequate good faith efforts also mean that the bidder actively
and aggressively sought MBE/WBE participation. Mere pro forma efforts are not considered good
faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a
bidder has made. Listed below are examples of the types of actions a bidder will take in making a
good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it
intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified MBEs/WBEsthat are also
prequalified subcontractors. The bidder must solicit this interest within at least 10 days prior
to bid opening to allow the MBES/WBEs to respond to the solicitation. Solicitation shall
provide the opportunity to MBES/WBEs within the Division and surrounding Divisions where
the project is located. The bidder must determine with certainty if the MBES/WBEs are
interested by taking appropriate steps to follow up initial solicitations.

(B)  Selecting portions of the work to be performed by MBES/WBEs in order to increase the
likelihood that the MBE and WBE goals will be achieved.

1) Where appropriate, break out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the prime contractor might otherwise
prefer to perform these work items with its own forces.

(@) Negotiate with subcontractors to assume part of the responsibility to meet the contract
MBE/WBE goals when the work to be sublet includes potential for MBE/WBE
participation (2" and 3" tier subcontractors).

(C)  Providing interested certified MBES/WBEs that are also prequalified subcontractors with
adequate information about the plans, specifications, and requirements of the contract in a
timely manner to assist them in responding to a solicitation.

(D) (1) Negotiating in good faith with interested MBES/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE subcontractors
and suppliers and to select those portions of the work or material needs consistent with
the available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of MBES/WBEs that were considered; a description of the
information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be reached for
MBESs/WBEs to perform the work.
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(E)

(F)

(G)

(H)

(1

@) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and would
take a firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using MBES/WBEs is not in itself sufficient reason for a bidder’s failure to meet the
contract MBE or WBE goals, as long as such costs are reasonable. Also, the ability
or desire of a prime contractor to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidding contractors are not, however, required to accept higher quotes from
MBESs/WBEs if the price difference is excessive or unreasonable.

Not rejecting MBES/WBESs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership in
specific groups, organizations, or associates and political or social affiliations (for example,
union vs. non-union employee status) are not legitimate causes for the rejection or non-
solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

Making efforts to assist interested MBES/WBES in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBES/WBEs. Contact within 7 days from the
bid opening NCDOT’s Business Development Manager in the Business Opportunity and
Work Force Development Unit to give notification of the bidder’s inability to get MBE or
WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable
good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the
MBE and WBE goals.

(@) The bidders’ past performance in meeting the MBE and WBE goals.

3) The performance of other bidders in meeting the MBE and WBE goals. For example,
when the apparent successful bidder fails to meet the goals, but others meet it, you
may reasonably raise the question of whether, with additional reasonable efforts the
apparent successful bidder could have met the goals. If the apparent successful bidder
fails to meet the MBE and WBE goals, but meets or exceeds the average MBE and
WBE participation obtained by other bidders, the Department may view this,
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in conjunction with other factors, as evidence of the apparent successful bidder having
made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that can
satisfy to the Department that the MBE and WBE goals can be met or that an adequate good faith
effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may
appeal a determination of non-good faith made by the Goal Compliance Committee. If a contractor
wishes to appeal the determination made by the Committee, they shall provide written notification to
the Engineer. The appeal shall be made within 2 business days of notification of the determination of
non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals
(A)  Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward
the contract goal requirements. The total dollar value of participation by a committed
MBE/WBE will be based upon the value of work actually performed by the MBE/WBE and
the actual payments to MBE/WBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation
for services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be
in accordance with the Department's Joint Check Procedures.

(C)  Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE
firm may be counted toward the MBE contract goal requirement. The same holds for work
that a WBE subcontracts to another WBE firm. Work that a MBE subcontracts to a non-MBE
firm does not count toward the MBE contract goal requirement. Again, the same holds true
for the work that a WBE subcontracts to a non-WBE firm. If a MBE or WBE contractor or
subcontractor subcontracts a significantly greater portion of the work of the contract than
would be expected on the basis of standard industry practices, it shall be presumed that the
MBE or WBE is not performing a commercially useful function. The MBE/WBE may
present evidence to rebut this presumption to the Department. The Department's decision on
the rebuttal of this presumption may be subject to review by the Office of Inspector General,
NCDOT.
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(D)

(E)

(F)

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count
toward its contract goal requirement a portion of the total value of participation with the MBE
or WBE in the joint venture, that portion of the total dollar value being a distinct clearly
defined portion of work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures
for materials and supplies required to complete the contract and obtained from a MBE or
WBE regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(@) With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site
(but not the cost of the materials and supplies themselves), provided the fees are
determined to be reasonable and not excessive as compared with fees customarily
allowed for similar services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBES
and WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for execution of
the work of the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved. To perform a commercially useful function,
the MBE/WBE shall also be responsible with respect to materials and supplies used on the
contract, for negotiating price, determining quality and quantity, ordering the material and
installing (where applicable) and paying for the material itself. To determine whether a
MBE/WBE is performing a commercially useful function, the Department will evaluate the
amount of work subcontracted, industry practices, whether the amount the firm is to be paid
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under the contract is commensurate with the work it is actually performing and the
MBE/WBE credit claimed for its performance of the work, and any other relevant factors.

(B) MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

1) The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall
not be a contrived arrangement for the purpose of meeting the MBE or WBE goal.

@) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

(3) The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers it
employs.

4) The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may
subcontract the work to another WBE firm, including an owner-operator who is
certified as a WBE. When this occurs, the MBE or WBE who subcontracts work
receives credit for the total value of the transportation services the subcontracted MBE
or WBE provides on the contract. It should be noted that every effort shall be made by
MBE and WBE contractors to subcontract to the same certification (i.e., MBEs to
MBEs and WBEs to WBEsS), in order to fulfill the goal requirement. This, however,
may not always be possible due to the limitation of firms in the area. If the MBE or
WBE firm shows a good faith effort has been made to reach out to similarly certified
transportation service providers and there is no interest or availability, and they can get
assistance from other certified providers, the Engineer will not hold the prime liable
for meeting the goal.

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including
from an owner-operator. The MBE/WBE who subcontracts the work to a non-
MBE/WBE is entitled to credit for the total value of transportation services provided
by the non-MBE/WBE subcontractor not to exceed the value of transportation services
provided by MBE/WBE-owned trucks on the contract. Additional participation by
non-MBE/WBE subcontractors receives credit only for the fee or commission it
receives as a result of the subcontract arrangement. The value of services performed
under subcontract agreements between the MBE/WBE and the Contractor will not
count towards the MBE/WBE contract requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open
to the general public. The lease must indicate that the MBE/WBE has exclusive use of
and control over the truck. This requirement does not preclude the leased truck from
working for others during the term of the lease with the consent of the MBE/WBE, so
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long as the lease gives the MBE/WBE absolute priority for use of the leased truck.
This type of lease may count toward the MBE/WBE’s credit as long as the driver is
under the MBE/WBE’s payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it is
not identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute
MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not
terminate the MBE/WBE for convenience. This includes, but is not limited to, instances in which the
Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an
affiliate. A MBE/WBE may only be terminated after receiving the Engineer’s written approval based
upon a finding of good cause for the termination. The prime contractor must give the MBE/WBE
firm five (5) calendar days to respond to the prime contractor’s notice of termination and advise the
prime contractor and the Department of the reasons, if any, why the firm objects to the proposed
termination of its subcontract and why the Department should not approve the action.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for
approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A)  Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE that
was submitted at the time of bid may be used to fulfill the MBE commitment. The same holds
true if a committed WBE is terminated for good cause, an additional WBE that was submitted
at the time of bid may be used to fulfill the WBE goal. A good faith effort will only be
required for removing a committed MBE/WBE if there were no additional MBES/WBES
submitted at the time of bid to cover the same amount of work as the MBE/WBE that was
terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as

the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the

steps taken. Such documentation shall include, but not be limited to, the following:

1) Copies of written notification to MBES/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting other
items of work in the contract.

(2) Efforts to negotiate with MBES/WBEsS for specific subbids including, at a minimum:
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@) The names, addresses, and telephone numbers of MBES/WBEs who were
contacted.

(b) A description of the information provided to MBES/WBEs regarding the plans
and specifications for portions of the work to be performed.

(3) A list of reasons why MBE/WBE quotes were not accepted.

4) Efforts made to assist the MBES/WBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

(B)  Decertification Replacement

1) When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed by the
decertified firm will count toward the contract goal requirement.

(@) When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor
shall take all necessary and reasonable steps to replace the MBE/WBE subcontractor
with another similarly certified MBE/WBE subcontractor to perform at least the same
amount of work to meet the MBE/WBE goal requirement. If a MBE/WBE firm is not
found to do the same amount of work, a good faith effort must be submitted to
NCDOT (see A herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed
by a committed MBE/WBE, the Contractor will not be required to seek additional participation.
When the Engineer makes changes that result in additional work to be performed by a MBE/WBE
based upon the Contractor’s commitment, the MBE/WBE shall participate in additional work to the
same extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact
on the contract amount, the Contractor shall seek additional participation by MBES/WBEs unless
otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed MBE/WBE, the
Contractor shall seek participation by MBES/WBES unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work

that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional
participation by MBES/WBEs equal to the reduced MBE/WBE participation caused by the changes.
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Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a
MBE/WBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for use,
their certification type(s), the number of trucks owned by the firm, as well as the individual truck
identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the
Engineer a copy of the agreement. The documentation shall also indicate the percentage (60% or
100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second
tier subcontractor). This accounting shall be furnished to the Engineer for any given month by the
end of the following month. Failure to submit this information accordingly may result in the
following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBES/WBEs, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from further bidding
until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from being approved
for further work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the
value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
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The Contractor shall report the accounting of payments through the Department’s DBE Payment
Tracking System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in
the United States of America. No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work,
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

IRANDIVESTMENTACT:
(5-17-16) SP01 G151

As a result of the Iran Divestment Act of 2015 (Act), Article 6E, N.C. General Statute § 147-86.55,
the State Treasurer published the Final Divestment List (List) which includes the Final Divestment
List-Iran, and the Parent and Subsidiary Guidance-Iran. These lists identify companies and persons
engaged in investment activities in Iran and will be updated every 180 days. The List can be found at
https://www.nctreasurer.com/inside-the-department/OpenGovernment/Pages/Iran-Divestment-Act-
Resources.aspx

By submitting the Offer, the Contractor certifies that, as of the date of this bid, it is not on the then-
current List created by the State Treasurer. The Contractor must notify the Department immediately
if, at any time before the award of the contract, it is added to the List.

As an ongoing obligation, the Contractor must notify the Department immediately if, at any time
during the contract term, it is added to the List. Consistent with § 147-86.59, the Contractor shall not
contract with any person to perform a part of the work if, at the time the subcontract is signed, that
person is on the then-current List.

During the term of the Contract, should the Department receive information that a person is in

violation of the Act as stated above, the Department will offer the person an opportunity to respond
and the Department will take action as appropriate and provided for by law, rule, or contract.

Union County Bridge No. 152 17BP.10.R.66

26


http://www.nctreasurer.com/inside-the-department/OpenGovernment/Pages/Iran-Divestment-Act-
http://www.nctreasurer.com/inside-the-department/OpenGovernment/Pages/Iran-Divestment-Act-
http://www.nctreasurer.com/inside-the-department/OpenGovernment/Pages/Iran-Divestment-Act-

LIABILITY INSURANCE:
(5-20-14) SP1 G160

Revise the 2012 Standard Specifications as follows:

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second
sentence of the third paragraph:

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’
compensation insurance carrier, or a certificate of compliance issued by the Department of Insurance
for self-insured subcontractors, irrespective of whether having regularly in service fewer than three
employees.

EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:
Page 1-20, Subarticle 102-15(0), delete and replace with the following:
(O)  Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of
line 32, the first sentence of the second paragraph and the first word of the second sentence of the
second paragraph.

STATEHIGHWAYADMINISTRATORTITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

SUBLETTINGOECONTRACT:
(11-18-2014) 108-6 SP1 G186

Revise the 2012 Standard Specifications as follows:

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second sentence
of the first paragraph:

All requests to sublet work shall be submitted within 30 days of the date of availability or prior to

expiration of 20% of the contract time, whichever date is later, unless otherwise approved by the
Engineer.
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Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second sentence of
the fourth paragraph:

Purchasing materials for subcontractors is not included in the percentage of work required to be
performed by the Contractor. If the Contractor sublets items of work but elects to purchase material
for the subcontractor, the value of the material purchased will be included in the total dollar amount
considered to have been sublet.

PROSECUTION OFWORK:
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from
the time he begins the work until completion and final acceptance of the project. The Contractor will
not be permitted to suspend his operations except for reasons beyond his control or except where the
Engineer has authorized a suspension of the Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above provisions, the
sum of Five Hundred Dollars ($ 500.00) will be charged the Contractor for each and every calendar
day that such suspension takes place. The said amount is hereby agreed upon as liquidated damages
due to extra engineering and maintenance costs and due to increased public hazard resulting from a
suspension of the work. Liquidated damages chargeable due to suspension of the work will be
additional to any liquidated damages that may become chargeable due to failure to complete the work
on time.
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DIVISION CONTRACT
SPECIAL PROVISIONS--ROADWAY

CONTRACTTIMEANDLIQUIDATED DAMAGES:
(8-15-00) (Rev. 12-18-07) 108 SP1GO7 A

The date of availability for this contract is October 21%, 2016, except that work in jurisdictional
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the
Contractor is held as stipulated in the permits contained elsewhere in this proposal. This delay in
availability has been considered in determining the contract time for this project.

The completion date for this contract is October 10™, 2017.

Except where otherwise provided by the contract, observation periods required by the contract will
not be a part of the work to be completed by the completion date and/or intermediate contract times
stated in the contract. The acceptable completion of the observation periods that extend beyond the
final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day.
These liquidated damages will not be cumulative with any liquidated damages which may become
chargeable under Intermediate Contract Time Number 1.

NOTE: The Contractor will be required to give the Resident Engineer a minimum of
fourteen (14) days’ notice before closing roadway at bridge site.

INTERMEDIATECONTRACT TIMENUMBER1AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 2-21-12) 108 SP1G13 A

Except for that work required under the Project Special Provisions entitled Planting, Reforestation
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor will
be required to complete all work included in this contract and shall place and maintain traffic on
same.

The date of availability for this intermediate contract time is October 21%, 2016.
The completion date for this intermediate contract time is April 14™, 2017.

The liquidated damages for this intermediate contract time are One Thousand Dollars ($1000.00)
per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a final
inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will
assume responsibility for the maintenance of all work except Planting, Reforestation and/or
Permanent Vegetation Establishment. The Contractor will be responsible for and shall make
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corrections of all damages to the completed roadway caused by his planting operations, whether
occurring prior to or after placing traffic through the project.

PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period
between initial vegetation planting and final project acceptance, perform all work necessary
to establish permanent vegetation on all erodible areas within the project limits, as well as, in borrow
and waste pits. This work shall include erosion control device maintenance and installation, repair
seeding and mulching, supplemental seeding and mulching, mowing, and fertilizer topdressing, as
directed. All work shall be performed in accordance with the applicable section of the 2012 Standard
Specifications. All work required for initial vegetation planting shall be performed as a part of the
work necessary for the completion and acceptance of the Intermediate Contract Time (ICT). Between
the time of ICT and Final Project acceptance, or otherwise referred to as the vegetation establishment
period, the Department will be responsible for preparing the required National Pollutant Discharge
Elimination System (NPDES) inspection records.

Once the Engineer has determined that the permanent vegetation establishment requirement has been
achieved at an 80% vegetation density (the amount of established vegetation per given area to
stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be notified
to remove the remaining erosion control devices that are no longer needed. The Contractor will be
responsible for, and shall correct any areas disturbed by operations performed in permanent
vegetation establishment and the removal of temporary erosion control measures, whether occurring
prior to or after placing traffic on the project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be
made at contract unit prices for the affected items. Work required that is not represented by contract
line items will be paid in accordance with Articles 104-7 or 104-3 of the 2012 Standard
Specifications. No additional compensation will be made for maintenance and removal of temporary
erosion control items.

MAJORCONTRACTITEMS:
(2-19-02) 104 SP1G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2012 Standard Specifications):

Line # Description
61 CLASS A CONCRETE (CULVERT)
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SPECIALTY ITEMS:
(7-1-95)(Rev. 1-17-12) 108-6 SP1G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2012 Standard Specifications).

Line # Description
16 thru20  Guardrail
27 thru 32 Utility Construction
33 thru 57 Erosion Control

FUEL PRICEADJUSTMENT:
(11-15-05) (Rev. 2-18-14) 109-8 SP1G43

Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 1.5593 per gallon. Where any of the following are
included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/lCY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
" Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacentto " Pavement Gal/SY 0.245
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SUBSURFACE INFORMATION:
(7-1-95) 450 SP1G112C

Subsurface information is available on the structure portion of this project only.

UTILITY CONFLICTS:

It shall be the responsibility of the Contractor to contact all affected utility owners and determine
the precise locations of all utilities prior to beginning construction. Utility owners shall be
contacted a minimum of 48 hours prior to the commencement of operations. Special care shall be
used in working around or near existing utilities, protecting them when necessary to provide
uninterrupted service. In the event that any utility service is interrupted, the Contractor shall notify
the utility owner immediately and shall cooperate with the owner, or his representative, in the
restoration of service in the shortest time possible. Existing fire hydrants shall be kept accessible to
fire departments at all times.

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures
when working in the vicinity of utilities in order to insure the safety of construction personnel and
the public. Utilities damaged by the Contractor due to his negligence will be repaired at the
Contractor’s expense.

LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a
specific written description of the location in the locate request.

GRADING:

The Contractor is to grade this project to the typical sections and details shown. Grading shall be
comprehensive grading as defined in Section 226 of the Standard Specifications. and shall
include excavation for paved shoulder construction, cutting and removal of paved driveways which
intersect the roadway, reshaping, grading and compacting roadway shoulders and ditches,
pavement removal, removal of existing concrete curb & gutter, sidewalk and concrete driveways.
Contractor will restore all driveways to original or better condition. Any borrow will be incidental
to comprehensive grading but undercut will be measured and paid for as Undercut Excavation
(CY),see 226-1 of the Specifications. It shall be the Contractor's responsibility to dispose of any
waste material or to furnish any borrow material needed. No material may be wasted or removed
from the project unless approved by the Engineer.

The Contractor shall shape, compact, and grade the ditches and shoulders to the lines, grades, and
typical sections established by the plans or as directed by the Engineer. Roadway ditches shall be
cleaned, reshaped and maintained until final acceptance of the project. The Contractor shall grade
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the roadway ditches so that the continuous drainage at driveway pipes shall be maintained.
However, it shall not be the Contractor's responsibility to remove existing internal obstructions
from driveway pipes.

The Contractor shall excavate only that portion of shoulder area to which Asphalt Concrete Base
Course can be placed during the same day's operations. No open excavation adjacent to the
roadway is permitted after working hours. The excavated area shall be uniformly graded, well
compacted, and free of debris and loose material. Areas which the Contractor excavates but is
unable to place Asphalt Concrete Base Course for shall be backfilled and made safe at the end of
the work day. The contractor shall provide "weep™ cuts at intervals to prevent water retention
between the pavement and excavation windrow in the event of rain.

The Contractor shall remove any portion of paved driveways which are in conflict with the
shoulder widening. A straight uniform edge shall be established for removal of the pavement by
sawing or cutting the pavement prior to removal. Driveways which equal or exceed the pavement
design of the shoulder widening and have a compatible surface grade may be left in place at the
discretion of the Engineer.

The Contractor shall extend the excavation around the radii of intersecting streets to form a
uniform transition. In sections which do not begin or end at an intersection, the Contractor shall
excavate and pave a minimum 50 foot transition taper at the beginning and end of the widened
section. Access shall be maintained to all driveways within the project limits at all times. The
Contractor shall restore all unpaved driveways to conditions acceptable to the Department of
Transportation. Stone shall be placed in unpaved driveways as directed by the Engineer or his
representative. Payment for stone for driveways shall be made under the item "Incidental Stone
Base."

Paved driveways or driveway pipes damaged by the Contractor's equipment or operations shall be
replaced, repaired or otherwise restored to original condition and state of repair by the Contractor
within 15 calendar days of notification by the Engineer. The contractor is advised to make a
detailed investigation of the original state of such features prior to commencing operations.

Grading will be as specified under section 226-3 of the Standard Specifications.

DENSITYTEST:

Density tests may be taken in accordance with the Standard Specifications or as directed by the
Engineer. The Contractor shall shape and compact the subgrade in the widened area to the
satisfaction of the Engineer.

PROCEDUREFORMONITORING BORROWPITDISCHARGE:
(2-20-07) (Rev. 3-20-13) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes
or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout waters, the
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turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to natural background
conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall
do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the standard,
operation of the pit and discharge can continue as long as the stream turbidity levels are not increased
due to the discharge.

(C)  Measure and record the turbidity test results (time, date and sampler) at all defined sampling
locations 30 minutes after startup and at a minimum, one additional sampling of all sampling
locations during that 24-hour period in which the borrow pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.

During the Environmental Assessment required by Article 230-4 of the 2012 Standard Specifications,
the Contractor shall define the point at which the discharge enters into the State’s surface waters and
the appropriate sampling locations. Sampling locations shall include points upstream and
downstream from the point at which the discharge enters these waters. Upstream sampling location
shall be located so that it is not influenced by backwater conditions and represents natural background
conditions. Downstream sampling location shall be located at the point where complete mixing of the
discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced into
jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the wetland
surface is observed, the dewatering activity will be suspended until turbidity levels in the stilling
basin can be reduced to a level where sediment deposition does not occur. Staining of wetland
surfaces from suspended clay particles, occurring after evaporation or infiltration, does not constitute
sedimentation. No activities shall occur in wetlands that adversely affect the functioning of a
wetland. Visible sedimentation will be considered an indication of possible adverse impacts on
wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Contractor’s test results, an immediate test shall be performed jointly with the results superseding the
previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available
at
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http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/TurbidityRedu
ctionOptionSheet.pdf

to plan, design, construct, and maintain BMPs to address water quality standards. Tier 1 Methods
include stilling basins which are standard compensatory BMPs. Other Tier | methods are
noncompensatory and shall be used when needed to meet the stream turbidity standards. Tier Il
Methods are also noncompensatory and are options that may be needed for protection of rare or
unique resources or where special environmental conditions exist at the site which have led to
additional requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated
Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental
Assessment for the specific site. Should the Contractor exhaust all Tier I Methods on a site exclusive
of rare or unique resources or special environmental conditions, Tier Il Methods may be required by
regulators on a case by case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan
and develop the bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of soil
may indicate a high potential for turbidity and should be avoided when dewatering into surface water
is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

SHOULDERANDFILL SL OPE MATERIAL :
(5-21-02) 235, 560 SP2 R45 A

Description

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 560 and Section 235 of the 2012 Standard Specifications.

Measurement and Payment

Where the material has been obtained from an authorized stockpile or from a borrow source and
Borrow Excavation is not included in the contract, no direct payment will be made for this work, as
the cost of this work will be part of the work being paid at the contract lump sum price for Grading.
If Borrow Excavation is included in this contract and the material has been obtained from an
authorized stockpile or from a borrow source, measurement and payment will be as provided in
Section 230 of the 2012 Standard Specifications for Borrow Excavation.
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PIPE INSTALLATION:
(11-20-12) (Rev. 8-18-15) 300 SP3RO1

Revise the 2012 Standard Specifications as follows:

Page 3-1, Article 300-2, Materials, line 15, in the materials table, replace “Flowable Fill” and
“Geotextiles” with the following:

Item Section
Flowable Fill, Excavatable 1000-6
Grout, Type 2 1003
Geotextiles, Type 4 1056

Page 3-1, Article 300-2, Materials, lines 23-24, replace sentence with the following:

Provide foundation conditioning geotextile and geotextile to wrap pipe joints in accordance with
Section 1056 for Type 4 geotextile.

Page 3-3, Subarticle 300-6(A), Rigid Pipe, line 2, in the first paragraph, replace “an approved non-
shrink grout.” with “grout.” and line 4, in the second paragraph, replace “filtration geotextile” with
“geotextile”.

Page 3-3, Article 300-7, Backfilling, lines 37-38, in the first and second sentences of the fifth
paragraph, replace “Excavatable flowable fill” with “Flowable fill”.

ROCKANDBROKENPAVEMENTFILLS:
(2-16-16) 235 SP2 R85

Revise the 2012 Standard Specifications as follows:
Page 2-22, Article 235-2 MATERIALS, add the following after line 19:

Item Section
Geotextile for Rock and Broken Pavement Fills, Type 2 1056

Provide Type 2 geotextile for filtration geotextiles. Use rip rap and No. 57 stone from either a quarry
or onsite material to fill voids in rock and broken pavement fills. Provide small and large size rip rap
with stone sizes that meet Class A and B in accordance with Table 1042-1 and No. 57 stone with a
gradation that meets Table 1005-1 or use similar size onsite material approved by the Engineer.

Page 2-23, Subarticle 235-3(B) Embankment Formation, lines 18-19, delete the third sentence in
the seventh paragraph.

Page 2-23, Subarticle 235-3(B) Embankment Formation, lines 21-23, replace the eighth paragraph
with the following:
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Before placing embankment fill material or filtration geotextiles over rock and broken pavement, fill
voids in the top of rock and broken pavement fill with rip rap and No. 57 stone. Place and compact
larger rip rap first followed by smaller rip rap. Then, fill any remaining voids with No. 57 stone so
geotextiles are not torn, ripped or otherwise damaged when installed and covered. Compact rip rap
and No. 57 stone with tracked equipment or other approved methods. Install filtration geotextiles on
top of rock, broken pavement, rip rap and No. 57 stone in accordance with Article 270-3 before
placing remaining embankment fill material.

Remove any rocks, debris or pavement pieces from the roadbed larger than 2" within 12" of the
subgrade or finished grade, whichever is lower.

Page 2-24, Article 235-5 MEASUREMENT AND PAYMENT, line 13, add the following to the
end of the first paragraph:

Payment for rip rap, No. 57 stone and geotextiles to construct embankments with rock and broken
pavement fills will be considered incidental to the work in Sections 225, 226, 230 and 240.

CLEARING AND GRUBBING - METHOD II:
(9-17-02) (Rev.8-18-15) 200 SP2 R02A

Perform clearing on this project to the limits established by Method “I1” shown on Standard Drawing
No. 200.02 of the 2012 Roadway Standard Drawings. Conventional clearing methods may be used
except where permit drawings or conditions have been included in the proposal which require certain
areas to be cleared by hand methods.
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ASPHAL TPAVEMENTS-SUPERPAVE:
(6-19-12) (Rev. 8-16-16) 605, 609, 610, 650 SP6 ROL

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7, APPLICATION RATES AND TEMPERATURES, replace this article,
including Table 605-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-
1.

TABLE 605-1
APPLICATION RATES FOR TACK COAT
Target Rate (gal/sy)

Existing Surface Emulsified Asphalt

New Asphalt 0.04 £0.01
Oxidized or Milled Asphalt 0.06 £ 0.01
Concrete 0.08 £0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be
overheated during storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-6, Subarticle 607-5(A), Milled Asphalt Pavement, line 25, add the following to the end of
the paragraph:

Areas to be paid under these items include mainline, turn lanes, shoulders, and other areas milled in
conjunction with the mainline and any additional equipment necessary to remove pavement in the
area of manholes, water valves, curb, gutter and other obstructions.

Page 6-6, Subarticle 607-5(C), Incidental Milling, lines 42-48, replace the paragraph with the
following:

Incidental Milling to be paid will be the actual number of square yards of surface milled where the
Contractor is required to mill butt joints, irregular areas and intersections milled as a separate
operation from mainline milling and re-mill areas that are not due to the Contractor’s negligence
whose length is less than 100 feet. Measurement will be made as provided in Subarticle 607-5(A) for
each cut the Contractor is directed to perform. Where the Contractor elects to make multiple cuts to
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achieve the final depth, no additional measurement will be made. Compensation will be made at the
contract unit price per square yard for Incidental Milling.

Page 6-7, Article 609-3, FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA
ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph.

Page 6-19, Subarticle 610-3(A), Mix Design-General, line 5, add the following as the first
paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the
NCDOT Approved Products List for WMA Technologies available at:

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix
%20Asphalt%20Approved%20L ist.pdf

Page 6-20, Subarticle 610-3(C), Job Mix Formula (JMF), lines 47-48, replace the last sentence of
the third paragraph with the following:

The JMF mix temperature shall be within the ranges shown in Table 610-1 unless otherwise
approved.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following:

TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade JMF Mix Temperature
PG 58-28; PG 64-22 250 - 290°F
PG 70-22 275- 305°F
PG 76-22 300- 325°F

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 1-2, in the first sentence of the first
paragraph, delete “and compaction”. Lines 4-7, delete the second paragraph and replace with the
following:

When RAS is used, the JMF mix temperature shall be established at 275°F or higher.
Page 6-22, Article 610-4, WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS
FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second

sentence of the first paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the location of the
paving operation away from artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4, WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS

FOR PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the
following:
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TABLE 610-5
PLACEMENT TEMPERATURES FOR ASPHALT

Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0B, C 35°F
119.0B,C, D 35°F
SF9.5A, S9.5B 40°F*
S9.5C, S12.5C 45°F*
S9.5D, S12.5D 50°F
A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum

surface and air temperature shall be 50°F.

Page 6-23, Subarticle 610-5(A), General, lines 33-34, replace the last sentence of the third
paragraph with the following:

Produce the mixture at the asphalt plant within +25 °F of the JMF mix temperature. The temperature
of the mixture, when discharged from the mixer, shall not exceed 350°F.

Page 6-26, Article 610-7, HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth
sentence of the first paragraph replace “so as to overlap the top of the truck bed and” with “to”. Line
28, in the last paragraph, replace “+15 °F to -25 °F of the specified JMF temperature.” with “+25 °F of
the specified JMF mix temperature.”

Page 6-26, Article 610-8, SPREADING AND FINISHING, line 34, add the following new
paragraph:

As referenced in Section 9.6.3 of the HMA/QMS Manual, use the automatic screed controls on the
paver to control the longitudinal profile. Where approved by the Engineer, the Contractor has the
option to use either a fixed or mobile string line.

Page 6-29, Article 610-13, FINAL SURFACE TESTING AND ACCEPTANCE, line 39, add the
following after the first sentence in the first paragraph:

Smoothness acceptance testing using the inertial profiler is not required on ramps, loops and turn
lanes.

Page 6-30, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 15-16, replace the fourth
sentence of the fourth paragraph with the following:

The interval at which relative profile elevations are reported shall be 2”.
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Page 6-30, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 25-28, replace the ninth
paragraph with the following:

Operate the profiler at any speed as per the manufacturer’s recommendations to collect valid data.

Page 6-30, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 30-31, delete the third sentence
of the tenth paragraph.

Page 6-31, Subarticle 610-13(A), Option 1 - Inertial Profiler, lines 11-13, replace the first
sentence of the third paragraph with the following:

After testing, transfer the profile data from the profiler portable computer’s hard drive to a write once
storage media (Flash drive, USB, DVD-R or CD-R) or electronic media approved by the Engineer.

Page 6-31, Subarticle 610-13(A), Option 1 - Inertial Profiler, lines 17-18, replace the first
sentence of the fourth paragraph with the following:

Submit a report with the documentation and electronic data of the evaluation for each section to the
Engineer within 10 days after completion of the smoothness testing. The report shall be in the tabular
format for each 0.10 segment or a portion thereof with a summary of the MRI values and the
localized roughness areas including corresponding project station numbers or acceptable reference
points. Calculate the pay adjustments for all segments in accordance with the formulas in Sections (1)
and (2) shown below. The Engineer shall review and approval all pay adjustments unless corrective
action is required.

Page 6-31, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 36-37, replace the
third paragraph with the following:

The price adjustment will apply to each 0.10-mile section or prorated for a portion thereof, based on
the Mean Roughness Index (MRI), the average IRI values from both wheel paths.

Page 6-32, Subarticle 610-13(A)(2), Localized Roughness, lines 12-16, replace the first paragraph
with the following:

Areas of localized roughness shall be identified through the “Smoothness Assurance Module (SAM)”
provided in the ProVAL software. Use the SAM report to optimize repair strategies by analyzing the
measurements from profiles collected using inertial profilers. The ride quality threshold for localized
roughness shall be 165 in/mile for any sections that are 15 ft. to 100 ft. in length at the continuous
short interval of 25 ft. Submit a continuous roughness report to identify each section with project
station numbers or reference points outside the threshold and identify all localized roughness, with the
signature of the Operator included with the submitted IRI trace and electronic files.

Page 6-32, Subarticle 610-13(A)(2), Localized Roughness, line 21, add the following new
paragraph:

If the Engineer does not require corrective action, the pay adjustment for each area of localized
roughness shall be based on the following formula:
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PA = (165 - LR#) 5
Where:

PA
LR#

Pay Adjustment (dollars)
The Localized Roughness number determined from SAM report for the

ride quality threshold

Page 6-41, Subarticle 650-3(B), Mix Design Criteria, replace Table 650-1 with the following:

TABLE 650-1
OGAFC GRADATION CRITERIA
Total Percent Passing

Grading Requirements

Sieve Size (mm) Type FC-1
19.0 -
12.5 100
9.50 75-100
4.75 25-45
2.36 5-15
0.075 1.0-3.0

Type FC-1 Modified

100
75-100
25 - 45

5-15
1.0-3.0

ASPHALTBINDERCONTENT OF ASPHALTPLANT MIXES:

(11-21-00) (Rev. 7-17-12) 609

Type FC-2 Modified

100
80 - 100
55-80
15-30

5-15
2.0-4.0

SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project

will be as follows:

Asphalt Concrete Base Course
Asphalt Concrete Intermediate Course
Asphalt Concrete Surface Course
Asphalt Concrete Surface Course
Asphalt Concrete Surface Course
Asphalt Concrete Surface Course
Asphalt Concrete Surface Course

Type B 25.0

Type 119.0
Type S 4.75A
Type SA-1
Type SF 9.5A
Type S 9.5
Type S 12.5

4.4%
4.8%
6.8%
6.8%
6.7%
6.0%
5.6%

The actual asphalt binder content will be established during construction by the Engineer within the
limits established in the 2012 Standard Specifications.

PRICE ADJUSTMENT - ASPHALT BINDERFORPLANT MIX:

(11-21-00) 620

SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the

2012 Standard Specifications.
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The base price index for asphalt binder for plant mix is $ 349.29 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on July 1, 2016.

EINAL SURFACETESTINGNOT REQUIRED:

(5-18-04) (Rev. 2-16-16) 610 SP6 R45

Final surface testing is not required on this project in accordance with Section 610-13, Final Surface
Testing and Acceptance.

GUARDRAIL ANCHORUNITS,. TYPE 350(TL-3):
(4-20-04) (Rev. 7-21-15) 862 SP08 R065

Description

Furnish and install guardrail anchor units in accordance with the details in the plans, the applicable
requirements of Section 862 of the 2012 Standard Specifications, and at locations shown in the plans.

Materials

Furnish guardrail anchor units listed on the NCDOT Approved Products List at
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal.

Prior to installation the Contractor shall submit to the Engineer:

(A)  FHWA acceptance letter for each guardrail anchor unit certifying it meets the requirements of
NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of the 2012 Standard
Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard Specifications.

No modifications shall be made to the guardrail anchor unit without the express written permission
from the manufacturer. Perform installation in accordance with the details in the plans, and details
and assembling instructions furnished by the manufacturer.

Construction Methods
Guardrail end delineation is required on all approach and trailing end sections for both temporary and
permanent installations. Guardrail end delineation consists of yellow reflective sheeting applied to

the entire end section of the guardrail in accordance with Article 1088-3 of the 2012 Standard
Specifications and is incidental to the cost of the guardrail anchor unit.
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Measurement and Payment

Measurement and payment will be made in accordance with Article 862-6 of the 2012 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit

Guardrail Anchor Units, Type 350 Each

MATERIALS:

(2-21-12) (Rev. 3-15-16) 1000, 1002, 1005, 1016, 1018, 1024, 1050, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 RO1

Revise the 2012 Standard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first
paragraph with the following:

Type IL, IP, IS or IT blended cement may be used instead of Portland cement.
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

If any change is made to the mix design, submit a new mix design (with the exception of an approved
pozzolan source change).

If any major change is made to the mix design, also submit new test results showing the mix design
conforms to the criteria. Define a major change to the mix design as:

1) A source change in coarse aggregate, fine aggregate or cement.
(2) A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash).

(3) A guantitative change in coarse aggregate (applies to an increase or decrease greater than 5%),
fine aggregate (applies to an increase or decrease greater than 5%), water (applies to an increase
only), cement (applies to a decrease only), or pozzolan (applies to an increase or decrease greater than
5%).

Use materials which do not produce a mottled appearance through rusting or other staining of the
finished concrete surface.

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), Materials,
line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following to the table of item
references:

Item Section
Type IL Blended Cement 1024-

1
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Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second

paragraph with the following:

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 Ib of fly ash to each

pound of cement replaced.

Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third paragraph
through the sixth paragraph beginning with “If any change is made to the mix design, submit...”
through “...(applies to a decrease only).”

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

Maximum Water-Cement Ratio

TABLE 1000-1

REQUIREMENTS FOR CONCRETE

— 9 g‘ £
L d - -
°p & & Air-Entrained
s £ LC) 5 Concrete
O O r— = e
= N Rounded Angular
Aggregate Aggre-gate
Units psi
AA 4,500 0.381 0.426
AASID 4500 | 0381 | 0.426
Form
Drilled Pier 4,500 - -
A 3,000 0.488 0.532
B 2,500 0.488 0.567
SandLight- 4 54 . 0.420
weight
Latex 3,000
Modified 7 day 0.400 0.400
Flowable
Eill 150 max. as needed as needed
at 56 days
excavatable
Flowable
Fill 125 as needed as needed
non-excavatable
4,500
design,
Pavement field 0.559 0.559
650
flexural,
design only
See Table
Precast 1077-1 as needed as needed
See
Prestress Cogﬁgct Si%;l'g_blle Table
1078-1

Union County Bridge No. 152

Consistency Max.
y Cement Content

Slump
Non Air-
Entrained 8 . B Vibrated Non- Vibrated
© c ®©
Concrete 5 S 5
ARoundw Angular > > Min. Max. Min. Max.
ggregate Aggre-gate
inch inch Ib/cy Ib/cy Ib/cy Ib/cy
- - 35 - 639 715 - -
- - 15 - 639 715 - -
5-7 dry
0.450 0.450 - - - 640 800
7-9 wet
0.550 0.594 35 4 564 - 602 -
15
machine-
placed
0.559 0.630 4 508 - 545 -
2.5
hand-
placed
- - 4 - 715 - - -
- - 6 - 658 - - -
Flow-
as needed as needed - able - - 40 100
as needed as needed - Falg\l’:_ - - 100 negtsie g
1.5slip
form
- - - 526 - - -
3.0 hand
place
6 asneeded = asneeded = asneeded & asneeded neZ‘;e d
- - 8 - 564 as needed - -
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Page 10-6, Subarticle 1000-4(l), Use of Fly Ash, lines 36-2, replace the first paragraph with the
following:

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 Ib of fly ash to each
pound of cement replaced. Use Table 1000-1 to determine the maximum allowable water-
cementitious material (cement + fly ash) ratio for the classes of concrete listed.

Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO, delete
the table.

Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE,
lines 30-31, delete the second sentence of the third paragraph.

Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF
EXCAVATIONS, line 30, add the following at the end of Section 1002:

(H) Handling and Storing Test Panels
Notify the Area Materials Engineer when preconstruction or production test panels are made within
24 hours of shooting the panels. Field cure and protect test panels from damage in accordance with

ASTM C1140 until the Department transports panels to the Materials and Tests Regional Laboratory
for coring.
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Std.
Size #

4 100
467M 100
5 -

o7 -

S5'M -

67 -
78M -
14M -

9 ;
ABC -

ABC
(M)
Light-
weightC

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with
D
<

the following:

100

100

100

100

TABLE 1005-1
AGGREGATE GRADATION - COARSE AGGREGATE

Percentage of Total by Weight Passing

1™ 3/4™ 12" 3/8" #4 #8 #10 | #16 | #40 | #200

20-55  0-15 | - 0-5 - - - - - A
- 3570 - 030 05 - - - - A
90-
100 2085 010 05 - - - - - A
95-
100 - 2560 - 010 | 05 - - - A
95-
100 - 2545 | - 010 | 05 - - - A
100 9 2055 020 08 - - - - A
100
100 O 20-55 0-10 | 0-5 A
100
98- | 75
- 100 [0 109 205 015 - - - A
- - - 100 3570 520 @ - 0-8 - A
85-

- - - 100 o 1040 - 010 - A
7597 - 55-80 @ - 3555 - 2545 | - 14-30 4-12®
75- 5
100 - 4579 | - 2040 - 0-25 - - 012
- - 100 29 540 0-20 - 0-10 - 0-2.5

100 '

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

Remarks

Asphalt Plant Mix
Asphalt Plant Mix

AST, Sediment Control Stone

AST, Str. Concrete,
Shoulder Drain,
Sediment Control Stone

AST, Concrete Pavement

AST

AST, Str. Concrete,
Asphalt Plant Mix

Asphalt Plant Mix, AST,
Str. Conc, Weep Hole Drains
Asphalt Plant Mix,
AST, Weep Hole Drains,
Str. Concrete

AST

Aggregate Base Course,
Aggregate Stabilization

Maintenance Stabilization

AST

17BP.10.R.66
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Page 10-39, Article 1016-3, CLASSIFICATIONS, lines 27-32, replace with the following:

Select material is clean, unweathered durable, blasted rock material obtained from an approved
source. While no specific gradation is required, the below criteria will be used to evaluate the
materials for visual acceptance by the Engineer:

At least 50% of the rock has a diameter of from 1.5 ft to 3 ft,
30% of the rock ranges in size from 2” to 1.5 ft in diameter, and
Not more than 20% of the rock is less than 2” in diameter. No rippable rock will be permitted.

Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL AREA
CRITERIA FOR ACCEPTANCE OF BORROW MATERIAL, under second column in both
tables, replace second row with the following:

Acceptable, but not to be used in the top 3 ft of embankment or backfill

Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth
paragraph:

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is limited
to between 5 and 12% by weight and the constituents shall be interground. Class F fly ash can
replace a portion of Type IL blended cement and shall be replaced as outlined in Subarticle 1000-4(l)
for Portland cement. For mixes that contain cement with alkali content between 0.6% and 1.0% and
for mixes that contain a reactive aggregate documented by the Department, use a pozzolan in the
amount shown in Table 1024-1.

Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE,
replace with the following:

TABLE 1024-1
POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE
Pozzolan Rate
20% - 30% by weight of required cement content
with 1.0 Ib Class F fly ash per Ib of cement replaced
Ground Granulated Blast 35%-50% by weight of required cement content
Furnace Slag with 1.0 b slag per Ib of cement replaced
4%-8% by weight of required cement content
with 1.0 Ib microsilica per Ib of cement replaced

Class F Fly Ash

Microsilica

Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence of
the second paragraph with the following:

Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation
Program (NTPEP) laboratory for concrete admixture testing.
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Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following:
All fencing material and accessories shall meet Section 106.

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two sentences
with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load
testing will only be required for new casting designs during the design process, and conformance to
M306 loading (40,000 Ib.) will be required only when noted on the design documents.

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE
28 Day Design

28 Day Design Compressive
Property Compressive Strength Strength
6,000 psi or less greater than
6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+ 2% 5+ 2%

Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B), (C) and
(D) with the following:

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion
Test.

(C)  Atleast 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.
(D) A certified test report from an approved independent testing laboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as specified in

AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product has
been tested for slip coefficient and meets AASHTO M253, Class B.

Page 10-161, Subarticle 1081-1(A), Classifications, lines 29-33, delete first 3 sentences of the
description for Type 2 and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. It may be used to patch
spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected.
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Page 10-162, Subarticle 1081-1(A), Classifications, lines 4-7, delete the second and third sentences
of the description for Type 3A. Lines 16-22, delete Types 6A, 6B and 6C.

Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second paragraph with
the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other
fixtures in hardened concrete, the manufacturer shall submit test results showing that the bonding
system will obtain 125% of the specified required yield strength of the fixture. Furnish certification
that, for the particular bolt grade, diameter and embedment depth required, the anchor system will not
fail by adhesive failure and that there is no movement of the anchor bolt. For certification and
anchorage, use 3,000 psi as the minimum Portland cement concrete compressive strength used in this
test. Use adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum
temperature application, setting time, shelf life, pot life, shear strength and compressive strength.
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Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS, replace with

the following:

Property

Viscosity-Poises at 77°F + 2°F

Spindle No.

Speed (RPM)

Pot Life (Minutes)

Minimum Tensile Strength at
7 days (psi)

Tensile Elongation at 7 days (%)

Min. Compressive Strength of
2". mortar cubes at 24 hours

Min. Compressive Strength of
2" mortar cubes at 7 days

Maximum Water Absorption (%)

Min. Bond Strength Slant Shear
Test at 14 days (psi)

Type 1

Gel

20-50

1,500

30 min.

3,000
(Neat)

5,000
(Neat)

15

1,500

Type 2

10-30

20

30-60

2,000

30 min.

4,000-

1.0

1,500

TABLE 1081-1
PROPERTIES OF MIXED EPOXY RESIN SYSTEMS

Type 3

25-75

20

20-50

4,000

2-5

6,000-

1.0

2,000

Gel

5-50

4,000

2-5

6,000

(Neat)

1.5

2,000

40-150

10

40-80

1,500

5-15

3,000

1.0

1,500

Type 3A TypedA Type4dB

40-150

10

40-80

1,500

5-15

3,000

5,000

1.0

1,500

Type 5

1-6

50

20-60

4,000

2-5

6,000

1.0

1,500
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Manufacturers choosing to supply material for Department jobs must submit an application through
17BP.10.R.66

the Value Management Unit with the following information for each type and brand name:

Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second sentence of
Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following:

the first paragraph with the following:
(3) Type of the material in accordance with Articles 1081-1 and 1081-4,
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Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace
“AASHTO M 237 with “the specifications”.

Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second sentence of the
last paragraph.

Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first paragraph
replace “Type 1” with “Type 3”.

Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle.

Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of Section 1081:
1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS

(A)General

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces.

(B) Classification
The types of epoxies and their uses are as shown below:

Type | — Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid
adherence to traffic markers to the surface of pavement.

Type Il — Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is recommended
for adherence of traffic markers to pavement surfaces when rapid set is not required.

Type 11l — Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid
setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic markers.

Type IV - Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.
(C)Requirements

Epoxies shall conform to the requirements set forth in AASHTO M 237.

(D) Prequalification

Refer to Subarticle 1081-1(E).

(E) Acceptance

Refer to Subarticle 1081-1(F).

Page 10-173, Article 1084-2, STEEL SHEET PILES, lines 37-38, replace first paragraph with the
following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or
ASTM A690 unless otherwise required by the plans. Steel sheet piles shall be coated as required by
the plans. Galvanized sheet piles shall be coated in accordance with Section 1076. Metallized sheet
piles shall be metallized in accordance to the Project Special Provision “Thermal Sprayed Coatings
(Metallization)” with an 8 mil, 99.9% aluminum alloy coating and a 0.5 mil seal coating. Any portion
of the metallized sheet piling encased in concrete shall receive a barrier coat. The barrier coat shall
be an approved waterborne coating with a low-viscosity which readily absorbs into the pores of the
aluminum thermal sprayed coating. The waterborne coating shall be applied at a spreading rate that
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results in a theoretical 1.5 mil dry film thickness. The manufacturer shall issue a letter of certification
that the resin chemistry of the waterborne coating is compatible with the 99.9% aluminum thermal
sprayed alloy and suitable for tidal water applications.

Page 10-174, Subarticle 1086-1(B)(1), Epoxy, lines 18-24, replace with the following:
The epoxy shall meet Article 1081-4.

The 2 types of epoxy adhesive which may be used are Type |, Rapid Setting, and Type I, Standard
Setting. Use Type Il when the pavement temperature is above 60°F or per the manufacturer’s
recommendations whichever is more stringent. Use Type | when the pavement temperature is
between 50°F and 60°F or per the manufacturer’s recommendations whichever is more stringent.
Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement markers to the
pavement surface when the pavement temperature is between 32°F and 50°F or per the
manufacturer’s recommendations whichever is more stringent.

Page 10-175, Subarticle 1086-2(E), Epoxy Adhesives, line 27, replace “Section 1081” with “Article
1081-4".

Page 10-177, Subarticle 1086-3(E), Epoxy Adhesives, line 22, replace “Section 1081” with “Article
1081-4".

Page 10-179, Subarticle 1087-4(A), Composition, lines 39-41, replace the third paragraph with the
following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead.

Page 10-180, Subarticle 1087-4(B), Physical Characteristics, line 8, replace the second paragraph
with the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r).

Page 10-181, Subarticle 1087-7(A), Intermixed and Drop-on Glass Beads, line 24, add the
following after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads,
without crushing, to check for any levels of arsenic and lead. If any arsenic or lead is detected, the
sample shall be crushed and repeat the test using X-ray Fluorescence. If the X-ray Fluorescence test
shows more than a LOD of 5 ppm, test the beads using United States Environmental Protection
Agency Method 6010B, 6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead.
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SHOULDERAND SLOPE BORROW:
(3-19-13) 1019 SP10 R10

Use soil in accordance with Section 1019 of the 2012 Standard Specifications. Use soil consisting of
loose, friable, sandy material with a Pl greater than 6 and less than 25 and a pH ranging from 5.5 to
7.0.

Soil with a pH ranging from 4.0 to 5.5 will be accepted without further testing if additional limestone
is provided in accordance with the application rates shown in Table 1019-1A. Soil type is identified
during the soil analysis. Soils with a pH above 7.0 require acidic amendments to be added. Submit
proposed acidic amendments to the Engineer for review and approval. Soils with a pH below 4.0 or
that do not meet the PI requirements shall not be used.

TABLE 1019-1A
ADDITIONAL LIMESTONE APPLICATION RATE TO RAISE pH

pH TEST RESULT Sandy Soils Silt Loam Soils Clay Loam Soils
Additional Rate Additional Rate Additional Rate
(Ibs. / Acre) (Ibs. / Acre) (Ibs. / Acre)
40-4.4 1,000 4,000 6,000
45-49 500 3,000 5,000
5.0-5.4 NA 2,000 4,000

Note: Limestone application rates shown in this table are in addition to the standard rate of 4000 Ibs. /
acre required for seeding and mulching.

No direct payment will be made for providing additional lime or acidic amendments for
Ph adjustment.
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GROUTPRODUCTIONANDDELIVERY:
(3-17-15) 1003 SP10 R20

Revise the 2012 Standard Specifications as follows:
Replace Section 1003 with the following:

SECTION 1003
GROUT PRODUCTION AND DELIVERY

1003-1 DESCRIPTION

This section addresses cement grout to be used for structures, foundations, retaining walls, concrete
barriers, embankments, pavements and other applications in accordance with the contract. Produce
non-metallic grout composed of Portland cement and water and at the Contractor’s option or as
required, aggregate and pozzolans. Include chemical admixtures as required or needed. Provide sand
cement or neat cement grout as required. Define *“sand cement grout” as grout with only fine
aggregate and “neat cement grout” as grout without aggregate.

The types of grout with their typical uses are as shown below:

Type 1 — A cement grout with only a 3-day strength requirement and a fluid consistency that is
typically used for filling subsurface voids.

Type 2 — A nonshrink grout with strength, height change and flow conforming to ASTM C1107 that
is typically used for foundations, ground anchors and soil nails.

Type 3 — A nonshrink grout with high early strength and freeze-thaw durability requirements that is
typically used in pile blockouts, grout pockets, shear keys, dowel holes and recesses for concrete
barriers and structures.

Type 4 — A neat cement grout with low strength, a fluid consistency and high fly ash content that is
typically used for slab jacking.

Type 5 — A low slump, low mobility sand cement grout with minimal strength that is typically used
for compaction grouting.

1003-2 MATERIALS

Refer to Division 10.

Item Section
Chemical Admixtures 1024-3
Fine Aggregate 1014-1
Fly Ash 1024-5
Ground Granulated Blast Furnace Slag 1024-6
Portland Cement 1024-1
Silica Fume 1024-7
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Water 1024-4

Do not use grout that contains soluble chlorides or more than 1% soluble sulfate. At the Contractor’s
option, use an approved packaged grout instead of the materials above except for water. Use
packaged grouts that are on the NCDOT Approved Products List.

Use admixtures for grout that are on the NCDOT Approved Products List or other admixtures in
accordance with Subarticle 1024-3(E) except do not use concrete additives or unclassified or other
admixtures in Type 4 or 5 grout. Use Class F fly ash for Type 4 grout and Type Il Portland cement
for Type 5 grout.

Use well graded rounded aggregate with a gradation, liquid limit (LL) and plasticity index (PI) that
meet Table 1003-1 for Type 5 grout. Fly ash may be substituted for a portion of the fines in the
aggregate. Do not use any other pozzolans in Type 5 grout.

TABLE 1003-1
AGGREGATE REQUIREMENTS FOR TYPE 5 GROUT

Gradation . o .
. . . . Maximum Liquid Maximum
Sieve Designation Percentage I_Dassmg Limit Plasticity Index
per AASHTO M 92 (% by weight)

3/8" 100

No. 4 70 -95

No. 8 50-90
No. 16 30-80 N/A N/A
No. 30 25-70
No. 50 20-50
No. 100 15-40
No. 200 10-30 25 10

COMPOSITION AND DESIGN

When using an approved packaged grout, a grout mix design submittal is not required. Otherwise,
submit proposed grout mix designs for each grout mix to be used in the work. Mixes for all grout
shall be designed by a Certified Concrete Mix Design Technician or an Engineer licensed by the State
of North Carolina. Mix proportions shall be determined by a testing laboratory approved by the
Department. Base grout mix designs on laboratory trial batches that meet Table 1003-2 and this
section. With permission, the Contractor may use a quantity of chemical admixture within the range
shown on the current list of approved admixtures maintained by the Materials and Tests Unit.

Submit grout mix designs in terms of saturated surface dry weights on Materials and Tests Form
312U at least 35 days before proposed use. Adjust batch proportions to compensate for surface
moisture contained in the aggregates at the time of batching. Changes in the saturated surface dry
mix proportions will not be permitted unless revised grout mix designs have been submitted to the
Engineer and approved.
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Accompany Materials and Tests Form 312U with a listing of laboratory test results of compressive
strength, density and flow or slump and if applicable, aggregate gradation, durability and height
change. List the compressive strength of at least three 2" cubes at the age of 3 and 28 days.

The Engineer will review the grout mix design for compliance with the contract and notify the
Contractor as to its acceptability. Do not use a grout mix until written notice has been received.
Acceptance of the grout mix design or use of approved packaged grouts does not relieve the
Contractor of his responsibility to furnish a product that meets the contract. Upon written request
from the Contractor, a grout mix design accepted and used satisfactorily on any Department project
may be accepted for use on other projects.

Perform laboratory tests in accordance with the following test procedures:

Property Test Method
Aggregate Gradation” AASHTO T 27
Compressive Strength AASHTO T 106
AASHTO T 121,
Density (Unit Weight) AASHTO T 1338,
ANSI/API RP® 13B-1° (Section 4, Mud Balance)
Durability AASHTO T 161°
Flow ASTM C939 (Flow Cone)
Height Change ASTM C1090%
Slump AASHTO T 119

Applicable to grout with aggregate.

Applicable to Neat Cement Grout.

American National Standards Institute/American Petroleum Institute Recommended Practice.
Procedure A (Rapid Freezing and Thawing in Water) required.

Moist room storage required.

GROUT REQUIREMENTS

Provide grout types in accordance with the contract. Use grouts with properties that meet Table
1003-2. The compressive strength of the grout will be considered the average compressive strength
test results of three 2" cubes at each age. Make cubes that meet AASHTO T 106 from the grout
delivered for the work or mixed on-site. Make cubes at such frequencies as the Engineer may
determine and cure them in accordance with AASHTO T 106.
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TABLE 1003-2
GROUT REQUIREMENTS
Minimum

: Height
Type of Compressive
gfout StreFrjlgth at Change Flow”/Slump®
3 days 28 days at 28 days
1 3,000 psi — — 10 — 30 sec
2 Table 1¢ Fluid Consistency®
Per Accepted
3 5,000 psi _ 0—0.2% Grout Mix Design/
Approved
Packaged Grout
4P 600 psi 1,500 psi - 10 - 26 sec
5 - 500 psi - 1_3"

Applicable to Type 1 through 4 grouts.

Applicable to Type 5 grout.

ASTM C1107.

Use Type 4 grout with proportions by volume of 1 part cement and 3 parts fly ash.

TEMPERATURE REQUIREMENTS

When using an approved packaged grout, follow the manufacturer’s instructions for grout and air
temperature at the time of placement. Otherwise, the grout temperature at the time of placement shall
be not less than 50°F nor more than 90°F. Do not place grout when the air temperature measured at

Minimum
Durability
Factor

80

the location of the grouting operation in the shade away from artificial heat is below 40°F.

ELAPSED TIME FOR PLACING GROUT

Agitate grout continuously before placement. Regulate the delivery so the maximum
between the placing of batches at the work site does not exceed 20 minutes. Place grout before
exceeding the times in Table 1003-3. Measure the elapsed time as the time between adding the

mixing water to the grout mix and placing the grout.

TABLE 1003-3
ELAPSED TIME FOR PLACING GROUT
(with continuous agitation)

Maximum Elapsed Time

Air or Grout -
No Retarding
Temperature, di dmi
Whichever is Higher Reta_r Ing Admixture
Admixture Used
90°F or above 30 minutes 1 hr. 15 minutes
80°F through 89°F 45 minutes 1 hr. 30 minutes
79°F or below 60 minutes 1 hr. 45 minutes
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MIXING AND DELIVERY

Use grout free of any lumps and undispersed cement. When using an approved packaged grout, mix
grout in accordance with the manufacturer’s instructions. Otherwise, comply with Articles 1000-8
through 1000-12 to the extent applicable for grout instead of concrete.

GEOSYNTHETICS:
(2-16-16) 1056 SP10 R25

Revise the 2012 Standard Specifications as follows:
Replace Section 1056 with the following:

SECTION 1056
GEOSYNTHETICS

DESCRIPTION

Provide geosynthetics for subsurface drainage, separation, stabilization, reinforcement, erosion
control, filtration and other applications in accordance with the contract. Use geotextiles,
geocomposite drains and geocells that are on the NCDOT Approved Products List. Prefabricated
geocomposite drains include sheet, strip and vertical drains (PVDs), i.e., “wick drains” consisting of a
geotextile attached to and/or encapsulating a plastic drainage core. Geocells are comprised of
ultrasonically welded polymer strips that when expanded form a 3D honeycomb grid that is typically
filled with material to support vegetation.

If necessary or required, hold geotextiles and sheet drains in place with new wire staples, i.e., “sod
staples” that meet Subarticle 1060-8(D) or new anchor pins. Use steel anchor pins with a diameter of
at least 3/16" and a length of at least 18" and with a point at one end and a head at the other end that
will retain a steel washer with an outside diameter of at least 1.5".

HANDLING AND STORING

Load, transport, unload and store geosynthetics so geosynthetics are kept clean and free of damage.
Label, ship and store geosynthetics in accordance with Section 7 of AASHTO M 288. Geosynthetics
with defects, flaws, deterioration or damage will be rejected. Do not unwrap geosynthetics until just
before installation. Do not leave geosynthetics exposed for more than 7 days before covering except
for geosynthetics for temporary wall faces and erosion control.

CERTIFICATIONS

Provide Type 1, Type 2 or Type 4 material certifications in accordance with Article 106-3 for
geosynthetics. Define “minimum average roll value” (MARV) in accordance with ASTM D4439.
Provide certifications with MARV for geosynthetic properties as required. Test geosynthetics using
laboratories accredited by the Geosynthetic Accreditation Institute (GAI) to perform the required test
methods. Sample geosynthetics in accordance with ASTM D4354.
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GEOTEXTILES

When required, sew geotextiles together in accordance with Article X1.1.4 of AASHTO M 288.
Provide sewn seams with seam strengths meeting the required strengths for the geotextile type and
class specified.

Provide geotextile types and classes in accordance with the contract. Geotextiles will be identified by
the product name printed directly on the geotextile. When geotextiles are not marked with a product
name or marked with only a manufacturing plant identification code, geotextiles will be identified by
product labels attached to the geotextile wrapping. When identification is based on labels instead of
markings, unwrap geotextiles just before use in the presence of the Engineer to confirm that the
product labels on both ends of the outside of the geotextile outer wrapping match the labels affixed to
both ends of the inside of the geotextile roll core. Partial geotextile rolls without the product name
printed on the geotextile or product labels affixed to the geotextile roll core may not be used.

Use woven or nonwoven geotextiles with properties that meet Table 1056-1. Define “machine
direction” (MD) and *“cross-machine direction” (CD) in accordance with ASTM D4439.

UTILITIESBY OTHERS: (SPECIAL)

General:

A) Duke Energy (Power Distribution)
David Messmer 803-547-3023
David.Messmer@duke-energy.com

B) Frontier (Phone)

Steve Frye 704-283-4446
steve.frye@ftr.com

C) Time Warner Cable (CATV)
Robert Davis 704-378-2676
Robert.davis@twc-contractor.com

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless
otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor.
All utility work listed herein will be done by the utility owners. All utilities are shown on the plans
from the best available information.

Contractor shall perform all work in compliance with the Underground Utility Safety and
Damage Prevention Act (Chapter 87 Article 8A GS § 87-115 thru GS § 87-130).

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.
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Utilities Requiring Adjustment:

A) Duke Energy (Power distribution)
e Duke Energy owns overhead power distribution lines along the east side of Austin Road
for the length of the project. A service line crosses Austin Road at +STA 11+96.
e Duke Energy will set two new poles approximately 10' farther east of the existing
overhead line. The existing power poles will remain in place.
e All work is expected to be completed prior to the project let date.
e See Utilities By Others Plans for details.

B) Frontier (Phone)

e Frontier owns underground telephone lines along the west side of Austin Road for the
length of the project. The telephone crosses the creek aerially attached to Frontier's poles.

e Frontier will remove all poles and pedestals in the project area. A temporary line will be
run along the right of way on the west side. Enough extra line will be spliced in to allow it
to be adjusted as needed for construction. The contractor will meet with Frontier on site
for a final review of the exposed cable no less than 2 weeks prior to the date of
availability to verify sufficient clearance for construction. Additional work requested
by the contractor will be completed prior to the date of availability.

e New poles will be installed and the line reburied in its original location after construction
is complete.

e See Utilities By Others Plans for details.

C) Time Warner Cable (CATV)

e Time Warner Cable owns overhead CATYV lines attached to Duke Energy's poles along the
east side of Austin Road for the length of the project. A service line crosses Austin Road
at +STA 11+96.

e Time Warner Cable will relocate with Duke Energy to the new power poles.

e All work is expected to be completed prior to the project let date.

e See Utilities By Others Plans for details.

UTILITY CONSTRUCTION: (SPECIAL)

Contractor shall perform all work in compliance with the Underground Utility Safety and
Damage Prevention Act (Chapter 87 Article 8A GS § 87-115 thru GS § 87-130).

Revise the 2012 Standard Specifications as follows:

Utility Owner’s Contact Information:

Page 15-1; Sub-article 1500-2 Cooperation with the Utility Owner, paragraph 2, add the following
sentences:
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The utility owner is Union County Public Works. The contact person is Michael Caldwell and he can
be reached by phone at 704-296-4293 or by email at michael.caldwell@unioncounty.gov.

Page 15-6; Subarticle 1510-3 (B) Testing and Sterilization, change the allowable leakage formula to:

. (S)(D)(VP)
"~ 148,000

Page 15-6; Subarticle 1510-3 (B) Line 32 Testing and Sterilization; seventh paragraph delete the
words “may be performed concurrently or” and replace with “shall be performed”.

POSTEDWEIGHTLIMITS:
(7-1-95) (Rev.9-15-15) 105 SP1 G24R

The Contractor's attention is directed to Article 105-15 of the 2012 Standard Specifications and to the
fact that various Primary and Secondary Roads and bridges may be posted with weight limits less
than the legal limit. Do not exceed the posted weight limits in transporting materials and/or
equipment to the projects. Make a thorough examination of all projects and haul routes and be
prepared to discuss them at the Preconstruction Conference.

TRAFFIC CONTROL:

Contractor will be paid for all traffic control items that have been included in the contract. No direct
payment will be made for providing other traffic control as required herein, as the cost of same will be
considered incidental to the work being paid for under those various traffic control items that have
been included. Where the Contractor maintains traffic as required herein but no specific pay items
have been included in the contract, all associated costs will be considered incidental to the work being
paid for under the various items in the contract.
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DIVISIO

N
SPECIAL PROVISIONS--EROSION CONTROL

CONTRACT

EROSION CONTROL:

The Contractor shall exercise every reasonable precaution throughout the life of the project to prevent
erosion and siltation. Silt fence and erosion control measures shall be installed in accordance with the
plans for this project, Division 16 of the Standard Specifications, and in locations as directed by the
Engineer or his representative.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit for
the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained
over the life of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater
Supervisor to manage the Contractor and subcontractor operations, insure compliance with Federal,
State and Local ordinances and regulations, and manage the Quality Control Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction operation that
increases the potential for soil erosion or the possible sedimentation and turbidity of surface waters.

(C)  Certified Installer - Provide a certified installer to install or direct the installation for erosion
or sediment/stormwater control practices.

(D)  Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the project
erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor

shall be Level Il and responsible for ensuring the erosion and sediment control/stormwater plan is
adequately implemented and maintained on the project and for conducting the quality control
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program. The Certified Supervisor shall be on the project within 24 hours notice from initial
exposure of an erodible surface to the project’s final acceptance. Perform the following duties:

1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion and
sediment control/stormwater measures are fully executed for each operation and in a timely manner
over the duration of the contract.

@ Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) Inspection
Record and submit to the Engineer.

(©) Attend all weekly or monthly construction meetings to discuss the findings of the NPDES
inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans requested.

(e) Provide any needed erosion and sediment control/stormwater practices for the Contractor’s
temporary work not shown on the plans, such as, but not limited to work platforms, temporary
construction, pumping operations, plant and storage yards, and cofferdams.

()] Acquire applicable permits and comply with requirements for borrow pits, dewatering, and
any temporary work conducted by the Contractor in jurisdictional areas.

(9) Conduct all erosion and sediment control/stormwater work in a timely and workmanlike
manner.

(h) Fully perform and install erosion and sediment control/stormwater work prior to any
suspension of the work.

Q) Coordinate with Department, Federal, State and Local Regulatory agencies on resolution of
erosion and sediment control/stormwater issues due to the Contractor’s operations.

) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any location
where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that are initialed and
include the installation date of Best Management Practices. These practices shall include temporary
and permanent groundcover and be properly updated to reflect necessary plan and field changes for
use and review by Department personnel as well as regulatory agencies.

(@) Requirements set forth under the NPDES Permit - The Department's NPDES
Stormwater permit (NCS000250) outlines certain objectives and management measures pertaining to
construction activities. The permit references NCG010000, General Permit to Discharge Stormwater
under the NPDES, and states that the Department shall incorporate the applicable requirements into
its delegated Erosion and Sediment Control Program for construction activities disturbing one or
more acres of land. The Department further incorporates these requirements on all contracted bridge
and culvert work at jurisdictional waters, regardless of size. Some of the requirements are, but are not
limited to:

@) Control project site waste to prevent contamination of surface or ground waters of the state,
i.e. from equipment operation/maintenance, construction materials, concrete washout, chemicals,
litter, fuels, lubricants, coolants, hydraulic fluids, any other petroleum products, and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge outfalls at
least once every 7 calendar days, twice weekly for construction related Federal Clean Water Act,
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Section 303(d) impaired streams with turbidity violations, and within 24 hours after a significant
rainfall event of 0.5 inch that occurs within a 24 hour period.

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation Estimate
website to maintain a daily record of rainfall amounts and dates.

d) Maintain erosion and sediment control/stormwater inspection records for review by
Department and Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging areas.

()] Maintain a log of turbidity test results as outlined in the Department's
Procedure for Monitoring Borrow Pit Discharge.

(9) Provide secondary containment for bulk storage of liquid materials.

(h) Provide training for employees concerning general erosion and sediment control/stormwater
awareness, the Department’s NPDES Stormwater Permit NCS000250 requirements, and the
applicable requirements of the General Permit, NCG010000.

Q) Report violations of the NPDES permit to the Engineer immediately who will notify the
Division of Water Quality Regional Office within 24 hours of becoming aware of the violation.

3) Quality Control Program - Maintain a quality control program to control
erosion, prevent sedimentation and follow provisions/conditions of permits. The quality control
program shall:

@) Follow permit requirements related to the Contractor and subcontractors’ construction
activities.

(b) Ensure that all operators and subcontractors on site have the proper erosion and sediment
control/stormwater certification.

(c) Notify the Engineer when the required certified erosion and sediment control/stormwater
personnel are not available on the job site when needed.

(d) Conduct the inspections required by the NPDES permit.

(e) Take corrective actions in the proper timeframe as required by the NPDES permit for problem
areas identified during the NPDES inspections.

()] Incorporate erosion control into the work in a timely manner and stabilize disturbed areas with
mulch/seed or vegetative cover on a section-by-section basis.

(9) Use flocculants approved by state regulatory authorities where appropriate and where required
for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and sediment control
devices.

() Remove temporary erosion or sediment control devices when they are no longer necessary as
agreed upon by the Engineer.

() The Contractor’s quality control and inspection procedures shall be subject to review by the
Engineer. Maintain NPDES inspection records and make records available at all times for
verification by the Engineer.

(B)  Certified Foreman - At least one Certified Foreman shall be onsite for each type of work
listed herein during the respective construction activities to control erosion, prevent sedimentation
and follow permit provisions:

(1) Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas
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(3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level 1l Supervisor and Level Il Foreman.
This person shall be onsite whenever construction activities as described above are taking place. This
request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level 1l Foreman to oversee multiple construction
activities on small bridge or culvert replacement projects. This request shall be approved by the
Engineer prior to work beginning.

(C)  Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the
following erosion and sediment control/stormwater crew:

1) Seeding and Mulching

2 Temporary Seeding

(3) Temporary Mulching

4 Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations
(6) Erosion control blanket installation

(7) Hydraulic tackifier installation

(8) Turbidity curtain installation

9) Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11) Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders, retention/detention
devices)

(14) Pipe installations within jurisdictional areas

If a Level | Certified Installer is not onsite, the Contractor may substitute a Level 11 Foreman for a
Level I Installer, provided the Level Il Foreman is not tasked to another crew requiring Level Il
Foreman oversight.

(D)  Certified Designer - Include the certification number of the Level I11-B Certified Designer on
the erosion and sediment control/stormwater component of all reclamation plans and if applicable, the
certification number of the Level I11-A Certified Designer on the design of the project erosion and
sediment control/stormwater plan.

Preconstruction Meeting
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified

Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified
personnel over the life of the contract within 2 days of change.
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Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper
testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor,
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist
Order for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the
following:

(A)  Failure to adequately perform the duties as defined within this certification provision.
(B)  Issuance of an ICA, NOV, or Cease and Desist
Order.
(C)  Failure to fully perform environmental commitments as detailed within the permit conditions
and specifications.
(D)  Demonstration of erroneous documentation or reporting techniques.
(E)  Cheating or copying another candidate’s work on an examination.
(F) Intentional falsification of records.
(G) Directing a subordinate under direct or indirect supervision to perform any of the above
actions.
(H)  Dismissal from a company for any of the above reasons.
()] Suspension or revocation of one’s certification by another
entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days
after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time specified will
result in a waiver of all future appeal rights regarding the adverse action taken. The certificant will
not be allowed to perform duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.
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If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension period,

prior to having the certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified
Installers and Certified Designer will be incidental to the project for which no direct compensation

will be made.
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STABILIZATION REQUIREMENTS:

(3-11-2016) S-1

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective August 3, 2011 issued by the North Carolina
Department of Environment and Natural Resources Division of Water Quality. Temporary or
permanent ground cover stabilization shall occur within 7 calendar days from the last land-disturbing
activity, with the following exceptions in which temporary or permanent ground cover shall be
provided in 14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no
exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined by
North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent ground
cover stabilization shall be achieved in accordance with the provisions in this contract and as directed.

SEEDING AND MULCHING: (West)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be
as stated below. During periods of overlapping dates, the kind of seed to be used shall be determined.
All rates are in pounds per acre.

Shoulder and Median Areas

August 1 -June 1 May 1 - September 1

20# Kentucky Bluegrass 20# Kentucky Bluegrass

T75# Hard Fescue 75# Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 40004 Limestone

Areas Beyond the Mowing Pattern, Waste and Borrow Areas:

August 1 -June 1 May 1 - September 1
100# Tall Fescue 100# Tall Fescue
15# Kentucky Bluegrass 15# Kentucky Bluegrass
30# Hard Fescue 30# Hard Fescue
25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer
4000# Limestone 4000# Limestone
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06 Dust

2" Millennium
3" Millennium
Apache 11
Avenger
Barlexas
Barlexas Il
Bar Fa
Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runner Il
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
Cochise IV
Constitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

Approved Tall Fescue Cultivars

Escalade
Essential
Evergreen 2
Falcon IV
Falcon NG
Falcon V
Faith

Fat Cat
Festnova
Fidelity
Finelawn Elite
Finelawn Xpress
Finesse Il
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte

Garrison
Gazelle 11
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi

Honky Tonk
Hot Rod
Hunter
Inferno
Innovator
Integrity
Jaguar 3
Jamboree

Union County Bridge No. 152

Justice
Kalahari

Kitty Hawk 2000
Legitimate
Lexington
LSD
Magellan
Matador
Millennium SRP
Monet
Mustang 4
Ninja 2

Or’ Glory
Olympic Gold
Padre
Patagonia
Pedigree
Picasso
Piedmont
Plantation
Proseeds 5301
Prospect

Pure Gold
Quest

Raptor 11
Rebel Exeda
Rebel Sentry
Rebel IV
Regiment 11
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP

Rocket
Scorpion

17BP.10.R.66

Serengeti

Shelby

Sheridan

Signia

Silver Hawk
Sliverstar
Shenandoah Elite
Sidewinder
Skyline

Solara

Southern Choice Il

Speedway
Spyder LS
Sunset Gold
Taccoa
Tanzania
Trio

Tahoe Il
Talladega
Tarheel
Terrano
Titan Itd
Titanium LS
Tracer
Traverse SRP
Tulsa Time
Turbo
Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack Il
Xtremegreen
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Approved Kentucky Bluegrass Cultivars:

4-Season Blue Velvet Gladstone Quantum Leap
Alexa Il Blueberry Granite Rambo
America Boomerang Hampton Rhapsody
Apollo Brilliant Harmonie Rhythm
Arcadia Cabernet Impact Rita
Aries Champagne Jefferson Royce
Armada Champlain Juliet Rubicon
Arrow Chicago Il Jump Start Rugby 11
Arrowhead Corsair Keeneland Shiraz
Aura Courtyard Langara Showcase
Avid Delight Liberator Skye
Award Diva Madison Solar Eclipse
Awesome Dynamo Mercury Sonoma
Bandera Eagleton Midnight Sorbonne
Barduke Emblem Midnight 11 Starburst
Barnique Empire Moon Shadow  Sudden Impact
Baroness Envicta Moonlight SLT  Total Eclipse
Barrister Everest Mystere Touche
Barvette HGT Everglade Nu Destiny Tsunami
Bedazzled Excursion NuChicago Unique
Belissimo Freedom Il NuGlade Valor
Bewitched Freedom 111 Odyssey Voyager Il
Beyond Front Page Perfection Washington
Blacksburg 11 Futurity Pinot Zinfandel
Blackstone Gaelic Princeton 105
Blue Note Ginney 1l Prosperity

Approved Hard Fescue Cultivars:
Aurora Il Eureka 1l Oxford Scaldis Il
Aurora Gold Firefly Reliant Il Spartan 11
Berkshire Granite Reliant IV Stonehenge
Bighorn GT Heron Rescue 911
Chariot Nordic Rhino

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-2-2
ratio is maintained and the rate of application adjusted to provide the same amount of plant food as a
10-20-20 analysis and as directed.
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NATIVE GRASS SEEDING AND MUL CHING: (West)

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and
riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 foot
zone on both sides of the stream or depression, measured from top of stream bank or center of
depression. The stream bank of the stream relocation shall be seeded by a method that does not alter
the typical cross section of the stream bank. Native Grass Seeding and Mulching shall also be
performed in the permanent soil reinforcement mat section of preformed scour holes, and in other
areas as directed.

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be
as stated below. During periods of overlapping dates, the kind of seed to be used shall be determined.
All rates are in pounds per acre.

August 1 - June 1 May 1 — September 1

18#  Creeping Red Fescue 18#  Creeping Red Fescue

8# Big Bluestem 8# Big Bluestem

6# Indiangrass 6# Indiangrass

44 Switchgrass 44 Switchgrass

35# Rye Grain 25#  German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 4000 Limestone

Approved Creeping Red Fescue Cultivars:
Aberdeen Boreal Epic Cindy Lou
Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-2-2
ratio is maintained and the rate of application adjusted to provide the same amount of plant food as a
10-20-20 analysis and as directed.

Measurement and Payment

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 1660-8
of the Standard Specifications.

TEMPORARYSEEDING:

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate of
400 pounds and seeded at the rate of 50 pounds per acre. German Millet, or Browntop Millet shall be
used in summer months and rye grain during the remainder of the year. The Engineer will determine
the exact dates for using each kind of seed.
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FERTILIZER TOPDRESSING:

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 pounds per
acre. A different analysis of fertilizer may be used provided the 2-1-1 ratio is maintained and the rate
of application adjusted to provide the same amount of plant food as 16-8- 8 analysis and as directed.

SUPPLEMENTAL SEEDING:

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and the
rate of application may vary from 25# to 75# per acre. The actual rate per acre will be determined
prior to the time of topdressing and the Contractor will be notified in writing of the rate per acre, total
quantity needed, and areas on which to apply the supplemental seed. Minimum tillage equipment,
consisting of a sod seeder shall be used for incorporating seed into the soil as to prevent disturbance
of existing vegetation. A clodbuster (ball and chain) may be used where degree of slope prevents the
use of a sod seeder.

MOWING:

The minimum mowing height on this project shall be six inches.

LAWNTYPE APPEARANCE:

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance. Remove
all trash, debris, and stones %" and larger in diameter or other obstructions that could interfere with
providing a smooth lawn type appearance. These areas shall be reseeded to match their original
vegetative conditions, unless directed otherwise by the Field Operations Engineer.

MINIMIZE REMOVAL OFVEGETATION:

The Contractor shall minimize removal of vegetation within project limits to the maximum extent
practicable. Vegetation along stream banks and adjacent to other jurisdictional resources outside the
construction limits shall only be removed upon approval of Engineer. No additional payment will be
made for this minimization work.
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RESPONSE FOREROSION CONTROL:

Description

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and
supplies to the project necessary for the pursuit of any or all of the following work as shown herein,
by an approved subcontractor.

SECTION EROSION CONTROL ITEM UNIT
1605 Temporary Silt Fence LF
SP Special Sediment Control Fence LF/Ton
1615 Temporary Mulching ACR
1620 Seed-Temporary Seeding LB
1620 Fertilizer-Temporary Seeding TN
1631 Matting for Erosion Control SY
SP Coir Fiber Mat SY
SP Coir Fiber Baffles LF
SP Permanent Soil Reinforcement Mat SY
1660 Seeding and Mulching ACR
1661 Seed-Repair Seeding LB
1661 Fertilizer-Repair Seeding TON
1662 Seed-Supplemental Seeding LB
1665 Fertilizer Topdressing TON
SP Safety/Highly Visible Fencing LF
SP Response for Erosion Control EA

Construction Methods

Provide an approved subcontractor who performs an erosion control action as described in Form
1675. Each erosion control action may include one or more of the above work items.

Measurement and Payment
Response for Erosion Control will be measured and paid for by counting the actual number of times
the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily

completes an erosion control action described in Form 1675. The provisions of Article 104-5 of the
Standard Specifications will not apply to this item of work.

Payment will be made under:

Pay Item Pay Unit
Response for Erosion Control Each
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STOCKPILE AREAS:

The Contractor shall install and maintain erosion control devices sufficient to contain sediment
around any erodible material stockpile areas as directed.

ACCESS AND HAUL ROADS:

At the end of each working day, the Contractor shall install or re-establish temporary diversions or
earth berms across access/haul roads to direct runoff into sediment devices. Silt fence sections that are
temporarily removed shall be reinstalled across access/haul roads at the end of each working day.

WASTE AND BORROW SOURCES:

Payment for temporary erosion control measures, except those made necessary by the Contractor’s
own negligence or for his own convenience, will be paid for at the appropriate contract unit price for
the devices or measures utilized in borrow sources and waste areas.

No additional payment will be made for erosion control devices or permanent seeding and mulching
in any commercial borrow or waste pit. All erosion and sediment control practices that may be
required on a commercial borrow or waste site will be done at the Contractor’s expense.

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste
Site Reclamation Procedures for Contracted Projects” located at:

http://www.ncdot.gov/doh/operations/dp chief eng/roadside/fieldops/downloads/Files/ContractedRe
clamationProcedures.pdf

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and borrow
and waste sites.

SAFETYFENCEANDJURISDICTIONAL FLAGGING:

Description

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other
boundaries located within the construction corridor to mark the areas that have been approved to
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water. The

fence shall be installed prior to any land disturbing activities.

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly
visible flagging.
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http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedRe

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside or
interior boundaries shall be delineated by stakes and highly visible flagging.

Materials
(A)  Safety Fencing

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence
approved by the Engineer. The fence material shall have an ultraviolet coating.

Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or pencil
tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2 cross section. Steel
posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 Ib/ft of length.

(B)  Boundary Flagging

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4”x 1-3/4” cross section. The
flagging shall be at least 1 in width. The flagging material shall be vinyl and shall be orange in color
and highly visible.

Construction Methods

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall be
erected to conform to the general contour of the ground.

(A)  Safety Fencing

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or set
with a post driver. Posts shall be installed a minimum of 2 ft. into the ground. If hand set, all backfill
material shall be thoroughly tamped. Wood posts may be sharpened to a dull point if power driven.
Posts damaged by power driving shall be removed and replaced prior to final acceptance. The tops of
all wood posts shall be cut at a 30-degree angle. The wood posts may, at the option of the Contractor,
be cut at this angle either before or after the posts are erected.

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across
each cable or to the steel posts with wire or other acceptable means.

Place construction stakes to establish the location of the safety fence in accordance with Article 105-9
or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking of the
safety fence. All stakeouts for safety fence shall be considered incidental to the work being paid for as
“Construction Surveying”, except that where there is no pay item for construction surveying, all
safety fence stakeout will be performed by state forces.

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the
duration of the project as determined by the Engineer.
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(B) Boundary Flagging

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a minimum
of 6” into the ground. Interior boundaries may be staked on a tangent that runs parallel to buffer but
must not encroach on the buffer at any location. Interior boundaries of hand clearing shall be
identified with a different colored flagging to distinguish it from mechanized clearing.

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 105-9
or Article 801-1 of the Standard Specifications. No direct pay will be made for delineation of the
interior boundaries. This delineation will be considered incidental to the work being paid for as
Construction Surveying, except that where there is no pay item or construction surveying the cost of
boundary flagging delineation shall be included in the unit prices bid for the various items in the
contract. Installation for delineation of all jurisdictional boundaries at staging areas, waste sites, or
borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly visible orange
flagging attached. Stakes shall be installed a minimum of 6” into the ground. Additional flagging may
be placed on overhanging vegetation to enhance visibility but does not substitute for installation of
stakes.

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(3)(d) or
Subarticle 802-2(F) of the Standard Specifications. No direct pay will be made for this delineation, as
the cost of same shall be included in the unit prices bid for the various items in the contract.

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a
satisfactory condition for the duration of the project as determined by the Engineer.

Measurement and Payment

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or
polypropylene fence installed in place and accepted. Such payment will be full compensation
including but not limited to furnishing and installing fence geotextile with necessary posts and post
bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work.

Payment will be made under:

Pay Item Pay Unit
Safety Fence Linear Foot
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COIRFIBERMAT:

Description

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in
locations as directed. Work includes providing all materials, excavating and backfilling, and
placing and securing coir fiber mat with stakes, steel reinforcement bars or staples as directed.

Materials

Item Section
Coir Fiber Mat 1060-
14

Anchors: Stakes, reinforcement bars, or staples shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.

Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a 4"
diameter bend at one end with a 4" straight section at the tip to catch and secure the coir
fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less
than 12" in length with a throat of 1" in width.

Construction Methods

Place the coir fiber mat immediately upon final grading. Provide a smooth soil surface free from
stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and
apply without stretching such that it will lie smoothly but loosely on the soil surface.

For stream relocation applications, take care to preserve the required line, grade, and cross
section of the area covered. Bury the top slope end of each piece of mat in a narrow trench at
least 6 in. deep and tamp firmly. Where one roll of matting ends and a second roll begins,
overlap the end of the upper roll over the buried end of the second roll so there is a 6 in. overlap.
Construct check trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the
mat or as directed. Fold over and bury mat to the full depth of the trench, close and tamp firmly.
Overlap mat at least 6 in. where 2 or more widths of mat are installed side by side.
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Place anchors across the mat at the ends approximately 1 ft. apart. Place anchors along the outer
edges and down the center of the mat 3 ft. apart.

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be
required.

Measurement and Payment

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured
along the surface of the ground over which coir fiber mat is installed and accepted.

No measurement will be made for anchor items.

Payment will be made under:

Pay Item Pay Unit
Coir Fiber Mat Square Yard

TEMPORARYPIPEFORCULVERT CONSTRUCTION:
Description

This work consists of furnishing, installing, maintaining and removing any and all temporary pipe
used on this project in conjunction with the culvert construction.

Construction Methods

The Contractor shall install temporary pipe in locations shown on the plans in such a manner
approved by the Engineer. The temporary pipe shall provide a passageway for the stream
through the work-site. The minimum size requirements will be as stated on the erosion control
plans.

Measurement and Payment

__" Temporary Pipe will be measured and paid for at the contract unit price per linear foot of
temporary pipe approved by the Engineer and measured in place from end to end. Such price and
payment will be full compensation for all work covered by this section including but not limited
to furnishing all materials required for installation, construction, maintenance, and removal of
temporary pipe.

Payment will be made under:

Pay Item Pay Unit
__" Temporary Pipe Linear Foot
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WATTLE:

Description

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting. Wattles are
used on slopes or channels to intercept runoff and act as a velocity break. Wattles are to be placed
at locations shown on the plans or as directed. Installation shall follow the detail provided in the
plans and as directed. Work includes furnishing materials, installation of wattles, matting
installation, and removing wattles.

Materials

Wattle shall meet the following specifications:

100% Curled Wood (Excelsior) Fibers

Minimum Diameter 12 in.

Minimum Density 2.5 Ib/ft® +/- 10%

Net Material Synthetic

Net Openings lin.x1in.

Net Configuration Totally Encased

Minimum Weight 20 Ib. +/- 10% per 10 ft. length

Anchors: Stakes shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square
cross section. One end of the stake must be sharpened or beveled to facilitate driving
down into the underlying soil.

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall
meet specifications provided elsewhere in this contract.

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in
length with a throat of 1" in width.

Construction Methods

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the end
of each section of wattle. A minimum of 4 stakes shall be installed on the downstream side of the
wattle with a maximum spacing of 2 linear feet along the wattle, and according to the detail.
Install a minimum of 2 stakes on the upstream side of the wattle according to the detail provided in
the plans. Stakes shall be driven into the ground a minimum of 10 in. with no more than 2 in.
projecting from the top of the wattle. Drive stakes at an angle according to the detail provided in the
plans

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch
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slopes and according to the detail provided in the plans and as directed. Overlap adjoining
sections of wattles a minimum of 6 in.

Installation of matting shall be in accordance with the detail provided in the plans, and in
accordance with Article 1631-3 of the Standard Specifications, or in accordance with
specifications provided elsewhere in this contract.

The Contractor shall maintain the wattles until the project is accepted or until the wattles are
removed, and shall remove and dispose of silt accumulations at the wattles when so directed in
accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Wattle will be measured and paid for by the actual number of linear feet of wattles which are
installed and accepted. Such price and payment will be full compensation for all work covered by
this section, including, but not limited to, furnishing all materials, labor, equipment and
incidentals necessary to install the Wattle.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Payment will be made under:

Pay Item Pay Unit
Wattle Linear Foot

TEMPORARY ROCKSILTCHECKTYPEAWITHEXCELSIORMATTING AND
POLYACRYLAMIDE:

Description

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are devices
utilized in temporary and permanent ditches to reduce runoff velocity and incorporate PAM into the
construction runoff to increase settling of sediment particles and reduce turbidity of runoff.
Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be placed at locations
shown on the plans or as directed. Installation shall follow the detail provided in the plans and as
directed. Work includes furnishing materials, installation of Temporary Rock Silt Checks Type A,
matting installation, PAM application, and removing Temporary Rock Silt Checks Type A with
Excelsior Matting and PAM.

Materials

Structural stone shall be class B stone that meets the requirements of Section 1042 of the Standard
Specifications for Stone for Erosion Control, Class B.
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Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of the
Standard Specifications for these stone sizes.

Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the Standard
Specifications, or shall meet specifications provided elsewhere in this contract.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.
Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with Excelsior
Matting and PAM will be placed, and from offsite material used to construct the roadway, and
analyzed for the appropriate PAM flocculant to be utilized with each Temporary Rock Silt Check
Type A. The PAM product used shall be listed on the North Carolina Department of Environment and
Natural Resources (NCDENR) Division of Water Quality (DWQ) web site as an approved PAM
product for use in North Carolina.

Construction Methods

Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A) of
the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided in the
plans.

Installation of matting shall be in accordance with the detail provided in the plans, and anchored by
placing Class B stone on top of the matting at the upper and lower ends.

Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks Type A
and matting where the water is going to flow over. PAM applications shall be done during
construction activities and after every rainfall event that is equal to or exceeds 0.50 in.

The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting and
PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with Excelsior
Matting and PAM are removed, and shall remove and dispose of silt accumulations at the Temporary
Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in accordance with the
requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article 1633-5
of the Standard Specifications, or in accordance with specifications provided elsewhere in this
contract.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM applied
to the Temporary Rock Silt Checks Type A. Such price and payment will be full compensation for all
work covered by this section, including, but not limited to, furnishing all materials, labor, equipment
and incidentals necessary to apply the Polyacrylamide(PAM).
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Payment will be made under:

Pay Item Pay Unit
Polyacrylamide(PAM) Pound

IMPERVIOUS DIKE:
Description

This work consists of furnishing, installing, maintaining, and removing an Impervious Dike for
the purpose of diverting normal stream flow around the construction site. The Contractor shall
construct an impervious dike in such a manner approved by the Engineer. The impervious dike
shall not permit seepage of water into the construction site or contribute to siltation of the stream.
The impervious dike shall be constructed of an acceptable material in the locations noted on the
plans or as directed.

Materials

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the placement
of an acceptable size stone lined with polypropylene or other impervious geotextile.

Earth material shall not be used to construct an impervious dike when it is in direct contact with
the stream unless vegetation can be established before contact with the stream takes place.

Measurement and Payment

Impervious Dike will be measured and paid as the actual number of linear feet of impervious
dike(s) constructed, measured in place from end to end of each separate installation that has been
completed and accepted. Such price and payment will be full compensation for all work including
but not limited to furnishing materials, construction, maintenance, and removal of the impervious
dike.

Payment will be made under:

Pay Item Pay Unit
Impervious Dike Linear Foot
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NATIONWIDE PERMIT 14
DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS
FINAL NOTICE OF ISSUANCE AND MODIFICATION OF NATIONWIDE PERMITS
FEDERAL REGISTER
AUTHORIZED MARCH 19, 2012

Linear Transportation Projects. Activities required for the construction, expansion,
modification, or improvement of linear transportation projects (e.g., roads, highways, railways,
trails, airport runways, and taxiways) in waters of the United States. For linear transportation
projects in non-tidal waters, the discharge cannot cause the loss of greater than 1/2-acre of waters
of the United States. For linear transportation projects in tidal waters, the discharge cannot cause
the loss of greater than 1/3-acre of waters of the United States. Any stream channel modification,
including bank stabilization, is limited to the minimum necessary to construct or protect the
linear transportation project; such modifications must be in the immediate vicinity of the project.

This NWP also authorizes temporary structures, fills, and work necessary to construct the
linear transportation project. Appropriate measures must be taken to maintain normal
downstream flows and minimize flooding to the maximum extent practicable, when temporary
structures, work, and discharges, including cofferdams, are necessary for construction activities,
access fills, or dewatering of construction sites. Temporary fills must consist of materials, and be
placed in a manner, that will not be eroded by expected high flows. Temporary fills must be
removed in their entirety and the affected areas returned to pre-construction elevations. The areas
affected by temporary fills must be revegetated, as appropriate.

This NWP cannot be used to authorize non-linear features commonly associated with
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train
stations, or aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the district
engineer prior to commencing the activity if: (1) the loss of waters of the United States exceeds
1/10-acre; or (2) there is a discharge in a special aquatic site, including wetlands. (See general
condition 31.) (Sections 10 and 404)

Note: Some discharges for the construction of farm roads or forest roads, or temporary
roads for moving mining equipment, may qualify for an exemption under Section 404(f) of the
Clean Water Act (see 33 CFR 323.4).
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NATIONWIDE PERMIT CONDITIONS

The following General Conditions must be followed in order for any authorization by a NWP to
be valid:

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations
or otherwise, must be installed and maintained at the permittee's expense on authorized facilities
in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein authorized, or
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the United States. No
claim shall be made against the United States on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle
movements of those species of aquatic life indigenous to the waterbody, including those species
that normally migrate through the area, unless the activity's primary purpose is to impound
water. All permanent and temporary crossings of waterbodies shall be suitably culverted,
bridged, or otherwise designed and constructed to maintain low flows to sustain the movement of
those aquatic species.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.qg.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as
breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and
48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic
pollutants in toxic amounts (see Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply
intake, except where the activity is for the repair or improvement of public water supply intake
structures or adjacent bank stabilization.
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8. Adverse Effects From Impoundments. If the activity creates an impoundment of water,
adverse effects to the aquatic system due to accelerating the passage of water, and/or restricting
its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-construction
course, condition, capacity, and location of open waters must be maintained for each activity,
including stream channelization and storm water management activities, except as provided
below. The activity must be constructed to withstand expected high flows. The activity must not
restrict or impede the passage of normal or high flows, unless the primary purpose of the activity
is to impound water or manage high flows. The activity may alter the pre-construction course,
condition, capacity, and location of open waters if it benefits the aquatic environment (e.g.,
stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and all
exposed soil and other fills, as well as any work below the ordinary high water mark or high tide
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged to
perform work within waters of the United States during periods of low-flow or no-flow.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The affected areas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by the district engineer to an NWP
authorization.

15. Single and Complete Project. The activity must be a single and complete project. The
same NWP cannot be used more than once for the same single and complete project.

16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild
and Scenic River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, unless the
appropriate Federal agency with direct management responsibility for such river, has determined
in writing that the proposed activity will not adversely affect the Wild and Scenic River
designation or study status. Information on Wild and Scenic Rivers may be obtained from the
appropriate Federal land management agency responsible for the designated Wild and Scenic
River or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land
Management, U.S. Fish and Wildlife Service).
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17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including,
but not limited to, reserved water rights and treaty fishing and hunting rights.

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to
directly or indirectly jeopardize the continued existence of a threatened or endangered species or
a species proposed for such designation, as identified under the Federal Endangered Species Act
(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such
species. No activity is authorized under any NWP which “may affect” a listed species or critical
habitat, unless Section 7 consultation addressing the effects of the proposed activity has been
completed.

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. Federal permittees must provide the district engineer with the
appropriate documentation to demonstrate compliance with those requirements. The district
engineer will review the documentation and determine whether it is sufficient to address ESA
compliance for the NWP activity, or whether additional ESA consultation is necessary.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, and shall not begin work
on the activity until notified by the district engineer that the requirements of the ESA have been
satisfied and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species or designated critical habitat, the pre-construction notification
must include the name(s) of the endangered or threatened species that might be affected by the
proposed work or that utilize the designated critical habitat that might be affected by the
proposed work. The district engineer will determine whether the proposed activity “may affect”
or will have “no effect” to listed species and designated critical habitat and will notify the non-
Federal applicant of the Corps’ determination within 45 days of receipt of a complete pre-
construction notification. In cases where the non-Federal applicant has identified listed species or
critical habitat that might be affected or is in the vicinity of the project, and has so notified the
Corps, the applicant shall not begin work until the Corps has provided notification the proposed
activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation
has been completed. If the non-Federal applicant has not heard back from the Corps within 45
days, the applicant must still wait for notification from the Corps.

(d) As a result of formal or informal consultation with the FWS or NMFS the district
engineer may add species-specific regional endangered species conditions to the NWPs.

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or
endangered species as defined under the ESA. In the absence of separate authorization (e.g., an
ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the
U.S. FWS or the NMFS, The Endangered Species Act prohibits any person subject to the
jurisdiction of the United States to take a listed species, where “take™ means to harass, harm,
pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such
conduct. The word “harm” in the definition of “take" means an act which actually Kills or injures
wildlife. Such an act may include significant habitat modification or degradation where it
actually kills or injures wildlife by significantly impairing essential behavioral patterns,
including breeding, feeding or sheltering.
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(F) Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide
web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and
http://www.noaa.gov/fisheries.html respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for
obtaining any “take” permits required under the U.S. Fish and Wildlife Service’s regulations
governing compliance with the Migratory Bird Treaty Act or the Bald and Golden Eagle
Protection Act. The permittee should contact the appropriate local office of the U.S. Fish and
Wildlife Service to determine if such “take” permits are required for a particular activity.

20. Historic Properties. (a) In cases where the district engineer determines that the
activity may affect properties listed, or eligible for listing, in the National Register of Historic
Places, the activity is not authorized, until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must
provide the district engineer with the appropriate documentation to demonstrate compliance with
those requirements. The district engineer will review the documentation and determine whether
it is sufficient to address section 106 compliance for the NWP activity, or whether additional
section 106 consultation is necessary.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the authorized activity may have the potential to cause effects to any historic
properties listed on, determined to be eligible for listing on, or potentially eligible for listing on
the National Register of Historic Places, including previously unidentified properties. For such
activities, the pre-construction notification must state which historic properties may be affected
by the proposed work or include a vicinity map indicating the location of the historic properties
or the potential for the presence of historic properties. Assistance regarding information on the
location of or potential for the presence of historic resources can be sought from the State
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the
National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction
notifications, district engineers will comply with the current procedures for addressing the
requirements of Section 106 of the National Historic Preservation Act. The district engineer shall
make a reasonable and good faith effort to carry out appropriate identification efforts, which may
include background research, consultation, oral history interviews, sample field investigation,
and field survey. Based on the information submitted and these efforts, the district engineer shall
determine whether the proposed activity has the potential to cause an effect on the historic
properties. Where the non-Federal applicant has identified historic properties on which the
activity may have the potential to cause effects and so notified the Corps, the non-Federal
applicant shall not begin the activity until notified by the district engineer either that the activity
has no potential to cause effects or that consultation under Section 106 of the NHPA has been
completed.

(d) The district engineer will notify the prospective permittee within 45 days of receipt
of a complete pre-construction notification whether NHPA Section 106 consultation is required.
Section 106 consultation is not required when the Corps determines that the activity does not
have the potential to cause effects on historic properties (see 36 CFR §800.3(a)). If NHPA
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section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed. If
the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must
still wait for notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C.
470h-2(K)) prevents the Corps from granting a permit or other assistance to an applicant who,
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances
justify granting such assistance despite the adverse effect created or permitted by the applicant.
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and
provide documentation specifying the circumstances, the degree of damage to the integrity of
any historic properties affected, and proposed mitigation. This documentation must include any
views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking
occurs on or affects historic properties on tribal lands or affects properties of interest to those
tribes, and other parties known to have a legitimate interest in the impacts to the permitted
activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. If you discover any
previously unknown historic, cultural or archeological remains and artifacts while accomplishing
the activity authorized by this permit, you must immediately notify the district engineer of what
you have found, and to the maximum extent practicable, avoid construction activities that may
affect the remains and artifacts until the required coordination has been completed. The district
engineer will initiate the Federal, Tribal and state coordination required to determine if the items
or remains warrant a recovery effort or if the site is eligible for listing in the National Register of
Historic Places.

22. Designated Critical Resource Waters. Critical resource waters include, NOAA.-
managed marine sanctuaries and marine monuments, and National Estuarine Research Reserves.
The district engineer may designate, after notice and opportunity for public comment, additional
waters officially designated by a state as having particular environmental or ecological
significance, such as outstanding national resource waters or state natural heritage sites. The
district engineer may also designate additional critical resource waters after notice and
opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for
any activity within, or directly affecting, critical resource waters, including wetlands adjacent to
such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38,
notification is required in accordance with general condition 31, for any activity proposed in the
designated critical resource waters including wetlands adjacent to those waters. The district
engineer may authorize activities under these NWPs only after it is determined that the impacts
to the critical resource waters will be no more than minimal.
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23. Mitigation. The district engineer will consider the following factors when
determining appropriate and practicable mitigation necessary to ensure that adverse effects on
the aquatic environment are minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse effects,
both temporary and permanent, to waters of the United States to the maximum extent practicable
at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or
compensating for resource losses) will be required to the extent necessary to ensure that the
adverse effects to the aquatic environment are minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district
engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse effects of the proposed activity are minimal, and
provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less
that require pre-construction notification, the district engineer may determine on a case-by-case
basis that compensatory mitigation is required to ensure that the activity results in minimal
adverse effects on the aquatic environment. Compensatory mitigation projects provided to offset
losses of aquatic resources must comply with the applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity results in
minimal adverse effects on the aquatic environment.

(2) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, wetland restoration should be the first compensatory mitigation option
considered.

(3) If permittee-responsible mitigation is the proposed option, the prospective permittee is
responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be
used by the district engineer to make the decision on the NWP verification request, but a final
mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) — (14) must be
approved by the district engineer before the permittee begins work in waters of the United States,
unless the district engineer determines that prior approval of the final mitigation plan is not
practicable or not necessary to ensure timely completion of the required compensatory mitigation
(see 33 CFR 332.3(k)(3)).

(4) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigation plan only needs to address the baseline conditions at the impact site and the number of
credits to be provided.

(5) Compensatory mitigation requirements (e.g., resource type and amount to be provided
as compensatory mitigation, site protection, ecological performance standards, monitoring
requirements) may be addressed through conditions added to the NWP authorization, instead of
components of a compensatory mitigation plan.

(d) For losses of streams or other open waters that require pre-construction notification,
the district engineer may require compensatory mitigation, such as stream rehabilitation,
enhancement, or preservation, to ensure that the activity results in minimal adverse effects on the
aquatic environment.

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it
cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of

7

Union County Bridge No. 152 17BP.10.R.66 90



the United States, even if compensatory mitigation is provided that replaces or restores some of
the lost waters. However, compensatory mitigation can and should be used, as necessary, to
ensure that a project already meeting the established acreage limits also satisfies the minimal
impact requirement associated with the NWPs.

(f) Compensatory mitigation plans for projects in or near streams or other open waters
will normally include a requirement for the restoration or establishment, maintenance, and legal
protection (e.g., conservation easements) of riparian areas next to open waters. In some cases,
riparian areas may be the only compensatory mitigation required. Riparian areas should consist
of native species. The width of the required riparian area will address documented water quality
or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each
side of the stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. If it is not possible to establish a riparian area
on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or
establishing a riparian area along a single bank or shoreline may be sufficient. Where both
wetlands and open waters exist on the project site, the district engineer will determine the
appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based
on what is best for the aquatic environment on a watershed basis. In cases where riparian areas
are determined to be the most appropriate form of compensatory mitigation, the district engineer
may waive or reduce the requirement to provide wetland compensatory mitigation for wetland
losses.

(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or separate
permittee-responsible mitigation. For activities resulting in the loss of marine or estuarine
resources, permittee-responsible compensatory mitigation may be environmentally preferable if
there are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine
credits available for sale or transfer to the permittee. For permittee-responsible mitigation, the
special conditions of the NWP verification must clearly indicate the party or parties responsible
for the implementation and performance of the compensatory mitigation project, and, if required,
its long-term management.

(h) Where certain functions and services of waters of the United States are permanently
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous
wetland in a permanently maintained utility line right-of-way, mitigation may be required to
reduce the adverse effects of the project to the minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures are
safely designed, the district engineer may require non-Federal applicants to demonstrate that the
structures comply with established state dam safety criteria or have been designed by qualified
persons. The district engineer may also require documentation that the design has been
independently reviewed by similarly qualified persons, and appropriate modifications made to
ensure safety.

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or
State or Tribe may require additional water quality management measures to ensure that the
authorized activity does not result in more than minimal degradation of water quality.
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26. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state coastal
zone management consistency concurrence must be obtained, or a presumption of concurrence
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional
measures to ensure that the authorized activity is consistent with state coastal zone management
requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any regional
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act
consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and
complete project is prohibited, except when the acreage loss of waters of the United States
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest specified
acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14,
with associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters
of the United States for the total project cannot exceed 1/3-acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the nationwide
permit verification to the new owner by submitting a letter to the appropriate Corps district office
to validate the transfer. A copy of the nationwide permit verification must be attached to the
letter, and the letter must contain the following statement and signature:

“When the structures or work authorized by this nationwide permit are still in existence at
the time the property is transferred, the terms and conditions of this nationwide permit, including
any special conditions, will continue to be binding on the new owner(s) of the property. To
validate the transfer of this nationwide permit and the associated liabilities associated with
compliance with its terms and conditions, have the transferee sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each permittee who receives an NWP verification letter
from the Corps must provide a signed certification documenting completion of the authorized
activity and any required compensatory mitigation. The success of any required permittee-
responsible mitigation, including the achievement of ecological performance standards, will be
addressed separately by the district engineer. The Corps will provide the permittee the
certification document with the NWP verification letter. The certification document will
include:
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(a) A statement that the authorized work was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu
fee program are used to satisfy the compensatory mitigation requirements, the certification must
include the documentation required by 33 CFR 332.3(1)(3) to confirm that the permittee secured
the appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the work and mitigation.

31. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP,
the prospective permittee must notify the district engineer by submitting a pre-construction
notification (PCN) as early as possible. The district engineer must determine if the PCN is
complete within 30 calendar days of the date of receipt and, if the PCN is determined to be
incomplete, notify the prospective permittee within that 30 day period to request the additional
information necessary to make the PCN complete. The request must specify the information
needed to make the PCN complete. As a general rule, district engineers will request additional
information necessary to make the PCN complete only once. However, if the prospective
permittee does not provide all of the requested information, then the district engineer will notify
the prospective permittee that the PCN is still incomplete and the PCN review process will not
commence until all of the requested information has been received by the district engineer. The
prospective permittee shall not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer; or

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN
and the prospective permittee has not received written notice from the district or division
engineer. However, if the permittee was required to notify the Corps pursuant to general
condition 18 that listed species or critical habitat might be affected or in the vicinity of the
project, or to notify the Corps pursuant to general condition 20 that the activity may have the
potential to cause effects to historic properties, the permittee cannot begin the activity until
receiving written notification from the Corps that there is “no effect” on listed species or “no
potential to cause effects” on historic properties, or that any consultation required under Section
7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National
Historic Preservation (see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under
NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the
proposed activity requires a written waiver to exceed specified limits of an NWP, the permittee
may not begin the activity until the district engineer issues the waiver. If the district or division
engineer notifies the permittee in writing that an individual permit is required within 45 calendar
days of receipt of a complete PCN, the permittee cannot begin the activity until an individual
permit has been obtained. Subsequently, the permittee’s right to proceed under the NWP may be
modified, suspended, or revoked only in accordance with the procedure set forth in 33 CFR
330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed project;
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(3) A description of the proposed project; the project’s purpose; direct and indirect
adverse environmental effects the project would cause, including the anticipated amount of loss
of water of the United States expected to result from the NWP activity, in acres, linear feet, or
other appropriate unit of measure; any other NWP(s), regional general permit(s), or individual
permit(s) used or intended to be used to authorize any part of the proposed project or any related
activity. The description should be sufficiently detailed to allow the district engineer to
determine that the adverse effects of the project will be minimal and to determine the need for
compensatory mitigation. Sketches should be provided when necessary to show that the activity
complies with the terms of the NWP. (Sketches usually clarify the project and when provided
results in a quicker decision. Sketches should contain sufficient detail to provide an illustrative
description of the proposed activity (e.g., a conceptual plan), but do not need to be detailed
engineering plans);

(4) The PCN must include a delineation of wetlands, other special aquatic sites, and other
waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the
project site. Wetland delineations must be prepared in accordance with the current method
required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites and
other waters on the project site, but there may be a delay if the Corps does the delineation,
especially if the project site is large or contains many waters of the United States. Furthermore,
the 45 day period will not start until the delineation has been submitted to or completed by the
Corps, as appropriate;

(5) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and
a PCN is required, the prospective permittee must submit a statement describing how the
mitigation requirement will be satisfied, or explaining why the adverse effects are minimal and
why compensatory mitigation should not be required. As an alternative, the prospective
permittee may submit a conceptual or detailed mitigation plan.

(6) If any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, for non-Federal applicants
the PCN must include the name(s) of those endangered or threatened species that might be
affected by the proposed work or utilize the designated critical habitat that may be affected by
the proposed work. Federal applicants must provide documentation demonstrating compliance
with the Endangered Species Act; and

(7) For an activity that may affect a historic property listed on, determined to be eligible
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for
non-Federal applicants the PCN must state which historic property may be affected by the
proposed work or include a vicinity map indicating the location of the historic property. Federal
applicants must provide documentation demonstrating compliance with Section 106 of the
National Historic Preservation Act.

(c) Form of Pre-Construction Notification: The standard individual permit application
form (Form ENG 4345) may be used, but the completed application form must clearly indicate
that it is a PCN and must include all of the information required in paragraphs (b)(1) through (7)
of this general condition. A letter containing the required information may also be used.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity’s compliance with the terms and
conditions of the NWPs and the need for mitigation to reduce the project’s adverse
environmental effects to a minimal level.
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(2) For all NWP activities that require pre-construction notification and result in the loss
of greater than 1/2-acre of waters of the United States, for NWP 21, 29, 39, 40, 42, 43, 44, 50,
51, and 52 activities that require pre-construction notification and will result in the loss of greater
than 300 linear feet of intermittent and ephemeral stream bed, and for all NWP 48 activities that
require pre-construction notification, the district engineer will immediately provide (e.g., via e-
mail, facsimile transmission, overnight mail, or other expeditious manner) a copy of the
complete PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or
water quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic
Preservation Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37,
these agencies will have 10 calendar days from the date the material is transmitted to telephone
or fax the district engineer notice that they intend to provide substantive, site-specific comments.
The comments must explain why the agency believes the adverse effects will be more than
minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar
days before making a decision on the pre-construction notification. The district engineer will
fully consider agency comments received within the specified time frame concerning the
proposed activity’s compliance with the terms and conditions of the NWPs, including the need
for mitigation to ensure the net adverse environmental effects to the aquatic environment of the
proposed activity are minimal. The district engineer will provide no response to the resource
agency, except as provided below. The district engineer will indicate in the administrative record
associated with each pre-construction notification that the resource agencies’ concerns were
considered. For NWP 37, the emergency watershed protection and rehabilitation activity may
proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of
property or economic hardship will occur. The district engineer will consider any comments
received to decide whether the NWP 37 authorization should be modified, suspended, or revoked
in accordance with the procedures at 33 CFR 330.5.

(3) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the
Magnuson-Stevens Fishery Conservation and Management Act.

(4) Applicants are encouraged to provide the Corps with either electronic files or multiple
copies of pre-construction notifications to expedite agency coordination.

D.District Engineer’s Decision

1. In reviewing the PCN for the proposed activity, the district engineer will determine
whether the activity authorized by the NWP will result in more than minimal individual or
cumulative adverse environmental effects or may be contrary to the public interest. For a linear
project, this determination will include an evaluation of the individual crossings to determine
whether they individually satisfy the terms and conditions of the NWP(s), as well as the
cumulative effects caused by all of the crossings authorized by NWP. If an applicant requests a
waiver of the 300 linear foot limit on impacts to intermittent or ephemeral streams or of an
otherwise applicable limit, as provided for in NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51 or
52, the district engineer will only grant the waiver upon a written determination that the NWP
activity will result in minimal adverse effects. When making minimal effects determinations the
district engineer will consider the direct and indirect effects caused by the NWP activity. The
district engineer will also consider site specific factors, such as the environmental setting in the
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vicinity of the NWP activity, the type of resource that will be affected by the NWP activity, the
functions provided by the aquatic resources that will be affected by the NWP activity, the degree
or magnitude to which the aquatic resources perform those functions, the extent that aquatic
resource functions will be lost as a result of the NWP activity (e.g., partial or complete loss), the
duration of the adverse effects (temporary or permanent), the importance of the aquatic resource
functions to the region (e.g., watershed or ecoregion), and mitigation required by the district
engineer. If an appropriate functional assessment method is available and practicable to use, that
assessment method may be used by the district engineer to assist in the minimal adverse effects
determination. The district engineer may add case-specific special conditions to the NWP
authorization to address site-specific environmental concerns.

2. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-
acre of wetlands, the prospective permittee should submit a mitigation proposal with the PCN.
Applicants may also propose compensatory mitigation for projects with smaller impacts. The
district engineer will consider any proposed compensatory mitigation the applicant has included
in the proposal in determining whether the net adverse environmental effects to the aquatic
environment of the proposed activity are minimal. The compensatory mitigation proposal may be
either conceptual or detailed. If the district engineer determines that the activity complies with
the terms and conditions of the NWP and that the adverse effects on the aquatic environment are
minimal, after considering mitigation, the district engineer will notify the permittee and include
any activity-specific conditions in the NWP verification the district engineer deems necessary.
Conditions for compensatory mitigation requirements must comply with the appropriate
provisions at 33 CFR 332.3(k). The district engineer must approve the final mitigation plan
before the permittee commences work in waters of the United States, unless the district engineer
determines that prior approval of the final mitigation plan is not practicable or not necessary to
ensure timely completion of the required compensatory mitigation. If the prospective permittee
elects to submit a compensatory mitigation plan with the PCN, the district engineer will
expeditiously review the proposed compensatory mitigation plan. The district engineer must
review the proposed compensatory mitigation plan within 45 calendar days of receiving a
complete PCN and determine whether the proposed mitigation would ensure no more than
minimal adverse effects on the aquatic environment. If the net adverse effects of the project on
the aquatic environment (after consideration of the compensatory mitigation proposal) are
determined by the district engineer to be minimal, the district engineer will provide a timely
written response to the applicant. The response will state that the project can proceed under the
terms and conditions of the NWP, including any activity-specific conditions added to the NWP
authorization by the district engineer.

3. If the district engineer determines that the adverse effects of the proposed work are
more than minimal, then the district engineer will notify the applicant either: (a) That the project
does not qualify for authorization under the NWP and instruct the applicant on the procedures to
seek authorization under an individual permit; (b) that the project is authorized under the NWP
subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects
on the aquatic environment to the minimal level; or (c) that the project is authorized under the
NWP with specific modifications or conditions. Where the district engineer determines that
mitigation is required to ensure no more than minimal adverse effects occur to the aquatic
environment, the activity will be authorized within the 45-day PCN period, with activity-specific
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conditions that state the mitigation requirements. The authorization will include the necessary
conceptual or detailed mitigation or a requirement that the applicant submit a mitigation plan that
would reduce the adverse effects on the aquatic environment to the minimal level. When
mitigation is required, no work in waters of the United States may occur until the district
engineer has approved a specific mitigation plan or has determined that prior approval of a final
mitigation plan is not practicable or not necessary to ensure timely completion of the required
compensatory mitigation.

FURTHER INFORMATION

1. District Engineers have authority to determine if an activity complies with the terms
and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project.

DEFINITIONS

Best management practices (BMPs): Policies, practices, procedures, or structures
implemented to mitigate the adverse environmental effects on surface water quality resulting
from development. BMPs are categorized as structural or non-structural.

Compensatory mitigation: The restoration (re-establishment or rehabilitation),
establishment (creation), enhancement, and/or in certain circumstances preservation of aquatic
resources for the purposes of offsetting unavoidable adverse impacts which remain after all
appropriate and practicable avoidance and minimization has been achieved.

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to
essentially require reconstruction.

Direct effects: Effects that are caused by the activity and occur at the same time and
place.

Discharge: The term “discharge” means any discharge of dredged or fill material.

Enhancement: The manipulation of the physical, chemical, or biological characteristics of
an aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s).
Enhancement results in the gain of selected aquatic resource function(s), but may also lead to a
decline in other aquatic resource function(s). Enhancement does not result in a gain in aquatic
resource area.

Ephemeral stream: An ephemeral stream has flowing water only during, and for a short
duration after, precipitation events in a typical year. Ephemeral stream beds are located above the
water table year-round. Groundwater is not a source of water for the stream. Runoff from rainfall
is the primary source of water for stream flow.

Establishment (creation): The manipulation of the physical, chemical, or biological
characteristics present to develop an aquatic resource that did not previously exist at an upland
site. Establishment results in a gain in aquatic resource area.

High Tide Line: The line of intersection of the land with the water’s surface at the
maximum height reached by a rising tide. The high tide line may be determined, in the absence
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of actual data, by a line of oil or scum along shore objects, a more or less continuous deposit of
fine shell or debris on the foreshore or berm, other physical markings or characteristics,
vegetation lines, tidal gages, or other suitable means that delineate the general height reached by
a rising tide. The line encompasses spring high tides and other high tides that occur with periodic
frequency but does not include storm surges in which there is a departure from the normal or
predicted reach of the tide due to the piling up of water against a coast by strong winds such as
those accompanying a hurricane or other intense storm.

Historic Property: Any prehistoric or historic district, site (including archaeological site),
building, structure, or other object included in, or eligible for inclusion in, the National Register
of Historic Places maintained by the Secretary of the Interior. This term includes artifacts,
records, and remains that are related to and located within such properties. The term includes
properties of traditional religious and cultural importance to an Indian tribe or Native Hawaiian
organization and that meet the National Register criteria (36 CFR part 60).

Independent utility: A test to determine what constitutes a single and complete non-linear
project in the Corps regulatory program. A project is considered to have independent utility if it
would be constructed absent the construction of other projects in the project area. Portions of a
multi-phase project that depend upon other phases of the project do not have independent utility.
Phases of a project that would be constructed even if the other phases were not built can be
considered as separate single and complete projects with independent utility.

Indirect effects: Effects that are caused by the activity and are later in time or farther
removed in distance, but are still reasonably foreseeable.

Intermittent stream: An intermittent stream has flowing water during certain times of the
year, when groundwater provides water for stream flow. During dry periods, intermittent streams
may not have flowing water. Runoff from rainfall is a supplemental source of water for stream
flow.

Loss of waters of the United States: Waters of the United States that are permanently
adversely affected by filling, flooding, excavation, or drainage because of the regulated activity.
Permanent adverse effects include permanent discharges of dredged or fill material that change
an aquatic area to dry land, increase the bottom elevation of a waterbody, or change the use of a
waterbody. The acreage of loss of waters of the United States is a threshold measurement of the
impact to jurisdictional waters for determining whether a project may qualify for an NWP; it is
not a net threshold that is calculated after considering compensatory mitigation that may be used
to offset losses of aquatic functions and services. The loss of stream bed includes the linear feet
of stream bed that is filled or excavated. Waters of the United States temporarily filled, flooded,
excavated, or drained, but restored to pre-construction contours and elevations after construction,
are not included in the measurement of loss of waters of the United States. Impacts resulting
from activities eligible for exemptions under Section 404(f) of the Clean Water Act are not
considered when calculating the loss of waters of the United States.

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and
flow of tidal waters. The definition of a wetland can be found at 33 CFR 328.3(b). Non-tidal
wetlands contiguous to tidal waters are located landward of the high tide line (i.e., spring high
tide line).

Open water: For purposes of the NWPs, an open water is any area that in a year with
normal patterns of precipitation has water flowing or standing above ground to the extent that an
ordinary high water mark can be determined. Aquatic vegetation within the area of standing or
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flowing water is either non-emergent, sparse, or absent. Vegetated shallows are considered to be
open waters. Examples of “open waters” include rivers, streams, lakes, and ponds.

Ordinary High Water Mark: An ordinary high water mark is a line on the shore
established by the fluctuations of water and indicated by physical characteristics, or by other
appropriate means that consider the characteristics of the surrounding areas (see 33 CFR
328.3(e)).

Perennial stream: A perennial stream has flowing water year-round during a typical year.
The water table is located above the stream bed for most of the year. Groundwater is the primary
source of water for stream flow. Runoff from rainfall is a supplemental source of water for
stream flow.

Practicable: Available and capable of being done after taking into consideration cost,
existing technology, and logistics in light of overall project purposes.

Pre-construction notification: A request submitted by the project proponent to the Corps
for confirmation that a particular activity is authorized by nationwide permit. The request may be
a permit application, letter, or similar document that includes information about the proposed
work and its anticipated environmental effects. Pre-construction notification may be required by
the terms and conditions of a nationwide permit, or by regional conditions. A pre-construction
notification may be voluntarily submitted in cases where pre-construction notification is not
required and the project proponent wants confirmation that the activity is authorized by
nationwide permit.

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources
by an action in or near those aquatic resources. This term includes activities commonly
associated with the protection and maintenance of aquatic resources through the implementation
of appropriate legal and physical mechanisms. Preservation does not result in a gain of aquatic
resource area or functions.

Re-establishment: The manipulation of the physical, chemical, or biological
characteristics of a site with the goal of returning natural/historic functions to a former aquatic
resource. Re-establishment results in rebuilding a former aquatic resource and results in a gain in
aquatic resource area and functions.

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics
of a site with the goal of repairing natural/historic functions to a degraded aquatic resource.
Rehabilitation results in a gain in aquatic resource function, but does not result in a gain in
aquatic resource area.

Restoration: The manipulation of the physical, chemical, or biological characteristics of a
site with the goal of returning natural/historic functions to a former or degraded aquatic resource.
For the purpose of tracking net gains in aquatic resource area, restoration is divided into two
categories: re-establishment and rehabilitation.

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the
404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient sections
of streams. Such stream sections are recognizable by their hydraulic characteristics. The rapid
movement of water over a course substrate in riffles results in a rough flow, a turbulent surface,
and high dissolved oxygen levels in the water. Pools are deeper areas associated with riffles. A
slower stream velocity, a streaming flow, a smooth surface, and a finer substrate characterize
pools.

Riparian areas: Riparian areas are lands adjacent to streams, lakes, and estuarine-marine
shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, through
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which surface and subsurface hydrology connects riverine, lacustrine, estuarine, and marine
waters with their adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a
variety of ecological functions and services and help improve or maintain local water quality.
(See general condition 23.)

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase
shellfish production. Shellfish seed consists of immature individual shellfish or individual
shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may consist
of shellfish shells, shell fragments, or other appropriate materials placed into waters for shellfish
habitat.

Single and complete linear project: A linear project is a project constructed for the
purpose of getting people, goods, or services from a point of origin to a terminal point, which
often involves multiple crossings of one or more waterbodies at separate and distant locations.
The term “single and complete project” is defined as that portion of the total linear project
proposed or accomplished by one owner/developer or partnership or other association of
owners/developers that includes all crossings of a single water of the United States (i.e., a single
waterbody) at a specific location. For linear projects crossing a single or multiple waterbodies
several times at separate and distant locations, each crossing is considered a single and complete
project for purposes of NWP authorization. However, individual channels in a braided stream or
river, or individual arms of a large, irregularly shaped wetland or lake, etc., are not separate
waterbodies, and crossings of such features cannot be considered separately.

Single and complete non-linear project: For non-linear projects, the term “single and
complete project” is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by
one owner/developer or partnership or other association of owners/developers. A single and
complete non-linear project must have independent utility (see definition of “independent
utility”). Single and complete non-linear projects may not be “piecemealed” to avoid the limits
in an NWP authorization.

Stormwater management: Stormwater management is the mechanism for controlling
stormwater runoff for the purposes of reducing downstream erosion, water quality degradation,
and flooding and mitigating the adverse effects of changes in land use on the aquatic
environment.

Stormwater management facilities: Stormwater management facilities are those facilities,
including but not limited to, stormwater retention and detention ponds and best management
practices, which retain water for a period of time to control runoff and/or improve the quality
(i.e., by reducing the concentration of nutrients, sediments, hazardous substances and other
pollutants) of stormwater runoff.

Stream bed: The substrate of the stream channel between the ordinary high water marks.
The substrate may be bedrock or inorganic particles that range in size from clay to boulders.
Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not
considered part of the stream bed.

Stream channelization: The manipulation of a stream’s course, condition, capacity, or
location that causes more than minimal interruption of normal stream processes. A channelized
stream remains a water of the United States.

Structure: An object that is arranged in a definite pattern of organization. Examples of
structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir,
boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, permanent
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mooring structure, power transmission line, permanently moored floating vessel, piling, aid to
navigation, or any other manmade obstacle or obstruction.

Tidal wetland: A tidal wetland is a wetland (i.e., water of the United States) that is
inundated by tidal waters. The definitions of a wetland and tidal waters can be found at 33 CFR
328.3(b) and 33 CFR 328.3(f), respectively. Tidal waters rise and fall in a predictable and
measurable rhythm or cycle due to the gravitational pulls of the moon and sun. Tidal waters end
where the rise and fall of the water surface can no longer be practically measured in a predictable
rhythm due to masking by other waters, wind, or other effects. Tidal wetlands are located
channelward of the high tide line, which is defined at 33 CFR 328.3(d).

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1)
Guidelines. They are areas that are permanently inundated and under normal circumstances have
rooted aquatic vegetation, such as seagrasses in marine and estuarine systems and a variety of
vascular rooted plants in freshwater systems.

Waterbody: For purposes of the NWPs, a waterbody is a jurisdictional water of the
United States. If a jurisdictional wetland is adjacent — meaning bordering, contiguous, or
neighboring — to a waterbody determined to be a water of the United States under 33 CFR
328.3(a)(1)-(6), that waterbody and its adjacent wetlands are considered together as a single
aquatic unit (see 33 CFR 328.4(c)(2)). Examples of “waterbodies” include streams, rivers, lakes,
ponds, and wetlands.
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Final Regional Conditions 2012

NOTICE ABOUT WEB LINKS IN THIS DOCUMENT:

The web links (both internal to our District and any external links to collaborating agencies) in
this document are valid at the time of publication. However, the Wilmington District Regulatory
Program web page addresses, as with other agency web sites, may change over the timeframe of
the five-year Nationwide Permit renewal cycle, in response to policy mandates or technology
advances. While we will make every effort to check on the integrity of our web links and provide
re-direct pages whenever possible, we ask that you report any broken links to us so we can keep
the page information current and usable. We apologize in advanced for any broken links that
you may encounter, and we ask that you navigate from the regulatory home page (wetlands and
stream permits) of the Wilmington District Corps of Engineers, to the “Permits” section of our
web site to find links for pages that cannot be found by clicking directly on the listed web link in
this document.

Final 2012 Regional Conditions for Nationwide Permits (NWP) in the
Wilmington District

1.1 Excluded Waters

The Corps has identified waters that will be excluded from the use of all NWP’s during certain
timeframes. These waters are:

1.2 Anadromous Fish Spawning Areas

Waters of the United States identified by either the North Carolina Division of Marine Fisheries
(NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) as anadromous fish
spawning areas are excluded during the period between February 15 and June 30, without prior
written approval from NCDMF or NCWRC and the Corps.

1.3 Trout Waters Moratorium

Waters of the United States in the twenty-five designated trout counties of North Carolina are
excluded during the period between October 15 and April 15 without prior written approval from
the NCWRC. (See Section 2.7 for a list of the twenty-five trout counties).

1.4 Sturgeon Spawning Areas as Designated by the National Marine Fisheries Service
(NMFES)

Waters of the United States designated as sturgeon spawning areas are excluded during the
period between February 1 and June 30, without prior written approval from the NMFS.
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2.1 Waters Requiring Additional Notification

The Corps has identified waters that will be subject to additional notification requirements for
activities authorized by all NWP’s. These waters are:

2.2 Western NC Counties that Drain to Designated Critical Habitat

For proposed activities within Waters of the U.S. that require a Pre-Construction Notification
pursuant to General Condition 31 (PCN) and are located in the sixteen counties listed below,
applicants must provide a copy of the PCN to the US Fish and Wildlife Service, 160 Zillicoa
Street, Asheville, North Carolina 28801. This PCN must be sent concurrently to the US Fish and
Wildlife Service and the Corps Asheville Regulatory Field Office. Please see General Condition
18 for specific notification requirements related to Federally Endangered Species and the
following website for information on the location of designated critical habitat.

Counties with tributaries that drain to designated critical habitat that require notification to the
Asheville US Fish and Wildlife Service: Avery, Cherokee, Forsyth, Graham, Haywood,
Henderson, Jackson, Macon Mecklenburg, Mitchell, Stokes, Surry, Swain, Transylvania, Union
and Yancey.

Website and office addresses for Endangered Species Act Information:
The Wilmington District has developed the following website for applicants which provides

guidelines on how to review linked websites and maps in order to fulfill NWP general condition
18 requirements: http://www.saw.usace.army.mil/wetlands/ESA

Applicants who do not have internet access may contact the appropriate US Fish and Wildlife
Service offices listed below or the US Army Corps of Engineers at (910) 251- 4633:

US Fish and Wildlife Service
Asheville Field Office

160 Zillicoa Street

Asheville, NC 28801
Telephone: (828) 258-3939

Asheville US Fish and Wildlife Service Office counties: All
counties west of and including Anson, Stanly, Davidson, Forsyth and Stokes Counties

US Fish and Wildlife Service
Raleigh Field Office

Post Office Box 33726
Raleigh, NC 27636-3726
Telephone: (919) 856-4520

Raleigh US Fish and Wildlife Service Office counties: all counties east of and including
Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties.
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2.3 Special Designation Waters

Prior to the use of any NWP in any of the following identified waters and contiguous wetlands in
North Carolina, applicants must comply with Nationwide Permit General Condition 31 (PCN).
The North Carolina waters and contiguous wetlands that require additional notification
requirements are:

“Qutstanding Resource Waters” (ORW) or “High Quality Waters” (HQW) as designated by the
North Carolina Environmental Management Commission; “Inland Primary Nursery Areas”
(IPNA) as designated by the NCWRC; “Contiguous Wetlands” as defined by the North Carolina
Environmental Management Commission; or “Primary Nursery Areas” (PNA) as designated by
the North Carolina Marine Fisheries Commission.

2.4 Coastal Area Management Act (CAMA) Areas of Environmental Concern

Non-federal applicants for any NWP in a designated “Area of Environmental Concern” (AEC) in
the twenty (20) counties of Eastern North Carolina covered by the North Carolina Coastal Area
Management Act (CAMA) must also obtain the required CAMA permit. Development activities
for non-federal projects may not commence until a copy of the approved CAMA permit is
furnished to the appropriate Wilmington District Regulatory Field Office (Wilmington Field
Office — 69 Darlington Avenue, Wilmington, NC 28403 or Washington Field Office — 2407
West 5th Street, Washington, NC 27889).

2.5 Barrier Islands

Prior to the use of any NWP on a barrier island of North Carolina, applicants must comply with
Nationwide Permit General Condition 31 (PCN).

2.6 Mountain or Piedmont Bogs

Prior to the use of any NWP in a Bog classified by the North Carolina Wetland Assessment
Methodology (NCWAM), applicants shall comply with Nationwide Permit General Condition 31
(PCN). The latest version of NCWAM is located on the NC DWQ web site at:
http://portal.ncdenr.org/web/wg/swp/ws/pdu/ncwam .

2.7 Animal Waste Facilities

Prior to use of any NWP for construction of animal waste facilities in waters of the US, including
wetlands, applicants shall comply with Nationwide Permit General Condition 31 (PCN).

2.8 Trout Waters
Prior to any discharge of dredge or fill material into streams or waterbodies within the twenty-
five (25) designated trout counties of North Carolina, the applicant shall comply with

Nationwide Permit General Condition 31 (PCN). The applicant shall also provide a copy of the
notification to the appropriate NCWRC office to facilitate the determination of any potential
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impacts to designated Trout Waters. Notification to the Corps of Engineers will include a
statement with the name of the NCWRC biologist contacted, the date of the notification, the
location of work, a delineation of wetlands, a discussion of alternatives to working in the
mountain trout waters, why alternatives were not selected, and a plan to provide compensatory
mitigation for all unavoidable adverse impacts to mountain trout waters.

NCWRC and NC Trout Counties

Western Piedmont Region Alleghany | Caldwell Watauga
Coordinator

20830 Great Smoky Mtn. Ashe Mitchell Wilkes
Expressway

Waynesville, NC 28786 Avery Stokes

Telephone: (828) 452-2546 Burke Surry

Mountain Region Coordinator | Buncombe | Henderson | Polk
20830 Great Smoky Mtn. Cherokee | Jackson Rutherford
Expressway

Waynesville, NC 28786 Clay Macon Swain
Telephone: (828) 452-2546 Graham Madison Transylvania
Fax: (828) 452-7772 Haywood | McDowell | Yancey

3.1 List of Corps Regional Conditions for All Nationwide Permits
The following conditions apply to all Nationwide Permits in the Wilmington District:
3.2 Limitation of Loss of Perennial Stream Bed

NWPs may not be used for activities that may result in the loss or degradation of greater than
300 total linear feet of perennial, intermittent or ephemeral stream, unless the District
Commander has waived the 300 linear foot limit for ephemeral and intermittent streams on a
case-by-case basis and he determines that the proposed activity will result in minimal individual
and cumulative adverse impacts to the aquatic environment. Loss of stream includes the linear
feet of stream bed that is filled, excavated, or flooded by the proposed activity. Waivers for the
loss of ephemeral and intermittent streams must be in writing and documented by
appropriate/accepted stream quality assessments*. This waiver only applies to the 300 linear feet
threshold for NWPs.

*NOTE: Applicants should utilize the most current methodology prescribed by Wilmington
District to assess stream function and quality. Information can be found at:

http://www.saw.usace.army.mil/wetlands/permits/nwp/nwp2012 (see “Quick Links”)
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3.3 Mitigation for Loss of Stream Bed

For any NWP that results in a loss of more than 150 linear feet of perennial and/or
ephemeral/intermittent stream, the applicant shall provide a mitigation proposal to compensate
for more than minimal individual and cumulative adverse impacts to the aquatic environment.
For stream losses less than 150 linear feet, that require a PCN, the District Commander may
determine, on a case-by-case basis that compensatory mitigation is required to ensure that the
activity results in minimal adverse effect on the aquatic environment.

3.4 Pre-construction Notification for Loss of Streambed Exceeding 150 Feet.

Prior to use of any NWP for any activity which impacts more than 150 total linear feet of
perennial stream or ephemeral/ intermittent stream, the applicant must comply with Nationwide
Permit General Condition 31 (PCN). This applies to NWPs that do not have specific notification
requirements. If a NWP has specific notification requirements, the requirements of the NWP
should be followed.

3.5 Restriction on Use of Live Concrete

For all NWPs which allow the use of concrete as a building material, live or fresh concrete,
including bags of uncured concrete, may not come into contact with the water in or entering into
waters of the US. Water inside coffer dams or casings that has been in contact with wet concrete
shall only be returned to waters of the US when it is no longer poses a threat to aquatic
organisms.

3.6 Requirements for Using Riprap for Bank Stabilization

For all NWPs that allow for the use of riprap material for bank stabilization, the following
measures shall be applied:

3.6.1. Filter cloth must be placed underneath the riprap as an additional requirement of its use in
North Carolina waters.

3.6.2. The placement of riprap shall be limited to the areas depicted on submitted work plan
drawings.

3.6.3. The riprap material shall be clean and free from loose dirt or any pollutant except in trace
guantities that would not have an adverse environmental effect.

3.6.4. It shall be of a size sufficient to prevent its movement from the authorized alignment by
natural forces under normal conditions.

3.6.5. The riprap material shall consist of clean rock or masonry material such as, but not limited
to, granite, marl, or broken concrete.
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3.6.6. A waiver from the specifications in this Regional Condition may be requested in writing.
The waiver will only be issued if it can be demonstrated that the impacts of complying with this
Regional condition would result in greater adverse impacts to the aquatic environment.

3.7 Safe Passage Requirements for Culvert Placement

For all NWPs that involve the construction/installation of culverts, measures will be included in
the construction/installation that will promote the safe passage of fish and other aquatic
organisms. The dimension, pattern, and profile of the stream above and below a pipe or culvert
should not be modified by widening the stream channel or by reducing the depth of the stream in
connection with the construction activity. The width, height, and gradient of a proposed culvert
should be such as to pass the average historical low flow and spring flow without adversely
altering flow velocity. Spring flow should be determined from gage data, if available. In the
absence of such data, bankfull flow can be used as a comparable level.

In the twenty (20) counties of North Carolina designated as coastal counties by the Coastal Area
Management Act (CAMA): All pipes/culverts must be sufficiently sized to allow for the burial of
the bottom of the pipe/culvert at least one foot below normal bed elevation when they are placed
within the Public Trust Area of Environmental Concern (AEC) and/or the Estuarine Waters AEC
as designated by CAMA, and/or all streams appearing as blue lines on United States Geological
Survey (USGS) 7.5-minute quadrangle maps.

Circular

Culvert™ ™y

Rise

Streambed (Diameter)

12 Inches
L

In all other counties: Culverts greater than 48 inches in diameter will be buried at least one foot
below the bed of the stream. Culverts 48 inches in diameter or less shall be buried or placed on
the stream bed as practicable and appropriate to maintain aquatic passage, and every effort shall
be made to maintain the existing channel slope. The bottom of the culvert must be placed at a
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depth below the natural stream bottom to provide for passage during drought or low flow
conditions.

Culverts are to be designed and constructed in a manner that minimizes destabilization and head
cutting. Destabilizing the channel and head cutting upstream should be considered and
appropriate actions incorporated in the design and placement of the culvert.

A waiver from the depth specifications in this condition may be requested in writing. The waiver
will be issued if it can be demonstrated that the proposal would result in the least impacts to the
aquatic environment.

All counties: Culverts placed within riparian and/or riverine wetlands must be installed in a
manner that does not restrict the flow and circulation patterns of waters of the United States.
Culverts placed across wetland fills purely for the purposes of equalizing surface water do not
have to be buried.

3.8 Notification to NCDENR Shellfish Sanitation Section

Applicants shall notify the NCDENR Shellfish Sanitation Section prior to dredging in or
removing sediment from an area closed to shell fishing where the effluent may be released to an
area open for shell fishing or swimming in order to avoid contamination from the disposal area
and cause a temporary shellfish closure to be made. Such notification shall also be provided to
the appropriate Corps of Engineers Regulatory Field Office. Any disposal of sand to the ocean
beach should occur between November 1 and April 30 when recreational usage is low. Only
clean sand should be used and no dredged sand from closed shell fishing areas may be used. If
beach disposal were to occur at times other than stated above or if sand from a closed shell
fishing area is to be used, a swimming advisory shall be posted, and a press release shall be
issued by the permittee.

3.9 Preservation of Submerged Aquatic Vegetation

Adverse impacts to Submerged Aquatic Vegetation (SAV) are not authorized by any NWP
within any of the twenty coastal counties defined by North Carolina’s Coastal Area Management
Act of 1974 (CAMA).

3.10 Sedimentation and Erosion Control Structures and Measures

3.10.1. All PCNs will identify and describe sedimentation and erosion control structures
and measures proposed for placement in waters of the US. The structures and measures

should be depicted on maps, surveys or drawings showing location and impacts to
jurisdictional wetlands and streams.
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4.1 Additional Regional Conditions for Specific Nationwide Permits
4.2 NWP #14 - Linear Transportation Crossings

4.2.1. ppropriate, applicants shall employ natural channel design (see definition below and
NOTE below) to the maximum extent practicable for stream relocations. In the event it is not
appropriate to employ natural channel design, any stream relocation shall be considered a
permanent impact and the applicant shall provide a mitigation plan to compensate for the loss of
aquatic function associated with the proposed activity.

Natural Channel Design: A geomorphologic approach to stream restoration based on an
understanding of valley type, general watershed conditions, dimension, pattern, profile,
hydrology and sediment transport of natural, stable channels (reference condition) and applying
this understanding to the reconstruction of a stable channel.

NOTE: For projects located within the Coastal Plain ecoregion of North Carolina and within
headwater areas across the state, applicants should reference the following links for more
information regarding appropriate stream design:

http://www.saw.usace.army.mil/wetlands/permits/nwp

4.2.2. -full flows (or less) shall be accommodated through maintenance of the existing bank-
full channel cross sectional area. Additional culverts at such crossings shall be allowed only
to receive flows exceeding bank-full.

Approach Fill
Foadaray o
Culvert buried
Bankfiall || belowstreambed
I _______ to appIopriate
] # depth (if required).

I
Baffles Stream
Elockaze  Bottom

4.2.3. Where adjacent floodplain is available, flows exceeding bank-full should be
accommodated by installing culverts at the floodplain elevation.

4.2.4. NWP authorizes only upland to upland crossings and cannot be used in combination with
Nationwide Permit 18 to create an upland within waters of the United States, including
wetlands.

4.2.5. This NWP cannot be used for private projects located in tidal waters or tidal wetlands.
4.2.6. Excavation of existing stream channels shall be limited to the minimum necessary to
construct or install the proposed culvert. The final width of the impacted streams at the culvert

inlet and outlet should be no greater than the original stream width. A waiver from this condition
may be requested in writing. The waiver will be issued if it can be demonstrated that it is not
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practicable to limit the final width of the culvert to that of the impacted stream at the culvert inlet
and outlet and the proposed design would result in less impacts to the aquatic environment.
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Water Quality Certification No. 3886

GENERAL CERTIFICATION FOR PROJECTS ELIGIBLE FOR U.S. ARMY CORPS OF
ENGINEERS NATIONWIDE PERMIT NUMBER 14 (LINEAR TRANSPORTATION PROJECTS)
AND REGIONAL GENERAL PERMIT 198200031 (WORK ASSOCIATED WITH BRIDGE
CONSTRUCTION,MAINTENANCE OR REPAIR CONDUCTEQ BY NCDOT OR OTHER
GOVERNMENT _AGENCIES)

AND RIPARIAN AREA PROTECTION RULES (BUFFER RULES)

Water Quality Certification Number 3886 is issued in conformity with the requirements of Section
401, Public Laws 92-500 and 95-217 of the United States and subject to the North Carolina
Division of Water Quality (DWQ) Regulations in 15A NCAC 02H 0500 and 15A NCAC 02B .0200
for the discharge of fill material to waters and adjacent wetland areas or to wetland areas that are
not a part of the surface tributary system to interstate waters or navigable waters of the United
States (as described in 33 CFR 330 Appendix A (B) (14) of the Corps of Engineers regulations
(Nationwide Permit No. 14 and Regional General Permit 198200031) and for the Riparian Area
Protection Rules (Buffer Rules) in 15A NCAC 02B .0200.

The State of North Carolina certifies that the specified category of activity will notviolate
applicable portions of Sections 301,302, 303, 306 and 307 of the Public Laws 92-500 and 95-217
if conducted in accordance with the conditions hereinafter set forth.

Any proposed fill or modification of wetlands and/or waters, including streams, under this General
Certification requires application to, and written approval from the Division of Water Quality
except for the single family lot exemption described below.

Activities meeting any one (1) of the following thresholds or circumstances require written
approval for a 401 Water Quality Certfication from the Division of Water Quality (the
"Division™):

a) Anytemporary or permanent impacts to wetlands, open waters and/or streams, including
stream relocations, except for construction of a driveway to a single family lot as long as
the driveway involves less than 25 feet of temporary and/or permanent stream channel
impacts, including any in-stream stabilization needed for the crossing;or

b) Anyimpactassociated with ahighdensity project (asdefined inltem (A)(iv) ofthe 401
Stormwater Requirements) that is not subject to either a state stormwater program
(suchas, butnotlimitedto, Coastal Counties, HQW,ORW or state-implemented Phasell
NPDES) or a certified community's stormwater program;or

c) Any impact associated with a Notice of Violation or an enforcement action for violation(s)
of DWQ Wetland Rules (15A NCAC 02H .0500), Isolated Wetland Rules (15A NCAC 02H
.1300), DWQ Surface Water or Wetland Standards, or Riparian Buffer Rules (15A NCAC
02B .0200); or

d) Any impacts to streams and/or buffers in the Neuse, Tar-Pamlico, or Catawba River
Basins or in the Randleman, Jordan or Goose Creek Watersheds (or any other basin or
watershed with Riparian Area Protection Rules [Buffer Rules] in effect at the time of
application) unless the activities are listed as "EXEMPT" from these rules or a Buffer
Authorization Certificate is issued through N.C. Division of Coastal Management (DCM)
delegation for "ALLOWABLE" activities.

Inaccordance with North Carolina General Statute 143-215.3D(e), written approvalfor a 401
Water Quality General Certification must include the appropriate fee. Ifa project also requires a
CAMA Permit, then one payment to both agencies shall be submitted and will be the higher of the
two fees.

Activiies included inthis General Certification that do not meet one of the thresholds
listed above do not require written approval from the Division as long as they comply with
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Water Quality Certification No. 3886

the Conditions-of Certification listed below. If any of these Conditions cannot be met,then
written approval from the Division isrequired.

Conditions of Certification:

1. No Impacts Beyond those Authorized in the Written Approval or Beyond the Threshold of Use
of this Certification

No waste, spoil, solids, or fill of any kind shall occur in wetlands , waters, or riparian areas
beyond the footprint of the impacts depicted in the Pre-Construction Notification, as
authorized in the written approval from the Division or beyond the thresholds established for
use of this Certification without written authorization , including incidentalimpacts. All
construction activities, including the design, installation, operation, and maintenance of
sediment and erosion control Best Management Practices shall be performed so that no
violations of state water quality standards, statutes, or rules occur. Approved plans and
specifications for this project are incorporated by reference and are enforceable parts of this

permit.
2. Standard Erosion and Sediment Control Practices

Erosion and sediment control practices must be in full compliance with all specifications
governing the proper design, installation and operation and maintenance of such Best
Management Practices and if applicable, comply with the specific conditions and
requirements of the NPDES Construction Stormwater Permit issued to the site:

a. Design, installation, operation, and maintenance of the sediment and erosion control
measures must be such that they equal or exceed the requirements specified in the most
recent version of the North Carolina Sediment and Erosion Control Manual. The devices
shall be maintained on all construction sites, borrow sites, and waste pile (spoil) projects,
including contractor-owned or leased borrow pits associated with the project.

b. For borrow pit sites, the erosion and sediment control measures must be designed,
installed, operated, and maintained in accordance with the most recent version of the
North Carolina Surface Mining Manual.

c. Reclamation measures and implementation must comply with the reclamation in
accordance with the requirements of the Sedimentation Pollution Control Act and the

Mining Act of 1971.

d. Sufficient materials required for stabilization and/or repair of erosion control measures
and stormwater routing and treatment shall be on site at all times.

e. Ifthe project occurs in waters or watersheds classified as Primary Nursery Areas (PNAs),
SA, WS-1,WS-11, High Quality (HOW), or Outstanding Resource (ORW) waters, then the

sedimentation and erosion control designs must comply with the requirements set forth
in 15A NCAC 04B 0124, Design Standards in Sensitive Watersheds.
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3. No Sediment and Erosion Control Measures in Wetlands or Waters

Sediment and erosion control measures shall not be placed inwetlands or waters.
Exceptions to this condition require application submittal to and written approval by the
Division. If placement of sediment and erosion control devices in wetlands and waters is
unavoidable,then design and placement of temporary erosion control measures shall not be
conducted in a manner that may result in dis-equilibrium of wetlands, stream beds, or banks,
adjacent to or upstream and downstream of the above structures. All sediment and erosion
control devices shall be removed and the natural grade restored within two (2) months of the
date that the Division of Land Resources (DLR) or locally delegated program has released
the specific area within the project.

4. Construction Stormwater Permit NCG010000

An NPDES Construction Stormwater Permit is required for construction projects that disturb
one (1) or more acres of land. This Permit allows stormwater to be discharged during land
disturbing construction activities as stipulated in the conditions of the permit. If your project
is covered by this permit, full compliance with permit conditions including the erosion &
sedimentation control plan, inspections and maintenance, self-monitoring , record keeping
and reporting requirements is required. A copy of the general permit (NCG010000),
inspection log sheets, and other information may be found at
http://portal.ncdenr.org/web/wg/ws/su/npdessw#tab-w

The North Carolina Department of Transportation (NCDOT) shall be required to be in full
compliance with the conditions related to construction activities within the most recent version
of their individual NPDES (NCS000250) stormwater permit.

5. Construction Moratoriums and Coordination

If activities must occur during periods of high biological activity (i.e. sea turtle nesting, fish
spawning,or bird nesting), then biological monitoring may be required at the request of other
state or federal agencies and coordinated with these activities.

All moratoriums on construction activities established by the NC Wildlife Resources
Commission (WRC), US Fish and Wildlife Service (USFWS), NC Division of Marine Fisheries
(DMF), or National Marine Fisheries Service (NMFS) to lessen impacts on trout, anadromous
fish, larval/post-larval fishes and crustaceans, or other aquatic species of concern shall be
implemented . Exceptions to this condition require written approval by the resource agency
responsible for the given moratorium.

Work within the twenty-five (25) designated trout counties or identified state or federal
endangered or threatened species habitat shall be coordinated with the appropriate WRC,
USFWS, NMFS, and/or DMF personnel.

6. Work inthe Dry

All work in or adjacent to stream waters shall be conducted so that the flowing stream does
not come in contact with the disturbed area. Approved best management practices from the
most current version of the NC Sediment and Erosion Control Manual, or the NC DOT
Construction and Maintenance Activities Manual, such as sandbags, rock berms, cofferdams,
and other diversion structures shall be used to minimize excavation in flowing water.
Exceptions to this condition require application submittal to and written approval by the
Division.
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7. Riparian Area Protection (Buffer) Rules

Activities located in the protected riparian areas (whether jurisdictional wetlands or not),
within the Neuse, Tar-Pamlico , or Catawba River Basins or in the Randleman, Jordan, or
Goose Creek Watersheds (or any other basin or watershed with buffer rules) shall be limited
to "uses" identified within and constructed in accordance with 15A NCAC 02B 0233, .0259,
0243, .0250, 0267 and .0605, and shall be located, designed, constructed, and maintained
to have minimal disturbance to protect water quality to the maximum extent practicable
through the use of best management practices. All buffer rule requirements, including diffuse
flow requirements, must be met.

8. If concrete is used during the construction, then all necessary measures shall be taken to
prevent direct contact between uncured or curing concrete and waters of the state. Water
that inadvertently contacts uncured concrete shall not be discharged to waters of the state
due to the potential for elevated pH and possible aquatic life/ fish kills.

9. Bridge deck drains shall not discharge directly into the stream. Stormwater shall be directed
across the bridge and pre-treated through site-appropriate means (grassed swales, pre-
formed scour holes, vegetated buffers, etc.) before entering the stream. Please refer to the
most current version of Stormwater Best Management Practices. Exceptions to this condition
require written approval by the Division.

10. Compensatory Mitigation

In accordance with 15A NCAC 02H 0506 (h), compensatory mitigation may be required for
losses of equal to or greater than 150 linear feet of streams (intermittent and perennial)
and/or equal to or greater than one (1) acre of wetlands. For linear public transportation
projects, impacts equal to or exceeding 150 linear feet per stream shall require mitigation

Buffer mitigation may be required for any project with Buffer Rules in effect at the time of
application for activities classified as "Allowable with Mitigation" or "Prohibited" within the
Table of Uses.

A determination of buffer,wetland, and stream mitigation requirements shall be made for any
General Water Quality Certification for this Nationwide and/or Regional General Permit.
Design and monitoring protocols shall follow the US Army Corps of Engineers Wilmington
District Stream Mitigation Guidelines (April 2003) or its subsequent updates. Compensatory
mitigation plans shallbe submitted to the Division forwritten approval asrequiredinthose
protocols. The mitigation plan must be implemented and/or constructed before any impacts
occuronsite. Alternatively, the Division willaccept paymentintoan in-lieufee programor a
mitigation bank. Inthese cases, proof of payment shall be providedto the Division before
any impactsoccuronsite.
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11. Relocated stream designs should include the same dimensions, patterns, and profiles as the
existing channel (orastablereferencereachifthe existing channelisunstable),tothe
maximum extent practical. The newchannel should be constructed inthe dry and water shall
notbeturned intothe new channeluntilthe banks are stabilized. Vegetation used for bank
stabilization shallbelimitedto nativewoody species,andshouldinclude establishmentofa
30-footwide wooded and anadjacent 20-footwide vegetated bufferon both sides ofthe
relocated channel to the maximum extent practical. A transitional phase incorporating
appropriate erosion control matting materials and seedling establishment is allowable,
however mattingthatincorporates plastic meshand/or plastictwine shallnotbeusedin
wetlands, riparian buffers or floodplains as recommended by the North Carolina Sediment
and Erosion Control Manual. Rip-rap, A-Jacks, concrete, gabions or other hard structures
may be allowed if it is necessary to maintain the physical integrity of the stream; however, the
applicant must provide written justification and any calculations used to determine the extent
of rip-rap coverage. Please note that if the stream relocation is conducted as a stream
restoration as defined inthe US Army Corps of Engineers Wilmington District, April 2003
Stream Mitigation Guidelines (or its subsequent updates), the restored length may be used
as compensatory mitigation for the impacts resulting from the relocation.

12. Stormwater Management Plan Requirements

All applications shall address stormwater management throughout the entire project area per
the 401 Stormwater Requirements, referenced herein as" Attachment A" atthe end of this
Certification.

13. Placement of Culverts and Other Structures in Waters and Wetlands

Culverts required for this project shall be designed and installed in such a manner that the
original stream profiles are not altered and allow for aquatic life movement during low flows.
Existing stream dimensions (including the cross section dimensions, pattern, and longitudinal
profile) must be maintained above and below locations of each culvert.

Placement of culverts and other structures in waters and streams must be below the
elevation of the streambed by one foot for all culverts with a diameter greater than 48 inches,
and 20 percent of the culvert diameter for culverts having a diameter less than or equal to 48
inches, to allow low flow passage of water and aquatic life.

When topographic constraints indicate culvert slopes of greater than 5%, culvert burial is not
required, provided that all alternative options for flattening the slope have been investigated
and aquatic life movemenV connectivity has been provided when possible (rock ladders,
crossvanes, etc). Notification to the Division including supporting documentation to include a
location map of the culvert, culvert profile drawings, and slope calculations shall be provided
to the Division 60 days prior to the installation of the culvert.

When bedrock is present in culvert locations, culvert burial is not required provided that there
is sufficient documentation of the presence of bedrock. Notification to the Division including
supporting documentation such as, but not limited to, a location map of the culvert,
geotechnical reports, photographs, etc shall be provided to the Division a minimum of 60
days prior to the installation of the culvert. If bedrock is discovered during construction, then
the Division shall be notified by phone or email within 24 hours of discovery.

If other site-specific topographic constraints preclude the ability to bury the culverts as
described above and/or it can be demonstrated that burying the culvert would result in
destabilization of the channel, then exceptions to this condition require application submittal
to, and written approval by, the Division of Water Quality, regardless of the total impacts to
streams or wetlands from the project.

Water Quality Certification No.3886 5
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Installation of culverts in wetlands must ensure continuiy of water movement and be
designed to adequately accommodate high water or flood conditions. Additionally ,when
roadways, causeways, or other fill projects are constructed across FEMA-designated
floodways or wetlands, openings such as culverts or bridges must be provided to maintain
the natural hydrology of the system aswei! as prevent constriction of the floodway that may
result in destabilization of streams or wetlands.

The establishment of native, woody vegetation and other soft stream bank stabilization
techniques must be used where practicable instead of riprap or other bank hardening
methods.

All temporary fill and culverts shall be removed and the impacted area returned to natural
conditions within 60 days of the determination that the temporary impact is no longer
necessary. The impacted areas shall be restored to original grade, including each stream's
original cross sectional dimensions, plan form pattern, and longitudinal bed and bed profile,
and the various sites shall be stabilized with natural woody vegetation (except for the
approved maintenance areas) and restored to prevent erosion.

All temporary pipes/ culverts/ riprap pads etc, shall be installed in all streams as outlined in
the most recent edition of the North Carolina Sediment and Erosion Control Planning and
Design Manual or the North Carolina Surface Mining Manual so as not to restrict stream flow
or cause dis-equilibrium during use of this General Certification.

Any riprap required for proper culvert placement, stream stabilization, or restoration of
temporarily disturbed areas shall be restricted to the area directly impacted by the approved
construction activity. All rip-rap shall buried and/or "keyed in" such that the original stream
elevation and streambank contours are restored and maintained. Placement of rip-rap or
other approved materials shall not result in de-stabilization of the stream bed or banks
upstream or downstream of the area.

Any rip-rap used for stream stabilization shall be of a size and density so as notto be able to
be carried off by wave, current action, or stream flows and consist of clean rock or masonry
material free of debris or toxic pollutants. Rip-rap shall not be installed in the streambed
except in specific areas required for velocity control and to ensure structural integrity of bank
stabilization measures.

A one-time application of fertilizer to re-establish vegetation is allowed in disturbed areas
including riparian buffers, but is restricted to no closer than 10feet from top of bank of
streams. Any fertilizer application must comply with all other Federal, State and Local
regulations.

If this Water Quality Certification is used to access building sites, then all lots owned by the
applicant must be buildable without additional impacts to streams or wetlands, The applicant
is required to provide evidence that the lots are buildable without requiring additionalimpacts
to wetlands , waters, or buffers if required to do so in writing by the Division. For road
construction purposes, this Certification shall only be utilized from natural high ground to
natural high ground.

Deed notifications or similar mechanisms shall be placed on all retained jurisdictional
wetlands, waters, and protective buffers within the project boundaries in order to assure
compliance for future wetland, water, and buffer impact. These mechanisms shall be put in
place at the time of recording of the property or of individual lots. whichever is appropriate. A
sample deed natification can be downloaded from the 401/Wetlands Unit web site at
http:l/portal.ncdenr.org/web/wg/swp/ws/401/certsandpermits/apply/forms . The text of the
sample deed notification may be modified as appropriate to suit to a specific project.
Documentation of deed notifications shall be provided to the Division upon request.

Water Quality Certification No. 3886
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Water Quality Certification No. 3886

Ifan environmental document is required under the National or State Environmental Policy
Act (NEPA or SEPA), then this General Certification is not valid until a Finding of No
Significant Impact (FONSI) or Record of Decision (ROD) is issued by the State
Clearinghouse.

. Inthe twenty (20) coastal counties, the appropriate DWQ Regional Office must be contacted
to determine if Coastal Stormwater Regulations will be required.

This General Certification does not relieve the applicant of the responsibility to obtain all other
required Federal, State, or Local approvals.

The applicanVpermittee and their authorized agents shall conduct all activities in a manner
consistent with State water quality standards (including any requirements resulting from
compliance with 8303(d) of the Clean Water Act), and any other appropriate requirements of
State and Federal Law. If the Division determines that such standards or laws are not being
met, including failure to sustain a designated or achieved use, or that State or Federal law is
being violated, or that further conditions are necessary to assure compliance, then the
Division may reevaluate and modify this General Water Quality Certification.

When written authorization is required for use of this certification, upon completion of all
permitted impacts included within the approval and any subsequent modifications, the
applicant shall be required to return the certificate of completion attached to the approval.
One copy of the certificate shall be sent to the DWQ Central Office in Raleigh at 1650 Malil
Service Center, Raleigh, NC, 27699- 1650.

Additional site-specific conditions, including monitoring and/or modeling requirements, may
be added to the written approval letter for projects proposed under this Water Quality
Certification in order to ensure compliance with all applicable water quality and effluent
standards.

This certification grants permission to the director, an authorized representative of the
Director, or DENR staff, upon the presentation of proper credentials, to enter the property
during normal business hours.

This General Certification shall expire on the same day as the expiration date of the
corresponding Nationwide and/or Regional General Permit. The conditions in effect on the date
of issuance of Certification for a specific project shall remain in effect for the life of the project,
regardless of the expiration date of this Certification.

Non-compliance with or violation of the conditions herein set forth by a specific project may result

in revocation of this General Certification for the project and may also result in criminal and/or civil

penalties.

The Director of the North Carolina Division of Water Quality may require submission of a formal
application for Individual Certification for any project in this category of activity if it is determined
that the project is likely to have a significant adverse effect upon water quality, including state or
federally listed endangered or threatened aquatic species, or degrade the waters so that existing
uses of the wetland or downstream waters are precluded.

Water Quality Certification No. 3886
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Public hearings may be held for specific applications or group of applications prior to a
Certification decision if deemed in the public's best interest by the Director of the North Carolina

Division of Water Quality .
Effective date: March 19, 2012

DIVISION OF WATER QUALITY

By

71 7= P o= Lo
Charles Wakild, P.E.

Director

History Note: Water Quality Certification (WQC) Number 3886 issued March 12 2012 replaces
WQC Number 3820 issued April 6, 2010, WQC Number 3627 issued March 2007; WQC Number
3404 issued March 2003; WQC Number 3375 issued March 18, 2002; WQC Number 3289 issued
June 1, 2000; WQC Number 3103 issued February 11, 1997 WQC Number 2732 issued May 1,
1992, WQC Number 2666 issued January 21, 1992 WQC Number 2177 issued November 5,
1987. This WQC is rescinded when the Corps of Engineers reauthorizes any of the
corresponding Nationwide and/or Regional General Permits or when deemed appropriate by the
Director of the Division of Water Quality.

Water Quality Certification No. 3886 8
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Attachment A: 401 Stormwater Requirements

The requirements listed below shall be implemented in order to comply with Condition 12 of this
General Certification. For the North Carolina Department of Transportation, compliance with
NCDOT's IndividualNPDES permit NCS000250 shall serve to satisfy the 401 and Isolated
Wetland Stormwater Requirements."

A. Design and Implementation Requirements. All projects, regardless of project area,
amount of built-upon area or amount of jurisdictional impact, shall meet the following
stormwater design requirements:

i. Non-Erosive Dischargeto Streams and Wetlands. Stormwater conveyances that
discharge to streams and wetlands must discharge at a non-erosive velocity prior to
entering the stream or wetland during the peak flow from the ten-year storm.

ii. Vegetated Setbacks. A 30-foot wide vegetated setback must be maintained adjacent to
streams. rivers and tidal waters in areas that are not subject to a state Riparian Area
Protection Rule or other more stringent vegetated setback requirements. The width of
the setback shall be measured horizontally from the normal poolelevation of impounded
structures, the top-of-bank of streams and rivers, and the mean high waterline of tidal
waters. perpendicular to shoreline. Vegetated setback andfilters required by state rules
or localgovernments may be met concurrently with this requirement and may contain
coastal, isolated or 404 jurisdictional wetlands. Non4jurisdictional portions of the
vegetated setback may be cleared and graded, but must be planted with and maintained
in grass or other vegetative or plant material.

iii. Construction and Operation. The stormwater management plan must be constructed
and operational before any permanent building or other structure is occupied or utilized at
the site. The stormwater management plan, including drainage patterns, must be
maintained in perpetuity 4

iv. Coordination with Other Stormwater Programs. Projects that are subject to another
Division of Water Quality (DWQ) stormwater program, including (but not limited to) the 20
Coastal Counties, HQW, ORW or state-implemented Phase Il NPDES, or a Certified
Community's stormwater management program, must be constructed and maintained in
compliance with the approved stormwater management plan:

v. Stormwater Design Requirements for Projects Not Covered Under Item (iv).
Projects that are not subject to another DWQ stormwater program or a Certified
Community's stormwater program shall meet all of the following requirements:

a. Low Density. A site is low density if all the following requirements are met:

1. The development has a built upon area of twenty-four percent (24%) or less,
considering both current and future development. When determining the amount
of built upon area, coastal wetlands shall be included; however, ponds, lakes and
rivers as specified in North Carolina's Schedule of Classifications shall be
excluded. If a portion of project has a density greater than 24%, the higher
density area must be located in an upland area and away from surface waters
and drainageways to the maximum extent practicable.

2. All stormwater runoff from the built upon areas is transported primarily via
vegetated conveyances designed in accordance with the most recent version of

the NC DWQ Stormwater Best Management Practices Manual. Alternative
designs may be approved if the applicant can show that the design provides

Water Quality Certification N0.3886 9
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equal or better water quality protection than the practices specfified in the manual.
The project must not include a stormwater collection system (such as piped
conveyances) as defined in 15A NCAC 028 0202(60)

b. High Density. Projects that do not meet the Low Density requirements shall meet
the following requirements:

1. Stormwater runoff from the entire site must be treated by structural stormwater
controls (BMPs) that are designed to remove eighty-five percent (85%) of the
average annual amount of Total Suspended Solids (TSS). Stormwater runoff
that drains directly to Nutrient Sensitive Waters (NSW) must also be treated to
remove thirty percent (30%) of Total Nitrogen (TN) and Total Phosphorus (TP)

2. All BMPs must be designed in accordance with the version of the NC DWQ
Stormwater Best Management Practices Manual that is in place on the date of
stormwater management plan submittal. Alternative designs may be approved if
the applicant can show that the design provides equal or better water quality
protection than the practices specified in the manual.

3. DWQ may add specific stormwater management requirements on a case-by-
case basis in order to ensure that a proposed activity will not violate water qualiy
standards ."

4. DWQ may approve Low Impact Developments (LIDs) that meet the gwdance set
forth in the Low Impact Development: A Guidebook for North Carolina. H

5. Proposed new development undertaken by a local government solely as a public
road project shall follow the requirements of the NC DOT BMP Toolbox rather
than Items (1)-(4) above

B. Submittal Requirements. The submittal requirements listed below apply only to projects
thatrequirewritten authorization as indicated inthe applicable GeneralCertification aswell
as projects that require an Isolated Wetlands Permit. Any required documentation shall
be sent to the Wetlands, Buffers and Stormwater Compliance and Permitting Unit at
1650 Mail Service Center, Raleigh, NC 27699-1650.

i.  Projects that are Subject to Another DWQ Stormwater Program: If the project is
subject to another DWQ stormwater program, such as the 20 Coastal Counties, HQW,
ORW or state-implemented Phase Il NPDES, then the applicant shall submit a copy of
the stormwater approval letter before any impacts occur on site.

ii. Projects that are Subject to a Certified Community's Stormwater Program. If the
project is subject to a certified local government's stormwater program,then the applicant
shall submit one set of approved stormwater management plan details and calculations
with documentation of the local government's approval before any impacts occur on site ”

iii. Projects Not Covered Under Items (i) or (ii). Ifthe project is not subject to another
DWQ Stormwater Program or a Certified Community's storrnwater program,then it shall

be reviewed and approved by the DWQ through the Water Quality Certification
authorization process.

a. Low Density. For low density projects, the applicant shall submit two copies of the
DWQ Low Density Supplement Form with all required tems.™

Water Quality Certification No. 3886 10
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b. High Density. For high density projects, the applicant shall submit two copies of a
OWQ 8MP Supplement Form and all required items at the specified scales for each
8MP that is proposed.13

iv. Phasing. Stormwater management plans ma ' be phased on a case-by-case basis, with
the submittal of a final stormwater management plan per Items (i)-(iii) above required for
the current phase and a conceptual stormwater management plan for the future phase(s).
The stormwater management plan for each future phase must be approved by the
appropriate entity before construction of that phase is commenced. The approved
stormwater management plan for each future phase must be constructed and operational
before any permanent building or other structure associated with that phase is
occupied. *

V. . Stormwater Management Plan Modifications. The stormwater
management plan may not be modified without prior written authorization from the entity
that approved the plan. If the project is within a Certified Community, then the applicant
shall submit one set of approved stormwater management plan details and calculations
with documentation of the local government's approval for record-keeping purposes. If
the project is subject to DWQ review, then the applicant shall submit two copies of the
appropriate Supplement Forms per Item (ii) above for any 8MPs that have been
modified for DWQ's review and approval.

The stormwater requirement for 401 applications is codified in 15A NCAC 02H .0506(b)(5) and
(©)(S).

Non erosive discharge rates are required in SL 2008-21182 (b)(1). The 10-year design storm
standard is codified in 15A NCAC 02H .1008(f)(2) and .1008(g)(1).

3 30-footvegetated setbacksarerequiredin SL2006-24689(d),SL2008-21182(b),15ANCAC

4

9

10

11
12
13
14

15

02H.1006(2)(c) and .1007(1)(a).

Construction and maintenance of the stormwater plan is necessary to satisfy 15A NCAC 02H
0506(b)(5) .

Conveys application procedure to streamline the permitting process and reduce any unnecessary
duplication inthe review of stormwater management plans.

Low density built upon area thresholds are setin SL 2006-24689(c) and SL 2008-21182(b).

The requirement for low density development to use vegetated conveyances is codified in SL
2006-24689(c), SL2008-21182(b), 15A NCAC 02H .1006(2)(b) and .1007(1)(a). The Stormwater
8MP Manual is also referenced in 15A NCAC 028 .0265(3)(a) and .0277(4)(e).

85% T TSSremovalisrequiredin SL2006-24689(d), SL2008-21182(b),15ANCACO02H
.1006(2)(c), 15ANCACO02H .1007(1)(a). The 30% TN and TP removal requirementsfor NSW
waters are set forthin 15ANCAC 028 0232, 15ANCAC 028 0257(a)(1), 15ANCAC 028
.0265(3)(a) and 15A NCAC 028 .0277(4).

The Stormwater 8MP Manual is also referenced in 15A NCAC 028 0265(3)(a) and .0277(4)(e).
The requirement for OWQ to ensure that water quality standards are protected before issuing a
401 certification is codified in 15A NCAC 02H .0506.

The LID Toolbox is also referenced in 15A NCAC 028 .0277(4)(9) -

The term "public road project” is defined in15A NCAC 028 .0265(3)(a).

Conveys application procedure to streamline the permitting process.

Phased development is addressed as a "common plan of development” in 15A NCAC 02H
.1003(3) .

Procedures for modifying stormwater plans are set forth in 15A NCAC 02H .1011.

Water Quality Certification No.3886 11
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North Carolina Department of Environmental Quality

Pat McCrory Donald R. van der Vaart
Governor Secretary

October 8, 2015

Mr. William B. Grant, P E.e CIP Program Manager
Union County

500 North Main Street, Suite 500

Monroe. North Carolina 28112

Re: Engineering Plans and Specifications Approval
Water Main Relocation
NCDOT Project Bridge 890-152 Austin Road
Union County Water System
Water System No.:NC0190413, Union County
Serial No.: 15-00544

Dear Mr. Grant:

Enclosed please find one copy of the referenced engineering plans and specifications bearing the
Division of Water Resources stamp of approval for the referenced project. These revised engineering
plans and specifications are approved under Division of Water Resources Serial Number 15-00544,

Jated October 8, 2015.

Engineering plans prepared by Michael V. Zaccardo, P.E., and specifications prepared by N.
Michael Garbark, P.E., call for the relocation of approximately 400 feet of 8-inch water main. valves
and other appurtenances near Adams Branch Bridge along Austin Road (NCSR 2156) due to NCDOT's
upcoming bridge work at the location.

Please note that in accordance with ISA NCAC 18C .0309(a).no construction, alteration, or
t:xpansion of a water system shall be placed into service or made available for human consumption until
the Public Water Supply Section has issued Final Approval. Final Approval will be issued and mailed to
the applicant upon receipt of both an Engineer's Certification and an Applicanfs Certification submitted
in accordance 15 A NCAC 18C 0303 (a) and (c).

These plans and specifications in the foregoing application are approved insofar as the protection
of public health is concerned as provided in the rules, standards and criteria adopted under the authority
of Chapter 130A-317 of the General Statutes. This approval does not constitute a warranty of the design.
construction or future operation of the water system.

1634 Mail Service Center,Raleigh, North Carolina 27699-1634
Phone: 919-707-9100\ FAX: 919-715-4374\ Lab Form FAX 919-715-6637\ Internet: www ncwater org/pws/
An Equal Opportunity | Alfitmativ! A<:tion Employer -Made in part by recycled paper
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Mr. William B. Grant. P.E..CIP Program Manager
Page 2 of2
October 8, 2015

One copy of the plans and specifications with a seal of approval from the department is enclosed .
One copy of the enclosed documents in digital tormat (CD) is being forwarded to our Mooresville
Regional Office. The second copy in digital tormat (CD) is being retained in our tiles.

If the Public Water Supply Section can be of further service, please call (919) 707-9100.
Sincerely,
fmam

AU AA .6‘\1\0../!&/\ Ay

Robert W. Midgette, P.E., Operations Branch Head
Public Water Supply Section
Division of Water Resources

RWM/SMB

Enclosures: Approval Documents

cc:  Britt Setzer, Mooresville Regional Office
Union County Health Department
Wetherill Engineering, Inc.
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North Carolina Department of Environmental Quality

Donald R. van der Vaart
Secretary

Pat McCrory
Governor
October 08, 101 S

WILLIAM B GRANT, PE, CIP ROGRAM MANAGER
UNION COUNTY
500 NORTI | MAIN STREET. STE 500
MONROE. NC 28112
Re;  Authorization to Construct
BRIDGE 890-152 AUSTIN RD
UNION COUNTY WATER SYSTEM
UNJONCOUNTY, NC0190413
Authorization to Construct (This is not n Final Approval)

Dear Applicant:

This letter is to confirm that a complete Engineer's Report and a Water S)'stem Management Plan have been received. and that
engineering plans and specifications have been approved by the Department for BRIDGE 890-152 AUSTIN RD, Serial No. 15-00544.

The Authori?.ation to Construct is valid for 24 months from the Issue Dnte (n:fer to next page). Authorization to Construct may be
extended if the Rules Governing Public Water Supplies and site conditions have not changed (sec Rule .0305). The Authorization to Construct
and the engineering plans and specifications approval letter shall be posted at the primary entrance of the job site before and during construction.

Upon completion of the construction or modification. and prior to placing the new construction or modification into service, the
applicant must submit an Engineer's Certification and Applicant Certification directly to SHASI-11 BI-IATTA, P.E. ofthisoflicc.

< Engineer Certification: in accordance with Rule .0303 (a), the applicant shall submit a certilication statement signed and scaled by a
registered professional engineer stating that construction was completed in accordance with approved engineering plans and
specifications, including any provisions stipulated in the Department's engineering plan and specification upprovullettcr .

e Applicant Ccrtilicution: in accordanc..: with Rule .0303 {c), the applicant shall submit a signed cenification statement indicating thilt
the requirements for an Operation and Maintenance PInn and Emergency Management Plan have been satisfied in accordance \\ith
Rule .0307 {d)and (c) and that the !>)'Stem has a certified operator in accordance with Rule .1300. The "Applicant Certification"

form isavailable at http://www.deh.enr.5tate .nc.us/pws/ (click on Plan Review Forms, under Plan Review heading).

If this Authorization to Construct is lor a new public water system, the owner must submit a completed application ror an Operating
Jeermit and the appropriate fcc. For a copy of the application for an Operating Permit please call (919) 707-9085.

Finul Approval letter to the applicant. In accordance with Rule .0309 (a), no portion or this project shall be placed Into service until the
Department has issued Final Approval.

If the Public Water Supply Section can be of further assistance, please call (919) 707-9100.

Sincerely,

VARVE-S

Robert W.Midgette, P.E., Operations Branch 1-Icad
Public Water Supply Section

cc:  BRILT SETZER, Mooresville Regional Office .
Division of Water Resources

Wetherill En-:inccrinA'(Raleigh)

1634 Mail Service Center, Raleigh, North Carolina 27699-1634
Phone:919-707-9100\ FAX:919-715-4374 \Lab Form FAX:919-715-6637 \Internet:www ncwater.org/pws

An Equal Opportunly \ Affirmative Action Employer
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NCDENR
North Carolina Department of Environment and Natural Resources
Division of Water Resources

Public Water System Authorization to Construct

Public Water System Name UNION COUNTY WATER SYSTEM
and Water System No.: NC0190413

Project Name: BRIDGE 890-152 AUSTIN RD

Serial No.: 15-00544
Issue Date: 10/08/2015
Expiration Date: 24 Months after Issue Date

In accordance with NCAC 18C .0305, this Authorization to Construct must be posted
at the primary entrance to the job site during construction.

Union County Bridge No. 152 17BP.10.R.66
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FALSEWORKANDFORMWORK (4-5-12)

1.0

2.0

3.1

DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works” is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or
manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

DESIGNREQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.
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When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced,
at a maximum of 36 inches, provided the following conditions are met:

Member | Member | Max. Overhang | Max. Slab Edge Max. Screed 3:;:?; '\If:an.
Type Depth, Width, Thickness, Wheel Weight, Extension g
(PCG) | (inches) (inches) (inches) (Ibs.) (inches)
I 36 39 14 2000 26
11 45 42 14 2000 35
\' 54 45 14 2000 44
MBT 63 51 12 2000 50
MBT 72 55 12 1700 48
Overhang width is measured from the centerline of the girder to the edge of the deck
slab.
For Type II, Il & IV prestressed concrete girders (PCG), 45-degree cast-in-place half

hangers and rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods
shall be cast through the girder top flange and located, measuring along the top of the
member, 1°-2 %2” from the edge of the top flange. Hanger hardware and rods must have
a minimum safe working load of 6,000 Ibs.

The overhang bracket provided for the diagonal leg shall have a minimum safe working
load of 3,750 Ibs. The vertical leg of the bracket shall extend to the point that the heel
bears on the girder bottom flange, no closer than 4 inches from the bottom of the
member. However, for 72-inch members, the heel of the bracket shall bear on the web,
near the bottom flange transition.

Provide adequate overhang falsework and determine the appropriate adjustments for
deck geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework
submittal and advise the girder producer of the proposed details. Failure to notify the
Engineer of hanger type and hanger spacing on prestressed concrete girder casting
drawings may delay the approval of those drawings.
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Falsework hangers that support concentrated loads and are installed at the edge of thin
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed
75% of the manufacturer’s stated safe working load. Use of dual leg hangers (such as
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder
bridges so that there will be no differential settlement between the girders and the deck
forms during placement of deck concrete.

When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour
components when the mid-span girder deflection due to deck weight is greater than %4”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the necessary
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize
these devices. Electroplating will not be allowed. Any coating required by the
Engineer will be considered incidental to the various pay items requiring temporary
works.
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Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted

herein.

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.
In addition, Table 2.2A is included to provide the maximum wind speeds by county

in North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, Ib/ft? for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0to 30 15 20 25 30 35
30to 50 20 25 30 35 40

50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

2. Time of Removal

The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article

420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to

the surface.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

county | YR COUNTY YR | county | 2R
(mph) (mph) (mph)

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70
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B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

4.1 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch. For cast-in-place
concrete structures, make sure that the calculated deflection of falsework flexural members
does not exceed 1/240 of their span regardless of whether or not the deflection is
compensated by camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.
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B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.

5.0 REMOVAL

6.0

7.0

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.
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SUBMITTALOFWORKINGDRAWINGS (6-19-15)

1.0

2.0

GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision. For this provision, “submittals” refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
submittals for the project. Submittals are only necessary for those items as required by the
contract. Make submittals that are not specifically noted in this provision directly to the
Engineer. Either the Structures Management Unit or the Geotechnical Engineering Unit or
both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all
copies to the Engineer. State the reason for the proposed variation in the submittal. To
minimize review time, make sure all submittals are complete when initially submitted.
Provide a contact name and information with each submittal. Direct any questions
regarding submittal requirements to the Engineer, Structures Management Unit contacts or
the Geotechnical Engineering Unit contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working drawings,
provide the name, address and telephone number of the facility where fabrication will
actually be done if different than shown on the title block of the submitted working
drawings. This includes, but is not limited to, precast concrete items, prestressed concrete
items and fabricated steel or aluminum items.

ADDRESSES AND CONTACTS

For submittals to the Structures Management Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. T. K. Koch, P. E. Mr. T. K. Koch, P. E.
State Structures Engineer State Structures Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. P. D. Lambert, P. E. Attention: Mr. P. D. Lambert, P. E.

Submittals may also be made via email.
Send submittals to:
plambert@ncdot.gov (Paul Lambert)

Send an additional e-copy of the submittal to the following address:
jgaither@ncdot.gov (James Gaither)

mrorie@ncdot.gov (Madonna Rorie)
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For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph.D., P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office address:

Via US mail: Via other delivery service:
Mr. Eric Williams, P. E. Mr. Eric Williams, P. E.
Western Regional Geotechnical Western Region Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office
5253 Z Max Boulevard 5253 Z Max Boulevard
Harrisburg, NC 28075 Harrisburg, NC 28075

The status of the review of structure-related submittals sent to the Structures Management
Unit can be viewed from the Unit’s web site, via the “Drawing Submittal Status” link.

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:

Primary Structures Contact: Paul Lambert (919) 707 - 6407
(919) 250 — 4082 facsimile
plambert@ncdot.gov

Secondary Structures Contacts: James Gaither (919) 707 - 6409
Madonna Rorie (919) 707 — 6508

Eastern Regional Geotechnical Contact (Divisions 1-7):
K. J. Kim (919) 662 — 4710
(919) 662 — 3095 facsimile
kkim@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
Eric Williams  (704) 455 — 8902
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(704) 455 - 8912 facsimile
ewilliams3@ncdot.qov

3.0 SuBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Engineer.
At the same time, submit the number of hard copies shown below of the same complete
submittal directly to the Structures Management Unit and/or the Geotechnical Engineering
Unit.

The first table below covers “Structure Submittals”. The Engineer will receive review
comments and drawing markups for these submittals from the Structures Management
Unit. The second table in this section covers “Geotechnical Submittals”. The Engineer
will receive review comments and drawing markups for these submittals from the
Geotechnical Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structures
Management Unit or the Geotechnical Engineering Unit unless both units require submittal
copies in which case submit a set of supporting calculations to each unit. Provide
additional copies of any submittal as directed.

STRUCTURE SUBMITTALS

Copies Copies
Required by  Required by
Structures Geotechnical
Management  Engineering Contract Reference 1
Submittal Unit Unit Requiring Submittal

Plan Note, SN Sheet &

Arch Culvert Falsework 5 0
“Falsework and Formwork”
Box Culvert Falsework ! 5 0 @ Plan Note, SN Sheet & "
Falsework and Formwork
Cofferdams 6 2 Article 410-4
Foam Joint Seals 6 9 0 “Foam Joint Seals”
Expansion Joint Seals
(hold down plate type with base 9 0 “Expansion Joint Seals”
angle)
Expansion Joint Seals “Modular Expansion Joint
(modular) 2,then 9 0 Seals”
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Expansion Joint Seals
(strip seals)

Falsework & Forms 2

(substructure)
Falsework & Forms

(superstructure)
Girder Erection over Railroad
Maintenance and Protection of
Traffic Beneath Proposed
Structure
Metal Bridge Railing
Metal Stay-in-Place Forms
Metalwork for Elastomeric
Bearings 45

Miscellaneous Metalwork 45

Disc Bearings 4

Overhead and Digital Message
Signs (DMS) (metalwork and
foundations)

Placement of Equipment on
Structures (cranes, etc.)

Precast Concrete Box Culverts

Prestressed Concrete Cored Slab
(detensioning sequences) 3

Prestressed Concrete Deck Panels

Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Removal of Existing Structure

over Railroad
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7

2, then
1 reproducible

6

6 and
1 reproducible

17BP.10.R.66

10

“Strip Seals”

Article 420-3 & “Falsework
and Formwork”

Article 420-3 & “Falsework
and Formwork”

Railroad Provisions

“Maintenance and
Protection of Traffic
Beneath Proposed Structure
at Station___”

Plan Note
Article 420-3

Article 1072-8

Article 1072-8

“Disc Bearings”

Applicable Provisions

Article 420-20

“Optional Precast
Reinforced Concrete Box
Culvert at Station ”

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-
11

Railroad Provisions

137



Revised Bridge Deck Plans

(adaptation to prestressed deck

panels)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Sound Barrier Wall (precast
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2, then
1 reproducible

2, then
1 reproducible

Article 420-3

“Modular Expansion Joint
Seals”

Article 1077-2 &

items) 10 “Sound Barrier Wall”
Sound Barrier Wall Steel Article 1072-8 &
Fabrication Plans ° ! 0 “Sound Barrier Wall”
Structural Steel 4 2,then7 0 Article 1072-8
Article 400-3 &
“Construction,
Temporary Detour Structures 10 2 Maintenance and Removal
of Temporary Structure at
Station "
TFE Expansion Bearings 4 8 0 Article 1072-8
FOOTNOTES
1. References are provided to help locate the part of the contract where the submittals are

Union County Bridge No. 152

required. References in quotes refer to the provision by that name. Articles refer to the
Standard Specifications.

Submittals for these items are necessary only when required by a note on plans.

Submittals for these items may not be required. A list of pre-approved sequences is available
from the producer or the Materials & Tests Unit.

The fabricator may submit these items directly to the Structures Management Unit.

The two sets of preliminary submittals required by Article 1072-8 of the Standard
Specifications are not required for these items.

Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced provision.

Submittals are necessary only when the top slab thickness is 18” or greater.
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GEOTECHNICAL SUBMITTALS

Copies Copies
Required by  Required by
Geotechnical Structures
Engineering  Management Con'tr'act Refer('ence 1
Submittal Unit Unit Requiring Submittal
Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A)
Crosshole Sonic Logging (CSL) .
Reports 2 1 0 Subarticle 411-5(A)(2)
Pile Driving Equipment Data
2,3 9 =P 1 0 Subarticle 450-3(D)(2)
Forms
Pile Driving - Analyzer  (PDA) 1 0 Subarticle 450-3(F)(3)
Reports
- 4 8 drawings,
Retaining Walls : : ‘o
2 calculations 2 drawings Applicable Provisions
o 5 drawings, ' TemporaryShorlng '&
Temporary Shoring 2 drawings “Temporary Soil Nail

FOOTNOTES

2 calculations

Walls”

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Subarticles refer to the

Standard Specifications.

2. Submit one hard copy of submittal to the Engineer. Submit a second copy of submittal
electronically (PDF via email) or by facsimile, US mail or other delivery service to the

appropriate Geotechnical Engineering Unit regional office.

preferred.

3. The Pile Driving Equipment Data Form is available from:
https://connect.ncdot.gov/resources/Geological/Pages/Geotech Forms Details.aspx See

Electronic submission is

second page of form for submittal instructions.

4. Electronic copy of submittal is required. See referenced provision.
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CRANE SAFETY (8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s
crane chart capacity for the radius at which the load will be lifted or requires the use of more
than one crane. Changes in personnel or equipment must be reported to the Engineer and all
applicable items listed below must be updated and submitted prior to continuing with crane
operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for
rigging operations. Qualifications and experience should include, but not be limited to,
weight calculations, center of gravity determinations, selection and inspection of sling
and rigging equipment, and safe rigging practices.

C. Crane Inspections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

D. Certifications: By July 1, 2006, crane operators performing critical lifts shall be
certified by NC CCO (National Commission for the Certification of Crane Operators),
or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's
Proficiency Program. Other approved nationally accredited programs will  Dbe
considered upon request. All crane operators shall also have a current CDL medical
card. Submit a list of anticipated critical lifts and corresponding crane operator(s).
Include current certification for the type of crane operated (small hydraulic, large
hydraulic, small lattice, large lattice) and medical evaluations for each operator.
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GROUT FOR STRUCTURES (9-30-11)

1.0

2.0

DESCRIPTION

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys,
dowel holes and recesses for structures. This provision does not apply to grout placed in
post-tensioning ducts for bridge beams, girders, or decks. Mix and place grout in
accordance with the manufacturer’s recommendations, the applicable sections of the
Standard Specifications and this provision.

MATERIAL REQUIREMENTS

Use a Department approved pre-packaged, non-shrink, non-metallic grout. Contact the
Materials and Tests Unit for a list of approved pre-packaged grouts and consult the
manufacturer to determine if the pre-packaged grout selected is suitable for the required
application.

When using an approved pre-packaged grout, a grout mix design submittal is not required.

The grout shall be free of soluble chlorides and contain less than one percent soluble
sulfate. Supply water in compliance with Article 1024-4 of the Standard Specifications.

Aggregate may be added to the mix only where recommended or permitted by the
manufacturer and Engineer. The quantity and gradation of the aggregate shall be in
accordance with the manufacturer’s recommendations.

Admixtures, if approved by the Department, shall be used in accordance with the
manufacturer’s recommendations. The manufacture date shall be clearly stamped on each
container. Admixtures with an expired shelf life shall not be used.

The Engineer reserves the right to reject material based on unsatisfactory performance.

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM
C266.

Test the expansion and shrinkage of the grout in accordance with ASTM C1090. The grout
shall expand no more than 0.2% and shall exhibit no shrinkage. Furnish a Type 4 material
certification showing results of tests conducted to determine the properties listed in the
Standard Specifications and to assure the material is non-shrink.

Unless required elsewhere in the contract the compressive strength at 3 days shall be at
least 5000 psi. Compressive strength in the laboratory shall be determined in accordance
with ASTM C109 except the test mix shall contain only water and the dry manufactured
material. Compressive strength in the field will be determined by molding and testing 4” x
8” cylinders in accordance with AASHTO T22. Construction loading and traffic loading
shall not be allowed until the 3 day compressive strength is achieved.
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3.0

4.0

When tested in accordance with ASTM C666, Procedure A, the durability factor of the
grout shall not be less than 80.

SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and
accepted. Concrete surfaces to receive grout shall be free of defective concrete, laitance,
oil, grease and other foreign matter. Saturate concrete surfaces with clean water and
remove excess water prior to placing grout.

Do not place grout if the grout temperature is less than 50°F or more than 90°F or if the air
temperature measured at the location of the grouting operation in the shade away from
artificial heat is below 45°F.

Provide grout at a rate that permits proper handling, placing and finishing in accordance
with the manufacturer’s recommendations unless directed otherwise by the Engineer. Use
grout free of any lumps and undispersed cement. Agitate grout continuously before
placement.

Control grout delivery so the interval between placing batches in the same component does
not exceed 20 minutes.

The Engineer will determine the locations to sample grout and the number and type of
samples collected for field and laboratory testing. The compressive strength of the grout
will be considered the average compressive strength test results of 3 cube or 2 cylinder
specimens at 28 days.

BAsIs OF PAYMENT

No separate payment will be made for “Grout for Structures”. The cost of the material,
equipment, labor, placement, and any incidentals necessary to complete the work shall be
considered incidental to the structure item requiring grout.
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ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND (12-30-15)
RENOVATIONACTIVITIES

1.0

2.0

3.0

INSPECTION FOR ASBESTOS CONTAINING MATERIAL

Prior to conducting bridge demolition or renovation activities, the Contractor shall
thoroughly inspect the bridge or affected components for the presence of asbestos
containing material (ACM) using a firm prequalified by NCDOT to perform asbestos
surveys. The inspection must be performed by a N.C. accredited asbestos inspector with
experience inspecting bridges or other industrial structures. The N.C. accredited asbestos
inspector must conduct a thorough inspection, identifying all asbestos-containing material
as required by the Environmental Protection Agency National Emission Standards for
Hazardous Air Pollutants (NESHAP) Code of Federal Regulations (CFR) 40 CFR, Part 61,
Subpart M.

The Contractor shall submit an inspection report to the Engineer, which at a minimum must
include information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project
location map, photos of existing structure, the date of inspection and the name, N.C.
accreditation number, and signature of the N.C. accredited asbestos inspector who
performed the inspection and completed the report. The cover sheet of the report shall
include project identification information. Place the following notes on the cover sheet of
the report and check the appropriate box:

__ACM was found
__ACM was not found

REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is
considered extra work in accordance with Article 104-7 of the Standard Specifications.

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit
(HHCU) of the N.C. Department of Health & Human Services, Division of Public Health,
if more than 35 cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is
to be removed from a structure and this work must be completed by a contractor
prequalified by NCDOT to perform asbestos abatement. RACM is defined in 40 CFR, Part
61, Subpart M. Note: 40 CFR 763.85 (a)(4) vi)(D) defines ACM as surfacing, TSI and
Miscellaneous which does not meet the NESHAP RACM.

DEMOLITIONNOTIFICATION

Even if no ACM is found (or if quantities are less than those required for a permit), a
Demolition Notification (DHHS-3768) must be submitted to the HHCU. Notifications and
Asbestos Permit applications require an original signature and must be submitted to the
HHCU 10 working days prior to beginning demolition activities. The 10 working day
period starts based on the post-marked date or date of hand delivery. Demolition that does
not begin as originally notified requires submission of a separate revision form HHCU
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4.0

5.0

3768-R to HHCU. Reference the North Carolina Administrative Code, Chapter 10A,
Subchapter 41C, Article .0605 for directives on revision submissions.

Contact Information

Health Hazards Control Unit (HHCU)

N.C. Department of Health and Human Services
1912 Mail Service Center

Raleigh, NC 27699-1912

Telephone: (919) 707-5950

Fax: (919) 870-4808

SPECIAL CONSIDERATIONS

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and
NESHAP requirements must be followed. For projects involving permitted RACM
removals, both the applicable county and the state (HHCU) must be notified.

For demolitions with no RACM, only the local environmental agencies must be notified.
Contact information is as follows:

Buncombe County

WNC Regional Air Pollution Control Agency
49 Mt. Carmel Road

Asheville, NC 28806

(828) 250-6777

Forsyth County
Environmental Affairs Department

537 N. Spruce Street
Winston-Salem, NC 27101
(336) 703-2440

Mecklenburg County

Land Use and Environmental Services Agency
Mecklenburg Air Quality

700 N. Tryon Street

Charlotte, NC 28202

(704) 336-5430

ADDITIONAL INFORMATION

Additional information may be found on N.C. asbestos rules, regulations, procedures and
N.C. accredited inspectors, as well as associated forms for demolition notifications and
asbestos permit applications at the N.C. Asbestos Hazard Management Program website:

WWW.epi.state.nc.us/epi/asbestos/ahmp.html
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6.0 BASISOFPAYMENT

Payment for the work required in this provision will be at the lump sum contract unit price
for “Asbestos Assessment”. Such payment will be full compensation for all asbestos
inspections, reports, permitting and notifications.
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PLACEMENT OF NATIVE MATERIAL (SPECIAL)

1.0

2.0

DESCRIPTION:

Native material shall consist of material that is excavated from the stream bed or flood
plain at the project site during culvert excavation. The material shall be stockpiled on the
jobsite for use in backfilling the high flow barrels as shown on the contract plans.

If enough native material is not available to backfill the high flow barrels, Class B Rip
Rap may be used to supplement the native material. If rip rap is used to supplement the
native material, it shall be placed in the bottom of the culvert barrels and topped with a
minimum 6 layer of native material.

The top surface of the native material shall be placed and leveled to a flat surface to allow
for animal passage.

Native material is subject to approval by the Engineer and may be subject to permit
conditions.

BASISOFPAYMENT

Payment for placement of the native material will be at the contract lump sum price bid
for “Placement of Native Material”. Such lump sum price will be full compensation for
placing all native material, Class B Rip Rap, labor, tools and equipment necessary to
complete the item.
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STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
GEOTECHNICAL UNIT

STRUCTURE

SUBSURFACE

INVESTIGATION

STATE PROJECT 10B.209011

FoAo PROJECT

loDo NO" (MAINT.)

COUNTY-=UN

1I0=N

PROJECT DESCRIPTION BRIDGE NO0.152 ON SR 2156

OVER ADAMS BRANCH

SITE DESCRIPTION

CAUTION NOTICE

THE SUB SURF ACE INFORMATION AND THE SUBSURFACE INVESTIGATION ON WHICH IT IS BASED WAS MADE
FOR THE PURPOSE OF STUDY, PLANNING AND DESIGN, AND NOT FOR CONSTRUCTION OR PAY PURPOSES.
THE VARIOUS FIELD BORING LOGS, ROCK CORES, AND SOIL TEST DATA AVAILABLE MAY BE

REVIEWED OR INSPECTED IN RALEIGH BY CONTACTING THE N, C. DEPARTMENT OF TRANSPORTATION,
GEOTECHNICAL UNIT D <9191 250-4088. NEITHER THE SUBSURFACE PLANS AND REPORTS. NOR THE FIELD
BORING LOGS, ROCK CORES, OR SOIL TEST DATA IS PART OF THE CONTRACT.

GENERAL SOIL AND ROCK STRATA DESCRIPTIONS AND INDICATED BOUNDARIES ARE BASED ON A
GEOTECHNICAL INTERPRETATION OF ALL AVAILABLE SUBSURFACE DATA AND MAY NOT NECESSARILY
REFLECT THE ACTUAL SUBSURFACE CONDITIONS BETWEEN BORINGS OR BETWEEN SAMPLED STRATA

WITHIN THE BOREHOLE. THE LABORATORY SAMPLE DATA AND THE IN SITU (IN-PLACE) TEST DATA CAN BE
RELIED ON ONLY TO THE DEGREE OF RELIABILITY INHERENT IN THE STANDARD TEST METHOD.

THE OBSERVED WATER LEVELS OR SOIL MOISTURE CONDITIONS INDICATED IN THE SUBSURFACE
IJVESTIGATIONS ARE AS RECORDED AT THE TIME OF THE INVESTIGATION. THESE WATER LEVELS OR SOIL
MOISTURE CONDITIONS MAY VARY CONSIDERABLY WITH TIME ACCORDING TO CLIMATIC CONDITIONS INCLUDING
TE"WERATURES. PRECIPITATION AND WIND. AS WELL AS OTHER NON-CLIMATIC FACTORS.

INVESTICATED BY R.Q. CALLAWAY PERSONNEL C.C.MURRAY

CHECKED BY C.B.LITTLE J.K. STICKNEY

SUBMITTED BY C.B.LITTLE JE. ESTEP

DATE OCTOBER 2004 M.L. SMITH
R.S.HINSON

THE BIDDER OR CONTRACTOR IS CAUTIONED THAT DETAILS SHOWN ON THE SUBSURFACE PLANS

ARE PRELIMINARY ONLY AND IN MANY CASES THE FINAL DESIGN DETAILS ARE DIFFERENT. FOR BIDDING
AND CONSTRUCTION PURPOSES, REFER TO THE CONSTRUCT!Qr>l PLANS AND DOCUMENTS FOR FINAL DESIGN
INFORMATION ON THIS PROJECT. THE DEPARTMENT DOES NOT WARRANT OR GUARANTEE THE SUFFICIENCY
OR ACCURACY OF THE INVESTIGATION MADE, NOR THE INTERPRETATIONS MADE OR OPINION OF THE
DEPARTMENT AS TO THE TYPE OF MATERIALS AND CONDITIONS TO BE ENCOUNTERED. THE BIDDER OR
CONTRACTOR IS CAUTIONED TO MAKE SUCH INDEPENDENT SUBSURFACE INVESTIGATIONS AS HE DEEMS
NECESSARY TO SATISFY HIMSELF AS TO CONDITIONS TO BE ENCOUNTERED ON THIS PROJECT. THE
CONTRACTOR SHALL HAVE NO CLAIM FOR ADDITIONAL COMPENSATION OR FOR AN EXTENSION OF TIME FOR
ANY REASON RESULTING FROM THE ACTUAL CONDITIONS ENCOUNTERED AT THE SITE DIFFERING FROM
THOSE INDICATED IN THE SUBSURFACE INFORMATION.

NOTE - THE INFORMATION CONTAINED HEREIN IS NOT IMPLIED OR GUARANTEED BY THEN. C. DEPARTMENT
OF TRAISPORTATION AS BEING ACCURATE NOR IT IS CONSIDERED TO BE PART OF THE PLANS,
SPECIFICATIONS, OR CONTRACT FOR THE PROJECT.

NOTE -BY HAVING REQUESTED THIS INFORMATION THE CONTRACTOR SPECIFICALLY WAIVES ANY CLAIMS
FOR INCREASED COMPENSATION OR EXTENSION OF TIME BASED ON DIFFERENCES BETWEEN THE
CONDITIONS INDICATEO HEREIN AND THE ACTUAL CONDITIONS AT THE PROJECT SITE.
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N-ORTH CA..ROLIN"\. DEPARTNENT OF TRANSPORTATION
DIVISION OF J-:1IGHWAYS
GEOTECHNICAL UNIT
.. " . "
SOiiL A,_ND ROCK LEGEND, TERMS, SYN-IBCOLSE, A.ND :-1.BBIR.IEVL-"\TIONS
SOIL DESCRIPTION GRADATION
'ELL GRADED: ItIDICATES A GOOD REPRESEMITATION OF PARTICLE SIZES FROII !E_TO COAPSE
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NORTH CAROLINA DEPi-\JRTNIEENT OF TRA .NSPDIRTi-l.TIDN
DIVISION OF HIGI-nY.-\. YS
GEOTECHNICAL UNIT

SOIL AND

ROCK DESCRIPTION

OF

H/4F,0 ROCf IS I10t-J COASTAL PLA!l! I-IATERIAL THAT ‘r’HE!l TESTED, '-'NULD YIELD S5PT REFUS.:L, Al-l INFERF:EQ

POCK LIHE WiOICHTES THE LEVEL AT ‘/H[CH I10ii-CO...ThL PL..U: 1-;TER!AL \'OULO YIELD PT REFUSHL.
SPT REFUSAL IS PErETRATIOI 81 A SPLIT SPOOII 5.4tIFLER EGu;L TO OR LESS THHII 0.1 FOOT PER 60 BLO'\5
Ir! 110ii-COASTAL PLAIr! tIATER[;L, THE TRAIISIT!OIl ET' Citi; S;j[l. ..rID ROCV 13 OFTEIl REPRESE!'TEO 6( ,; =QI)C:

\[EATHERED ROO<

| OCK LEGEND, TERNIS, 8'YNIBOJLS, .'eND ABBREVIATIONS

TERMS AND DEFINITIONS
ALLUS[ULi (ALLUN.I- SCIILS ', tHICH HAVE BED<I TRAI-JSPOPTEO 8r '-'rlTER
hi]lI[FER -A 'IATER EERING FORLIATION OR STRATA.

HFEIIACEOU3 - APPLIED TO ROCKS THAT HAVE BEEI! DEPIiEO FRQrl S,.:m OR THHT '::OtHHBI 3Hil[l

I'-- ROCK INATERIALS ARE TYPICHLLY DIVIDED rS FOLD--"S fFG  FtMs - APF'LIED TO ALL ROCKS OR SUGSTAJICES COL-1POSE OF CL- i-WIRALS,
\:-ENlTHERED IIOH-COASTAL PLAH! y1;:TCillzL TAT YIELDS SPT N VALUES ) 100 BBL_O  OF HAMAG A II PROPORTIONl OF CLAY 111 THER COMPOIITION, fi5 SHALE SLATE ETC.
ROCK (IRl PER FOOT. ARTESIAIl - GROUND '-IATER THAT IS UIIDER SUFFICIEMT PRESSURE TO RISE ABOVE THE LEJEL
) - - |FIIE TO COARSE GFHI! iGIIE-us 411D I-ETAIIORPHIC FOCK THAT 5T VHICH IS IS EJCOUIITEREO, BUT \/HICH DOES IlOT I-IECESSARIU RISE TO OR rlBO'E THE
ey (*[*L'i' IE '-'0ULO YIELD SPT REFU.iL IF TESTED. ROCV TYPE KiCLUOES GRAINITE. CROUIIO  3URFACE.
GUIE ISS, GABBRO, SCHIS T, ET-C. CALCAREOUS ([ALC) - SOILS 'mICH COiITAIH HPPRECIBLE :.-10UJITS OF CLU:JU-1 CHEBCH TE.
- T: R CR ; i0O LP:\CLDAt;l cCLSAILTAI ) D. koo T COLLUMILL ROCK FRGHIEITS HIXED “~1TH SOIL DEFOS;TED BY C-RAVITt 011 SLOPE OR -T BOTIDII
ROO<- nii::F:i HICLUDES PHYLLITE, SLATE, ::.rOCTOIIE, ETC. OF SLOPE.
COA'S; [[,,L- IPLA T = |- COASTALPLATIISEONI-TENITS T ELIENTEON I TOROCE: , BUT - Y HOTYIELD - coRE RECOVERY (REC. - TOTAL LENGTH OF .LL MATERIHL FECUERED lii THE [JE 6CIPPEL OJoJ[I=0 5r T-=T.L
telP I-H:NJHRY  HI LE \;cc T E utcLuoEs LIi-1ESTOIIE, SAtDsTorE, curEr nED LENIGTH OF CORE PUII EXPRESSED AS A PERCEIITAGE.
WEATHERIfUG DIKE -A TABULAR BODY OF IGIIEOUS ROCK THAT CUTS ACROSS TH: STRUCTURE oF HOIriCEIIT
=ttt 1 FIOG S OR CUTS fIASSIVE  ROCK.
FRESH ROCK FRESH, CRYSTHLS BRIGHT, FE.1' JOIUTS IIAr SHO".-' SLIGHT ST.All:HNG. ROCK RINGS UJOER QIE.- THE ANGLE AT 'miCH A STRATU-1 OR ANT" PL;.IAF, FE;TURE IS 1-JCLWED FF.Qr-l THE
HAL1t-1ER IF CRYSTALL!NE. HORIZONTAL.
JERY SLIGHT ROCK GEVERALLY FRESH, JONITS STABIED, SOLIE JOT:. i-Lyy SHO-' THil CLAY COATIICS IF OPE!, DIP DIRECTION (QUP AZIMUTH- THE DIRECTION OR 2EARWIG OF THE HORIZONTriL TRAFE OF
IV, SLL CRYSTALS Oil A BROKEIl SPECH-E!l FACE SHINE 6RICHTL(ROCV RIIGS UiOER HALIHER BLO-S IF THE LIUE OF DIP, 1-1EASURED CLOCK IISE FROLL LJORTH.
OF A CRYSTALLIJE HATURE.
) FAULT - A FRACTURE OR FRACTURE ZOIIE ALOMWC- IHICH THERE HAS BEE!l OIS2LACEMEIT OF THC:
3LIGHT ROU GELLERALL"( FRESH, JO!IHS STAIIIEO HIE) DISCOLGRATIONI EXTEi-I0S INTO ROCK UP TO SIDES RELATIVE TO OIE AUOTHER PARALLEL To HiE FRACTURE.
(SLU 1IUCH. OPEN JOUITS 1-AT" COIITHHI CL:f. 111 GRANIT[I[O ROCIKS SDr-IE OCCASIOJIAL FELDSPAR »
CRYSTALS ARE DULL AD DISCOLORED. CRYSTALLINE POCKS RIIG UNOER HAIt-ER BLOWS FISSILE -;; PROPERTY OF SPLITTII'G ALONG CLOSEL'T SPACE[ PhRHLLEL FLHIlES.
i-lODERATE SIGJIFICAIIT PORTIOIS OF ROCK SHO'-' OISCOLOFAT!OJ HIID '-IEATHERIIG EFFECTS. Il FLOM - ROO: FRAGI-IENITS ON SURFACE !IEAR THER ORIGAJ;L POSITIQrl ;110 O[SLOOGED FROI-!
+110D) CRAIJITOID ROCVS-HOST FELOSPHRS ARE DULL AJD DISCOLORED, SO:IE SHO.-' CLAY. ROCKK HAS PAREIH I IATERIAL
DULL SOUM[i UMIOER HAI-H.ER BLO-15 AlD SHOMS SIBLIFICAIIT LOSS OF STRENGTH AS COi-IPARED , ) ‘
W FRESH ROO: FLOOD PLAN WP.I- LAI-10 BOROERiMG A STREAIL BUIT OF SEDU-IEWTS DEFO3ITEO Br
THE STREA-.
i-IJOEPATEU hLL ROG EXCEPT QUARTZ DISCOLOPED OR -:T..HIED. ]Il GRAIITOID ROC\S, rill FELDSP,\RS OULL . ) !
E“ERE HIiJ DISCOLORED riW A J!AJORITi SHOWJ r:AOLliii ;] 10N, ROCJ< SHO\L'S SEVERE LOSS OF STREJGTH FORI-iTIOI! wt-td- 4 11:.PPABLE GEOLOGIC uwmiT THWT CHI BE RECOGIHZEO 4i!D TP:CEO Ji
i 100. E'.-J hilQ C2.Il BE EXCAVATED \liTH A GEOLOGISTS PJO. F.DO C-IVES 'CLUIW SOUI-IO "mE!l STRUCK. THE  FIELD.
IF_TESTFO, NOULO YIELD SPT .tEFUSIIL :LQIL. - FRACTURE Il ROCF HLOUG '-JHICH tD APPRECIABLE 1-0'ELIEMT HAS OCCUF-FED.
JJEVERE ALL ROCKS EXCEPT QUARTZ DISCOLORED OR STAIED. ROCK FABRIC CLEAR AND EVIDEMT BUT REDUCED - e - CeE THIEMIECS - -
E - - A SHELF-LI¥I 3 C | ROCK wWHOS . s . PARED T2
3E, | {11 STREMGTH TO STRGHG SOIL, IN GRANMITOID ROCKE ALL FELDSPARS ARE HAOLIMIZED TO S0ME [LTE,D"E. A SHELF-LIKE RIDGE OR PROJECTION OF ROCK wHOSE THICKIES AL COMPARED T
EUEIT. SOtIE FRAGHETITS OF STROIIG ROC: U3UpLl - Et1]1L S UATFRAL FXTFMT.
|F TESTED. TIELDS SPT N VhLUE3 > JOC 8PF LEMS - A BODY OF SOIL OR ROCK THAT THIIS OUT Il 01-JE OR r-ORE OIPECTIONS.
EP :tERE ALL ROC\ DCEPT QUARTZ DISCOLORED OR :T..::D. OCf FBRIC ELEHEMTS HRE OISCERMBLE BUT  V'OTTLED ""OU'I IRREGULARLY ARKED IiTH SPOTS OF DIFFEREHT COUIRS. HOTTLIIG I
. SELL THE 11ASS IS EFFECTOVEL! REDUCED TO SO[L ST.Tu. \lITH Olil* FRHGLIEtHS OF STRO!G ROO: SOILS USUALLY INDICHTES POOR AEPATION AID LAO, OF CJOOD OR;INAGE
REF-1AIILJIG. SAPROLITE IS AH EY.AI-IPLE DF PERCHED '/JATER --IATER L11ITHIIED ABOVE THE ilOPHIAL GROUIO \UTER LEEL s{ fHE PRE EiiCE
JUTERVE!INIC  iIPERVIOUS STRATULI,
ATHERED TO A DEGREE SUCH THAT DALY MINOR JESTIGES OF THE ORIGIIAL ROCK FtBRIC -
REAT L TSTEO. YiEL 05 ST 1 V™l Uks 1 bae soe RESIDUIIL SOIL - SOIL FORI-ED !ll PL,CCE BY THE - E;TRERINC- OF ROCf.
RO[; REDUCED TO SOIL. ROCK FABRIC !OT [L]SCEFIHLE. OR DICCERIIBLE Ol HI SIHLL iID ROCK QU LITY DESIGUIATIOU IRO.0.- A HEASUP.E OUSLJTt" DESCRIBED s1: TOTHL LEil T 0.
SCATTERED CONCE!ITRAT!OIIS. QUARTZ 1-I'"" 5E = :EriT L,;, OWES OR STFIIGERS. S"FROLITE IS
rrrrrrr LSOMH I D-AHPLE j==i-C--i-i-=i- c j POCK SEGLIENTS EQUAL TO OR GREATER THAl 1 [IOIES OIDED 81 THE TOT:L LENGTH OF CO°E
-R-"0"C"-K'--'H-"-'A--R"O"N-"E=S-=S' E*ePRESSED  As A PERCEINTAGE.
B niFl CANNIOT BE SCRHTCHEO GY KII[FE OR SHHPP ERENC]IG OF HAIID SPECI-IEJIS REQUIRES ;:;SF"—;TERO(ZAP-" RESJ[IUAL SOIL +/HICH RETHIiS THE REL[C TRUCTURE OP FHERIC OF THE
SEVERAL HARD BLO.S OF THE C-EOLOGISE - :
) , ! SILL -Ail ITRUSI'E BODY OF IGJ-JEOUS ROCK OF APPRO:<IIMATC:LY WJIFORi-L THICHUESS AiiO
ht=0 CAIl BE SCRATCHED BY nilFE OF PIC\ OlIL, ->ITH 0L: ICLITr. H:R[t HAMI-IER BLO.IS REOUIPEO RELATIELY THIN COMMPAREQ *.ITH ITS LATERAL E'<TENT. -,-HICH H(S EIEEIl E-PLACED PAFrILLEL
TO DETACH HAND SPECIL-1Eil TO THE BEDDING OP. SCHISTOSITY OF THE !IHhUDD ROCI 3
OEF."<EL"  C.ll EE SCRATCHED BY nHFE OR PICf_ GOUGES TO 1325 BICHES DEEP C.il EE SLICLENSIOE- POLISHED AIID STRIATED SURFICE TH:.T RESULTS FRO!! FRICTION HLONG A FHULT
HIIR[, E-UIVATED BY HARD BLO\, OF rl GEOLQWi:TS FiU. H..Im SPECJIELIS CHI) BE OET,CHED SUP PLAIE
BY I-0DERATE 8L0-1S. STHIOARD PEIIETRATION TEST (PEIJETRATION RESISTLJICE' (ST WULISEF. UF BLO-'S «il OR EPF: LIF
HIEOILI Crill BE GROOVED OR GOUGED Oor. WICHE3 CECP C- FIPM1 PRE3SUSE OF ri-IFE OR PICV POMT VO LB HALER FALLIMG 3 [CHES REQUIRED 70 FRUDUGE A PENETEMION OF I FOOT TGl oL -ITH
HiFD CHIl BE EXCAVATED IH SI-1ALL CHIPS TG PEl HICH L1-Wl-Uk - SIZE BY HARD BLOW: OF THE i 2 ICH OUTSIDE DIALETER SPLIT SPOON SAI-1PLER. '3PT REFUSAL IS LESS THAN 0. FOGT PENETP:TJ[l
POIIT OF A GEOLOGISTS PICK. ! 4TH 60 BLD5
CFT CAll BE GROIED OR GOUGED READILT Bt VIIFE oJF: FIC™ 8 E>CAVATEO !l FRAGIENTS ‘ ) o ‘ o
FROIi CHIPS TO SEVERHL ILICHES HI SIZE r-ODi:P:TE BLO.:3 OF A FICF POHIT. SLIHLL, THW STFi-Th CORE RECOVERY (SRECI. TOTHL LEVGIH OF STPHT, ir,TERIHL RECIERED OIIDED & TOTHL LEICTI
PIECES CAll BE eROF.Erl BY FINGER PPES"1_1I-E. AL no i HIGE.
C.lJ BE CrRVEO IITH FJHFE. Crill 8E E-c:r,iTtQ RE.[ULr 'olTH rOUIT OF PICE. PIECES | BIC-1 3EF}AJTDF§8$5 gg‘;‘éz\{ SggﬁE'l'f;Ts!D’!wﬁﬁ (i\oslm Ig:gﬂsgg? I.OFTCF;OOU':lO(EJ:I:?':RTEIRK’:-S?E!‘EE'\:I)V ?:‘é:lm- EST o
OF. IORE lil_THICK!ESS CAl BE BF.OKE 5r FI.C-El. PGE3SUFIE. CHL) eE SCPHCHE[' READILL ET B THE TOTAL LEIGTH OF STFATA AL EsEFEsseD o W “F“EHCEJJT‘_“ : it o
EIlJGERHAI| _ _ .
TOPSOIL (TSJ- SURFACE SOILS USUHLLY COJTANN; Dr[ftic L1 TTES.
FRACTURE SPACING BEDDING
TERI-I SPACIHG LERIJ THICKAESS BEICH I1ARK: TBM: BRG. NAIL IN _POLE
ER. .iQE -\ORE THAH 10 FEET JEM: THI_rt . SDDED - FEET STA. 10+61 -L- 22.0 RT.
D 3 T0 10 FEET TiLr L1 EEODED 15 - 1 FEET
B TH;::L\ BEDDED 016 - 15 FEET ELEV.HIO!I': 100.00 !'ASSUMED!
110[ERATEL: CLOSE | TO 3 FEET M .
I 06 To 1FeET CEFT THUIL | SEDDED D.33 - 0.l FEET
= y THI--=kL, Lrlt-tlil {TED I.DJC - D.C3 FEET i"-JOTES:
ET—EresE ES3-FHAt+—E0hFEET ALl
THUIL . Lrli-1ihTED ( 0002 FEET
INDURATION
FCIF: EGN-EIT.CR( ROCK:S. LIOURNTIOL IS THE HIPDEIHNC. «JF TLE i-TERJ:L B CEMENTING, HEAT, PPLSSURE. ::rc.
FR: BLE RUEGI11G -]Th FIIGEFi FREES ;JUIIEROUS GRIlilS:
' GENTLE i:LO%; Br H. -iIER [SMITECP,,TES ;rtIFLE
JOOEFHTELT  IUDURHTED CIRHINS CAIl 5E StP-F-TED FROIi SHI-PLE '-ITH STEEL PROBE:
8REHK EHL 1 ---HEI HIT "iITH HrlLli EF.
I010UR;TEO GR113 ;CRE OJFFICULI TCe SEFHRHTE .ITH STEEL PFIO3E:
YT IR A e o B k™o ere savries
E/H-FilEL "t JUUURK TEQ MPLE BREARS A ALMS.
f.EVISEC-
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ZsT

10B.209011 (MAINT.)
UNION COUNTY
BRIDGE NO. 152 ON SR 2156

OVER ADAMS BRANCH

ALTERNATE STRUCTURE

I© 55 1© 30" PRESTRESSED
CONC, CORED SLAB BRIDGE

ADAMS BR,

STA,lI0+00 P,O,T,

SHEET .3 OF 17

0 FARM FIELD
I
FH [
1IB1-A w_ Vv |\
oDWM 10
— SR 2I56° 1§, PAVED __ EB2-ir- -sS E- —— —
——— A\ \Effi-B  ‘A\- --11p 0OEB2-B— —
I T S T N !
m 0wy 15 CO =" ", —————— \J T1BM
[ .
YARD \\ 'STAJ0+2555 P,O,T,
\\ WOODS
|
ADAMS BR,
9+00 10+00 11+00 0 50 100
T ——
SCALE IN FEET




10B.209011 (MAINT.) SHEET | OF 2
UNION COUNTY

BRIDGE NO. 152 ON SR 2156

< OVER ADAMS BRANCH
9
n
o
C
i
<
04
% [ : R 1 ’
o Section Thru EB1-A & EB1-B
i
N
ISs=1l 1S sl
0 1
EBI-A EBI-B
9+90 -L- 9+90 -L-
ROADWAY FILL 14.00 LT.: 9.00 1I,T.
. BRN & TAN SOFT WET
- CSE. SANDY CLAYEY SILT . GROUND SURFACE
o “(A-4) — —
-0 0 - ~--ROADWAY FILL- ~-E ™~ — -\ 1
o /6  =—n————— - —_— \
—(2D ERN & TAN_V.SOFT WET t \
- ALLUVIUM = ¥. SANDY SILTY CMY (A-6) 152wy
& -
““““““““ o POSSIBLE POSSIBLE ALLUVIUM
WOOD. TlleER WOOD ngleER -- OLIVE-GREEN MED.DENSE WET
S N —— - - - :::___:_:___:-r__®_ - L ——:_RESI if:tyoi::.G i:) HARD WET
11/=111=111=1/1=1/1- —111=111211 AR///2/) S — jg){.]}{ f2_ILTY CLAY (A7)
F—T11 17— - WEATHERED R
WEATHERED ROCK NON- CRys —/// /.- 100 _(fi E'{ WII2AT I{ S MTI})
(SEV. WEATH. SLATE) TALLINE .Roc.:/::C:- ARl 1/:=I/=1//=/1::=/11=

1

=
i
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10B.209011 (MAJNT.) SHEET 5 OF

UNION COUNTY
BRIDGE NO. 152 ON SR 2156
OVER ADAMS BRANCH

‘120 12(%
Section Thru B1-A & B1-B
rsS-41
0 BI-A Bl-B 1
10+33 -L- 10+35 -L-
12.50 LT. 12.50 RT.
ROADWAY FILL
ERN & TAN V.SOFT TO SOFT
WET SANDY CLAYEY SILT (A-4)
N GROUND SURFACE :
0 — —— —— . —— " T[§-—-ROADWAY FILL 2- ”K@) 1
C o J
R, ; XN
N | BRN & TAN V.SOFT TQ SOFT. | N :
-~ N  WET SANDY SILTY CLAY (A-6) | N
N N, = ~_ _ _ _ _ -
— ZZ WEATHERED ROCK ﬁ
= (SEV. WEATH: SLATE) ‘—é e =711- 11/ 1// :/17=171" :::-?;7 171:=:
17/ 717 17/::C:;7-="111 .=ily:=/17 ReG-=90AYgr—=1= 7= ::f i/ 171 717 :f' Nl ili 717 17i- é?é_@%%foo [ et et
- - - - - = _RfNL=j}olg_ NON-CRYSTALLINE ROCK | |RQD=%
. REC=68%  |GRAY V.HARD SLL,TO V.SLIL WEATH, | |REC=86%
- BQD=0% FELSIC META-VOLCANIC SLATE RQD=0%
_____ S A
REC=75% " REC=80%
 RoDIEn RQD =0%
- REC=65% —88%
BoD=0% ReD=0%
BT BT 7
| 60

40

50




o R ficNinoguioun

ZsT

10B.209011 (MAINT.)

UNION COUNTY

BRIDGE NO. 152 ON SR 2156
OVER ADAMS BRANCH

SHEET LOF _2_

120
|
Section Thru EB2-A & EB2-B
|ss-61
0 lss-71 . 1
EB2-A EB2-B
10+62 -L- 10+68.50 -L-
12.00 LT. 10.50 RT.
0 —_ _ _ GROUND _§_URFACE
— 1T ROADWAY FILL [Cr—— - 1
————— f\/ : L. L}
RESIDUAL  ~~ (3 5y ERN & TAN SOFT Wer TIC m i o—————
~ ~ : 50504 CLAYEY SILT (A-4) .!|{|ZO?Q @ ________ RESIDUAL
~ - o
“““““““““ /4 R S OLIVE-GREEN HARD . WET
% > e ____ N SANDY SILTY CLAY (A-7)
53_’,:- WEATHERED ROCK /7 @_
. (SEV. WEATH.SLATE) %
THBI 17171131 i1 1< 11:=AJI 171 717 171 717 171%3Y 717= ARIT 111 17 2 T13=111 171 71§ -="117 /7]
NON-CRYSTALLINE ROCK
Z
i 60

40

50




NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
GEOTECHNICAL UNIT BORING LOG

PROJECT NO 10B.209011

ID MAINT.

[ counTY UNION

GEOLOGIST C. C. MURRAY

SITE DESCRIPTION BRIDGE NO.

152 ON SR 2156 (AUSTON RD.) OVER ADAMS BR.

BORING NO EB1-A

NORTHING 0.00

EASTING 0.00

ALIGNIVIENT L

BORING LOCATION 9+90.000

| OFFSET 14.00ft LT

GND WATER
0HR N/A

24 HR 5.00ft

COLLAR ELEY 100.52ft

TOTAL DEPTH 10.20ft

| START DATE 8/25/04

COMPLETION DATE 08/25/04

DRILL MACHINE CME-550
SURFACE WATER DEPTH

DRILL METHOD H.S. AUGERS

HAMMER TYPE AUTOMATIC

DEI'TH TO ROCK 10.20ft

V/ a Log EBI-A, Page | of |
BLOw-CF—PEN BEOWS-PERFOOT SAMPEET 11 SOt-ANDROCK
ELEV | DEPTH | _ .
6in | 6in | 6in | (ft) JO 25 50 75 10( NO |v:i_MoI|G DESCRIPTION
-
10052 Hl--  —+-r-r+- +-------=GwY df£y la -Hd----+-—-- F-<-1n0-=====—=———— e
-t{1.00 1.0 ’ron =|[{ (ROADWAYFILL)BRN&TAN
F 570 1.0 5r . y ;I\SOFTWEIETS - ( CLAYEY |
[ I' = [ BRN & TAN V. SOFT WET SANDY
00. Jft- —= ———F-= -+ —=-=-ZoZ e rm - __ . [ \GIFMERPHROWK PGSSIBLE |
870 4 32 68 09 - e ™ L WOOD TIMBER®@ 7.7' (3-9.2)
n BELT) (9.2-10.2)
i
d--
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
GEOTECHNICAL UNIT BORING LOG

PROJECT NO 10B.209011 ID MAINT. | CotINTY'  UNION GEOLOGIST C. C. MURRAY

SITE DESERIPTION_BRIDGE_NO. 152 ON SR 2156 (AUSTON RD.) OVER ADAMS BR._ ———————————— GND WATER
BORING NO EBA-B _ _ _ _ _ NORTHING. 000 _ _ _ _ _ _ _ _ _ _ _ 4| EASTING_Q.Q0 __ _ _ _ _ _ _ _ _ __ 0 HR 11.00ft
ALIGNMENT L BORING LOCATION 9+90.000 IOFFSET 9.00ft RT 24 HR 5.00ft

COLLAR ELEV 100.83ft

TOTAL DEPTH 14.10ft

| sTART DATE 8/25/04

I COMPLETION DATE 08/25/04

DRILL M\-IACHINE CME-550 DRILL METHOD H.S. AUGERS HAMMER TYPE AUTOMATIC
StIRFACE WATER DEPTH DEPTH TO ROCK N/A RV7 Log EBI-B, Page | of |
BLOW CT |PEN BLOWS PER FOOT SAMPLE . 17 6 SOIL AND ROCK
ELEV | DEPTH | ) )
6in | 6in | 6in | (ft) o 25 so 75 10c NO [;"Mol ( DESCRIPTION
IL-
10083 _p==-l-=l---+1 r-p#- =} -4 brounaso acep+==--4-H--4- [=-mt. =mmmmmmmmm oo
[ I I R A I R I T M I: (ROADWAY FILL) BRN & TAN V.
3.70 2 | 10 H SOFT WET SANDY SILTY CLAY
’ ) y 1 (A-6) W/ POSSIBLE WOOD
b TIMBER @ 9.0' (0-9.2)
L]
L]
8.70 5 8 | 11|10 U
90.00_1-- SS-3 w (ACCOVIOM) OLIiVE GREENTMED:
\\  DENSE WET SILTY CLAYEY |
86.73 | 13.70 | 100 04| ooooooo oot *\  SAND(A-1-B)(9.2-9.7)
RUGERREFUSAI-AT ELEV.86.73 (RESIDUAL) OLIVE GREEN
. ONHARDROCKI]- -] HARD WET SANDY SILTY CLAY
(A-7) (9.7-10.5)
1 WEATHERED ROCK (10.5-14.10)
|
Al--
*
1
1-
I-
f-
1-
1-
+
+
-
f-
1-
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
GEOTECHNICAL UNIT BORING LOG

PROJECT NO 10B.209011

ID MAINT.

| counTY UNION

GEOLOGIST C. C. MURRAY

SITE DESCRIPTION BRIDGE NO. 152 ON SR 2156 (AUSTON RD.) OVER. ADAMS BR__

B:...0:

LA

N0

oyl "

.0

0

GND WATER
0 HR 10.00ft

ALIGNNENT L

BORING LOCATION 10+33.000

| OFFSET 12.50ft LT

24 HR 4.00ft

COLLAR ELEV 101.04ft TOTAL DEPTH 28.80t | START DATE 8/25/04 COMPLETION DATE 09/02/04
DRILL MACHINE CME-550 DRILL METHOD NWCAS/NXWL HAMMER TYPE AUTOMATIC
SURFACE WATER DEPTH DEPTH TO ROCK 12.40ft /7 A LogBia page ot
BLOWCT |[PEN BLOWS PER FOOT SAMPLE | Y 7 SOIL AND ROCK
ELEV |DEPTH| . | . | .
6in | 6in | 6in | (ft) Jo 25 50 75 10c  NO }Mol |G DESCRIPTION
“1f--
101.04 {#------1--41-—-H---4-t-+1--}- - -| - - -G ro ol:!n rctfBicott a c-enn |-+ ] |- -lH--1—+1t I
—— R [— - - E|l  (RoADWAY FILL) BRN & TAN V.
3.70 s | 3 n t SOFT WET SANDY SILTY CLAY
- I y It (A-6) (0-8.5
1.0 "] ] ’ L
L
870 | 11| 89 N P R A N -
9000t~ | | | | 7T -1 L
(WEATHERED ROCK) (8.5-12.4")
RUN 1
RUN 2
(NON CRYSTALLINE ROCK)
GRAY FRACTURED SLATE
\ REC=90.4% RQD=0/0 RUN#1 /
1
. \ 124145
RUN 3 GRAY FRACTURED SLATE I
80.00_1-- 1\ REC=68% RQD=0° RUN# 2
E--1 0\ 14.5-19.5
GRAY FRACTURED SLATE
RUN 4 1\ REC=75%,RQD=8% RUN# I
72.24 |---- —- Rl i s = B P to oo o e=m - B gusengsUAREG9524.5
e iERWNm,ytN \ REC=65% ROD=8% RUN#4 I
HIGHI:: fe - :
33 :qu . 24.5-28.8'
————————— 72t a4
“1b--
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SHEET 1 OF !

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
GEOTECHNICAL UNIT CORE BORING REPORT

PROJECT NO: 10B2090I1

COLLAR ELEV: 101.04

TOTAL DEPTH: 28.8

PROJECT ID: MAINT.

COUNTY: UNION
SITE DESCRPTION: BRIDGE NO. 152 ON SR 2156 (AUSTON RD.) OVER ADAMS BR.
BORING NO: BI-A

BORING LOCATION (STA): 10+33

PERSONNEL: CCM
DRILL MACHINE: CME-550

GEOLOGIST: J.K. STICKNEY
DRILLER: J.E. ESTEP
OFFSET: IiLT

CORE SIZE: NXWL

DATE STARTED: 8/25/04

TOTAL RUN: 16.4 DRILL EQUIP: DATE COMPLETED: 09/02/04
ELEV. DEPTH DRILL RUN | REC% | RQD% | SAMPLE FIELD CLASSIFICATION AND REMARKS
(FT) (FT) RATE NO. (FT) (FT) NO.
(MIN/L.0 FT)
88.64' 12.4' I 90.5 0 (NON CRYSTALLINE ROCK) GRAY, VERY HARD,
SLIGHTLY TO V. SLIGHTLY WEATHERED FELSIC
META-VOLCANIC SLATE WITH V. CLOSE
FRACTURED SPACING
86.54 14.5 2 68 0 AS ABOVE
81.54 195 3 75 8 AS ABOVE
76.54 245 4 65 8 AS ABOVE
72.24 28.8
NOTES |
Union County Bridge No. 152 17BP.10.R.66 158




NORTH CAROLINA DEPARTMENT OF TRANSPORT
GEOTECHNICAL UNIT BORING LOG

ATION

PROJECT NO 10B,209011 ID MAINT. Jcounty uNiON

GEOLOGIST C. C. MURRAY

SITE DESCRIPTION BRIDGE NO. 152 ON SR 2156 (AUSTON RD.) OVER ADAMS BR.
BORING NO B1-B NORTHING 0.00 |EASTING 0.00
ALIGNMENT L BORING LOCATION 10+35.000 |OFFSET 12.50ft RT

GNDWATER
0 HR 10.00ft

24 HR 4.00ft

COLLAR ELEV 101.00ft TOTAL DEPTH 29.60ft | START DATE 8/25/04

COMPLETION DATE 09/02/04

DRILL MACHINE CME-550 DRILL METHOD NWCAS/NXWL

HAMMER TYPE AUTOMATIC

SURFACE WATER DEPTH DEPTH TO ROCK N/A

N/L] ¢

Log BI-B, Page | of |

ELEV | DEPTH BLOWCT |PEN BLOWS PER FOOT SAMPLE S SOIL AND ROCK
6in | 6in | 6in | (ft) b 25 50 75 10c NO J}Mol |G DESCRIPTION
ss4 | W™  (ROADWAY FILL) BRN & TAN
y 'E 1 SOFT WET CSE. SANDY CLAYEY
SS-5 L1\ SILT (A-4) (0-3) J
I  BRN&TANYV.SOFT WET SANDY
t SILTY CLAY (A-6) (3-8.2)
8.70 1 89
" (WEATHERED ROCK) (8.2-11.1)
90.00 _[1-
- RUN 1 = (NON_CRYSTALLINE ROCK)
=7 GRAY FRACTURED SLATE
+ RUN 2 J |\ REC=42.8% RQD=0/0 RUN# 1
- 11.1-14.6
Z - CRAY FRACTURED SCATE
J == REC=86.% RQD=0% RUN# 2
.00 _fI- RUN 3
80.00_1 14.6-19.6'
. f== == REC=80% ROD=0% RUN#3
RN 1V 19.6-24.6 /
- " Il GRAY FRACTURED SLATE
7140 (L bttt Y - e i O M e I REC=88% RUD=CROUN=
----- Jt< fRAE:Tt REEJ-MG -
- QRING :r RMIN I=EQ tN I=HGbiL'? 24.6-29.6' /
=C8YS1 CLJBJE- dGK N-EIFV= =
---------- 1- G'----mm - - -
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SHEET 1 OF |

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
GEOTECHNICAL UNIT CORE BORING REPORT

PROJECT NO: 10B.209011 PROJECT ID: MAINT. COUNTY: UNION GEOLOGIST: J.K. STICKNEY
SITE DESCRPTION: BRIDGE NO. 152 ON SR 2156 (AUSTON RD.) OVER ADAMS BR. DRILLER: J.E. ESTEP
BORING NO: BI-B BORING LOCATION (STA): 10+35 OFFSET: 12.5RT
COLLAR ELEV: 101.00' PERSONNEL: JKS CORE SIZE: NXWL
TOTAL DEPTH: 29.6 DRILL MACHINE: CME-550 DATE STARTED: 8/25/04
TOTAL RUN: 18.5 DRILL EQUIP: DATE COMPLETED: 09/02/04
ELEV. | DEPTH | DRILL | RUN | REC% | RQD% | SAMPLE FIELD CLASSIFICATION AND REMARKS
(FT) (FT) RATE | NO. (FT) (FT) NO.
(MIN/1.0 FT)
89.9' 1.1 | 42.8 0 (NON CRYSTALLINE ROCK) GRAY, VERY HARD,
SLIGHTLY TO V. SLIGHTLY WEATHERED FELSIC
META-VOLCANIC SLATE WITH V. CLOSE
FRACTURED SPACING
86.4 14.6 2 86 0 AS ABOVE
81.4 19.6 3 80 0 AS ABOVE
76.4 24.6 4 88 0 AS ABOVE
71.4 29.6
NOTES |
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
GEOTECHNICAL UNIT BORING LOG

PROJECT NO 10B.209011 ID MAINT. | counTY uNION GEOLOGIST J. K. STICKNEY
SITE DESCRIPTION BRIDGE NO. 152 ON SR 2156 (AUSTON RD.) QVER A DAMSBR, ——————————— 4 GNDWATER
BORING NO EB2-A _ _ _ _ NORTHING_0.00 _ _ _ _ ____ 4 | EASTING 0.00 _ _ 4 OHR 10.50ft
ALIGNMENT L BORING LOCATION 10+62.000 IOFFSET 12.00ft LT 24 HR 5.00ft
COLLAR ELEV 100.97ft TOTAL DEPTH 12.10ft |START DATE 9/02/04 COMPLETION DATE 09/02/04
DRILL MACHINE CME-550 DRILL METHOD H.S. AUGERS HAMMER TYPE AUTOMATIC
SIURFACE WATER DEPITH DEPTH TO ROCK N/A Log EB2-A, Page | of |
Nz L
BLOWCT PEN BLOWS PER FOOT SAMPLE: Y SOIL AND ROCK
ELEV | DEPTH | _ ) ) / |
6in  6in | 6in | (ft) o % sp 75 v no (LMo G DESCRIPTION

-
-
-
IL-

0097 | | L 1 |1 " “Ground|Sarface |-~~~ -
- [V (RoADWAY FILL) BRN & TAN
3.60 2 W E M | [ SOFT WET CLAYEY SILT (A-4)
- 1.0 . . SS-7 . (0-7.3)
" y_ |
i- 8.60 40 160 | o e . i |-W-EATHEREDROCK (73121~
- 09 |=========zzzzzz2z2227 ===400 C )
9000[:. | | | | |\UUvTUTTTTTTC
88.87
% ||‘§QGERJI§EELIS_K§F€I ELEV:88.87
______ ON.-HARD ROCK|- - - - _ .

ke N B

|
[y

|

1

Ikl

|
IRV
L
|
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
GEOTECHNICAL UNIT BORING LOG

[ couNTY UNION

PROJECT NO 10B.209011 ID MAINT. GEOLOGIST J. K. STICKNEY

SITE DESCRIPTION BRIDGE NO. 152 ON SR 2156 (AUSTON RD.) OVER ADAMS BR. GND WATER
BORING NO EB2-B NORTHING 0.00 | EASTING 0.00 0 HR 5.00ft

ALIGNMENT L BORING LOC.\TION 10+68.500 | oFFSET 10.50ft RT 24 HR 5.00ft

COLLARELEV 101.31ft TOTAL DEPTH 12.10ft | START DATE 9/02/04 COMPLETION DATE 09/02/04

DRILL NIACHINE CME-550 DRILL METHOD H.S. AUGERS HAMMER TYPE AUTOMATIC

SURFACE-WATER DEPTHNA DEPTH TO ROCK N/A Tog EB2-B, Page T of |
A4 I al
BLOWCT PEN
ELEV | DEPTH | _ et BLOWS PER FOOT samMpLEI|Y ../ [O SOIL AND ROCK
6in | 6in | 6in | (ft) Jo 25 SO 75 10( NO |/Mol |G DESCRIPTION
—F—
10131 - [-——--4-4-+--f-- -+ttt - 4 - - - m \d+S 'ffa ' - - - b - b4 - ——--— - . . .. . . .. . — . . -
-!- 1 | | | [Je——————————pm—————————— M (ROADWAYFILL)BRN&TAN
4.90 2 3 |10 |=z=====z=z=z=z=zzfF=z=z=zzz=zzz-=zz=== y SOFTWET - 6)ySILT(A-4)
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OFHIGHWAY
MATERIALS & TESTSUNIT
SOILS LABORATORY

T.1.P. No. BR 152

REPORT ON SAMPLES OF SOILS FOR QUALITY

M & T Form 503

Project 10B.209011  County UNION Owner
Date: Sampled 8/25/04 Received 9/7104 Reported 9/9/04
Sampled from By C CMURRAY
Submitted by N WAINAINA 1995 standard Specifications
716776 TO 716782
10114/04
TEST RESULTS
Proj. Sample No. SS-1 SS-2 | SS-3 SS-4 SS-5 SS-6 SS-7
Lab. Sample No. 716776 |716777| 716778 | 716779 | 716780 71678l 716782
Retained #4 Sieve %] - | 8 3 3 - -
Passing #10 Sieve % 95 93 82 9l 87 100 100
Passing #40 Sieve %| 85 80 49 83 76 99 93
Passing #200 Sieve % 76 70 21 74 65 93 87
MINUS NO. 10 FRACTION
SOILMORTAR-100%
Coarse Sand Ret - #60 %| 13.8 17.2 62.3 11.3 18.4 2.0 8.5
Fine Sand Ret - #270 % 9.3 10.1 13.6 12.3 8.9 9.5 8.1
Silt 0.05- 0.005 mm %| 48.6 46.4 10.9 54.0 443 58.1 57.1
Clay< 0.005 mm %| 28.3 26.3 13.2 22.3 28.3 30.4 26.3
Passing #40 Sieve %] - - - - - - -
Passing #200 Sieve - - - - - - -
L.L. 29 33 19 25 32 32 28
P.l. 7 11 4 5 11 12 7
AASHTO Classification A-4(4) | A-6(6) |A-I-b(0)| A-4(2) A-6(5) A-6(11) A-4(5)
Station 9+90 | 9+90 | 9+90 10+35 10+35 10+68.5 10+62
14 LT |14LT| 9RT | 125RT [ 125RT | 10.5RT 12LT
Hole No. EBI-A | EBI-A| EBI-B BI-B BI-B EB2-B EB2-A
Depth (Ft) 1.00 | 3.70 8.70 1.00 3.70 4.90 3.60
to| 2.50 520 | 10.20 2.50 5.20 6.40 5.10

cc. CC MURRAY
Soils File

SoilsEngineer
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SHEET

GEOTECHNICAL UNIT FIELD SCOUR REPORT

PROJECT: JOB.209011 TIPNO.: (J'V!IAINT.) COUNTY: UNION
DESCRIPTION(!): BR # 152 ON SR 2156 (AUSTON RD) OVER ADAMS BR

+ INFORMATION ON EXISTING BRIDGES Information obtained from |ZJ Field Inspection
D Microfilm (Reel: Position:
IZJ other HYDRO

COUNTY BRIDGE NO. 152 BRIDGE LENGTH 25 NO. BENTS 2 NO. BENTS IN: CHANNEL 2 FLOODPLAIN
FOUNDATION TYPE: TIMBER PILES/ABUTMENTS

EVIDENCE OF SCOUR(2):

ABUTMENTS OR END BENT SLOPES: NONE OBSERVED

INTERIOR BENTS: N/A

CHANNEL BED: NONE OBSERVED

CHANNEL BANKS: NONE OBSERVED

+ EXISTING SCOUR PROTECTION:
TYPE(3): TIMBERABUTMENTS & WINGWALLS
EXTENT(4): 12"

EFFECTIVENESS(5): GOOD

OBSTRUCTIONS(6) (DAMS, DEBRIS, ETC): NONE OBSERVED

+ DESIGN  INFORMATION

CHANNEL BED MATERIAL(?) (Sample Results Attached): COBBLES TO SAND, SS-3

CHANNEL BANK MATERIAL(8) (Sample Results Attached): SILT & CLAY

CHANNEL BANK COVER(9): WOODS

FLOOD PLAIN WIDTI-I(I0): 100’

FLOOD PLAIN COVER(Il): WOODS & FIELDS
STREAM IS: 1ZJ DEGRADING O AGGRADING (12)

OTHEROBSERVATIONS AND COMMENTS:
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SHEET 2- OF ;
+ DESIGN INFORMATION CONT.

CHANNEL MIGRATION TENDENCY/(13): (N/O
GEOTECHNICAL ADJUSTED SCOUR ELEVATIONS (14):

GENERALLJ THE G.AS.E. IS ADJUSTED UPWARD DUE TO THE PRESENCE OF WEATHERED OR HARD ROCK.

END BENT ONE: |1 00 YR THEORETICAL= 89, G.A.S.E.=90; 500 YR: THEORETICAL =87.5, G.AS.E. =88.5
BENT ONE: 100 YR THEORETICAL= 85, G.A.S.E.= 9l; 500 YR: THEORETICAL= 83, G.A.S.E. =90

fo-IVD BENT TWO: 100 YR THEORETICAL=89, G.A.S.E.= 92 LEFT, 91 RT; 500 YR: THEORETICAL=87.5, G.A.S.E. =9I LEFT, 92RT

REPORTED BY: CCM DATE: 9.2.04

INSTRUCTIONS

(I) GIVE THE DESCRIPTION OF THE SPECIFIC SITE GIVING ROUTE NUMBER AND BODY OF WATER CROSSED.

(2) NOTE ANY EVIDENCE OF SCOUR AT THE EXISTING END BENTS OR ABUTMENTS (UNDERMINING, SLOUGHING, SCOUR LOCATIONS
DEGRADATIONS, ETC.)

(3) NOTE ANY EXISTING SCOUR PROTECTION (RIPRAP, ETC.)

(4) DESCRIBE THE EXTENT OF ANY EXISTING SCOUR PROTECTION.

(5) DESCRIBE WHETHER OR NOT THE SCOUR PROTECTION APPEARS TO BE WORKING.

(6) NOTE ANY DAMS, FALLEN TREES, DEBRIS AT BENTS, ETC.

(7) DESCRIBE THE CHANNEL BED MATERIAL; A SAMPLE SHOULD BE TAKEN FOR GRAIN SIZE DISTRIBUTION, ATTACH LAB RESULTS.

(8) DESCRIBE THE CHANNEL BANK MATERIAL; A SAMPLE SHOULD BE TAKEN FOR GRAIN SIZE DISTRIBUTION, ATTACH LAB RESULTS.

(9) DESCRIBE THE BANK COVERING (GRASS, TREES, RIPRAP, NONE, ETC.)

(10) GIVE THE APPROXIMATE FLOOD PLAIN WIDTH (ESTIMATE).

(11) DESCRIBE THE FLOOD PLAIN COVERING (GRASS, TREES, CROPS, ETC.)

(12) CHECK THE APPROPRIATE SPACE AS TO WHETHER THE STREAM IS DEGRADING OR AGGRADING.

(13) DESCRIBE THE POTENTIAL OF THE BODY OF WATER TO MIGRATE LATERALLY DURING THE LIFE OF THE BRIDGE (APPROXIMATELY
100 YEARS).

(14) GIVE THE GEOTECHNICAL ADJUSTED SCOUR ELEVATION EXPECTED OVER THE LIFE OF THE BRIDGE (APPROXIMATELY 100 YEARS).
TI-IIS CAN BE GIVEN AS AN ELEVATION RANGE ACROSS THE SITE, OR ON A BENT BY BENT BASIS WHERE VARIATIONS EXIST. DISCUSS
RELATIONSI-IIP BETWEEN THE HYDRAULICS THEORETICAL SCOUR AND THE GEOTECHNICAL ADJUSTED SCOUR ELEVATION. IF THE
GEOTECHNICAL ADJUSTED SCOUR ELEVATION IS DEPENDENT ON SCOUR COUNTER MEASURES, EXPLAIN. (RIPRAP ARMORING ON
SLOPES, ETC.) THE GEOTECHNICAL ADJUSTED SCOUR ELEVATION IS BASED ON THE ERODABILITY OF MATERIALS WITH
CONSIDERATION FOR JOINTING, FOLIATION, BEDDING ORIENTATION AND FREQUENCY; CORE RECOVERY PERCENTAGE; PERCENT
RQD; DIFFERENTIAL WEATI-IERING; SHEAR STRENGTH; OBSERVATIONS AT EXISTING STRUCTURES; OTHER TESTS DEEMED
APPROPRIATE; AND OVERALL GEOLOGIC CONDITIONS AT THE SITE.

rev. 10-03
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STANDARD SPECIAL PROVISIONS

AVAILABILITY OFFUNDS-TERMINATION OF CONTRACTS
(5-20-08) z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal
year. The allotments shall be multiyear allotments and shall be based on estimated revenues and
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided
funds are available. The State reserves the right to terminate or suspend any transportation
project contract, and any transportation project contract shall be so terminated or suspended if
funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given
a written notice of termination at least 60 days before completion of scheduled work for which
funds are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Subarticle 108-13(E) of the 2012 Standard Specifications.

NCDOT GENERAL SEEDSPECIFICATIONFORSEED QUALITY
(5-17-11) Z-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory. When said samples are collected, the vendor shall
supply an independent laboratory report for each lot to be tested. Results from seed so sampled
shall be final. Seed not meeting the specifications shall be rejected by the Department of
Transportation and shall not be delivered to North Carolina Department of Transportation
warehouses. If seed has been delivered it shall be available for pickup and replacement at the
supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer

Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified
herein shall be rejected by the North Carolina Department of Transportation.
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Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, ltchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species
on the seed analysis label. Tolerances as applied by the Association of Official Seed Analysts
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be
recognized. However, for the purpose of figuring pure live seed, the found pure seed and found
germination percentages as reported by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory will be used. Allowances, as established by the
NCDOT, will be recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per  Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas
a maximum of 2% inert matter will be allowed on all other kinds of seed. In addition, all seed
shall not contain more than 2% other crop seed nor more than 1% total weed seed. The
germination rate as tested by the North Carolina Department of Agriculture shall not fall below
70%, which includes both dormant and hard seed. Seed shall be labeled with not more than 7%,
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total
weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is
deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:
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Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed
will not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will
not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed
will not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed
will not be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not
be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem
Little Bluestem
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Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover

ERRATA
(1-17-12) (Rev. 04-21-15) z-4

Revise the 2012 Standard Specifications as follows:

Division 2

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with
“Article 107-25".

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as
follows: Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with
“(4) Approval”.

Division 3
Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with
“reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of
Po.075/Ppe Ratio with “1.0”.
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)”  with
“Subarticle 1012-1(E)”

Division 7
Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace “competion”
with “completion”.

Division 8
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with
“Portland Cement Concrete, Class A”.

Division 10
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Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”,
replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with
“Table 1081-4".

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables
with “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7".

Division 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with
“Subarticle 235-3(C)”.
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the
following: W = LDVP _, 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and
replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect
Center, delete this subarticle.

Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01”
with “1631.01".

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) (Rev. 10-15-13) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County
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Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific
project sites located in the quarantined area or for any regulated article used on this project
originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by
an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or
other noxious weeds.

©CoNoA~WN

MINIMUM WAGES
(7-21-09) z5

EEDERAL: The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay
to each of his employees, wages at a rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.
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The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on
this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.

AWARDOFCONTRACT
(6-28-77)(Rev 2/16/2015) z-6

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI
of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of
Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it
will affirmatively insure that the contract entered into pursuant to this advertisement will be
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or
national origin”.

TITLE VI AND NONDISCRIMINATION

I. Title VI Assurance
During the performance of this contract, the contractor, for itself, its assignees and successors in
interest (hereinafter referred to as the "contractor™) agrees as follows:

(1) Compliance with Regulations: The contractor shall comply with the Regulation relative to
nondiscrimination in Federally-assisted programs of the Department of Transportation
(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended
from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this contract.

(2) Nondiscrimination: The Contractor, with regard to the work performed by it during the
contract, shall not discriminate on the grounds of race, color, or national origin in the selection
and retention of subcontractors, including procurements of materials and leases of equipment.
The contractor shall not participate either directly or indirectly in the discrimination prohibited
by section 21.5 of the Regulations, including employment practices when the contract covers a
program set forth in Appendix B of the Regulations.

(3) Solicitations for Subcontractors, Including Procurements of Materials and Equipment:
In all solicitations either by competitive bidding or negotiation made by the contractor for work
to be performed under a subcontract, including procurements of materials or leases of equipment,
each potential subcontractor or supplier shall be notified by the contractor of the contractor's
obligations under this contract and the Regulations relative to nondiscrimination on the grounds
of race, color, or national origin.
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(4) Information and Reports: The contractor shall provide all information and reports required
by the Regulations or directives issued pursuant thereto, and shall permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
North Carolina Department of Transportation (NCDOT) or the Federal Highway Administration
(FHWA) to be pertinent to ascertain compliance with such Regulations, orders and instructions.
Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish this information the contractor shall so certify to the NCDOT, or the
FHWA as appropriate, and shall set forth what efforts it has made to obtain the information.

(5) Sanctions for Noncompliance: In the event of the contractor's noncompliance with the
nondiscrimination provisions of this contract, the NCDOT shall impose such contract sanctions
as it or the FHWA may determine to be appropriate, including, but not limited to:

(a) Withholding of payments to the contractor under the contract until the contractor
complies, and/or
(b) Cancellation, termination or suspension of the contract, in whole or in part.

(6) Incorporation of Provisions: The contractor shall include the provisions of paragraphs (1)
through (6) in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Regulations, or directives issued pursuant thereto.

The contractor shall take such action with respect to any subcontractor procurement as the
NCDOT or the FHWA may direct as a means of enforcing such provisions including sanctions
for noncompliance: provided, however, that, in the event a contractor becomes involved in, or is
threatened with, litigation with a subcontractor or supplier as a result of such direction, the
contractor may request the NCDOT to enter into such litigation to protect the interests of the
NCDOT, and, in addition, the contractor may request the United States to enter into such
litigation to protect the interests of the United States.

Il.  Title VI Nondiscrimination Program
Title VI of the 1964 Civil Rights Act, 42 U.S.C. 2000d, provides that: “No person in the United

States shall, on the grounds of race, color, or national origin, be excluded from participation in,
be denied the benefits of, or be subjected to discrimination under any program or activity
receiving Federal financial assistance.” The broader application of nondiscrimination law is
found in other statutes, executive orders, and regulations (see Section I, Pertinent
Nondiscrimination Authorities), which provide additional protections based on age, sex,
disability and religion. In addition, the 1987 Civil Rights Restoration Act extends
nondiscrimination coverage to all programs and activities of federal-aid recipients and
contractors, including those that are not federally-funded.

Nondiscrimination Assurance

The North Carolina Department of Transportation (NCDOT) hereby gives assurance that no
person shall on the ground of race, color, national origin, sex, age, and disability, be excluded
from participation in, be denied the benefits of, or be otherwise subjected to discrimination under
any program or activity conducted by the recipient, as provided by Title VI of the Civil Rights
Act of 1964, the Civil Rights Restoration Act of 1987, and any other related Civil Rights
authorities, whether those programs and activities are federally funded or not.

Obligation
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During the performance of this contract, the Contractor and its subcontractors are responsible for
complying with NCDOT’s Title VI Program. The Contractor must ensure that NCDOT’s Notice
of Nondiscrimination is posted in conspicuous locations accessible to all employees and
subcontractors on the jobsite, along with the Contractor’s own Equal Employment Opportunity
(EEQO) Policy Statement. The Contractor shall physically incorporate this “TITLE VI AND
NONDISCRIMINATION” language, in its entirety, into all its subcontracts on federally-
assisted and state-funded NCDOT-owned projects, and ensure its inclusion by subcontractors
into all subsequent lower tier subcontracts. The Contractor and its subcontractors shall also
physically incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent
lower tier subcontracts on Federal-aid highway construction contracts only. The Contractor is
also responsible for making its subcontractors aware of NCDOT’s Discrimination Complaints
Process, as follows:

FILING OF COMPLAINTS

1. Applicability — These complaint procedures apply to the beneficiaries of the NCDOT’s
programs, activities, and services, including, but not limited to, members of the public,
contractors, subcontractors, consultants, and other sub-recipients of federal and state
funds.

2. Eligibility — Any person or class of persons who believes he/she has been subjected to
discrimination or retaliation prohibited by any of the Civil Rights authorities, based upon
race, color, sex, age, national origin, or disability, may file a written complaint with
NCDOT's Civil Rights office. The law prohibits intimidation or retaliation of any sort.
The complaint may be filed by the affected individual or a representative, and must be in
writing.

3. Time Limits and Filing Options — A complaint must be filed no later than 180 calendar
days after the following:

» The date of the alleged act of discrimination; or

» The date when the person(s) became aware of the alleged discrimination; or

» Where there has been a continuing course of conduct, the date on which that conduct
was discontinued or the latest instance of the conduct.

Title VI and other discrimination complaints may be submitted to the following entities:

» North Carolina Department of Transportation, Office of Equal Opportunity & Workforce
Services (EOWS), External Civil Rights Section, 1511 Mail Service Center, Raleigh, NC
27699-1511; 919-508-1808 or toll free 800-522-0453

» US Department of Transportation, Departmental Office of Civil Rights, External Civil
Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC 20590; 202-366-
4070

Federal Highway Administration, North Carolina Division Office, 310 New
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010

Federal Highway Administration, Office of Civil Rights, 1200 New Jersey
Avenue, SE, 8" Floor, E81-314, Washington, DC 20590, 202-366-0693 / 366-
0752
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Federal Transit Administration, Office of Civil Rights, ATTN: Title VI
Program Coordinator, East Bldg. 5" Floor — TCR, 1200 New Jersey Avenue, SE,

Washington, DC 20590

Federal Aviation Administration, Office of Civil Rights, 800 Independence
Avenue, SW, Washington, DC 20591, 202-267-3258

» US Department of Justice, Special Litigation Section, Civil Rights Division, 950
Pennsylvania Avenue, NW, Washington, DC 20530, 202-514-6255 or toll free 877-218-5228

4. Format for Complaints — Complaints must be in writing and signed by the
complainant(s) or a representative and include the complainant’s name, address, and
telephone number. Complaints received by fax or e-mail will be acknowledged and
processed. Allegations received by telephone will be reduced to writing and provided to
the complainant for confirmation or revision before processing. Complaints will be
accepted in other languages including Braille.

5. Discrimination Complaint Form — Contact NCDOT EOWS at the phone number above
to receive a full copy of the Discrimination Complaint Form and procedures.

6. Complaint Basis — Allegations must be based on issues involving race, color, national
origin, sex, age, or disability. The term “basis” refers to the complainant’s membership
in a protected group category. Contact this office to receive a Discrimination Complaint

Form
Protected Definition Examples Applicable Statutes and
Categories Regulations
FHWA FTA
Race An individual belonging to Black/African American, | Title VI of | Title VI of
one of the accepted racial Hispanic/Latino, Asian, | the Civil the Civil
groups; or the perception, American Indian/Alaska | Rights Act | Rights Act
based usually on physical Native, Native of 1964, of 1964,
characteristics that a person is | Hawaiian/Pacific 49 CFR Part | 49 CFR
a member of a racial group Islander, White 21; Part 21;
Color Color of skin, including shade | Black, White, brown, 23 CFR 200 | Circular
of skin within a racial group | yellow, etc. 4702.1B
National | Place of birth. Citizenship is | Mexican, Cuban,
Origin not a factor. Discrimination Japanese, Vietnamese,
based on language or a Chinese
person’s accent is also
covered.
Sex Gender Women and Men 1973 Title 1X of
Federal-Aid | the
Highway Education
Act Amendmen
ts of 1972
Age Persons of any age 21 year old person Age Discrimination Act of
1975
Disability | Physical or mental Blind, alcoholic, para- Section 504 of the

impairment, permanent or
temporary, or perceived.

amputee, epileptic,
diabetic, arthritic

Rehabilitation Act of
1973; Americans with
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| Disabilities Act of 1990

Pertinent Nondiscrimination Authorities

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest agrees to comply with the following non-discrimination statutes and authorities,
including, but not limited to:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the
basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. 8 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
“programs or activities” to include all of the programs or activities of the Federal-aid
recipients, sub-recipients and contractors, whether such programs or activities are Federally
funded or not);

Titles Il and 111 of the Americans with Disabilities Act, which prohibit discrimination on the
basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 88 12131 —
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures discrimination against minority
populations by discouraging programs, policies, and activities with disproportionately
high and adverse human health or environmental effects on minority and low-income
populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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e Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352),
(prohibits employment discrimination on the basis of race, color, religion, sex, or national
origin);

e 49 CFR Part 26, regulation to ensure nondiscrimination in the award and administration of
DOT-assisted contracts in the Department's highway, transit, and airport financial assistance
programs, as regards the use of Disadvantaged Business Enterprises (DBES);

e Form FHWA-1273, “Required Contract Provisions,” a collection of contract provisions and
proposal notices that are generally applicable to all Federal-aid construction projects and
must be made a part of, and physically incorporated into, all federally-assisted contracts, as
well as appropriate subcontracts and purchase orders, particularly Sections 1l
(Nondiscrimination) and I11 (Nonsegregated Facilities).
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ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the Alternate
Program. Standard OJT requirements typically associated with individual projects will no longer
be applied at the project level. Instead, these requirements will be applicable on an annual basis
for each contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC - Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make
every effort to enroll minority and women as trainees to the extent that such persons are available
within a reasonable area of recruitment. This training commitment is not intended, and shall not
be used, to discriminate against any applicant for training, whether a member of a minority group
or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming
year’s activity with the Department. At the beginning of each year, all contractors eligible will
be contacted by the Department to determine the number of trainees that will be assigned for the
upcoming calendar year. At that time the Contractor shall enter into an agreement with the
Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties.
The number of training assignments may range from 1 to 15 per contractor per calendar year.
The Contractor shall sign an agreement to fulfill their annual goal for the year.\
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level
workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are
not all-inclusive. Where the training is oriented toward construction applications, training will
be allowed in lower-level management positions such as office engineers and estimators.
Contractors shall submit new classifications for specific job functions that their employees are
performing. The Department will review and recommend for acceptance to FHWA the new
classifications proposed by contractors, if applicable. New classifications shall meet the
following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to
the subcontract. However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first
year of apprenticeship or training. The number of trainees shall be distributed among the work
classifications on the basis of the contractor’s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been
employed as a journeyman.
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Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting
company compliance under these contract documents. These documents and any other
information as requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement. Trainees will be allowed to be transferred
between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken
off the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.

Union County Bridge No. 152 17BP.10.R.66 179




NAME CHANGE FORNCDENR:
(1-19-16) z11

Wherever in the 2012 Standard Specifications, Project Special Provisions, Standard Special
Provisions, Permits or Plans that reference is made to “NCDENR” or “North Carolina
Department of Environment and Natural Resources”, replace with “NCDEQ” or North Carolina
Department of Environmental Quality” respectively, as the case may be.
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LETTEROF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT: NAME OF BIDDER:

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Local Public Agency as:

Name of MBE/WBE/DBE Subcontractor

Address

City State Zip

Please check all that apply:
Minority Business Enterprise (MBE)
Women Business Enterprise (WBE)
Disadvantaged Business Enterprise (DBE)___

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation. The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Local Public Agency. The above named
subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below.

Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment Items sheet:
Amount $

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the Unit
Prices and Quantities. This commitment total is based on estimated quantities only and most likely will
vary up or down as the project is completed. Final compensation will be based on actual quantities of work
performed and accepted during the pursuance of work. The above listed amount represents the entire dollar
amount quoted based on these estimated quantities. No conversations, verbal agreements, and/or other
forms of non-written representations shall serve to add, delete, or modify the terms as stated.

This document shall not serve in any manner as an actual subcontract between the two parties. A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor.

Affirmation

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the contract
for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder
Signature / Title Signature / Title
Date Date
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LISTING OF MBE/WBE SUBCONTRACTORS  sheet of
. * Agreed -
Firm Name and Address | Grle | ltem Item Description upon Unit Dollar Volume of
One No. - Item
Price

Name
MBE

Address WBE

Name
MBE

Address WBE

Name
MBE

Address WBE

Name
MBE

Address WBE

Name
MBE

Address WBE

Name
MBE

Address WBE

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the
MBE/WBE subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation
in the contract.

** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price:
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.
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LISTING OF MBE/WBE SUBCONTRACTORS Sheet of
. * Agreed -
Firm Name and Address | Grle | ltem Item Description upon Unit Dollar Volume of
One No. - Item
Price
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE

* The Dollar Volume shown in this column shall be

the Actual Price Agreed Upon by the Prime

Contractor and the MBE/WBE subcontractor, and

** Dollar Volume of MBE Subcontractor $

MBE Percentage of Total Contract Bid Price

these prices will be used to determine the percentage
of the MBE/WBE participation in the contract.

** Dollar Volume of MBE/WBE Subcontractor
Percentage of Total Contract Bid Price:

** Dollar Volume of WBE Subcontractor $

WABE Percentage of Total Contract Bid Price

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.
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SUBSTITUTE FORM W-9
VENDOR REGISTRATION FORM
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

Pursuant to Internal Revenue Service (IRS) Regulations, vendors must furnish their Taxpayer Identification Number (TIN) to the State. If this number is not
provided, you may be subject to a 20% withholding on each payment. To avoid this 20% withholding and to insure that accurate tax information is reported
to the Internal Revenue Service and the State, please use this form to provide the requested information exactly as it appears on file with the IRS.

INDIVIDUAL AND SOLE PROPRIETOR: ENTER NAME AS SHOWN ON SOCIAL SECURITY CARD
CORPORATION OR PARTNERSHIP :ENTER YOUR LEGAL BUSINESS NAME

NAME:

MAILING ADDRESS: STREET/PO BOX:

CITY, STATE, ZIP:

DBA / TRADE NAME (IF APPLICABLE):

] INDIVIDUAL (use Social Security No.) [CJSOLE PROPRIETER (use SS No. or Fed ID No.)
[[] CORPORATION (use Federal ID No.) [CJPARTNERSHIP (use Federal ID No.)

[J ESTATE/TRUST (use Federal 1D no.) [CJSTATE OR LOCAL GOVT. (use Federal ID No.)
[J OTHER / SPECIFY

SOCIAL SECURITY NO. - - __ (Social Security #)
OR
FED.EMPLOYER IDENTIFICATION NO. - o (Employer Identification #)

COMPLETE THIS SECTION IF PAYMENTS A RE MADE TO AN ADDRESS OTHER THAN THE ONE LISTED ABOVE:
REMIT TO ADDRESS: STREET / PO BOX:

CITY, STATE, ZIP:

Participation in this section is voluntary. You are not required to complete this section to become a registered vendor. The information below will in no way affect the vendor
registration process and its sole purpose is to collect statistical data on those vendors doing business with NCDOT. If you choose to participate, circle the answer that best fits your
firm’s group definition.

What is your firm’s ethnicity? ((JPrefer Not To Answer, [_JAfrican American, [_JNative American, []JCaucasian American, []Asian

American,
|:|Hispanic American, |:|Asian-|ndian O )
American, Other:

What is your firm’s gender? (("]Prefer Not to Answer,[_]Male, ["JFemale)  Disabled-Owned Business? ([_]Prefer Not to Answer, []Yes,[ ] No)

IRS CERTIFICATION

Under penalties of perjury, | certify that:

The number shown on this form is my correct taxpayer identification and

1 am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) I have not been notified by the IRS that | am subject to
backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am no longer subject to backup
withholding, and

0 lamaU.S. person (including a U.S. resident alien).

0o

NAME (Print or Type) TITLE (Print or Type)
SIGNATURE DATE PHONE NUMBER

To avoid payment delays, completed forms should be returned promptly to the Contract Administrator.
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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

RALEIGH, NC
BID BOND
Principal:
Name of Principal Contractor
Surety:
Name of Surety
Contract Number: County:
Date of Bid:

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL)
and SURETY above named, are held and firmly bound unto the Department of Transportation in the full and just
sum of five (5) percent of the total amount bid by the Principal for the project stated above, for the payment of
which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly
and severally, firmly by these presents.

NOW, THEREFORE, the condition of this obligation is: the Principal shall not withdraw its bid within sixty (60)
days after the opening of the bids, or within such other time period as may be provided in the proposal, and if the
Board of Transportation shall award a contract to the Principal, the Principal shall, within fourteen (14) calendar
days after written notice of award is received by him, provide bonds with good and sufficient surety, as required for
the faithful performance of the contract and for the protection of all persons supplying labor, material, and
equipment for the prosecution of the work. In the event the Principal requests permission to withdraw his bid due to
mistake in accordance with the provisions of Article 103-3 of the Standard Specifications for Roads and Structures,
the conditions and obligations of this Bid Bond shall remain in full force and effect until the Department of
Transportation makes a final determination to either allow the bid to be withdrawn or to proceed with award of the
contract. In the event a determination is made to award the contract, the Principal shall have fourteen (14) calendar
days to comply with the requirements set forth above. In the event the Principal withdraws its bid after bids are
opened except as provided in Article 103-3, or after award of the contract has been made fails to execute such
additional documents as may be required and to provide the required bonds within the time period specified above,
then the amount of the bid bond shall be immediately paid to the Department of Transportation as liquidated
damages.

IN TESTIMONY WHEREOF, the Principal and Surety have caused these presents to be duly signed and sealed.

This the day of , 20

Surety

By

General Agent or Attorney-in-Fact Signature

Seal of Surety

Print or type Signer's Name
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BID BOND

CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

Full name of Corporation

Address as prequalified

By

Signature of President, Vice President, Assistant Vice President
Select appropriate title

Print or type Signer's name

Affix Corporate Seal

Attest
Signatu I'€ of Secretary, Assistant Secretary
Select appropriate title
Print or type Signer's name
Union County Bridge No. 152 17BP.10.R.66
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BID BOND

LIMITED LIABILITY COMPANY

SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

Full name of Firm

Address as prequalified

Signature of Member/
Manager/Authorized Agent

Individually

Print or type Signer’s name
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BID BOND

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

Individual Name

Trading and doing business as

Full name of Firm

Address as prequalified

Signature of Contractor

Individually

Print or type Signer’s name

Signature of Witness

Print or type Signer’s name
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BID BOND

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

Print or type Individual Name

Address as prequalified

Signature of Contractor

Individually

Print or type Signer’s name

Signature of Witness

Print or type Signer’s name
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BID BOND

PARTNERSHIP

SIGNATURE OF CONTRACTOR (Principal)

Full name of Partnership

Address as prequalified

By

Signature of Partner

Print or type Signer's name

Signature of Witness

Print or type Signer’s name
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BID BOND

JOINT VENTURE (2 or 3)
SIGNATURE OF CONTRACTORS (Principal)

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3), (4) and execute. Line
(1), print or type the name of Joint Venture. On line (2), print or type the name of one of the joint venturers and execute below in the appropriate manner
required by Article 102-8 of the Specifications. On Line (3), print or type the name of second joint venturer and execute below in the appropriate
manner required by said article of the Specifications. On Line (4), print or type the name of the third joint venturer, if applicable and execute below in
the appropriate manner required by said article of the Specifications. This form of execution must be strictly followed.

(@)
Name of Joint VVenture
)
Name of Contractor
Address as prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
and
@)
Name of Contractor
Address as prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
and
(4)

Name of Contractor (for 3 Joint Venture only)

Address as prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name

If Corporation, affix Corporate Seal

Union County Bridge No. 152 17BP.10.R.66 -
191



EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S.
§ 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and
is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under
the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also
includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement,
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted,
or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Altest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL
AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

_ dayof 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder
has not been convicted of violating N.C.G.S. 8 133-24 within the last three years, and that the Bidder intends to do the
work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. 8 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:

Union County Bridge No. 152 17BP.10.R.66

193



EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder
has not been convicted of violating N.C.G.S. 8 133-24 within the last three years, and that the Bidder intends to do the
work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. 8 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee
of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding
in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the
Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the
United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements
concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the
State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your
organization.

SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line (1),
fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner.
On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill in the name of the third
joint venturer, if applicable and execute below in the appropriate manner.

(€
Name of Joint Venture
@
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
(©)
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
@
Name of Contractor (for 3 Joint Venture only)
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this

day of 20

Signature of Notary Public

of

County

State of
My Commission Expires:

Union County Bridge No. 152

Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public
of County
State of

My Commission Expires:

17BP.10.R.66

Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public

of County
State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder
has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the
work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:

Union County Bridge No. 152 17BP.10.R.66
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S.
8§ 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and
is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under
the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also
includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement,
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted,
or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

_ dayof 20

Signature of Notary Public

of County

State of

My Commission Expires:

Union County Bridge No. 152 17BP.10.R.66
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DEBARMENTCERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Municipality if at any time
the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Municipality, or has become erroneous because of
changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier  covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549. A copy of the Federal
Rules requiring this certification and detailing the definitions and coverages may be obtained from
the Municipality project representative.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any
lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in Municipal contracts, unless authorized by the
Municipality.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he
will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Municipality, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless he knows that the certification is erroneous. The bidder may decide the
method and frequency by which he will determine the eligibility of his subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Municipality may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to
other remedies available by the Federal Government.

Union County Bridge No. 152 17BP.10.R.66
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DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or State antitrust statutes or commission
of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false
statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of
this certification; and

Have not within a three-year period preceding this proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will show in
his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with
this submittal. An explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified
bidder's bid being considered non-responsive.

Check here if an explanation is attached to this certification.

Union County Bridge No. 152 17BP.10.R.66
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CONTRACTITEMS

Work Order No. WBS# 17BP.10.R.66
7/11/2016 Removeand Replace Bridge#152 Over Adams Branch on SR 2156 (Austin Road)
County Union
Lor | MASTERITEM | 52C. ITEM DESCRIPTION EQSJ,IA,KII"?"T':’EYD UNIT | UNITPRICE | @78k
1. 0000100000-N 800 [MOBILIZATION 1 LS
2. 0000400000-N 801 [CONSTRUCTIONSURVEYING 1 LS
3. 0008000000-E 200 [SUPPLEMENTARY CLEARING & GRUBBING 1 ACR
4, 0057000000-E 226 [UNDERCUTEXCAVATION 50 cY
5. 0063000000-N SP  |GRADING 1 LS
6. 0318000000-E 300 gg)ggngFl{gs CONDITIONING MATERIAL, MINOR 10 TON
7. 0320000000-E 300 [FOUNDATION CONDITIONING GEOTEXTILE 30 sy
8. 0366000000-E 310 [15"RC PIPE CULVERTS, CLASS I 32 LF
9. 0588000000-E 310 [18"CSPIPE CULVERTS, 0.064" THICK 52 LF
10. 1220000000-E 545 [INCIDENTAL STONE BASE 65 TON
11. 1330000000-E 607 |INCIDENTALMILLING 100 sy
12. 1489000000-E 610 [ASPHALT CONC BASE COURSE, TYPE B25.0B 356 TON
13, 1498000000-E 610 ﬁSSJI.:’O}-éALT CONC INTERMEDIATE COURSE, TYPE 216 TON
14. 1519000000-E 610 [ASPHALT CONC SURFACE COURSE, TYPE S9.5B 254 TON
15. 1575000000-E 620 |ASPHALT BINDER FOR PLANT MIX 45 TON
16. 3030000000-E 862 [STEEL BM GUARDRAIL 375 LF
17. 3045000000-E 862 [STEEL BM GUARDRAIL, SHOP CURVED 875 LF
18. 3150000000-N 862 [ADDITIONAL GUARDRAIL POSTS 5 EA
19. 3195000000-N 862 |GUARDRAIL ANCHOR UNITS, TYPE AT-1 2 EA
20. 3270000000-N SP |GUARDRAIL ANCHOR UNITS, TYPE 350 4 EA
21. 3628000000-E 876 |RIPRAP, CLASS I 46 TON
22. 3635000000-E 876 [RIP RAP, CLASS II 69 TON
23. 3656000000-E 876 |GEOTEXTILE FOR DRAINAGE 133 Sy
24, 4400000000-E 1110 |WORK ZONE SIGNS (STATIONARY) 3735 SF
25. 4410000000-E 1110 |WORK ZONE SIGNS (BARRICADE MOUNTED) 94 SF
26. 4445000000-E 1145 |BARRICADES (TYPE Il1) 64 LF
27. 5325800000-E 1510 |8"WATER LINE 400 LF
28. 5546000000-E 1515 (8" VALVE 2 EA
29. 5666000000-E 1515 |FIRE HYDRANT 1 EA
Union County Bridge No. 152 17BP.10.R.66
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30. 5801000000-E 1530 |ABANDON 8" UTILITY PIPE 350 LF
3L 5815500000-N 1530 [REMOVEFIREHYDRANT 1 EA
32. 5835700000-E 1540 (16" ENCASEMENT PIPE 56 LF
33. 6000000000-E 1605 [TEMPORARY SILT FENCE 645 LF
34, 6009000000-E 1610 [STONE FOR EROSION CONTROL, CLASS B 60 TON
35. 6012000000-E 1610 [SEDIMENT CONTROL STONE 100 TON
36. 6015000000-E 1615 [TEMPORARY MULCHING 0.5 ACR
37. 6018000000-E 1620 [SEED FOR TEMPORARY SEEDING 100 LB
38. 6021000000-E 1620 [FERTILIZER FOR TEMPORARY SEEDING 0.5 TON
39. 6024000000-E 1622 [TEMPORARY SLOPE DRAINS 200 LF
40. 6029000000-E SP  [SAFETY FENCE 100 LF
41, 6030000000-E 1630 [SILTEXCAVATION 80 CcYy
42. 6036000000-E 1631 [MATTING FOR EROSION CONTROL 790 SY
43. 6037000000-E SP  |COIR FIBER MAT 240 SY
44, 6042000000-E 1632 [1/4" HARDWARE CLOTH 230 LF
45, 6045000000-E SP  |54" TEMPORARY PIPE 95 LF
46. 6070000000-N 1639 [SPECIAL STILLING BASINS 2 EA
47. 6071010000-E SP |WATTLE 50 LF
48. 6071020000-E SP  |[POLYACRYLAMIDE (PAM) 15 LB
49, 6084000000-E 1660 [SEEDING & MULCHING 0.5 ACR
50. 6087000000-E 1660 [MOWING 0.5 ACR
51 6090000000-E 1661 [SEED FOR REPAIR SEEDING 50 LB
52. 6093000000-E 1661 [FERTILIZER FOR REPAIR SEEDING 0.25 TON
53. 6096000000-E 1662 [SEED FOR SUPPLEMENTAL SEEDING 50 LB
54, 6108000000-E 1665 [FERTILIZER TOPDRESSING 0.25 TON
55. 6111000000-E SP  [IMPERVIOUS DIKE 172 LF
56. 6114500000-N 1667 |SPECIALIZED HAND MOWING 10 MHR
57. 6117000000-N SP |RESPONSE FOR EROSION CONTROL 13 EA
STRUCTURE ITEMS
58, 8035000000-N 402 ?;l\élg(\)gA_tOF EXISTING STRUCTURE AT STA. 1 LS
59. 8126000000-N 414 |[CULVERT EXCAVATION, STA 12+88.07 -L- 1 LS
60. 8133000000-E 414 E(LDJLE\I\}EQ_ITION CONDITIONING MATERIAL, BOX 105 TON
61. 8196000000-E 420 |CLASS A CONCRETE (CULVERT) 216.2 CcYy
62. 8245000000-E 425 |REINFORCING STEEL (CULVERT) 26151 LB
63. 8804000000-N SP  [PLACEMENT OF NATIVE MATERIAL 1 LS

Union County Bridge No. 152
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64. 8860000000-N SP  |ASBESTOS ASSESSMENT 1 LS
Total Bid for Project $
CONTRACTOR ADDRESS
Federal 1D No. Contr. License No.
CORPORATE
Vendor No. SEAL
Authorized Agent Title
Signature Date
Witness Title
Signature Date

Union County Bridge No. 152
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ADDENDUM(S)

(3-3-2014)

ADDENDUM #1

I, representing

SPD 25-100

(SIGNATURE)

Acknowledge receipt of Addendum #1.

ADDENDUM #2

I, representing

(SIGNATURE)

Acknowledge receipt of Addendum #2.

ADDENDUM #3

I, representing

(SIGNATURE)

Acknowledge receipt of Addendum #3.
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