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PROJ. REFERENCE NO. SHEET NO.

17BP.11.R.130 | TMP-1B

MANAGEMENT
STRATEGIES GENERAIL NOITES
CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL LANE AND SHOULDER CLOSURE REQUIREMENTS
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED H) REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING PERFORMED
‘* A) INSTALL STATIONARY OFFSITE DETOUR SIGNS. OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING, BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO LONGER NEEDED, OR AS

SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE DIRECTED BY THE ENGINEER.

B) CLOSE SR 1119 TO THROUGH TRAFFIC. ENGINEER.

I) WHEN PERSONNEL OR EQUIPMENT ARE WORKING WITHIN 15 FT. OF AN OPEN TRAVEL LANE,

C) DEMOLISH AND REMOVE EXISTING BRIDGE. THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF CLOSE THE NEAREST OPEN SHOULDER USING RDWY. STD. 1101.04 UNLESS THE WORK AREA IS
THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN PROTECTED BY BARRIER OR GUARDRAIL, OR A LANE CLOSURE IS INSTALLED.

D) CONSTRUCT PROPOSED SR 1119 ROADWAY APPROACHES OR DIRECTED BY THE ENGINEER.

AND PROPOSED BRIDGE. J) WHEN PERSONNEL OR EQUIPMENT ARE WORKING ON THE SHOULDER ADJACENT TO AN
A) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY TRAFFIC UNDIVIDED FACILITY AND WITHIN 5 FT. OF AN OPEN TRAVEL LANE, CLOSE THE NEAREST
E) OPEN SR 1119 TO TRAFFIC. PATTERN ALTERATION OPEN TRAVEL LANE USING RDWY. STD. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY

BARRIER OR GUARDRAIL.
DETOUR SIGNING
K) WHEN PERSONNEL OR EQUIPMENT ARE WORKING WITHIN A LANE OF TRAVEL OF AN
B) THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE INSTALLATION AND UNDIVIDED FACILITY, CLOSE THE LANE ACCORDING TO THE TRAFFIC CONTROL PLANS,
MAINTENANCE OF ALL DETOUR SIGNING WITHIN AND OFF THE PROJECT LIMITS. ROADWAY STANDARD DRAWINGS, OR AS DIRECTED BY THE ENGINEER. CONDUCT THE WORK
SO THAT ALL PERSONNEL AND EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL LANE.
C) COVER OR REMOVE ALL DETOUR SIGNS WITHIN AND OFF THE PROJECT LIMITS

WHEN A DETOUR IS NOT IN OPERATION. L) DO NOT WORK SIMULTANEOUSLY WITHIN 15 FT. ON BOTH SIDES OF AN OPEN TRAVEL
WAY, RAMP, OR LOOP WITHIN THE SAME LOCATION UNLESS PROTECTED WITH GUARDRAIL OR
D) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY TRAFFIC BARRIER.
PATTERN.

TRAFFIC CONTROL DEVICES

E) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED"” SIGN R11-2 ATTACHED, OF
SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.

SIGNING

F) THE CONTRACTOR SHALL REPLACE ANY EXISTING SIGNS DAMAGED BY
CONSTRUCTION OPERATIONS. THE SIGNS SHALL BE FURNISHED AND INSTALLED
BY THE CONTRACTOR ACCORDING TO NCDOT'S SPECIFICATIONS. THE
CONTRACTOR SHALL REMOVE ANY BRIDGE SIGNS NO LONGER APPLICABLE
AFTER THE BRIDGE REPLACEMENT BOTH WITHIN AND OUTSIDE THE CONSTRUCTION
LIMITS.

PAVEMENT MARKINGS

G) INSTALL PAVEMENT MARKINGS ON THE FINAL SURFACE AS SHOWN IN THE PAVEMENT
MARKING PLAN.
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