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~ | SEQUENCE OF CONSTRUCTION FOR TYPICAL WORK AREA:

S| 1) INSTALL UPSTREAM PUMP AND TEMPORARY FLEXIBLE HOSE. @/\

< | 2) PLACE UPSTREAM IMPERVIOUS DIKE AND BEGIN PUMPING OPERATIONS, S

g DIVERT FLOW TO STABILIZED OUTFALL TO LITTLE RIVER. Notes:

| 3) PLACE DOWNSTREAM DEWATERING PUMP AND SPECIAL 1) ALL EXCAVATION SHALL BE PERFORMED IN

& STILLING BASIN. DEWATER.

= ONLY DRY OR ISOLATED AREAS OF THE WORK ZONE.

| 4) REMOVE EXISTING CULVERT IN ACCORDANCE TO THE PLANS. INSTALL 2) IMPERVIOUS DIKES ARE TO BE USED TO ISOLATE

< PROPOSED CULVERT IN ACCORDANCE TO THE PLANS. THE WORK FROM. STREAM FLOW WHEN MNECESSARY

= | 5) EXCAVATE ANY ACCUMULATED SILT AND DEWATER BEFORE REMOVAL OF INSTALL SILT FENCE WITH COIR FIBER WATTLE BREAKS.

s IMPERVIOUS DIKES.

SN IN THE EVENT IMPERVIOUS DIKE IS NOT INSTALLED
53| 6) REMOVE IMPERVIOUS DIKES, PUMPS AND TEMPORARY HOSE AND PIPE. 3) MAINTENANCE OF STREAM FLOW OPERATIONS SHALL
3, (DOWNSTREAM  FIRST) BE INCIDENTAL TO THE WORK. THIS INCLUDES DIVERSION
259 7) REMOVE SPECIAL STILLING BASIN(S) AND STABILIZE AREA. PIPES. PUMPS. AND HOSES.

%21 8) RESET SILT FENCE AS NEEDED TO MAINTAIN PROPER EROSION CONTROL 4) PUMPS AND HOSES SHALL BE OF SUFFICIENT SIZE
=3 TO DEWATER THE WORK AREA.




